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CERTIFIED MAIL - RETURN RECEIPT REQUEST
En-Tech Corp.
91 Ruckman Road 
Closter, NJ 07624

RE: FMS ID: PS-312CW1
E-PIN: 85015B0001001 
DDC PIN: 8502014SE0010C 
Rehabilitation of Interceptor Sewers and 
Appurtenances in Various Locations in the 
Boroughs of the Bronx, Manhattan, Queens and 
Staten Island 
NOTICE OF AWARD

Dear Contractor:

^ou are hereby awarded the above referenced contract based upon your bid in the amount of 
$4,888,615.00 submitted at the bid opening on November 13, 2014. Within ten (10) days of your 
receipt of this notice of award, you are required to take the actions set forth in Paragraphs (1) through
(3) below. For your convenience, attached please find a copy of Schedule A of the General Conditions 
to the Contract, which sets forth the types and amounts of insurance coverage required for this 
contract.

(1) Execute four copies of the Agreement in the Contracts Unit, 30-30 Thomson Avenue, 1st Floor, 
Long Island City, New York (IDCNY Building). A Commissioner of Deeds will be available to 
witness and notarize your signature. The Agreement must be signed by an officer of the 
corporation or a partner of the firm.

(2) Submit to the Contracts Unit four properly executed performance and payment bonds. If 
required for this contract, copies of performance and payment bonds are attached.

(3) Submit to the Contracts Unit the following insurance documentation: (a) original certificate of 
insurance for general liability in the amount required by Schedule A, and (b) original certificates 
of insurance or other proof of coverage for workers’ compensation and disability benefits, as 
required by New York State Law. The insurance documentation specified in this paragraph is 
required for registration of the contract with the Comptroller’s Office.

30-30 Thomson Avenue, Long Island City, NY 11101 718-391-2601 nyc.gov/ddc twitter.eom/@nycddc



Department of 
Design and 
Construction

On or before the contract commencement date, you are required to submit all other certificates of 
insurance and/or policies in the types and amounts required by Schedule A. Such certificates of 
Insurance and/or policies must be submitted to the Agency Chief Contracting Office, Attention: Risk 
Manager, Fourth Floor at the above indicated department address.

Your attention is directed to the section of the Information for Bidders entitled "Failure to Execute 
Contract”. As indicated in this section, in the event you fail to execute the contract and furnish the 
required bonds within the (10) days of your receipt of this notice of award, your bid security will be 
retained by the City and you will be liable for the difference between your bid price and the price for 
which the contract is subsequently awarded, less the amount of the bid security retained.

Sincerely,

Lorraine Holley

30-30 Thomson Avenue, Long Island City, NY 11101 718-391-2601 nyc.gov/ddc twitter.eom/@nycddc



Bid Tab

Description REHABILITATION OF INTERCEPTOR SEWERS AND
APPURTENANCES IN VARIOUS LOCATIONS IN THE 
BOROUGHS OF THE BRONX, MANHATTAN, QUEENS 
AND STATEN ISLAND

Bid Date 11/13/2014 FMS ID PS-312CW1

Estimated Cost $2,566,071.00 Client Agency DEP

Bid Security Not less than 2% 
of Total Bid Price

PLA No

Time Allowed 365 CCD Contract Manager Tia Clarke

Addendum 3 Project Manager Awad, Nagi

PIN 8502014SE0010C E-PIN 85015B0001

Selective Bidding □Yes [x]No Consultant In-House

Vendor Bid Amount Security Type

EN-TECH CORP. $4,888,615.00 Bond

DELANEY ASSOCIATES, LP $13,449,688.00 Bond

Bid
Rank

1

2

Recorder: Melanie Sanchez ext. 3430 Approver

Bid Tab
Pin: 8502014SE0010C

Page 1 of 1



BID FORM
THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 
DIVISION OF INFRASTRUCTURE

BID FOR FURNISHING ALL LABOR AND 
MATERIAL NECESSARY AND REQUIRED FOR:

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH STREET (NEAR LAFAYETTE AVENUE); EAST 

177TII STREET (LAFAYETTE AVENUE AND RANDALL AVENUE); DEW EY AVENUE AND QUINCY AVENUE; PENNYFIELD 
AVENUE AND HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND NEWPORT AVENUE; AND,

POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO BOULEVARD (SEAVIEW AVENUE

AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto 
CITYWIDE

Name of Bidder:____ Cr N ~ J)^C (4 C-Q ftP- _____________________________ ^
Date of Bid Opening: ______ t C l I 3 l < M____________________________________________

Bidder is: (Check one, whichever applies) Individual ( ) Partnership ( ) Corporation (<—^ 

Place of Business of Bidder: ^ ^Q/4-b , C

Bidder's Telephone Number: ) 'IB'i - ( oly Fax Number: (______

Bidder's E-Mail Address: tO C. A*** A Li (gj £T/v - Co Af. ____________________

Residence of Bidder (If Individual):

If Bidder is a Partnership, fill in the following blanks:

Names of Partners Residence of Partners

If Bidder is a Corporation, fill in the following blanks:

Organized under the laws of the State of 9 _________ ________________

Name and Home Address of President: A1 * * * E C AM /H«_________________

i ° CulF f ‘j?(^CcAtfL Sijo/^SS: pc 3SC

Name and Home Address of Secretary: /VAi>A _______________

/ o Guuf Bti/ii \&£rtC/H/L s‘fj-OiiES Pt.-------------------------------------------------- ------------------------------------------1-----------------:------

Name and Home Address of Treasurer: W/4

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-l BID BOOKLET
DECEMBER 2013



BID FORM

The above-named Bidder affirms and declares:

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to be 
taken.

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and 
in the case of a joint bid each party thereto certifies as to its own organization, under penalty of peijury, 
that to the best of its knowledge and belief: (1) the prices in this bid have been arrived at independently 
without collusion, consultation, communication or agreement, for the purpose of restricting competition, 
as to any matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise 
required by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will 
not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to 
any competitor; and (3) No attempt has been made or will be made by the bidder to induce any other 
person, partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition.

3. No councilman or other officer or employee or person whose salary is payable in whole or in part 
from the City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, 
equipment, work or labor to which it relates, or in any of the profits thereof.

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a 
defaulter, as surety or otherwise, upon any obligation of the City of New York, and has not been declared 
not responsible, or disqualified, by any agency of the City of New York or State of New York, nor is 
there any proceeding pending relating to the responsibility or qualification of the bidder to receive public 
contracts except as set forth on the Affirmation included as page C-6 of this Bid Booklet.

The bidder hereby affirms that it has paid all applicable City income, excise and other taxes for all 
years it has conducted business activities in New York City. 5

5. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be 
a firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: (1) will comply with the provisions of Section 6-108 of the Administrative 
Code of the City of New York and the non-discrimination provisions of Section 220a of the New York 
State Labor Law, as more expressly and in detail set forth in the Agreement; (2) will comply with Section 
6-109 of the Administrative Code of the City of New York in relation to minimum wages and other 
stipulations as more expressly and in detail set forth in the Agreement; (3) have complied with the 
provisions of the aforesaid laws since their respective effective dates, and (4) will post notices to be 
furnished by the City, setting forth the requirements of the aforesaid laws in prominent and conspicuous 
places in each and every plant, factory, building and structure w'here employees engaged in the 
performance of the Contract can readily view it, and will continue to keep such notices posted until the 
supplies, materials and equipment, or work labor and services required to be furnished or rendered by the 
Contractor have been finally accepted by the City. In the event of any breach or violation of the 
foregoing, the Contractor may be subject to damages, liquidated or otherwise, cancellation of the 
Contract and suspension as a bidder for a period of three years. (The words, “the bidder", “he", “his”, 
and “him" w'here used herein shall mean the individual bidder, firm, partnership or corporation executing 
the bid).

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-2 BID BOOKLET
DECEMBER 2013



6. Compliance Report

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the 
same be a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn 
to Executive Order No. 50, dated, April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50. The Employment Report 
must be submitted as part of the bid.

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the 
same be a firm, partnership, or corporation, executes this document expressly warranting that he will 
comply with: (1) the provision of the contract on providing records, Chapter 8.

7. By submission of this bid, the bidder certifies that it now has and will continue to have the 
financial capability to fully perform the work required for this contract. Any award of this contract will 
be made in reliance upon such certification. Upon request therefor, the bidder will submit written 
verification of such financial capability in a form that is acceptable to the department.

8. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical 
hardwoods, as defined in Section 165 of the State Finance Law, shall not be utilized in the performance 
of this Contract, except as the same are permitted by the foregoing provision of law.

9. The bidder has visited and examined the site of the work and has carefully examined the Contract 
in the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule:

10. M/WBE UTILIZATION PLAN: By signing its bid, the bidder agrees to the Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 
The Vendor Certification and Required Affirmations will be deemed to satisfy the requirement to 
complete Section V of Part II of Schedule B: M/WBE Utilization Plan.

Section V: Vendor Certification and Required Affirmations:

I hereby:

1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 
Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City 
of New York and the rules promulgated thereunder;

2) affirm that the information supplied in support of the MAVBE Utilization Plan is true and 
correct;

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of 
this Contract, the pertinent provisions of Section 6-129, and the rules promulgated 
thereunder, all of which shall be deemed to be material tenns of this Contract;

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full 
waiver is obtained or such goals are modified by the Agency; and

5) agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet 
the M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified 
by the Agency, to meet the modified Participation Goals by soliciting and obtaining the 
participation of certified MBE and/or WBE firms.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-3 BID BOOKLET
DECEMBER 2013



BID FORM

PROJECT ID: PS-312CW1

TOTAL BID PRICE: In the space provided below, the Bidder shall indicate its Total Bid Price in
figures. Such Total Bid Price is set forth on the final page of the Bid Schedule.

TOTAL BID PRICE: $ ^ QO--------

(a/k/a BID PROPOSAL)

BIDDER’S SIGNATURE AND AFFIDAVIT

Attest: Secretary of Corporate Bidder
(Corporate Seal) ajA&A £ cAmM-1

Affidavit on the following page should be subscribed 
and sworn to before a Notary Public

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-4 BID BOOKLET
DECEMBER 2013



BID FORM (TO BE NOTARIZED)

AFFIDAVIT WHERE BIDDER IS AN INDIVIDUAL

STATE OF NEW YORK, COUNTY OF________________________________ ss:
being duly swom says:

I am the person described in and who executed the foregoing bid, and the several matters therein stated are in all 
respects true.

Subscribed and sworn to before me this 
___________ day of________________ ,

(Signature of the person who signed the Bid)

Notary Public

AFFIDAVIT WHERE BIDDER IS A PARTNERSHIP

STATE OF NEW YORK, COUNTY OF
_______________________________________________________________________________ being duly swom says:
I am a member of_______ _______________________ the firm described in and which executed the foregoing
bid. I subscribed the name of the firm thereto on behalf of the firm, and the several matters therein stated are in all 
respects true.

Subscribed and swom to before me this 
___________ day of________________ ,

(Signature of Partner who signed the Bid)

Notary Public

AFFIDAVIT WHERE BIDDER IS A CORPORATION

ss:
being duly swom says:

STATE OF NEW YORK. COUNTY OF
/vA&A cAm/H i

I am the P fccStb /±c ^itcTA /L 7 of the above named corporation whose name is subscribed to and which
executed the foregoing bid. I reside at • o Zo giylv Pl fJlGC
I have knowledge of the several matters therein stated, and they are in a

Subscribed and swom to before me this 
IX ™ day of A/oirtB/H&CA- ,-unH

Notary Public

(Signature of Partner who signed the Bid) 
A'AliA 6r- C/jkW t'Hi

ROBERT 00RSI 
NOTARY PUBLIC 
F-'iG. NO. 01B0600353:i 
QUALIFIED IN QUEENS COUNTY 

CRM EXPIRES MARCH 0 20 /J?

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-5 BJD BOOKLET
DECEMBER 2013



AFFIRMATION

The undersigned bidder affirms and declares that said bidder is not in arrears to the City of New York 
upon debt, contract or taxes and is not a defaulter, as surety or otherwise, upon obligation to the City of 
New York, and has not been declared not responsible, or disqualified, by any agency of the City of New 
York, nor is there any proceeding pending relating to the responsibility or qualification of the bidder to 
receive public contracts except:

. (If none, the bidder shall insert the word “None” in the space provided above.)

Full Name of Bidder: _ £ta/ - Co nS*'___________________________________
Address: ____________________________________________
City C. <^oSTE(L__________ State A X_________________Zip Code o ft

CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER:

L__/ A - Individual or Sole Proprietorship*
SOCIAL SECURITY NUMBER

B - Partnership, Joint Venture or other unincorporated organization 
/_/ EMPLOYER IDENTIFICATION NUMBER

Corporation
EMPLOYER IDENTIFICATION NUMBER 

lt-180 C Y 6 (

Title: /Icc/ic Dq

If a corporation, place seal here

This affirmation must be signed by an officer or duly authorized representative.

*Under the Federal Privacy Act the furnishing of Social Security Numbers by bidders on City contracts is voluntary. 
Failure to provide a Social Security Number will not result in a bidder's disqualification. Social Security Numbers 
will be used to identify bidders, proposers or vendors to ensure their compliance with laws, to assist the City in 
enforcement of laws, as well as to provide the City a means of identifying of businesses which seek City contracts.

erry of new York

DEPARTMENT OF DESIGN AND CONSTRUCTION
C-6 BID BOOKLET

DECEMBER 2013



6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

PROJECT ID: PS-312CW1

CONTRACT PIN: 8502014SE0010C

BID SCHEDULE FORM
COL. 1

gK ..

seq:no

• COL.2 K

v ;■ V "<v' .

COL. 3 
ENGINEER’S 

ESTIMATE
OF QUANTITY

COL.r

UNIT

COL. 5
UNIT PRICE .:

(IN FIGURES)

COL. 6 '•
EXTENDED AMOUNT 

(IN FIGURES)
ITEM NUMBER and DESCRIPTION DOLLARS TcTs” DOLLARS ' CTS

001 50.71130D00
RECONSTRUCTION OF EXISTING 30" DIAMETER CIRCULAR 
INTERCEPTOR SEWER. USING D.E.P. APPROVED CIPP LINING 
METHOD

1,679.00 L.F. \ OO

1

7i3/ 575\00

i

002 50.71136D00
RECONSTRUCTION OF EXISTING 36" DIAMETER CIRCULAR 
INTERCEPTOR SEWER, USING D.E.P. APPROVED CIPP LINING 
METHOD

572.00 L.F. 750 ! Co

i

4^4, ooo \ oo

1

003 50.71142D00
RECONSTRUCTION OF EXISTING 42" DIAMETER CIRCULAR 
INTERCEPTOR SEWER. USING D.E.P. APPROVED CIPP LINING 
METHOD

490.00 L.F. fer po

i

453 J50 ; OO 
/ ;

1

004 50.71148D00
RECONSTRUCTION OF EXISTING 48" DIAMETER CIRCULAR 
INTERCEPTOR SEWER. USING D.E.P. APPROVED CIPP LINING 
METHOD

2,183.00 L.F. /0 50 \o0

1

J5~o\oo

1

005 51.22RL
RECONSTRUCTION OF EXISTING MANHOLE ON EXISTING LINED 
SEWER

30.00 EACH 1, 500 \ OO e^OtS'/OOC\oQ

B - 4



BID SCHEDULE FORM

6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION PROJECT ID: PS-312CW1
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN CONTRACT PIN: 8502014SE0010C

B - 5



BID SCHEDULE FORM

6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION PROJECT ID: PS-312CW1
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN CONTRACT PIN: 8502014SE0010C

COL. 1

SEQ. NO

:n;'‘ col. 2. v,.
•“ • /.. ' ; •■*?/.. . .

r ' :■
■ ak

■W* ITEM NUMBER aria DESCRIPTION

COL 3
ENGINEER’S

ESTIMATE
OFQUANTiTfY

‘ COL. 4
ilL tn,

' :

UNIT

COL 5
UNITPRICE 

(IN FIGURES)

COL. 6
Tended amount

(INSURES)
DOLLARS ■ CTS Do: iy-rq . rrc

012 7.13 B
MAINTENANCE OF SITE

Unit price bid shall not be less than: $ 7,500.00

12.00 MONTH 3
........J

tjo/ ooo \oo

013 70.31 FN
FENCING

Unit price bid shall not be less than: $ 2.00

400.00 L.F. /o oo ooo OO

014 DSS014C
ALLOWANCE FOR EXTRA WORK ON ARTERIAL HIGHWAYS

PRICE BID SHALL BE FOR THE FIXED SUM OF $ 25,000.00

1.00 F.S. 25,000 00 25,000 00

SUB-TOTAL: %^JVO^OO

015 6.39 A 1.00 L.S. 19?, OOO j Oo i
MOBILIZATION

i??,OOO \Oo
BID PRICE OF MOBILIZATION SHALL NOT EXCEED 4% OF THE 
ABOVE SUB-TOTAL PRICE.

B - 6



8/30/201412:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

PROJECT ID: PS-312CW1
CONTRACT PIN: 8502014SE0010C

BID SCHEDULE FORM

TOTAL BID PRICE: $ H , ; b/S'-OO

PLEASE BE SURE A LEGIBLE BID IS ENTERED FOR EACH ITEM.
THE BIDDER SHALL INSERT THE TOTAL BID PRICE IN
THE BID FORM ON PAGE C-4 OF THIS BID BOOKLET.

B - 7



i(- 2£gGh G C 85Q15B0001Tax ID #:
APT E-

PIN #:

SCHEDULE B - M/WBE Utilization Plan 
Part I: M/WBE Participation Goals

Part I to be completed by contracting agency
Contract Overview

APT E- Pin #

Project Title/ Agency 
PIN#

Bid/Proposal 
Response Date

Contracting Agency

Agency Address

Contact Person

Telephone #

PS-312CW185015B0001__________  FMS Project ID#: ___________________________

REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES/8502014SE001 PC

NOVEMBER 13, 2014

Department of Design and Construction

30-30 Thomson Avenue City Long Island City State NY Zip Code 11101

Diana A. Benjamin______________ Title MWBE Liaison & Compliance Analyst

(718) 391-3470__________________ Email BenjamiDi@ddc.nyc.gov______________

Project Description' (attach additional pages if necessary)

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177™ STREET (NEAR LAFAYETTE AVENUE); EAST 177™ STREET (LAFAYETTE AVENUE 
AND RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AV&IUE AND HATTING PLACE; AND. EAST 133*° STREET (WILLOW

AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND

1H WEENS
225™ STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND NEWPORT AVENUE; AND. POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND,

BAY STREET

Together With All Work Incidental Thereto 
CITY-WIDE

M/WBE Rarticipation Goals^fofcServicCs /
Enter thbM'rcehta^amoOntycr each gid^dhifdrdnWnsDecified goal. Please note that there are no goals for Asian Amencans 
Professional-Services/■ '■ ' y' v- f- v->:i V ■

m

Prime Contract Industry: Construction
Group Percentage

2%
or

Black American UNSPECIFIED*
Hispanic American UNSPECIFIED*

Asian American UNSPECIFIED*

Women UNSPECIFIED*

Total Participation Goals 2% Line 1

*Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goal for 
construction contracts may be met by using either Black-American, Hispanic-American, Asian American, or Women certified 
firms or any combination of such firms.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

13 BID BOOKLET
DECEMBER 2013
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Tax ID #: ((' 2 8 & C> V6 ( 85015B0001
APT E-

PIN #:

SCHEDULE B - Part II: M/WBE Participation Plan 

Part II to be completed by the bidder/proposer.
Please note: For Non-M/WBE Prime Contractors who will NOT subcontract any services and will self-perform the 
entire contract, you must obtain a FULL waiver by completing the Waiver Application on pages 17 and 18 and timely 
submitting It to the contracting agency pursuant to the Notice to Prospective Contractors. Once a FULL WAIVER is 
granted, it must be included with your bid or proposal and you do not have to complete or submit this form with your 
bid or proposal.

1 Section 1: Prime Contractor Contact Information

Tax ID # ((- ZeoC VC./ FMS Vendor ID # OoocS'U^^*

Business Name - 72?c o\ Contact Person A/A-bA ^

Address ( ^oc/cAbfm/ i2-oA-i± t . A'S °T*6 2y

Telephone# -HJV - ( olV Email AJcAAiAH @ &W-TBci-fcof1? co*+\

U.-. -------'.... . ! jjCJi* 'W *. *■ * y.* •- .
Section II: M/WBE Utilization Goal Calculation: Check the applicable box and complete subsection

pPRIME CONTRACTOR ADOPTING AGENCY M/WBE PARTICIPATION GOALS

l)*1- For Prime Contractors (including 

Qualified Joint Ventures and M/WBE 
firms) adopting Agency M/WBE 
Participation Goals.

Calculate the total dollar value of your total 
bid that you agree will be awarded to
M/WBE subcontractors for services and/or 
credited to an M/WBE prime contractor or 
Qualified Joint Venture.

Please review the Notice to Prospective 
Contractors for more information on how to 
obtain credit for M/WBE participation.

Total
Bid/Proposal

Value

Agency Total 
Participation Goals 

(Line 1, Page 13)

Calculated M/WBE 
Participation 

Amount

X Z % $ ?? Tf3.3 o

Line 2
PRIME CONTRACTOR OBTAINED PARTIAL WAIVER APPROVAL: ADOPTING MO 
PARTICIPATION GOALS

DIFIED M/WBE

11 For Prime Contractors (including 

Qualified Joint Ventures and M/WBE 
firms) adopting Modified M/WBE 
Participation Goals.

Calculate the total dollar value of your total 
bid that you agree will be awarded to
M/WBE subcontractors for services and/or 
credited to an M/WBE prime contractor or 
Qualified Joint Venture.

Please review the Notice to Prospective 
Contractors for more information on how to 
obtain credit for M/WBE participation.

Total
Bfd/Proposal

Value

Adjusted 
Participation Goal 

(From Partial Waiver)

Calculated M/WBE 
Participation 

Amount

$ _x
$
Line 3

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

14 BID BOOKLET
DECEMBER 2013



Tax iD #: H- Z9$(*H(ai 85015B0001
APT E-

PIN #:.

Section III: M/WBE Utilization Plan: How Proposer/Bidder Will Fulfill M/WBE Participation Goals. Please 
review the Notice to Prospective Contractors for more information on how to obtain credit for M/WBE 
participation. Check applicable box. The Proposer or Bidder will fulfill the M/WBE Participation Goals:

As an M/WBE Prime Contractor that will self-perform and/or subcontract to other M/WBE firms a portion of the 
contract the value of which is at least the amount located on Lines 2 or 3 above, as applicable. The value of any 
work subcontracted to non-M/WBE firms will not be credited towards fulfillment of M/WBE Participation Goals.
Please check all that apply to Prime Contractor:

□ MBE I0WBE

□ As a Qualified Joint Venture with an M/WBE partner, in which the value of the M/WBE partner’s participation
and/or the value of any work subcontracted to other M/WBE firms is at least the amount located on Lines 2 or 3 
above, as applicable. The value of any work subcontracted to non M/WBE firms will not be credited towards 
fulfillment of M/WBE Participation Goals.
□ As a non M/WBE Prime Contractor that will enter into subcontracts with M/WBE firms the value of which is at
least the amount located on Lines 2 or 3 above, as applicable.

1 Section IV: Genera! Contract Information j

What is the expected percentage of the total contract dollar value that you expect to award in subcontracts for 
services, reaardless of M/WBE status? % £>

'Enter brief description of the type(s) and dollar value of subcontracts forail/ahy services you plan on
subcontracting if awarded this contract. For each item, indicate whether the work is designated for 
participation by MBEs and/or WBEs and the time frame in which such work is Scheduled to begin and 
end. Use additional sheets if necessary.

1.
2.
3.
4.
5.
6.
7.
8.

s Scopes of Subcontract Work g
10.
11.
12.
13.
14.
15.
16.
17.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

15 BID BOOKLET
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Tax ID /{ - 2 99 Gy 6 ( 85015BQ001
APT E-

PIN #:.

r Section V: Vendor Certification and Required Affirmations
, /hereby: ...
f; acknowledge my understanding of the M/WBE participation requirements as set forth herein and the 
pertinent provisions of Section 6-129 of the Administrative Code of the City of New York ( Section b- 
129'% and the rules promulgated thereunder; , i
2) affirm that the information supplied in support of this M/WBE Utilization Plan is true ana correct,
3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this Contract
the pertinent provisions of Section 6-129. and the rules promulgated thereunder, all of which shall be 
deemed to be material terms of this Contract; i
4) agree and affirm that it is a material term of this Contract that the Vendor will award the total dollar

\ value of the M/WBE Participation Goals to certified MBEs and/or WBEs. unless a full waiver is obtained 
or such goals are modified by the Agency; and
5) agree and affirm, if avjarded this Contract, to make all reasonable, good faith efforts to meet the 
M/WBE Participation Goals, or If a partial vsaiver is obtained or such goals are modified by the Agency, 
to meet the modified Participation Goals by soliciting and obtaining the participation of certified MBE

, and/or WBE firms. __ __ __ — — — —

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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SCHEDULE B - PART HI - REQUEST FOR WAIVER OF MAYBE PARTICIPATION REQUIREMENT

Tax ID # 

Business Name 

Contact Name

FMS Vendor ID#

Telephone # Email

Type of Procurement □ Competitive Sealed Bids □ Other Bid/Response Due Date

APTR-PIN# vfor«>,„ -! | , „ Contracting Agency ‘5 'MMi H
procurement!: ~ -- -■ ... .. -- ■ ■■ -■ ? -; ■ - -,>

%
Agency M/WBE Participation Goal

Proposed M/WDE Participation Goal as anf/c/patedfcy ve^dor^seefc/n^wa/v'er . •g(vj£

% of the total contract value anticipated in good faith by the bidder/proposer to be subcontracted 
for services and/or credited to an MA/VBE Prime Contractor or Qualified Joint Venture.

.'Basisfor Waiver Reques.t.: theck appropriate itdx & explain In detail, bplow (attach additionalpages.if needed)

□ Vendor does not subcontract services, and has the capacity and good faith intention to perform all such work 

itself with its own employees.

□ Vendor subcontracts some of this type of work but at a lower % than bid/solicitation describes, and has the 
capacity and good faith intention to do so on this contract. (Attach subcontracting plan outlining services that 
the vendor will self-perform and subcontract to other vendors or consultants.)

□ Vendor has other legitimate business reasons for proposing the M/WBE Participation Goal above. Explain 

under separate cover.

CONTRACT NO. AGENCY DATE COMPLETED

Total Contract
Amount $

Total Amount
Subcontracted $

Item of Work
Subcontracted and

Value of subcontract

Item of Work
Subcontracted and

Value of subcontract

Item of Work 
Subcontracted and 

Value of subcontract

CONTRACT NO. AGENCY DATE COMPLETED

Total Contract
Amount $

Total Amount
Subcontracted $

Item of Work
Subcontracted and

Value of subcontract

Item of Work
Subcontracted and

Value of subcontract

Item of Work 
Subcontracted and 

Value of subcontract

CONTRACT NO. AGENCY DATE COMPLETED

Total Contract
Amount $

Total Amount
Subcontracted $

Item of Work
Subcontracted and

Value of subcontract

Item of Work
Subcontracted and

Value of subcontract

Item of Work 
Subcontracted and 

Value of subcontract

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

17 BID BOOKLET
DECEMBER 2013



List 3 most recent contracts performed for other entities. Include information for each subcontract awarded in 
performance of such contracts. Add more pages if necessary.
'Complete ONLY if vendor has performed fewer than 3 New York City contracts.) 'r ■£*;' |

TYPE OF Contract ENTITY DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)

Total Contract Total Amount
Amount $ Subcontracted $

Type of Work 
Subcontracted

TYPE OF Contract AGENCY/ENTITY DATE COMPLETED

Manager at agency/entity that hired vendor (Name/Phone 
No./Email)

Total Contract Total Amount
Amount $ Subcontracted $

Item of Work
Item of Work Subcontracted

Subcontracted and and Value of
Value of subcontract subcontract

Item of Work 
Subcontracted and 

Value of subcontract

TYPE OF Contract AGENCY/ENTITY DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)

Total Contract Total Amount
Amount $ Subcontracted $

Item of Work
Item of Work Subcontracted

Subcontracted and and Value of
Value of subcontract subcontract

Item of Work 
Subcontracted and 

Value of subcontract

VENDOR CERTIFICATION: J hereby affirm that the information supplied in support of this waiver request is'tme and 
correct, and that ihis.request is made in goddfaifh.__________________________ .

Signature:______________ _____________________________Date:

Print Name: Title:

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

18 BID BOOKLET
DECEMBER 2013



APPRENTICESHIP PROGRAM REQUIREMENTS

Bidders are advised that the Apprenticeship Program Requirements set forth below apply to each contract 
for which a check mark is indicated before the word “Yes'’. Compliance with these requirements will be 
determined solely by the City.

YES d_____  NO

(1) Apprenticeship Program Requirements

Notice to Bidders: Please be advised that, pursuant to the authority granted to the City under 
Labor Law Section 816-b, the Department of Design and Construction hereby requires that the 
contractor awarded a contract as a result of this Invitation for Bids, and any of its subcontractors 
with subcontracts worth one million dollars or over, have, prior to entering into such contract or 
subcontract, apprenticeship agreements appropriate for the type and scope of work to be 
performed that have been registered with, and approved by, the New York State Commissioner 
of Labor. In addition, the contractor and its subcontractors will be required to show that such 
apprenticeship programs have three years of current, successful experience in providing career 
opportunities.

The failure to prove, upon request, that these requirements have been met shall result in the 
contract not being awarded to the contractor or the subcontract not being approved.

Please be further advised that, pursuant to Labor Law Section 220, the allowable ratio of 
apprentices to joumeypersons in any craft classification shall not be greater than the ratio 
permitted to the contractor as to its workforce on any job under the registered apprenticeship 
program.

(2) Apprenticeship Program Questionnaire

The bidder must submit a completed and signed Apprenticeship Program Questionnaire. The 
Questionnaire is set forth on the following page of the Bid Booklet.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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APPRENTICESHIP PROGRAM QUESTIONNAIRE 

PROJECT ID: PS-312CW1

The bidder must submit a completed and signed Apprenticeship Program Questionnaire.

1. Docs the bidder have an Apprenticeship Program appropriate for the type and scope of work to be performed? 
[Note: Participation may be by either direct sponsorship or through collective bargaining agreemcnt(s).]

YES NO

2. Has the bidder’s Apprenticeship Program been registered with, and approved by. the New York State 
Commissioner of Ixibor?

YES NO

3. Has the bidder’s Apprenticeship Program had three years of successful experience in providing career 
opportunities?

YES NO

If the answer to Question #3 is “Yes”, the bidder shall, in the space below, provide information regarding the 
experience the Apprenticeship Program has had in providing career opportunities. The bidder may attach additional 
pages if necessary.

EN-TECH Corp. is signed to the collective bargaining agreements of Local 15 - Operating Engineers 

and Local 731 - Laborers Unions. These Unions have apprenticeship programs approved by the State 

of New York and available to Union members.

Bidder:

By:

Date:

Title:
/ ^Signature of Partner or Corporate Officer) 

ll ( *2- f W____________________________

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

20
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09/16/2014 TUE 14:43 FAX 0002/002

International Union Of Operating Engineers 
Local 15, 15A, 15B, 15C & 15D

twining centen
APPRENTICESHIP • SKILL IMPROVEMENT & SAFETY

P.O. BOX 489 • STATION B • HOWARD BEACH, NEW YORK 11414

JAMES T. CALLAHAN 
THOMAS A. CALLAHAN

(718) 835-0400 - FAX (718) 835-2210
cssg|§^oS02

PATRICK J. PETER80N 
DIRECTOR

EMPLOYER TRUSTEES
FRANK DIMENNA 
JOHN BRUNETTI

September 16, 2014

Re: EN-TECH CORP.

To Whom It May Concern:

Please be advised that The International Union of Operating Engineers Local 15 
has an Apprentice program registered with the New York State Department of 
Labor which meets the standards established by the Commissioner of Labor and 
the United States Department of Labor, Bureau of Apprenticeship Training In 
accordance with (29CFR29).

The IUOE Local 15 Apprentice Training Program is a joint apprenticeship 
committee operated program. The committee Is composed of an equal number 
of representatives of the employers and of the employees represented by a bona 
fide collective bargaining agreement and has been established to conduct, 
operate, and administer the apprenticeship program.

Since the above-mentioned employers are signatory to our agreements, they are 
therefore participants In our apprenticeship training program.

If any further Information is needed, please do not hesitate to contact me at the 
above number.

Very truly yours

(bJniA ^ A—

Patrick 3. Peterson 
Director of Training

PPP/ev



SEP-16-2014 16=35 LIUNA LOCAL 731 718 752 9880 P.01/01

LIZJNA
LOCAL 731 Training Fund

3411 35th Avenue 
Astoria, NY 11106

Tel: 718-752-9860 - Fax:718-752-9880

September 16, 2014

To Whom It May Concern:

This letter is to confirm En-Tech Corp. has a signed agreement with Union Local 731. Union 

Local 731 has an Apprenticeship Program Approved by the New York Slate Department of 

Labor.

Sincerelv.

JDN/nc

IIR
THTQI P &1



Project ID. Ps 'JI2. C-to (

SAFETY QUESTIONNAIRE

The bidder must include, with its bid, all information requested on this Safety Questionnaire. 
Failure to provide a completed and signed Safety Questionnaire at the time of bid opening may 
result in disqualification of the bid as non-responsive.

1. Bidder Information:

Company Name: - T£<i(4 Co (U? ______________________________

DDC Project Number: P S - ZI 2- CIO t___________________

Company Size: _________ Ten (10) employees or less

Greater than ten (10) employees

Company has previously worked for DDC YES _________  NO

2. Type(s) of Construction Work

TYPE OF WORK 
General Building Construction 
Residential Building Construction 
Nonresidential Building Construction 
Heavy Construction, except building 
Highway and Street Construction 
Heavy Construction, except highways 
Plumbing, Heating, HVAC 
Painting and Paper Hanging 
Electrical Work
Masonry, Stonework and Plastering 
Carpentry and Floor Work 
Roofmg, Siding, and Sheet Metal 
Concrete Work 
Specialty Trade Contracting 
Asbestos Abatement 
Other (specify) 3

3. Experience Modification Rate:

The Experience Modification Rate (EMR) is a rating generated by the National Council of Compensation 
Insurance (NCCI). This rating is used to determine the contractor’s premium for worker’s compensation 
insurance. The contractor may obtain its EMR by contacting its insurance broker or the NCCI. If the 
contractor cannot obtain its EMR, it must submit a written explanation as to why.

LAST 3 YEARS THIS PROJECT

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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Project ID. 3 l l CiJ t

The Contractor must indicate its Intrastate and Interstate EMR for the past three years. [Note: For 
contractors with less than three years of experience, the EMR will be considered to be 1.00].

YEAR INTRASTATE RATE INTERSTATE RATE

'Zog . ye__________ - £9e________

z- ♦ _________

If the Intrastate and/or Interstate EMR for any of the past three years is greater than 1.00, the 
contractor must attach, to this questionnaire, a written explanation for the rating and identify 
what corrective action w as taken to correct the situation resulting in that rating.

4. OSHA Information:

YES _^NO

YES ^^NO

Contractor has received a willful violation issued by OSHA or New York City 
Department of Buildings (NYCDOB) within the last three years.

Contractor has had an incident requiring OSHA notification within 8 hours 
(i.e., fatality, or hospitalization of three or more employees).

The Occupational Safety and Health Act (OSHA) of 1970 requires employers with ten or more 
employees, on a yearly basis to complete and maintain on file the form entitled “Log of Work-related 
Injuries and Illnesses”. This form is commonly referred to as the OSHA 300 Log (OSHA 200 Log 
for 2001 and earlier).

The OSHA 300 Log must be submitted for the last three years for contractors with more than ten 
employees.

The Contractor must indicate the total number of hours worked by its employees, as reflected in 
payroll records for the past three years.

The contractor must submit the Incident Rate for Lost Time Injuries (the Incident Rate) for the 
past three years. The Incident Rate is calculated in accordance with the formula set forth below. 
For each given year, the total number of incidents is the total number of non-fatal injuries and 
illnesses reported on the OSHA 300 Log. The 200,000 hours represents the equivalent of 100 
employees working forty hours a week, fifty weeks per year.

Incident Rate = ______ Total Number of Incidents X 200.000_________
Total Number of Hours Worked by Employees

YEAR TOTAL NUMBERS OF HOURS WORKED BY INCIDENT RATE
EMPLOYEES

Z# i 3 ________ ( oS, “ioL.^O______________ 1 _ (»H

2-0 1 T _________( Z 2, I OQ I f

'L* H ________( 3ot Vofr. _______________ l-G T-

CITY OF NEW YORK
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Project ID. ~ 2 < 2 C \

If the contractor’s Incident Rate for any of the past three years is one point higher than the 
Incident Rate for the type of construction it performs (listed below), the contractor must attach, 
to this questionnaire, a written explanation for the relatively high rate.

General Building Construction 8.5
Residential Building Construction 7.0
Nonresidential Building Construction 10.2
Heavy Construction, except building 8.7
Highway and Street Construction 9.7
Heavy Construction, except highways 8.3
Plumbing, Heating, HVAC 11.3
Painting and Paper Hanging 6.9
Electrical Work 9.5
Masonry, Stonework and Plastering 10.5
Carpentry and Floor Work 12.2
Roofing, Siding, and Sheet Metal 10.3
Concrete Work 8.6
Specialty Trade Contracting 8.6

5. Safety 

YES

Performance on Previous DDC Project(s)

Contractor previously audited by the DDC Office of Site Safety.

DDC Project Number(s):

YES Accident on previous DDC Project(s).

DDC Project Number(s):

___ YES ____NO Fatality or Life-altering Injury on DDC Project(s) within the last three years.
[Examples of a life-altering injury include loss of limb, loss of a sense (e.g., 
sight, hearing), or loss of neurological function].

At AM 5" • CAM Ati 

Title: P ■ Aiz. ^

CITY OF NEW YORK
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OSHA’- Form 300

Log of Work-Related Injuries and Illnesses
employee health and must *• • ised in a manner that
protects the confident l nployees to the extent
possible while the information is being used for
occupational safety and health purposes.

Year20±3

iizasc'asaKBK :sptz
You must record rr,formation about every work-related death and about every work-related injury or illness that involves loss of consciousness, restricted work activity or job transfer, days 
away from work, or medical treatment beyond first aid. You must also record significant work-related injuries arid illnesses that are diagnosed by a physician or licensed health care 
professional. You must also record work-related injuries and illnesses that meet any of the specie recording criteria listed in 29 CFR Parti904. Q through 1904.12. Feel free to use two lines 
for a single case if you need to. You must complete an Injury and Illness Incident Report (OSHA Farm 301) or equivalent form for each injury or illness recorded on this form. If you're not 
sure whether a case is recordable, call your local OSHA office lor help.

/ z'?-M : fr.
Tel urni f-hp

U.S. Department of Labo
Occupational Safety and Health Administrate

Form appiovcd OMB no. 1218-017

/j-’\ fiSstabts/meoimme_

/S
/ , ? '/C*i sO

Oty.

Identify the person

(A) (B)

Case Employee’s name 
no.

(C)
Job title
(e.g., Welder)

Describe the case

(D)

Date of injury 
or onset 
of illness

Classify the case

(E) (F)

Where the event occurred
(e.g., Loading dock north end)

Describe injury or illness, parts of body affected, 
and object/substancc that directly injured 
or made person ill 
(e.g., Second degree bums on right forearm from acetylene torch) • ®

SSSSf *■****•«* On job Away
transfer from

work

M>ch.i
<?l

APi! ^ mdmf1

i~ AUUve-

;ff3£
Fr^'iir.’cm
7 no

month/ttoy

rasroreay

/

montfVday

_/
montrvday

. /
monisi/bay

f
rr>6nui?iJay

/mSWJjy

/
ir.smtvday

montrvrary"

'otfoffv - T, /.He
HI ’w«* j H lJ,\)Cc~le<i CAv j .

u aCi ■- >“ ? ft td' / Her f <■* ^ •_ fw Tfe lit- U'aS
-nJoi’l. •' H <■’ . f- •A.__________

- fell

V - •' Jfeb.tram®' G’tHfer Scor'd
; oroesirirtion able cates ’ or restriction wor

<Gr- ' '« ‘ W ^ " «

U : □ □ UMi :Ty.: XT. M • —

monliVday

Public reporting burden for diis collection of information is estimated to average 1-1 minutes per response, including time to review
die instructions, search and gather the data needed, and complete and review die collection ofinfonnalioii. Persons are not requited
to respond to die collection of information unless it displays a currently valid OMB control number. If you have any comments
about these estimates or any other aspects of dtis dam collection, contact; US Department of Labor. OSHA Office of Statistics,
Room N-S644, 200 Constitution Avenue, NW, Washington, DC 20210. Do not send the completed forms to this office.

- fi n " • r» '•
- ‘ LJ 1 . t—I LJ V . ____ days ______days

- >■

•n n
Page totals^-___________ ____ ____
fie sure to transfer these totals to the Summary page (Fern SCOty before you post i



OSHA’r -orm 300

Log of Work-Related Injuries and Illnesses
employee health and must be used in a manner that
protects the confidentiality of < 'oyees to the extent
possible while the information. „eing used foi
occupational safety and health purposes.

aaaso e.waoEi£?£2KaEc»saa rwwMxm—iHMnurn*ilf.-^uraS* 2

You must record intormatior about every work-related death and about every work-related injury or illness that involves loss o f consciousness, restricted 'work activity or job transfer, days "Ter; k 1 1,1 e u P-S As 2- 3a®
away from work, or medical treatment beyond first aid. You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care ^
professional. You must also record work-related injuries and illnesses that meet any cf the specific recording criteria listed in 29 CFR Part 1904.8 through 1904.12. Feel free to use two lines X&

for a single case if you need to. You must complete an Injury and Illness Incident Report (OSHA Form 301) or equivalent form lor each injury or illness recorded on this form. If you're not 
sure whether a case is recordable, call your local OSHA office for help. IXSv ^ 5U

?ar20 i is-

>j.S. Department of Labo>
Occupational Safety and Health Admlnlstrotto,

TSEfcS. -T.r ■■ ---?m irt i w
Form approved OMD no. 1218-017

■'totmmentn*:* £M-7€CH CoflP

deSicJL.or/ fi

Identify, the person

(A) (8)
Case Employee’s name 
no.

j__
l~

3
ft

f'Odj rj .

H

^ Cs jig

(C)
Job title
(e.g., Welder)

SHt? Assr

cKk CnU

MScAcjC- ■

Describe the case

(D) (E) (F)

Date of injury Where the event occurred Describe injury or illness, parts of body affected,
or onset (e.g., Loading dock north end) and object/substance that directly injured
of illness or made person ill

(e.g., Second degree bums on right forearm from acetylene torch)

ASST

SiilLMLL.

monWoSy'”

I

picP I f,feu ,/j-tv £i<z_____

Ffl/otf T£»c.K A Knee
W IZffrlJ »1

nic ,t>_
■TbiSwe. k S'T M'l Si !??</. A <r£(- T&JC )C - </t?

SHfcPTAWA* SPRa-iA _____________
-Shof TA ppt)d fc'H oft <Ub t)et- 90.HA,rv c’cX KKtfc

Classify the case

Using these four categories, check ONLY 
the most serious result for each case:

Enter the number of 
days the Injured or 
ill worker wits:

i r,gs3g.prta?rrtiC3D
Check the ■‘Injury” column o 
choose one type of Illness:

IKtMF&KX
a: ! Days away I ■ppjpPjpMflKj

On job Away
transfer from

(M)
/»from work \ l_; ‘ x

Other record­
2 fl 2 s 9

Job transfer 5 5 frf i 5 /.
ni restriction able cases or restriction work s 1 If 5 =

(G) fl) (J) (K) W (1) (2) (3) (4) (5)
□ □ □ ___days O days S D Cf □ U

□ □ □ □ ____ days Q days K □ □’ D Q

□ © □ □ ____ days ___£_days Si 0 L □ G

□ □ □ a ____ days O days K □ □ 0 □

□ n □ □ ___Jays days i - □ □ □ □

□ □ □ □ _____days ____ .days n □ □ □ □

□ □ □ □ ____ days _____ days n o
■ * i-A*,

n □ G

□ □ □ □ _____days _____ day* □ □ P a .□

□ □ □ □ _____days_____ days 0 0 □ □ □

□ □ □ □ ____ days_____ days □ □ □ □ G

□ □ □ □ ____days _____ days □ □ □ □ s □

□ □ □ □ ___ _ days _____ days □ .0 □ G LI

□ □ □ □ ____ days _____ days □ □ □ □ □
2- 3 __ __ r

tr “ sH ? ri
Public reporting burden for dils collection of information is estimated to average 14 minutes per response, including time to review
the instructions, search and gather the data needed, and complete and review die collection of information. Persons ate not required
to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments
about these estimates or any other aspects of this data collection, contact: US Department of Labor, OSHA Office ol'Statistics,
Room N-3644,200 Constitution Avenue, NW. Washington, DC 20210. Do not send the completed forms to diis office.

Page totals
Be sure to transfer these totals to the Summary page {Form 303A) before you cost it

(1) (2) (3) (4) (5)



OSHA’r Form 300
Log of Work-Related Injuries and Illnesses
You must record information about every ■work-related death and about every work-related injury or illness 'fiat involves less of consciousness, restricted work activity or job trensfe: days -p..

employee health and must be used in a manner mat
protects the confidentiality of r loyees to the extent
possible while the information ,-eing used for
occupational safety and health purposes.

Year 20/ I
U.S. Department of Labo

Occupational Sufoty ond Health AdmlnlstraHo

Form approved OMB no. 1218-017

away from work, or medical treatment b-vyond first aid. You must also record significant v.-ork-related injuries and illnesses that are diagnosed by a physician or licensed heath care 
professional. You must also record work-related injuries and illnesses that meet any of the specilic recording criteria listed in 29 CFR Part 1904.8 thiough 1904.12. Feel free to use hvo lines 
hr a single case if you need to. You must complete an Injun/ and Illness Incident Report (OSHA Form 301) or equivalent form for each injury or Ulna', s recorded on this form. It you're not 
sure whether a case is recordable, call your local OSHA office for help.

// 0 -cF-S
_ J. Ci S CO - CO .

'/dd

EsLU.Uvnenr came
Od'TGtr! C0£f°

Civ. CtosnrZ

Identify the person

(A) (B)
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES ~ SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract VM# 1154 (Proposal D) 
Cured-in-Place Sewer Lining 
Scarsdale, Westchester Co.. NY 
EN-TECH Job No. 13-045

CIPP Lining, 
Cleaning,
& TV
Inspection

$91,750.00 Sept. 2014 Village of Scarsdale DPW
Frank Diodati 
(914) 722-1105

ITB-DEME-43-2014 Sanitary Sewer 
Improvements - CIPP Method 
Orangetown, Westchester Co., NY 
EN-TECH Job No. 14-006

CIPP Lining, 
Cleaning,
& TV
Inspection

$525,500.00 August 2014 Town of Orangetown, NY
Joseph Mendecino, P.E.
(845) 359-6502

Project No. SE-LC-16
Emergency Rehab, of Sewers 
by Lining Method, Citywide, NYC 
EN-TECH Job No. 13-003

CIPP Lining, 
Cleaning,
& TV
Inspection

$3,533,500.00 May 2014 NYC DEP
Dan Lefkowitz, P.E.
(718) 595-4200

Contract No. X8650, Bid 5680 
Rehab, of San. & Storm Sewers 
Yonkers, Westchester Co., NY 
EN-TECH Job No. 12-009

CIPP Lining. 
Cleaning,
& TV
Inspection

$1,490,324.00 March 2014 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Project No. S340952-14
2010 Sewer Rehab. Project
West. New York, Hudson Co., NJ 
EN-TECH Job No. 11-019

CIPP Lining, 
Cleaning,
& TV
Inspection

$646,711.00 March 2014 North Hudson Sewer Auth.
Hatch Mott MacDonald
Kevin Wynn, P.E.
(973) 912-2537

Contract No. DEME-41-2013 
Sanitary Sewer Improvements 
Nyack, S. Nyack & Tappan, NY 
EN-TECH Job No. 13-051

CIPP Lining, 
Cleaning,
& TV
Inspection

$106,305.00 Dec. 2013 Town of Orangetown, DPW
Joe Mendicino, P.E.
(845) 359-6502

P.O. No. 0020132727
Lininig Existing Sewers Central Ave; 
Alexander St; Chatterton Pkwy. 
EN-TECH Job No. 13-048

CIPP Lining, 
Cleaning.
& TV
Inspection

$100,000.00 Aug. 2013 Town of Greenburgh
Victor Carosi, P.E.
(914) 993-1644

Contract No. S35101T
Rehab, of Small Diameter Sanitary 
Sewers, Nassau County, NY 
EN-TECH Job No. 10-078

CIPP Lining, 
Cleaning,
& TV
Inspection

$687,427.00 Aug. 2013 Nassau County DPW
Peter Pyne 
(516) 571-6987

Contract VM# 1136
Infrastructure Improvement and 
Maintenance Work - Proposal "C" 
EN-TECH Job No. 12-049

CIPP Lining, 
Cleaning,
& TV
Inspection

$126,478.00 July 2013 Village of Scarsdale DPW
Frank Diodati 
(914) 722-1105

Contract No. D261020
GCP - 94th St. Interchange
Queens, NY
EN-TECH Job No. 10-09

CIPP Lining, 
Cleaning,
& TV
Inspection

$750,451.00 July 2013 NYSDOT
GC: Tully Constr. Co., Inc.
Sean Lindvall, P.E.
(718) 446-7000
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. 506781, Bid No. 5775 
Emergency Rehab. Sanitary Sewer 
Saw Mill River Pkwy. MP 1000-1006 
Yonker, Westchester Co., NY 
EN-TECH Job No. 13-044

CIPP Lining, 
Cleaning,
& TV
Inspection

$615,000.00 July 2013 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Philadelphia Naval Yard
Various Locations
Philadelphia, PA
EN-TECH Job No. 09-83

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,906,335.00 May 2013 Phil. Industrial Develop Corp. 
Carmem Zappile 
(215)218-2848

Tenafly Road Sanitary Sewer 
System Improvements
Bergen County, NJ
EN-TECH Job No. 13-014

CIPP Lining, 
Cleaning,
& TV
Inspection

$175,209.00 May 2013 Borough of Tenafly
Maser Consulting Engineers
Paul Niehoff. P.E.
(973) 398-3110

Contract No. AW1014
NI-10, CI-1A, SI-11 Interceptors 
and NWPCF Plant Drain Rehab. 
Ocean County, NJ
EN-TECH Job No. 12-006

CIPP Lining, 
Cleaning,
& TV
Inspection

$3,598,940.00 April 2013 Ocean Co. Utilities Auth.
Neil O'Regan, P.E.
(732) 259-4500

Contract No. RDSD 12-01S
Sanitary Sewer Rehabilitation 
Riverhead, Suffolk Co., NY 
EN-TECH Job No. 12-069

CIPP Lining, 
Cleaning,
& TV
Inspection

$85,400.00 April 2013 Riverhead Sewer District 
Holzmacher, McLendon & Murrell 
Greg Levasseur, P.E.
(631) 756-8000. x1034

Project No. SE-LC-15
Emergency Rehab, of Sewers 
by Lining Method, Citywide 
EN-TECH Job No. 11-076

CIPP Lining, 
Cleaning,
& TV
Inspection

$3,583,566.00 April 2013 NYC DEP
Dan Lefkowitz, P.E.
(718) 595-4200

North Bergen Munic Utilities Auth 
Contract No. 112D Infrastructure 
Inprovements Pipelining
EN-TECH Job No. 09-104

CIPP Lining, 
Cleaning, TV 
Insp., & MH 
Rehabilitation

$3,717,000.00 March 2013 North Bergen MUA
Boswell Engineering
Derek McGrath, P.E. 
(201)641-0770

Relining Sanitary Sewers in
Hillcrest Ave. & Vivian Ave. 
Emersen, Bergen Co., NJ
EN-TECH Job No. 12-059

CIPP Lining, 
Cleaning,
& TV
Inspection

$84,567.00 Feb. 2013 Borough of Emerson
Boswell Engineering
Berge Tombalakian, P.E. 
(201)641-0770

Project No. GRNK 11-31
Sanitary Sewer Rehabilitation
Great Neck, Nassau County, NY 
EN-TECH Job No. 12-043

CIPP Lining, 
Cleaning,
TV Insp. &
New Pipe

$121,506.00 Oct. 2012 Village of Greak Neck
Holzmacher, McLendon & Murrell 
Tim Nordberg, P.E.
(631) 756-8000. X1423

Rehab, of Franklin St. & Eckel Roac 
Sanitary Sewer Mains
Little Ferry, Bergen County, NJ 
EN-TECH Job No. 12-030

CIPP Lining, 
Cleaning,
& TV
Inspection

$114,300.00 Sept. 2012 Borough of Little Ferry
Job & Job Engineers
Ken J. Job, P.E.
(201) 487-8754
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Maple Avenue Sanitary Sewer 
Rehabilitation
Little Ferry, Bergen County, NJ 
EN-TECH Job No. 12-029

CIPP Lining, 
Cleaning,
& TV
Inspection

$18,762.00 Sept. 2012 Borough of Little Ferry
Job & Job Engineers
Ken J. Job, P.E.
(201)487-8754

Contract 104099, Bid No. 2337 
Lining of Sanitary Sewers with
Resin Impregnated Liners in
Various Locations, Phil., PA 
EN-TECH Job No. 10-044

CIPP Lining, 
Cleaning,
& TV
Inspection

$815,500.00 Aug. 2012 City of Philadelphia
Water Department
Jeff Twardzik 
(215) 685-6288

CWSRF 3097 - Contract No. 1
Sewer & Storm Drain Rehab. 
Wellington Brook Tributary Area 
Belmont, Middlesex County, MA 
EN-TECH Job No. 09-44

CIPP Lining, 
Cleaning,
TV Insp. &
New Pipe

$2,095,802.00 Aug. 2012 Town of Belmont, MA
Fay, Spofford & Thorndike
Justin Gould, P.E.
(781)221-1000

Contract No. 12-2915
2012 Sanitary Sewer Repairs 
Summit, Union County, NJ 
EN-TECH Job No. 12-021

CIPP Lining. 
Cleaning,
& TV
Inspection

$222,719.00 Aug. 2012 City of Summit
Lori Toth, P.E.
(908) 273-6404

Sanitary Sewer System 
Improvements
Roselle, Union Co., NJ
EN-TECH Job No. 12-008

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,476,180.00 July 2012 Borough of Roselle
Maser Consulting Engineers
Paul Niehoff, P.E.
(973) 398-3110

Ocean Avenue Sewer Rehab.
From 8th Ave. to 5th Ave.
Belmar, Ocean County, NJ 
EN-TECH Job No. 12-040

CIPP Lining, 
Cleaning,
& TV
Inspection

$90,164.00 July 2012 Borough of Belmar
Birdsall Services Group
Chris Lettini, P.E.
(732) 380-1700, x1277

Contract No. 12-04
Elton Adelphia Rd., Schanck Rd., 
Route 9 Sanitary Sewer Lining 
Freehold. Monmouth County, NJ 
EN-TECH Job No. 12-026

CIPP Lining, 
Cleaning,
& TV
Inspection

$140,474.00 July 2012 Township of Freehold 
(732) 294-2043
Hatch Mott MacDonald Engrs. 
Robert Mainberger, P.E.
(732) 780-6565

Contract No. 1109 - MD" 
Cured-in-Place Lining
Scarsdale, Wetchester Co., NY 
EN-TECH Job No. 11-042

CIPP Lining, 
Cleaning,
& TV
Inspection

$92,009.00 May 2012 Village of Scarsdale DPW
Frank Diodati 
(914) 722-1105

Watchung Rd. to Princeton St. 
Chatham, NJ

EN-TECH Job No. 10-32

CIPP Lining, 
Cleaning,
& TV
Inspection

$823,715.00 Sept. 2012 Borough of Chatham
Maser Consulting Engineers
Paul S. Niehoff, P.E.
(973) 398-3110

Contract No. AW0918
SI-11 Interceptor Rehab.
Ocean Co.. NJ
EN-TECH Job No. 11-001

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,231,117.00 March 2012 Ocean Co. Utilities Auth.
William Suchodolski 
(732) 259-4500
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. X8316, Bid 5596 
Rehab, of San. & Storm Sewers
Yonkers, Westchester Co., NY 
EN-TECH Job No. 11-007

CIPP Lining, 
Cleaning,
& TV
Inspection

$930,135.00 March 2012 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Contract No. S30051Y
Rehabilitation of Existing Large 
Diameter Sanitary Sewers
EN-TECH Job No. 10-066

CIPP Lining, 
Cleaning,
& TV
Inspection

$813,864.00 March 2012 Nassau County DPW
Peter Pyne, P.E.
(516) 571-6987

Hill Drive Sanitary Sewers
Oyster Bay, Nassau County, NY

EN-TECH Job No. 12-001

CIPP Lining, 
Cleaning,
& TV
Inspection

$36,840.00 Feb. 2012 Oyster Bay Sewer District 
Holzmacher, McLendon & Murrell 
Steve Heart, P.E.
(631)756-8000, x1510

2011 CIPP Installation Project
West Avenue/Nelson Avenue
Beach Haven, Ocean Co., NJ 
EN-TECH Job No. 11-051

CIPP Lining, 
Cleaning,
& TV
Inspection

$132,196.00 Dec. 2011 Beach Haven Sewer Auth.
Owen, Little & Assoc., Inc.
Frank Little, P.E.
(732) 244-1090

Ramblewood Parkway
Devonshire Road
Mt. Laurel, NJ
EN-TECH Job No. 10-31

CIPP Lining, 
Cleaning,
& TV
Inspection

$621,983.00 Dec. 2011 Mt.Laurel Township MUA
Richard A. Alaimo Assoc.
Fred Rowley, P.E.
(609) 267-8310

Dennison PI. Storm Drain Rehab. 
Plainsboro, Middlesex Co., NJ

EN-TECH Job No. 11-063

CIPP Lining, 
Cleaning,
& TV
Inspection

$22,475.00 Nov. 2011 Township of Plainsboro DPW
Neil L. Blitz, Superintendent 
(609) 799-0099

Wet Well & Gravity Sewer 
Rehabilitation Project
Pennsauken, Camden Co., NJ
EN-TECH Job No. 10-038

CIPP Lining, 
Cleaning,
& TV
Inspection

$318,450.00 Oct. 2011 Pennsaucken Sewerage

Consulting Engineer Services
Tom Leisse, P.E.
(856) 228-2200

Rehabilitation of Chestnut Street 
Sanitary Sewr
Rochelle Park, Bergen Co., NJ 
EN-TECH Job No. 11-037

CIPP Lining, 
Cleaning,
& TV
Inspection

$34,435.00 Oct. 2011 Township of Rochelle Park
Job & Job Consulting Engrs. 
Kenneth Job, P.E.
(201) 487-8754

Contract No. 11-29-01
Jennifer Ct. San. Sewer Rehab. 
Edison, Middlesex Co., NJ
EN-TECH Job No. 11-036

CIPP Lining, 
Cleaning,
& TV
Inspection

$89,161.00 Sept. 2011 Township of Edison
John Medina, P.E.
(732) 248-7248

Horten Avenue Sewer Liner
Brooklawn, Camden Co., NJ

EN-TECH Job No. 11-043

CIPP Lining, 
Cleaning,
& TV
Inspection

$19,991.00 Sept. 2011 Borough of Brooklawn
Donna Domico 
(609) 221-4845
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. AW0805
NI-16 Interceptor Rehab.
Ocean County, NJ
EN-TECH Job No. 10-03

CIPP Lining, 
Cleaning, TV 
Insp., & MH 
Rehabilitation

$1,086,166.00 Aug. 2011 Ocean Co. Utilities Authority 
William Suchodolski 
(732) 259-4500

Union Avenue Sanitary Sewer 
Relining Project
Rutherford, Bergen Co., NJ 
EN-TECH Job No. 11-025

CIPP Lining, 
Cleaning,
& TV
Inspection

$14,996.00

Could Not Line, Pipe 
Replaced by Others

July 2011 Borough of Rutherford
T&M Associates, Inc.
Donald Norbut, P.E.
(973) 614-0005

Sanitary Sewer Lining
Manhole 177- 179A
Roslyn, Nassau Co., NY
EN-TECH Job No. 11-030

CIPP Lining, 
Cleaning,
& TV
Inspection

$29,500.00 June 2011 Incorporated Village of Roslyn
Dept, of Public Works
Wade Curry 
(516) 621-1961

Contract VM# 1092 (Proposal D) 
Cured-in-Place Sewer Lining 
Scarsdale, Westchester Co., NY 
EN-TECH Job No. 10-050

CIPP Lining, 
Cleaning,
& TV
Inspection

$85,371.00 June 2011 Village of Scarsdale DPW
Frank Diodati 
(914) 722-1105

Contract No. 10-259
Hamilton Ave., Nottingham Way 
Hamilton Twp., Mercer Co., NJ 
EN-TECH Job No. 10-039

CIPP Lining, 
Cleaning,
& TV
Inspection

$952,140.00 May 2011 Township of Hamilton DPW
Tina Stark 
(609) 581-4182

Vosseller Avenue Phase III
Sanitary Sewer Rehabilitation
Bound Brook, Somerset Co., NJ 
EN-TECH Job No. 10-036

CIPP Lining, 
Cleaning,
& TV
Inspection

$146,939.00 May 2011 Borough of Bound Brook
T&M Associates
Robert P. Keady, P.E,
(732) 671-6400

Project No. SE-LC-12
Emergency Rehab, of Sewers 
by Lining, Citywide
EN-TECH Job No. 08-120

CIPP Lining, 
Cleaning,

& TV
Inspection

$5,619,859.00 March 2011 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200

Contract No. X77914, Bid 5479 
Rehab, of San. & Storm Sewers 
Yonkers, Westchester Co., NY 
EN-TECH Job No. 09-91

CIPP Lining, 
Cleaning,
& TV
Inspection

$921,500.00 March 2011 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Oxford Street; Pine Avenue
Vineland, NJ

EN-TECH Job No. 10-01

CIPP Lining, 
Cleaning,
& TV
Inspection

$35,514.00 March 2011 Landis Sewerage Authority
Robert Schwarz 
(856) 691-0551

Contract 08-10
North Main Street Sanitary
Sewer Lining
EN-TECH Job No. 10-067

CIPP Lining, 
Cleaning,
& TV
Inspection

$108,665.00 Feb.2011 Village of Port Chester
Dolph Rotfeld Engineering
Dan Peluso 
(914) 631-8600
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Little Crum Creek Interceptor 
Rutledge, PA

EN-TECH Job No. 10-06

CIPP Lining, 
Cleaning,
& TV
Inspection

$93,742.00 Dec. 2010 Central Delaware Co. Auth.
Catania Engineering Assoc. 
Charles Catania, P.E.
(610) 532-2884

Contract No. 2009.10
30" Interceptor Relining, Rockaway 
River Easement, Montville, NJ 
EN-TECH Job No. 10-034

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,647,035.00 Dec. 2010 Township of Montville
Anderson & Denzler Assoc.
William D. Ryden, P.E.
(973) 887-2270

Storm Drainage System
TV Inspection and Relining 
Massapequa Park, NY
EN-TECH Job No. 08-92

CIPP Lining, 
Cleaning,
& TV
Inspection

$45,000.00 Dec. 2010 Inc. Village of Massapequa Park 
Dvirka & Bartilucci Engrs.
Lisa Lutato, P.E.
(516) 364-9890

Contract No. 10-29-01
Old Raritan Road
Edison, Essex Co., NJ
EN-TECH Job No. 10-041

CIPP Lining, 
Cleaning,
& TV
Inspection

$103,927.00 Nov. 2010 Township of Edison
Peter Cecko 
(732) 248-7409

Independence Ave. Interceptor 
Sewer and MH Rehabilitation 
Hamilton, Mercer Co., NJ
EN-TECH Job No. 09-74

CIPP Lining, 
Cleaning,
MH Rehab.,
& TV Insp.

$1,467,600.00 Nov. 2010 Township of Hamilton DPW
Tina Stark 
(609) 581-4182

Sanitary Sewer Rehabilittion 
Mendham, Morris County, NJ

EN-TECH Job No. 09-58

CIPP Lining, 
Cleaning,
& TV
Inspection

$859,769.00 Nov. 2010 Borough of Mendham, NJ
Paulus, Sokolowski & Sartor
James R. Wancho, P.E.
(732) 560-9700

Contract No. 09-019-P1
Lining 20" Sewer in Ashland St.
New Rochelle, Westchester Co., N\ 
EN-TECH Job No. 10-051

CIPP Lining, 
Cleaning,
& TV
Inspection

$48,850.00 Oct. 2010 City of New Rochelle, DPW
John Clemente, P.E 
(914) 654-2130

Contract VM #1072 (Proposal D) 
Cured-in-Place Sewer Lining 
Scarsdale, NY
EN-TECH Job No. 09-47

CIPP Lining, 
Cleaning,
& TV
Inspection

$98,096.00 Oct. 2010 Village of Scarsdale DPW
Frank Diodati 
(914) 722-1105

Sanitary Sewer Relining 2008 
Various Locations
Garden City, NY
EN-TECH Job No. 08-48

CIPP Lining, 
Cleaning,
& TV
Inspection

$309,701.00 June 2010 Inc. Village of Garden City
Stephen Moriarty, P.E.
(516) 465-4006
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Darby Interceptor Rehabilitation 
Phase II, MH 68 to 73A
Springfield County, PA
EN-TECH Job No. 09-48

CIPP Lining, 
Cleaning,
& TV
Inspection

$554,880.00 Apr-10 Darby Creek Joint Auth.
Catania Engineering Assoc.
Charles Catania Jr., P.E.
(610) 532-2884

2009 Sanitary Sewer Pipe 
and MH Lining Program 
Swarthmore, Delaware Co., PA

EN-TECH Job No. 09-75

CIPP Lining, 
Cleaning,
MH rehab.,
& TV
Inspection

$224,368.00 Apr-10 Boro. Of Swarthmore
Pennoni Associates, Inc.
Joseph Mastronardo, P.E.
(215) 222-3000

Contract No. 27 (Re-Bid)
Monroe Street Interceptor
Sewer Rehabilitation
Boonton, NJ
EN-TECH Job No. 08-102

CIPP Lining, 
Cleaning,
& TV 
Inspection

$1,161,630.00 Jan-10 Rockaway Valley Regional 
Sewerage Authrotiy
Nick Valese, P.E.
Hatch Mott MacDonald 
(973) 912-2587

Contract No. X7328
Rehab, of San. & Storm Sewers 
Yonkers, Westchester Co., NY
EN-TECH Job # 08-23

CIPP Lining, 
Cleaning,
& TV 
Inspection

$1,836,839.00 Nov-09 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Contract No. VM # 1047
Various Locations
Scarsdale, Westchester Co., NY 
EN-TECH Job No. 08-59

CIPP Lining, 
Cleaning,
& TV 
Inspection

$73,098.00 Nov-09 Village of Scarsdale
Engineering Dept.
Frank Diodati 
(914) 722-1105

Annual Cleaning, TV Insp. & CIPP 
Lining of
Township of Montclair, N J
EN-TECH Job # 07-138

CIPP Lining, 
Cleaning,
& TV 
Inspection

$427,654.00 Nov-09 Montclair Engineering
Ebbie Faraji, P.E.
(973) 509-5708

Contract No. S35101R
Rehab. Of Small Diameter
Sanitary Sewers
EN-TECH Job No. 08-49

CIPP Lining, 
Cleaning,
& TV
Inspection

$475,530.00 Nov-09 Nassau Co. DPW
Frank Sabella
(516) 571-7343

Sanitary & Storm Sewer Lining 
Hobart Avenue
Summit, NJ
EN-TECH Job No. 09-41

CIPP Lining, 
Cleaning,
& TV
Inspection

$79,320.00 Jul-09 City of Summit, NJ
Maser Consulting Engrs.
Andrew Hipolit, P.E.
(908) 273-6404

Contract No. AW-IR-06
Area-Wide Interceptor Rehab.
Ocean County, NJ

EN-TECH Job No. 08-39

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,610,512.00 Jul-09 Ocean Co. Utilities Auth.
Bill Suchodolski, P.E.
(732) 269-4500, x8333
GC:
Metra Industries, Inc.
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. SE-LC-11
Emergency Rehabilitation of 
Sanitary & Storm Sewers Citywide 
EN-TECH Job # 07-111

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,727,313.00 May-09 NYC DEP
M.A. Abraham. P.E.
(718) 595-4200

Sanitary Sewer System Rehab. 
Musconetcong Ave. & Spring La. 
Stanhope, Sussex Co., NJ 
EN-TECH Job. No. 08-104

CIPP Lining, 
Cleaning,
& TV
Inspection

$121,650.00 May-09 Borough of Stanhope
Omland Engineering Assoc.
Eric L. Keller, P.E.
(973) 359-8400

Sanitary Sewer Line Rehab. 
Westville, Gloucester Co., NJ

EN-TECH Job # 08-20

CIPP Lining, 
Cleaning,
& TV
Inspection

$444,697.00 Apr-09 Borough of Westville
Consulting Engineer Svces.
Marie Tortorice 
(856) 228-2200

5th Avenue Emergency
Sewer Rehabilitation
Pelham, NY
EN-TECH Job No. 09-08

CIPP Lining, 
Cleaning,
& TV
Inspection

$26,939.00 Mar-09 Village of Pelham
Richard Slingerland 
(914) 738-2015

Interceptor Rehabilitation at
DPW Garage
Rochelle Park, NJ
EN-TECH Job No. 09-19

CIPP Lining, 
Cleaning,
& TV
Inspection

$15,920.00 Mar-09 Twp. of Rochelle Park
Omland Engineering
Kenneth J. Job, P.E. 
(201)487-8754

Inverted Siphon Rehabilitation 
Sprout Brook Pump Station
Rochelle Park, NJ
EN-TECH Job No. 08-110

CIPP Lining, 
Cleaning,
& TV
Inspection

$44,178.00 Mar-09 Twp. of Rochelle Park
Omland Engineering
Kenneth J. Job, P.E. 
(201)487-8754

Contract No. 4652-08-40
Wellington Rd./Amherst Rd. Storm 
Sewers, Lower Merion, PA
EN-TECH Job No. 08-101

CIPP Lining, 
Cleaning,
& TV
Inspection

$49,500.00 Feb-09 Twp. of Lower Merion
Pennoni Associates, Inc.
Robert Campbell, P.E.
(215) 222-3000

2008 Sewer Lining
Various Locations
New Providence, Union Co., NJ 
EN-TECH Job No. 08-93

CIPP Lining, 
Cleaning,
& TV
Inspection

$258,908.00 Feb-09 Boro, of New Providence
Maser Consulting Engrs.
Paul S. Niehoff, P.E.
(973) 398-3110

Sanitary Sewer Main Lining
Madison, NJ

EN-TECH Job No. 08-82

CIPP Lining, 
Cleaning,
& TV
Inspection

$601.022.00 Feb-09 Borough of Madison
Robert A. Vogel, P.E.
(973) 593-3061

Rehab, of San. & Storm Sewers
Various Locations
Yonkers, Westchester Co., NY

EN-TECH Job # 05-29

CIPP Lining,
Gunite,
Cleaning,
& TV
Inspection

$5,267,955.00 Jan-09 City of Yonkers
Engineering Dept.
Bill Finn 
(914) 377-6210
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
CIPP SEWER LllV//VG w/ Cleaning & CCTV Inspection

Project & Location
Contract

Type
Contract Amount 

($000)
Date

Completed
Owner References & 
Telephone Number

West End Avenue Emergency
CIPP Repair
Summit, NJ
EN-TECH Job No. 08-111

CIPP Lining, 
Cleaning,
& TV
Inspection

$27,000.00 Dec-08 City of Summit
Lori Toth, P.E.
(908) 273-6404

Contract No. 4718-4723-08-19 
Various Sanitary Sewers
Lower Merion, PA
EN-TECH Job No. 08-52

CIPP Lining, 
Cleaning,
& TV
Inspection

$184,603.00 Oct-08 Twp. of Lower Merion
Pennoni Associates, Inc.
Robert Campbell. P.E.
(215) 222-3000

Pine Street CIPP Lining 
Poughkeepsie, Orange Co., NY

EN-TECH Job # 08-06

CIPP Lining, 
Cleaning,
& TV
Inspection

$685,298.00 Aug-08 City of Poughkeepsie
Engineering Dept.
Joseph Chenier 
(845 451-4074

Sanitary Sewer Rehabilitation
Great Neck, Nassau Co., NY

EN-TECH Job # 07-146

CIPP Lining, 
Cleaning,
& TV
Inspection

$203,172.00 Aug-08 Village of Great Neck
H2M Group, Inc.
George Desmaris, P.E.
(631) 756-8000

Deptford Interceptor Rehab. 
Deptford, Gloucester Co., NJ

EN-TECH Job # 08-04

CIPP Lining, 
Cleaning,
& TV
Inspection

$958,615.00 Aug-08 Gloucester Co. Util. Auth. 
Remington & VernickEngr.
Dennis Yoder, P.E.
(856) 795-9595

2007 Sanitary Sewer Rehab.
Project, Phase II & III
Medford, Burlington Co., NJ 
EN-TECH Job #08-13

CIPP Lining, 
Cleaning,
& TV
Inspection

$854,562.00 Jul-08 Township of Medford 
Environmental Resolutions
William Kirchner, P.E.
(856) 235-7176

Contract No. S30051T
Rehab, of Large Diameter
Sanitary Sewers - Lido Blvd. 
EN-TECH Job # 07-58

CIPP Lining, 
Cleaning,
& TV
Inspection

$174,543.00 May-08 Nassau County DPW
Frank Sabella 
(516) 571-7502

Contract No. 2007-07
VideoTape & Pipe Lining

EN-TECH Job No. 07-145

CIPP Lining, 
Gunite,
Clean & TV 
Inspection

$140,423.00 May-08 Village of Pelham
Richard Slingerland 
(914) 738-6270

Rehabilitation of the Keyport 
Interceptor
Union Beach, Gloucester, Co., NJ 
EN-TECH Job #08-11

CIPP Lining, 
Cleaning,
& TV
Inspection

$299,517.00 May-08 Bayshore Regional Swr Auth. 
ARCADIS Engineers
Mike Sellar, P.E.
(732) 225-5061

Contract No. SE-LC-10
Emergency Rehabilitation of 
Sanitary & Storm Sewers Citywide 
EN-TECH Job # 06-88

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,460,767.00 Apr-08 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

2007 Sanitary Sewer Lining
Various Locations
New Providence, Union Co., NJ 
EN-TECH Job No. 07-142

CIPP Lining, 
Cleaning,
& TV
Inspection

$212,505.00 Mar-08 Boro, of New Providence
Andrew Hipolit, P.E.
(973) 398-3110

Contract No. 2007-05
Loh Park Sewer Main Rehab.

EN-TECH Job No. 07-82

CIPP Lining, 
Cleaning,
& TV
Inspection

$133,636.00 Feb-08 Village of Tarrytown
Charles Manganaro
Consulting Engineers 
(201)342-4200

Goffle Brook Park Sewer Lining 
Hawthorne, NJ

EN-TECH Job # 07-87

CIPP Lining, 
Cleaning,
& TV
Inspection

$108,546.00 Dec-07 Borough of Hawthorne
Boswell McClave Engr.
John Rottenbucher, P.E. 
(201)641-0770

Sanitary Sewer & Storm Drain 
Rehabilitation
North Eighth Street Easement 
Fairview, NJ
EN-TECH Job #07-109

CIPP Lining, 
Cleaning,
& TV
Inspection

$23,093.00 Nov-07 Borough of Hawthorne
Boswell McClave Engr.
Berge Tombalakian.P.E.
(201) 641-0770

91 Street Sewer Lining
Township of North Bergen, NJ

EN-TECH Job # 07-68

CIPP Lining, 
Cleaning,
& TV
Inspection

$107,531.00 Aug-07 Township of N. Bergen
Boswell McClave Engr.
Derek McGrath, P.E. 
(201)641-0770

Canal Interceptor Relining Project

Lower Makefield Township, PA 
EN-TECH Job # 07-39

CIPP Lining, 
Cleaning,
& TV
Inspection

$769,343.00 Jul-07 Lower Makefield Twp.
CKS Engineers, Inc.
J.J. Kelso 
(215) 340-0600

Contract No. S30051R
Rehab, of Existing Large
Diameter Sanitary Sewers
Nassau Lane, Island Park, NY 
EN-TECH Job # 06-74

CIPP Lining, 
Cleaning,
& TV
Inspection

$220,133.00 Jun-07 Nassau County DPW
Frank Sabella 
(516) 571-7502

Watchung Road Sanitary Sewer 
Rehabilitation, Bound Brook. NJ

EN-TECH Job # 07-05

CIPP Lining, 
Cleaning,
& TV
Inspection

$172,897.00 Jun-07 Borough of Bound Brook
T&M Associates, Inc.
John McKelvey, P.E.

Storm Drain Rehabilitation
Luxoro Place, Fairview, NJ

EN-TECH Job # 07-40

CIPP Lining, 
Cleaning,
& TV
Inspection

$30,869.00 Jun-07 Borough of Hawthorne
Boswell McClave Engr.
Berge Tombalakian, P.E. 
(201)641-0770

M:\PROJECT SUMMARIES+REFERENCES\ProjectRe£A-COMPLETED.xls
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. 2007-S-1
Whitebriar Sanitary Sewer Lining 
Southampton, PA

EN-TECH Job # 07-24

CIPP Lining, 
Cleaning,
& TV 
Inspection

$82,107.00 May-07 Upper So. Hampton
Sewer Authority
Pennoni Associates, Inc.
Robert Campbell, P.E.
(215) 222-3000

Project No. SE-LC-09R
Emergency Sewer Rehabilitation 
Various Locations, NYC
EN-TECH Job #05-124

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,115,679.00 Apr-07 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200

Project # SC-LCDDC-03
Sewer Rehabilitation
Various Locations, NYC
EN-TECH Job # 05-14

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,881,024.00 Mar-07 NYC DDC
Tom Wynne, P.E.
(212) 442-1900

Contract VM# 994 Proposal D 
Cured-in-Place Sewer Lining 
Various Locations
EN-TECH Job # 06-71

CIPP Lining, 
Cleaning,
& TV
Inspection

$114,106.00 Mar-07 Village of Scarsde
Frank Diodati 
(914)722-1104

Easement between Columbia 
Avenue and Libety Avenue
North Bergen, NJ
EN-TECH Job #06-100

CIPP Lining, 
Cleaning,
& TV
Inspection

$62,150.00 Dec-06 Township of N. Bergen
Boswell McClave Engr.
Derek McGrath, P.E, 
(201)641-0770

Contract No. 05-15
I/I Sewer Corrections, Phase III 
Mamaroneck, NY
EN-TECH Job #05-122

CIPP Lining, 
Cleaning,
& TV
Inspection

$343,534.00 Sep-06 Village of Mamaroneck
Tony lacovelli 
(914) 777-7745

Sanitary Sewer Relining - 2004 
Various Locations
Garden City, Nassau County, NY

EN-TECH Job # 04-76

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,041,435.00 Aug-06 Inc. Village of Garden City
Stephen Moriarty 
(516) 465-4006
Dvirka & Bartilucci Engrs.
Lisa Lutato, P.E.
(516) 364-9890

Project # SC-LC-08
Emergency Sewer Rehabilitation 
Various Locations, NYC
EN-TECH Job No. 05-12

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,801,222.00 May-06 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200

Contract No. 12R-WS2000
Brick Sewer Rehabilitation
Program Phase lll/IV(K)

EN-TECH Job # 04-68

CIPP Lining, 
Cleaning,
& TV Insp. 
Egg-Shaped 
Brick Sewers

$1,344,673.00 May-06 City of Newark
Water & Sewer Depl.
Camp, Dresser & McKee
Robert Pennington, P.E.
(732) 225-7000
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING wf Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. S30051G
Rehab, of Large Diameter Sanitary 
Sewers
EN-TECH Job # 05-30

CIPP Lining, 
Cleaning,
& TV
Inspection

$716,964.00 Apr-06 Nassau County DPW
James Ennis
(516) 571-6813

Project No. HWQ-983
44th Avenue, Queens, NY

EN-TECH Job # 05-77

CIPP Lining, 
Cleaning,
& TV
Inspection

$81,132.00 Dec-05 NYC DDC
Trocom Constr. Corp.
Joseph Trovato 
(718) 937-2000

Contract No. AW-IR-04
Area-Wide Interceptor Rehab. 
Various Locations, Ocean Co., NJ

EN-TECH Job # 05-58

CIPP Lining, 
Cleaning,
& TV
Inspection

$117,000.00 Dec-05 Ocean Co. Utilities Auth.
Bill Suchodolski, P.E.
(732) 269-4500, x8333
Marvec Constr. Corp.
Vincent Cestone 
(973) 239-0028

Sanitary Sewer Lining - 2005
Multiple Locations
Maybrook, Orange County, NY 
EN-TECH Job #05-108

CIPP Lining, 
Cleaning,
& TV
Inspection

$54,101.00 Dec-05 Village of Maybrook
Eustance & Horowitz
James DeWinter, P.E.
(845) 361-2717

Contract No. 2
Potable Water & Wastewater 
Collection Systems
Main Street Backlot
Brewster, Westchester Co., NY
EN-TECH Job # 05-99

CIPP Lining, 
Cleaning,
& TV 
Inspection

$12,870.00 Nov-05 Village of Brewster
LAWS Construction Corp.
Robert Notaro 
(914) 741-2100

Contract AW-IR-03
Interceptor Rehabilitation
Various Locations
Ocean County. NJ
EN-TECH Job # 03-40

CIPP Lining, 
Cleaning,
& TV 
Inspection

$1,861,324.00 Nov-05 Ocean Co. Utilities Auth.
Rich Inglis
(732) 269-4500, x8271

Project No. QED-968
Grand Ave. Area, Queens, NY

EN-TECH Job # 04-102

CIPP Lining. 
Cleaning,
& TV
Inspection

$129,549.00 Oct-05 NYC DDC
CARP Construction
Ron Kumar 
(718) 494-8600

Contract 2958ELB/S-40482-R
Cobbs Creek Drainage R.O.W 
Fairmount Avenue
Philadelphia, PA
EN-TECH Job # 04-61

CIPP Lining,
Gunite,
Cleaning,
& TV
Inspection

$1,612,958.00 Oct-05 Philadelphia Water Dept.
Al Horn, P.E.
(215) 685-6350
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
CIPP SEWER LllV/NG w/ Cleaning & CCTV Inspection

Project & Location
Contract

Type
Contract Amount 

($000)
Date

Completed
Owner References & 
Telephone Number

Argyle Road Emergency
Harrison, Westchester Co., NY

EN-TECH Job # 05-79

CIPP Lining, 
Cleaning,
& TV 
Inspection

$37,160.00 Sep-05 Village of Harrison
Dept, of Public Works
Frank Balbi 
(914) 670-3100

P.O. No. 05-01023
Somerset Street Sewer Lining 
Plainfield, NJ
EN-TECH Job # 05-54

CIPP Lining, 
Cleaning,
& TV 
Inspection

$27,915.00 Aug-05 Plainfield MUA
Jerry Haimowitz, P,E.
(908) 226-2518

North Regent Street Sanitary
Sewer Rehabilitation
Portchester, Westchester Co, NY 
EN-TECH Job # 05-56

CIPP Lining, 
Cleaning,
& TV 
Inspection

$19,415.00 Aug-05 Village of Port Chester
Dolph Rotfeld Engrs.
Michael Stein, P.E.
(914) 631-8600

Raritan Avenue Sanitary
Trunk Sewer Improvements 
Middlesex, NJ
EN-TECH Job # 04-96

CIPP Lining, 
Cleaning,
& TV 
Inspection

$148,065.00 Aug-05 Borough of Middlesex
T&M Associates
Anthonio Vicente 
(732) 671-6400

Contact No. 04-510
Snowden Avenue Sanitary
Sewer Rehabilitation
Ossining, Westchester Co., NY 
EN-TECH Job # 04-52

CIPP Lining, 
Cleaning,
& TV 
Inspection

$155,725.00 Aug-05 Westchester County
Dolph Rotfeld Engrs.
Michael Stein, P.E.
(914) 631-8600

P.O. No. 042105-1
Harbor Lane Emergency 
Massapequa, Nassau Co., NY 
EN-TECH Job # 05-31

CIPP Lining, 
Cleaning,
& TV 
Inspection

$16,000.00 Jul-05 Inc. Village of Massapequa
John LaMarca 
(516) 798-0244

Boston Post Rd., DonBosco Place 
Sanitary Sewer Rehabilitation 
Portchester, Westchester Co, NY 
EN-TECH Job # 05-06

CIPP Lining, 
Cleaning,
& TV 
Inspection

$345,413.00 Jul-05 Village of Port Chester
Dolph Rotfeld Engineers
Michael Stein, P.E.
(914) 631-8600

2005 Sanitary Sewer Rehab. 
Tuckahoe, Westchester Co., NY

EN-TECH Job #05-16

CIPP Lining, 
Cleaning,
& TV
Inspection

$71,640.00 May-05 Village of Tuckahoe
Dolph Rotfeld Engrs.
Michael Stein, P.E.
(914) 631-8600

Project No. SE-LC-07
Emergency Rehab.of Storm 
& Sanitary Sewers, Citywide, NYC 
EN-TECH Job #03-119

CIPP Lining, 
Cleaning,
& TV 
Inspection

$2,860,359.00 May-05 NYC DEP
Protection
M.A. Abraham, P.E.
(718) 595-4200

Project No. SE-LCDDC-02 
Rehabilitation of Storm and
Sanitary Sewers, Citywide, NYC 
EN-TECH Job #03-112

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,173,354.00 May-05 NYC DDC
Tom Wynne, P.E.
(212) 442-1900
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. X5672
CIPP Lining of Sanitary and Storm 
Sewers, City of Yonkers, NY 
EN-TECH Job #03-120

CIPP Lining, 
Cleaning,
& TV 
Inspection

$359,290.00 May-05 City of Yonkers
Bill Finn
(914) 377-6210

Contract 03-26
I/I Corrections Project
Mamaroneck, NY
EN-TECH Job #04-04

CIPP Lining, 
Cleaning,
& TV
Inspection

$507,634.00 Apr-05 Village of Mamaroneck
Tony lacovelli 
(914) 777-7745

Contract No. 60
Bayview Avenue Sanitary Sewer 
Rehabilitation, Bayville, NJ
EN-TECH Job # 04-79

CIPP Lining, 
Cleaning,
& TV 
Inspection

$67,510.00 Dec-04 Berkely Twp. Sewer Auth.
T&M Associates
Joseph Conti, P.E.
(732) 671-6400

Lining of Main Street Sanitary 
Sewers
Butler, NJ
EN-TECH Job # 04-46

CIPP Lining, 
Cleaning 
& TV 
Inspection

$207,240.00 Dec-04 Borough of Butler
Darmofalski Engr. Assoc.
Paul Darmofalski, P.E.
(973) 835-8300

Paterson Plank Road Sewer
Lining
North Bergen, NJ
EN-TECH Job # 04-86

CIPP Lining, 
Cleaning 
& TV
Inspection

$113,424.00 Dec-04 Township of N. Bergen
Boswell McClave Engr.
Derek McGrath, P.E. 
(201)641-0770

Church St., Broad St., & Eton PI. 
Sanitary Sewer Rehabilitation 
Eatontown, NJ
EN-TECH Job # 04-47

CIPP Lining, 
Cleaning 
& TV 
Inspection

$60,200.00 Oct-04 Eatontown Sewerage Auth.
Maser Consulting Engrs.
John Van Dorpe, P.E.
(732) 383-1950

Darby Creek Interceptor 
Rehabilitation - Phase 1
Darby, PA
EN-TECH Job #02-103

CIPP Lining, 
Cleaning,
& TV
Inspection

$417,760.00 Oct-04 Darby Creek Joint Auth.

Catania Engineering Assoc.
Charles Catania, JR., P.E.
(610) 532-2884

Yorktown Sewer Rehabilitation
Various Locations
Yorktown, Westchester Co., NY
EN-TECH Job #04-12

CIPP Lining, 
Cleaning,
& TV 
Inspection

$390,178.00 Sep-04 Town of Yorktown
Sharon Robinson, P.E.
(914) 962-5722, x220

Contract No. CN-141
42" Storm Sewer Repair 
Meadowlands Racetrack
East Rutherford, NJ
EN-TECH Job # 04-63

CIPP Lining, 
Cleaning 
& TV 
Inspection

$69,705.00 Sep-04 NJ Sports & Exposition
Authority
Alan Kashian 
(210) 460-4230

Halstead Street Sewer Line
Rehabilitation
Clinton, NJ
EN-TECH Job # 04-36

CIPP Lining, 
Cleaning 
& TV 
Inspection

$118,289.00 Aug-04 Town of Clinton
Van Cleef Engr. Assoc.
Mark Bahnick, P.E.
(610) 332-1772
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. 2004-04
Chestnut Street Sanitary Sewer 
Rehabilitation, Pelham, NY 
EN-TECH Job # 04-50

CIPP Lining, 
Cleaning 
& TV
Inspection

$19,700.00 Aug-04 Village of Pelham
Dolph Rotfeld Engrs.
Michael Stein, P.E.
(914) 631-8600

Contract No. VM # 944
CIPP Sewer Lining, Various 
Locations, Scarsdale, NY
EN-TECH Job # 03-88

CIPP Lining, 
Cleaning,
& TV
Inspection

$106,143.00 Aug-04 Village of Scarsdale
Frank Diodati 
(914) 722-1104

Contract No. 20020P-013
Sellers Park Interceptr. Rehab.
New Castle County, DE
EN-TECH Job #03-93

CIPP Lining, 
Cleaning,
& TV
Inspection

$370,203.00 Aug-04 Dept, of Special Services
New Castle County, DE
Jim Davis 
(302) 395-5250

SE-LC-06
Emergency Rehab.of Storm 
& Sanitary Sewers, Citywide, NYC 
EN-TECH Job #02-84

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,908,043.00 May-04 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200

2004 Sanitary Sewer Lining
Oley Township
Berks County, PA
EN-TECH Job #04-11

CIPP Lining, 
Cleaning,
& TV ’ 
Inspection

$109,366.00 May-04 Oley Twp. Municipal Auth.
Spotts, Stevens & McCoy
Chris Hannum, P.E.
(610) 621-2000

Contract No. 180
Repair of 8" ACP & Manholes
Route 183, Stanhope, NJ
EN-TECH Job #03-114

CIPP Lining, 
Cleaning,
TV Insp. &
MH Rehab.

$63,500.00 Apr-04 Musconetong Sewer Auth.
Lee T. Purcell Associates
James Demitriou, P.E.
(973) 227-7200

Contract # 2002-2
Rehab, of San. Sewer Mains 
Eatontown, NJ
EN-TECH Job # 03-28

CIPP Lining, 
Cleaning,
& TV
Inspection

$117,840.00 Apr-04 Eatontown Sewerage Auth.
Lanning Engineering Co.
Francis A. Goeke, P.E.
(609) 588-0011

Sanitary Sewer Improvement 
Warrenville Road
Middlesex, NJ
EN-TECH Job #03-122

CIPP Lining, 
Cleaning,
& TV
Inspection

$41,878.00 Mar-04 Borough of Middlesex
Kupper Associates
Dan Madden, P.E.
(732) 752-5600

Contract No. 1900012
Reconst. Of Streets, Springfield 
Gardens Residential Area
Queens, NY
EN-TECH Job #03-123

CIPP Lining, 
Cleaning,
& TV 
Inspection

$153,079.00 Mar-04 NYC EDC
EIC Associates (GC)
Charlie Vitale, P.E.
(973) 297-5230
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/ Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract No. X5488
Various Locations, City of Yonkers 
Westchester Co., NY
EN-TECH Job # 03-56

CIPP Lining, 
Cleaning,
& TV 
Inspection

$190,187.00 Dec-03 City of Yonkers
Engineering Dept.
Bill Finn 
(914) 377-6210

Contract No. 03-1
Branch Brook, Phase 3
Sanitary Sewer Improvements
Mt. Kisco, Westchester Co., NY 
EN-TECH Job # 03-66

CIPP Lining, 
Cleaning,
& TV
Inspection

$300,778.00 Dec-03 Village of Mount Kisco
Malcolm Pimie, Inc.
Paul Daniele 
(914) 641-2465

Contract No. 2003-03
Sewer Lining & Other Repairs
Mt. Pleasant, Westchester Co., NY 
EN-TECH Job #03-57

CIPP Lining,
Cleaning,
&TV
Inspection

$382,911.00 Dec-03 Town of Mt. Pleasant
C.A. Manganaro Engrs.
Jerry Mitchell, P.E.
(201) 342-4200

Sanitary Sewer Relining
Various Locations
Garden City, NY
EN-TECH Job #03-49

CIPP Lining, 
Cleaning,
& TV
Inspection

$239,879.00 Oct-03 Inc. Village of Garden City
Stephen Moriarty 
(516) 465-4006

Contract No. 1900011
Reconst. Of Streets, Springfield 
Gardens Residential Area
Queens, NY
EN-TECH Job # 03-72

CIPP Lining, 
Cleaning,
& TV 
Inspection

$327,928.00 Oct-03 NYC EDC
EIC Associates (GC)
Charlie Vitale, P.E.
(973) 297-5230

2003 Annual CIPP Lining Contract 
Various Locations
Township of Montclair, NJ
EN-TECH Job #03-47

CIPP Lining, 
Cleaning,
& TV 
Inspection

$792,000.00 Oct-03 Twp. of Montclair
Enginering Dept.
Ebbie Faraji 
(973) 509-5708

Rehabilitation of Mini-System #40 
Sanitary Sewer Collection Syst. 
Princeton, NJ
EN-TECH Job # 01-107

CIPP Lining, 
Cleaning,
& TV 
Inspection

$208,000.00 Oct-03 Borough of Princeton
Robet Hough, P.E.
(609) 497-7639

Gravity Sanitary Sewer Rehab. 
Multiple Locations
Gloucester Township, NJ
EN-TECH Job #03-09

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,031,120.00 Aug-03 Gloucester Twp. MUA
Bach Associates
Brian Johnson 
(856) 546-8611

Contract # 02-04
Citywide Sanitary Sewer Lining 
Clifton, NJ
EN-TECH Job # 02-67

CIPP Lining, 
Cleaning,
& TV 
Inspection

$290,000.00 Aug-03 City of Clifton
Richard Calby, P.E.
(973) 470-5793
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Sanitary Sewer Lining
Christian Lane, Maybrook, NY 
Orange County
EN-TECH Job #03-51

CIPP Lining, 
Cleaning,
& TV
Inspection

$45,743.00 Jul-03 Village of Maybrook
Eustance & Horowitz
David Knapp, P.E.
(845) 361-2717

Greengate Sanitary Sewer Lining 
Phase 1
Pottstown, PA
EN-TECH Job #03-44

CIPP Lining, 
Cleaning,
& TV
Inspection

$62,383.00 Jul-03 Upper Pottsgrove Twp.
LTL Consultants
John Thiesen, P.E.
(610) 987-9290

Contract No. 99-561
Inflow/Infiltration Rehabilitation 
Project - Phase 1
County of Westchester
EN-TECH Job #00-33

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,733,152.00 Jun-03 Westchester County
Savin Engineers
Leah Radko, P.E.
(914) 769-3200

Contract #2002-1
Sanitary Sewer Rehabilitation 
Riverside, NJ
EN-TECH Job # 02-73

CIPP Lining, 
Cleaning,
& TV
Inspection

$478,085.00 May-03 Riverside Sewerage Auth.
R.A. Alaimo Assoc. Engrs.
Jack Nagle 
(609) 267-8310

Project # SC-LC-05
Emergency Sewer Rehabilitation 
Various Locations, Citywide, NYC 
EN-TECH Job #01-111

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,042,000.00 Apr-03 NYC DEP
M.A. Abraham, P.E.
(718) 595-4200

Project # BLT-146
Rehab, of Sanitary Sewer(CDBG) 
Heckel Street, Belleville, NJ 
EN-TECH Job # 02-93

CIPP Lining, 
Cleaning,
& TV
Inspection

$315,051.00 Mar-03 Township of Belleville
Maser Consulting Engrs.
Tom Herits, P.E.
(732) 583-5900

Contract #034107/2777ELB
City of Philadelphia

EN-TECH Job #02-97

CIPP Lining, 
Cleaning,
& TV
Inspection

$480,586.00 Mar-03 Philadelphia Water Dept.
Jeff Twardzik 
(215) 685-6387

Sanitary Sewer Rehabilitation 
Hunters Lane Easement
Township of Holmdel, NJ
EN-TECH Job # 02-69

CIPP Lining, 
Cleaning,
& TV
Inspection

$59,250.00 Nov-02 Township of Holmdel
T&M Associates
John McKelvey, P.E.
(732) 671-6400

Contract B-211
Sanitary Sewer Rehabilitation
Princeton Farms Phase 3
Hopewell, NJ
EN-TECH Job # 02-74

CIPP Lining, 
Cleaning,
& TV
Inspection

$75,776.50 Nov-02 Township of Hopewell
VanCleef Engineering
William Natale, P.E.
(609) 259-3263
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Contract # SPLK-00281
South Blvd., Spring Lake, NJ

EN-TECH Job #01-116

CIPP Lining, 
Cleaning,
& TV
Inspection

$128,290.00 Oct-02 Borough of Spring Lake
T&M Associates
John McKelvey, P.E.
(732) 671-6400

Sewer Line Rehabilitation
Leigh Street, Clinton, NJ

EN-TECH Job # 02-51

CIPP Lining, 
Cleaning,
& TV
Inspection

$44,760.00 Aug-02 Town of Clinton
Van Cleef Engr. Assoc.
David Staph 
(908) 359-8291

Sewer Rehab. - Adams,
Roosevelt & Washington Ave. 
Borough of Victory Gardens, NJ 
EN-TECH Job # 02-45

CIPP Lining, 
Cleaning,
& TV
Inspection

$89,106.00 Aug-02 Boro, of Victory Gardens
Anderson & Denzler Assoc.
Leon Hall, P.E.
(973) 887-2270

Project # SEQ002495
Emergency Sewer Rehab.
Queens, NY
EN-TECH Job #99-113

CIPP Lining, 
Cleaning,
& TV
Inspection

$350,000.00 Jul-02 NYC DDC
Tom Wynne, P.E.
(718) 391-1952

Merchantville Trunk Line
Plymouth Place, Maple Ave.

EN-TECH Job # 02-28

CIPP Lining. 
Cleaning,
& TV
Inspection

$45,398.00 May-02 Borough of Merchantville
Remington & Vernick Engr.
Ronald Valentine 
(856) 795-9595

Meadowlands Area Sewer
Rehabilitation

EN-TECH Job # 02-27

CIPP Lining, 
Cleaning,
& TV 
Inspection

$119,441.00 May-02 Township of Lyndhurst
Neglia Engineering
Eric Bodnar, P.E.
(201) 939-8805

Project # BRUO020
Rutherford Sanitary Sewer 
Rehabilitation
EN-TECH Job #01-105

CIPP Lining, 
Cleaning,
& TV
Inspection

$49,000.00 May-02 Borough of Rutherford
Schoor DePalma, Inc.
Justin Lizza, P.E.
(973) 299-7970

Project NB-905
Dell Avenue Sewer Lining
North Bergen, NJ
EN-TECH Job # 00-71

CIPP Lining, 
Cleaning,
& TV
Inspection

$60,082.00 Jan-02 Township of N. Bergen
Boswell McClave Engr.
Derek McGrath, P.E. 
(201)641-0770

Princeton Farms, Phase II
Hopewell Township, NJ

EN-TECH Job #01-94

CIPP Lining, 
Cleaning,
& TV
Inspection

$80,341.50 Dec-01 Township of Hopewell
VanCleef Engineering
William Natale, P.E.
(609) 259-3263

Broad Avenue Sewer
Rehab. Project, Phase IV
Borough of Palisades Park, N J 
EN-TECH Job #01-13

CIPP Lining, 
Cleaning,
& TV
Inspection

$44,800.00 Jul-01 Boro, of Palisades Park
Harry Tuvel, P.E.
(201) 941-2696
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER:
_____________ CIPP SEWER LINING w/Cleaning & CCTV Inspection_____________

Contract Contract Amount Date Owner References &
Project & Location Type ($000) Completed Telephone Number

Project # SEQ 002506
Emergency Rehabilitation
Queens, NY
EN-TECH Job # 00-31

CIPP Lining, 
Cleaning,
& TV
Inspection

$1,677,852.00 Jun-01 NYC DDC
Tom Wynne, P.E.
(718) 391-1952

Project # JFK.972.020
JFK Bulk Fuel Farm
Queens, NY
EN-TECH Job #99-19

CIPP Lining, 
Cleaning,
& TV 
Inspection

$1,147,741.00 Dec-00 Port Authority of NY&NJ
Tam Nyguen 
(718) 244-3723

Project # SE-LC-02
Emergency Lining
Various Locations, NYC
EN-TECH Job #99-17

CIPP Lining, 
Cleaning,
& TV
Inspection

$2,879,238.00 Sep-00 NYC DEP
M.A. Abraham , P.E.
(718) 595-4200

Project # SE-666-03-05
Clifton Street Area
Brooklyn, NY

EN-TECH Job # 99-27

CIPP Lining, 
Cleaning,

& TV
Inspection

$310,522.00 Jun-00 NYC DDC
HHM Associates (GC)
Harvey Blatt, P.E.
(718) 786-7000

Project # HWK-666W
McGuinness Boulevard

Brooklyn, NY
EN-TECH Job # 98-74

CIPP Lining, 
Cleaning,

& TV

Inspection

$801,721.00 Jan-00 NYC DDC
Tully Construction (GC)

Tom Olesczuk.P.E.
(718) 446-7000

Project# HWKP-134

12th Street

Brooklyn, NY
EN-TECH Job # 99-47

CIPP Lining, 

Cleaning,

& TV

Inspection

$164,000.00 Oct-99 NYC DDC

JLJ III Enterprises (GC)
Ray Rudolph 
(718) 465-5600
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

B. PROJECT REFERENCES - CONTRACTS CURRENTLY UNDER CONSTRUCTION BY THE BIDDER:

Date Architect/Engineer

Contract Contract Amount Subcontracted Uncompleted Scheduled Owner References & Reference & Tel. #

Project & Location Type ($000) to Others ($000) Portion ($000) to Complete Telephone Number If Different From Owner

Jackson Street & Newark Street
Combined Sewer Rehabilitation 
Hoboken, Hudson Co., NJ
EN-TECH Job No. 10-055

Gunite,
Cleaning,
& TV
Inspection

$4,800,000.00 $716,375.00 
Jo-Med Contracting

$2,671,070.00 October 2014 North Hudson Sewer Author 
Fred Pocci, P.E.
(201) 963-6043

Hatch Mott McDonald
Kevin P. Wynn, P.E.
(973) 912-2537

Project No. PS-312CW 
Rehabilitation of Interceptor Sewers 
Citywide, NYC
EN-TECH Job No. 13-034

CIPP Lining, 
Cleaning,
& TV
Inspection

$6,355,309.00 $0.00 $1,078,309.00 June 2014

October 2014
T.E. #1

NYC DDC
Monzer Shahin, P.E.
(718) 391-1543

Project No. SEK002370
Shotcreting of Combined Sewers 
Provost St., etc., Brooklyn, NY 
EN-TECH Job No. 13-043

Gunite,
Cleaning,
& TV
Inspection

$2,220,125.00 $0.00 $130,284.00 
Possible Additl. Work

July 2014

Possible
T.Ext. #1

NYC DDC
Peter Knight 
(347) 203-3598

Project No. SE-GUN-14
Emergency Rehab, of Sewers 
by Shotcrete, Citywide, NYC 
EN-TECH Job No. 13-006

Gunite,
Cleaning,
& TV 
Inspection

$6,322,825.00 $0.00 $4,061,998.00 December 2014 NYC DEP
Dan Lefkowitz, P.E.
(718) 595-4200

Contract No. S30051Z
Sanitary Sewer Rehabilitation
Glen Cove, Nassau Co., NY 
EN-TECH Job No. 13-001

CIPP Lining, 
Cleaning,
& TV
Inspection

$968,171.50 $0.00 $967,999.00 December 2014 Nassau County DPW
Ed Visone 
(516) 571-7359
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

B. PROJECT REFERENCES - CONTRACTS CURRENTLY UNDER CONSTRUCTION BY THE BIDDER:

Contract Contract Amount Subcontracted Uncompleted
Date

Scheduled Owner References &

Architect/Engineer

Reference & Tel. #

Project & Location Type ($000) to Others ($000) Portion ($000) to Complete Telephone Number If Different From Owner

Contract No. 2013-08
Sanitary Sewer Relining 
Mamaroneck, Westchester Co., NY
EN-TECH Job No. 13-054

CIPP Lining, 
Cleaning,
& TV 
Inspection

$319,677.50 
Additional Work & Cor

$0.00
tract Funds Added

$119,500.00 December 2014 Village of Mamaroneck DPW 
Tony lacovelli 
(914) 777-7745

Contract No. 510607, Bid ITB-5823 
Rehab, of San./Storm/Comb. Sewer 
Yonkers, Westchester Co., NY 
EN-TECH Job No. 14-003

CIPP Lining, 
Cleaning,
& TV
Inspection

$987,400.00 $0.00 $476,458.00 January 2015 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Contract No. 510606, Bid ITB-5822 
Rehab, of San./Storm/Comb. Sewer 
Yonkers, Westchester Co., NY 
EN-TECH Job No. 14-002

Shotcrete
Cleaning,
& TV
Inspection

$795,550.00 $0.00 February 2015 City of Yonkers
Engineering Department
Bill Finn 
(914) 377-6210

Project No. SE-LC-17
Emergency Rehab, of Sewers 
by Lining Method, Citywide, NYC 
EN-TECH Job No. 13-060

CIPP Lining, 
Cleaning,
& TV
Inspection

$3,771,036.50 $0.00 $2,128,514.00 April 2015 NYC DEP
Dan Lefkowitz, P.E.
(718) 595-4200

10-Year Contract
Combined Sewer Rehabilitation
and Reconstruction
EN-TECH Job No. 07-90

Gunite,
Cleaning,
& TV
Inspection

Orig.Contr.Amt.
$137,560.00

$0.00 $11,553.00 
Addit'l. Funds Added

As Work Load 
Requires

November
2017

N. Hudson Sewer Auth.
Fred Pocci, P.E.
(201) 963-6043

OMI, Inc.
Phil Reeve 
(201)795-1411
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201) 784-1034

C. PROJECT REFERENCES - PENDING CONTRACTS NOT YET STARTED BY THE BIDDER:

Project & Location Contract Contract Amount Subcontracted
Date

Scheduled Owner References &
Architect/Engineer 
Reference & Tel. #

Type ($000) to Others ($000) to Start Telephone Number If different from Owner

Project No. SE-GUN-15

Emergency Rehab, of Sewers 

by Shotcrete Method, Citywide, NYC
EN-TECH Job No. 13-059

Gunite,
Cleaning,

& TV
Inspection

$6,696,290.00 $0.00 December 2014 NYC DEP
Dan Lefkowitz, P.E.

(718) 595-4201

Contract No. 902843 Cleaning and 
Cleaning & Lining Various Sanitary
and Storm Sewers, As-Needed

EN-TECH Job No. 14-016

CIPP Lining,
Cleaning,

& TV

Inspection

$385,450.00 $0.00 Awarded

Pending NTP

City of White Plains, NY

(914) 422-1222

Contract No. 16A-2014

Gravity Sewer Rehab.

Clarkstown, Rockland Co., NY

EN-TECH Job No. 14-038

CIPP Lining, 

Cleaning,

& TV
Inspection

$365,904.75 $0.00 Awarded

Pending NTP

Town of Clarkstown

H2M Engineers

George Desmaris, P.E.

(631) 756-8000, X1610
Project No. SE-LC-18
Emergency Rehab, of Sewers 
by Lining Method, Citywide, NYC
EN-TECH Job No. 14-040

CIPP Lining, 
Cleaning,

& TV
Inspection

$3,899,762.70 $0.00 Awarded

Pending NTP

NYC DEP

Dan Lefkowitz. P.E.
(718) 595-4201

Project No. SE-GUN-16

Emergency Rehab, of Sewers 

by Shotcrete Method, Citywide, NYC
EN-TECH Job No.

Gunite,
Cleaning,

& TV

Inspection

55,252,700.00 $0.00 Pending Award NYC DEP

Dan Lefkowitz, P.E.

(718) 595-4201

Contract No. 14-28-01

Oak La. Drainage Improvements

Edison, Middlesex Co., NJ

EN-TECH Job No.

CIPP Lining, 
Cleaning,

& TV

Inspection

$69,020.00 $0.00 Pending Award Township of Edison

Peter Cecko

(732) 248-7262

ProjeclRefC-FUTURE.xls
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EN-TECH CORP.
91 Ruckman Road
Closter, NJ 07624

(201)784-1034

C. PROJECT REFERENCES - PENDING CONTRACTS NOT YET STARTED BY THE BIDDER:

Project & Location Contract
Type

Contract Amount 
($000)

Subcontracted 
to Others ($000)

Date
Scheduled 

to Start
Owner References & 
Telephone Number

Architect/Engineer 
Reference & Tel. #

If different from Owner

Project No. PS-312CW1
Rehab, of Interceptor Sewers in the
Bronx, Manhatan, Queens & S.l.
EN-TECH Job No.

CIPP Lining, 

Cleaning,
& TV
Inspection

$4,888,615.00 $0.00 Pending Award NYC DDC

ProjectRefC-FUTURE.xls
11/19/2014 Page 2 of 2



Certificate of No Change Form Mayor’s Office of 
Contract Services

Dlease fill in all the fields and DO NOT leave any field blank.
b Please submit two completed forms. Copies will not be accepted.
0 Please send both copies to the agency that requested it, unless you are advised to 

send it directly to the Mayor’s Office of Contract Services (MOCS).
° A materially false statement willfully or fraudulently made in connection with this 

certification, and/or the failure to conduct appropriate due diligence in verifying the 
information that is the subject of this certification, may result in rendering the submitting 
entity non-responsible for the purpose of contract award.

° A materially false statement willfully or fraudulently made in connection with this 
certification may subject the person making the false statement to criminal charges

I,________ Nada E. Camali________________ , being duly sworn, state that I have read
Enter Your Name

and understand all the items contained in the vendor questionnaire and any submission of 
change as identified on page one of this form and certify that as of this date, these items have 
not changed. I further certify that, to the best of my knowledge, information and belief, those 
answers are full, complete, and accurate; and that, to the best of my knowledge, information, 
and belief, those answers continue to be full, complete, and accurate.

’ ddition, I further certify on behalf of the submitting vendor that the information contained in 
i>.-s principal questionnaire(s) and any submission of change identified on page two of this form 
have not changed and have been verified and continue, to the best of my knowledge, to be full, 
complete and accurate.

I understand that the City of New York will rely on the information supplied in this 
certification as additional inducement to enter into a contract with the submitting entity.

Vendor QuestioniniBire This section is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: EN-TECH CORP

Vendor’s Address: 91 RUCKMAN ROAD. CLQSTER. NJ 07624

Vendor’s EIN or TIN: 11-2806461 Requesting Agency: A7 _____________

Are you submitting this Certification as a parent? (Please circle one) Yes No 

Signature date on the last full vendor questionnaire signed by the submitting vendor: 8/8/2012 

Sir,nature date on changed submission, if applicable, for the submitting vendor: 9/15/2014
Mayor’s Office of Contract Services

253 Broadway, 9th Floor New York, NY 10007 1



Principal Questionnaire
This section refers to the most recent principal questionnaire submissions. Mayor’s Office of 

Contract Services

Principal Name 

1 NADA E. CAMALI

Date of signature Date(s) of signature on
on last full Principal Changed Submission

Questionnaire (if applicable)
8/8/2012 9/15/2014

2 EUGENE J. CAMALI 8/8/2012 9/15/2014

3

4

5

6

f-] Check if additional changes were submitted and attach a document with the date of additional submissions.

Certification / his section is required.
rhis form must be signed and notarized. Please complete this twice. Copies will not be accepted.

( 'fied By:
NADA E. CAMALI

Name (Print)
PRESIDENT

Title
EN-TECH CORP

j/c//r
Signature Date

Notarized By:

Notary Public
eev)

County License Issued

0/ %t.

License Number

Sworn to before me on:
Date

/Q, ‘.ERT BURST 
,. v. lY PUBLIC

~j

1 -rio in
/f

Mayor’s Office of Contract Services
253 Broadway, 9th Floor New York, NY 10007 2



IRAN DIVESTMENT ACT COMPLIANCE RIDER

FOR NEW YORK CITY CONTRACTORS

The Iran Divestment Act of 2012, effective as of April 12, 2012, is codified at State Finance Law 
(“SFL”) § 165-a and General Municipal Law (“GML”) § 103-g. The Iran Divestment Act, with certain 
exceptions, prohibits municipalities, including the City, from entering into contracts with persons 
engaged in investment activities in the energy sector of Iran. Pursuant to the terms set forth in SFL § 165- 
a and GML §103-g, a person engages in investment activities in the energy sector of Iran if:

(a) The person provides goods or services of twenty million dollars or more in the energy sector of 
Iran, including a person that provides oil or liquefied natural gas tankers, or products used to 
construct or maintain pipelines used to transport oil or liquefied natural gas, for the energy sector 
of Iran; or

(b) The person is a financial institution that extends tw'enty million dollars or more in credit to 
another person, for forty-five days or more, if that person will use the credit to provide goods or 
services in the energy sector in Iran and is identified on a list created pursuant to paragraph (b) of 
subdivision three of Section 165-a of the State Finance Law and maintained by the 
Commissioner of the Office of General Services.

A bid or proposal shall not be considered for award nor shall any award be made where the bidder or 
proposer fails to submit a signed and verified bidder’s certification.

Each bidder or proposer must certify that it is not on the list of entities engaged in investment activities 
in Iran created pursuant to paragraph 0}) of subdivision 3 of Section 165-a of the State Finance Law. In 
any case where the bidder or proposer cannot certify that they are not on such list, the bidder or proposer 
shall so state and shall furnish with the bid or proposal a signed statement which sets forth in detail the 
reasons why such statement cannot be made. The City of New York may award a bid to a bidder who 
cannot make the certification on a case by case basis if:

(1) The investment activities in Iran were made before the effective date of this section (i.e., April 
12, 2012), the investment activities in Iran have not been expanded or renewed after the effective 
date of this section and the person has adopted, publicized and is implementing a formal plan to 
cease the investment activities in Iran and to refrain from engaging in any new investments in 
Iran: or

(2) The City makes a determination that the goods or services are necessary for the City to perform 
its functions and that, absent such an exemption, the City would be unable to obtain the goods or 
services for which the contract is offered. Such determination shall be made in writing and shall 
be a public document.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

31 BID BOOKLET
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BIDDER’S CERTIFICATION OF COMPLIANCE WITH 
IRAN DIVESTMENT ACT

Pursuant to General Municipal Law § 103-g, which generally prohibits the City from entering 
into contracts with persons engaged in investment activities in the energy sector of Iran, the 
bidder/proposer submits the following certification:

[Please Check One]

BIDDER’S CERTIFICATION

By submission of this bid or proposal, each bidder/proposer and each person signing on 
behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto 
certifies as to its own organization, under penalty of perjury, that to the best of its 
knowledge and belief, that each bidder/proposer is not on the list created pursuant to 
paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.

□ I am unable to certify that my name and the name of the bidder/proposer does not appear 
on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State 
Finance Law. I have attached a signed statement setting forth in detail why I cannot so 
certify.

Dated: , New York
iZ , 20 <M

SIGNATURE

_______ ArAt5A & c/VwA-u

PRINTED NAME

_______ T~/$

TITLE
Sworn to before me this 
ft* day of***-, 20

Notary Public

Dated: ROBERT BORS7 
NOTARY PUBLIC 
PEG. NO. 01B0600353o 
QUALIFIED IN QUEENS COUNT'. 
' L.RM cXPIRES MARCH A 2T f g>

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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The City of New York Department of Small Business Services 
Division of Labor Services Contract Compliance Unit 

110 William Street, New York, New York 10038 
Phone: (212)513-6323 

Fax: (212)618-8879
CONSTRUCTION EMPLOYMENT REPORT

GENERAL INFORMATION

1. Your contractual relationship in this contract is: Prime contractor x Subcontractor___

1a. Are M/WBE goals attached to this project? Yes c/ No____

2. Please check one of the following if your firm would like information on how to certify with the 
City of New York as a:

___Minority Owned Business Enterprise ___Locally Based Business Enterprise
___Women Owned Business Enterprise ___Emerging Business Enterprise
__ Disadvantaged Business Enterprise

2a. If you are certified as an MBE, WBE, LBE, EBE or DBE, what city/state agency are you 
certified with? /VW c S Ss_______________ Are you DBE certified? Yes____ No _x

3.

4.

5.

6.

Please indicate if you would like assistance^from SBS in identifying certified M/WBEs for 
contracting opportunities: Yes___ No ^

Is this project subject to a project labor agreement? Yes No

Are you a Union contractor? Yes 
with

No
I S' - o p£/t4 rons v . ca-Cq/lbjls

If yes, please list which local(s) you affiliated

Are you a Veteran owned company? Yes No

PART I: CONTRACTOR/SUBCONTRACTOR INFORMATION

7. (1 - 2 ff OGHCj_________________________ /V CA M Am (£>_ 7Erc//cc Pf lc

Employer Identification Number or Federal Tax I.D. Email Address

8. - Wc t-i c-o AO
Company Name

9. ( Af'T o zy
Company Address and Zip Code

10. AJA-$s/\ g. cAw/V-1 (jsi)
Chief Operating Officer Telephone Number

11. SAy* £
Designated Equal Opportunity Compliance Officer 
(If same as Item #10, write "same")

Telephone Number

-T/Via-Yt12.
Name of Prime Contractor and Contact Person 
(If same as Item #8, write "same")



13. Number of employees in your company: H &

14. Contract information:

(a) _____________________ fbi V; ?8S’, CfS, OO
Contracting Agency (City Agency) Contract Amount

(c) 2-q (^ S5oo(tsc________(d) _____________________________________
Procurement Identification Number (PIN) Contract Registration Number (CT#)

(e)___ 2-q i C_________ (f) ZqlC_________
Projected Commencement Date Projected Completion Date

(g) Description and location of proposed contract:

(Igi+AQiC, or ScvJ&U C i PP i/s/ * 15 * 17 18

U/io/v'K t h ATtyW, 4rrt^ X?y»?)g>V -E-fc/frvrfl

15. Has your firm been reviewed by the Division ofj^abor Services (DLS) within the past 36 months 
and issued a Certificate of Approval? Yes_^No___

If yes, attach a copy of certificate.

16. Has DLS within the past month reviewed an Employment Reportspbmission for your company 
and issued a Conditional Certificate of Approval? Yes___ No___

If yes, attach a copy of certificate.

NOTE: DLS WILL NOT ISSUE A CONTINUED CERTIFICATE OF APPROVAL IN CONNECTION 
WITH THIS CONTRACT UNLESS THE REQUIRED CORRECTIVE ACTIONS IN PRIOR 
CONDITIONAL CERTIFICATES OF APPROVAL HAVE BEEN TAKEN.

17. Has an Employment Report already been submitted for a different contract (not covered by this
for which you have not yet received compliance certificate?

If yes,

Date submitted:________________________________________________________________
Agency to which submitted:______________________________________________________
Name of Agency Person:
Contract No: ___________________________________________________________________
Telephone:___________________________________________________________________

18. Has your company in the past 36 months been audited by the United States Department of
Labor, Office of Federal Contract Compliance Programs (OFCCP)? Yes___ No___

If yes,

Employment Report) 
Yes No ^

Page 2
Revised 8/13
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(a) Name and address of OFCCP office.

(b) Was a Certificate of Equal Employment Compliance issued within the past 36 months?
Yes___ No___

If yes, attach a copy of such certificate.

(c) Were any corrective actions required or agreed to? Yes___ No___

If yes, attach a copy of such requirements or agreements.

(d) Were any deficiencies found? Yes___ No___

If yes, attach a copy of such findings.

19. Is your company or its affiliates a member or members of an employers’ trade association which
is responsible for negotiating collective bargaining agreements (CBA) which affect construction 
site hiring? Yes___No

If yes, attach a list of such associations and all applicable CBA's.

PART II: DOCUMENTS REQUIRED

20. For the following policies or practices, attach the relevant documents (e.g., printed booklets, 
brochures, manuals, memoranda, etc.). If the policy(ies) are unwritten, attach a full explanation 
of the practices. See instructions.

^ (a) Health benefit coverage/description(s) for all management, nonunion 
and union employees (whether company or union administered)

(b) Disability, life, other insurance coverage/description 

^ (c) Employee Policy/Handbook

(d) Personnel Policy/Manual 
_ (e) Supervisor's Policy/Manual

(f) Pension plan or 401 k coverage/description for all management, 
nonunion and union employees, whether company or union administered

(g) Collective bargaining agreement(s).

(h) Employment Application(s)

^ (i) Employee evaluation policy/form(s).
/ (j) Does your firm have medical and/or non-medical (i.e. education, military, 

personal, pregnancy, child care) leave policy?

Page 3
Revised 8/13
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21. To comply with the Immigration Reform and Control Act of 1986 when and of 
firm require the completion of an I-9 Form?

(a) Prior to job offer
(b) After a conditional job offer
(c) After a job offer
(d) Within the first three days on the job
(e) To some applicants
(f) To all applicants
(g) To some employees
(h) To all employees

whom does your

Yes ^ No___
Yes S No___
Yes S No___
Yes / No__
Yes___ No ^
Yes vX No_
Yes___ No
Yes ^ No

22. Explain where and how completed I-9 Forms, with their supportive documentation, are 
maintained and made accessible.
_ f\L&b //U gft-CU __  P&LiSt*tfr£L Fo L6&T-

23. Does your firm or any of its collective bargaining agreements require job applicants to take a 
medical examination? Yes ^No___

If yes, is the medical examination given:

(a) Prior to a job offer
(b) After a conditional job offer
(c) After a job offer
(d) To all applicants
(e) Only to some applicants

If yes, list for which applicants below and attach copies of all medical examination or 
questionnaire forms and instructions utilized for these examinations.

VAtiCfi) Pco S es*

24. Do you have a written equal employment opportunity (EEO) policy? Yes ^^No___

If yes, list the document(s) and page number(s) where these written policies are located. 25 26 * * *

Yes ^ No___
Yes___ No
Yes___ No ^
Yes___ No ^
Yes No

25. Does the company have a current affirmative action plan(s) (AAP)
_____Minorities and Women
_____Individuals with handicaps
_____Other. Please specify__________________________________ ____________________

26. Does your firm or collective bargaining agreement(s) have an internal grievance procedure with
respect to EEO complaints? YesNo___

If yes, please attach a copy of this policy.

If no, attach a report detailing your firm’s unwritten procedure for handling EEO complaints.

Page 4
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27. Has any employee, within the past three years, filed a complaint pursuant to an internal 
grievance procedure or with apy official of your firm with respect to equal employment 
opportunity? Yes___ No

If yes, attach an internal complaint log. See instructions.

28. Has your firm, within the past three years, been named as a defendant (or respondent) in any 
administrative or judicial action where the complainant (plaintiff) alleged violation of any anti- 
discrimination or affirmative action laws? Yes No

If yes, attach a log. See instructions.

29. Are there any jobs for which there are physical qualifications? Yes___ No

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s). 30

30. Are there any jobs for which there are age, race, color, national origin, sex, cree^t, disability, 
marital status, sexual orientation, or citizenship qualifications? Yes___ No___

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).

Page 5
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SIGNATURE PAGE

I, (print name of authorized official signing) A/A^A £• CArtAvi_______ hereby certify that
the information submitted herewith is true and complete to the best of my knowledge and belief and 
submitted with the understanding that compliance with New York City’s equal employment 
requirements, as contained in Chapter 56 of the City Charter, Executive Order No. 50 (1980), as 
amended, and the implementing Rules and Regulations, is a contractual obligation. I also agree on 
behalf of the company to submit a certified copy of payroll records to the Division of Labor Services on 
a monthly basis.

Stv ^7Ec-tf co^-
Contractor's Name

AJA-fcA camAu /ssc tLeTAAy

Name of person who prepared this Employment Report Title

AJte& CA-rMACi Apes# snfr/racua
Name of official authorized to sign on behalf of the contractor

(^m) Hh- /ojv

Telephone Num

Title

l( (IT (/ V

Signature of authorized official Date

If contractors are found to be underutilizing minorities and females in any given trade based on Chapter 
56 Section 3H, the Division of Labor Services reserves the right to request the contractor’s workforce 
data and to implement an employment program.

Contractors who fail to comply with the above mentioned requirements or are found to be in 
noncompliance may be subject to the withholding of final payment.

Willful or fraudulent falsifications of any data or information submitted herewith may result in the 
termination of the contract between the City and the bidder or contractor and in disapproval of future 
contracts for a period of up to five years. Further, such falsification may result in civil and/and or 
criminal prosecution.

To the extent permitted by law and consistent with the proper discharge of DLS’ responsibilities under 
Charter Chapter 56 of the City Charter and Executive Order No. 50 (1980) and the implementing Rules 
and Regulations, all information provided by a contractor to DLS shall be confidential.

Only original signatures accepted.

QUALIFIED IN QUEENS COUNTY
Page 6 TERM EXPIRES MARCH & 20/$
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FORM A. CONTRACT BID INFORMATION: USE OF SUBCONTRACTORS/TRADES

1. Do you plan to subcontractor work on this contract? Yes___ No__

2. If yes, complete the chart below.

NOTE: All proposed subcontractors with a subcontract in excess of $750,000 must complete an Employment Report for review and 
approval before the contract may be awarded and work commences.

SUBCONTRACTOR’S
NAME*

OWNERSHIP (ENTER 
APPROPRIATE CODE 

LETTERS BELOW)

WORKTO BE 
PERFORMED BY 

SUBCONTRACTOR

TRADE PROJECTED FOR 
USE BY

SUBCONTRACTOR

PROJECTED DOLLAR 
VALUE OF 

SUBCONTRACT

*lf subcontractor is presently unknown, please enter the trade (craft name).

OWNERSHIP CODES 
W: White 
B: Black 
H: Hispanic 
A: Asian
N: Native American 
F: Female

Page 8
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FORM B: PROJECTED WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade to be engaged by your company for 
this project, enter the projected workforce for 
Males and Females by trade classification on 
the charts below.

Trade:
oP&iArtSC

Union Affiliation, if applicable 

L'O c Ai t £

Total (Col. #1-10):
H

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10): 

i

Total Female 
(Col. #6-10):

o

MALES FEMALES

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black
Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

3 O o

7 o t o £3

o o o o

0 o o o 0

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)? 

C oc-A-L uy< c/vX

Page <)
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FORM B: PROJECTED WORKFORCE

Trade: MALES FEMALES

Union Affiliation, if applicable 

L^CsAl

Total (Col. #1-10): 
(s>

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

H

Total Female 
(Col. #6-10):

o

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black
Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

vO o o o o

o o o *o 05

o O o

z 0 H O d)

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)? 

C o c/R. < o n £

Page 10
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FORM C: CURRENT WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade currently engaged by your company for 
all work performed in New York City, enter the current workforce 
for Males and Females by trade classification on the 
charts below.

Trade:
OP<SqyfrT>/U

Union Affiliation, if applicable

6-ocr/K (£____

Total (Col. #1-10):
_____ Li_________

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

i

Total Female 
(Col. #6-10):

o

MALES

(D (2) (3) (4) (5)
White
Non
Hisp.

Black
Non
Hisp. Hisp. Asian

Native
Amer.

J
( o •o t o o

H

A

trn

TOT ( o o Q o

FEMALES

(6) (7) (8) (9) (10)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

O •O o o o

O o £> •CJ o

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?

Page 11
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FORM C: CURRENT WORKFORCE

Trade: MALES FEMALES

(D (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black

Union Affiliation, if applicable Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

Total (Col. #1-10):
£(________

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

t l

Total Female 
(Col. #6-10):

o

J

H

A

TRN

TOT

*? & 0 o

e o o

J) o o Cs o

Cl o sD o ■o

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)? 

(—o c/H-

Page 12
Revised 8/13
FOR OFFICIAr USE ONLY: File No.



December 17, 2014

Small Business 
Services

Maria Torres-Springer 
Commissioner

Ms. Nada Camali 
President
En-Tech Corporation 
91 Ruckmand Road 
Closter, NY 07624

RE: NYC Department of Design & Construction Contract (DDC); PIN No.
#8502015SE0002C; Emergency rehabilitation of sanitary and combined sewers by 
using DEP approved lining method in various locations; Citywide; Contract Value: 
$2,775,329.00; DLS File No. 214CY349 and;

PIN No. #8502014SE0010C; Rehabilitation of interceptor sewers and 
appurtenances in various locations; Boroughs of the Bronx, Manhattan, Queens, 
and Staten Island; Contract Value: $4,888,615.00; DLS File No. 214CY354 and;

PIN No. #8502014SE0035C; Guniting of existing combined sewer (Westside) and 
trench restoration in Seymour Avenue between Allerton Avenue and Pelham 
Parkway South, etc.; Borough of the Bronx; Contract Value: $6,383,192.25; DLS
File No. 214CY353; Continued Certificate of Approval

Dear Ms. Camali:

Please be advised that En-Tech Corporation has already received notice of its 
approval status for the three (3) year period indicated in the Department of Small 
Business Services/Division of Labor Services' (DLS') Certificate of Approval dated July 
31,2012 for File# 211CY126.

As your organization continues to meet the equal employment opportunity 
requirements of the City of New York, DLS approves the awarding of the above- 
referenced contract. This approval does not extend the initial 3 year approval 
(July 31,2012 - July 30, 2015) referred to above.

11 0 William Street, New York, NY 1 0038 
Tel 212.513.6300 ’Fax 212.618.8991 ’TDD 212-513.6306 

www.nyc.gov/sbs

http://www.nyc.gov/sbs


PAGE TWO 
December 17, 2014

If you have any questions, please call Mr. Jacques St.Cloud at (212) 513-9233 or 
by email JSt.Cloud@sbs.nvc.gov.

cc: Tia Clarke (DDC)
Victoria Ayo-Vaughan (DDC) 
Rosalyn Dawson 
Jacques St.Cloud 
File

Very truly yours,

Assistant Commissioner 
Division of Labor Services

mailto:JSt.Cloud@sbs.nvc.gov


DID BOND 1 
FORM OF BID BOND

KNOW ALl MEN BY THESE PRESENTS. That we,_
En-Tech Corp.

hereinafter referred to as the "Principal", and

hereinafter referred to as the "Surety" are held and firmly bound to TIIE CITY OF NEW YORK,
hereinafter referred to as the "CITY", or to its successors and assigns in the penal sum of_____
Ten Percent of Bid Amount

($_____________ ), Dollars lawful money of the United States, for the payment of which said sum of
money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal is about to submit (or has submitted) to the Citv the accompanying
proposal, hereby made a pari hereof, to enter into a contract in writing for___________________
Project Id: PS-312CW1, Pin: 8502014SE0010C, Rehabilitation of Interceptor Sewers and Appurtenances In The Bronx, 

Manhattan, Queens, Staten Island; Various Streets

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall not 
withdraw said Proposal without the consent of Uic City for a period of forty-five (45) days after the 
opening of bids and in the event of acceptance, of the Pi incipal’s Proposal by the City, if he Principal 
shall:

(a) Within ten (10) days after notification by the City, execute in quadruplicate and deli ver 
to the City all the executed counterparts of the Contract in the form set forth iL the Contract Documents, 
in accordance with the proposal as accepted, and

(b) Furnish a performance bond and separate payment bond, as may be required by the City, 
for the faithful performance and proper fulfillment of such Contract, which bonds shall b« satisfactory u: 
all respects to the City and shall be executed by good and sufficient sureties, and

(c) In all respects perform the agreement created by the acceptance of said Proposal as 
provided in the Information for Bidders, bound herewith and made a part hereof, or if the City shall reject 
the aforesaid Proposal, then this obligation shall be null and void; otherwise to remain in full force at id 
effect.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-7 BID BOOKLET
DECEMBER 2013



BID BOND 2

In the event that the Proposal of the Principal shall be accepted and the Contract be awarded to 
him the Surety hereunder agrees subject only to the payment by the Principal of the premium therefore, if 
requested by the City, to write the aforementioned pcrfoimance and payment bonds in the form set forth 
in the Contract Documents.

It is expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated.

1 here shall be no liability under this bond if, in the event of the acceptance of the Principal's 
Proposal by the City, either a performance bond or payment bond, or both, shall not be required oy the 
City on or before the 30th day after the date on which the City signs the Contract.

The surety, for the value received, hereby stipulates ana agrees that the obligations of the Surety 
and its bond shall m no way be impaired or affected by any postponements of the date upon which the 
City will receive or open bids, or by any extensions of th^ time within which rhe City may accipt the 
Principal's Proposal, or by any waiver by the City of any of the requirements of the Information for 
Bidders, and the Surety hereby waives notice of any such postponements, extensions, or waivers.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals 
and such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signer! by their proper officers the 13th __ day of November 2014

(Seal)

(Seal)

En-Tech Corp. (L-S.)

Nada Camali, President

Liberty Mutual Insurance Company

By: \

Pamela J. Boyle, Atty-ln-Fact

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-8 BID BOOKLET
DECEMBER 2013



BID BOND 3

State of 
On tnis

A)i
ACKNOWLEDGMENT OF PRINCIPAL. IF A CORPORATION

mL
County of tch /r c ^ ) Q

A)A?j4 (

unty
aJc

ss:

that he resides at .y 
that'^ie is the <

— day °^~ - A^C \/Ly7) . ,CV / ■- before me personally came
- < ■ to me known, who, being by me duly sworn, did depose and say

- GuU' , ficue?U2 ft 54 7<rf_______________________
la)-t72SfOl of- ■ ■ ■ — ■ i— ■ —— ____ — •. / / <—«- » / • / _

the corporation described in and which executed the foregoing instrument; that he knows the seal of said 
corporation; that one oi the seals affixed to said instrument is such seal; that it was so affixed by order of 
the directors of said corporation, and that he signed his name thereto by like order.

ROBERT OOR87 
NOTARY PUBLiC 
PPG. NO. 01806203538 
V :NAl_OU:° IN QUEENS C JUNTO 

l-.M t:\PIRPS MARCH 8 20 ,$
Notary Public

ACKNQVv LODGMENT OF PIONCIPAL. IF A PARTNERSHIP

State of_________ _______ County of____ ______ _________ ss:
On this_______ _____day of______________ ,__________ , before me personally appeared
_______________ ________________ to me known and known to me to be one of the members of the
firm of___________ __________________________ descrioed in and who executed the foregoing
instrument, and he acknowledged to me that he executed the same as and for the act and deed of said 
firm.

Notary Public

ACKNOV/LEDGMEIIT OF PRINCIPAL. IF AN INDI VIDUAL 

State of________________ County of____________________ ss:
On this___________ day of________________,__________ , before me personally appeared
________________________________to me known and known to me to be the person described in
and who executed the foregoing instrument and acknowledged that he executed the same.

Notary Public

AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-9 BID BOOKIJ2T
DECEMBER 2013



ACKNOWLEDGEMENT OF SURETY

State of New Jersey ]
|-ss

County of Passaic ]

On 11/13/2014, before me personally came Pamela J. Boyle to me known, who, 
being by me duly sworn, did depose and say that she is an attorney-in-fact of Liberty 
Mutual Insurance Company the corporation described in and which executed the within 
instrument; that she knows the corporate seal of said corporation, and that the seal affixed 
to the within instrument is such corporate seal, and that she signed the said instrument 
and affixed the said seal as Attorney-in-Fact by authority of the Board of Directors of 
said corporation and by authority of this office under the Standing Resolutions thereof.

My Commission expires:

S ! EPHA'V F FGY
IM<J t ri'' , UhLi'j’

STATE i -'V
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THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6743680
American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company 
is a corporation duly organized under the laws of the State of Indiana (herein collectively called the “Companies"), pursuant to and by authority herein set forth, does hereby name, constitute 
and appoint, Joseph W. Mallory; Lisa Nosah Louis A. Vlahakes: Pamela J. Boyle: Robert E. Culnen

all of the city of Totowa _, state of NJ . each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this I7ih day of October________ , 2014 .

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company

STATE OF PENNSYLVANIA 
COUNTY OF MONTGOMERY

On this 17th day of October

ss

By: llctcttlU

David M. CareyfAssistant Secretary

2014 . before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, 
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

Teresa Pastella , Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact. as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attomeys-in- 
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety 
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with 
the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said 
Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF. I have hereunto set my hand and affixed the seals of said Companies this 13 th day of November_______________________ 20 .

By:.
Gregory W. Davenport, Assistant Secretary

LMS_12873_122013 12 Of 500
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LIBERTY MUTUAL INSURANCE COMPANYliberty
Mutual

SURETY
FINANCIAL STATEMENT — DECEMBER 31,2013

Assets
Cash and Bank Deposits..........................................$1.118,180.550

’Bonds — U.S Government...................................... 1.888.225.943

♦Other Bonds................................................................ 12.039,490,815

♦Stocks.......................................................................... 9.030.962.112

Real Estate................................................................. 251.301.907

Agents' Balances or Uncollected Premiums..........  4,781,042,931

Accrued Interest and Rents...................................... 149,855,386

Other Admitted Assets................................................. 15.216.749,451

Total Admitted Assets....................................... S44.475.809.095

Liabilities
Unearned Premiums...................................................$5,940,431,054

Reserve for Claims and Claims Expense................. 17,305.063,560

Funds Held Under Reinsurance Treaties................. 212.659,311

Reserve for Dividends to Policyholders.................. 1.226.236

Additional Statutory Reserve.................................. 63.348.980

Reserve for Commissions, faxes and

Other Liabilities.................................................  5.826.683.629

Total................................................................$29,349,412,770

Special Surplus Funds................. $55,686,852

Capital Stock................................ 11.250,000

Paid in Surplus............................. 7.898.288,167

Unassigned Surplus.......................7,161,171,306

Surplus to Policyholders...............................  15,126,396,325

Total Liabilities and Surplus................................ $44.475.809.095

* Bonds are stated at amortized or investment value; Stocks at Association Market Values.
The foregoing financial information is taken from Liberty Mutual Insurance Company's financial 
statement tiled with the state of Massachusetts Department of Insurance.

I. TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and 
correct statement of the Assets and Liabilities of said Corporation, as of December 31. 2013. to the best of my knowledge and belief.

IN WI TNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle. Washington, this 20th day of 
March, 2014.

Assistant Secretary

S-1262LMIC/a 4/13



ATTACH TO CONTRACT DOCUMENTS

THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

INFRASTRUCTURE DIVISION 
BUREAU OF DESIGN

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177th STREET (NEAR 

LAFAYETTE AVENUE); EAST 177™ STREET (LAFAYETTE AVENUE AND RANDALL AVENUE); 
DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND HATTING PLACE; AND, 

EAST 133rd STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225™ STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND 

NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 

BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto 
CITY-WIDE

DATED: October 30, 2014

This Addendum is issued for the purpose of amending the requirements of the contract 
documents and is hereby made part of said contract documents to the same extent as if it was 
originally included therein. ___ ____________________ ____

In response to questions from Contractors, the answers to the questions are the following:

Question No. 1: Is there any flow data available for the interceptor pipes to be lined on the project? 
The plans indicate a mean water level as a percentage but there is no information related to flow 
rates. Can this information be provided?

Question No. 2: The documents provided give no details on bypass pumping or CIPP lining. Is the 
information contained in the Standard Specification?

Question No. 3: If flow data is not available, should bypass pumping systems be designed based on 
the mean water level percentages provided on the project plans?

Answer to Questions No. 1, No. 2 and No. 3: The Contractor is advised to refer to the Standard 
Sewer Specifications (dated August 1, 2009), Section 5.05C - RECONSTRUCTION OF EXISTING 
SEWERS USING D.E.P. APPROVED CURED-IN-PLACE-PIPE (CIPP) LINING METHOD, page V- 
44.

Question No. 4: The site maps for the various locations are not clear or impossible to read. Manhole 
numbers and street names are illegible. It is impossible to determine exactly where these manholes 
are in the field. In order to perform a proper site visit to bid the project, the site plans should clearly

A3-1



ADDENDUM N0.3 PROJECT ID: PS-312CW1

show the manhole locations so that they can be correctly located in the field. Also the next upstream 
and downstream manholes should be identified for bypass pumping purposes.

Answer to Question No. 4: The contract drawings are based on best available records. Please refer 
to attached As-Built drawings for clarification.

Question No. 5: We request that As-Built plans be supplied for all sites, both to locate the manholes 
bounding the sewers to be lined, and to locate manholes upstream and downstream of the work sites 
to determine wastewater bypassing options.

Answer to Question No. 5: Please see attached As-Built drawings consisting of fifty (50) sheets.

Question No. 6: Please make available copies of any TV recordings of the various sewers to be 
rehabilitated on this project.

Answer to Question No. 6: To view TV recordings of the various sewers to be rehabilitated on this 
project, please make an appointment with Mr. Fahid Nammour, Deputy Director Engineering Support 
at (718) 391-2331 or at Nammourf@ddc.nvc.Qov. located at 30-30 Thomson Avenue, Long Island 
City, NY 11101.

By signing in the space provided below, the bidder acknowledges receipt of the 
two (2) pages of this Addendum plus fifty (50) sheets of As-Built drawings.

THIS ADDENDUM MUST BE SIGNED BY ALL BIDDERS 
AND ATTACHED TO THEIR BIDS.

Tech c&tip

GURDIP SAIN!, P.E.
Assistant Commissioner/Design

A3-2
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NYC Business Solutions helps small businesses, 
including Minority or Women-owned Business 
Enterprises (M/WBEs), across all industries secure 
low-rate loans to compete on City contracts.

Whether your firm has been selected to perform 
a construction project, provide professional 
services, or supply the City with goods, businesses 
across all industries can access up to $150,000 
in capital to cover contract-related labor and 
equipment costs.

The Ideal business should:
• Currently be in operation

• Have plans to bid on a City contract

• Need early-stage resources (e.g. working 
capital, inventory, or equipment)

Call 311 and ask for “contract financing” or 
visit www.nyc.gov/contractfinancing for 
more information

http://www.nyc.gov/contractfinancing


CITY OF NEW YORK

DEPARTMENT OF 
DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE

BID BOOKLET
FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND

REQUIRED FOR:

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND
APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH 

STREET (NEAR LAFAYETTE AVENUE); EAST 177TH STREET (LAFAYETTE 
AVENUE AND RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; 

PENNYFIELD AVENUE AND HATTING PLACE; AND, EAST 133RD STREET 
(WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); 

RIIS PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER 

CAPODANNO BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND,
BAY STREET

Together With All Work Incidental Thereto
BOROUGH OF QUEENS
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CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE

SPECIAL NOTICE TO BIDDERS

BID SUBMISSION REQUIREMENTS

THE FOLLOWING DOCUMENTS ARE TO BE COMPLETED AND SUBMITTED WITH THE BID;

1. Bid Schedule and Bid Form, including Affirmation
2. Bid Security (if required, see Attachment 1 on Page A-l)
3. Schedule B: M/WBE Utilization Plan (if participation goals have been established)

FAILURE TO SUBMIT ITEMS (1), (2) AND (3)
WILL RESULT IN THE DISQUALIFICATION OF THE BID.

4. Safety Questionnaire
5. Construction Employment Report (if bid is $1,000,000 or more)
6. Contract Certificate (if bid is less than $1,000,000)
7. Confirmation of Vendex Compliance
8. Bidder’s Certification of Compliance with Iran Divestment Act
9. Special Experience Requirements (if applicable)
10. Apprenticeship Program Questionnaire (if applicable)
11. Any addenda issued prior to the receipt of bids

FAILURE TO SUBMIT ITEMS (4) THROUGH (11)
MAY RESULT IN THE DISQUALIFICATION OF THE BID.

NOTES: (1) All of the above referred to blank forms to be completed and submitted with the
bid are included in the BID BOOKLET.

(2) If the bidder has any questions or requires additional information, please contact 
the Department of Design and Construction by phone (718-391- 2601) or by fax (718- 
391-2615).

(3) VENDEX QUESTIONNAIRES: The Bidder is advised that Vendex
Questionnaires and procedures have been changed. Vendex Questionnaires, as well as 
detailed instructions, may be obtained at www.nvc.gov/vendex. The bidder may also 
obtain Vendex forms and instructions by contacting the Agency Chief Contracting 
Officer or the contact person for this contract.

(4) SPECIAL EXPERIENCE REQUIREMENTS: The Bidder is advised that
Special Experience Requirements may apply to this contract. Such requirements are set 
forth on pages 3, 3a, 3b and 4 of this Bid Booklet.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

2 BID BOOKLET
DECEMBER 2013

http://www.nvc.gov/vendex


SPECIAL NOTICE TO BIDDERS

SPECIAL EXPERIENCE REQUIREMENTS (Revised 03/2014)

(A) SPECIAL EXPERIENCE REQUIREMENTS FOR THE BIDDER: The Special Experience
Requirements set forth below apply to the bidder. Compliance with such Special Experience Requirements 
will be determined solely by the City prior to an award of contract. Failure to comply with the Special 
Experience Requirements will result in rejection of the bid as non-responsive.

The requirements in this Section (A) apply to this contract where indicated by a blackened box (■).

■ The bidder must, within the last seven (7) consecutive years prior to the bid opening, have successfully 
completed in a timely fashion at least one (1) project similar in scope and type to the required work. 
Such prior project may have been performed as a prime contractor, subcontractor or sub-subcontractor.

The Special Experience Requirements next to the blackened box below apply to the bidder. If the bidder 
intends to perform such work itself, it must demonstrate compliance with the Special Experience 
Requirements. If the bidder intends to subcontract this work, the proposed subcontractor or sub-subcontractor 
must demonstrate compliance with the Special Experience Requirements. The contractor, subcontractor or 
sub-subcontractor (hereinafter referred to as the “entity”) that will perform any specific area of work indicated 
by the blackened box below, may have performed the required prior project(s) as a prime contractor, 
subcontractor or sub-subcontractor. Once approved, no substitution will be permitted, unless the 
qualifications of the proposed replacement have been approved in writing in advance by the City.

□ Trunk Water Main Work: The entity that will perform the trunk water main work must, within the 
last seven (7) consecutive years prior to the bid opening, have successfully completed in a timely 
fashion at least one (1) project similar in scope and type to the required work.

□ Best Management Practice Work: Best Management Practice (“BMP”) Work is any item of work in 
the Bid Schedule that begins with the prefix “BMP”. The entity that will perform any BMP Work 
must, within the last five (5) consecutive years prior to the bid opening, have successfully completed in 
a timely fashion at least three (3) projects similar in scope and type to the required work.

For professional services in connection with BMP Work, (i.e.. monitoring and reporting services), the 
individual who will perform the required services must, within the last five (5) consecutive years prior 
to the bid opening, have successfully completed in a timely fashion at least three (3) projects similar in 
scope and type to the required work. Additional requirements are set forth below.

□ The individual serving as the Restoration Specialist (Construction Monitor) must be a Registered 
Landscape Architect licensed by the state of New York, or must have equivalent professional 
experience.

□ The individual serving as the Erosion and Sediment Control Licensed/Certified Professional 
must be a Certified Professional in Erosion and Sediment Control (CPESC), certified by 
CPESC, Inc.

□ Micro-Tunneling/Pipe Jacking Work: The entity that will perform the micro-tunneling/pipe jacking 
work must, within the last five (5) consecutive years prior to the bid opening, have successfully 
completed in a timely fashion at least two (2) projects similar in scope and type to the required work.

□ OTHER:___________________________________________________________________

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

3 BID BOOKLET
DECEMBER 2013



(B) SPECIAL EXPERIENCE REQUIREMENTS FOR SPECIFIC AREAS OF WORK (to be provided
after an award of contract):

The requirements in this Section (B) apply to this contract where indicated by a blackened box (■).

The Special Experience Requirements set forth below apply to the contractor, subcontractor or sub­
subcontractor that will perform the specific area of work. Compliance with such Special Experience 
Requirements will be determined solely by the City after an award of contract. After an award of 
contract, when requested by the City, the contractor will be required to submit the qualifications of the 
contractor, subcontractor or sub-subcontractor that will perform the specific area of work. If the bidder 
intends to perform such work itself, it must demonstrate compliance with the Special Experience 
Requirements. If the bidder intends to subcontract this work, the proposed subcontractor or sub-subcontractor 
must demonstrate compliance with the Special Experience Requirements. Once approved, no substitution will 
be permitted, unless the qualifications of the proposed replacement have been approved in writing in advance 
by the City.

Special Experience Requirements apply to the contractor, subcontractor or sub-subcontractor (hereinafter 
referred to as the •‘entity’*) that will perform any specific area of work indicated by a blackened box. The 
entity may have performed the required prior project(s) as a prime contractor, subcontractor or sub­
subcontractor.

□ Hazmat Work: Hazmat Work is any item of work in the Bid Schedule that begins with the prefix 
8.01. The entity that will perform any Hazmat Work must, within the last three (3) consecutive years 
prior to the bid opening, have successfully completed in a timely fashion at least five (5) projects 
similar in scope and type to the required work.

□ Pile, CFA Pile, and/or Mini-Pile Work: The entity that will perform the Pile, CFA Pile and/or Mini- 
Pile Work must, within the last three (3) consecutive years prior to the bid opening, have successfully 
completed in a timely fashion at least two (2) projects similar in scope and type to the required work.

For professional services in connection with Pile Work, (i.e.. engineering and inspection sendees), the 
individual who will perform the required services must be a Professional Engineer licensed by the state 
of New York. Such individual must also comply with the above requirements for prior projects.

□ Construction Report, Monitoring And Post-Construction Report, and Continuous Real-Time 
Monitoring For Vibrations And Movements And Post-Construction Report Work: The entity 
that will perform the Construction Report, Monitoring For Vibrations And Movements, and Post- 
Construction Report Work must, within the last three (3) consecutive years prior to the bid opening, 
have successfully completed in a timely fashion at least two (2) projects similar in scope and type to the 
required work.

For professional services in connection with Reporting and Monitoring Work, (i.e., engineering and 
inspection services), the individual who will perform the required sendees must be a Professional 
Engineer licensed by the state of New York. Such individual must also comply with the above 
requirements for prior projects.

□ OTHER:______________________________

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

3a BID BOOKLET
DECEMBER 2013



(C) SPECIFICATIONS: In the event of any conflict, omission or inconsistency between (1) the Specifications 
and/or Contract Drawings, and (2) the Special Experience Requirements in Section (B) of the Special Notice 
To Bidders, the special experience listed in the Specifications and/or Contract Drawings shall be controlling. 
The Special Experience Requirements in Section (B) of this Special Notice To Bidders are only for the 
convenience of the bidders.

(D) SUBMISSION REQUIREMENTS: For each project submitted to demonstrate compliance with the Special 
Experience Requirements, the bidder must complete and submit the Qualification Form included in the Bid 
Booklet. The City will only evaluate a project if the following criteria are met: (1) the project is described on 
the Qualification Form, and (2) all information on the Qualification Form is provided. The City will not 
evaluate any project which does not comply with the criteria set forth herein, including any project which is 
referred to only on the resume of an individual.

If Special Experience Requirements are indicated for any specific area of work, the submission requirement 
set forth above shall apply to the entity that will perform the specific area of work.

(E) CONDITIONS: In determining compliance with the Special Experience Requirements for the bidder set 
forth above, the City may consider prior projects completed by principal(s) or other employees of the bidder 
while affiliated with another entity, subject to the conditions set forth below.

• Any principal or other employee on whose prior experience the bidder is relying to demonstrate 
compliance with this special experience requirement must have held the following: (a) a significant 
management role in the prior entity with which he/she was affiliated, and (b) a significant management 
role in the entity submitting the bid for a period of six (6) months or more from the inception of the 
bidding entity.

» The bidder may not rely on the experience of its principals or other employees to demonstrate 
compliance with any other requirements, including without limitation, financial requirements or 
requirements for a specified minimum amount of annual gross revenues.

(F) JOINT VENTURES: In the event the bidder is a joint venture, at least one firm in the joint venture must 
meet the above described experience requirements.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

3b BID BOOKLET
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Qualification Form

List previous projects completed to meet the special experience requirements for this contract. 
Please photocopy this form for submission of all required projects.

Name of Contractor:___________________________________________________________________

Name of Project:______________________________________________________________________

Location of Project:____________________________________________________________________

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed:

Name:
Title:______________________________________Phone Number:____________________________

Brief description of the Project completed or the Project in progress:___________________________

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:_________________

Amount of Contract, Subcontract or Sub-subcontract:_____________________________________

Start Date and Completion Date:_______________________________________________________

********************************************

Name of Contractor:_________________________________________________________________

Name of Project:____________________________________________________________________

Location of Project:__________________________________________________________________

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name:
Title:______________________________________Phone Number:__________________________

Brief description of the Project completed or the Project in progress:_________________________

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:

Amount of Contract, Subcontract or Sub-subcontract:____________________

Start Date and Completion Date:______________________________________

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

4 BID BOOKLET
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ATTACHMENT 1 - BID INFORMATION

PROJECT ID: PS-312CW1 
PIN: 8502014SE0010C

Description and Location of Work: For The Rehabilitation Of Interceptor Sewers And Appurtenances In: 
The Bronx
Brush Avenue (In Front Of Unitron Parking Lot); East 177th Street (Near Lafayette Avenue); East 177th 
Street (Lafayette Avenue And Randall Avenue); Dewey Avenue And Quincy Avenue; Pennyfield 
Avenue And Hatting Place; And, East 133rd Street (Willow Avenue And Walnut Avenue

Manhattan
Harlem River Drive South-Bound

Queens
225th Street; Riis Park (Newport Avenue And Neponsit Avenue); Riis Park And Newport Avenue; And, 
Poppenhusen Avenue

Staten Island
Rector Street (Castleton Avenue And Hurst Street); Father Capodanno Boulevard (Seaview Avenue And 
Psych Centre); And, Bay Street, Together With All Work Incidental Thereto, Citywide.

Documents Available At:

Submission of Bids To:

Bid Opening:

30-30 Thomson Avenue
First Floor Bid Procurement Room
Long Island City, New York 11101
8:30 A.M. to 4:00 P.M. - Monday through Friday

30-30 Thomson Avenue
First Floor Bid Procurement Room
Long Island City, New York 11101
Before 11:00 A.M. on NOVEMBER 13.2014

30-30 Thomson Avenue
First Floor Bid Procurement Room
Long Island City, New York 11101

Pre-Bid Conference:

Time and Date: 11:00 A.M. on NOVEMBER 13, 2014 

Yes ____________ No X_____

If Yes, Mandatory: Optional:
Time and Date: ______________________________
Location: ___________________________________

Bid Security: Bid Security is required in the amount set forth below; provided, however, bid
security is not required if the TOTAL BID PRICE set forth on the Bid Form is 
less than $1,000,000.00.

(1) Bond in an amount not less than 10% of the TOTAL BID PRICE set 
forth on the Bid Form, OR

(2) Certified Check in an amount not less than 2% of the TOTAL BID 
PRICE set forth on the Bid Form.

Performance and Payment Security: Required for contracts in the amount of $1,000,000 or more. 
Performance Security and Payment Security shall each be in an amount equal to 100% of the Contract 
Price.

Agency Contact Person: Lorraine Holley
Phone: 718-391-2601 FAX: 718-391-2615

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

A-l BID BOOKLET
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Project ID: PS-312CW1

BID SCHEDULE 

NOTICE TO BIDDERS

Items listed in this Bid Schedule which have one (1) digit followed by 
a decimal (e.g. 4.02 AG), excluding items beginning with the number 
"8.01", shall comply with the requirements of the corresponding numerical 
Sections of the NYCDOT Standard Highway Specifications as amended by 
Addendum No. 1 and Addendum No. 2, herein Volume 3 of 3.

Items listed in this Bid Schedule which have two (2) digits beginning 
with the number "5" followed by a decimal (e.g. 50.31CC15) shall comply 
with the requirements of the New York City Department of Environmental 
Protection (NYCDEP) Standard Sewer Specifications dated August 1, 2009, 
as amended by Addendum No. 2, herein Volume 3 of 3.

Items listed in this Bid Schedule which have two (2) digits beginning 
with the number "7" followed by a decimal (e.g. 70.31FN) shall comply 
with the requirements of the New York City Department of Environmental 
Protection (NYCDEP) Standard Sewer Specifications dated August 1, 2009, 
and Standard Water Main Specifications dated August 1, 2009, as amended 
by Addendum No. 2, herein Volume 3 of 3.

Items listed in this Bid Schedule beginning with the prefix "DSS" are 
to be done in accordance with the requirements of Addendum No. 2, herein 
Volume 3 of 3.

B- 1



Project ID: PS-312CW1
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1 , *3 NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION CONTRACT PIN: 8502014SE0010C

J J J DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN PROJECT ID: PS-312CW1
6/30/2014 12:00 AM

BID SCHEDULE

NOTE: (1) The Agency may reject a bid if it contains unbalanced bid prices. An unbalanced bid is considered to be 
one containing lump sum or unit items which do not reflect reasonable actual costs plus a reasonable 
proportionate share of the Bidder's anticipated profit, overhead costs, and other indirect costs, anticipated 
for the performance of the items in question.

(2) The following bid prices on Unit Price Contracts are to be paid for the actual quantities of the item numbers 
in the completed work or structure, and they cover the cost of all work, labor, material, tools, plant and 
appliances of every description necessary to complete the entire work, as specified, and the removal of all 
debris, temporary work and appliances.

(3) PLEASE BE SURE A LEGIBLE BID IS ENTERED, IN INK, FOR EACH ITEM.
Alterations must be initialed in ink by the bidder.

(4) The Extended Amount entered in Column 6 shall be the product of the Estimated Quantity in Column 3 
times the Unit Price Bid in Column 5.

(5) Prospective bidders must examine the Bid Schedule carefully and, before bidding, must advise the
Commissioner, in writing, if any pages are missing, and must request that such missing pages be furnished 
them. The pages of this Bid Schedule are numbered consecutively, as follows: B - 3 Through B - 7

PLEASE BE SURE A LEGIBLE BID IS ENTERED FOR EACH ITEM.
THE BIDDER SHALL INSERT THE TOTAL BID PRICE IN
THE BID FORM ON PAGE C-4 OF THIS BID BOOKLET.
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BID SCHEDULE FORM

6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION PROJECT ID: PS-312CW1
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN CONTRACT PIN: 8502014SE0010C

COL. 1 COL 2 COL. 3 COL. 4 COL. 5 COL 6
ENGINEER'S UNIT PRICE EXTENDED AMOUNT

ESTIMATE (IN FIGURES) (IN FIGURES)
SEQ. NO ITEM NUMBER and DESCRIPTION OF QUANTITIY UNIT DOLLARS ■ CTS DOLLARS • CTS

001 50.71130D00 1,679.00 L.F. : :

RECONSTRUCTION OF EXISTING 30" DIAMETER CIRCULAR 
INTERCEPTOR SEWER, USING D.E.P. APPROVED CIPP LINING 
METHOD

: i

002 50.71136D00 572.00 L.F. ; :

RECONSTRUCTION OF EXISTING 36" DIAMETER CIRCULAR 
INTERCEPTOR SEWER, USING D.E.P. APPROVED CIPP LINING 
METHOD i i

003 50.71142D00 490.00 L.F. : :

RECONSTRUCTION OF EXISTING 42" DIAMETER CIRCULAR I 1

INTERCEPTOR SEWER. USING D.E.P. APPROVED CIPP LINING , j
METHOD i i

004 50.71148D00 2,183.00 L.F.
i i

a
a

RECONSTRUCTION OF EXISTING 48" DIAMETER CIRCULAR 
INTERCEPTOR SEWER, USING D.E.P. APPROVED CIPP LINING 
METHOD I

•
a
a
a
a
i
a
a
a

005 51.22RL 30.00 EACH
i•
■

1
a
a

RECONSTRUCTION OF EXISTING MANHOLE ON EXISTING LINED 
SEWER

a
a
a
a
a
a
a
a

a
a
a
a
a
a
a
a
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6/30/2U14 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

PROJECT ID: PS-312CW1
CONTRACT PIN: 8502014SE0010C

BID SCHEDULE FORM
COL. 1

SEQ. NO

COL 2

ITEM NUMBER and DESCRIPTION

COL. 3
ENGINEER'S

ESTIMATE
OF QUANTITIY

COL. 4

UNIT

COL. 5
UNIT PRICE 

(IN FIGURES)

COL. 6
EXTENDED AMOUNT

(IN FIGURES)
DOLLARS | CTS DOLLARS | CTS

006 51.23RF
REPLACEMENT OF EXISTING MANHOLE FRAME AND COVER

30.00 EACH

007 52.51RP
REMOVAL OF PROTRUDING SERVICE CONNECTIONS

18.00 EACH

008 52.61 RC
RE-OPENING OF SERVICE CONNECTIONS

46.00 EACH

009 53.11 DR
TELEVISION INSPECTION AND DIGITAL AUDIO-VISUAL RECORDING 
OF SEWERS

4,924.00 L.F.

010 6.40 B
ENGINEER'S FIELD OFFICE (TYPE B)

18.00 MONTH

011 6.70
MAINTENANCE AND PROTECTION OF TRAFFIC

Unit price bid shall not be less than: $ 98,000.00

1.00 L.S.
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6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

PROJECT ID: PS-312CW1

CONTRACT PIN: 8502014SE0010C

BID SCHEDULE FORM
COL. 1

SEQ. NO

COL 2

ITEM NUMBER and DESCRIPTION

COL 3 
ENGINEER'S

ESTIMATE
OF QUANTITIY

COL 4

UNIT

COL. 5
UNIT PRICE

(IN FIGURES)

COL 6
EXTENDED AMOUNT

(IN FIGURES)
DOLLARS ; CTS DOLLARS ; CTS

012 7.13 B 12.00 MONTH •
■

a
a

MAINTENANCE OF SITE ■
■
■

a
a
a

Unit price bid shall not be less than: $ 7,500.00
>
■
■
■
■

•a
a
a
a

013 70.31 FN 400.00 L.F. ■
•

a
a

FENCING
a
a
a
•

a
•
ai

Unit price bid shall not be less than: $ 2.00
a
a
a
a
•

aa
a
a

014 DSS014C 1.00 F.S. 25,000 | 00 25,0001 00

ALLOWANCE FOR EXTRA WORK ON ARTERIAL HIGHWAYS ■
a

a
a
a

PRICE BID SHALL BE FOR THE FIXED SUM OF $ 25,000.00
■
a
a
a
a
a
a
a
a

a
a
a
a
a
a
a
■
a

SUB-TOTAL: $

015 6.39 A 1.00 L.S.
1
a
a

a
a

MOBILIZATION
a
a
a

a
a
a

BID PRICE OF MOBILIZATION SHALL NOT EXCEED 4% OF THE 
ABOVE SUB-TOTAL PRICE.

a
a
a
a

aa
a
a
a
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6/30/2014 12:00 AM NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

PROJECT ID: PS-312CW1

CONTRACT PIN: 8502014SE0010C

BID SCHEDULE FORM
COL. 1 COL 2 COL 3 COL 4 COL 5 COL 6

ENGINEER'S UNIT PRICE EXTENDED AMOUNT

SEQ. NO ITEM NUMBER and DESCRIPTION
ESTIMATE (IN FIGURES) (IN FIGURES)

OF QUANTITIY UNIT DOLLARS | CTS DOLLARS I CTS

TOTAL BID PRICE: $

PLEASE BE SURE A LEGIBLE BID IS ENTERED FOR EACH ITEM
THE BIDDER SHALL INSERT THE TOTAL BID PRICE IN
THE BID FORM ON PAGE C-4 OF THIS BID BOOKLET.
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BID FORM
THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 
DIVISION OF INFRASTRUCTURE

BID FOR FURNISHING ALL LABOR AND 
MATERIAL NECESSARY AND REQUIRED FOR:

PROJECT ID: PS-3I2CWI

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AV ENUE (IN FRONT OF UNITRON PARKING LOT); EAST I77TH STREET (NEAR LAFAYETTE AVENUE); EAST 

I77TH STREET (LAFAYETTE AVENUE AND RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PEN'NYFIELD 
AVENUE AND HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND NEWPORT AV ENUE; AND,

POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO BOULEVARD (SEAVIEW AVENUE

AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto 
CITYWIDE

Name of Bidder:_________________________________________________________________________

Date of Bid Opening:____________________________________________________________________

Bidder is: (Check one, whichever applies) Individual ( ) Partnership ( ) Corporation ( )

Place of Business of Bidder:_______________________________________________________________

Bidder's Telephone Number:_________________________Fax Number:_________________________

Bidder's E-Mail Address:

Residence of Bidder (If Individual): __________________________________________ _____________

If Bidder is a Partnership, fill in the following blanks:

Names of Partners Residence of Partners

If Bidder is a Corporation, fill in the following blanks:

Organized under the laws of the State of___________

Name and Home Address of President :____________

Name and Home Address of Secretary:

Name and Home Address of Treasurer:

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-l BID BOOKLET
DECEMBER 2013



BID FORM

The above-named Bidder affirms and declares:

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to be 
taken.

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and 
in the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, 
that to the best of its knowledge and belief: (1) the prices in this bid have been arrived at independently 
without collusion, consultation, communication or agreement, for the purpose of restricting competition, 
as to any matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise 
required by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will 
not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to 
any competitor; and (3) No attempt has been made or will be made by the bidder to induce any other 
person, partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition.

3. No councilman or other officer or employee or person whose salary is payable in whole or in part 
from the City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, 
equipment, work or labor to which it relates, or in any of the profits thereof.

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a 
defaulter, as surety or otherwise, upon any obligation of the City of New York, and has not been declared 
not responsible, or disqualified, by any agency of the City of New York or State of New York, nor is 
there any proceeding pending relating to the responsibility or qualification of the bidder to receive public 
contracts except as set forth on the Affirmation included as page C-6 of this Bid Booklet.

The bidder hereby affirms that it has paid all applicable City income, excise and other taxes for all 
years it has conducted business activities in New York City.

5. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be 
a firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: (1) will comply with the provisions of Section 6-108 of the Administrative 
Code of the City of New York and the non-discrimination provisions of Section 220a of the New York 
State Labor Law, as more expressly and in detail set forth in the Agreement; (2) will comply with Section 
6-109 of the Administrative Code of the City of New York in relation to minimum wages and other 
stipulations as more expressly and in detail set forth in the Agreement; (3) have complied with the 
provisions of the aforesaid laws since their respective effective dates, and (4) will post notices to be 
furnished by the City, setting forth the requirements of the aforesaid laws in prominent and conspicuous 
places in each and every plant, factory, building and structure where employees engaged in the 
performance of the Contract can readily view it, and will continue to keep such notices posted until the 
supplies, materials and equipment, or work labor and services required to be furnished or rendered by the 
Contractor have been finally accepted by the City. In the event of any breach or violation of the 
foregoing, the Contractor may be subject to damages, liquidated or otherwise, cancellation of the 
Contract and suspension as a bidder for a period of three years. (The words, “the bidder”, “he”, “his”, 
and “him” where used herein shall mean the individual bidder, firm, partnership or corporation executing 
the bid).

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-2 BID BOOKLET
DECEMBER 2013



6. Compliance Report

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the 
same be a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn 
to Executive Order No. 50, dated, April 25, 1980, on Equal Employment Compliance of the contract, and
(2) warrants that he will comply with the provisions of Executive Order No. 50. The Employment Report 
must be submitted as part of the bid.

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the 
same be a firm, partnership, or corporation, executes this document expressly warranting that he will 
comply with: (1) the provision of the contract on providing records, Chapter 8.

7. By submission of this bid, the bidder certifies that it now has and will continue to have the 
financial capability to fully perfonn the work required for this contract. Any award of this contract will 
be made in reliance upon such certification. Upon request therefor, the bidder will submit written 
verification of such financial capability in a form that is acceptable to the department.

8. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical 
hardwoods, as defined in Section 165 of the State Finance Law, shall not be utilized in the performance 
of this Contract, except as the same are pennitted by the foregoing provision of law.

9. The bidder has visited and examined the site of the work and has carefully examined the Contract 
in the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule: 10

10. M/WBE UTILIZATION PLAN: By signing its bid, the bidder agrees to the Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 
The Vendor Certification and Required Affirmations will be deemed to satisfy the requirement to 
complete Section V of Part II of Schedule B: M/WBE Utilization Plan.

Section V: Vendor Certification and Required Affirmations:

I hereby:

1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 
Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City 
of New York and the rules promulgated thereunder;

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and 
correct;

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of 
this Contract, the pertinent provisions of Section 6-129, and the rules promulgated 
thereunder, all of which shall be deemed to be material terms of this Contract;

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full 
waiver is obtained or such goals are modified by the Agency; and

5) agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet 
the M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified 
by the Agency, to meet the modified Participation Goals by soliciting and obtaining the 
participation of certified MBE and/or WBE firms.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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BID FORM

PROJECT ID: PS-312CW1

TOTAL BID PRICE: In the space provided below, the Bidder shall indicate its Total Bid Price in
figures. Such Total Bid Price is set forth on the final page of the Bid Schedule.

TOTAL BID PRICE: $
(a/k/a BID PROPOSAL)

BIDDER’S SIGNATURE AND AFFIDAVIT

Bidder:

By:
(Signature of Partner or corporate officer)

Attest: Secretary of Corporate Bidder
(Corporate Seal)

Affidavit on the following page should be subscribed 
and sworn to before a Notary Public

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

C-4 BID BOOKLET
DECEMBER 2013



BID FORM (TO BE NOTARIZED)

AFFIDAVIT WHERE BIDDER IS AN INDIVIDUAL 

STATE OF NEW YORK, COUNTY OF__________________________________ss:
___________________________________________________________________________________ being duly sworn says:
I am the person described in and who executed the foregoing bid, and the several matters therein stated are in all 
respects true.

Subscribed and sworn to before me this 
____________day of________________ ,

(Signature of the person who signed the Bid)

Notary Public

AFFIDAVIT WHERE BIDDER IS A PARTNERSHIP 

STATE OF NEW YORK, COUNTY OF__________________________________ss:
being duly sworn says:

I am a member of________________________________________the firm described in and which executed the foregoing
bid. 1 subscribed the name of the firm thereto on behalf of the firm, and the several matters therein stated are in all 
respects true.

Subscribed and sworn to before me this 
____________day of________________ ,

(Signature of Partner who signed the Bid)

Notary Public

AFFIDAVIT WHERE BIDDER IS A CORPORATION

STATE OF NEW YORK, COUNTY OF__________________________________ss:
_________________________________ being duly sworn says:

I am the_________________________________ of the above named corporation whose name is subscribed to and which
executed the foregoing bid. I reside at_________________________________________________________________________
I have knowledge of the several matters therein stated, and they are in all respects true.

Subscribed and sworn to before me this 
____________day of________________ ,

(Signature of Partner who signed the Bid)

Notary Public

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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AFFIRMATION

The undersigned bidder affirms and declares that said bidder is not in arrears to the City of New York 
upon debt, contract or taxes and is not a defaulter, as surety or otherwise, upon obligation to the City of 
New York, and has not been declared not responsible, or disqualified, by any agency of the City of New 
York, nor is there any proceeding pending relating to the responsibility or qualification of the bidder to 
receive public contracts except:____________________________________________________________

. (If none, the bidder shall insert the word “None” in the space provided above.)

Full Name of Bidder:__________________________________________________
Address:____________________________________________________________
City_________________________ State_________________________ Zip Code

CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER:

/__/ A - Individual or Sole Proprietorship* *
SOCIAL SECURITY NUMBER

B - Partnership, Joint Venture or other unincorporated organization 
/ / EMPLOYER IDENTIFICATION NUMBER

Corporation
EMPLOYER IDENTIFICATION NUMBER

By:
Signature

Title:

If a corporation, place seal here

This affirmation must be signed by an officer or duly authorized representative.

*Under the Federal Privacy Act the furnishing of Social Security Numbers by bidders on City contracts is voluntary. 
Failure to provide a Social Security Number will not result in a bidder's disqualification. Social Security Numbers 
will be used to identify bidders, proposers or vendors to ensure their compliance with laws, to assist the City in 
enforcement of laws, as well as to provide the City a means of identifying of businesses which seek City contracts.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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BID BOND 1 
FORM OF BID BOND

KNOW ALL MEN BY THESE PRESENTS. That we,________

hereinafter referred to as the "Principal", and

hereinafter referred to as the "Surety" are held and firmly bound to THE CITY OF NEW YORK, 
hereinafter referred to as the "CITY", or to its successors and assigns in the penal sum of______

($______________ ), Dollars lawful money of the United States, for the payment of which said sum of
money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal is about to submit (or has submitted) to the City the accompanying 
proposal, hereby made a part hereof, to enter into a contract in writing for_________________________

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall not 
withdraw said Proposal without the consent of the City for a period of forty-five (45) days after the 
opening of bids and in the event of acceptance of the Principal's Proposal by the City, if the Principal 
shall:

(a) Within ten (10) days after notification by the City, execute in quadruplicate and deliver 
to the City all the executed counterparts of the Contract in the form set forth in the Contract Documents, 
in accordance with the proposal as accepted, and

(b) Furnish a performance bond and separate payment bond, as may be required by the City, 
for the faithful performance and proper fulfillment of such Contract, which bonds shall be satisfactory in 
all respects to the City and shall be executed by good and sufficient sureties, and

(c) In all respects perform the agreement created by the acceptance of said Proposal as 
provided in the Information for Bidders, bound herewith and made a part hereof, or if the City shall reject 
the aforesaid Proposal, then this obligation shall be null and void; otherwise to remain in full force and 
effect.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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BID BOND 2

In the event that the Proposal of the Principal shall be accepted and the Contract be awarded to 
him the Surety hereunder agrees subject only to the payment by the Principal of the premium therefore, if 
requested by the City, to write the aforementioned performance and payment bonds in the form set forth 
in the Contract Documents.

It is expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated.

There shall be no liability under this bond if, in the event of the acceptance of the Principal's 
Proposal by the City, either a performance bond or payment bond, or both, shall not be required by the 
City on or before the 30th day after the date on which the City signs the Contract.

The surety, for the value received, hereby stipulates and agrees that the obligations of the Surety 
and its bond shall in no way be impaired or affected by any postponements of the date upon which the 
City will receive or open bids, or by any extensions of the time within which the City may accept the 
Principal's Proposal, or by any waiver by the City of any of the requirements of the Information for 
Bidders, and the Surety hereby waives notice of any such postponements, extensions, or waivers.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals 
and such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signed by their proper officers the__________ _ day of____________ ,_________ .

(Seal)

By:

Principal
(L.S.)

(Seal) ___________________
Surety

By:

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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BID BOND 3

ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION

State of__________________County of______________________ ss:
On this_____________ day of________________,___________ , before me personally came
___________________________________to me known, who, being by me duly sworn, did depose and say
that he resides at__________________________________________________________________________
that he is the__________________________ of_______________________________________________
the corporation described in and which executed the foregoing instrument; that he knows the seal of said 
corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by order of 
the directors of said coiporation, and that he signed his name thereto by like order.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL. IF A PARTNERSHIP

State of__________________County of______________________ ss:
On this_____________ day of________________,___________ , before me personally appeared
___________________________________to me known and known to me to be one of the members of the
firm of__________________________________________described in and who executed the foregoing
instrument, and he acknowledged to me that he executed the same as and for the act and deed of said 
firm.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

State of__________________County of______________________ ss:
On this_____________ day of________________,___________ , before me personally appeared
___________________________________ to me known and known to me to be the person described in
and who executed the foregoing instrument and acknowledged that he executed the same.

Notary Public

AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES
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M/WBE PROGRAM

M/WBE UTILIZATION PLAN

MAYBE Program Requirements: The requirements for the M/WBE Program are set forth on the 
following pages of this Bid Booklet, in the section entitled “Notice to All Prospective Contractors”.

Schedule B: MAYBE Utilization Plan: Schedule B: M/WBE Utilization Plan for this Contract is set 
forth in this Bid Booklet on the pages following the section entitled “Notice to All Prospective 
Contractors”. The M/WBE Utilization Plan (Part I) indicates whether Participation Goals have been 
established for this Contract. If Participation Goals have been established for this Contract, the bidder 
must submit an M/WBE Utilization Plan (Part II) with its bid.

Waiver: The bidder may seek a full or partial pre-award waiver of the Participation Goals in accordance 
with the “Notice to All Prospective Contractors” (See Part A, Section 10). The bidder’s request for a 
waiver must be submitted at least seven (7) calendar days prior to the bid date. Waiver requests 
submitted after the deadline will not be considered. The form for requesting a waiver of the Participation 
Goals is set forth in the M/WBE Utilization Plan (Part III).

Rejection of the Bid: The bidder must complete Schedule B: M/WBE Utilization Plan (Part II) set forth 
in this Bid Booklet on the pages following the section entitled “Notice to All Prospective Contractors”.
A Schedule B submitted by the bidder which does not include the Vendor Certification and Required 
Affirmations (See Section V of Part II) will be deemed to be non-responsive, unless a full waiver of the 
Participation Goals is granted (Schedule B, Part EH). In the event that the City determines that the bidder 
has submitted a Schedule B where the Vendor Certification and Required Affirmations are completed but 
other aspects of the Schedule B are not complete, or contain a copy or computation error that is at odds 
with the Vendor Certification and Required Affirmations, the bidder will be notified by the Agency and 
will be given four (4) calendar days from receipt of notification to cure the specified deficiencies and 
return a completed Schedule B to the Agency. Failure to do so will result in a determination that the Bid 
is non-responsive. Receipt of notification is defined as the date notice is emailed or faxed (if the bidder 
has provided an email address or fax number), or no later than five (5) calendar days from the date of 
mailing or upon delivery, if delivered.

Impact on LBE Requirements: If Participation Goals have been established for the participation of 
M/WBEs, the contractor is not required to comply with the Locally Based Enterprise Program (“LBE”). 
The LBE Program is set forth in Article 67 of the Contract.
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NOTICE TO ALL PROSPECTIVE CONTRACTORS

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS
ENTERPRISES IN CITY PROCUREMENT

ARTICLE I. M/WBE PROGRAM

Local Law No. 129 of 2005 added and Local Law 1 of 2013 amended Section 6-129 of the Administrative 
Code of the City of New York (hereinafter “Section 6-129”). Section 6-129 establishes the program for participation 
in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and women-owned 
business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City Charter. As stated 
in Section 6-129, the intent of the program is to address the impact of discrimination on the City’s procurement 
process, and to promote the public interest in avoiding fraud and favoritism in the procurement process, increasing 
competition for City business, and lowering contract costs. The contract provisions contained herein are pursuant to 
Section 6-129, and the rules of the Department of Small Business Services (“DSBS”) promulgated thereunder.

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific 
requirements of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract 
(entitled the “M/WBE Utilization Plan”), and are detailed below. The Contractor must comply with all 
applicable MBE and WBE requirements for this Contract.

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129. Article I, Part A, 
below, sets forth provisions related to the participation goals for construction, standard and professional services 
contracts. Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.

PART A

PARTICIPATION GOALS FOR CONSTRUCTION. STANDARD
AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part I to this Contract (see Page
1. line 1 Total Participation Goals) or will be set forth on Schedule B, Part I to Task Orders issued pursuant to this 
Contract, as applicable.

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with New York City Department of 
Small Business Services as MBEs and/or WBEs, and/or by crediting the participation of prime contractors and/or 
qualified joint ventures as provided in Section 3 below, unless the goals have been waived or modified by Agency in 
accordance with Section 6-129 and Part A, Sections 10 and 11 below, respectively.

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to the 
Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and Part 
A, Sections 10 and 11 below, respectively.

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, as 
applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), and 
provided further that a Contractor that is certified as both an MBE and a WBE may count its own participation either 
toward the goal for MBEs or the goal for WBEs, but not both.
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A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a 
percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with Section 
6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of the Contract 
or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then multiplying the 
remainder by the percentage to be applied to total profit to determine the amount to which an MBE or WBE is 
entitled pursuant to the joint venture agreement, provided that where a participant in a joint venture is certified as 
both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or the goal for WBEs, but 
not both.

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part II 
(see Pages 2-4) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the 
percentage of work it intends to award to direct subcontractors; and (c) in cases where the contractor intends to 
award direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs 
and/or WBEs, and the time frames in which such work is scheduled to begin and end. In the event that this M/WBE 
Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, 
the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or 
proposer, as applicable, a pre- award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is subject to 
M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or proposal, as 
applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services Agreements That Will 
Require Individually Registered Task Orders, Part II (page 2) indicating the prospective contractor’s certification 
and required affirmations to make all reasonable good faith efforts to meet participation goals established on each 
individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained or such goals are modified 
by the Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of certified 
MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or proposer, as applicable, does 
not intend to meet the Participation Goals that may be established on Task Orders issued pursuant to this Contract, 
the bid or proposal, as applicable, shall be deemed nonresponsive.

(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders 
issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B - M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part II (see Pages 2-4) indicating:
(a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it intends to 
award to direct subcontractors; and (c) in cases where the contractor intends to award direct subcontracts, a 
description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time 
frames in which such work is scheduled to begin and end. The contractor must engage in good faith efforts to meet 
the Participation Goals as established for the Task Order unless Agency has granted the contractor a pre-award 
waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 below.

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, 
PART II). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE 
VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS (SEE SECTION V OF PART II) WILL BE 
DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS 
GRANTED (SCHEDULE B, PART III). IN THE EVENT THAT THE CITY DETERMINES THAT THE 
BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE THE VENDOR CERTIFICATION AND 
REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF THE SCHEDULE B ARE NOT 
COMPLETE, OR CONTALN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 
CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY 
AND WILL BE GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 
SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. FAILURE TO DO
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SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-RESPONSIVE. RECEIPT OF 
NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 
HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS 
FROM THE DATE OF MAILING OR UPON DELIVERY, IF DELIVERED.

5. Where an MAVBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance by 
Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award subcontracts 
within the subsequent 12 months. In the case of multiyear contracts, such list shall also be submitted every year 
thereafter. The Agency may also require the Contractor to report periodically about the contracts awarded by its 
direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). PLEASE NOTE: If this 
Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or below $3M for 
projects in New York City) or if the Contract is subject to a project labor agreement in accordance with 
Labor Law §222, and the bidder is required to identify at the time of bid submission its intended 
subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating 
and air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends 
to award construction subcontracts for any portion of the Wicks trade work at the time of bid submission, 
regardless of what point in the life of the contract such subcontracts will occur. In identifying intended 
subcontractors in the bid submission, bidders may satisfy any Participation Goals established for this 
Contract by proposing one or more subcontractors that are MBEs and/or WBEs for any portion of the Wicks 
trade work. In the event that the Contractor’s selection of a subcontractor is disapproved, the Contractor shall have 
a reasonable time to propose alternate subcontractors.

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the firms’ 
commencement of work. A list of MBE and WBE firms may be obtained from the DSBS website at 
www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6356, or by visiting or 
writing DSBS at 110 William St., New York, New York, 10038, 7th floor. Eligible firms that have not yet been 
certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing 
MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as both 
an MBE and a WBE may be counted either toward the goal for MBEs or the goal for WBEs, but not both. No credit 
shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-129(c)(20).

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, which 
shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, where 
applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect subcontractors; the 
names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the Contractor, and, where 
applicable, hired by any of the Contractor’s direct subcontractors; and the dates and amounts paid to each MBE or 
WBE. The Contractor shall also submit, along with its voucher for final payment: the total amount it paid to 
subcontractors, and, where applicable pursuant to Section 6-129(j), the total amount its direct subcontractors paid 
directly to their indirect subcontractors; and a final list, certified under penalty of perjury, which shall include the 
name, address and contact information of each subcontractor that is an MBE or WBE, the work performed by, and 
the dates and amounts paid to each.

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-129 and 
Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in accordance 
with Section 6-129 and Part A, Section 11 below. 9

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, Agency 
shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types of work 
involved in the change order, and determine whether the Participation Goals should be modified.
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10. Pre-award waiver of the Participation Goals, (a) A bidder or proposer, or contractor with respect to a Task 
Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 6-129, 
which requests that Agency change one or more Participation Goals on the grounds that the Participation Goals 
are unreasonable in light of the availability of certified firms to perform the services required, or by demonstrating 
that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part III (Page 5) of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by email at 
poped@ddc.nvc.gov or via facsimile at (718) 391-1886. Bidders, proposers, or contractors, as applicable, who have 
submitted requests will receive an Agency response by no later than two (2) calendar days prior to the due date for 
bids, proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an Agency 
response will be provided by close-of-business on the business day before such weekend or holiday date.

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids and 
proposals, or revise the Task Order, as applicable.

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 
contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable— 
that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE Utilization Plan. In 
making its determination. Agency shall consider factors that shall include, but not be limited to, whether the bidder, 
proposer or contractor, as applicable, has the capacity and the bona fide intention to perform the Contract without 
any subcontracting, or to perform the Contract without awarding the amount of subcontracts represented by the 
Participation Goals. In making such determination, Agency may consider whether the M/WBE Utilization Plan is 
consistent with past subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, 
proposer or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts, to identify other portions of the Contract 
that it intends to subcontract.

11. Modification of M/WBE Utilization Plan, (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is 
subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the 
Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. The 
Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines that the 
Contractor has established, with appropriate documentary and other evidence, that it made reasonable, good faith 
efforts to meet the Participation Goals. In making such determination. Agency shall consider evidence of the 
following efforts, as applicable, along with any other relevant factors:

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and publications 
of minority and women’s business organizations;

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, to 
minority and women’s business organizations;

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or 
WBEs that their interest in the Contract was solicited;

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions originally 
designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which the 
Contractor claims an inability to retain MBEs or WBEs;
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(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, for 
the purpose of explaining in detail the scope and requirements of the work for which their bids or proposals 
were solicited;

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and to 
DSBS;

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation of why 
action upon such recommendations did not lead to the desired level of participation of MBEs and/or WBEs.

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.

(b) The Agency may modify the Participation Goals when the scope of the work has been changed 
by the Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.

12. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to 
subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be 
deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was 
intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work is 
not needed.

13. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review the 
Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by reviewing 
the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and the payments 
the Contractor made to such subcontractors.

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such evaluation 
and assessment shall become part of the Contractor’s overall contract performance evaluation.

PART B: MISCELLANEOUS

1. The Contractor shall take notice that, if this solicitation requires the establishment of an M/WBE 
Utilization Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See 
§6-129(e)( 10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.

2. Pursuant to DSBS rules, construction contracts that include a requirement for an M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the Administrative 
Code of the City of New York.

3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for participation 
by MBEs and/or WBEs in contracts.

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or 
WBEs as defined by Section 6-129(c)(30).
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5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated 
thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the M/WBE Program 
requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all reasonable, 
good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required Participation 
Goals.

ARTICLE II. ENFORCEMENT

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, violated 
Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such bidder or 
proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or proposer’s 
prequalification status, if applicable.

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129 
or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 
6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to the 
Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. Agency 
shall then conduct an investigation to determine whether such Contractor or subcontractor is in compliance.

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules promulgated 
pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, including, but not limited 
to, any M/WBE Utilization Plan, Agency may determine that one of the following actions should be taken:

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;
(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;
(c) making a finding that the Contractor is in default of the Contract;
(d) terminating the Contract;
(e) declaring the Contractor to be in breach of Contract;
(f) withholding payment or reimbursement;
(g) determining not to renew the Contract;
(h) assessing actual and consequential damages;
(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on amounts 

representing costs of delays in carrying out the purposes of the M/WBE Program, or in meeting the purposes 
of the Contract, the costs of meeting utilization goals through additional procurements, the administrative 
costs of investigation and enforcement, or other factors set forth in the Contract;

(j) exercising rights under the Contract to procure goods, services or construction from another contractor and 
charge the cost of such contract to the Contractor that has been found to be in noncompliance; or

(k) taking any other appropriate remedy.

4. If an MAVBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its MAVBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess liquidated 
damages in the amount of ten percent (10%) of the difference between the dollar amount of work required to be 
awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the Contractor actually 
awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of accurately ascertaining the 
loss which the City will suffer by reason of Contractor’s failure to meet the Participation Goals, the foregoing 
amount is hereby fixed and agreed as the liquidated damages that the City will suffer by reason of such failure, and 
not as a penalty. Agency may deduct and retain out of any monies which may become due under this Contract the 
amount of any such liquidated damages; and in case the amount which may become due under this Contract shall be 
less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the difference.
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5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6- 
129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who 
shall determine whether the certification of such business enterprise should be revoked.

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted under 
penalty of perjury and any false or misleading statement or omission shall be grounds for the application of any 
applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an MBE 
and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for revocation of 
its certification.

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan has 
been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice of 
caution form for inclusion in VENDEX as caution data.

CITY OF NEW YORK
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85015B0001
APT E-

SCHEDULE B - M/WBE Utilization Plan 
Part I: M/WBE Participation Goals
Part I to be completed by contracting agency

Tax ID #:___________________________ PIN#:

Contract Overview

APT E-Pin# _________85015B0001________  FMS Project ID#: _______ PS-312CW1

Project Title/ Agency
PIN # REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES/8502014SE001 PC

Bid/Proposal
Response Date _______ NOVEMBER 13, 2014

Contracting Agency 

Agency Address 

Contact Person 

Telephone #

Department of Design and Construction

30-30 Thomson Avenue City Long Island City State NY Zip Code 11101

Diana A. Benjamin___________  Title MWBE Liaison & Compliance Analyst

(718) 391-3470_______________ Email BenjamiDi@ddc.nyc.gov ________

Project Description (attach additional pages if necessary)

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177™ STREET (NEAR LAFAYETTE AVENUE); EAST 177™ STREET (LAFAYETTE AVENUE 

AND RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVB4UE AND HATTING PLACE; AND, EAST 133rd STREET (WILLOW
AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225™ STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND,

BAY STREET

Together With All Work Incidental Thereto 
CITY-WIDE

M/WBE Participation Goals for Services
Enter the percentage amount for each group or for an unspecified goal Please note that there are no goals for Asian Americans in
Professional Services

Prime Contract Industry: Construction
Group Percentage

^JnsgecifiecT 2%
or

Black American UNSPECIFIED*
Hispanic American UNSPECIFIED*

Asian American UNSPECIFIED*
Women UNSPECIFIED*

Total Participation Goals 2% Line 1

*Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goal for 
construction contracts may be met by using either Black-American, Hispanic-American, Asian American, or Women certified 

firms or any combination of such firms.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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85Q.1.5B0QQ1Tax ID #:
APT E-
PIN #:

SCHEDULE B - Part II: M/WBE Participation Plan 
Part II to be completed by the bidder/proposer.
Please note: For Non-M/WBE Prime Contractors who will NOT subcontract any services and will self-perform the 
entire contract, you must obtain a FULL waiver by completing the Waiver Application on pages 17 and 18 and timely 
submitting it to the contracting agency pursuant to the Notice to Prospective Contractors. Once a FULL WAIVER is 
granted, it must be included with your bid or proposal and you do not have to complete or submit this form with your 
bid or proposal.

Section I: Prime Contractor Contact Information

Tax ID # _____________________________________________ FMS Vendor ID #

Business Name _________________________________________ Contact Person

Address

Telephone # Email

Section II: M/WBE Utilization Goal Calculation: Check the applicable box and complete subsection.
| PRIME CONTRACTOR ADOPTING AGENCY M/WBE PARTICIPATION GOALS

1 1 For Prime Contractors (including 

Qualified Joint Ventures and M/WBE 
firms) adopting Agency M/WBE 
Participation Goals.

Calculate the total dollar value of your total 
bid that you agree will be awarded to
M/WBE subcontractors for services and/or 
credited to an M/WBE prime contractor or 
Qualified Joint Venture.

Please review the Notice to Prospective 
Contractors for more information on how to 
obtain credit for M/WBE participation.

Total
Bid/Proposal

Value

Agency Total 
Participation Goals 

(Line 1, Page 13)

Calculated M/WBE 
Participation 

Amount

$ x
$
Line 2

PRIME CONTRACTOR OBTAINED PARTIAL WAIVER APPROVAL: ADOPTING MO 
PARTICIPATION GOALS

DIFIED M/WBE

1 1 For Prime Contractors (including 

Qualified Joint Ventures and M/WBE 
firms) adopting Modified M/WBE 
Participation Goals.

Calculate the total dollar value of your total 
bid that you agree will be awarded to
M/WBE subcontractors for services and/or 
credited to an M/WBE prime contractor or 
Qualified Joint Venture.

Please review the Notice to Prospective 
Contractors for more information on how to 
obtain credit for M/WBE participation.

Total
Bid/Proposal

Value

Adjusted 
Participation Goal 

(From Partial Waiver)

Calculated M/WBE 
Participation 

Amount

$ x_
$
Line 3

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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85015B0001Tax ID #:
APT E- 

PIN #:,

Section III: M/WBE Utilization Plan: How Proposer/Bidder Will Fulfill M/WBE Participation Goals. Please 
review the Notice to Prospective Contractors for more information on how to obtain credit for M/WBE 
participation. Check applicable box. The Proposer or Bidder will fulfill the M/WBE Participation Goals:

□ As an M/WBE Prime Contractor that will self-perform and/or subcontract to other M/WBE firms a portion of the
contract the value of which is at least the amount located on Lines 2 or 3 above, as applicable. The value of any 
work subcontracted to non-M/WBE firms will not be credited towards fulfillment of M/WBE Participation Goals.
Please check all that apply to Prime Contractor:

□ MBE DWBE
□ As a Qualified Joint Venture with an M/WBE partner, in which the value of the M/WBE partner’s participation 
and/or the value of any work subcontracted to other M/WBE firms is at least the amount located on Lines 2 or 3 
above, as applicable. The value of any work subcontracted to non M/WBE firms will not be credited towards 
fulfillment of M/WBE Participation Goals.
□ As a non M/WBE Prime Contractor that will enter into subcontracts with M/WBE firms the value of which is at
least the amount located on Lines 2 or 3 above, as applicable.

Section IV: Genera! Contract Information

What is the expected percentage of the total contract dollar value that you expect to award in subcontracts for 
services, regardless of M/WBE status? %______

Enter brief description of the type(s) and dollar value of subcontracts for all/any services you plan on
subcontracting if awarded this contract For each item, indicate whether the work is designated for 
participation by MBEs and/or WBEs and the time frame in which such work is scheduled to begin and 
end. Use additional sheets if necessary

1_______________________________________________________
2._______________________________________________________
3. _______________________________________________________
4. _______________________________________________________
5. _______________________________________________________
6_______________________________________________________
7. _______________________________________________________
8. ___________________________________________________________________________________________________________________________________

■/ Scopes of Subcontract Work 9.______________ _______________________________________________________

10.______________________________________________________
11.______________________________________________________
12.______________________________________________________
13. ______________________________________________________
14. ______________________________________________________
15. ______________________________________________________
16. ______________________________________________________
17.______________________________________________________

CITY OF NEW YORK
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85Q15B0001Tax ID #:
APT E-

PIN #:

Section V: Vendor Certification and Required Affirmations
I hereby:
1) acknowledge my understanding of the M/WBE participation requirements as set forth herein and the 
pertinent provisions of Section 6-129 of the Administrative Code of the City of New York (“Section 6- 
129”), and the rules promulgated thereunder;
2) affirm that the information supplied in support of this M/WBE Utilization Plan is true and correct;
3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this Contract, 
the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of which shall be 
deemed to be material terms of this Contract;
4) agree and affirm that it is a material term of this Contract that the Vendor will award the total dollar 
value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver is obtained 
or such goals are modified by the Agency; and
5) agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 
M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the Agency, 
to meet the modified Participation Goals by soliciting and obtaining the participation of certified MBE 
and/or WBE firms.
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DEPARTMENT OF DESIGN AND CONSTRUCTION

16 BID BOOKLET
DECEMBER 2013



SCHEDULE B - PART III - REQUEST FOR WAIVER OF M/WBE PARTICIPATION REQUIREMENT

Contract Overview
Tax ID# _________________________________ FMS Vendor ID# _____________

Business Name_________ __________________________________________ ___________________

Contact Name_________________________  Telephone #_____________________ Email

Type of Procurement □ Competitive Sealed Bids □ Other Bid/Response Due Date

APT E-PIN # (for this Contracting Agency:
procurement):_________________________________ _____________________

M/WBE Participation Goals as described in bid/solicitation documents

%
----------------------------- Agency M/WBE Participation Goal

Proposed M/WBE Participation Goal as anticipated by vendor seeking waiver

% of the total contract value anticipated in good faith by the bidder/proposer to be subcontracted 
for services and/or credited to an M/WBE Prime Contractor or Qualified Joint Venture.

Basis for Waiver Request: Check appropriate box & explain in detail below (attach additional pages if needed)

□ Vendor does not subcontract services, and has the capacity and good faith intention to perform all such work 
itself with its own employees.

□ Vendor subcontracts some of this type of work but at a lower % than bid/solicitation describes, and has the 
capacity and good faith intention to do so on this contract. (Attach subcontracting plan outlining services that 
the vendor will self-perform and subcontract to other vendors or consultants.)

□ Vendor has other legitimate business reasons for proposing the M/WBE Participation Goal above. Explain 
under separate cover.

References
List 3 most recent contracts performed for NYC agencies (if any). Include information for each subcontract awarded in 
performance of such contracts. Add more pages if necessary.

CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount

Amount $ Subcontracted $

Item of Work Item of Work Item of Work
Subcontracted and Subcontracted and Subcontracted and

Value of subcontract Value of subcontract Value of subcontract

CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount

Amount $ Subcontracted $

Item of Work Item of Work Item of Work
Subcontracted and Subcontracted and Subcontracted and

Value of subcontract Value of subcontract Value of subcontract

CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount

Amount $ Subcontracted $
Item of Work Item of Work Item of Work

Subcontracted and Subcontracted and Subcontracted and
Value of subcontract Value of subcontract Value of subcontract

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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List 3 most recent contracts performed for other entities. Include information for each subcontract awarded in 
performance of such contracts. Add more pages if necessary.
(Complete ONLY if vendor has performed fewer than 3 New York City contracts.)

TYPE OF Contract ENTITY DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract Total Amount

Amount $ Subcontracted $

Type of Work 
Subcontracted

TYPE OF Contract AGENCY/ENTITY DATE COMPLETED
Manager at agency/entity that hired vendor (Name/Phone 

No./Email)
Total Contract Total Amount

Amount $ Subcontracted $
Item of Work

Item of Work Subcontracted
Subcontracted and and Value of

Value of subcontract subcontract

Item of Work 
Subcontracted and 

Value of subcontract

TYPE OF Contract AGENCY/ENTITY DATE COMPLETED

Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract Total Amount

Amount $ Subcontracted $
Item of Work

Item of Work Subcontracted
Subcontracted and and Value of

Value of subcontract subcontract

Item of Work 
Subcontracted and 

Value of subcontract

VENDOR CERTIFICATION: / hereby affirm that the information supplied in support of this waiver request is true and 
\correct, and that this request is made in good faith._____________________________________________________

Signature: Date:

Print Name: Title:

CITY OF NEW YORK
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APPRENTICESHIP PROGRAM REQUIREMENTS

Bidders are advised that the Apprenticeship Program Requirements set forth below apply to each contract 
for which a check mark is indicated before the word “Yes”. Compliance with these requirements will be 
determined solely by the City.

YES d_____  NO

(1) Apprenticeship Program Requirements

Notice to Bidders: Please be advised that, pursuant to the authority granted to the City under 
Labor Law Section 816-b, the Department of Design and Construction hereby requires that the 
contractor awarded a contract as a result of this Invitation for Bids, and any of its subcontractors 
with subcontracts worth one million dollars or over, have, prior to entering into such contract or 
subcontract, apprenticeship agreements appropriate for the type and scope of work to be 
performed that have been registered with, and approved by, the New York State Commissioner 
of Labor. In addition, the contractor and its subcontractors will be required to show that such 
apprenticeship programs have three years of current, successful experience in providing career 
opportunities.

The failure to prove, upon request, that these requirements have been met shall result in the 
contract not being awarded to the contractor or the subcontract not being approved.

Please be further advised that, pursuant to Labor Law Section 220, the allowable ratio of 
apprentices to joumeypersons in any craft classification shall not be greater than the ratio 
permitted to the contractor as to its workforce on any job under the registered apprenticeship 
program.

(2) Apprenticeship Program Questionnaire

The bidder must submit a completed and signed Apprenticeship Program Questionnaire. The 
Questionnaire is set forth on the following page of the Bid Booklet.
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APPRENTICESHIP PROGRAM QUESTIONNAIRE 

PROJECT ID: PS-312CW1

The bidder must submit a completed and signed Apprenticeship Program Questionnaire.

1. Does the bidder have an Apprenticeship Program appropriate for the type and scope of work to be performed? 
[Note: Participation may be by either direct sponsorship or through collective bargaining agreement(s).]

__________  YES __________  NO

2. Has the bidder’s Apprenticeship Program been registered with, and approved by, the New York State 
Commissioner of Labor?

__________  YES __________  NO

3. Has the bidder’s Apprenticeship Program had three years of successful experience in providing career 
opportunities?

__________  YES __________  NO

If the answer to Question #3 is “Yes”, the bidder shall, in the space below, provide information regarding the 
experience the Apprenticeship Program has had in providing career opportunities. The bidder may attach additional 
pages if necessary.

Bidder:

By:

Date:
(Signature of Partner or Corporate Officer)

Title:

CITY OF NEW YORK
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SAFETY QUESTIONNAIRE

The bidder must include, with its bid, all information requested on this Safety Questionnaire. 
Failure to provide a completed and signed Safety Questionnaire at the time of bid opening may 
result in disqualification of the bid as non-responsive.

Project ID.____________

1. Bidder Information:

Company Name:______

DDC Project Number:_

Company Size: _________ Ten (10) employees or less

_________ Greater than ten (10) employees

Company has previously worked for DDC YES NO

2. Type(s) of Construction Work

TYPE OF WORK LAST 3 YEARS THIS PROJECT
General Building Construction 
Residential Building Construction 
Nonresidential Building Construction 
Heavy Construction, except building 
Highway and Street Construction 
Heavy Construction, except highways 
Plumbing, Heating, HVAC 
Painting and Paper Hanging 
Electrical Work
Masonry, Stonework and Plastering 
Carpentry and Floor Work 
Roofing, Siding, and Sheet Metal 
Concrete Work 
Specialty Trade Contracting 
Asbestos Abatement 
Other (specify)

3. Experience Modification Rate:

The Experience Modification Rate (EMR) is a rating generated by the National Council of Compensation 
Insurance (NCCI). This rating is used to determine the contractor’s premium for worker’s compensation 
insurance. The contractor may obtain its EMR by contacting its insurance broker or the NCCI. If the 
contractor cannot obtain its EMR, it must submit a written explanation as to why.
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The Contractor must indicate its Intrastate and Interstate EMR for the past three years. [Note: For 
contractors with less than three years of experience, the EMR will be considered to be 1.00].

YEAR INTRASTATE RATE INTERSTATE RATE

Project ID._________

If the Intrastate and/or Interstate EMR for any of the past three years is greater than 1.00, the 
contractor must attach, to this questionnaire, a written explanation for the rating and identify 
what corrective action was taken to correct the situation resulting in that rating.

4. OSHA Information:

____YES ____ NO Contractor has received a willful violation issued by OSHA or New York City
Department of Buildings (NYCDOB) within the last three years.

____YES ____ NO Contractor has had an incident requiring OSHA notification within 8 hours
(i.e., fatality, or hospitalization of three or more employees).

The Occupational Safety and Health Act (OSHA) of 1970 requires employers with ten or more 
employees, on a yearly basis to complete and maintain on file the form entitled “Log of Work-related 
Injuries and Illnesses”. This form is commonly referred to as the OSHA 300 Log (OSHA 200 Log 
for 2001 and earlier).

The OSHA 300 Log must be submitted for the last three years for contractors with more than ten 
employees.

The Contractor must indicate the total number of hours worked by its employees, as reflected in 
payroll records for the past three years.

The contractor must submit the Incident Rate for Lost Time Injuries (the Incident Rate) for the 
past three years. The Incident Rate is calculated in accordance with the formula set forth below. 
For each given year, the total number of incidents is the total number of non-fatal injuries and 
illnesses reported on the OSHA 300 Log. The 200,000 hours represents the equivalent of 100 
employees working forty hours a week, fifty weeks per year.

Incident Rate = ______ Total Number of Incidents X 200,000_________
Total Number of Hours Worked by Employees

YEAR TOTAL NUMBERS OF HOURS WORKED BY INCIDENT RATE
EMPLOYEES

CITY OF NEW YORK
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If the contractor’s Incident Rate for any of the past three years is one point higher than the 
Incident Rate for the type of construction it performs (listed below), the contractor must attach, 
to this questionnaire, a written explanation for the relatively high rate.

Project ID.____________

General Building Construction 8.5
Residential Building Construction 7.0
Nonresidential Building Construction 10.2
Heavy Construction, except building 8.7
Highway and Street Construction 9.7
Heavy Construction, except highways 8.3
Plumbing, Heating, HVAC 11.3
Painting and Paper Hanging 6.9
Electrical Work 9.5
Masonry, Stonework and Plastering 10.5
Carpentry and Floor Work 12.2
Roofing, Siding, and Sheet Metal 10.3
Concrete Work 8.6
Specialty Trade Contracting 8.6

5. Safety Performance on Previous DDC Project(s)

___ YES ____NO Contractor previously audited by the DDC Office of Site Safety.

DDC Project Number(s): __________ ,_____________ ,____________

___ YES ____NO Accident on previous DDC Project(s).

DDC Project Number(s): ___________ ,_____________,____________

___ YES ____NO Fatality or Life-altering Injury on DDC Project(s) within the last three years.
[Examples of a life-altering injury include loss of limb, loss of a sense (e.g.,
sight, hearing), or loss of neurological function].

DDC Project Number(s): ___________ ,_____________,____________

Date: _____________ By:____________________________________________
(Signature of Owner, Partner, Corporate Officer)

Title:
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Pre-Award Process

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 
information described in Sections (A) through (D) below. If required, such information must be 
submitted by the bidder within five (5) business days following receipt of notification from DDC that it is 
among the low bidders. Such notification from DDC will be by facsimile or in writing and will specify 
the types of information must be submitted. The types of information the bidder may be required to 
submit are described below. In the event the bidder fails to submit the required information within the 
specified time frame, its bid may be rejected as nonresponsive.

*******************************************************

(A) Project Reference Form: If required, the bidder must complete and submit the Project
Reference Form set forth on pages 26 through 28 of this Bid Booklet. The Project Reference 
Form consists of 3 parts: (1) Similar Contracts Completed by the Bidder, (2) Contracts Currently 
Under Construction by the Bidder, and (3) Pending Contracts Not Yet Started by the Bidder.

(B) Copy of License: If required, the bidder must submit a copy of the license under which the 
bidder will be performing the work. Such license must clearly show the following: (1) Name of 
the Licensee, (2) License Number, and (3) Expiration date of the License. A copy of the license 
will be required from bidders for the following contracts: Plumbing Work, Electrical Work and 
Asbestos Abatement.

(C) Financial Information: If required, the bidder must submit the financial information described 
below:

(1) Audited Financial Statements: Financial statements (Balance Sheet and Income
Statement) of the entity submitting the bid, as audited by an independent auditor licensed 
to practice as a certified public accountant (CPA). Audited financial statements for the 
three most recent fiscal years must be submitted. Each such financial statement must 
include the auditor’s standard report.

If the bidder does not have audited financial statements, it must submit an affidavit 
attesting to the fact that the bidder does not have such statements. In addition, the bidder 
must submit the following documentation covering the three most recent fiscal years: 
signed federal tax returns, unaudited financial statements, and a “certified review letter” 
from a certified public accountant (CPA) verifying the unaudited financial statements.

Unless the most recent audited or unaudited financial statement was issued within ninety 
(90) days, the bidder must submit interim financial information that includes data on 
financial position and results of operation (income data) for the current fiscal year. Such 
information may be summarized on a monthly or quarterly basis or at other intervals.

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.
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(D) Project Specific Information: If required, the bidder must submit the project specific
information described below:

(1) Statement indicating the number of years of experience the bidder has had and in what 
type of construction.

(2) Resumes of all key personnel to be involved in the project, including the proposed 
project superintendent.

(3) List of significant pieces of equipment expected to be used for the contract, and whether 
such equipment is owned or leased.

(4) Description of work expected to be subcontracted, and to what firms, if known.
(5) List of key material suppliers.
(6) Preliminary bar chart time schedule
(7) Contractor’s expected means of financing the project. This should be based on the 

assumption that the contractor is required to finance 2X average monthly billings 
throughout the contract period.

(8) Any other issues the contractor sees as impacting his ability to complete the project 
according to the contract.

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 
additional information as the Commissioner may require, including without limitation, an explanation or 
justification for specific unit price items.

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 
representatives. If such a meeting is convened, the bidder will be advised as to any additional material to 
be provided.
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A. PROJECT REFERENCES - SIMILAR CONTRACTS COMPLETED BY THE BIDDER

List all contracts substantially completed within the last 4 years similar to the contract being awarded, up to a maximum of 10, 
in descending order of date of substantial completion.

Project & Location Contract
Type

Contract Amount 
($000)

Date
Completed

Owner Reference 
& Tel. No.

Architect/Engineer 
Reference & Tel. No. if 

different from owner
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B. PROJECT REFERENCES - CONTRACTS CURRENTLY UNDER CONSTRUCTION BY THE BIDDER

List all contracts currently under construction even if they are not similar to the contract being awarded.

Project & Location
Contract

Type

Contract
Amount
($000)

Subcontracted to 
Others ($000)

Uncompleted
Portion
($000)

Date
Scheduled to 

Complete

Owner 
Reference & 

Tel. No.

Architect/En
gineer

Reference & 
Tel. No. 

if different 
from owner
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C. PROJECT REFERENCES - PENDING CONTRACTS NOT YET STARTED BY THE BIDDER

List all contracts awarded to or won by the bidder but not yet started.

Project & Location
Contract

Type

Contract
Amount
($000)

Date Scheduled 
to Start

Owner 
Reference & 

Tel. No.

Architect/Engineer 
Reference & Tel. No. 

if different from
owner
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OFFICE OF THE MAYOR 
BUREAU OF LABOR SERVICES 

CONTRACT CERTIFICATE

To be completed if the contract is less than $1,000,000

Contractor:

Address:

Telephone Number: ______

Name and Title of Signatory:

Contracting Agency or Owner: ________________________________________________________

Project Number:______________________________________________________________________

Proposed Contract Amount:___________________________________________________________

Description and Address of Proposed Contract:_____________________________________________

Names of Subcontractors in the amount of 750,000 or more on this contract (if not known at this time, so 
state indicating that trades will be subcontracted):

I, (fill in name of person signing)___________________________________________________  ,
hereby affirm that I am authorized by the above-named contractor to certify that said contractor's 
proposed contract with the above-named owner or city agency is less than $1,000,000. This affirmation 
is made in accordance with Executive Order No. 50 (1980) as amended and its implementing regulations.

Date Signature

WILLFUL OR FRAUDULENT FALSIFICATION OF ANY DATA OR INFORMATION 
SUBMITTED HEREWITH MAY RESULT IN THE TERMINATION OF ANY CONTRACT BETWEEN 
THE CITY AND THE BIDDER OR CONTRACTOR AND BAR THE BIDDER OR CONTRACTOR FROM 
PARTICIPATION LN ANY CITY CONTRACT FOR A PERIOD OF UP TO THREE YEARS. FURTHER, 
SUCH FALSIFICATION MAY RESULT IN CRIMINAL PROSECUTION.
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VENDEX COMPLIANCE

(A) Vendex Fees: Pursuant to Procurement Policy Board Rule 2-08(f)(2), the contractor will be 
charged a fee for the administration of the VENDEX system, including the Vendor Name Check 
process, if a Vendor Name Check review is required to be conducted by the Department of 
Investigation. The contractor shall also be required to pay the applicable required fees for any of its 
subcontractors for which Vendor Name Check reviews are required. The fee(s) will be deducted from 
payments made to the contractor under the contract. For contracts with an estimated value of less than or 
equal to $1,000,000, the fee will be $175 per Vendor Name Check review. For contracts with an 
estimated value of greater than $1,000,000, the fee will be $350 per Vendor Name Check review.

(B) Confirmation of Vendex Compliance: The Bidder shall submit this Confirmation of Vendex 
Compliance to the Department of Design and Construction, Contracts Section, 30-30 Thomson Avenue - 
First Floor, Long Island City, NY 11101.

Bid Information: The Bidder shall complete the bid information set forth below.

Name of Bidder:____________________________________________
Bidder’s Address:___________________________________________
Bidder’s Telephone Number:_________________________________
Bidder’s Fax Number:________________________________________
Date of Bid Opening:_________________________________________
Project ID:_________________________________________________

Vendex Compliance: To demonstrate compliance with Vendex requirements, the Bidder shall complete 
either Section (1) or Section (2) below, whichever applies.

(1) Submission of Vendex Questionnaires to MOCS: By signing in the space provided below, the 
Bidder certifies that as of the date specified below, the Bidder has submitted Vendex 
Questionnaires to the Mayor’s Office of Contract Services, Attn: VENDEX, 253 Broadway, 9th 
Floor, New York, New York 10007.

Date of Submission:

By:
(Signature of Partner or corporate officer)

Print Name:____________________________________________

(2) Submission of Certification of No Change to DDC: By signing in the space provided below,
the Bidder certifies that it has read the instructions in a “Vendor’s Guide to Vendex” and that 
such instructions do not require the Bidder to submit Vendex Questionnaires. The Bidder has 
completed TWO ORIGINALS of the Certification of No Change set forth on the next page of 
this Bid Booklet.

By:____________ _____________________________________________
(Signature of Partner or corporate officer)

Print Name:

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

30 BID BOOKLET
DECEMBER 2013



(NO TEXT ON THIS PAGE)



Certificate of No Change Form
• Please submit two completed forms. Copies will not be accepted.
• Please send both copies to the agency that requested it, unless you are advised to send it 

directly to the Mayor’s Office of Contract Services (MOCS).
• A materially false statement willfully or fraudulently made in connection with this certification, 

and/or the failure to conduct appropriate due diligence in verifying the information that is the 
subject of this certification, may result in rendering the submitting entity non-responsible for the 
purpose of contract award.

• A materially false statement willfully or fraudulently made in connection with this certification 
may subject the person making the false statement to criminal charges

Mayor's Office of 
Contract Services

Enter Your Name
being duly sworn, state that I have read

and understand all the items contained in the vendor questionnaire and any submission of change 
as identified on page one of this form and certify that as of this date, these items have not 
changed. I further certify that, to the best of my knowledge, information and belief, those answers 
are full, complete, and accurate; and that, to the best of my knowledge, information, and belief, 
those answers continue to be full, complete, and accurate.

In addition, I further certify on behalf of the submitting vendor that the information contained in the 
principal questionnaire(s) and any submission of change identified on page two of this form have 
not changed and have been verified and continue, to the best of my knowledge, to be full, complete 
and accurate.

I understand that the City of New York will rely on the information supplied in this certification as 
additional inducement to enter into a contract with the submitting entity.

Vendor Questionnaire This section is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: _______________________________________________________

Vendor’s Address:_______________________________________________________________

Vendor’s EIN or TIN:_____________________ Requesting Agency:______________________

Are you submitting this Certification as a parent? (Please circle one) Yes No

Signature date on the last full vendor questionnaire signed for the submitting vendor:________

Signature date on change submission for the submitting vendor:_________________________

Mayor’s Office of Contract Services
253 Broadway. 9th Floor New York. NY 10007

Phone: 212 788 0018 Fax 212 788 0049
1



Principal Questionnaire
This section refers to the most recent principal questionnaire submissions. Mayor’s Office of 

Contract Services

Principal Name

1

2

3

4

Date of signature 
on last full Principal 

Questionnaire

Date(s) of signature on 
submission of change

5

6

□ Check if additional changes were submitted and attach a document with the date of additional submissions.

Certification This section is required.
This form must be signed and notarized. Please complete this twice. Copies will not be accepted.

Certified By:

Name (Print)

Title

Name of Submitting Entity

Signature Date

Notarized By:

Notary Public County License Issued License Number

Sworn to before me on:_________________________
Date

Mayor’s Office of Contract Services
253 Broadway, 9th Floor New York, NY 10007 2

Phone: 212 788 0018 Fax: 212 788 0049



Certificate of No Change Form
• Please submit two completed forms. Copies will not be accepted.
• Please send both copies to the agency that requested it, unless you are advised to send it 

directly to the Mayor’s Office of Contract Services (MOCS).
• A materially false statement willfully or fraudulently made in connection with this certification, 

and/or the failure to conduct appropriate due diligence in verifying the information that is the 
subject of this certification, may result in rendering the submitting entity non-responsible for the 
purpose of contract award.

• A materially false statement willfully or fraudulently made in connection with this certification 
may subject the person making the false statement to criminal charges

Mayor’s Office of 
Contract Services

Enter Your Name
being duly sworn, state that I have read

and understand all the items contained in the vendor questionnaire and any submission of change 
as identified on page one of this form and certify that as of this date, these items have not 
changed. I further certify that, to the best of my knowledge, information and belief, those answers 
are full, complete, and accurate; and that, to the best of my knowledge, information, and belief, 
those answers continue to be full, complete, and accurate.

In addition, I further certify on behalf of the submitting vendor that the information contained in the 
principal questionnaire(s) and any submission of change identified on page two of this form have 
not changed and have been verified and continue, to the best of my knowledge, to be full, complete 
and accurate.

I understand that the City of New York will rely on the information supplied in this certification as 
additional inducement to enter into a contract with the submitting entity.

Vendor Questionnaire This section is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: _______________________________________________________

Vendor’s Address:_______________________________________________________

Vendor’s EIN or TIN:_____________________ Requesting Agency:______________________

Are you submitting this Certification as a parent? (Please circle one) Yes No

Signature date on the last full vendor questionnaire signed for the submitting vendor:________

Signature date on change submission for the submitting vendor:_________________________

Mayor’s Office of Contract Services
253 Broadway, 9th Floor New York, NY 10007

Phone: 212 788 0018 Fax: 212 788 0049
1



Principal Questionnaire
This section refers to the most recent principal questionnaire submissions. Mayor’s Office of 

Contract Services

Principal Name

1

Date of signature 
on last full Principal 

Questionnaire

Date(s) of signature on 
submission of change

2

3

4

5

6

□ Check if additional changes were submitted and attach a document with the date of additional submissions.

Certification This section is required.
This form must be signed and notarized. Please complete this twice. Copies will not be accepted.

Certified By:

Name (Print)

Title

Name of Submitting Entity

Signature Date

Notarized By:

Notary Public County License Issued License Number

Sworn to before me on:_________________________
Date

Mayor’s Office of Contract Services
253 Broadway, 9th Floor New York, NY 10007

Phone: 212 788 0018 Fax: 212 788 0049
2



IRAN DIVESTMENT ACT COMPLIANCE RIDER

FOR NEW YORK CITY CONTRACTORS

The Iran Divestment Act of 2012, effective as of April 12, 2012, is codified at State Finance Law 
(“SFL”) §165-a and General Municipal Law (“GML”) § 103-g. The Iran Divestment Act, with certain 
exceptions, prohibits municipalities, including the City, from entering into contracts with persons 
engaged in investment activities in the energy sector of Iran. Pursuant to the terms set forth in SFL § 165- 
a and GML § 103-g, a person engages in investment activities in the energy sector of Iran if:

(a) The person provides goods or services of twenty million dollars or more in the energy sector of 
Iran, including a person that provides oil or liquefied natural gas tankers, or products used to 
construct or maintain pipelines used to transport oil or liquefied natural gas, for the energy sector 
of Iran; or

(b) The person is a financial institution that extends twenty million dollars or more in credit to 
another person, for forty-five days or more, if that person will use the credit to provide goods or 
services in the energy sector in Iran and is identified on a list created pursuant to paragraph (b) of 
subdivision three of Section 165-a of the State Finance Law and maintained by the 
Commissioner of the Office of General Services.

A bid or proposal shall not be considered for award nor shall any award be made where the bidder or 
proposer fails to submit a signed and verified bidder’s certification.

Each bidder or proposer must certify that it is not on the list of entities engaged in investment activities 
in Iran created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law. In 
any case where the bidder or proposer cannot certify that they are not on such list, the bidder or proposer 
shall so state and shall furnish with the bid or proposal a signed statement which sets forth in detail the 
reasons why such statement cannot be made. The City of New York may award a bid to a bidder who 
cannot make the certification on a case by case basis if:

(1) The investment activities in Iran were made before the effective date of this section (i.e., April 
12, 2012), the investment activities in Iran have not been expanded or renewed after the effective 
date of this section and the person has adopted, publicized and is implementing a formal plan to 
cease the investment activities in Iran and to refrain from engaging in any new investments in 
Iran: or

(2) The City makes a determination that the goods or services are necessary for the City to perform 
its functions and that, absent such an exemption, the City would be unable to obtain the goods or 
services for which the contract is offered. Such determination shall be made in writing and shall 
be a public document.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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BIDDER’S CERTIFICATION OF COMPLIANCE WITH 
IRAN DIVESTMENT ACT

Pursuant to General Municipal Law § 103-g, which generally prohibits the City from entering 
into contracts with persons engaged in investment activities in the energy sector of Iran, the 
bidder/proposer submits the following certification:

[.Please Check One]

BIDDER’S CERTIFICATION

| j By submission of this bid or proposal, each bidder/proposer and each person signing on 
behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto 
certifies as to its own organization, under penalty of perjury, that to the best of its 
knowledge and belief, that each bidder/proposer is not on the list created pursuant to 
paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.

□ I am unable to certify that my name and the name of the bidder/proposer does not appear 
on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State 
Finance Law. I have attached a signed statement setting forth in detail why I cannot so 
certify.

Dated: __ , New York
> 20_____

SIGNATURE

PRINTED NAME

Sworn to before me this 
____ day of____ , 20_

TITLE

Notary Public 

Dated:

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
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THE CITY OF NEW YORK 
DEPARTMENT OF SMALL BUSINESS SERVICES 

DIVISION OF LABOR SERVICES 
CONTRACT COMPLIANCE UNIT 

110 WILLIAMS STREET 
NEW YORK, NEW YORK 10038 

PHONE: (212) 513-6323
FAX: (212) 618-8879

CONSTRUCTION

EMPLOYMENT

REPORT
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The City of New York 
Department of Small Business Services 

Division of Labor Services 
Contract Compliance Unit 

110 William Street 
Maw York, Mew York 10038 
Phone: (212) 513-6323 

Fax: (212)618-0879

CONSTRUCTION EMPLOYMENT REPORT 
INSTRUCTIONS

WHO MUST FILE A CONSTRUCTION EMPLOYMENT REPORT

A Construction Employment Report ( ER) must be filed if you meet the following conditions:

CONTRACT FUNDING SOURCE CONTRACTOR CONTRACT VALUE SUBMISSION REQUIREMENT

Federal/Federally assisted
Prime and 

subcontractors
$10,000 or greater

Construction Employment Report

City and state funded

Prime contractor $1,000,000 or greater

Subcontractor
$750,000 or greater

Less than $750,000
Less than $750,000 Certificate 

(City/State Only)

Prime Contractor:

• A general contractor or construction manager selected to perform work on a construction project funded (in whole 
or in part) by the federal government with a proposed contract value of $10,000 or more.

• A general contractor or construction manager selected to perform work on a construction project funded or 
assisted by the City of New York with a proposed contract value of $1,000,000 or more.

Subcontractor:

• A subcontractor selected to perform work on a construction project funded (in whole or in part) by the federal 
government with a proposed contract value of 510,000 or more.

• A subcontractor selected to perform work on a construction project funded or assisted by the City of New York 
with a proposed contract value of $750,000 or more.

• A subcontractor selected to perform work on a construction project funded or assisted by the City of New York 
with a proposed contract value of less than $750,000 must submit a “Less than $750,000" certificate.

WHERE TO FILE

Employment Reports must be filed with the City agency awarding the contract. If you are a contractor or subcontractor who will 
be working for a private developer in receipt of funding or assistance from the City, the ER must be filed with the City agency with 
jurisdiction over the developer's project.

DLS REVIEW PROCESS

In accordance with Executive Order 50 (EO 50), upon receipt by DLS of a completed ER, DLS conducts a review of the 
contractor's current employment policies, practices and procedures, as well as perform a statistical analysis of the contractor's 
workforce, if necessary. The process is as follows:
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1. Within five (5) business days, DLS will review the ER for completeness and accuracy. If any information is omitted 
or incorrect, or if necessary documents are not submitted, the submission shall be deemed incomplete and DLS 
will inform the contractor. The substantive compliance review does not commence until the submission is 
complete. An incomplete submission will delay the review process and may preclude or interrupt the 
contract approval.

2. If the ER submission is complete, the compliance review will proceed, resulting in one of the following:

Certificate of Approval
The contractor is found to be in compliance with all applicable laws and regulations. The approval is 
valid for 36 months.

Continued Approval Certificate
The contractor has been issued a Certificate of Approval in the previous 36 months which is good for the 
applicable contract.

Conditional Certificate of Compliance
The contractor is required to take corrective actions in order to be in compliance with EO 50. The 
contractor must meet the conditions within one month of the issue of the Conditional Certificate.

Determination of Nonperformance
The contractor has failed to take the required corrective actions stipulated in the Conditional Certificate. 
A determination of nonperformance may prevent a contractor from receiving an award of a contract.

HOW TO COMPLETE THE EMPLOYMENT REPORT

Contents
General Information
Part I: Contractor/Subcontractor Information
Part II: Employment Policies and Practices
Part III: Contract Bid Information and Projected and Current Workforce Forms 
Signature Page

PART I: CONTRACTOR/SUBCONTRACTOR INFORMATION

Questions 7-11: Please provide the required contact information for your company. All contracts must have a 
designated Equal Employment Officer.

Question 12: If you are a subcontractor, you must state the name of the contractor for whom you are providing
the construction services.

Question 13: Please provide the number of permanent employees in your company.

Question 14a-g: The Project Identification Number (PIN) and the Contract Registration ID Number (CT#) can be
obtained from the City agency. Provide a description of the trade work you will perform on this 
project and the address where the work will be performed. Subcontractors can obtain this 
information from the contract they have with the prime contractor.

Questions 15-18: If your company has received a valid Certificate of Approval within the past 36 months, been 
audited by the United States Department of Labor, Office of Federal Contract Compliance 
Programs (OFCCP), or if your company has submitted an ER for a different contract for which you 
have not yet received a compliance certificate, then you only need to complete and submit the 
following:

• General Information section
• Part I - Contractor/Subcontractor Information
• Form B - Projected Workforce
• Signature Page
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If your company is currently waiting for an approval on another contract previously submitted, be 
certain to identify the date on which you submitted the completed Employment Report, the name of 
the City contracting agency with which the contract was made, and the name and telephone 
number of the person to whom the Employment Report was submitted.

If your company was issued a Conditional Certificate of Approval, all required corrective actions 
must have been taken or DLS will not issue a Continued Certificate.

Question 18: If the company was audited by the OFCCP, also provide the following:
• Identify the reviewing OFCCP office by its name and address
• If an unconditional certificate of compliance was issued by the OFCCP, attach a copy of 

the certificate in lieu of completing Parts II and III;
• Include copies of all corrective actions and documentation of OFCCP’s performance; and
• Provide a copy of all stated OFCCP findings.

Question 19: Please provide a copy of any Collective Bargaining Agreement(s) which is negotiated through an
employer trade association on behalf of your organization or any of its affiliates.

PART II: EMPLOYMENT POLICIES AND PRACTICES

Remember to label all documents with the question number for which they are submitted.

Questions 20a - j: You must respond to the questions as to whether or not your firm has documents reflecting written 
policies, benefits and procedures. If so, then you must identify by name each document in which 
the policy(ies), procedure(s) and benefit(s) is located and submit copies of all of the document(s).
If your firm follows unwritten practices or procedures, include an explanation of how they operate. 
Please submit the most current document(s), including all applicable amendments. Label each 
document and/or unwritten practice according to the question to which it corresponds (e.g. 20a, 
20b, etc.)

Questions 21a - h: Inquires about the manner/methods by which you comply with the requirements of the Immigration 
Reform and Control Act of 1986 (IRCA).

Question 22: Inquires into where and how I-9 forms are maintained and stored.

Questions 23a - e: Inquires into whether or not there is a requirement that an applicant or employee be subjected to a 
medical examination at any given time. Copes of the medical information questionnaire and 
instructions must be submitted with the Employment Report.

Question 24: Indicate the existence and location of all statements of your firm’s Equal Employment Opportunity
policy and attach a copy of each statement.

Question 25: Submit any current Affirmative Action Plan(s) created pursuant to Executive Order 11246.

Question 26: If your firm or collective bargaining agreement has an internal grievance procedure, indicate this
and submit a copy of the policy and procedure. If unwritten, explain its nature and operation. 
Explain how your firm's procedure addresses EEO complaints.

Question 27: If your employees have used the procedure in the last three (3) years, please submit an
explanation in the format indicated below:

1. Number of 2. Nature of the 3. Position(s) of the 4. Was an investigation 5. Current status of the
complaint(s) complaint(s) complainant(s) conducted?

Y/N
disposition
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Question 28: Indicate whether in the past three (3) years complaints have been filed with a court of law 
or administrative agency, naming your company as a defendant (or respondent) in a 
complaint alleging violation of any anti-discrimination or affirmative action laws. If yes, 
develop and submit a log to show, for each administrative/and or judicial action filed, the 
following information:

1. Name(s) of 2. Administrative agency 3. Nature of the 4. Current status 5. If not pending, the
complainant(s) or court in which action 

was filed
complaint(s) complaint’s disposition

Question 29: Identify each job for which a physical qualification exists. Identify and explain the physical
qualification(s) for each stated job. Submit job descriptions for each job and the reasons for the 
qualifications.

Question 30: Identify each job for which there exists any qualification related to age, race, color, national origin,
sex, creed, disability, marital status, sexual orientation or citizenship status. Identify and explain 
the specific related qualification for each job stated. Submit job descriptions for each job and the 
reasons for the qualifications.

PART III: CONTRACT BID INFORMATION AND PROJECTED AND CURRENT WORKFORCE FORMS

FORM A: CONTRACT BID INFORMATION - USE OF SUBCONTRACTORS/TRADES

Your projections for the utilization of subcontractors on the proposed contract are to be provided in this section. A 
chart has been provided for the identification of subcontractors. Information is to be provided to the extent known at 
the time the ER is filed for review by DLS. If the subcontractor's name is unknown, then write "unknown". Under 
"ownership", enter the appropriate race/ethnic and gender code. If the contract is federally funded or assisted and the 
subcontractor is being utilized in accordance with applicable federal requirements with respect to Minority Business 
Enterprise or Woman Business Enterprise requirements, enter the appropriate code. This will also apply to state 
funded contracts with similar requirements for minority and female owned businesses.

FORM B: PROJECTED WORKFORCE FOR WORK TO BE PERFORMED ON THIS PROJECT

For each trade to be engaged by your company for this project, enter the projected workforce for Males and Females 
by trade classification in the charts provided.

FORM C: CURRENT WORKFORCE FOR WORK TO BE PERFORMED ON THIS PROJECT

For each trade currently engaged by your company for all work performed in NYC, enter the current workforce for 
Males and Females by trade classification in the charts provided.

SIGNATURE PAGE

The signatory of this Employment Report and all other documents submitted to DLS must be an official authorized to 
enter into a binding legal agreement. The signature page must be completed in its entirety and notarized. Only 
original signatures will be accepted.
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The City of Mew York Department of Small Business Services 
Division of Labor Services Contract Compliance Unit 

110 William Street, Mew York, New York 10038 
Phone: (212)513 -6323 

Fax: (212)618-8879
CONSTRUCTION EMPLOYMENT REPORT

GENERAL INFORMATION

1. Your contractual relationship in this contract is: Prime contractor x Subcontractor__

1a. Are M/WBE goals attached to this project? Yes____ No____

2. Please check one of the following if your firm would like information on how to certify with the 
City of New York as a:

___Minority Owned Business Enterprise ___Locally Based Business Enterprise
___Women Owned Business Enterprise ___Emerging Business Enterprise
__ Disadvantaged Business Enterprise

2a. If you are certified as an MBE, WBE, LBE, EBE or DBE, what city/state agency are you
certified with?______________________________ Are you DBE certified? Yes____ No____

3. Please indicate if you would like assistance from SBS in identifying certified M/WBEs for
contracting opportunities: Yes___ No___

4. Is this project subject to a project labor agreement? Yes____ No____

5. Are you a Union contractor? Yes____ No____ If yes, please list which local(s) you affiliated
with

6. Are you a Veteran owned company? Yes____No____

PART I: CONTRACTOR/SUBCONTRACTOR INFORMATION

Employer Identification Number or Federal Tax I.D. Email Address

Company Name

Company Address and Zip Code

Chief Operating Officer Telephone Number

Designated Equal Opportunity Compliance Officer 
(If same as Item #10, write "same")

Telephone Number

Name of Prime Contractor and Contact Person 
(If same as Item #8, write "same")



13. Number of employees in your company:

14. Contract information:

(a) (b)
Contracting Agency (City Agency) Contract Amount

(c) (d)
Procurement Identification Number (PIN) Contract Registration Number (CT#)

(e) (f)
Projected Commencement Date Projected Completion Date

(g) Description and location of proposed contract:

15. Has your firm been reviewed by the Division of Labor Services (DLS) within the past 36 months
and issued a Certificate of Approval? Yes___ No___

If yes, attach a copy of certificate.

16. Has DLS within the past month reviewed an Employment Report submission for your company
and issued a Conditional Certificate of Approval? Yes___ No___

If yes, attach a copy of certificate.

NOTE: DLS WILL NOT ISSUE A CONTINUED CERTIFICATE OF APPROVAL IN CONNECTION 
WITH THIS CONTRACT UNLESS THE REQUIRED CORRECTIVE ACTIONS IN PRIOR 
CONDITIONAL CERTIFICATES OF APPROVAL HAVE BEEN TAKEN.

17. Has an Employment Report already been submitted for a different contract (not covered by this 
Employment Report) for which you have not yet received compliance certificate?
Yes___ No___ If yes,

Date submitted: __________________________________________________________________
Agency to which submitted: ________________________________________________________
Name of Agency Person: __________________________________________________________
Contract No:
Telephone:

18. Has your company in the past 36 months been audited by the United States Department of
Labor, Office of Federal Contract Compliance Programs (OFCCP)? Yes___ No___

If yes,

Page 2
Revised 8/13
FOR OFFICIAL USE ONLY: File No.



(a) Name and address of OFCCP office.

(b) Was a Certificate of Equal Employment Compliance issued within the past 36 months?
Yes___ No___

If yes, attach a copy of such certificate.

(c) Were any corrective actions required or agreed to? Yes___ No___

If yes, attach a copy of such requirements or agreements.

(d) Were any deficiencies found? Yes___ No___

If yes, attach a copy of such findings.

19. Is your company or its affiliates a member or members of an employers' trade association which 
is responsible for negotiating collective bargaining agreements (CBA) which affect construction 
site hiring? Yes___ No___

If yes, attach a list of such associations and all applicable CBA's.

PART II: DOCUMENTS REQUIRED

20. For the following policies or practices, attach the relevant documents (e.g., printed booklets,
brochures, manuals, memoranda, etc.). If the policy(ies) are unwritten, attach a full explanation 
of the practices. See instructions.

(a) Health benefit coverage/description(s) for all management, nonunion 
and union employees (whether company or union administered)

(b) Disability, life, other insurance coverage/description

(c) Employee Policy/Handbook

(d) Personnel Policy/Manual
_ (e) Supervisor's Policy/Manual

(f) Pension plan or 401k coverage/description for all management,
nonunion and union employees, whether company or union administered

__ (g) Collective bargaining agreement(s).

(h) Employment Application(s)

_ (i) Employee evaluation policy/form(s).

(j) Does your firm have medical and/or non-medical (i.e. education, military, 
personal, pregnancy, child care) leave policy?
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21. To comply with the Immigration Reform and Control Act of 1986 when and of whom does your 
firm require the completion of an I-9 Form?

(a) Prior to job offer Yes No
(b) After a conditional job offer Yes No
(c) After a job offer Yes No
(d) Within the first three days on the job Yes No
(e) To some applicants Yes No
(f) To all applicants Yes No
(g) To some employees Yes No
(h) To all employees Yes No

22. Explain where and how completed I-9 Forms, with their supportive documentation, are 
maintained and made accessible.

23. Does your firm or any of its collective bargaining agreements require job applicants to take a 
medical examination? Yes___ No

If yes, is the medical examination given:

(a) Prior to a job offer Yes No
(b) After a conditional job offer Yes No
(c) After a job offer Yes No
(d) To all applicants Yes No
(e) Only to some applicants Yes No

If yes, list for which applicants below and attach copies of all medical examination or 
questionnaire forms and instructions utilized for these examinations.

24. Do you have a written equal employment opportunity (EEO) policy? Yes___ No___

If yes, list the document(s) and page number(s) where these written policies are located.

25. Does the company have a current affirmative action plan(s) (AAP)
_____ Minorities and Women
_____ Individuals with handicaps
_____ Other. Please specify________________________________ _______________________

26. Does your firm or collective bargaining agreement(s) have an internal grievance procedure with
respect to EEO complaints? Yes___ No___

If yes, please attach a copy of this policy.

If no, attach a report detailing your firm's unwritten procedure for handling EEO complaints.
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27. Has any employee, within the past three years, filed a complaint pursuant to an internal 
grievance procedure or with any official of your firm with respect to equal employment 
opportunity? Yes___ No___

If yes, attach an internal complaint log. See instructions.

28. Has your firm, within the past three years, been named as a defendant (or respondent) in any
administrative or judicial action where the complainant (plaintiff) alleged violation of any anti- 
discrimination or affirmative action laws? Yes___ No___

If yes, attach a log. See instructions.

29. Are there any jobs for which there are physical qualifications? Yes___ No___

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).

30. Are there any jobs for which there are age, race, color, national origin, sex, creed, disability, 
marital status, sexual orientation, or citizenship qualifications? Yes___ No___

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).
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SIGNATURE PAGE

I, (print name of authorized official signing)_________________________________ hereby certify that
the information submitted herewith is true and complete to the best of my knowledge and belief and 
submitted with the understanding that compliance with New York City's equal employment 
requirements, as contained in Chapter 56 of the City Charter, Executive Order No. 50 (1980), as 
amended, and the implementing Rules and Regulations, is a contractual obligation. I also agree on 
behalf of the company to submit a certified copy of payroll records to the Division of Labor Services on 
a monthly basis.

Contractor's Name

Name of person who prepared this Employment Report Title

Name of official authorized to sign on behalf of the contractor Title

Telephone Number

Signature of authorized official Date

If contractors are found to be underutilizing minorities and females in any given trade based on Chapter 
56 Section 3H, the Division of Labor Services reserves the right to request the contractor’s workforce 
data and to implement an employment program.

Contractors who fail to comply with the above mentioned requirements or are found to be in 
noncompliance may be subject to the withholding of final payment.

Willful or fraudulent falsifications of any data or information submitted herewith may result in the 
termination of the contract between the City and the bidder or contractor and in disapproval of future 
contracts for a period of up to five years. Further, such falsification may result in civil and/and or 
criminal prosecution.

To the extent permitted by law and consistent with the proper discharge of DLS’ responsibilities under 
Charter Chapter 56 of the City Charter and Executive Order No. 50 (1980) and the implementing Rules 
and Regulations, all information provided by a contractor to DLS shall be confidential.

Only original signatures accepted.

Sworn to before me this__________ day of__________ 20

Notary Public Authorized Signature Date
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FORM A. CONTRACT BID INFORMATION: USE OF SUBCONTRAo IORS/TRADES

1. Do you plan to subcontractor work on this contract? Yes___ No__

2. If yes, complete the chart below.

NOTE: All proposed subcontractors with a subcontract in excess of $750,000 must complete an Employment Report for review and 
approval before the contract may be awarded and work commences.

SUBCONTRACTOR’S
NAME*

OWNERSHIP (ENTER 
APPROPRIATE CODE 

LETTERS BELOW)

WORK TO BE 
PERFORMED BY 

SUBCONTRACTOR

TRADE PROJECTED FOR 
USE BY

SUBCONTRACTOR

PROJECTED DOLLAR 
VALUE OF 

SUBCONTRACT

*lf subcontractor is presently unknown, please enter the trade (craft name).

OWNERSHIP CODES 
W: White 
B: Black 
H: Hispanic 
A: Asian
N: Native American 
F: Female
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FORM B: PROJECTED WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade to be engaged by your company for 
this project, enter the projected workforce for 
Males and Females by trade classification on 
the charts below.

Trade: MALES FEMALES

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black

Union Affiliation, if applicable Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

H

A

TRN

TOT

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?

Page 9
Revised 8/(3
FOR OFF'" \, USE ONLY: File No.



FORM b. PROJECTED WORKFORCE

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

H

A

TRN

TOT

MALES

(1) (2) (3) (4) (5)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

FEMALES

(6) (7) (8) (9) (10)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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FORM C: CURRENT WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade currently engaged by your company for 
all work performed in New York City, enter the current workforce 
for Males and Females by trade classification on the 
charts below.

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

MALES FEMALES

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black
Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

H

TRN

TOT

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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FORM C: CURRENT WORKFORCE

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

MALES FEMALES

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black
Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

H

A

TRN

TOT

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?

Page f 2
Revised 8/13
FOR OFFICIAL USE ONLY: File No.



Page 13
Revised 8/13
FOR OFF’ \ USE ONLY: File No.

(NO TEXT ON THIS PAGE)



The City of Mew York Department of Smaif Business Services 
Division of Labor Services Contract Compliance Unit 

110 William Street, New York, New York 10038 
Phone: (212) 513 -5323 

Fax: (212)613-8379
CONSTRUCTION EMPLOYMENT REPORT

GENERAL INFORMATION

1. Your contractual relationship in this contract is: Prime contractor___ Subcontractor x

1a. Are MA/VBE goals attached to this project? Yes____ No____

2. Please check one of the following if your firm would like information on how to certify with the 
City of New York as a:

___Minority Owned Business Enterprise ___Locally Based Business Enterprise
___Women Owned Business Enterprise ___Emerging Business Enterprise
__ Disadvantaged Business Enterprise

2a. If you are certified as an MBE, WBE, LBE, EBE or DBE, what city/state agency are you
certified with?________________________________Are you DBE certified? Yes____ No____

3. Please indicate if you would like assistance from SBS in identifying certified M/WBEs for
contracting opportunities: Yes___ No___

4. Is this project subject to a project labor agreement? Yes____ No____

5. Are you a Union contractor? Yes____ No____ If yes, please list which local(s) you affiliated
with

6. Are you a Veteran owned company? Yes____No_____

PART I: CONTRACTOR/SUBCONTRACTOR INFORMATION

Employer Identification Number or Federal Tax I.D. Email Address

Company Name

Company Address and Zip Code

Chief Operating Officer Telephone Number

Designated Equal Opportunity Compliance Officer 
(If same as Item #10, write "same")

Telephone Number

Name of Prime Contractor and Contact Person 
(If same as Item #8, write "same")



13. Number of employees in your company:

14. Contract information:

(a) (b).
Contracting Agency (City Agency) Contract Amount

(c) (d)_
Procurement Identification Number (PIN) Contract Registration Number (CT#)

(e) (f)
Projected Commencement Date Projected Completion Date

(g) Description and location of proposed contract:

15. Has your firm been reviewed by the Division of Labor Services (DLS) within the past 36 months
and issued a Certificate of Approval? Yes___ No___

If yes, attach a copy of certificate.

16. Has DLS within the past month reviewed an Employment Report submission for your company
and issued a Conditional Certificate of Approval? Yes___ No___

If yes, attach a copy of certificate.

NOTE: DLS WILL NOT ISSUE A CONTINUED CERTIFICATE OF APPROVAL IN CONNECTION 
WITH THIS CONTRACT UNLESS THE REQUIRED CORRECTIVE ACTIONS IN PRIOR 
CONDITIONAL CERTIFICATES OF APPROVAL HAVE BEEN TAKEN.

17. Has an Employment Report already been submitted for a different contract (not covered by this 
Employment Report) for which you have not yet received compliance certificate?
Yes___ No___ If yes,

Date submitted: _________________________________________________________________
Agency to which submitted: _________________________________________________________
Name of Agency Person:
Contract No: ____________________________________________________________________
Telephone: ________ ____________________________________________________________

18. Has your company in the past 36 months been audited by the United States Department of
Labor, Office of Federal Contract Compliance Programs (OFCCP)? Yes___ No___

If yes,
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(a) Name and address of OFCCP office.

(b) Was a Certificate of Equal Employment Compliance issued within the past 36 months?
Yes___ No___

If yes, attach a copy of such certificate.

(c) Were any corrective actions required or agreed to? Yes___ No___

If yes, attach a copy of such requirements or agreements.

(d) Were any deficiencies found? Yes___ No___

If yes, attach a copy of such findings.

19. Is your company or its affiliates a member or members of an employers' trade association which 
is responsible for negotiating collective bargaining agreements (CBA) which affect construction 
site hiring? Yes___ No___

If yes, attach a list of such associations and all applicable CBA’s.

PART II: DOCUMENTS REQUIRED

20. For the following policies or practices, attach the relevant documents (e.g., printed booklets,
brochures, manuals, memoranda, etc.). If the policy(ies) are unwritten, attach a full explanation 
of the practices. See instructions.

__ (a) Health benefit coverage/description(s) for all management, nonunion
and union employees (whether company or union administered)

(b) Disability, life, other insurance coverage/description

(c) Employee Policy/Handbook

(d) Personnel Policy/Manual
(e) Supervisor's Policy/Manual

(f) Pension plan or 401k coverage/description for all management, 
nonunion and union employees, whether company or union administered

_ (g) Collective bargaining agreement(s).

(h) Employment Application(s)

__ (i) Employee evaluation policy/form(s).

__ (j) Does your firm have medical and/or non-medical (i.e. education, military,
personal, pregnancy, child care) leave policy?

Page 3
Revised 8/13
FOR OFFICIAL USE ONLY: File No.



21. To comply with the Immigration Reform and Control Act of 1986 when and of whom does your 
firm require the completion of an I-9 Form?

(a) Prior to job offer Yes_ No
(b) After a conditional job offer Yes_ No
(c) After a job offer Yes_ No
(d) Within the first three days on the job Yes_ No
(e) To some applicants Yes No
(f) To all applicants Yes_ No
(g) To some employees Yes No
(h) To all employees Yes No

22. Explain where and how completed I-9 Forms, with their supportive documentation, are 
maintained and made accessible.

23. Does your firm or any of its collective bargaining agreements require job applicants to take a 
medical examination? Yes___ No

If yes, is the medical examination given:

(a) Prior to a job offer Yes No
(b) After a conditional job offer Yes No
(c) After a job offer Yes No
(d) To all applicants Yes_ No
(e) Only to some applicants Yes No

If yes, list for which applicants below and attach copies of all medical examination or 
questionnaire forms and instructions utilized for these examinations.

24. Do you have a written equal employment opportunity (EEO) policy? Yes___ No___

If yes, list the document(s) and page number(s) where these written policies are located.

25. Does the company have a current affirmative action plan(s) (AAP)
_____ Minorities and Women
_____ Individuals with handicaps
_____Other. Please specify______________________________________

26. Does your firm or collective bargaining agreement(s) have an internal grievance procedure with
respect to EEO complaints? Yes___ No___

If yes, please attach a copy of this policy.

If no, attach a report detailing your firm’s unwritten procedure for handling EEO complaints.
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27. Has any employee, within the past three years, filed a complaint pursuant to an internal 
grievance procedure or with any official of your firm with respect to equal employment 
opportunity? Yes___ No___

If yes, attach an internal complaint log. See instructions.

28. Has your firm, within the past three years, been named as a defendant (or respondent) in any 
administrative or judicial action where the complainant (plaintiff) alleged violation of any anti- 
discrimination or affirmative action laws? Yes No

If yes, attach a log. See instructions.

29. Are there any jobs for which there are physical qualifications? Yes___ No___

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).

30. Are there any jobs for which there are age, race, color, national origin, sex, creed, disability, 
marital status, sexual orientation, or citizenship qualifications? Yes___ No___

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).
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SIGNATURE PAGE

I, (print name of authorized official signing)_________________________________ hereby certify that
the information submitted herewith is true and complete to the best of my knowledge and belief and 
submitted with the understanding that compliance with New York City's equal employment 
requirements, as contained in Chapter 56 of the City Charter, Executive Order No. 50 (1980), as 
amended, and the implementing Rules and Regulations, is a contractual obligation. I also agree on 
behalf of the company to submit a certified copy of payroll records to the Division of Labor Services on 
a monthly basis.

Contractor's Name

Name of person who prepared this Employment Report Title

Name of official authorized to sign on behalf of the contractor Title

Telephone Number

Signature of authorized official Date

If contractors are found to be underutilizing minorities and females in any given trade based on Chapter 
56 Section 3H, the Division of Labor Services reserves the right to request the contractor’s workforce 
data and to implement an employment program.

Contractors who fail to comply with the above mentioned requirements or are found to be in 
noncompliance may be subject to the withholding of final payment.

Willful or fraudulent falsifications of any data or information submitted herewith may result in the 
termination of the contract between the City and the bidder or contractor and in disapproval of future 
contracts for a period of up to five years. Further, such falsification may result in civil and/and or 
criminal prosecution.

To the extent permitted by law and consistent with the proper discharge of DLS’ responsibilities under 
Charter Chapter 56 of the City Charter and Executive Order No. 50 (1980) and the implementing Rules 
and Regulations, all information provided by a contractor to DLS shall be confidential.

Only original signatures accepted.

Sworn to before me this__________ day of___________20

Notary Public Authorized Signature Date
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FORM m. CONTRACT BID INFORMATION: USE OF SUBCONTRAc TORS/TRADES

1. Do you plan to subcontractor work on this contract? Yes___ No__

2. If yes, complete the chart below.

NOTE: All proposed subcontractors with a subcontract in excess of $750,000 must complete an Employment Report for review and 
approval before the contract may be awarded and work commences.

SUBCONTRACTOR’S
NAME*

OWNERSHIP (ENTER 
APPROPRIATE CODE 

LETTERS BELOW)

WORK TO BE 
PERFORMED BY 

SUBCONTRACTOR

TRADE PROJECTED FOR 
USE BY

SUBCONTRACTOR

PROJECTED DOLLAR 
VALUE OF 

SUBCONTRACT

*lf subcontractor is presently unknown, please enter the trade (craft name).

OWNERSHIP CODES 
W: White 
B: Black 
H: Hispanic 
A: Asian
N: Native American 
F: Female
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FORM B: PROJECTED WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade to be engaged by your company for 
this project, enter the projected workforce for 
Males and Females by trade classification on 
the charts below.

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

H

A

TRN

TOT

MALES

(1) (2) (3) (4) (5)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

FEMALES

(6) (7) (8) (9) (10)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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FORM b. PROJECTED WORKFORCE

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

MALES FEMALES

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
White Black White Black
Non Non Native Non Non Native
Hisp. Hisp. Hisp. Asian Amer. Hisp. Hisp. Hisp. Asian Amer.

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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FORM C: CURRENT WORKFORCE

TRADE CLASSIFICATION CODES

(J) Journeylevel Workers (A) Apprentice
(H) Helper (TRN) Trainee
(TOT) Total by Column

For each trade currently engaged by your company for 
all work performed in New York City, enter the current workforce 
for Males and Females by trade classification on the 
charts below.

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

MALES

(1) (2) (3) (4) (5)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

J

H

A

TRN

TOT

FEMALES

(6) (7) (8) (9) (10)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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FORM C: CURRENT WORKFORCE

Trade:

Union Affiliation, if applicable

Total (Col. #1-10):

Total Minority, Male & Female 
(Col. #2,3,4,5,7,8,9, & 10):

Total Female 
(Col. #6-10):

H

A

TRN

TOT

MALES

(1) (2) (3) (4) (5)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

FEMALES

(6) (7) (8) (9) (10)
White Black
Non Non Native
Hisp. Hisp. Hisp. Asian Amer.

What are the recruitment sources for you projected hires (i.e., unions, government employment office, job tap center, community outreach)?
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The City of New York Department of Small Business Services 
Division of Labor Services Contract Compliance Unit 

110 William Street, New York, New York 10028 
Phone: (212) 513 -6323 Fax: (212)618-0879

Dele______________________________ File Number

LESS THAN $750,000 SUBCONTRACT CERTIFICATE 
(CITY, STATE AND SCSP ONLY)

Are you currently certified as one of the following? Please check yes or no:

LBE Yes No

If you are certified as an MBE, WBE, LBE, EBE or DBE, what city/state agency are you certified with?

MBE Yes___No__ WBE Yes __ No _

DBE Yes No EBE Yes No

Please check one of the following if your firm would like information on how to certify with the City of New York as a:

__ Minority Owned Business Enterprise

__ .Women Owned Business Enterprise

__ Disadvantaged Business Enterprise

__ Locally based Business Enterprise

Emerging Business Enterprise

Company Name Employer Identification Number or Federal Tax I.D

Company Address and Zip Code

Contact Person (First Name, Last Name) Telephone Number

Fax Number E-mail Address

Description and location of proposed subcontract:

Are you a Union contractor? Yes No If yes, please list which local(s) you affiliated with

Are you a Veteran owned company? Yes No

Procurement Identification Number (PIN) Contract Registration Number (CT#)
(City contracts only) (City contracts only)

Revised 8/13
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Block and Lot Number
(iCIP projects only)

Contract Amount

Willful or fraudulent falsifications of any data or information submitted herewith may result in the termination of the 
contract between the City and the bidder or contractor and in disapproval of future contracts for a period of up to 
five years. Further, such falsification may result in civil and/and or criminal prosecution.

I, (print name of authorized official signing)______________________________________ hereby certify that I am
authorized by the above-named subcontractor to certify that said subcontractor's proposed contract with the
above named owner or City agency is less than $750,000. This affirmation is made in accordance with NYC
Charter Chapter 56, Executive Order No. 50 (1980) and the implementing Rules.

Signature of authorized official

Only original signatures accepted.
Sworn to before me this________ day of_________ 20_________

Notary Public Authorized Signature

Date

Date
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NEW YORK CITY DEPARTMENT OF
DESIGN ♦ CONSTRUCTION

INFRASTRUCTURE DIVISION
BUREAU OF DESIGN

VOLUME 1 OF 3
PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH STREET 
(NEAR LAFAYETTE AVENUE); EAST 177TH STREET (LAFAYETTE AVENUE AND 

RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND 
HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS 

PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 

BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto

CITY-WIDE 
CITY OF NEW YORK

Contractor

Dated 20



HEW YORK CITY DEPARTMENT OF
r*cSIGN + CONSTRUCTION

THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION 
DIVISION OF INFRASTRUCTURE
30-30 THOMSON AVENUE
LONG ISLAND CITY, NEW YORK 11101-3045
TELEPHONE (718)391-1000
WEBSITE www.nvc.gov/buildnvc

VOLUME 2 OF 3

INFORMATION FOR BIDDERS 
CONTRACT
PERFORMANCE AND PAYMENT BONDS 
PREVAILING WAGE SCHEDULE
FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR:

PROJECT ID: PS-312CW1
FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND

APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH 

STREET (NEAR LAFAYETTE AVENUE); EAST 177TH STREET 
(LAFAYETTE AVENUE AND RANDALL AVENUE); DEWEY AVENUE AND 
QUINCY AVENUE; PENNYFIELD AVENUE AND HATTING PLACE; AND, 

EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT 

AVENUE); RIIS PARK AND NEWPORT AVENUE; AND, POPPENHUSEN
AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER 

CAPODANNO BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE);
AND, BAY STREET

Together With All Work Incidental Thereto

CITY-WIDE 
CITY OF NEW YORK

FOR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION 
PREPARED BY
IN-HOUSE DESIGN ^ ^ * «

June 30, 2014

http://www.nvc.gov/buildnvc




NEW YORK CITY DEPARTMENT OF
^C5IGN + CONSTRUCTION

THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION 
DIVISION OF INFRASTRUCTURE

30-30 THOMSON AVENUE
LONG ISLAND CITY, NEW YORK 11101-3045
TELEPHONE (718) 391 -1000
WEBSITE www.nvc.gov/buildnvc

VOLUME 2 OF 3

INFORMATION FOR BIDDERS 
CONTRACT
PERFORMANCE AND PAYMENT BONDS 
PREVAILING WAGE SCHEDULE

FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR:

FOR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION 
PREPARED BY 
IN-HOUSE DESIGN

June 30, 2014

http://www.nvc.gov/buildnvc




NOTICE TO BIDDERS
Please be advised that the City of New York has issued a new 
Standard Construction Contract. The new Contract, which is 
incorporated in this bid, is significantly different from the 2008 
version previously used by the City. A listing of some of the 
significant changes is provided below. This notice is only a partial 
listing. Please refer to the Contract itself for a full understanding of 
the changes and the actual text of the changes that were made. The 
text of the revised Standard Construction Contract is the controlling 
document should there be any discrepancies between this notice and 
the Standard Construction Contract.

Significant changes include the following:

ARTICLE 11 DAMAGES CAUSED BY DELAYS

In 2008, the City embarked on a pilot project to test the use of new construction contract 
language altering the allocation of the risk of project delays, as between the City and the 
contractor. The City has determined to make the pilot project language the standard 
language for all City construction contracts. Accordingly, there is now one Standard City 
Construction Contract that it to be used by all agencies for all bids released after the 
release of the new contract. The damages for delay language is Article 11. Please note 
that changes have been made to the damages for delay provisions from the pilot to the 
adopted version.

ARTICLE 22 INSURANCE

Changes have been made to the insurance provisions, including incorporating 
requirements that the insurance provided comply with recent NYC Department of 
Buildings regulations specifying required dollar limits for CGL insurance for certain 
projects and requiring proof of builder’s risk insurance prior to Work commencing rather 
than within 10 days of award.



ARTICLE 26 EXTRA WORK

The percentage paid for overhead for Extra Work pursuant to Section 26.1.11 is increased 
from 10% to 12% and the calculation of Worker’s Compensation insurance costs 
reimbursed for Extra Work has been clarified.

ARTICLE 37 LABOR LAW REQUIREMENTS
ARTICLE 38 PAYROLL REPORTS

The provisions governing Labor Law provisions have been tightened, including 
requirements the employee identification cards include a photo (unless the requirement is 
waived), a prohibition on cash payments to employees and subcontractors, and clear 
enforcement authority requirements.

ARTICLE 70 ELECTRONIC FILING

A provision is added to make mandatory the electronic filing of certain alteration permits 
with the Department of Buildings.

Other significant changes include the following:

ARTICLE 7 INDEMNIFICATION

Changes have been made to the indemnification provisions.

ARTICLE14 FINAL ACCEPTANCE OF WORK
ARTICLE 44 SUBSTANTIAL COMPLETION PAYMENT

The Commissioner is no longer required to issue a substantial completion determination 
in addition to the already existing requirement that the Engineer issue a substantial 
completion determination and reach an agreement on a punch list of remaining work. 
Now, the Engineer, when issuing the punch list to the Contractor, must also include a 
proposed schedule for the completion of the punch list. The Contractor may propose an 
alternative schedule that is subject to the approval of the Engineer. If the Contractor fails 
to respond to the Engineer's proposed schedule, the Engineer’s schedule is deemed 
accepted.

ARTICLE 15 LIQUIDATED DAMAGES

The contract is revised to match Schedule A to provide that liquidated damages are 
available only until substantial completion.

-2-



ARTICLE 17 SUBCONTRACTS

The requirements for prior approval of subcontractors, and for contractors to be 
responsible for the actions of then subcontractors, have been tightened. The requirement 
that the Contractor list subcontractors in the City’s Payee Information Portal has been 
added; the provision was previously attached as a rider.

ARTICLE 19 SECURITY DEPOSIT

The provisions governing the return of bid deposits are clarified.

ARTICLE 20 PAYMENT GUARANTEE

The Payment Guaranty provisions, which apply when the City does not require the 
Contractor to obtain payment bonds, has been significantly revised to track the 
requirements of State Finance law 137.

ARTICLE 28 RECORDKEEPING FOR EXTRA OR DISPUTED WORK

The recordkeeping requirement that currently apply to payments for Time & Materials 
for extra work are expressly made applicable to regular work that is paid for on a T & M 
basis.

ARTICLE 35 EMPLOYEES

The whistleblower provisions of local law are added to the construction contract. They 
previously have been attached as a rider.

ARTICLE 38 PAYROLL REPORTS
ARTICLE 77 RECORDS RETENTION

Requirements that records be maintained for six years and directions on how such records 
must be made available.

ARTICLE 42 PARTIAL PAYMENTS

Increased flexibility has been provided for when contractors may submit invoices.

ARTICLE 62 TAX EXEMPTION

The provisions identifying the State tax exemption for municipalities are revised to more 
clearly describe State law.
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INFORMATION FOR BIDDERS

1. Description and Location of Work

The description and location of the work for which bids are requested are specified in Attachment
1. “Bid Information”. Attachment 1 is included as page A-l of the Bid Booklet.

2. Time and Place for Receipt of Bids

Sealed bids shall be received on or before the date and hour specified in Attachment 1, at which 
time they will be publicly opened and read aloud in the presence of the Commissioner or his or her 
representative, and any bidders who may desire to be present.

3. Definitions

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For
Bids.

4. Invitation For Bids and Contract Documents

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all 
of which are printed herein merely for convenience) the following, except for such portions thereof as may 
be specifically excluded, shall be deemed to be part of the Contract and the Invitation for Bids.

(1) All provisions required by law to be inserted in this Contract, whether actually inserted or 
not

(2) The Contract Drawings and Specifications
(3) The General Conditions, the General Requirements and the Special Conditions, if any
(4) The Contract
(5) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal 

For Bids; Bid or Proposal, and, if used, the Bid Booklet
(6) The Budget Director’s Certificate; all Addenda issued prior to the receipt of the bids; the 

Notice of Award; Performance and Payment Bonds, if required; and the Notice to Proceed 
with the Work.

(B) For particulars as to this procurement, including quantity and quality of the purchase, 
extent of the work or labor to be performed, delivery and performance schedule, and any other special 
instructions, prospective bidders are referred to the Invitation For Bids Documents. A copy of such 
documents can be obtained at the location set forth in Attachment 1.

(C) Deposit for Copy of Invitation For Bids Documents: Prospective bidders may obtain
a copy of the invitation For Bids Documents by complying with the conditions set forth in the Notice of 
Solicitation. The deposit must be in the form of a check or money order made payable to the City of New 
York, and drawn upon a state or national bank or trust company, or a check of such bank or trust company 
signed by a duly authorized officer thereof.

(D) Return of Invitation For Bids Documents: All Invitation For Bids Documents must
be returned to the Department upon request. If the bidder elects not to submit a bid thereunder, the
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Invitation For Bids Documents shall be returned to the Department, along with a statement that no bid will 
be submitted.

(H) Return of Deposit: Such deposit will be returned within 30 days after the award of
the contract or the rejection of all bids as set forth in the advertisement, provided the Invitation For Bids 
Documents are returned to the location specified in Attachment 1, in physical condition satisfactory to the 
Commissioner.

(F) Additional Copies: Additional copies of the Invitation For Bids Documents may be
obtained, subject to the conditions set forth in the advertisement for bids.

5. Pre-Bid Conference

A pre-bid conference shall be held as set forth in Attachment 1. Nothing stated at the pre-bid 
conference shall change the terms or conditions of the Invitation For Bids Documents, unless a change is 
made by written amendment as provided in Section 9 below. Failure to attend a mandatory pre-bid 
conference shall constitute grounds for the rejection of the bid.

6. Agency Contact

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency 
Contact person specified in Attachment 1.

7. Bidder’s Oath

(A) The bid-shall be properly signed by an authorized representative of the bidder and the bid 
shall be verified by the written oath of the authorized representative who signed the bid, that the several 
matters stated and information furnished therein are in all aspects true.

- (B) >■* A materially false statement willfully or fraudulently made in connection with the bid or
any of the forms completed and submitted with the bid may result in the termination of any Contract 
between the City and the Bidder. As a result, the Bidder may be barred from participating in future City 
contracts as well as be subject to possible criminal prosecution.

8. Examination and Viewing of Site. Consideration of Other Sources of Information and Changed
Conditions

(A) Pre-Bidding (Investigation) Viewing of Site -Bidders must carefully view and examine the 
site of the proposed work, as well as its adjacent area, and seek other usual sources of information, for they 
will be conclusively presumed to have full knowledge of any and all conditions on, about or above the site 
relating to or affecting in any way the performance of the work to be done under the Contract which were or 
should have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site, 
bidders are to contact the Agency Contact person specified in Attachment 1.

(B) Should the contractor encounter during the progress of the work subsurface conditions at the 
site materially differing from any shown on the Contract Drawings or indicated in the Specifications or such 
subsurface conditions as could not reasonably have been anticipated by the contractor and were not 
anticipated by the City, which conditions will materially affect the cost of the work to be done under the
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Contract, the attention of the Commissioner must be called immediately to such conditions before they are 
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If he finds that they do 
so materially differ, or that they could not have been reasonably anticipated by the contractor and were not 
anticipated by the City, the Contract may be modified with his written approval.

9. Examination of Proposed Contract

(A) Request for Interpretation or Correction: Prospective bidders must examine the
Contract Documents carefully and before bidding must request the Commissioner in writing for an 
interpretation or correction of every patent ambiguity, inconsistency or error therein which should have 
been discovered by a reasonably prudent bidder. Such interpretation or correction, as well as any 
additional contract provisions the Commissioner may decide to include, will be issued in writing by the 
Commissioner as an addendum to the Contract, which will be transmitted to each person recorded as 
having received a copy of the Contract Documents from the Department. Transmission of such addendum 
will be by mail, e-mail, facsimile or hand delivery. Such addendum will also be posted at the place where 
the Contract Documents are available for the inspection of prospective bidders. Upon transmission as 
provided for herein, such addendum shall become a part of the Contract Documents, and binding on all 
bidders, whether or not actual notice of such addendum is shown.

(B) Only Commissioner’s Interpretation or Correction Binding: Only the written
interpretation or correction so given by the Commissioner shall be binding, and prospective bidders are 
warned that no other officer, agent or employee of the City is authorized to give information concerning, or 
to explain or interpret, the Contract.

(C) Documents given to a subcontractor for the purpose of soliciting the subcontractor’s bid 
shall include either a copy of the bid cover sheet or a separate information sheet setting forth the project 
name, the Contract number (if available), the contracting agency and the Project’s location.

10. Form of Bid

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and 
place of business of the person or persons making the same; b) the names of all persons interested therein, 
and if no other person is so interested, such fact must be distinctly stated; c) a statement to the effect that it is 
made without any connection with any other person making a bid for the same purpose and that it is in all 
respects fair and without collusion or fraud; d) a statement that no Council member or other officer or 
employee or person whose salary is payable in whole or part from the City Treasury is directly or indirectly 
interested therein or in the supplies, materials or equipment and work or labor to which it relates, or in any 
portion of the profits thereof; e) a statement that the bidder is not in arrears to the City or to any agency 
upon a debt or contract or taxes, and is not a defaulter as surety or otherwise upon any obligation to the 
City to any agency thereof, except as set forth in the bid.

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE
SIGNED IN INK. ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN
INK. FAILURE TO CONFORM TO THE REQUIREMENTS OF THIS SECTION 10 SHALL
RESULT IN THE REJECTION OF THE BID.

11. Irrevocability of Bid
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The prices set forth in the bid cannot be revoked and shall be effective until the award of the 
Contract, unless the bid is withdrawn as provided for in Sections 15 and 18 below.

12. Acknowledgment of Amendments

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in 
its bid submission.

13. Bid Samples and Descriptive Literature

Bid samples and descriptive literature shall not be submitted by the bidder, unless expressly 
requested elsewhere in the Contract or Contract Documents. Any unsolicited bid samples or descriptive 
literature which are submitted shall not be examined or tested and shall not be deemed to vary any of the 
provisions of this Contract.

14. Proprietary Information/Trade Secrets

(A) The bidder shall identify those portions of the bid which it deems to be confidential, 
proprietary information or trade secrets, and provide justification why such materials shall not be disclosed 
by the City. All such materials shall be clearly indicated by stamping the pages on which such information 
appears, at the top and bottom thereof with the word “Confidential”. Such materials stamped 
“Confidential” must be easily separable from the non-confidential sections of the bid.

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to 
honor a request for confidentiality shall be communicated in writing to the bidder. For those bids which are 
unsuccessful, all such confidential materials shall be returned to the bidder. Prices, makes and model or 
catalog numbers of the items offered, deliveries, and terms of payment shall be publicly available after bid 
opening, regardless of any designation of confidentiality made by the bidder.

15. Pre-Opening Modification or Withdrawal of Bids

Bids may be modified or withdrawn by written notice received in the office designated in 
Attachment 1, before the time and date set for the bid opening. If a bid is withdrawn in accordance with 
this Section, the bid security, if any, shall be returned to the bidder.

16. Bid Evaluation and Award

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms 
and conditions of this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder 
whose bid meets the requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid 
price is either the most favorable bid price or, if the Invitation For Bids so states, the most favorable 
evaluated bid price. A bid may not be evaluated for any requirement or criterion that is not disclosed in the 
Invitation For Bids.

Restriction: No negotiations with any bidder shall be allowed to take place except under the 
circumstances and in the manner set forth in Section 21. Nothing in this Section shall be deemed to permit 
a contract award to a bidder submitting a higher quality item than that designated in the Invitation For 
Bids, if that bid is not also the most favorable bid.
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17. Late Bids, Late Withdrawals and Late Modifications

Any bid received at the place designated in the solicitation after the time and date set for receipt of 
bids is late and shall not be considered. Any request for withdrawal or modification received at the place 
designated in the solicitation after the time and date set for receipt of bids is late and shall not be 
considered. The exception to this provision is that a late modification of a successful bid that makes the 
bid terms more favorable to the City shall be considered at any time it is received.

18. Withdrawal of Bids.

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the 
expiration of forty-five (45) days after the date of the opening of bids; thereafter, a bidder may withdraw its 
bid only in writing and in advance of an actual award. If within sixty (60) days after the execution of the 
Contract, the Commissioner fails to fix the date for commencement of work by written notice to the bidder, 
the bidder, at his option, may ask to be relieved of his obligation to perform the work called for by written 
notice to the Commissioner. If such notice is given to the Commissioner, and the request to withdraw is 
granted, the bidder waives all claims in connection with this Contract.

19. Mistake in Bids

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before 
the time and date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above.

(B) Mistakes Discovered Before Award

(1) In accordance with General Municipal Law (Section 103, subdivision 11), where a 
unilateral error or mistake is discovered in a bid, such bid may be withdrawn upon written approval of the 
Agency Chief Contracting Officer if the following conditions are met:

(a) The mistake is known or made known to the agency prior to the awarding of the Contract 
or within 3 days after the opening of the bid, whichever period is shorter; and

(b) The price bid was based upon an error of such magnitude that enforcement would be 
unconscionable; and

(c) The bid was submitted in good faith and the bidder submits credible evidence that the 
mistake was a clerical error as opposed to a judgment error; and

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or 
an unintentional omission of a substantial quantity of work, labor, material or services 
made directly in the compilation of the bid, which unintentional arithmetic error or 
unintentional omission can be clearly shown by objective evidence drawn from inspection 
of the original work paper, documents, or materials used in the preparation of the bid 
sought to be withdrawn; and

(e) It is possible to place the agency in the same position as existed prior to the bid.

(2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with 
this Article shall be withdrawal of the bid, and the return of the bid bond, or other security, if any, to the 
bidder. Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid 
the Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake
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therein is strictly prohibited.

20. Low Tie Bids

(A) When two or more low responsive bids from responsible bidders are identical in price, 
meeting all the requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting 
Officer will break the tie in the following manner and order of priority:

(1) Award to a certified New York City small, minority or woman-owned business entity 
bidder;

(2) Award to a New York City bidder;
(3) Award to a certified New York State small, minority or woman-owned business bidder;
(4) Award to a New York State bidder.

(B) If two or more bidders still remain equally eligible after application of paragraph (A) 
above, award shall be made by a drawing by lot limited to those bidders. The bidders involved shall be 
invited to attend the drawing. A witness shall be present to verify the drawing and shall certify the results 
on the bid tabulation sheet.

21. Rejection of Bids

(A) Rejection of Individual Bids: The Agency may reject a bid if:

(1) The bidder fails to furnish any of the information required pursuant to Section 24 or 28 
hereof; or if

(2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board 
Rules; or if

(3) The bid is determined to be non-responsive pursuant to the Procurement Policy Board 
Rules; or if

(4) The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid 
prices and is thus non-responsive, unless the bidder can show that the prices are not 
unbalanced for the probable required quantity of items, or if the imbalance is corrected 
pursuant to Section 15.

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief
Contracting Officer, may reject all bids and may elect to resolicit bids if in its sole opinion it shall deem it 
in the best interest of the City so to do.

(C) Rejection of All Bids and Negotiation With All Responsible Bidders: The Agency 
Head may determine that it is appropriate to cancel the Invitation For Bids after bid opening and before 
award and to complete the acquisition by negotiation. This determination shall be based on one of the 
following reasons:

(3) If the mistake and the intended correct bid are clearly evident on the face of the bid
document, the bid shall be corrected to the intended correct bid and may not be withdrawn. Examples of
mistakes that may be corrected are typographical errors, errors in extending unit prices, transposition errors
and arithmetical errors.
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(1) All otherwise acceptable bids received are at unreasonable prices, or only one bid is 
received and the Agency Chief Contracting Officer cannot determine the reasonableness of 
the bid price, or no responsive bid has been received from a responsible bidder; or

(2) In the judgment of the Agency Chief Contracting Officer, the bids were not independently 
arrived at in open competition, were collusive, or were submitted in bad faith.

(D) When the Agency has determined that the Invitation for Bids is to be canceled and that use 
of negotiation is appropriate to complete the acquisition, the contracting officer may negotiate and award 
the Contract without issuing a new solicitation, subject to the following conditions:

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have 
been given by the contracting officer to each responsible bidder that submitted a bid in 
response to the Invitation for Bids;

(2) the negotiated price is the lowest negotiated price offered by a responsible bidder; and
(3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that 

submitted a bid in response to the Invitation for Bids.

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to
Protest Solicitations and Award

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and 
has the right to protest a solicitation and award. For further information concerning these rights, the bidder 
is directed to the Procurement Policy Board Rules.

23. Affirmative Action and Equal Employment Opportunity

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and 
executive orders requiring affirmative action and equal employment opportunity.

24. VENDEX Questionnaires

(A) Requirement: Pursuant to Administrative Code Section 6-116.2 and the PPB Rules, bidders may
be obligated to complete and submit VENDEX Questionnaires. Generally, if this bid is $100,000 or more, 
or if this bid when added to the sum total of all contracts, concessions and franchises the bidder has 
received from the City and any subcontracts received from City contractors over the past twelve months, 
equals or exceeds $100,000, Vendex Questionnaires must be completed. If required, Vendex 
Questionnaires must be completed and submitted before any award of contract may be made or before 
approval is given for a proposed subcontractor. Non-compliance with these submission requirements may 
result in the disqualification of the bid, disapproval of a subcontractor, subsequent withdrawal of approval 
for the use of an approved subcontractor, or the cancellation of the contract after its award.

(B) Submission: Vendex Questionnaires must be submitted directly to the Mayor’s Office of
Contract Services, ATTN: Vendex, 253 Broadway, 9th Floor, New York, New York 10007. In addition, 
the bidder must submit a Confirmation of Vendex Compliance to the agency. A form for this confirmation 
is set forth in the Bid Booklet.

(C) Obtaining Forms: Vendex Questionnaires, as well as detailed instructions, may be obtained
at www. nyc . qov/vendex. The bidder may also obtain Vendex forms and instructions by contacting the
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Agency Chief Contracting Office or the contract person for this contract.

25. Complaints About the Bid Process

The New York City Comptroller is charged with the audit of contracts in New York City. Any 
vendor who believes that there has been unfairness, favoritism or impropriety in the bid process should 
inform the Comptroller, Office of Contract Administration, One Centre Street, Room 835, New York, New 
York; telephone number (212)669-2797.

26. Bid. Performance and Payment Security

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type
specified in Attachment 1 (page A-l of the Bid Booklet). The bid security shall assure the City of New York 
of the adherence of the bidder to its proposal, the execution of the Contract, and the furnishing of 
Performance and Payment Bonds by the bidder, if required in Attachment 1. Bid security shall be returned 
to the bidder as follows:

(1) Within ten (10) days after the bid opening, the Comptroller will be notified to return the 
deposits of all but the three (3) lowest bidders. Within five (5) days after the award, the 
Comptroller will be notified to return the deposits of the remaining two unsuccessful 
bidders.

(2) Within five (5) days after the execution of the Contract and acceptance of the Contractor’s 
bonds, the Comptroller will be notified to return the bid security of the successful bidder 
or, if performance and payment bonds are not required, only after the sum retained under 
Article 21 of the Contract equals the amount of the bid security.

(3) Where all bids are rejected, the Comptroller will be notified to return the deposit of the 
three (3) lowest bidders at the time of rejection.

(B) Performance and Payment Security: Performance and Payment Security must be
provided in an amount and type specified in Attachment 1 (page A-l of the Bid Booklet). The performance 
and payment security shall be delivered by the contractor prior to or at the-time of execution of the 
Contract. If a contractor fails to deliver the required performance and payment security, its bid security 
shall be enforced, and an award of Contract may be made to the next lowest responsible and responsive 
bidder, or the contract may be rebid.

(C) Acceptable Types of Security: Acceptable types of security for bids, performance, and 
payment shall be limited to the following:

(1) a one-time bond in a form satisfactory to the City;
(2) a bank certified check or money order;
(3) obligations of the City of New York; or
(4) other financial instruments as determined by the Office of Construction in consultation 

with the Comptroller.

Whenever the successful bidder deposits obligations of the City of New York as performance and payment 
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or 
surety on such bond would be liable under the terms of the Contract. If the money is deposited with the 
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City.
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(D) Form of Bonds: Security provided in the form of bonds must be prepared on the
form of bonds authorized by the City of New York. Forms for bid, performance, and payment bonds are 
included in the Invitation for Bids Documents. Such bonds must have as surety thereunder such surety 
company or companies as are: (I) approved by the City of New York; (2) authorized to do business in the 
State of New York, and (3) approved by the Department of the Treasury of the United States. Premiums for 
any required bonds must be included in the base bid.

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the 
criteria set forth herein, shall result in the rejection of the bid as non-responsive.

The Department of the Treasury of the United States advises that information concerning approved 
surety companies may be obtained as follows: (1) from the Government Printing Office at 202-512-1800; 
(2) through the Internet at http://www.fms.treas.gov/c570/index.html. and (3) through a computerized public 
bulletin board, which can be accessed by using your computer modem and dialing 202-874-6887.

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds
must file with each bond a certified copy of their power of attorney to sign said bonds.

27. Failure to Execute Contract

In the event of failure of the successful bidder to execute the Contract and furnish the required 
security within ten (10) days after notice of the award of the Contract, the deposit of the successful bidder 
or so much thereof as shall be applicable to the amount of the award made shall be retained by the City, 
and the successful bidder shall be liable for and hereby agrees to pay on demand the difference between the 
price bid and the price for which such Contract shall be subsequently awarded, including the cost of any 
required reletting and less the amount of such deposit. No plea of mistake in such accepted bid shall be 
available to the bidder for the recovery of the deposit or as a defense to any action based upon such 
accepted bid. Further, should the bidder’s failure to comply with this Section cause any funding agency, 
body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the funding on this 
project, the bidder in such event shall be liable also to the City for the amount of actual funding withdrawn 
by such agency on this project, less the amount of the forfeited deposit.

28. Bidder Responsibilities and Qualifications

(A) Bidders must include with their bids all information necessary for a determination of 
bidder responsibility, as set forth in the Specifications.

(B) The Agency may require any bidder or prospective bidder to furnish all books of account, 
records, vouchers, statements or other information concerning the bidder’s financial status for examination 
as may be required by the Agency to ascertain the bidder’s responsibility and capability to perform the 
Contract. If required, a bidder must also submit a sworn statement setting forth such information as the 
Agency may require concerning present and proposed plant and equipment, the personnel and qualifications 
of his working organizations, prior experience and performance record.

(C) Oral Examination on Qualifications: In addition thereto, and when directed by the 
Agency, the bidder, or a responsible officer, agent or employee of the bidder, must submit to an oral 
examination to be conducted by the Agency in relation to his proposed tentative plan and schedule of
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operations, and such other matters as the Agency may deem necessary in order to determine the bidder’s 
ability and responsibility to perform the work in accordance with the Contract. Each person so examined 
must sign and verify a stenographic transcript of such examination noting thereon such corrections as such 
person may desire to make.

(D) If the bidder fails or refuses to supply any of the documents or information set forth in 
paragraph (B) hereof or fails to comply with any of the requirements thereof, the Agency may reject the 
bid.

29. Employment Report

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the 
filing of a completed Employment Report (ER) is a requirement of doing business with the City of New 
York for construction contractors with contracts of $1,000,000 or more and subcontractors with 
construction subcontracts of $750,000 or more. The required forms and information are included in the Bid 
Booklet.

30. Labor Law Requirements

(A) General: The successful bidder will be required to comply strictly with all Federal,
State and local labor laws and regulations.

(B) New York State Labor Law: This Contract is subject to New York State Labor Law 
Section 220, which requires that construction workers on the site be paid prevailing wages and 
supplements. The Contractor is reminded that all wage provisions of this Contract will be enforced strictly 
and failure to comply will be considered when evaluating performance. Noncompliance may result in the 
contractor being debarred by the City from future contracts. Complaints filed with the Comptroller may 
result in decisions which may debar a contractor from bidding contracts with any state governmental entity 
and other political subdivisions.

(C) Records: The Contractor is expected to submit accurate payroll reports and other
required documents and verify attendance and job classifications being utilized in compliance with the law. 
Contract provisions and agency procedures.

31. Insurance

(A) Bidders are advised that the insurance requirements contained herein are regarded as 
material terms of the Contract. As required by Article 22 of the Contract, the contractor must effect and 
maintain with companies licensed and authorized to do business in the State of New York, the types of 
insurance set forth therein, when required by and in the amounts set forth in Schedule A of the General 
Conditions. Such required insurance must be provided from the date the contractor is ordered to commence 
work and up to the date of final acceptance of all required work.

(B) The contractor must, within ten days of receipt of the notice of award, submit the 
following insurance documentation: (a) original certificate of insurance for general liability in the amount 
required by Schedule A of the General Conditions, and (b) original certificates of insurance or other proof 
of coverage for workers’ compensation and disability benefits, as required by Section 57 of the New York 
State Workers’ Compensation Law and Section 220 of the Disability Benefits Law.
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32. Lump Sum Contracts

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the
lump sum price bid, adjusted for alternate prices bid, if any.

(B) Lump Sum Bids for “General Construction Work” which include excavation shall include 
all necessary excavation work defined in the Specifications as being included in the lump sum bid. The 
bidder shall also bid a unit price for the additional cost of excavating material which is defined in the 
Specifications as excavation for which additional payment will be made. The total estimated additional 
cost of removing such material will be taken as the quantity set forth in the Engineer’s Estimate multiplied 
by the unit price bid. This total estimated cost of additional excavation shall be added to the lump sum bid 
for the General Construction Work for the purpose of comparing bids to determine the low bidder.

(C) Variations from Engineer’s Estimate: The Engineer’s Estimate of the quantity of
excavation for which additional payment will be made is approximate only and is given solely to be used as 
a uniform basis for the comparison of bids and such estimate is not to be considered as part of this 
contract. The quantities actually required to complete the contract work may be more or less than the 
quantities in the Engineer’s Estimate and, if so, no action for damages or for loss of profits shall accrue to 
the contractor by reason thereof.

33. Unit Price Contracts

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a
total estimated price, arrived at by taking the sum of the estimated quantities of such items, in accordance 
with the Engineer’s Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding 
unit prices, and including any lump sum bids on individual items.

(B) Variations from Engineer’s Estimate: Bidders are warned that the Engineer’s Estimate
of Quantities on the various items of work and materials is approximate only, given solely to be used as a 
uniform basis for the comparison of bids, and is not be considered part of this contract. The quantities 
actually required to complete the contract work may be less or more than so estimated, and if so, no action 
for damages or for loss of profits shall accrue to the contractor by reason thereof.

(C) Overruns: The terms and conditions applicable to overruns of unit price items are set
forth in Article 26 of the Contract.

34. Excise Tax

Bidders are referred to the Specifications for information on Federal Excise Tax exemptions.

35. Licenses and Permits

The successful bidder will be required to obtain all necessary licenses and permits necessary to 
perform the work. 36

36. Multiple Prime Contractors
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If more than one prime contractor will be involved on this project, all contractors are required to 
examine the Invitation for Bid packages for all other parts of the project.

37. Locally Based Enterprise Requirements (LBE)

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the 
regulations promulgated thereunder. No construction contract will be awarded unless and until these 
requirements have been complied with in their entirety. The bidder is advised of the provisions set forth 
below, as well as the provisions with respect to the Locally Based Enterprise Program contained in Article 
67 of the Contract. The contractor is advised that:

(A) If any portion of the Contract is subcontracted, not less than ten percent of the total dollar 
amount of the contract shall be awarded to locally based enterprises (“LBEs”); except, where less than ten 
percent of the total dollar amount of the Contract is subcontracted, such lesser percentage shall be so 
awarded.

(B) No contractor shall require performance and payment bonds from LBE subcontractors.

(C) No Contract shall be awarded unless the contractor first identifies in its bid:

(1) the percentage, dollar amount and type of work to be subcontracted; and
(2) the percentage, dollar amount and type of work to be subcontracted to LBEs.

(D) Within ten calendar days after notification of low bid, the apparent low bidder shall submit 
an “LBE Participation Schedule” to the contracting agency. If such schedule does not identify sufficient 
LBE subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low 
bidder shall submit documentation of its good faith efforts to meet such requirements.

' (1) The “LBE Participation Schedule” shall include:

(a) the name and address of each LBE that will be given a subcontract,
(b) the percentage, dollar amount and type of work to be subcontracted to the LBE, 

and
(c) the dates when the LBE subcontract work will commence and end.

(2) The following documents shall be attached to the “LBE Participation Schedule”:

(a) verification letters from each subcontractor listed in the “LBE Participation 
Schedule” stating that the LBE will enter into a formal agreement for work,

(b) certification documents of any proposed LBE subcontractor which is not on the 
LBE certified list, and

(c) copies of the certification letter of any proposed subcontractor which is an LBE.

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include
as appropriate but not limited to the following:

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of 
contract requirements;
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(b) advertisement where appropriate in general circulation media, trade association 
publications and small business media of the specific subcontracts that would be 
at least equal to the percentage goal for LBE utilization specified by the 
contractor;

(c) written notification to association of small, minority and women contractors 
soliciting specific subcontractors;

(d) written notification by certified mail to LBE firms that their interest in the contract 
is solicited for specific work items and their estimated values;

(e) demonstration of efforts made to select portions of the work for performance by 
LBE firms in order to increase the likelihood of achieving the stated goal;

(f) documented efforts to negotiate with LBE firms for specific subcontracts, 
including at a minimum:
(i) The names, address and telephone numbers of LBE firms that are contacted;
(ii) A description of the information provided to LBE firms regarding the plans 
and specifications for portions of the work to be performed;
(iii) Documentation showing that no reasonable price can be obtained from LBE 
firms;
(iv) A statement of why agreements with LBE firms were not reached;

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed 
to be unqualified; and

(h) documentation of efforts made to assist the LBE firms contacted that needed 
assistance in obtaining required insurance.

(E) Unless otherwise waived by the Commissioner with the approval of the Office of 
Economic and Financial Opportunity, failure of a proposed contractor to provide the information required 
by paragraphs (C) and (D) above may render the bid non-responsive and the Contract may not be awarded 
to the bidder. If the contractor states that it will subcontract a specific portion of the work, but can 
demonstrate despite good faith efforts it cannot achieve its required LBE percentage for subcontracted 
work until after award of Contract, the Contract may be awarded, subject to a letter of compliance from the 
contractor stating that it will comply with Administrative Code Section 6-108.1 and subject to approval by 
the Commissioner. If the contractor has not met its required LBE percentage prior to award, the contractor 
shall demonstrate that a good faith effort has been made subsequent to award to obtain LBEs on each 
subcontract until its meets the required percentage.

(F) When a bidder indicates prior to award that no work will be subcontracted, no work may 
be subcontracted without the prior written approval of the Commissioner, which shall be granted only if the 
contractor in good faith seeks LBE subcontractors at least six weeks prior to the start of work.

(G) The contractor may not substitute or change any LBE which was identified prior to award 
of the contract without the written permission of the Commissioner. The contractor shall make a written 
application to the Commissioner for permission to make such substitution or change, explaining why the 
contractor needs to change its LBE subcontractor and how the contractor will meet its LBE subcontracting 
requirement. Copies of such application must be served on the originally identified LBE by certified mail 
return receipt requested, as well as the proposed substitute LBE. The Commissioner shall determine 
whether or not to grant the contractor’s request for substitution.

38. Bid Submission Requirements

The Bid Submission Requirements are set forth on page 2 of the Bid Booklet.
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39. Comptroller's Certificate

This Contract shall not be binding or of any force unless it is registered by the Comptroller in 
accordance with Section 328 of the City Charter and the Procurement Policy Board Rules. This Contract 
shall continue in force only after annual appropriation of funds by the City of New York and certification 
as hereinabove set forth.

40. Procurement Policy Board Rules

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of 
New York. In the event of a conflict between said Rules and a provision of this Invitation For Bids, the 
Rules shall take precedence.

41. DDC Safety Requirements

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The 
DDC Safety Requirements are set forth on the following pages.
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CITY OF NEW YORK

DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS

THE DDC SAFETY REQUIREMENTS INCLUDE THE FOLLOWING SECTIONS:

l. POLICY ON SITE SAFETY..................................................................................

n. PURPOSE...................................................................................................................

m. DEFINITIONS..........................................................................................................

IV. RESPONSIBILITIES..............................................................................................

V. SAFETY QUESTIONNAIRE................................................................................

VI. SAFETY PROGRAM AND SITE SAFETY PLAN.............................................

VII. KICK-OFF/PRE-CONSTRUCTION MEETINGS AND SAFETY REVIEW..

VIII. EVALUATION DURING WORK IN PROGRESS.............................................

IX. SAFETY PERFORMANCE EVALUATION.......................................................
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City of New York Department of Design and Construction: Safety Requirements
Technical Support Division - Bureau of Quality Assurance and Construction Safety

I. POLICY ON SITE SAFETY

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness 
prevention and risk management for construction work that will ensure the safety and health of the workers engaged 
in the projects and the protection of the general public. Therefore, it is DDC’s policy that work carried out by 
Contractors on DDC jobsites must, at a minimum, comply with applicable federal, state and city laws, rules and 
regulations, including without limitation:

□ U. S. Department of Labor 29 Code of Federal Regulations (CFR) Part 1926 and applicable Sub-parts of Part 
1910- U.S. Occupational Safety and Health Administration (OSHA) including, but not limited to “Respiratory 
Protection” (29 CFR 1910.134), “Permit-Required Confined Spaces” (29 CFR 1910.146), and “Hazard 
Communication” (29 CFR 1910.1200);

□ New York State Department of Labor Industrial Code Rule 23 - Protection in Construction, Demolition and 
Excavation;

□ New York City Construction Codes, Title 28
□ NYC Department of Transportation Title 34 Chapter 2 - Highway Rules
□ New York State Department of Labor Industrial Code Rule 753
□ NYC Local Law No. 113 (2005) Noise Control Code

In addition, all regulations promulgated by the NYC Department of Transportation, including requirements for 
Maintenance and Protection of Traffic (MPT), are applicable when contained in contract specifications. While MPT is 
a significant component of work in our Infrastructure Division, it does not supersede or exempt Contractors from 
complying with other applicable health and safety standards (for example, excavating and trenching standards, 
operation of heavy equipment and compliance with City environmental and noise regulations).

II. PURPOSE

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in 
accordance with all applicable federal, state and city rules and regulations. Further, Contractors will be expected to 
minimize or eliminate jobsite and public hazard, through a planning, inspection, auditing and corrective action 
process. The goal is to control risks so that injuries, illnesses and accidents to contractors’ employees, DDC 
employees and the general public, as well as damage to city-owned and private property, are reduced to the lowest 
level feasible.

III. DEFINITIONS

Agency Chief Contracting Officer (ACCO): The ACCO shall mean the person delegated authority by the
Commissioner to organize and supervise the procurement activity of subordinate Agency staff in conjunction with the 
CCPO.

Competent Person: As defined by OSHA, an individual who is capable of identifying existing and predictable 
hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the 
general public, and who has authorization to take prompt corrective measures to eliminate them.

Construction Safety Auditor: A representative of the QACS Construction Safety Unit who provides inspection and 
assessment services to enhance health and safety on all DDC construction projects. The activities of the Construction 
Safety Auditor include performing site surveys, reviewing health and safety plans, reviewing construction permits, 
and rendering technical advice and assistance to DDC Resident Engineers and Project Managers.
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City of New York Department of Design and Construction: Safety Requirements
Technical Support Division - Bureau of Quality Assurance and Construction Safety

Construction Safety Unit: A part of QACS within the Division of Technical Support that assesses contractor safety 
on DDC jobsites and advises responsible parties of needed corrective actions.

Construction Superintendent: A representative of the contractor responsible for overseeing performance of the 
required construction work. This individual must engage in sound construction practices, and is responsible to 
maintain a safe work site. In the case of a project involving the demolition, alteration or new construction of 
buildings, the Construction Superintendent must be licensed by the NYC Department of Buildings.

Contractor: For purposes of these Safety Requirements, the term “Contractor” shall mean any person or entity that 
enters into a contract for the performance of construction work on a DDC project. The term “Contractor” shall 
include any person or entity which enters into any of the following types of contracts: (1) a prime construction 
contract for a specific project, (2) a prime construction contract using the Job Order Contracting System (“JOCS 
Contract”), and (3) a subcontract with a CM/Builder (“First Tier Subcontract”).

Director - Quality Assurance and Construction Safety (QACS): Responsible for the operations of the QACS 
Construction Safety Unit and the DDC Site Safety management programs.

Job Hazard Assessment (JHA): A process of identifying site-specific hazards that may be present during
construction and establishing the means and methods to reduce or eliminate those hazards.

Jobsite Safety Coordinator: A person designated by the Contractor to be onsite during all activities. This individual 
shall have received, at a minimum, the OSH A 10-hour construction safety program. Other examples of acceptable 
training are the 30-hour OSHA Safety and Health Standards for the Construction Industry training program (OSHA 
510) or a degree/certificate in a safety and health from a college-level curriculum. This person does not necessarily 
have to be dedicated full-time to site safety, but must have sufficient experience and authority to undertake corrective 
action and must qualify to be a competent person. For certain projects, as defined in NYC Construction Codes - Title 
28, this person may be required to have a Site Safety Manager’s License issued by the NYC DOB.

Qualified Person: As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license 
or professional standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his 
or her ability to solve problems relating to the subject matter, the work, or the project. Qualified Persons are required 
under regulation to address issues pertaining, but without limit, to fall protection, scaffold design and trenching and 
shoring, among others.

Resident Engineer (RE) / Construction Project Manager (CPM): Representative of the Commissioner duly 
designated by the Commissioner to be his/her representative at the site of the work. (The RE/CPM may be a third- 
party consultant, including a CM, retained by DDC.)

Safety Program: Established by the Contractor that covers all operations of that Contractor and establishes the 
Contractor’s overall safety policy, regulatory compliance plan and minimum safety standards. The Safety Program 
must be submitted prior to the commencement of work at the site and is subject to review and acceptance by the 
Construction Safety Unit.

Safety Questionnaire: Used by DDC to evaluate Contractor’s current and past safety performance. It is required to 
be completed by all Contractors initially when submitting bids for Construction work, or when being pre-qualified and 
updated annually or as requested by the DDC.

Site Safety Plan: A site-specific safety plan developed by the Contractor for a specific project. The Site Safety Plan 
must identify hazards associated with the project, and include specific safety precautions and training appropriate and 
necessary to complete the work. The Site Safety Plan must be submitted prior to the commencement of work at the 
site and is subject to review and acceptance by the Construction Safety Unit.
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Unsafe or Unhealthy Condition: A condition that could be potentially hazardous to the health and safety of 
personnel or the public, and/or damaging to equipment, machinery, property or the environment.

Weekly Safety Meetings: Weekly documented jobsite safety meetings, given to all jobsite personnel by contractor, 
with the purpose of discussing general safety topics and job specific requirements encountered at the DDC work site.

IV. RESPONSIBILITIES

All persons who manage, perform, and provide support for construction projects shall conduct operations in 
compliance with the requirements identified in this Policy and all applicable governing regulatory agency 
requirements and guidelines pertaining to safety in construction.

A. Resident Engineer / Construction Project Manager / Construction Manager

• Monitors the issuance of safety- related permits, approvals and drawings and maintains copies on site.
• Monitors construction-related work activities to confirm that they are conducted in accordance with DDC policies 

and all applicable regulations that pertain to construction safety.
• Maintains documentation and periodically attends weekly safety meeting.
• Notifies the Construction Safety Unit and the ACCO’s Insurance and Risk Management Unit of project- related 

accidents and emergencies, as per DDC’s Construction Safety Emergency Protocol.
• Gathers facts related to all accidents and prepares DDC Accident Reports.
• Notifies the Construction Safety Unit of outside regulatory agency inspections and forwards a copy of the 

inspection report within three days of its receipt.
• Monitors the conditions at the site for conformance with the Site Safety Plan and DDC construction documents.
• Notifies the contractor and DDC in the event that any condition or activity exists that is not in compliance with 

the Site Safety Plan, applicable federal, state or local codes or any condition that presents a potential risk of injury 
to the public or workers or possible damage to property.

• Notifies DDC of any emergency condition and directs the contractor to provide such labor, materials, equipment 
and supervision to abate such conditions.

• Reports gross safety violations to the Construction Safety Unit immediately.

B. Contractors

• Complete a Safety Questionnaire and submit with its bid or as part of a pre-qualification package.
• Provide a Written Job Hazard Assessment (JHA) that identifies expected safety issues of the work to be 

performed. JHA shall be included with the Site Safety Plan submitted by the contractor.
• Submit a Site Safety Plan and Safety Program within 15 days of issuance of the Notice to Proceed, or as 

otherwise directed. The Site Safety Plan and Safety Program are subject to review and acceptance by the 
Construction Safety Unit prior to the commencement of work at the site. The Site Safety Plan shall be revised and 
updated as necessary.

• Ensure that all employees are aware of the hazards associated with the project through formal and informal 
training and/or other communications. Conduct and document weekly safety meetings for the duration of the 
project. Documentation to be provided to the RE/CPM/CM on a monthly basis.

• Name a Construction Superintendent, if required.
• Name a Job Site Safety Coordinator. The Contractor will be required to identify the Job Site Safety Coordinator 

in the Site Safety Plan.
• Comply with all mandated federal, state and local safety and health rules and regulations.
• Comply with all provisions of the Site Safety Plan.
• As part of the Site Safety Plan, prepare a site specific MPT (if not otherwise provided in the contract documents) 

and comply with all of its provisions.
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• Conduct and document site-specific safety orientation for Contractor personnel to review the hazards associated 
with the project as identified in the Site Safety Plan and the specific safety procedures and controls that will be 
used to protect workers, the general public and property. The Job Site Safety Coordinator will conduct this 
training prior to mobilization and provide documentation to the RE/CPM/CM.

• Provide, replace and adequately maintain at or around the project site, suitable and sufficient signage, lights, 
barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.).

• Report unsafe conditions or hazards to the DDC RE/CPM/CM as soon as practical, but no more than 24 hours 
after discovery, and take action to remove or abate such conditions.

• Report any accident involving injuries to workers or the general public, as well as property damage, to the DDC 
RE/CPM/CM within two (2) hours.

• Notify the DDC RE/CPM/CM within two (2) hours of the start of an inspection by any regulatory agency 
personnel, including OSHA.

• Maintain all records pertaining to all required compliance documents and accident and injury reports.
• Respond to DDC recommendations on safety, which shall in no way relieve the Contractor of its responsibilities 

for safety on the project. The Contractor has sole responsibility for safety.

City of New York Department of Design and Construction: Safety Requirements
Technical Support Division - Bureau of Quality Assurance and Construction Safety

V. SAFETY QUESTIONNAIRE

DDC requires that all Contractors provide information regarding their current and past safety and environmental 
performance and programs. This will be accomplished by the use of the DDC Safety Questionnaire. As a part of the 
bid submittal package, the contractor must submit a completed DDC Safety Questionnaire listing their workers’ 
compensation experience modification rating and OSHA Incidence Rates for the three (3) years prior to the date of the 
bid opening. DDC may request a Contractor to update its Questionnaire at any time or to provide more detailed 
information. The Contractor must provide the requested update within 30 days.

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the 
information provided on the questionnaire:

Criteria 1:

Criteria 2: 
Criteria 3: 
Criteria 4:

Criteria 5: 
Criteria 6:

Criteria 7:

OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the
most current Bureau of Labor Statistics data for the Contractors SIC code); and
Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and
Any willful violations issued by OSHA or NYC DOB within the last three years; and
A fatality (worker or member of public) experienced on or near Contractor’s worksite within the last
three (3) years; and
An unacceptable rating by QACS based on past performance on DDC projects; and
Contractor has in place an acceptable corporate safety program and its employees shall have completed
all documented relative safety training; and
Contractor shall provide OSHA Injury Records (currently OSHA 300 Log) for the last three (3) years.

If the Contractor fails to meet the basic criteria listed above, the Construction Safety Unit may request, through the 
ACCO, more detail concerning the Contractor’s safety experience. DDC may request the Contractor to provide 
copies of, among other things, OSHA records, OSHA and DOB citations, EPA citations and written Safety Programs.
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VI. SAFETY PROGRAM AND SITE SAFETY PLAN

Within fifteen (15) days of issuance of the Notice to Proceed, or as otherwise directed, the Contractor shall submit the 
following: (1) Safety Program, and (2) Site Safety Plan. The Safety Program shall set forth the Contractor’s overall 
safety policy, regulatory compliance plan and minimum safety standard, and the Site Safety Plan shall identify 
hazards associated with the project, and include specific safety precautions and training appropriate and necessary to 
complete the work. The Safety Program and the Site Safety Plan are subject to review and acceptance by the 
Construction Safety Unit prior to the commencement of work at the site. Failure by the contractor to submit an 
acceptable Site Safety Plan and Safety Program shall be grounds for default.

The Site Safety Plan shall apply to all Contractor and subcontractor operations, and shall have at a minimum, the 
following elements. Each element shall be described in a separate section in the written document. It may be 
necessary to modify the basic format for certain unique or high-risk projects (such as tunnels or high-rise 
construction). The basic elements are as follows:

1. Responsibility and Organization: Identify the person or persons with authority and responsibility for 
implementing the Site Safety Plan. Provide an organization chart and define levels of authority and responsibility. 
Identify the Competent Person, the Construction Superintendent (if required), the Job Safety Coordinator and the 

Qualified Person required for this project.

2. Communication: Establish a system for communicating with employees and subcontractors on matters relating to 
worker and public safety and health and environmental protection, including provisions designed to encourage 
employees to inform the employer of hazards at the worksite without fear of reprisal. An emergency response 
notification protocol is to be established that also includes after hours contact numbers. The plan must also 
include provisions for weekly safety meetings held by the Job Site Safety Coordinator.

3. Job Hazard Assessment: A written document submitted by the contractor, used to identify expected job hazards 
and public safety risks and state the specific means and methods to reduce, control or eliminate those hazards. 
This part of the Site Safety Plan must also include how on-going evaluations of those risks and hazards will be 
carried out, including plans for periodic inspections to identify unsafe conditions, work practices and public 
safety hazards.

4. Accident/Exposure Investigation: Establish a procedure to investigate and report occupational and public injury 
or illness, property damage, vehicle accidents or other mishaps.

5. Hazard Correction: Establish means, methods and/or procedures for correcting unsafe or unhealthy conditions 
that might be exposing both the public and workers to hazards. Corrective actions must be taken immediately 
when observed or discovered. Should an imminent hazard exist which cannot be immediately abated without 
endangering employees, the public and/or property, remove or restrict all exposed persons from the area except 
those necessary to correct the existing condition. Employees necessary to correct the hazardous condition shall be 
provided the necessary safeguards. When corrective actions cannot be taken immediately, temporary measures 
should be taken until such time permanent measures are taken to eliminate the potential risks or hazards

6. Training: Describe site-specific hazard training programs. In addition to the required safety orientation, additional 
site specific training, in the form of required weekly safety meetings, will be required. Contractors must also 
initiate training when: a) new employees are hired; b) employees are given new job assignments for which 
training has not been previously received; c) new substances, processes, procedures or equipment are introduced 
that might represent a new public or worker hazard; d) the employee is made aware of a new or previously 
unrecognized hazard; e) new supervisors are assigned to familiarize themselves with the safety and health hazards 
to which employees under their immediate direction and control may be exposed; and f) after a jobsite incident or 
accident has occurred.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

20 INFORMATION FOR BIDDERS
SEPTEMBER 2008



City of New York Department of Design and Construction: Safety Requirements
Technical Support Division - Bureau of Quality Assurance and Construction Safety

7. Recordkeeping: Establish procedures to maintain records of scheduled and periodic inspections, weekly safety 
meetings, and training records. Updated records shall be maintained at the jobsite, accessible to the Construction 
Safety Auditors and/or Quality Assurance Auditors/RE/CPM, and retained in accordance with DDC policy.

The most critical component of the Site Safety Plan is the Job Hazard Assessment section. This section must address 
specific hazards that are anticipated throughout the project. Each Site Safety Plan must address, at a minimum:

Public and pedestrian safety 
Fall protection 
Electrical hazards 
Scaffolding 
Fire protection
Emergency notification & response 
Housekeeping / debris removal 
Dust control

Maintenance and protection of traffic 
Trenching and excavating 
Heavy equipment operations 
Material / equipment storage 
Environmental contamination 
Sheeting and shoring 
Alcohol and Drug Abuse Policy

The following additional hazards must be addressed, if applicable, based on the contract safety specifications and/or 
the results of the JHA (the list is not all-inclusive):

• Basic Personal Protective Equipment
• Compressed Air
• Compressed Gas Cylinders
• Cranes, Derricks and Hoists
• Demolition
• Electrical safety
• Excavations and Trenching
• Fall Protection - Floor openings/Stairways
• Fall Protection - Guardrails Toe boards etc
• Fall Protection - Leading Edge
• Fall Protection - Personal Fall Protection Devices
• Fire Protection and Fire Prevention
• Hazard Communication (RIGHT TO KNOW)
• Hazardous Energy & Lock Out / Tag Out
• Housekeeping/ Sanitation
• Maintenance and Protection of Traffic (MPT)
• Man Lifts /Aerial Lifts
• Marine Operations
• Motor Vehicle Safety
• Overhead Power lines
• Permit Required Confined Space
• Portable Ladders
• Powered Actuated Tools
• Powered Material Handling Equipment
o Scaffolds - Mobile
• Scaffolds - Stationary
® Scaffolds - Suspended
« Slings
• Steel Erection
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• Welding and Cutting (Hot Work)
• Airborne Contaminants - Particulates - General
• Asbestos
• Blood borne Pathogens
• Hearing Protection
• Lead in Construction
• Mercury in Construction
• PCB’s
• Respiratory Protection 
9 Silica
° Thermal Stress
• West Nile Virus
° Rodents and Vermin 
9 Noise Mitigation Plan

Certain DDC programs, such as Job Order Contracting System (JOCS), may not necessarily require Site Safety Plans. 
The JOCS contractor will be required to submit a Safety Program. In addition, certain DDC Operating Units may 
establish program or client-specific safety requirements. The contractor’s Site Safety Plan must address such 
program or client specific safety requirements.

VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW

As part of the construction kick-off meeting, a Site Safety Plan review will be part of the agenda. A QACS 
representative will participate in this meeting with the contractor prior to the start of the project for the purpose of:

A. Reviewing the safety issues detailed in the contract.
B. Reviewing the Site Safety Plan.
C. Reviewing any new issues or information that was not previously addressed.
D. Discussing planned inspections and audits of the site by DDC personnel.

VIII. EVALUATION DURING WORK IN PROGRESS

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project. This will be 
accomplished by the following:

A. Use of a safety checklist by a representative of the Construction Safety Unit or other designated DDC 
representative or Consultant during regular, unannounced inspections of the job site. Field Exit Conferences 
will be held with the RE/CPM, Contractor Superintendents or Safety Representatives.

B. The RE/CPM will continually monitor the safety and environmental performance of the contractor’s 
employees and work methods. Deficiencies shall be brought to the attention of the contractor’s representative 
on site for immediate correction. The DDC representative will maintain a written record of these deficiencies 
and forward them to the Construction Safety Unit on a weekly basis. Any critical deficiencies shall be 
immediately reported to QACS phone# (718) 391-1624 or (718) 391-1911.

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance 
measure, accident/incident rate, etc.) the Director- QACS, or designee will meet with the Contractor’s safety 
representative, the DDC project manager, the RE/CPM, or the DDC Environmental Specialist (if 
environmental issues are involved ). The purpose of this meeting is to 1) determine the level of non- 
compliance; 2) explain and clarify the safety/environmental provisions; 3) agree on a future course of action 
to correct the deficiencies.
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D. If the deficiencies continue to occur with inadequate attention by the contractor, this shall, among other 
remedies available, be grounds for default.

E. The contractor shall inform the Construction Safety Unit and ACCO Insurance and Risk Management Unit of 
all medical injuries or illnesses that require doctors’ treatment resulting from an on-the-job incident within 24 
hours of the occurrence. The Construction Safety Unit shall also be immediately informed of all fatalities, 
catastrophic accidents with more than one employee hospitalized, any injuries to members of the general 
public and major equipment damage (e.g., property damage, equipment rollovers, loads dropped from crane). 
QACS shall maintain a record of all contractor injuries and illnesses during the project and provide regular 
reports to the Agency.

F. The Construction Safety Unit shall be immediately notified at the start of any NYS-DOL/ NYC-COSH/ 
OSHA/ EPA inspections. The Director of Quality Assurance & Construction Safety shall maintain a log of 
all contractor OSHA/EPA inspections and citations during the project.

IX. SAFETY PERFORMANCE EVALUATION

The contractor’s safety record, including all DDC inspection results, will be considered as part of the Contractor’s 
performance evaluation at the conclusion of the project. Poor safety performance during the course of the project 
shall be a reason to rate a Contractor unsatisfactory which will be reflected in the City’s Vendex system and will be 
considered for future procurement actions as set forth in the City’s Procurement Policy Board Rules.

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

23 INFORMATION FOR BIDDERS
SEPTEMBER 2008



(NO TEXT ON THIS PAGE)



CITY OF NEW YORK 

STANDARD CONSTRUCTION CONTRACT

DECEMBER 2013



(NO TEXT ON THIS PAGE)



CITY OF NEW YORK
STANDARD CONSTRUCTION CONTRACT 

TABLE OF CONTENTS

CHAPTER I
THE CONTRACT AND DEFINITIONS

ARTICLE 1. THE CONTRACT 1
ARTICLE 2. DEFINITIONS 1

CHAPTER II
THE WORK AND ITS PERFORMANCE

ARTICLE 3. CHARACTER OF THE WORK 4
ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION 4
ARTICLE 5. COMPLIANCE WITH LAWS 4
ARTICLE 6. INSPECTION 9
ARTICLE 7. PROTECTION OF WORK AND OF PERSONS AND

PROPERTY; NOTICES AND INDEMNIFICATION 10

CHAPTER III 
TIME PROVISIONS

ARTICLE 8. COMMENCEMENT AND PROTECTION OF THE WORK 11
ARTICLE 9. PROGRESS SCHEDULES 11
ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL 12
ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND

DOCUMENTATION OF DAMAGES CAUSED BY DELAY 12 
ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS 13
ARTICLE 13. EXTENSION OF TIME FOR PERFORMANCE 14
ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK 16
ARTICLE 15. LIQUIDATED DAMAGES 17
ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION 18

CHAPTER IV
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 17. SUBCONTRACTS 18
ARTICLE 18. ASSIGNMENTS 20

CITY OF NEW YORK
DDC

STANDARD CONSTRUCTION CONTRACT
December 2013



CITY OF NEW YORK
STANDARD CONSTRUCTION CONTRACT

TABLE OF CONTENTS

CHAPTER V
CONTRACTOR’S SECURITY AND GUARANTY

ARTICLE 19. SECURITY DEPOSIT 20
ARTICLE 20. PAYMENT GUARANTEE 20
ARTICLE 21. RETAINED PERCENTAGE 22
ARTICLE 22. INSURANCE 23
ARTICLE 23. MONEY RETAINED AGAINST CLAIMS 28
ARTICLE 24. MAINTENANCE AND GUARANTY 28

CHAPTER VI
CHANGES. EXTRA WORK AND DOCUMENTATION OF CLAIM

ARTICLE 25. CHANGES 29
ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND

EXTRA WORK 30
ARTICLE 27. RESOLUTION OF DISPUTES 32
ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK 36
ARTICLE 29. OMITTED WORK 36
ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND

DAMAGES; PRODUCTION OF FINANCIAL RECORDS 37

CHAPTER VII
POWERS OF THE RESIDENT ENGINEER. THE ENGINEER
OR ARCHITECT AND THE COMMISSIONER

ARTICLE 31. THE RESIDENT ENGINEER 38
ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 38
ARTICLE 33. THE COMMISSIONER 39
ARTICLE 34. NO ESTOPPEL 39

CHAPTER VIII 
LABOR PROVISIONS

ARTICLE 35. EMPLOYEES 39
ARTICLE 36. NO DISCRIMINATION 40
ARTICLE 37. LABOR LAW REQUIREMENTS 42
ARTICLE 38. PAYROLL REPORTS 47
ARTICLE 39. DUST HAZARDS 47

CITY OF NEW YORK
DDC

STANDARD CONSTRUCTION CONTRACT
December 2013



CITY OF NEW YORK
STANDARD CONSTRUCTION CONTRACT

TABLE OF CONTENTS

CHAPTER IX
PARTIAL AND FINAL PAYMENTS

ARTICLE 40. CONTRACT PRICE 47
ARTICLE 41. BID BREAKDOWN ON LUMP SUM 47
ARTICLE 42. PARTIAL PAYMENTS 48
ARTICLE 43. PROMPT PAYMENT 48
ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT 49
ARTICLE 45. FINAL PAYMENT 50
ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT 51
ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION 51

CHAPTER X
CONTRACTOR’S DEFAULT

ARTICLE 48. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR
IN DEFAULT 52

ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 53
ARTICLE 50. QUITTING THE SITE 53
ARTICLE 51. COMPLETION OF THE WORK 53
ARTICLE 52. PARTIAL DEFAULT 53
ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK 54
ARTICLE 54. OTHER REMEDIES 54

CHAPTER XI
MISCELLANEOUS PROVISIONS

ARTICLE 55. CONTRACTOR’S WARRANTIES 54
ARTICLE 56. CLAIMS AND ACTIONS THEREON 55
ARTICLE 57. INFRINGEMENT 55
ARTICLE 58. NO CLAIM AGAINST OFFICERS, AGENTS OR

EMPLOYEES 55
ARTICLE 59. SERVICES OF NOTICES 55
ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN

FROM CONTRACT 56
ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED 56
ARTICLE 62. TAX EXEMPTION 56
ARTICLE 63. INVESTIGATION(S) CLAUSE 57
ARTICLE 64. TERMINATION BY THE CITY 59
ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION

AND VENUE 62

DDC
STANDARD CONSTRUCTION CONTRACT

December 2013



CITY OF NEW YORK
STANDARD CONSTRUCTION CONTRACT

TABLE OF CONTENTS

CHAPTER XI (CONT’D)
MISCELLANEOUS PROVISIONS

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT 74
ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM 74
ARTICLE 68. ANTITRUST 75
ARTICLE 69. MACBRIDE PRINCIPLES PROVISIONS 75
ARTICLE 70 ELECTRONIC FILING/NYC DEVELOPMENT HUB 77
ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS 77
ARTICLE 72. CONFLICTS OF INTEREST 78
ARTICLE 73. MERGER CLAUSE 78
ARTICLE 74. STATEMENT OF WORK 78
ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR 78
ARTICLE 76: ELECTRONIC FUNDS TRANSFER 78
ARTICLE 77: RECORDS RETENTION 79
ARTICLE 78: PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED

BUSINESS ENTERPRISES IN CITY PROCUREMENT 79

SIGNATURES 87
ACKNOWLEDGMENT BY CORPORATION 88
ACKNOWLEDGMENT BY PARTNERSHIP 88
ACKNOWLEDGMENT BY INDIVIDUAL 88
ACKNOWLEDGMENT BY COMMISSIONER 88
AUTHORITY 89
COMPTROLLER’S CERTIFICATE 90
MAYOR’S CERTIFICATE 91
PERFORMANCE BOND #1 92
PERFORMANCE BOND #2 96
PAYMENT BOND 100

CITY OF NEW YORK
DDC

iv STANDARD CONSTRUCTION CONTRACT
December 2013



WITNESSETH:

The parties, in consideration of the mutual agreements contained herein, agree as follows:

CHAPTERI
THE CONTRACT AND DEFINITIONS

ARTICLE 1. THE CONTRACT

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of 
which are printed herein merely for convenience), the following, except for such portions thereof as may 
be specifically excluded, shall be deemed to be part of this Contract:

1.1.1 All provisions required by law to be inserted in this Contract, whether actually
inserted or not;

1.1.2 The Contract Drawings and Specifications;

1.1.3 The General Conditions and Special Conditions, if any;

1.1.4 The Contract;

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and
Proposal For Bids; Bid or Proposal, and, if used, the Bid Booklet;

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance
and Payment Bonds, if required; and the Notice to Proceed or the Order to Work.

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be 
deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have 
asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into 
this Contract, before the submission of its bid, as to what shall govern.

ARTICLE 2. DEFINITIONS

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they 
appear in this Contract, be construed as follows, unless a different meaning is clear from the context:

2.1.1 "Addendum" or "Addenda" shall mean the additional Contract provisions and/or 
technical clarifications issued in writing by the Commissioner prior to the receipt of bids.

2.1.2 "Agency" shall mean a city, county, borough or other office, position, department, 
division, bureau, board or commission, or a corporation, institution or agency of 
government, the expenses of which are paid in whole or in part from the City treasury.

2.1.3 "Agency Chief Contracting Officer" (ACCO) shall mean a person delegated 
authority by the Commissioner to organize and supervise the procurement activity of 
subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized 
representative.

CITY OF NEW YORK
DDC

STANDARD CONSTRUCTION CONTRACT
December 2013



2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total 
amount of the Contract for such specific contingencies as the Agency believes may be 
necessary to complete the Work, e.g., lead or asbestos remediation, and for which the 
Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the 
Contract or negotiated between the parties provided, however, that if the Contractor is not 
directed to use the Allowance, the Contractor shall have no right to such money and it shall 
be deducted from the total amount of the Contract.

2.1.5 "City" shall mean the City of New York.

2.1.6 "City Chief Procurement Officer" (CCPO) shall mean a person delegated authority 
by the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff, 
including the ACCO and any offices which have oversight responsibility for the 
procurement of construction, or his/her duly authorized representative.

2.1.7 "Commissioner" shall mean the head of the Agency that has entered into this 
Contract, or his/her duly authorized representative.

2.1.8 "Comptroller" shall mean the Comptroller of the City of New York.

2.1.9 "Contract" or "Contract Documents" shall mean each of the various parts of the 
contract referred to in Article 1 hereof, both as a whole and severally.

2.1.10 "Contract Drawings" shall mean only those drawings specifically entitled as such 
and listed in the Specifications or in any Addendum, or any drawings furnished by the 
Commissioner, pertaining or supplemental thereto.

2.1.11 "Contract Work" shall mean everything required to be furnished and done by the 
Contractor by any one or more of the parts of the Contract referred to in Article 1, except 
Extra Work as hereinafter defined.

2.1.12 "Contractor" shall mean the entity which executed this Contract, whether a 
corporation, firm, partnership, joint venture, individual, or any combination thereof, and its, 
their, his/her successors, personal representatives, executors, administrators, and assigns, and 
any person, firm, partnership, joint venture, individual, or corporation which shall at any 
time be substituted in the place of the Contractor under this Contract.

2.1.13 "Days" shall mean calendar days, except where otherwise specified.

2.1.14 "Engineer" or "Architect" or "Project Manager" shall mean the person so 
designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to 
act as such in relation to this Contract, including a private Architect or Engineer or Project 
Manager, as the case may be. Subject to written approval by the Commissioner, the 
Engineer, Architect or Project Manager may designate an authorized representative.

2.1.15 "Engineering Audit Officer" (EAO) shall mean the person so designated by the 
Commissioner to perform responsible auditing functions hereunder.

2.1.16 "Extra Work" shall mean Work other than that required by the Contract at the time 
of award which is authorized by the Commissioner pursuant to Chapter VI of this Contract.

2.1.17 "Federal-Aid Contract" shall mean a contract in which the United States (federal) 
Government provides financial funding as so designated in the Information for Bidders.
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2.1.18 "Final Acceptance" shall mean final written acceptance of all the Work by the 
Commissioner, a copy of which shall be sent to the Contractor.

2.1.19 "Final Approved Punch List" shall mean a list, approved pursuant to Article 
14.2.2, specifying those items of Work to be completed by the Contractor after Substantial 
Completion and dates for the completion of each item of Work.

2.1.20 "Law" or "Laws" shall mean the Constitution of the State of New York, the New 
York City Charter, the New York City Administrative Code, a statute of the United States or 
of the State of New York, a local law of the City of New York, any ordinance, rule or 
regulation having the force of law, or common law.

2.1.21 "Materialman" shall mean any corporation, firm, partnership, joint venture, or 
individual, other than employees of the Contractor, who or which contracts with the 
Contractor or any Subcontractor, to fabricate or deliver, or who actually fabricates or 
delivers, plant, materials or equipment to be incorporated in the Work.

2.1.22 "Means and Methods of Construction" shall mean the labor, materials, temporary 
structures, tools, plant, and construction equipment, and the manner and time of their use, 
necessary to accomplish the result intended by this Contract.

2.1.23“Notice to Proceed” or “Order to Work” shall mean the written notice issued by 
the Commissioner specifying the time for commencement of the Work and the Engineer, 
Architect or Project Manager.

2.1.24 "Other Contractor(s)" shall mean any contractor (other than the entity which 
executed this Contract or its Subcontractors) who or which has a contract with the City for 
work on or adjacent to the building or Site of the Work.

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal 
Unemployment Insurance (FUI), and payments pursuant to the Federal Insurance 
Contributions Act (FICA).

2.1.26 "Project" shall mean the public improvement to which this Contract relates.

2.1.27 "Procurement Policy Board" (PPB) shall mean the Agency of the City of New 
York whose function is to establish comprehensive and consistent procurement policies and 
rules which shall have broad application throughout the City.

2.1.28 "Required Quantity" in a unit price Contract shall mean the actual quantity of any 
item of Work or materials which is required to be perfonned or furnished in order to comply 
with the Contract.

2.1.29 "Resident Engineer" shall mean the representative of the Commissioner duly 
designated by the Commissioner to be his/her representative at the site of the Work.

2.1.30 "Site" shall mean the area upon or in which the Contractor's operations are carried 
on, and such other areas adjacent thereto as may be designated as such by the Engineer.

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job 
function, including but not limited to, equipment that ordinarily has no licensing, insurance
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2.1.32 ’’Specifications" shall mean all of the directions, requirements, and standards of 
performance applying to the Work as hereinafter detailed and designated under the 
Specifications.

2.1.33 "Subcontractor" shall mean any person, firm or corporation, other than employees 
of the Contractor, who or which contracts with the Contractor or with its subcontractors to 
furnish, or actually furnishes labor, or labor and materials, or labor and equipment, or 
superintendence, supervision and/or management at the Site. Wherever the word 
Subcontractor appears, it shall also mean sub-Subcontractor.

2.1.34 "Substantial Completion" shall mean the written determination by the Engineer 
that the Work required under this Contract is substantially, but not entirely, complete and the 
approval of the Final Approved Punch List.

2.1.35 "Work" shall mean all services required to complete the Project in accordance with 
the Contract Documents, including without limitation, labor, material, superintendence, 
management, administration, equipment, and incidentals, and obtaining any and all permits, 
certifications and licenses as may be necessary and required to complete the Work, and shall 
include both Contract Work and Extra Work.

or substantive storage costs associated with it; such as circular and chain saws, impact drills,
threaders, benders, wrenches, socket tools, etc.

CHAPTER II
THE WORK AND ITS PERFORMANCE 

ARTICLE 3. CHARACTER OF THE WORK

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 
the Work shall be performed in accordance with the best modem practice, utilizing, unless otherwise 
specified in writing, new and unused materials of standard first grade quality and workmanship and 
design of the highest quality, to the satisfaction of the Commissioner.

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 
the Means and Methods of Construction shall be such as the Contractor may choose; subject, 
however, to the Engineer's right to reject the Means and Methods of Construction proposed by the 
Contractor which in the opinion of the Engineer:

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or

4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or

4.1.3 Will be detrimental to the overall progress of the Project.

4.2 The Engineer’s approval of the Contractor's Means and Methods of Construction, or his/her 
failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its 
obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to 
reject create a cause of action for damages.
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ARTICLE 5. COMPLIANCE WITH LAWS

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be 
done hereunder.

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB ("PPB 
Rules") in effect at the time of the bid opening for this Contract. In the event of a conflict between the 
PPB Rules and a provision of this Contract, the PPB Rules shall take precedence.

5.3 Noise Control Code provisions.

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of 
the City ("Administrative Code"), Noise Abatement Contract Compliance, devices and 
activities which will be operated, conducted, constructed or manufactured pursuant to this 
Contract and which are subject to the provisions of the City Noise Control Code shall be 
operated, conducted, constructed, or manufactured without causing a violation of the 
Administrative Code. Such devices and activities shall incorporate advances in the art of 
noise control development for the kind and level of noise emitted or produced by such 
devices and activities, in accordance with regulations issued by the Commissioner of the 
City Department of Environmental Protection.

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code 
and implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28- 
100 et seq. In accordance with such provisions, the Contractor, if the Contractor is the 
responsible party under such regulations, shall prepare and post a Construction Noise 
Mitigation Plan at each Site, in which the Contractor shall certify that all construction tools 
and equipment have been maintained so that they operate at normal manufacturers operating 
specifications. If the Contractor cannot make this certification, it must have in place an 
Alternative Noise Mitigation Plan approved by the City Department of Environmental 
Protection. In addition, the Contractor’s certified Construction Noise Mitigation Plan is 
subject inspection by the City Department of Environmental Protection in accordance with 
Section 28-101 of Title 15 of RCNY. No Contract Work may take place at a Site unless 
there is a Construction Noise Mitigation Plan or approved Alternative Noise Mitigation Plan 
in place. In addition, the Contractor shall create and implement a noise mitigation training 
program. Failure to comply with these requirements may result in fines and other penalties 
pursuant to the applicable provisions of the Administrative Code and RCNY.

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the 
Administrative Code, the Contractor specifically agrees as follows:

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply:

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works 
Contract with a City Agency, or any person or entity that enters into an agreement 
with such person or entity, to perform work or provide labor or services related to 
such Public Works Contract.

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting 
persons or property on a street or highway.

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 
system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 
that is not subject to standards promulgated under Section 7411 or Section 7521 of
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Title 42 of the United States Code, except that this term shall apply to internal 
combustion engines used to power generators, compressors or similar equipment used 
in any construction program or project.

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, 
fifty (50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used 
solely for competition, which shall include, but not be limited to, excavators, 
backhoes, cranes, compressors, generators, bulldozers, and similar equipment, except 
that this term shall not apply to horticultural maintenance vehicles used for 
landscaping purposes that are powered by a Nonroad Engine of sixty-five (65) 
horsepower or less and that are not used in any construction program or project.

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a 
construction program or project involving the construction, demolition, restoration, 
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, 
excavation, roadway, park or bridge; a contract with a City Agency for the 
preparation for any construction program or project involving the construction, 
demolition, restoration, rehabilitation, repair, renovation, or abatement of any 
building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a 
City Agency for any final work involved in the completion of any construction 
program or project involving the construction, demolition, restoration, rehabilitation, 
repair, renovation, or abatement of any building, structure, tunnel, excavation, 
roadway, park or bridge.

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of 
no more than fifteen parts per million (15 ppm).

5.4.2 Ultra Low Sulfur Diesel Fuel

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered 
Nonroad Vehicles in the performance of this Contract.

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use 
diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm) 
to fulfill the requirements of this Article 5.4.2, where the Commissioner of the City 
Department of Environmental Protection (“DEP Commissioner”) has issued a 
determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not 
available to meet the needs of Agencies and Contractors. Any such determination 
shall expire after six (6) months unless renewed.

5.4.2(c) Contractors shall not be required to comply with this Article 5.4.2 where the 
City Agency letting this Contract makes a written finding, which is approved, in 
writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur 
Diesel Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per 
million (30 ppm) is not available to meet the requirements of Section 24-163.3 of the 
Administrative Code, provided that such Contractor in its fulfillment of the 
requirements of this Contract, to the extent practicable, shall use whatever quantity of 
Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no more than 
thirty parts per million (30 ppm) is available. Any finding made pursuant to this 
Article 5.4.2(c) shall expire after sixty (60) Days, at which time the requirements of 
this Article 5.4.2 shall be in full force and effect unless the City Agency renews the 
finding in writing and such renewal is approved by the DEP Commissioner.
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5.4.2(d) Contractors may check on determinations and approvals issued by the DEP 
Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at 
www.dep.nvc.gov or by contacting the City Agency letting this Contract.

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded 
by federal or State funding requirements or where the Contract is an emergency 
procurement.

5.4.3 Best Available Technology

5.4.3(a) All Contractors shall utilize the best available technology for reducing the 
emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this 
Contract. For detenninations of best available technology for each type of diesel- 
powered Nonroad Vehicle, Contractors shall comply with the regulations of the City 
Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15 
of the Rules of the City of New York (RCNY). The Contractor shall fully document 
all steps in the best available technology selection process and shall furnish such 
documentation to the City Agency or the DEP Commissioner upon request. The 
Contractor shall retain all documentation generated in the best available technology 
selection process for as long as the selected best available technology is in use.

5.4.3(b) No Contractor shall be required to replace best available technology for 
reducing the emission of pollutants or other authorized technology utilized for a 
diesel-powered Nonroad Vehicle in accordance with the provisions of this Article
5.4.3 within three (3) years of having first utilized such technology for such vehicle.

' 5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the 
requirements of a specific Public Works Contract for fewer than twenty (20) Days.

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with 
respect to a diesel-powered Nonroad Vehicle under the following circumstances:

5.4.3(d)(i) Where the City Agency makes a written finding, which is 
approved, in writing, by the DEP Commissioner, that the best available 
technology for reducing the emission of pollutants as required by this Article
5.4.3 is unavailable for such vehicle, the Contractor shall use whatever 
technology for reducing the emission of pollutants, if any, is available and 
appropriate for such vehicle.

5.4.3(d)(ii) Where the DEP Commissioner has issued a written waiver 
based upon the Contractor having demonstrated to the DEP Commissioner that 
the use of the best available technology for reducing the emission of pollutants 
might endanger the operator of such vehicle or those working near such vehicle, 
due to engine malfunction, the Contractor shall use whatever technology for 
reducing the emission of pollutants, if any, is available and appropriate for such 
vehicle, which would not endanger the operator of such vehicle or those working 
near such vehicle.

5.4.3(d)(iii) In determining which technology to use for the purposes of 
Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily 
consider the reduction in emissions of particulate matter and secondarily consider 
the reduction in emissions of nitrogen oxides associated with the use of such
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technology, which shall in no event result in an increase in the emissions of 
either such pollutant.

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a 
waiver pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner, 
with a copy to the ACCO of the City Agency letting this Contract. Any finding 
or waiver made or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above 
shall expire after one hundred eighty (180) Days, at which time the requirements 
of Article 5.4.3(a) shall be in full force and effect unless the City Agency renews 
the finding, in writing, and the DEP Commissioner approves such finding, in 
writing, or the DEP Commissioner renews the waiver, in writing.

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are 
precluded by federal or State funding requirements or where the Contract is an 
emergency procurement.

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with 
Section 24-163 of the Administrative Code related to the idling of the engines of motor 
vehicles while parking.

5.4.5 Compliance

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently 
monitored. If it is determined that the Contractor has failed to comply with any 
provision of Article 5.4, any costs associated with any independent monitoring 
incurred by the City shall be reimbursed by the Contractor.

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as 
provided in Article 5.4.5(c) below, shall be liable for a civil penalty between the 
amounts of one thousand ($1,000) and ten thousand ($10,000) dollars, in addition to 
twice the amount of money saved by such Contractor for failure to comply with 
Article 5.4.

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of 
Article 5.4 to a City Agency. Where a Contractor has been found to have done so, 
such Contractor shall be liable for a civil penalty of twenty thousand ($20,000) 
dollars, in addition to twice the amount of money saved by such Contractor in 
association with having made such false claim.

5.4.6 Reporting

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor 
shall report to the City Agency the following information:

5.4.6(a)(i) The total number of diesel-powered Nonroad Vehicles used 
to fulfill the requirements of this Public Works Contract;

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by 
Ultra Low Sulfur Diesel Fuel;

5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best 
available technology for reducing the emission of pollutants, including a 
breakdown by vehicle model and the type of technology;
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5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such 
other authorized technology in accordance with Article 5.4.3, including a 
breakdown by vehicle model and the type of technology used for each such 
vehicle;

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and

5.4.6(a)(vi) Where a determination is in effect pursuant to Article 
5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to 
obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no 
more than thirty parts per million (30 ppm).

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at 
the completion of Work under the Public Works Contract and on a yearly basis no 
later than August 1 throughout the term of the Public Works Contract. The yearly 
report shall cover Work performed during the preceding fiscal year (July 1 - June 30).

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for 
Lower Manhattan, as amended:

5.5.1 Definitions. For purposes of this Article 5.5, the following definitions apply:

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following 
lines: a line beginning at a point where the United States pierhead line in the Hudson 
River as it exists now or may be extended would intersect with the southerly line 
of West Houston Street in the Borough of Manhattan extended, thence easterly along 
the southerly side of West Houston Street to the southerly side of Houston Street, 
thence easterly along the southerly side of Houston Street to the southerly side of 
East Houston Street, thence northeasterly along the southerly side of East Houston 
Street to the point where it would intersect with the United States pierhead line in 
the East River as it exists now or may be extended, including tax lots within or 
immediately adjacent thereto.

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project in Lower 
Manhattan that is funded in whole or in part with federal or State funding, or any 
project intended to improve transportation between Lower Manhattan and the two air 
terminals in the City known as LaGuardia Airport and John F. Kennedy International 
Airport, or between Lower Manhattan and the air terminal in Newark known as 
Newark Liberty International Airport, and that is funded in whole or in part with 
federal funding.

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 
system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 
that is not subject to standards promulgated under Section 7411 or Section 7521 of 
Title 42 of the United States Code, except that this term shall apply to internal 
combustion engines used to power generators, compressors or similar equipment used 
in any construction program or project.

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, 
fifty (50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle 
used solely for competition, which shall include, but not be limited to, excavators, 
backhoes, cranes, compressors, generators, bulldozers, and similar equipment, except
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that this terms shall not apply to horticultural maintenance vehicles used for 
landscaping purposes that are powered by a Nonroad Engine of sixty-five (65) HP or 
less and that are not used in any construction program or project.

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of 
no more than fifteen parts per million (15 ppm).

5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low 
Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of 
fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where 
practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with 
oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter 
emissions.

5.6 Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent 
that the Contractor or any Subcontractor applies pesticides to any property owned or leased by the 
City, the Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code.

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the 
Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and 
disposal facilities and waste transporters that possess the requisite license, permit or other governmental 
approval necessary to treat, store, dispose, or transport the waste, materials or hazardous substances.

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products 
purchased or leased by the Contractor or any Subcontractor for the Work that are not specified by the 
City or are submitted as equivalents to a product specified by the City comply with the requirements of 
the New York City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43 
of the RCNY, pursuant to Chapter 3 of Title 6 of the Administrative Code.

ARTICLE 6. INSPECTION

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall 
at all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting 
all Work done or being done at the Site and also for inspecting the manufacture or preparation of 
materials and equipment at the place of such manufacture or preparation.

6.2 The Contractor's obligation hereunder shall include the uncovering or taking down of finished 
Work and its restoration thereafter; provided, however, that the order to uncover, take down and restore 
shall be in writing, and further provided that if Work thus exposed proves satisfactory, and if the 
Contractor has complied with Article 6.1, such uncovering or taking down and restoration shall be 
considered an item of Extra Work to be paid for in accordance with the provisions of Article 26. If the 
Work thus exposed proves unsatisfactory, the City has no obligation to compensate the Contractor for 
the uncovering, taking down or restoration.

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident 
Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of 
manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in 
strict accordance with the Contract. Finished or unfinished Work not found to be in strict accordance 
with the Contract shall be replaced as directed by the Engineer, even though such Work may have been 
previously approved and paid for. Such corrective Work is Contract Work and shall not be deemed 
Extra Work.
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6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which 
must at all times be kept in a reasonably clean and neat condition.

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS
AND PROPERTY; NOTICES AND INDEMNIFICATION

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor 
shall be under an absolute obligation to protect the finished and unfinished Work against any damage, 
loss, injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism, 
it shall promptly replace and/or repair such Wrork at the Contractor’s sole cost and expense, as directed 
by the Resident Engineer. The obligation to deliver finished Work in strict accordance with the 
Contract prior to Final Acceptance shall be absolute and shall not be affected by the Resident 
Engineer's approval of, or failure to prohibit, the Means and Methods of Construction used by the 
Contractor.

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor 
shall take all reasonable precautions to protect all persons and the property of the City and of others from 
damage, loss or injury resulting from the Contractor's, and/or its Subcontractors’ operations under this 
Contract. The Contractor's obligation to protect shall include the duty to provide, place or replace, and 
adequately maintain at or about the Site suitable and sufficient protection such as lights, barricades, and 
enclosures.

7.3 The Contractor shall comply with the notification requirements set forth below in the event of 
any loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of 
the Contractor and/or its Subcontractors under this Contract.

7.3.1 The Contractor shall make a full and complete report in writing to the Resident 
Engineer within three (3) Days after the occurrence.

7.3.2 The Contractor shall also send written notice of any such event to all insurance 
carriers that issued potentially responsive policies (including commercial general liability 
insurance carriers for events relating to the Contractor’s own employees) no later than 
twenty (20) days after such event and again no later than twenty (20) days after the initiation 
of any claim and/or action resulting therefrom. Such notice shall contain the following 
information: the number of the insurance policy, the name of the Named Insured, the date 
and location of the incident, and the identity of the persons injured or property damaged. For 
any policy on which the City and/or the Engineer, Architect, or Project Manager are 
Additional Insureds, such notice shall expressly specify that ‘‘this notice is being given on 
behalf of the City of New York as Additional Insured, such other Additional Insureds, as 
well as the Named Insured.”

7.3.2(a) Whenever such notice is sent under a policy on which the City is an 
Additional Insured, the Contractor shall provide copies of the notice to the 
Comptroller, the Commissioner and the City Corporation Counsel. The copy to the 
Comptroller shall be sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre 
Street - Room 1222, New York, New York, 10007. The copy to the Commissioner 
shall be sent to the address set forth in Schedule A of the General Conditions. The 
copy to the City Corporation Counsel shall be sent to Insurance Claims Specialist, 
Affirmative Litigation Division, New York City Law Department, 100 Church Street, 
New York, New York 10007.
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7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any 
appropriate insurance carrier(s) in a timely and complete manner, the Contractor 
shall indemnify the City for all losses, judgments, settlements, and expenses, 
including reasonable attorneys’ fees, arising from an insurer’s disclaimer of coverage 
citing late notice by or on behalf of the City.

7.4 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the 
City, its employees, and officials (the “Indemnitees”) harmless against any and all claims (including but 
not limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs 
and expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees 
and disbursements) allegedly arising out of or in any way related to the operations of the Contractor 
and/or its Subcontractors in the performance of this Contract or from the Contractor’s and/or its 
Subcontractors’ failure to comply with any of the provisions of this Contract or of the Law. Such costs 
and expenses shall include all those incurred in defending the underlying claim and those incurred in 
connection with the enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory 
action or otherwise. The parties expressly agree that the indemnification obligation hereunder 
contemplates (1) full indemnity in the event of liability imposed against the Indemnitees without 
negligence and solely by reason of statute, operation of Law or otherwise; and (2) partial indemnity in 
the event of any actual negligence on the part of the Indemnitees either causing or contributing to the 
underlying claim (in which case, indemnification will be limited to any liability imposed over and above 
that percentage attributable to actual fault whether by statute, by operation of Law, or otherwise). Where 
partial indemnity is provided hereunder, all costs and expenses shall be indemnified on a pro rata basis.

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate 
whether or not Contractor or its Subcontractors have placed and maintained the insurance 
specified under Article 22.

7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of 
third parties against the Contractor or the City.

CHAPTER III 
TIME PROVISIONS

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the 
Order to Work. The time for performance of the Work under the Contract shall be computed from the 
date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to 
the City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods 
of Construction as are in accord with Article 4 herein and as will assure its completion not later than the 
date specified in this Contract, or on the date to which the time for completion may be extended.

ARTICLE 9. PROGRESS SCHEDULES

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, 
within fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the 
Engineer, shall submit to the Engineer a proposed progress schedule based on the Critical Path Method 
in the form of a bar graph or in such other form as specified by the Engineer, and monthly cash flow 
requirements, showing:
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9.1.1 The anticipated time of commencement and completion of each of the various 
operations to be performed under this Contract; and

9.1.2 The sequence and interrelation of each of these operations with the others and with 
those of other related contracts; and

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and 
equipment required for the Work, including the anticipated time for obtaining required 
approvals pursuant to Article 10; and

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis.

9.2 The proposed schedule shall be revised as directed by the Engineer, until finally approved by 
the Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to 
by the Contractor.

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as 
revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of 
Construction, at its sole cost and expense, as will make up for the time lost and will assure completion 
in accordance with the approved progress schedule. The approval by the City of a progress schedule 
which is shorter than the time allotted under the Contract shall not create any liability for the City if the 
approved progress schedule is not met.

9.4 The Contractor will not receive any payments until the proposed progress schedule is 
submitted.

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL

10.1 From time to time as the Work progresses and in the sequence indicated by the approved 
progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item 
of information or approval required by the Contractor. These requests shall state the latest date upon 
which the information or approval is actually required by the Contractor, and shall be submitted in a 
reasonable time in advance thereof to provide the Engineer a sufficient time to act upon such 
submissions, or any necessary re-submissions thereof.

10.2 The Contractor shall not have any right to an extension of time on account of delays due to 
the Contractor's failure to submit requests for the required information or the required approval in 
accordance with the above requirements.

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND
DOCUMENTATION OF DAMAGES CAUSED BY DELAY

11.1 After the commencement of any condition which is causing or may cause a delay in 
completion of the Work, including conditions for which the Contractor may be entitled to an extension 
of time, the following notifications and submittals are required:

11.1.1 Within seven (7) Days after the commencement of such condition, the Contractor 
must notify the Engineer in writing of the existence, nature and effect of such condition 
upon the approved progress schedule and the Work, and must state why and in what 
respects, if any, the condition is causing or may cause a delay.
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11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in 
this Article 11, within forty-five (45) Days from the time such damages are first incurred, 
and every thirty (30) Days thereafter for as long as such damages are being incurred, the 
Contractor shall submit to the Commissioner verified written statements of the details and 
the amounts of such damages, together with documentary evidence of such damages, 
(“statement of delay damages”) as further detailed in Article 11.6. The Contractor may 
submit any of the above statements within such additional time as may be granted by the 
Commissioner in writing upon written request therefor. On failure of the Contractor to 
strictly comply with all of the foregoing provisions, such claims shall be deemed waived and 
no right to recover on such claims shall exist. Damages that the Contractor may claim in 
any action arising under or by reason of this Contract shall not be different from or in 
excess of the statements made and documentation provided pursuant to this Article 11.

11.1.3 Within 60 days of submission of the final verified statement of claims pursuant to 
Article 44, the Commissioner shall make a determination as to whether a compensable 
delay has occurred and, if so, the amount of compensation due the Contractor. 
Notwithstanding the above, the Commissioner may make a determination as to whether a 
compensable delay has occurred at any time after the Contractor’s first submission of a 
statement of delay damages provided, however, that the amount of compensation due to the 
Contractor will not be determined until the Commissioner determines that the Work is 
delayed after the date set for substantial completion.

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the 
discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of 
delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of 
Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all claims 
for damages for delay arising from such condition and no right to recover on such claims shall exist.

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by 
the Contractor until finally approved by the Engineer. The revised progress schedule must be strictly 
adhered to by the Contractor.

11.4 Compensable Delays

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay 
in the performance of this Contract necessarily extending the time for completion of the 
Work or resulting from acceleration directed by the Commissioner and required to 
maintain the Project schedule, occasioned solely by any act or omission to act of the City 
listed below. The Contractor also agrees that delay from any other cause shall be 
compensated, if at all, solely by an extension of time to complete the performance of the 
Work.

11.4.1.1 The failure of the City to take reasonable measures to coordinate and 
progress the Work, except that the City shall not be responsible for the 
Contractor’s obligation to coordinate and progress the Work of its 
Subcontractors.

11.4.1.2 Extended delays attributable to the City in the review or issuance of 
change orders, in shop drawing reviews and approvals or as a result of 
the cumulative impact of multiple change orders, which have a verifiable 
impact on Project costs.

11.4.1.3 The unavailability of the Site for an extended period of time that 
significantly affects the scheduled completion of the Contract.
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11.4.1.4 The issuance by the Engineer of a stop work order relative to a 
substantial portion of the Work for a period exceeding thirty (30) Days, 
that was not brought about through any action or omission of the
Contractor.

11.4.1.5 Differing site conditions that were neither known nor reasonably 
ascertainable on a pre-bid inspection of the Site or review of the bid 
documents or other publicly available sources, and that are not ordinarily 
encountered in the Project’s geographical area or neighborhood or in the 
type of Work to be performed.

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly 
negligent conduct;

11.4.1.7 Delays not contemplated by the parties;
11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment 

of the Contract by the City; and
11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of 

the Contract.

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the 
Work by a date earlier than the date of Substantial Completion provided for in Schedule A 
unless there is a provision in the Contract providing for additional compensation for early 
completion. No claim may be made for any alleged delay in Substantial Completion of the 
Work if the work is substantially completed by the date of Substantial Completion 
provided for in Schedule A unless acceleration has been directed by the Commissioner to 
meet the date of Substantial Completion set forth in Schedule A.

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable 
to delay and do not preclude determinations by the Commissioner allowing reimbursements 
for additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the 
extent that any cost attributable to delay is reimbursed as part of a change order, no 
additional claim for compensation under this Article 11 shall be allowed.

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to 
have included in its bid prices for the various items of the Contract, the extra/additional costs attributable 
to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall 
be compensated, if at all, solely by an extension of time to complete the performance of the Work, in 
accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to 
the grounds set forth in Article 13.3.

11.5.1 The acts or omissions of any third parties, including but not limited to Other 
Contractors, public/ governmental bodies (other than City Agencies), utilities or private 
enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or 
generally recognized as related to the Work;

11.5.2 Any situation which was within the contemplation of the parties at the time of 
entering into the Contract, including any delay indicated or disclosed in the Contract 
Documents or generally recognized as related to the nature of the Work, and/or the 
existence of any facility or appurtenance owned, operated or maintained by any third party, 
as indicated or disclosed in the Contract Documents or ordinarily encountered or generally 
recognized as related to the nature of the Work;

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by 
a Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of
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Construction, or by third parties, unless such order, injunction or judgment was the result of 
an action or omission by the City;

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation;

11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by 
the Contract Work;

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 
earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public 
enemy or terrorist acts, including the City’s reasonable responses thereto; and

11.5.7 Extra Work which does not significantly affect the overall completion of the 
Contract, reasonable delays in the review or issuance of change orders or field orders and/or 
in shop drawing reviews or approvals.

11.6 Required Content of Submission of Statement of Delay Damages

11.6.1 In the verified written statement of delay damages required by Article 11.1.2, the 
following information shall be provided by the Contractor:

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay 
and, in addition, a description of the operations that were delayed, an 
explanation of how they were delayed, and the reasons for the delay, 
including identifying the applicable act or omission of the City listed in 
Article 11.4.

11.6.1.2 A detailed factual statement of the claim providing all necessary dates, 
locations and items of Work affected by the claim.

11.6.1.3 The amount of additional compensation sought and a breakdown of that 
amount into categories as described in Article 26.2, subject to the 
limitations set forth in Article 11.7.

11.6.1.4 Any additional information requested by the Commissioner.

11.7 Recoverable Costs

11.7.1 Delay damages may be recoverable for the following costs actually and 
necessarily incurred in the performance of the Work:

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and 
supplemental benefits, based on time and materials records;

11.7.1.2 Necessary materials (including transportation to the Site), based on time 
and material records;

11.7.1.3 Reasonable rental value of necessary plant and equipment other than 
small tools, plus fuel/energy costs according to the applicable formula set 
forth in Articles 26.2.4 and/or 26.2.8, based on time and material records;

11.7.1.4 Insurance and bond costs;
11.7.1.5 Extended field office costs;
11.7.1.6 Extended Site overhead; and
11.7.1.7 Extended home office overhead.

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a 
Subcontractor, the Contractor may be paid the actual and necessary costs of such 
subcontracted Work as outlined above in Articles 11.7.1.1 through 11.7.1.6, and an
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additional overhead of five (5%) percent of the costs outlined in Articles 11.7.1.1 through
11.7.1.3.

11.7.3 Non-Recoverable Costs. The parties agree that the City will have no liability for 
the following items and the Contractor agrees it shall make no claim for the following 
items:

11.7.3.1 Profit, or loss of anticipated or unanticipated profit;
11.7.3.2Consequential damages, including but not limited to interest on monies 

in dispute, including interest which is paid on such monies, loss of 
bonding capacity, bidding opportunities, or interest in investment, or any 
resulting insolvency;

11.7.3.3 Indirect costs or expenses of any nature;
11.7.3.4 Direct or indirect costs attributable to performance of Work where the 

Contractor, because of situations or conditions within its control, has 
not progressed the Work in a satisfactory manner; and

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses.

11.8 Determinations under this Article 11 are not subject to the jurisdiction of the Contract 
Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27.

11.9 If the parties agree, pursuant to Article 11.1.3 above, that a compensable delay has 
occurred and agree on the amount of compensation, payment may be made pursuant to a 
written change order. Payment pursuant to such change order is subject to pre-audit by the 
Engineering Audit Officer, and may be post-audited by the Comptroller and/or the 
Agency.

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS

12.1 During the progress of the Work, Other Contractors may be engaged in performing other 
work or may be awarded other contracts for additional work on this Project. In that event, the 
Contractor shall coordinate the Work to be done hereunder with the work of such Other Contractors 
and the Contractor shall fully cooperate with such Other Contractors and carefully fit its own Work to 
that provided under other contracts as may be directed by the Engineer. The Contractor shall not 
commit or permit any act which will interfere with the performance of work by any Other Contractors.

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the work 
of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to 
withhold any payments otherwise due hereunder until the Contractor completely complies with the 
Engineer's directions.

12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project 
is failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be 
true, the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as 
the situation may require. The City shall not, however, be liable for any damages suffered by any Other 
Contractor's failure to coordinate its work with the Work of this Contract or by reason of the Other 
Contractor's failure to promptly comply with the directions so issued by the Engineer, or by reason of 
any Other Contractor's default in performance, it being understood that the City does not guarantee the 
responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against
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the City for any damages relating to or arising out of any directions issued by the Engineer pursuant to 
this Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly 
comply with such directions), or the failure of the Engineer to issue any directions, or the failure of any 
Other Contractor to coordinate its work, or the default in performance of any Other Contractor.

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or 
judgments for damages and from costs and expenses to which the City may be subjected or which it may 
suffer or incur by reason of the Contractor’s failure to comply with the Engineer's directions promptly; 
and the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any 
claims which may be made for damages due to the Contractor's failure to comply with the Engineer's 
directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from 
being completely indemnified by the Contractor, the City shall be partially indemnified by the 
Contractor to the fullest extent provided by Law.

12.5 Should the Contractor sustain any damage through any act or omission of any Other 
Contractor having a contract with the City for the performance of work upon the Site or of work which 
may be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or 
through any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no 
claim against the City' for such damage, but shall have a right to recover such damage from the Other 
Contractor under the provision similar to the following provisions which apply to this Contract and 
have been or will be inserted in the contracts with such Other Contractors:

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the 
City for the performance of work upon the Site sustain any damage through any act or 
omission of the Contractor hereunder or through any act or omission of any Subcontractor 
of the Contractor, the Contractor agrees to reimburse such Other Contractor for all such 
damages and to defend at its own expense any action based upon such claim and if any 
judgment or claim (even if the allegations of the action are without merit) against the City 
shall be allowed the Contractor shall pay or satisfy such judgment or claim and pay all 
costs and expenses in connection therewith and agrees to indemnify and hold the City 
harmless from all such claims. Insofar as the facts and Law relating to any claim would 
preclude the City from being completely indemnified by the Contractor, the City shall be 
partially indemnified by the Contractor to the fullest extent provided by Law.

12.6 The City's right to indemnification hereunder shall in no way be diminished, waived or 
discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the 
exercise of any other remedy provided for by Contract or by Law.

ARTICLE 13, EXTENSION OF TIME FOR PERFORMANCE

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the 
Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the 
PPB Rules.

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of 
Time (hereafter "Board") (as set forth below) upon written application by the Contractor.

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an
extension of time for delay in completion of the Work caused solely:

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or
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13.3.2 By the act or omissions of Other Contractors on this Project; or

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such 
as, but not limited to, acts of God or the public enemy, excessive inclement weather, war or 
other national emergency making performance temporarily impossible or illegal, or strikes 
or labor disputes not brought about by any act or omission of the Contractor).

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes 
only for the number of Days of delay which the ACCO or the Board may determine to be 
due solely to such causes, and then only if the Contractor shall have strictly complied with 
all of the requirements of Articles 9 and 10.

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several 
causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of 
the Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to 
produce such delay. If one of several causes of delay operating concurrently results from any act, fault or 
omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective 
of the concurrent causes) have delayed the Work, no extension of time will be allowed for the period of 
delay resulting from such act, fault or omission.

13.5 The determination made by the ACCO or the Board on an application for an extension of time 
shall be binding and conclusive on the Contractor.

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an 
extension of time for causes of delay other than those herein referred.

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion 
has expired, or after the time to which such completion may have been extended has expired, or the 
making of any payment to the Contractor after such time, shall in no way operate as a waiver on the part 
of the City of any of its rights under this Contract.

13.8 Application for Extension of Time:

13.8.1 Before the Contractor's time extension request will be considered, the Contractor 
shall notify the ACCO of the condition which allegedly has caused or is causing the delay, 
and shall submit a written application to the ACCO identifying:

13.8.1(a) The Contractor; the registration number; and Project description;

13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;

13.8.1(c) Original total bid price;

13.8.1(d) The original Contract start date and completion date;

13.8.1(e) Any previous time extensions granted (number and duration); and

13.8.1(f) The extension of time requested.

13.8.2 In addition, the application for extension of time shall set forth in detail:

13.8.2(a) The nature of each alleged cause of delay in completing the Work;
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13.8.2(b) The date upon which each such cause of delay began and ended and the 
number of Days attributable to each such cause;

13.8.2(c) A statement that the Contractor waives all claims except for those 
delineated in the application, and the particulars of any claims which the Contractor 
does not agree to waive. For time extensions for Substantial Completion and final 
completion payments, the application shall include a detailed statement of the dollar 
amounts of each element of claim item reserved; and

13.8.2(d) A statement indicating the Contractor's understanding that the time 
extension is granted only for purposes of permitting continuation of Contract 
performance and payment for Work performed and that the City retains its right to 
conduct an investigation and assess liquidated damages as appropriate in the future.

13.9 Analysis and Approval of Time Extensions:

13.9.1 For time extensions for partial payments, a written determination shall be made by 
the ACCO who may, for good and sufficient cause, extend the time for the performance of 
the Contract as follows:

13.9.1(a) If the Work is to be completed within six (6) months, the time for 
performance may be extended for sixty (60) Days;

13.9.1(b) If the Work is to be completed within less than one (1) year but more than 
six (6) months, an extension of ninety (90) Days may be granted;

13.9.1(c) If the Contract period exceeds one (1) year, besides the extension granted 
in Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple 
of six (6) months involved beyond the one (1) year period; or

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for 
performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In 
that event, the ACCO shall file with the Mayor's Office of Contract Services a written 
explanation of the exceptional circumstances.

13.9.2 For extensions of time for Substantial Completion and final completion payments, 
the Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay 
(including a preliminary determination of the causes of delay, the beginning and end dates 
for each such cause of delay, and whether the delays are excusable under the terms of this 
Contract). The report shall be subject to review by and approval of the Board, which shall 
have authority to question its analysis and determinations and request additional facts or 
documentation. The report as reviewed and made final by the Board shall be made a part of 
the Agency contract file. Neither the report itself nor anything contained therein shall 
operate as a waiver or release of any claim the City may have against the Contractor for 
either actual or liquidated damages.

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final 
Completion Payments: An extension shall be granted only with the approval of the Board 
which is comprised of the ACCO of the Agency, the City Corporation Counsel, and the 
Comptroller, or their authorized representatives.
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13.9.4 Neither the granting of any application for an extension of time to the Contractor or 
any Other Contractor on this Project nor the papers, records or reports related to any 
application for or grant of an extension of time or determination related thereto shall be 
referred to or offered in evidence by the Contractor or its attorneys in any action or 
proceeding.

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the 
performance of this Contract occasioned by any act or omission to act of the City or any of its 
representatives, except as provided for in Article 11.

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK

14.1 Date for Substantial Completion:' The Contractor shall substantially complete the Work 
within the time fixed in Schedule A of the General Conditions, or within the time to which such 
Substantial Completion may be extended.

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be
substantially complete when the two conditions set forth below have been met.

14.2.1 Inspection: The Engineer has inspected the Work and has made a written
determination that it is substantially complete.

14.2.2 Approval of Final Approved Punch List and Date for Final Acceptance: 
Following inspection of the Work, the Engineer shall furnish the Contractor with a final 
punch list, specifying all items of Work to be completed and proposing dates for the 
completion of each specified item of Work. The Contractor shall then submit in writing to 
the Engineer within ten (10) Days of the Engineer furnishing the final punch list either 
acceptance of the dates or proposed alternative dates for the completion of each specified 
item of Work. If the Contractor proposes alternative dates, then, within a reasonable time 
after receipt, the Engineer, in a written notification to the Contractor, shall approve the 
Contractor's completion dates or, if they are unable to agree, the Engineer shall establish 
dates for the completion of each item of Work. If the Contractor neither accepts the dates 
nor proposes alternative dates within ten (10) Days, the schedule proposed by the Engineer 
shall be deemed accepted. The latest completion date specified shall be the date for Final 
Acceptance of the Work.

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List, 
shall be the date of Substantial Completion. The date of approval of the Final Approved Punch List 
shall be either (a) if the Contractor approves the final punch list and proposed dates for completion 
furnished by the Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither 
accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer furnishes the 
Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor proposes 
alternative dates, the date that the Engineer sends written notification to the Contractor either approving 
the Contractor’s proposed alternative dates or establishing dates for the completion for each item of 
Work.

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete 
as of the date of the Engineer's inspection if, upon such inspection, the Engineer finds that all items on 
the Final Approved Punch List are complete and no further Work remains to be done. The 
Commissioner will then issue a written determination of Final Acceptance.
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14.5 Request for Inspection: Inspection of the Work by the Engineer for the purpose of
Substantial Completion or Final Acceptance shall be made within ten (10) Days after receipt of the 
Contractor’s written request therefor.

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or 
Final Acceptance, the Engineer determines that there are items of Work still to be performed, the 
Contractor shall promptly perform them and then request a re-inspection. If upon re-inspection, the 
Engineer determines that the Work is substantially complete or finally accepted, the date of such re­
inspection shall be the date of Substantial Completion or Final Acceptance. Re-inspection by the 
Engineer shall be made within ten (10) Days after receipt of the Contractor’s written request therefor.

14.7 Initiation of Inspection by the Engineer: If the Contractor does not request inspection or re­
inspection of the Work for the purpose of Substantial Completion or Final Acceptance, the Engineer 
may initiate such inspection or re-inspection.

ARTICLE 15. LIQUIDATED DAMAGES

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for 
such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions, 
or if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and 
every Day that the time consumed in substantially completing the Work exceeds the time allowed 
therefor; which said sum, in view of the difficulty of accurately ascertaining the loss which the City will 
suffer by reason of delay in the Substantial Completion of the Work hereunder, is hereby fixed and 
agreed as the liquidated damages that the City will suffer by reason of such delay, and not as a penalty. 
This Article 15 shall also apply to the Contractor whether or not the Contractor is defaulted pursuant to 
Chapter X of this Contract. Neither the failure to assess liquidated damages nor the granting of any time 
extension shall operate as a waiver or release of any claim the City may have against the Contractor for 
either actual or liquidated damages.

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as 
either a partial or full waiver or discharge of the City's right to indemnification, or the Contractor's 
obligation to indemnify the City, or to any other remedy provided for in this Contract or by Law.

15.3 The Commissioner may deduct and retain out of the monies which may become due 
hereunder, the amount of any such liquidated damages; and in case the amount which may become due 
hereunder shall be less than the amount of liquidated damages suffered by the City, the Contractor shall 
be liable to pay the difference.

ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use, 
occupy or operate any part of the Work at any time prior to Final Acceptance, upon written notification 
to the Contractor. The Engineer shall inspect the part of the Work to be taken over, used, occupied, or 
operated, and will furnish the Contractor with a written statement of the Work, if any, which remains to 
be performed on such part. The Contractor shall not object to, nor interfere with, the Commissioner's 
decision to exercise the rights granted by Article 16. In the event the Commissioner takes over, uses, 
occupies, or operates any part of the Work:

16.1.1 the Engineer shall issue a written determination of Substantial Completion with 
respect to such part of the Work;
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16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the 
unfinished Work in accordance with Article 7;

16.1.3 the Contractor's guarantee on such part of the Work shall begin on the date of such 
use by the City; and;

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in 
accordance with Article 21 as it relates to such part of the Work, except so much thereof as 
may be retained under Articles 24 and 44.

CHAPTER IV
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 17. SUBCONTRACTS

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of 
the total Contract price fixed in Schedule A of the General Conditions, without prior written permission 
from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be 
performed by a Subcontractor prior to the Contractor entering into a written subcontract with the 
Subcontractor and complying with the provisions of this Article 17.

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the 
Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work 
and materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire 
if required; the proposed subcontract if requested by the Commissioner; and any other information 
tending to prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past 
experience, and financial resources to perform the Work in accordance with the terms and conditions of 
this Contract.

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the 
Subcontractor in the web based Subcontractor Reporting System through the City's Payee Information 
Portal (PIP), available at www.nvc.gov/pip.' For each Subcontractor listed, Contractor is required to 
provide the following information: maximum contract value, description of Subcontractor’s Work, start 
and end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, 
Contractor will be required to report in the system the payments made to each Subcontractor within 30 
days of making the payment. If any of the required information changes throughout the Term of the 
Contract, Contractor will be required to revise the information in the system.

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a 
timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and 
will subject Contractor to liquidated damages in the amount of $100 per day for each day that the 
Contractor fails to identify a Subcontractor along with the required information about the 
Subcontractor and/or fails to report payments to a Subcontractor, beyond the time frames set forth 
herein or in the notice from the City. Article 15 shall govern the issue of liquidated damages.

1 In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP 
account and using the new system are also available at www.nvc.gov/pip. Additional assistance with PIP 
may be obtained by emailing the Financial Information Services Agency Help Desk at pip@fisa.nvc.gov.
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17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 
sub-subcontract shall be submitted in the same manner as directed above.

17.5 The Commissioner will notify the Contractor in writing whether the proposed 
Subcontractor is approved. If the proposed Subcontractor is not approved, the Contractor may submit 
another proposed Subcontractor unless the Contractor decides to do the Work. No Subcontractor 
shall be permitted to enter or perform any work on the Site unless approved.

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed 
Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and 
completely of all provisions and requirements of this Contract relating either directly or indirectly to the 
Work to be performed and the materials to be furnished under such subcontract, and every such 
Subcontractor shall expressly stipulate that all labor performed and materials furnished by the 
Subcontractor shall strictly comply with the requirements of this Contract.

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the 
Subcontractor's bid shall include either a copy of the bid cover or a separate information sheet setting 
forth the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and 
the Project's location.

17.8 The Commissioner's approval of a Subcontractor shall not relieve the Contractor of any of 
its responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the 
City for the acts or defaults of its Subcontractor and of such Subcontractor's officers, agents, and 
employees, each of whom shall, for this purpose, be deemed to be the agent or employee of the 
Contractor to the extent of its subcontract.

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience, 
and financial resources (other than due to the Contractor’s failure to make payments where required) to 
perform the Work in accordance with the terms and conditions of this Contract, the Contractor shall 
promptly notify the Commissioner and replace such Subcontractor with a newly approved 
Subcontractor in accordance with this Article 17.

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work 
at the Site maintain all insurance required by Law.

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the 
subcontract and its cost. The subcontract shall provide the following:

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its 
Subcontractor shall contain the same terms and conditions as to method of payment for 
Work, labor, and materials, and as to retained percentages, as are contained in this
Contract.

17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its
Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid 
in accordance with Labor Law Section 220.

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section 
6-123 of the Administrative Code, every agreement between the Contractor and a 
Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that 
the Subcontractor shall not engage in any unlawful discriminatory practice as defined in 
Title VIII of the Administrative Code (Section 8-101 et seq.).
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17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if 
applicable to the Work.

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to 
the Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according 
to the tenns of the said subcontracts, and in case of dispute between the Contractor and its 
Subcontractor, or Subcontractors, as to the amount due and owing, the Commissioner may deduct and 
withhold from the amounts certified under this Contract to be due to the Contractor such sum or sums 
as may be claimed by such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing 
until such time as such claim or claims shall have been finally resolved.

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor 
shall include on each requisition for payment the following data: Subcontractor’s name, value of the 
subcontract, total amount previously paid to Subcontractor for Work previously requisitioned, and the 
amount, including retainage, to be paid to the Subcontractor for Work included in the requisition.

17.14 On Contracts where performance bonds and payment bonds are not executed, the 
Contractor shall include with each requisition for payment submitted hereunder, a signed statement from 
each and every Subcontractor and/or Materialman for whom payment is requested in such requisition. 
Such signed statement shall be on the letterhead of the Subcontractor and/or Materialman for whom 
payment is requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in 
full for all Work performed and/or material supplied to date, exclusive of any amount retained and any 
amount included on the current requisition, and (ii) state the total amount of retainage to date, exclusive 
of any amount retained on the current requisition.

ARTICLE 18. ASSIGNMENTS

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the 
right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of 
attorney or otherwise any of the monies due or to become due under this Contract, unless the previous 
written consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to 
a particular assignment shall not dispense with the necessity of such consent to any further or other 
assignments.

18.2 Such assignment, transfer, conveyance or other disposition of this Contract shall not be valid 
until filed in the office of the Commissioner and the Comptroller, with the written consent of the 
Commissioner endorsed thereon or attached thereto.

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment, 
transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract. 
The City shall thereupon be relieved and discharged from any further liability to the Contractor, its 
assignees, transferees or sublessees, who shall forfeit and lose all monies therefor earned under the 
Contract, except so much as may be required to pay the Contractor's employees.

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the 
Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York.

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality 
having authority to accept such assignment.
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CHAPTER V
CONTRACTOR’S SECURITY AND GUARANTEE 

ARTICLE 19. SECURITY DEPOSIT

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure 
that the successful bidder executes the Contract and furnishes the required payment and performance 
security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to 
execute the Contract and furnish the required payment and performance security, the City shall retain 
such bid security as set forth in the Information for Bidders. If the successful bidder executes the 
Contract and furnishes the required payment and performance security, the City shall return the bid 
security within a reasonable time after the furnishing of such bonds and execution of the Contract by the 
City.

19.2 If performance and payment bonds are not required, the bid security shall be retained by the 
City as security for the Contractor's faithful performance of the Contract. If partial payments are 
provided, the bid security will be returned to the Contractor after the sum retained under Article 21 
equals the amount of the bid security, subject to other provisions of this Contract. If partial payments are 
not provided, the bid security will be released when final payment is certified by the City for payment.

19.3 If the Contractor is declared in default under Article 48 prior to the return of the deposit, or if 
any claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the 
Comptroller may deem necessary, may be retained and then applied by the Comptroller:

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by 
reason of or resulting from such default, including the cost of re-letting and liquidated 
damages; or

19.3.2 To indemnify the City against any and all claims.

#i . • * - <*u> • ' «*

ARTICLE 20. PAYMENT GUARANTEE

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are 
executed, this Article 20 does not apply.

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment 
bond or where the Contract does not requite a payment bond for one hundred (100%) percent of the 
Contract price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all 
lawful claims for:

20.2.1 Wages and compensation for labor performed and/or services rendered; and

20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or 
not, when demands have been filed with the City as provided hereinafter by any person, 
firm, or corporation which furnished labor, material, equipment, supplies, or any 
combination thereof, in connection with the Work performed hereunder (hereinafter referred 
to as the "beneficiary") at the direction of the City or the Contractor.

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions:
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20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred 
(100%) percent of the value of the Contract Work, the payment bond provided by the 
Contractor shall be primary (and non-contributing) to the payment guarantee provided 
under this Article 20.

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2 
provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4 
and 20.3.5.

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or 
material for the Work from suing the Contractor for any amounts due and owing the 
beneficiary by the Contractor.

20.3.4 Every person who has furnished labor or material, to the Contractor or to a 
Subcontractor of the Contractor, in the prosecution of the Work and who has not been 
paid in full therefor before the expiration of a period of ninety (90) Days after the date on 
which the last of the labor was performed or material was furnished by him/her for which 
the claim is made, shall have the right to sue on this payment guarantee in his/her own name 
for the amount, or the balance thereof, unpaid at the time of commencement of the action; 
provided, however, that a person having a direct contractual relationship with a 
Subcontractor of the Contractor but no contractual relationship express or implied with 
the Contractor shall not have a right of action upon the guarantee unless he/she shall have 
given written notice to the Contractor within one hundred twenty (120) Days from the date 
on which the last of the labor was performed or the last of the material was furnished, for 
which his/her claim is made, stating with substantial accuracy the amount claimed and the 
name of the party to whom the material was furnished or for whom the labor was performed. 
The notice shall be served by delivering the same personally to the Contractor or by 
mailing the same by registered mail, postage prepaid, in an envelope addressed to the 
Contractor at any place where it maintains an office or conducts its business; provided, 
however, that where such notice is actually received by the Contractor by other means, 
such notice shall be deemed sufficient.

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee 
shall be commenced after the expiration of the one-year limitations period set forth in 
Section 137(4)(b) of the State Finance Law.

20.3.6 The Contractor shall promptly forward to the City any notice or demand received 
pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the 
notice or demand and shall forward to the City any documents the City requests concerning 
the notice or demand.

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall 
be presented to the Engineer along with all written documentation concerning the demand 
which the Engineer deems reasonably appropriate or necessary, which may include, but 
shall not be limited to: the subcontract; any invoices presented to the Contractor for 
payment; the notarized statement of the beneficiary that the demand is due and payable, that 
a request for payment has been made of the Contractor and that the demand has not been 
paid by the Contractor within the time allowed for such payment by the subcontract; and 
copies of any correspondence between the beneficiary and the Contractor concerning such 
demand. The City shall notify the Contractor that a demand has been made. The 
Contractor shall inform the City of any defenses to the demand and shall forward to the 
City any documents the City requests concerning the demand.
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20.3.8 The City shall make payment only if, after considering all defenses presented by the 
Contractor, it determines that the payment is due and owing to the beneficiary making the 
demand.

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs, 
including, but not limited to, attorneys’ fees, except to the extent required by State Finance 
Law Section 137.

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold 
from any payment otherwise due and owing to the Contractor under this Contract an amount sufficient 
to satisfy the demand.

20.4.1 In the event the City determines that the demand is valid, the City shall notify the 
Contractor of such determination and the amount thereof and direct the Contractor to 
immediately pay such amount to the beneficiary. In the event the Contractor, within seven
(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such 
failure shall constitute an automatic and irrevocable assignment of payment by the 
Contractor to the beneficiary for the amount of the demand determined by the City to be 
valid. The Contractor, without further notification or other process, hereby gives its 
unconditional consent to such assignment of payment to the beneficiary and authorizes the 
City, on its behalf, to take all necessary actions to implement such assignment of payment, 
including without limitation the execution of any instrument or documentation necessary to 
effectuate such assignment.

20.4.2In the event that the amount otherwise due and owing to the Contractor by the City 
is insufficient to satisfy such demand, the City may, at its option, require payment from the 
Contractor of an amount sufficient to cover such demand and exercise any other right to 
require or recover payment which the City may have under Law or Contract.

20.4.3 In the event the City determines that the demand is invalid, any amount withheld 
pending the City’s review of such demand shall be paid to the Contractor; provided, 
however, no lien has been filed. In the event a claim or an action has been filed, the terms 
and conditions set forth in Article 23 shall apply. In the event a lien has been filed, the 
parties will be governed by the provisions of the Lien Law of the State of New York.

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving 
disputes in accordance with the PPB Rules, where applicable.

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this 
Article 20, such determination and any defenses and counterclaims raised by the Contractor shall be 
taken into account in evaluating the Contractor's performance.

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of all 
persons with valid and lawful claims against the Contractor relating to the Work.

20.8 The Contractor shall not require any performance, payment or other bonds of any 
Subcontractor if this Contract does not require such bonds of the Contractor.

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner
consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or 
materials to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all 
of the rights and remedies afforded to such persons by such section, including but not limited to, the right 
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to commence an action against the City on the payment guarantee provided by this Article 20 within the 
one-year limitations period set forth in Section 137(4)(b).

ARTICLE 21. RETAINED PERCENTAGE

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then 
as further security for the faithful performance of this Contract, the Commissioner shall deduct, and 
retain until the substantial completion of the Work, five (5%) percent of the value of Work certified for 
payment in each partial payment voucher.

21.2 If this Contract does not require one hundred (100%) percent performance and payment 
security and if the price for which this Contract was awarded does not exceed one million ($1,000,000) 
dollars, then as further security for the faithful performance of this Contract, the Commissioner shall 
deduct, and retain until the substantial completion of the Work, five (5%) percent of the value of Work 
certified for payment in each partial payment voucher.

21.3 If this Contract does not require one hundred (100%) percent performance and payment 
security and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars, 
then as further security for the faithful performance of this Contract, the Commissioner shall deduct, 
and retain until the substantial completion of the Work, up to ten (10%) percent of the value of Work 
certified for payment in each partial payment voucher. The percentage to be retained is set forth in 
Schedule A of the General Conditions.

ARTICLE 22. INSURANCE

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of 
insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and 
special conditions specified in Schedule A). Such insurance shall be maintained from the date the 
Contractor is required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of 
completion of all required Work (including punch list work as certified in writing by the Resident 
Engineer), except for insurance required pursuant to Article 22.1.4, which may terminate upon 
Substantial Completion of the Contract. All insurance shall meet the requirements set forth in this 
Article 22. Wherever this Article requires that insurance coverage be “at least as broad” as a specified 
form (including all ISO forms), there is no obligation that the form itself be used, provided that the 
Contractor can demonstrate that the alternative form or endorsement contained in its policy provides 
coverage at least as broad as the specified form.

22.1.1 Commercial General Liability Insurance: The Contractor shall provide Commercial 
General Liability Insurance covering claims for property damage and/or bodily injury, 
including death, which may arise from any of the operations under this Contract. Coverage 
under this insurance shall be at least as broad as that provided by the latest edition of 
Insurance Services Office (“ISO”) Form CG 0001. Such insurance shall be "occurrence" 
based rather than "claims-made" and include, without limitation, the following types of 
coverage: premises operations; products and completed operations; contractual liability 
(including the tort liability of another assumed in a contract); broad form property damage; 
independent contractors; explosion, collapse and underground (XCU); construction means 
and methods; and incidental malpractice. Such insurance shall contain a “per project” 
aggregate limit, as specified in Schedule A, that applies separately to operations under this 
Contract.
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22.1.1(a) Such Commercial General Liability Insurance shall name the City as an 
Additional Insured. Coverage for the City shall specifically include the City’s officials 
and employees, be at least as broad as the latest edition of ISO Form CG 20 10 and 
provide completed operations coverage at least as broad as the latest edition of ISO Form 
CG 20 37.

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities 
designated as additional insureds in Schedule A but only for claims arising from the 
Contractor’s operations under this Contract, with coverage at least as broad as the latest 
edition of ISO Form CG 20 26.

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1 
RCNY Section 101-08, at http.7/www.nvc.gov/html/dob/downloads/rules/l RCNY 101-
08.pdf, the Contractor shall provide Commercial General Liability Insurance with limits 
of at least those required by 1 RCNY section 101-08. If the Work does not require such 
a permit, the minimum limits shall be those provided for in Schedule A.

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be 
delivered to the City, such Commercial General Liability shall include, or be endorsed to 
include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation, 
liability arising from navigation of such vessels prior to delivery to and acceptance by the 
City.

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability 
Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to 
provide, Workers Compensation Insurance, Employers’ Liability Insurance, and Disability 
Benefits Insurance in accordance with the Laws of the State of New York on behalf of all 
employees providing services under this Contract (except for those employees, if any, for 
which the Laws require insurance only pursuant to Article 22.1.3).

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance: 
If specified in Schedule A of the General Conditions or if required by Law, the Contractor 
shall provide insurance in accordance with the United States Longshoremen’s and Harbor 
Workers Act and/or the Jones Act, on behalf of all qualifying employees providing services 
under this Contract.

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the 
Contractor shall provide Builders Risk Insurance on a completed value form for the total 
value of the Work through Substantial Completion of the Work in its entirety. Such 
insurance shall be provided on an All Risk basis and include coverage, without limitation, 
for windstorm (including named windstorm), storm surge, flood and earth movement. 
Unless waived by the Commissioner, it shall include coverage for ordinance and law, 
demolition and increased costs of construction, debris removal, pollutant clean up and 
removal, and expediting costs. Such insurance shall cover, without limitation, (a) all 
buildings and/or structures involved in the Work, as well as temporary structures at the Site, 
and (b) any property that is intended to become a permanent part of such building or 
structure, whether such property is on the Site, in transit or in temporary storage. Policies 
shall name the Contractor as Named Insured and list the City as both an Additional Insured 
and a Loss Payee as its interest may appear.

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an 
occupied facility, occupancy of such facility is permitted without the consent of the 
issuing insurance company.
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22.1.4(b) Such insurance may be provided through an Installation Floater, at the 
Contractor’s option, if it otherwise conforms with the requirements of this Article 
22.1.4.

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide 
Commercial Automobile Liability Insurance for liability arising out of ownership, 
maintenance or use of any owned (if any), non-owned and hired vehicles to be used in 
connection with this Contract. Coverage shall be at least as broad as the latest edition of 
ISO Form CA0001. If vehicles are used for transporting hazardous materials, the 
Automobile Liability Insurance shall be endorsed to provide pollution liability broadened 
coverage for covered vehicles (endorsement CA 99 48) as well as proof of MCS 90.

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General 
Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to 
maintain, Contractors Pollution Liability Insurance covering bodily injury and property 
damage. Such insurance shall provide coverage for actual, alleged or threatened emission, 
discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including 
any loss, cost or expense incurred as a result of any cleanup of pollutants (including 
asbestos) or in the investigation, settlement or defense of any claim, action, or proceedings 
arising from the operations under this Contract. Such insurance shall be in the Contractor's 
name and list the City as an Additional Insured and any other entity specified in Schedule A. 
Coverage shall include, without limitation, (a) loss of use of damaged property or of 
property that has not been physically injured, (b) transportation, and (c) non-owned disposal 
sites.

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the 
City’s officials and employees and be at least as broad as provided to the Contractor 
for this Project.

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have 
a retroactive date on or before the effective date of this Contract, and continuous 
coverage shall be maintained, or an extended discovery period exercised, for a period 
of not less than three (3) years from the time the Work under this Contract is 
completed.

22.1.7 Marine Insurance:

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of 
the General Conditions or if the Contractor engages in marine operations in the 
execution of any part of the Work, the Contractor shall maintain, or cause the 
Subcontractor doing such Work to maintain, Marine Protection and Indemnity 
Insurance with coverage at least as broad as Form SP-23. The insurance shall provide 
coverage for the Contractor or Subcontractor (whichever is doing this Work) and 
for the City (together with its officials and employees) and any other entity specified 
in Schedule A as an Additional Insured for bodily injury and property damage arising 
from marine operations under this Contract. Coverage shall include, without 
limitation, injury or death of crew members (if not fully provided through other 
insurance), removal of wreck, damage to piers, wharves and other fixed or floating 
objects and loss of or damage to any other vessel or craft, or to property on such other 
vessel or craft.
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22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General 
Conditions or if the Contractor engages in marine operations in the execution of any 
part of the Work, the Contractor shall maintain, or cause the Subcontractor doing 
such Work to maintain, Hull and Machinery Insurance with coverage for the 
Contractor or Subcontractor (whichever is doing this Work) and for the City 
(together with its officials and employees) as Additional Insured at least as broad as 
the latest edition of American Institute Tug Form for all tugs used under this Contract 
and Collision Liability at least as broad as the latest edition of American Institute Hull 
Clauses.

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the 
General Conditions or if the Contractor engages in marine operations in the 
execution of any part of the Work, the Contractor shall maintain, or cause the 
Subcontractor doing such Work to maintain, Marine Pollution Liability Insurance 
covering itself (or the Subcontractor doing such Work) as Named Insured and the 
City (together with its officials and employees) and any other entity specified in 
Schedule A as an Additional Insured. Coverage shall be at least as broad as that 
provided by the latest edition of Water Quality Insurance Syndicate Form and include, 
without limitation, liability arising from the discharge or substantial threat of a 
discharge of oil, or from the release or threatened release of a hazardous substance 
including injury to, or economic losses resulting from, the destruction of or damage to 
real property, personal property or natural resources.

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits 
and with such conditions, as are specified in Schedule A of the General Conditions.

22.2 General Requirements for Insurance Coverage and Policies:

22.2.1 All required insurance policies shall be maintained with companies that may lawfully 
issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and 
Poor’s rating of at least A, unless prior written approval is obtained from the City 
Corporation Counsel.

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all 
required policies and all deductibles and self-insured retentions to which such policies are 
subject, whether or not the City is an insured under the policy.

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the 
Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial 
accounts in lieu of required insurance.

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to 
Schedule A of the General Conditions shall be the greater of (i) the minimum limits set forth 
in Schedule A or (ii) the limits provided to the Contractor as Named Insured under all 
primary, excess, and umbrella policies of that type of coverage.

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through 
primary policies or a combination of primary and excess/umbrella policies, so long as all 
policies provide the scope of coverage required herein.

22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non­
contributing to any insurance or self-insurance maintained by the City.
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22.3 Proof of Insurance:

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for 
insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of 
insurance in accordance with this Article 22.3 within ten (10) Days of award. For insurance 
provided pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by 
the Commissioner or ten (10) Days prior to the commencement of the portion of the Work 
covered by such policy, whichever is earlier.

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the 
Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’ 
Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ 
Compensation Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or 
successor forms used by the New York State Workers’ Compensation Board; or other proof 
of insurance in a form acceptable to the Commissioner. For Disability Benefits Insurance 
provided pursuant to Article 22.1.2, the Contractor shall submit DB-120.1 - Certificate Of 
Insurance Coverage Under The NYS Disability Benefits Law, Request for WC/DB 
Exemption (Form CE-200); equivalent or successor forms used by the New York State 
Workers’ Compensation Board; or other proof of insurance in a form acceptable to the 
Commissioner. ACORD forms are not acceptable.

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the 
Contractor shall submit one or more Certificates of Insurance on forms acceptable to the 
Commissioner. All such Certificates of Insurance shall certify (a) the issuance and 
effectiveness of such policies of insurance, each with the specified minimum limits (b) for 
insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in 
Schedule A is an Additional Insured with coverage at least as broad as the most recent 
edition of ISO Forms CG 20 10, CG 20 37, and CG 20 26, as applicable; (c) in the event 
insurance is required pursuant to Article 22.1.6 and/or Article 22.1.7, that the City is an 
Additional Insured thereunder; (d) the company code issued to the insurance company by 
the National Association of Insurance Commissioners (the NAIC number); and (e) the 
number assigned to the Contract by the City. All such Certificates of Insurance shall be 
accompanied by either a duly executed “Certification by Broker” in the form contained in 
Part III of Schedule A or copies of all policies referenced in such Certificate of Insurance as 
certified by an authorized representative of the issuing insurance carrier. If any policy is not 
available at the time of submission, certified binders may be submitted until such time as the 
policy is available, at which time a certified copy of the policy shall be submitted.

22.3.4 Documentation confirming renewals of insurance shall be submitted to the 
Commissioner prior to the expiration date of coverage of policies required under this 
Contract. Such proofs of insurance shall comply with the requirements of Articles 22.3.2 
and 22.3.3.

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of 
insurance provided pursuant to this Article 22 upon the demand for such policy by the 
Commissioner or the City Corporation Counsel.

22.4 Operations of the Contractor:

22.4.1 The Contractor shall not commence the Work unless and until all required 
certificates have been submitted to and accepted by the Commissioner. Acceptance by the 
Commissioner of a certificate does not excuse the Contractor from securing insurance
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consistent with all provisions of this Article 22 or of any liability arising from its failure to 
do so.

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in 
the manner, form, and limits required by this Contract and shall be authorized to perform 
Work only during the effective period of all required coverage.

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended 
or otherwise terminated, for whatever cause, the Contractor shall immediately stop all 
Work, and shall not recommence Work until authorized in writing to do so by the 
Commissioner. Upon quitting the Site, except as otherwise directed by the Commissioner, 
the Contractor shall leave all plant, materials, equipment, tools, and supplies on the Site. 
Contract time shall continue to run during such periods and no extensions of time will be 
granted. The Commissioner may also declare the Contractor in default for failure to 
maintain required insurance.

22.4.4 In the event the Contractor receives notice, from an insurance company or other 
person, that any insurance policy required under this Article 22 shall be cancelled or 
terminated (or has been cancelled or terminated) for any reason, the Contractor shall 
immediately forward a copy of such notice to both the Commissioner and the New York 
City Comptroller, attn: Office of Contract Administration, Municipal Building, One Centre 
Street, room 1005, New York, New York 10007. Notwithstanding the foregoing, the 
Contractor shall ensure that there is no interruption in any of the insurance coverage 
required under this Article 22.

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an 
insurance policy maintained in accordance with this Article 22, the Contractor shall notify 
in writing all insurance carriers that issued potentially responsive policies of any such event 
relating to any operations under this Contract (including notice to Commercial General 
Liability insurance carriers for events relating to the Contractor’s own employees) no later 
than 20 days after such event. For any policy where the City is an Additional Insured, such 
notice shall expressly specify that “this notice is being given on behalf of the City of New 
York as Insured as well as the Named Insured.” Such notice shall also contain the following 
information: the number of the insurance policy, the name of the named insured, the date 
and location of the damage, occurrence, or accident, and the identity of the persons or things 
injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice 
to the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division, 
New York City Law Department, 100 Church Street, New York, New York 10007.

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give 
rise to a claim under any insurance policy required under this Article 22, the Contractor 
shall at all times fully cooperate with the City with regard to such potential or actual claim.

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to
procure insurance with regard to any operations under this Contract and requires such Subcontractor to 
name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the 
Subcontractor name the City, including its officials and employees, as an Additional Insured with 
coverage at least as broad as the most recent edition of ISO Form CG 20 26.

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the 
Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set 
forth in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such 
documents are to be sent to the Commissioner’s address as provided elsewhere in this Contract.
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22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2, 
22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees, 
for any damages or losses that are covered under any insurance required under this Article 22 (whether or 
not such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to 
the operations of the Contractor and/or its employees, agents, or Subcontractors.

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the 
requirements of this Article 22, the Contractor shall ensure that any such self-insurance program 
provides the City with all rights that would be provided by traditional insurance under this Article 22, 
including but not limited to the defense and indemnification obligations that insurers are required to 
undertake in liability policies.

22.9 Materiality/Non-Waiver: The Contractor's failure to secure policies in complete
conformity with this Article 22, or to give an insurance company timely notice of any sort required in this 
Contract or to do anything else required by this Article 22 shall constitute a material breach of this 
Contract. Such breach shall not be waived or otherwise excused by any action or inaction by the City at 
any time.

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no 
effect unless Contractor maintains Workers’ Compensation Insurance for the term of this Contract to 
the extent required and in compliance with the New York State Workers’ Compensation Law.

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or
otherwise shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the 
City from exercising any rights or taking such other actions available to it under any other provisions of 
this Contract or Law.

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS

23.1 If any claim shall be made by any person or entity (including Other Contractors with the City 
on this Project) against the City or against the Contractor and the City for any of the following:

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in 
Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of 
the Comptroller may not be paid by an insurance company (for any reason whatsoever); or

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred 
to in Article 57; or

(c) Damage claimed to have been caused directly or indirectly by the failure of the 
Contractor to perform the Work in strict accordance with this Contract,

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld 
by the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in 
his/her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the 
monies so withheld.

23.2 If an action on such claim is timely commenced and the liability of the City, or the 
Contractor, or both, shall have been established therein by a final judgment of a court of competent 
jurisdiction, or if such claim shall have been admitted by the Contractor to be valid, the Comptroller
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shall pay such judgment or admitted claim out of the monies retained by the Comptroller under the 
provisions of this Article 23, and return the balance, if any, without interest, to the Contractor.

ARTICLE 24. MAINTENANCE AND GUARANTY

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may 
determine, any finished Work in which defects of materials or workmanship may appear or to which 
damage may occur because of such defects, during the one (1) year period subsequent to the date of 
Substantial Completion (or use and occupancy in accordance with Article 16), except where other 
periods of maintenance and guaranty are provided for in Schedule A.

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon 
filing its requisition for payment on Substantial Completion, shall deposit with the Commissioner a 
sum equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions) 
in cash or certified check upon a state or national bank and trust company or a check of such bank and 
trust company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or 
obligations of the City, which the Comptroller may approve as of equal value with the sum so required.

24.3 In lieu of the above, the Contractor may make such security payment to the City by 
authorizing the Commissioner in writing to deduct the amount from the Substantial Completion 
payment which shall be deemed the deposit required above.

24.4 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner 
shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date 
of Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of 
the guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor 
without interest within thirty (30) Days after certification by the Commissioner to the Comptroller that 
the Contractor has faithfully performed all of its obligations hereunder.

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such 
defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days 
subsequent to the expiration of the one (1) year period or other periods provided for herein.

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged 
Work promptly after receiving such notice, the Commissioner shall have the right to have the Work 
done by others in the same manner as provided for in the completion of a defaulted Contract, under 
Article 51.

24.7 If the security payment so deposited is insufficient to cover the cost of such Work, the 
Contractor shall be liable to pay such deficiency on demand by the Commissioner.

24.8 The Engineer’s certificate setting forth the fair and reasonable cost of repairing, replacing, 
rebuilding or restoring any damaged or defective Work when performed by one other than the 
Contractor, shall be binding and conclusive upon the Contractor as to the amount thereof.

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and 
materials required by this Contract in the name of the City and shall deliver same to the Commissioner. 
All of the City’s rights and title and interest in and to said manufacturers’ warranties and guaranties may 
be assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the 
premises into which the equipment and materials have been installed.
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CHAPTER VI
CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM 

ARTICLE 25. CHANGES

25.1 Changes may be made to this Contract only as duly authorized in writing by the 
Commissioner in accordance with the Law and this Contract. All such changes, modifications, and 
amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor.

25.2 Contract changes will be made only for Work necessary to complete the Work included in 
the original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes 
are not permitted for any material alteration in the scope of Work in the Contract.

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to 
a written change order. Adjustments to price shall be computed in one or more of the following ways:

25.3.1 By applicable unit prices specified in the Contract; and/or

25.3.2 By agreement of a fixed price; and/or

25.3.3 By time and material records; and/or

25.3.4 In any other manner approved by the CCPO.

25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and 
may be post-audited by the Comptroller and/or the Agency.

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the 
Contractor is directed to provide which is in excess of one hundred twenty-five (125%) percent of the 
estimated quantity for that item set forth in the bid schedule.

26.1.1 For any unit price item, the Contractor will be paid at the unit price bid for any 
quantity up to one hundred twenty-five (125%) percent of the estimated quantity for that 
item set forth in the bid schedule. If during the progress of the Work, the actual quantity of 
any unit price item required to complete the Work approaches the estimated quantity for 
that item, and for any reason it appears that the actual quantity of any unit price item 
necessary to complete the Work will exceed the estimated quantity for that item by twenty- 
five (25%) percent, the Contractor shall immediately notify the Engineer of such 
anticipated overrun. The Contractor shall not be compensated for any quantity of a unit 
price item provided which is in excess of one hundred twenty-five (125%) percent of the 
estimated quantity for that item set forth in the bid schedule wdthout written authorization 
from the Engineer.

26.1.2If the actual quantity of any unit price item necessary to complete the Work will 
exceed one hundred twenty five (125%) percent of the estimated quantity for that item set 
forth in the bid schedule, the City reserves the right and the Contractor agrees to negotiate 
a new unit price for such item. In no event shall such negotiated new unit price exceed the 
unit bid price. If the City and Contractor cannot agree on a new unit price, then the City 
shall order the Contractor and the Contractor agrees to provide additional quantities of the
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item on the basis of time and material records for the actual and reasonable cost as
determined under Article 26.2, but in no event at a unit price exceeding the unit price bid.

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance 
with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable 
estimated cost of the items set forth below. For Extra Work where payment is based on time and material 
records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the actual 
and reasonable cost of the items set forth below, calculated in accordance with the formula specified 
therein, if any.

26.2.1 Necessary materials (including transportation to the Site); plus

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage 
caps) and supplemental benefits; plus

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not 
incorporated into such Extra Work; plus

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as 
applicable), necessary plant and equipment other than Small Tools, plus fuel/energy costs. 
Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption 
of five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the 
absence of auditable documentation, the following fuel consumption formula per operating 
hour: (.035) x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the 
lower of either seventy-five percent of the monthly prorated rental rates established in “The 
AED Green Book, Rental Rates and Specifications for Construction Equipment” published 
by Equipment Watch (the “Green Book”), or seventy-five percent of the monthly prorated 
rental rates established in the “Rental Rate Blue Book for Construction Equipment” 
published by Equipment Watch (the “Blue Book”) (the applicable Blue Book rate being for 
rental only without the addition of any operational costs listed in the Blue Book). The 
reasonable rental value is deemed to be inclusive of all operating costs except for 
fuel/energy consumption and equipment operator’s wages/costs. For multiple shift 
utilization, reimbursement shall be calculated as follows: first shift shall be seventy-five 
(75%) percent of such rental rates; second shift shall be sixty (60%) percent of the first shift 
rate; and third shift shall be forty (40%) percent of the first shift rate. Equipment on standby 
shall be reimbursed at one-third (1/3) the prorated monthly rental rate. Contractor-owned 
(or Subcontractor-owned, as applicable) equipment includes equipment from rental 
companies affiliated with or controlled by the Contractor (or Subcontractor, as 
applicable), as determined by the Commissioner. In establishing cost reimbursement for 
non-operating Contractor-owned (or Subcontractor-owned, as applicable) equipment 
(scaffolding, sheeting systems, road plates, etc.), the City may restrict reimbursement to a 
purchase-salvage/life cycle basis if less than the computed rental costs; plus

26.2.5 Necessary installation and dismantling of such plant and equipment, including 
transportation to and from the Site, if any, provided that, in the case of non- 
Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented 
from a third party, the cost of installation and dismantling are not allowable if such 
costs are included in the rental rate; plus

26.2.6 Necessary fees charged by governmental entities; plus
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26.2.7 Necessary construction-related service fees charged by non-governmental entities,
such as landfill tipping fees; plus

26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, 
as applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs. 
Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption 
of five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the 
absence of auditable documentation, the following fuel consumption formula per hour of 
operation: (.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the 
right to direct the purchase of non-operating equipment (scaffolding, sheeting systems, road 
plates, etc.), with payment on a purchase-salvage/life cycle basis, if less than the projected 
rental costs; plus

26.2.9 Workers’ Compensation Insurance, and any insurance coverage expressly 
required by the City for the performance of the Extra Work which is different than the 
types of insurance required by Article 22 and Schedule A of the General Conditions. The 
cost of Workers’ Compensation Insurance is subject to applicable payroll limitation caps and 
shall be based upon the carrier’s Manual Rate for such insurance derived from the applicable 
class Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New 
York State Department of Financial Services, and with the exception of experience rating, 
rate modifiers as promulgated by the New York Compensation Insurance Rating Board 
(“NYCIRB”); plus

26.2.10 Additional costs incurred as a result of the Extra Work for performance and 
payment bonds; plus

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5 
as compensation for overhead, except that no percentage for overhead will be allowed on 
Payroll Taxes or on the premium portion of overtime pay or on sales and personal property 
taxes. Overhead shall include without limitation, all costs and expenses in connection with 
administration, management superintendence, small tools, and insurance required by 
Schedule A of the General Conditions other than Workers’ Compensation Insurance; plus

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the 
items in Article 26.2.11, as compensation for profit, except that no percentage for profit will 
be allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and 
personal property taxes; plus

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as 
compensation for overhead and profit.

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor’s own 
forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering 
Audit Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional 
allowance of five (5%) percent to cover the Contractor's overhead and profit.

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract 
Work, the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the 
difference between the cost of such Extra Work and of the omitted or reduced Work.

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work in 
accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article
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25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit 
by the EAO, may, at the option of the Commissioner, be substituted for the cost plus a percentage 
method provided in Article 26.2; provided, however, that if the Extra Work is performed by a 
Subcontractor, the Contractor shall not be entitled to receive more than an additional allowance of five 
(5%) percent for overhead and profit over the cost of such Subcontractor's Work as computed in 
accordance with Article 26.2.

ARTICLE 27. RESOLUTION OF DISPUTES

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1 
that arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions 
of this Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated 
herein shall be the exclusive means of resolving any such disputes.

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other 
sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade 
secrets (as interpreted by the courts of New York State) relating to proprietary rights in 
computer software.

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by 
the Contract, the interpretation of Contract documents, the amount to be paid for Extra 
Work or disputed work performed in connection with the Contract, the conformity of the 
Contractor’s Work to the Contract, and the acceptability and quality of the Contractor’s 
Work; such disputes arise when the Engineer, Resident Engineer, Engineering Audit 
Officer, or other designee of the Commissioner makes a determination with which the 
Contractor disagrees.

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a 
reasoned explanation for the determination based on the information and evidence presented to the party 
making the determination. Failure to make such determination within the time required by this Article 27 
shall be deemed a non-determination without prejudice that will allow application to the next level.

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this 
Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work 
as directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall 
constitute a waiver by the Contractor of its claim.

27.4 Presentation of Disputes to Commissioner.

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing 
(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the 
determination or action that is the subject of the dispute. This notice requirement shall not be read to 
replace any other notice requirements contained in the Contract. The Notice of Dispute shall include all 
the facts, evidence, documents, or other basis upon which the Contractor relies in support of its position, 
as well as a detailed computation demonstrating how any amount of money claimed by the Contractor in 
the dispute was arrived at. Within thirty (30) Days after receipt of the detailed written submission 
comprising the complete Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit 
Officer, or other designee of the Commissioner shall submit to the Commissioner all materials he or she 
deems pertinent to the dispute. Following initial submissions to the Commissioner, either party may 
demand of the other the production of any document or other material the demanding party believes may 
be relevant to the dispute. The requested party shall produce all relevant materials that are not otherwise
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protected by a legal privilege recognized by the courts of New York State. Any question of relevancy 
shall be determined by the Commissioner whose decision shall be final. Willful failure of the 
Contractor to produce any requested material whose relevancy the Contractor has not disputed, or 
whose relevancy has been affirmatively determined, shall constitute a waiver by the Contractor of its 
claim.

27.4.1 Commissioner Inquiry. The Commissioner shall examine the material and 
may, in his or her discretion, convene an informal conference with the Contractor, the 
ACCO, and the Engineer, Resident Engineer, Engineering Audit Officer, or other 
designee of the Commissioner to resolve the issue by mutual consent prior to reaching a 
determination. The Commissioner may seek such technical or other expertise as he or she 
shall deem appropriate, including the use of neutral mediators, and require any such 
additional material from either or both parties as he or she deems fit. The Commissioner’s 
ability to render, and the effect of, a decision hereunder shall not be impaired by any 
negotiations in connection with the dispute presented, whether or not the Commissioner 
participated therein. The Commissioner may or, at the request of any party to the dispute, 
shall compel the participation of any Other Contractor with a contract related to the Work 
of this Contract, and that Contractor shall be bound by the decision of the Commissioner. 
Any Other Contractor thus brought into the dispute resolution proceeding shall have the 
same rights and obligations under this Article 27 as the Contractor initiating the dispute.

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all 
materials and information, or such longer time as may be agreed to by the parties, the 
Commissioner shall make his or her determination and shall deliver or send a copy of such 
determination to the Contractor, the ACCO, and Engineer, Resident Engineer, 
Engineering Audit Officer, or other designee of the Commissioner, as applicable, together 
with a statement concerning how the decision may be appealed.

27.4.3 Finality of Commissioner’s Decision. The Commissioner’s decision shall be 
final and binding on all parties, unless presented to the Contract Dispute Resolution Board 
pursuant to this Article 27. The City may not take a petition to the Contract Dispute 
Resolution Board. However, should the Contractor take such a petition, the City may seek, 
and the Contract Dispute Resolution Board may render, a determination less favorable to the 
Contractor and more favorable to the City than the decision of the Commissioner.

27.5 Presentation of Dispute to the Comptroller. Before any dispute may be brought by the 
Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the 
Comptroller for his or her review, investigation, and possible adjustment.

27.5.1 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a 
decision by the Commissioner, the Contractor shall submit to the Comptroller and to the 
Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of 
Claim shall consist of (i) a brief written statement of the substance of the dispute, the amount 
of money, if any, claimed and the reason(s) the Contractor contends the dispute was 
wrongly decided by the Commissioner; (ii) a copy of the written decision of the 
Commissioner; and (iii) a copy of all materials submitted by the Contractor to the Agency, 
including the Notice of Dispute. The Contractor may not present to the Comptroller any 
material not presented to the Commissioner, except at the request of the Comptroller.

27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency 
shall make available to the Comptroller a copy of all material submitted by the Agency to 
the Commissioner in connection with the dispute. The Agency may not present to the
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27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute 
and, in the course of such investigation, may exercise all powers provided in Sections 7-201 
and 7-203 of the Administrative Code. In addition, the Comptroller may demand of either 
party, and such party shall provide, whatever additional material the Comptroller deems 
pertinent to the claim, including original business records of the Contractor. Willful failure 
of the Contractor to produce within fifteen (15) Days any material requested by the 
Comptroller shall constitute a waiver by the Contractor of its claim. The Comptroller 
may also schedule an informal conference to be attended by the Contractor, Agency 
representatives, and any other personnel desired by the Comptroller.

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller 
shall have forty-five (45) Days from his or her receipt of all materials referred to in Article
27.5.3 to investigate the disputed claim. The period for investigation and compromise may 
be further extended by agreement between the Contractor and the Comptroller, to a 
maximum of ninety (90) Days from the Comptroller’s receipt of all materials. The 
Contractor may not present its petition to the Contract Dispute Resolution Board until the 
period for investigation and compromise delineated in this Article 27.5.4 has expired. In 
compromising or adjusting any claim hereunder, the Comptroller may not revise or 
disregard the terms of the Contract between the parties.

Comptroller any material not presented to the Commissioner except at the request of the
Comptroller.

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board 
composed of:

27.6.1 The chief administrative law judge of the Office of Administrative Trials and 
Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as 
chairperson, and may adopt operational procedures and issue such orders consistent with this 
Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s 
functions, including, but not limited to, granting extensions of time to present or respond to 
submissions;

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background 
to consider and resolve the merits of the dispute and shall not have participated personally 
and substantially in the particular matter that is the subject of the dispute or report to anyone 
who so participated; and

27.6.3 A person with appropriate expertise who is not an employee of the City. This 
person shall be selected by the presiding administrative law judge from a prequalified panel 
of individuals, established and administered by OATH with appropriate background to act as 
decision-makers in a dispute. Such individual may not have a contract or dispute with the 
City or be an officer or employee of any company or organization that does, or regularly 
represents persons, companies, or organizations having disputes with the City.

27.7 Petition to the Contract Dispute Resolution Board. In the event the claim has not been 
settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor, 
within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the 
Commissioner’s determination.

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its 
dispute to the Contract Dispute Resolution Board in the form of a petition, which shall
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include (i) a brief written statement of the substance of the dispute, the amount of money, if 
any, claimed, and the reason(s) the Contractor contends the dispute was wrongly decided 
by the Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies 
of all materials submitted by the Contractor to the Agency; (iv) a copy of the written 
decision of the Comptroller, if any, and (v) copies of all correspondence with, or written 
material submitted by the Contractor, to the Comptroller. The Contractor shall 
concurrently submit four (4) complete sets of the Petition: one set to the City Corporation 
Counsel (Attn: Commercial and Real Estate Litigation Division) and three (3) sets to the 
Contract Dispute Resolution Board at OATH’s offices with proof of service on the City 
Corporation Counsel. In addition, the Contractor shall submit a copy of the written 
statement of the substance of the dispute, cited in (i) above, to both the Commissioner and 
the Comptroller.

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the 
City Corporation Counsel, the Agency shall respond to the brief written statement of the 
Contractor and make available to the Contract Dispute Resolution Board all material it 
submitted to the Commissioner and Comptroller. Three (3) complete copies of the Agency 
response shall be provided to the Contract Dispute Resolution Board and one to the 
Contractor. Extensions of time for submittal of the Agency response shall be given as 
necessary upon a showing of good cause or, upon consent of the parties, for an initial period 
of up to thirty (30) Days.

27.7.3 Further Proceedings. The Contract Dispute Resolution Board shall permit the 
Contractor to present its case by submission of memoranda, briefs, and oral argument. The 
Contract Dispute Resolution Board shall also permit the Agency to present its case in 
response to the Contractor by submission of memoranda, briefs, and oral argument. If 
requested by the City Corporation Counsel, the Comptroller shall provide reasonable 
assistance in the preparation of the Agency’s case. Neither the Contractor nor the Agency 
may support its case with any documentation or other material that was not considered by 
the Comptroller, unless requested by the Contract Dispute Resolution Board. The Contract 
Dispute Resolution Board, in its discretion, may seek such technical or other expert advice 
as it shall deem appropriate and may seek, on its own or upon application of a party, any 
such additional material from any party as it deems fit. The Contract Dispute Resolution 
Board, in its discretion, may combine more than one dispute between the parties for 
concurrent resolution.

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of 
the conclusion of all written submissions and oral arguments, the Contract Dispute 
Resolution Board shall render a written decision resolving the dispute. In an unusually 
complex case, the Contract Dispute Resolution Board may render its decision in a longer 
period, not to exceed ninety (90) Days, and shall so advise the parties at the commencement 
of this period. The Contract Dispute Resolution Board's decision must be consistent with 
the terms of the Contract. Decisions of the Contract Dispute Resolution Board shall only 
resolve matters before the Contract Dispute Resolution Board and shall not have 
precedential effect with respect to matters not before the Contract Dispute Resolution Board.

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute 
Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the 
Engineer, the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A 
decision in favor of the Contractor shall be subject to the prompt payment provisions of the 
PPB Rules. The Required Payment Date shall be thirty (30) Days after the date the parties 
are formally notified of the Contract Dispute Resolution Board’s decision.
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27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute 
Resolution
Board’s decision shall be final and binding on all parties. Any party may seek review of the 
Contract Dispute Resolution Board’s decision solely in the form of a challenge, filed within 
four (4) months of the date of the Contract Dispute Resolution Board’s decision, in a court 
of competent jurisdiction of the State of New York, County of New York pursuant to Article 
78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the 
question of whether or not the Contract Dispute Resolution Board’s decision was made in 
violation of lawful procedure, was affected by an error of Law, or was arbitrary and 
capricious or an abuse of discretion. No evidence or information shall be introduced or 
relied upon in such proceeding that was not presented to the Contract Dispute Resolution 
Board in accordance with this Article 27.

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the 
pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the 
Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to 
this Article 27.

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A
TIME & MATERIALS BASIS

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and 
material basis or Extra Work on a time and material basis ordered by the Commissioner under Article 
25, or where the Contractor believes that it or any of its Subcontractors is performing Extra Work but 
a final determination by Agency has not been made, or the Contractor or any of its Subcontractors is 
performing disputed Work (whether on or off the Site), or complying with a determination or order under 
protest in accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the 
Resident Engineer daily with three (3) copies of written statements signed by the Contractor's 
representative at the Site showing:

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in 
complying with such determination or order, the number of hours employed, and the 
character of the Work each is doing; and

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in 
connection with the performance of such Work or compliance with such determination or 
order, and from whom purchased or rented.

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any 
items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after 
submission.

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the 
Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any 
and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports, 
and cancelled checks, and any other documents relating to showing the nature and quantity of the labor, 
materials, plant and equipment actually used in the performance of such Work, or in complying with such 
determination or order, and the amounts expended therefor, and shall permit the Commissioner and the 
Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire.

28.4 In connection with the examination provided for herein, the Commissioner, upon demand 
therefor, will produce for inspection by the Contractor such records as the Agency may have with
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respect to such Extra Work or disputed Work performed under protest pursuant to order of the 
Commissioner, except those records and reports which may have been prepared for the purpose of 
determining the accuracy and validity of the Contractor's claim.

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for 
extra compensation or damages on account of the performance of such Work or compliance with such 
determination or order.

ARTICLE 29. OMITTED WORK

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit 
price, lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the 
Contract price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid 
amount based upon the percent of Work omitted subject to Article 29.4. For the purpose of determining 
the pro rata portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 
41 shall be considered, but shall not be the determining factor.

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner 
in a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as 
provided in Article 29.4.

29.3 For units that have been ordered but are only partially completed, the unit price shall be 
reduced by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to 
Article 29.4.

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non- 
cancelable material and/or equipment that is not capable of use except in the performance of this 
Contract and has been specifically fabricated for the sole purpose of this Contract, but not yet 
incorporated into the Work, the Contractor shall be paid for such material and/or equipment in 
accordance with Article 64.2.1(b); provided, however, such payment is contingent upon the Contractor’s 
delivery of such material and/or equipment in acceptable condition to a location designated by the City.

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with 
regard to any omitted Work.

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES:
PRODUCTION OF FINANCIAL RECORDS

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the 
City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such 
damages are first incurred, and every thirty (30) Days thereafter for as long as such damages are incurred, 
verified statements of the details and the amounts of such damages, together with documentary evidence 
of such damages. The Contractor may submit any of the above statements within such additional time as 
may be granted by the Commissioner in writing upon written request therefor. Failure of the 
Commissioner to respond in writing to a written request for additional time within thirty (30) Days shall 
be deemed a denial of the request. On failure of the Contractor to strictly comply with the foregoing 
provisions, such claims shall be deemed waived and no right to recover on such claims shall exist. 
Damages that the Contractor may claim in any action or dispute resolution procedure arising under or by 
reason of this Contract shall not be different from or in excess of the statements and documentation made 
pursuant to this Article 30.
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30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the 
Commissioner, produce for examination at the Contractor's office, by the Engineer, Architect or 
Project Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily 
reports, bank deposit books, bank statements, check books, and cancelled checks, showing all of its acts 
and transactions in connection with or relating to or arising by reason of this Contract, and submit itself 
and persons in its employment, for examination under oath by any person designated by the 
Commissioner or Comptroller to investigate claims made or disputes against the City under this 
Contract. At such examination, a duly authorized representative of the Contractor may be present.

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor 
and/or its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or 
Comptroller, produce for examination at the Contractor's and/or Subcontractor's office, by a 
representative of either the Commissioner or Comptroller, all of its books of account, bid documents, 
financial statements, accountant workpapers, bills, invoices, payrolls, subcontracts, time books, daily 
reports, bank deposit books, bank statements, check books, and cancelled checks, showing all of its acts 
and transactions in connection with or relating to or arising by reason of this Contract. Further, the 
Contractor and/or its Subcontractor shall submit any person in its employment, for examination under 
oath by any person designated by the Commissioner or Comptroller to investigate claims made or 
disputes against the City under this Contract. At such examination, a duly authorized representative of 
the Contractor may be present.

30.4 Unless the information and examination required under Article 30.3 is provided by the 
Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or 
Comptroller, or upon the Commissioner's or Comptroller’s written authorization to extend the time to 
comply, the City shall be released from all claims arising under, relating to or by reason of this Contract, 
except for sums certified by the Commissioner to be due under the provisions of this Contract. It is 
further stipulated and agreed that no person has the power to waive any of the foregoing provisions and 
that in any action or dispute resolution procedure against the City to recover any sum in excess of the 
sums certified by the Commissioner to be due under or by reason of this Contract, the Contractor must 
allege in its complaint and prove, at trial or during such dispute resolution procedure, compliance with the 
provisions of this Article 30.

30.5 In addition, after the commencement of any action or dispute resolution procedure by the 
Contractor arising under or by reason of this Contract, the City shall have the right to require the 
Contractor to produce for examination under oath, up until the trial of the action or hearing before the 
Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself 
and all persons in its employ for examination under oath. If this Article 30 is not complied with as 
required, then the Contractor hereby consents to the dismissal of the action or dispute resolution 
procedure.

CHAPTER VII
POWERS OF THE RESIDENT ENGINEER,

THE ENGINEER OR ARCHITECT AND THE COMMISSIONER

ARTICLE 31. THE RESIDENT ENGINEER

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the 
performance of the Work, subject to review by the Commissioner. The Resident Engineer shall not, 
however, have the power to issue an Extra Work order, except as specifically designated in writing by 
the Commissioner.
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ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein 
delegated to the Engineer and expressly made subject to his/her determination, direction or approval, 
shall have the power, subject to review by the Commissioner:

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder; 
and

32.1.2 To determine all questions in relation to the Work, to interpret the Contract 
Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or 
ambiguities therein; and

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of 
Other Contractors engaged simultaneously on this Project, including the power to suspend 
any part of the Work, but not the whole thereof; and

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such 
changes do not result in a net change in the cost to the City or to the Contractor of the 
Work to be done under the Contract; and

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish 
additional Specifications and drawings, consistent with this Contract.

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or 
Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be 
subject to his/her determination, direction, and approval, except where the determination, direction or 
approval of someone other than the Engineer or Architect or Project Manager is expressly called for 
herein.

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an 
Extra Work order, except as specifically designated in writing by the Commissioner.

ARTICLE 33. THE COMMISSIONER

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to 
his/her determination, direction or approval, shall have the power:

33.1.1 To review and make determinations on any and all questions in relation to this
Contract
and its performance; and

33.1.2 To modify or change this Contract so as to require the performance of Extra 
Work (subject, however, to the limitations specified in Article 25) or the omission of 
Contract Work; and

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such 
suspension is required:

33.1.3(a) In the interest of the City generally; or
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33.1.3(b) To coordinate the Work of the various contractors engaged on this 
Project pursuant to the provisions of Article 12; or

33.1.3(c) To expedite the completion of the entire Project even though the 
completion of this particular Contract may thereby be delayed.

ARTICLE 34. NO ESTOPPEL

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound, 
precluded or estopped by any determination, decision, approval, order, letter, payment or certificate made 
or given under or in connection with this Contract by the City, the Commissioner, the Engineer, the 
Resident Engineer, or any other official, agent or employee of the City, either before or after the final 
completion and acceptance of the Work and payment therefor:

34.1.1 From showing the true and correct classification, amount, quality or character of the 
Work actually done; or that any such determination, decision, order, letter, payment or 
certificate was untrue, incorrect or improperly made in any particular, or that the Work, or 
any part thereof, does not in fact conform to the requirements of this Contract; and

34.1.2 From demanding and recovering from the Contractor any overpayment made to it, 
or such damages as the City may sustain by reason of the Contractor’s failure to perform 
each and every part of its Contract.

CHAPTER VIII 
LABOR PROVISIONS

ARTICLE 35. EMPLOYEES

35.1 The Contractor and its Subcontractors shall not employ on the Work:

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she 
shall be employed; and whenever the Commissioner shall inform the Contractor, in 
writing, that any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that 
employee shall be discharged from the Work forthwith, and shall not again be employed 
upon it; or

35.1.2 Any labor, materials or means whose employment, or utilization during the course of 
this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays, 
suspension of Work or similar troubles by workers employed by the Contractor or its 
Subcontractors, or by any of the trades working in or about the buildings and premises 
where Work is being performed under this Contract, or by Other Contractors or their 
Subcontractors pursuant to other contracts, or on any other building or premises owned or 
operated by the City, its Agencies, departments, boards or authorities. Any violation by the 
Contractor of this requirement may, upon certification of the Commissioner, be considered 
as proper and sufficient cause for declaring the Contractor to be in default, and for the City 
to take action against it as set forth in Chapter X of this Contract, or such other article of 
this Contract as the Commissioner may deem proper; or

35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York 
(hereinafter "Labor Law"), the Contractor and its Subcontractors shall not employ on the 
Work any apprentice, unless he/she is a registered individual, under a bona fide program
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registered with the New York State Department of Labor. The allowable ratio of apprentices 
to journey-level workers in any craft classification shall not be greater than the ratio 
permitted to the Contractor as to its work force on any job under the registered program. 
Any employee listed on a payroll at an apprentice wage rate, who is not registered as above, 
shall be paid the wage rate determined by the Comptroller of the City for the classification 
of Work actually performed. The Contractor or Subcontractor will be required to furnish 
written evidence of the registration of its program and apprentices as well as all the 
appropriate ratios and wage rates, for the area of the construction prior to using any 
apprentices on the Contract Work.

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand 
($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on 
the public work site, either by the Contractor, Subcontractor or other person doing or contracting to do 
the whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any 
Work as having successfully completed a course in construction safety and health approved by the 
United States Department of Labor’s Occupational Safety and Health Administration that is at least ten 
(10) hours in duration.

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and 
12-113 of the Administrative Code, respectively,

35.3.1 The Contractor shall not take an adverse personnel action with respect to an 
officer or employee in retaliation for such officer or employee making a report of 
information concerning conduct which such officer or employee knows or reasonably 
believes to involve corruption, criminal activity, conflict of interest, gross 
mismanagement or abuse of authority by any officer or employee relating to this 
Contract to (a) the Commissioner of the Department of Investigation, (b) a member of 
the New York City Council, the Public Advocate, or the Comptroller, or (c) the CCPO, 
ACCO, Agency head, or Commissioner.

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been 
the subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be 
entitled to bring a cause of action against the Contractor to recover all relief necessary to 
make him or her whole. Such relief may include but is not limited to: (a) an injunction to 
restrain continued retaliation, (b) reinstatement to the position such employee would have 
had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe 
benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e) 
compensation for any special damages sustained as a result of the retaliation, including 
litigation costs and reasonable attorney’s fees.

35.3.3 The Contractor shall post a notice provided by the City in a prominent and 
accessible place on any site where work pursuant to the Contract is performed that 
contains information about:

35.3.3(a) how its employees can report to the New York City Department of 
Investigation allegations of fraud, false claims, criminality or corruption arising 
out of or in connection with the Contract; and

35.3.3(b) the rights and remedies afforded to its employees under Administrative 
Code sections 7-805 (the New York City False Claims Act) and 12-113 (the 
Whistleblower Protection Expansion Act) for lawful acts taken in connection 
with the reporting of allegations of fraud, false claims, criminality or corruption 
in connection with the Contract.
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35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes 
dismissal, demotion, suspension, disciplinary action, negative performance evaluation, 
any action resulting in loss of staff, office space, equipment or other benefit, failure to 
appoint, failure to promote, or any transfer or assignment or failure to transfer or assign 
against the wishes of the affected officer or employee.

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having 
subcontracts with a value in excess of $100,000; accordingly, the Contractor shall 
include this rider in all subcontracts with a value a value in excess of $100,000.

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles 
35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a 
finding of an emergency.

ARTICLE 36. NO DISCRIMINATION

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-e, as amended, that:

36.1.1 In the hiring of employees for the performance of Work under this Contract or any 
subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on 
behalf of such Contractor or Subcontractor, shall by reason of race, creed, color or 
national origin discriminate against any citizen of the State of New York who is qualified 
and available to perform the Work to which the employment relates;

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any 
manner, discriminate against or intimidate any employee hired for the performance of Work 
under this Contract on account of race, creed, color or national origin;

36.1.3 There may be deducted from the amount payable to the Contractor by the City 
under this Contract a penalty of fifty ($50.00) dollars for each person for each Day during 
which such person was discriminated against or intimidated in violation of the provisions of 
this Contract; and

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to 
become due hereunder may be forfeited, for a second or any subsequent violation of the 
terms or conditions of this Article 36.

36.1.5 This Article 36 covers all construction, alteration and repair of any public building 
or public work occurring in the State of New York and the manufacture, sale, and 
distribution of materials, equipment, and supplies to the extent that such operations are 
performed within the State of New York pursuant to this Contract.

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code, 
as amended, that:

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of 
buildings or engaged in the construction or repair of streets or highways pursuant to a 
Contract with the City or engaged in the manufacture, sale or distribution of materials, 
equipment or supplies pursuant to a Contract with the City to refuse to employ or to refuse 
to continue in any employment any person on account of the race, color or creed of such 
person.
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36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, 
described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or 
indirectly, the race, color or creed or religious affiliation of any person employed or seeking 
employment from such person, firm or corporation.

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material 
provision of this Contract.

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or 
corporation who shall violate any of the provisions of this Article 36.2 shall, upon 
conviction thereof, be punished by a fine of not more than one hundred ($100.00) dollars or 
by imprisonment for not more than thirty (30) Days, or both.

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) ("E.O. 50"), as 
revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and 
until these requirements have been complied with in their entirety. By signing this Contract, the 
Contractor agrees that it:

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant 
for employment because of race, creed, color, national origin, sex, age, disability, marital 
status or sexual orientation with respect to all employment decisions including, but not 
limited to, recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of 
pay or other forms of compensation, layoff, termination, and all other terms and conditions 
of employment; and

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors 
on the basis of the owner's race, color, creed, national origin, sex, age, disability, marital 
status or sexual orientation; and

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf 
of the Contractor that all qualified applicants will receive consideration for employment 
without unlawful discrimination based on race, creed, color, national origin, sex, age, 
citizens status, disability, marital status, sexual orientation, or that it is an equal employment 
opportunity employer; and

36.3.4 Will send to each labor organization or representative of workers with which it has a 
collective bargaining agreement or other contract or memorandum of understanding, written 
notification of its equal employment opportunity commitments under E.O. 50 and the rules 
and regulations promulgated thereunder; and

36.3.5 Will furnish, before the award of the Contract, all information and reports, including 
an employment report, that are required by E.O. 50, the rules and regulations promulgated 
thereunder, and orders of the City Department of Business Services, Division of Labor 
Services (DLS) and will permit access to its books, records, and accounts by the DLS for the 
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination 
clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall 
constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and 
regulations promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of 
the DLS may direct the Commissioner to impose any or all of the following sanctions:
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36.4.1 Disapproval of the Contractor; and/or

36.4.2 Suspension or termination of the Contract; and/or

36.4.3 Declaring the Contractor in default; and/or

36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose an 
employment program.

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and 
regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the 
Contractor to be non-responsible in future procurements. The Contractor further agrees that it will 
refrain from entering into any Contract or Contract modification subject to E.O. 50 and the rules and 
regulations promulgated thereunder with a Subcontractor who is not in compliance with the 
requirements of E.O. 50 and the rules and regulations promulgated thereunder.

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative 
Code, that:

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation 
of Title 8 of the Administrative Code; and

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the 
remedies set forth in Section 6-123 of the Administrative Code, including, where 
appropriate, sanctions such as withholding of payment, imposition of an employment 
program, finding the Contractor to be in default, cancellation of the Contract, or any other 
sanction or remedy provided by Law or Contract.

ARTICLE 37. LABOR LAW REQUIREMENTS

37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as 
amended. Such compliance is a material term of this Contract.

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as 
amended, that:

37.2.1 Hours of Work; No laborer, worker, or mechanic in the employ of the Contractor, 
Subcontractor or other person doing or contracting to do the whole or a part of the Work 
contemplated by this Contract shall be permitted or required to work more than eight (8) 
hours in any one (1) Day, or more than five (5) Days in any one (1) week, except as 
provided in the Labor Law and in cases of extraordinary emergency including fire, flood, or 
danger to life or property, or in the case of national emergency when so proclaimed by the 
President of the United States of America.

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who 
may be employed to carry on expeditiously the Work contemplated by this Contract as a 
result of such restrictions upon the number of hours and Days of labor, and the immediate 
commencement or prosecution or completion without undue delay of the Work is necessary 
for the preservation of the Site and/or for the protection of the life and limb of the persons 
using the same, such laborers, workers, and mechanics shall be permitted or required to
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work more than eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week; 
provided, however, that upon application of any Contractor, the Commissioner shall have 
first certified to the Commissioner of Labor of the State of New York (hereinafter 
"Commissioner of Labor") that such public Work is of an important nature and that a delay 
in carrying it to completion would result in serious disadvantage to the public; and provided, 
further, that such Commissioner of Labor shall have determined that such an emergency 
does in fact exist as provided in Labor Law Section 220.2.

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of 
Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever.

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers, 
workers, or mechanics employed upon the Work contemplated by this Contract or upon 
any materials to be used thereon shall not be less than the "prevailing rate of wage" as 
defined in Labor Law Section 220, and as fixed by the Comptroller in the attached 
Schedule of Wage Rates and in updated schedules thereof. The prevailing wage rates and 
supplemental benefits to be paid are those in effect at the time the Work is being performed.

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all 
requests for clarification of the classification of trades to be employed in the performance of 
the Work under this Contract. In the event that a trade not listed in the Contract is in fact 
employed during the performance of this Contract, the Contractor shall be required to 
obtain from the Agency the prevailing wage rates and supplementary benefits for the trades 
used and to complete the performance of this Contract at the price at which the Contract 
was awarded.

37.2.6 Minimum Wages: Except for employees whose wage is required to be fixed
pursuant to Labor Law Section 220, all persons employed by the Contractor and any 
Subcontractor in the manufacture or furnishing of the supplies, materials, or equipment, or 
the furnishing of work, labor, or services, used in the performance of this Contract, shall be 
paid, without subsequent deduction or rebate unless expressly authorized by Law, not less 
than the sum mandated by Law.

37.3 Working Conditions: No part of the Work, labor or services shall be performed or rendered by 
the Contractor in any plants, factories, buildings or surroundings or under working conditions which are 
unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance 
of this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which 
the Work is to be performed shall be prima facie evidence of compliance with this Article 37.3.

37.4 Prevailing Wage Enforcement: The Contractor agrees to pay for all costs incurred by the City 
in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on 
behalf of the Agency or the Comptroller, where the City discovers a failure to comply with any of the 
requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees 
that, should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct 
from a Contractor’s account an amount equal to the cost of such investigation.

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this 
Contract shall be forfeited and no sum paid for any Work done hereunder on a second 
conviction for willfully paying less than:

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section 
220, as amended, or
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37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law 
section 220-d, as amended.

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum 
wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City 
for liquidated damages, which may be withheld from any amounts due on any contracts 
with the City of such party responsible, or may be recovered in actions brought by the City 
Corporation Counsel in the name of the City, in addition to damages for any other breach 
of this Contract, for a sum equal to the amount of any underpayment of wages due to any 
employee engaged in the performance of this Contract. In addition, the Commissioner 
shall have the right to cancel contracts and enter into other contracts for the completion of 
the original contract, with or without public letting, and the original Contractor shall be 
liable for any additional cost. All sums withheld or recovered as deductions, rebates, 
refunds, or underpayment of wages hereunder, shall be held in a special deposit account 
and shall be paid without interest, on order of the Comptroller, directly to the employees 
who have been paid less than minimum rates of pay as set forth herein and on whose 
account such sums were withheld or recovered, provided that no claims by employees for 
such payments shall be entertained unless made within two (2) years from the date of actual 
notice to the Contractor of the withholding or recovery of such sums by the City.

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor 
willfully violated Labor Law Section 220 will be forwarded to the City's five District 
Attorneys for review.

37.4.4 The Contractor's or Subcontractor's noncompliance with this Article 37.4 and 
Labor Law Section 220 may result in an unsatisfactory performance evaluation and the 
Comptroller may also find and determine that the Contractor or Subcontractor willfully 
violated the New York Labor Law.

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this 
Article 37.4 may result in a determination that the Contractor is a non-responsible 
bidder on subsequent procurements with the City and thus a rejection of a future 
award of a contract with the City, as well as any other sanctions provided for by 
Law.

37.4.4(b) Labor Law Section 220-b, as amended, provides that when two (2) 
final determinations have been rendered against a Contractor or Subcontractor 
within any consecutive six (6) year period determining that such Contractor or 
Subcontractor has willfully failed to pay the prevailing rate of wages or to provide 
supplements in accordance with the Labor Law and this Article 37.4, whether such 
failures were concurrent or consecutive and whether or not such final determinations 
concerning separate public works projects are rendered simultaneously, such 
Contractor or Subcontractor shall be ineligible to submit a bid on or be awarded 
any public works contract with the City for a period of five (5) years from the second 
final determination. If the final determination involves the falsification of payroll 
records or the kickback of wages or supplements, the Contractor or Subcontractor 
shall be ineligible to submit a bid on or be awarded any public works contract with 
the City for a period of five (5) years from the first final determination.

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or 
Subcontractor found to have violated this Article 37.4 may be directed to make 
payment of wages or supplements including interest found to be due, and the 
Contractor or Subcontractor may be directed to make payment of a further sum as
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a civil penalty in an amount not exceeding twenty-five (25%) percent of the total 
amount found to be due.

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of 
Award or written order, post in prominent and conspicuous places in each and every plant, factory, 
building, and structure where employees of the Contractor and its Subcontractors engaged in the 
performance of this Contract are employed, notices furnished by the City, in relation to prevailing wages 
and supplements, minimum wages, and other stipulations contained in Sections 220 and 220-h of the 
Labor Law, and the Contractor and its Subcontractors shall continue to keep such notices posted in 
such prominent and conspicuous places until Final Acceptance of the supplies, materials, equipment, or 
Work, labor, or services required to be furnished or rendered under this Contract.

37.6 The Contractor shall strictly comply with all of the provisions of Articles 37.6.1 through 
37.6.5, and provide for all workers, laborers or mechanics in its employ, the following:

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of 
prevailing wages and supplements for this Project, a copy of all re-determinations of such 
schedules for the Project, the Workers' Compensation Law Section 51 notice, all other 
notices required by Law to be posted at the Site, the City notice that this Project is a public 
works project on which each worker is entitled to receive the prevailing wages and 
supplements for the occupation at which he or she is working, and all other notices which 
the City directs the Contractor to post. The Contractor shall provide a surface for such 
notices which is satisfactory to the City. The Contractor shall maintain and keep current 
such notices in a legible manner and shall replace any notice or schedule which is damaged, 
defaced, illegible or removed for any reason. The Contractor shall post such notices before 
commencing any Work on the Site and shall maintain such notices until all Work on the 
Site is complete; and

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and require that 
Subcontractors maintain daily Site sign-in sheets for its employees, which include blank 
spaces for an employee's name to be both printed and signed, job title, date started and 
Social Security number, the time the employee began work and the time the employee left 
work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or 
services to be furnished or rendered under this Contract unless exception is granted by the 
Comptroller upon application by the Agency. In the alternative, subject to the approval of 
the CCPO, the Contractor and Subcontractor may maintain an electronic or biometric 
sign-in system, which provides the information required by this Article 37.6.2; and

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker,
laborer or mechanic employed under this Contract, in a form provided by the Agency, that 
this Project is a public works project on which each worker, laborer or mechanic is entitled 
to receive the prevailing rate of wages and supplements for the occupation at which he or 
she is working. If the total cost of the Work under this Contract is at least two hundred 
fifty thousand ($250,000) dollars, such notice shall also include a statement that each 
worker, laborer or mechanic must be certified prior to performing any Work as having 
successfully completed a course in construction safety and health approved by the United 
States Department of Labor's Occupational Safety and Health Administration that is at least 
ten (10) hours in duration. Such notice shall be distributed to each worker before he or she 
starts performing any Work of this Contract and with the first paycheck after July first of 
each year. “Worker, laborer or mechanic” includes employees of the Contractor and all 
Subcontractors and all employees of suppliers entering the Site. At the time of distribution, 
the Contractor shall have each worker, laborer or mechanic sign a statement, in a form 
provided by the Agency, certifying that the worker has received the notice required by this
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Article 37.6.3, which signed statement shall be maintained with the payroll records required 
by this Contract; and

37.6.3(a) The Contractor and each Subcontractor shall notify each worker, 
laborer or mechanic employed under this Contract in writing of the prevailing rate of 
wages for their particular job classification. Such notification shall be given to every 
worker, laborer, and mechanic on their first pay stub and with every pay stub 
thereafter; and

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated 
identification badges which include a photograph of the worker’s, laborer’s or mechanic’s 
face and indicate the worker’s, laborer's or mechanic's name, trade, employer's name, and 
employment starting date (month/day/year). Further, the Contractor shall require as a 
condition of employment on the Site, that each and every worker, laborer or mechanic wear 
the laminated identification badge at all times and that it may be seen by any representative 
of the City. The Commissioner may grant a written waiver from the requirement that the 
laminated identification badge include a photograph if the Contractor demonstrates that the 
identity of an individual wearing a laminated identification badge can be easily verified by 
another method; and

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three
(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time, 
speak a language other than English. The ACCO will then provide the Contractor the 
notices described in Article 37.6.1 in that language or languages as may be required. The 
Contractor is responsible for all distributions under this Article 37; and

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within 
five (5) Days on the Site of the Work and upon a written order of the Engineer, the 
Commissioner, the ACCO, the Agency EAO, or the Comptroller, such records as are 
required to be kept by this Article 37.6; and

37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct 
deposit. If this Contract is for an amount greater than one million ($1,000,000) dollars, 
checks issued by the Contractor to covered employees shall be generated by a payroll 
service or automated payroll system (an in-house system may be used if approved by the 
Agency). For any subcontract for an amount greater than seven hundred fifty thousand 
($750,000) dollars, checks issued by a Subcontractor to covered employees shall be 
generated by a payroll service or automated payroll system (an in-house system may be used 
if approved by the Agency); and

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of 
Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in 
default and/or the withholding of payments otherwise due under the Contract.

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as 
are required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to 
comply with the provisions of this Article 37.7 may result in the Commissioner declaring the 
Contractor in default and/or the withholding of payments otherwise due under the Contract.

37.8 At the time the Contractor makes application for each partial payment and for final payment, 
the Contractor shall submit to the Commissioner a written payroll certification, in the form provided by 
this Contract, of compliance with the prevailing wage, minimum wage, and other provisions and 
stipulations required by Labor Law Section 220 and of compliance with the training requirements of
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Labor Law Section 220-h set forth in Article 35.2. This certification of compliance shall be a condition 
precedent to payment and no payment shall be made to the Contractor unless and until each such 
certification shall have been submitted to and received by the Commissioner.

37.9 This Contract is executed by the Contractor with the express warranty and representation that 
the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award 
of the Contract.

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a 
material provision of this Contract, and grounds for cancellation thereof by the City.

ARTICLE 38. PAYROLL REPORTS

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of 
the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are 
required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it 
as true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter, 
pursuant to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such 
original payrolls or transcripts along with each and every payment requisition. If payment requisitions are 
not submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original 
payrolls and transcripts both along with its payment requisitions and independently of its payment 
requisitions.

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the 
date of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside 
of New York City after the completion of the Work and their production is required pursuant to this 
Article 38, the Contractor shall produce such records in New York City upon request by the City.

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or 
request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor 
Law Investigator(s), or the Comptroller, to provide to the requesting party any of the following 
information and/or records within five (5) Days of such written order, direction, or request:

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true 
and the statements signed by each worker pursuant to this Chapter VIII; and/or

38.3.2 Attendance sheets for each Day on which any employee of the Contractor 
and/or any of the Subcontractor(s) performed Work on the Site, which attendance sheet 
shall be in a form acceptable to the Agency and shall provide information acceptable to the 
Agency to identify each such employee; and/or

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO, 
the Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this 
Chapter VIII and the Labor Law, as to the hours of employment and prevailing rates of 
wages and/or supplemental benefits, are being observed.

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles
38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the 
withholding of payments otherwise due under the Contract.
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ARTICLE 39. DUST HAZARDS

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the
elimination of which appliances or methods have been approved by the Board of Standards and Appeals
of the City of New York, such appliances and methods shall be installed, maintained, and effectively
operated during the continuance of such harmful dust hazard. Failure to comply with this provision after
notice shall make this Contract voidable at the sole discretion of the City.

CHAPTER IX
PARTIAL AND FINAL PAYMENTS

ARTICLE 40. CONTRACT PRICE

40.1 The City shall pay, and the Contractor agrees to accept, in full consideration for the 
Contractor's performance of the Work subject to the terms and conditions hereof, the lump sum price or 
unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra 
Work ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to 
Article 29.

ARTICLE 41, BID BREAKDOWN ON LUMP SUM

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed 
or Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to 
the Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract, 
showing the various operations to be performed under the Contract, as directed in the progress schedule 
required under Article 9, and the value of each of such operations, the total of such items to equal the 
lump sum price bid. Said breakdown must be approved in writing by the Resident Engineer.

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is 
acceptable to the Resident Engineer.

41.3 The Contractor shall also submit such other information relating to the bid breakdown as 
directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the 
Contractor's applications for partial payments hereunder, but shall not be binding upon the City, the 
Commissioner, or the Engineer for any purpose whatsoever.

ARTICLE 42. PARTIAL PAYMENTS

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each 
calendar month (except where the Commissioner approves in writing the submission of invoices on a 
more frequent basis and for invoices relating to Work performed pursuant to a change order), the 
Contractor may submit to the Engineer a requisition for a partial payment in the prescribed form, which 
shall contain an estimate of the quantity and the fair value of the Work done during the payment period.

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual 
incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set 
forth in the General Conditions.
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42.3 The Contractor shall also submit to the Commissioner in connection with every application 
for partial payment a verified statement in the form prescribed by the Comptroller setting forth the 
information required under Labor Law Section 220-a.

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty 
(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a 
change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a 
partial payment in the amount of such approved estimate, less any and all deductions authorized to be 
made by the Commissioner under the terms of this Contract or by Law.

ARTICLE 43. PROMPT PAYMENT

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be 
applicable to payments made under this Contract. The provisions require the payment to the Contractor 
of interest on payments made after the required payment date, except as set forth in the PPB Rules.

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract 
provides that the Contractor will be paid at predetermined intervals without having to submit an invoice 
for each scheduled payment.

43.3 Determination of interest due will be made in accordance with the PPB Rules.

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded 
by the Contractor to its Subcontractor(s).

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days 
after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the 
Subcontractor or Materialman under this Contract.

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman 
within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, then 
the Contractor shall pay interest on amounts due to such Subcontractor or Materialman 
at the rate of interest in effect on the date such payment is made by the Contractor 
computed in accordance with Section 756-b (l)(b) of the New York General Business Law. 
Accrual of interest shall commence on the Day immediately following the expiration of the 
seventh Day following receipt of payment by the Contractor from the City and shall end on 
the date on which payment is made.

43.6 The Contractor shall include in each of its subcontracts a provision requiring each 
Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed 
under this Contract in the same manner and within the same time period set forth above.

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT

44.1 The Contractor shall submit with the Substantial Completion requisition:

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the 
PPB Rules and this Contract and any and all alleged claims against the City, in any way 
connected with or arising out of this Contract (including those as to which details may have 
been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each
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such claim the total amount thereof, the various items of labor and materials included 
therein, and the alleged value of each item; and if the alleged claim be one for delay, the 
alleged cause of each such delay, the period or periods of time, giving the dates when the 
Contractor claims the performance of the Work or a particular part thereof was delayed, 
and an itemized statement and breakdown of the amount claimed for each such delay.

44.1.1(a) With respect to each such claim, the Commissioner, the 
Comptroller and, in the event of litigation, the City Corporation Counsel 
shall have the same right to inspect, and to make extracts or copies of, the 
Contractor's books, vouchers, records, etc., as is referred to in Articles 11,
27, 28, and 30. Nothing contained in this Article 44.1.1(a) is intended to or 
shall relieve the Contractor from the obligation of complying strictly with 
Articles 11, 27, 28, and 30. The Contractor is warned that unless such 
claims are completely set forth as herein required, the Contractor upon 
acceptance of the Substantial Completion payment pursuant to this Article 
44, will have waived any such claims.

44.1.2 A Final Approved Punch List.

44.1.3 Where required, a request for an extension of time to achieve Substantial 
Completion or final extension of time.

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance 
due for Work performed under the Contract, including monies retained under Article 21, less any and all 
deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice 
the amount the Commissioner considers necessary to ensure the completion of the balance of the Work 
by the Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial 
Completion payment shall be made under this Article 44 where the Contractor failed to complete the 
Work within the time fixed for such completion in the Schedule A of the General Conditions, or within 
the time to which completion may have been extended, until an extension or extensions of time for the 
completion of Work have been acted upon pursuant to Article 13.

; f — ----- ♦ • 4 A * V '4 «- • • . *

44.3 No further partial payments shall be made to the Contractor after Substantial Completion, 
except the Substantial Completion payment and payment pursuant to any Contractor's requisition that 
were properly filed with the Commissioner prior to the date of Substantial Completion; however, the 
Commissioner may grant a waiver for further partial payments after the date of Substantial Completion 
to permit payments for change order Work and/or release of retainage and deposits pursuant to Articles 
21 and 24. Such waiver shall be in writing.

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall 
in any way diminish the force and effect of Article 13.

ARTICLE 45. FINAL PAYMENT

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required 
certificates and documents, together with a requisition for the balance claimed to be due under the 
Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission 
shall be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or 
within such additional time as may be granted by the Commissioner in writing. If the Contractor fails to 
submit all required certificates and documents within the time allowed, no payment of the balance 
claimed shall be made to the Contractor and the Contractor shall be deemed to have forfeited its right to
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payment of any balance claimed. A verified statement similar to that required in connection with 
applications for partial payments shall also be submitted to the Commissioner.

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final 
requisition any amendments to the final verified statement of any pending dispute resolution procedures 
in accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in 
any way connected with or arising out of this Contract (including those as to which details may have 
been furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial 
Completion, setting forth with respect to each such claim the total amount thereof, the various items of 
labor and materials included therein, and the alleged value of each such item; and if the alleged claim be 
one for delay, the alleged cause of each such delay, the period or periods of time, giving the dates when 
the Contractor claims the performance of the Work or a particular part thereof was delayed, and an 
itemized statement and breakdown of the amount claimed for each such delay. With reference to each 
such claim, the Commissioner, the Comptroller and, in the event of litigation, the City Corporation 
Counsel shall have the same right to inspect, and to make extracts or copies of, the Contractor’s books, 
vouchers, records, etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 
45.2, is intended to or shall relieve the Contractor from the obligation of complying strictly with Articles 
11, 27, 28, and 30. The Contractor is warned that unless such claims are completely set forth as herein 
required, the Contractor, upon acceptance of the Final Payment pursuant to Article 46, will have waived 
any such claims.

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on 
account of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for 
final payment in that amount less any and all deductions authorized to be made by the Commissioner 
under this Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the 
voucher for final payment within thirty (30) Days from the date of completion and acceptance of the 
Work, provided all requests for extensions of time have been acted upon.

45.3.1 All prior certificates and vouchers upon which partial payments were made, being 
merely estimates made to enable the Contractor to prosecute the Work more 
advantageously, shall be subject to correction in the final voucher, and the certification of 
the Engineer thereon and the approval of the Commissioner thereof, shall be conditions 
precedent to the right of the Contractor to receive any money hereunder. Such final 
voucher shall be binding and conclusive upon the Contractor.

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made 
by the Commissioner under this Contract or by Law, shall constitute the final payment, 
and shall be made by the Comptroller within thirty (30) Days after the filing of such 
voucher in his/her office.

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall 
in any way diminish the force and effect of Article 13.

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final 
payment, whether such payment be made pursuant to any judgment of any court, or otherwise, shall 
constitute and operate as a release of the City from any and all claims of and liability to the Contractor 
for anything heretofore done or furnished for the Contractor relating to or arising out of this Contract 
and the Work done hereunder, and for any prior act, neglect or default on the part of the City' or any of its 
officials, agents or employees, excepting only a claim against the City for the amounts deducted or 
retained in accordance with the terms and provisions of this Contract or by Law, and excepting any 
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claims, not otherwise waived, or any pending dispute resolution procedures which are contained in the 
verified statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44 
and 45.

46.2 The Contractor is warned that the execution by it of a release, in connection with the 
acceptance of the final payment, containing language purporting to reserve claims other than those herein 
specifically excepted from the operation of this Article 46, or those for amounts deducted by the 
Commissioner from the final requisition or from the final payment as certified by the Engineer and 
approved by the Commissioner, shall not be effective to reserve such claims, anything stated to the 
Contractor orally or in writing by any official, agent or employee of the City to the contrary 
notwithstanding.

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it 
shall constitute a waiver of any right to interest thereon.

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action 
for breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims 
that are contained in the verified statement filed with the Contractor's substantial and final requisitions 
pursuant to Articles 44 and 45 or that arose after submission of the final payment requisition, provided 
that a detailed and verified statement of claim is served upon the contracting Agency and Comptroller 
not later than forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or 
the mailing of such final payment. The statement shall specify the items upon which the claim will be 
based and any such claim shall be limited to such items.

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and 
other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for 
ornament or commemoration, and every design of the same to be used in the performance of this 
Contract, and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be 
erected, pursuant to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the 
Public Design Commission of the City of New York, and shall be approved by the Public Design 
Commission prior to the erection or placing in position of the same. The final payment shall not become 
due or payable under this Contract unless and until the Public Design Commission shall certify that the 
design for the Work herein contracted for has been approved by the said Public Design Commission, and 
that the same has been executed in substantial accordance with the design so approved, pursuant to the 
provisions of Chapter 37, Section 854 of the City Charter, as amended.

CHAPTER X
CONTRACTOR'S DEFAULT

ARTICLE 48. COMMISSIONER'S RIGHT TO DECLARE CONTRACTOR IN DEFAULT

48.1 In addition to those instances specifically referred to in other Articles herein, the 
Commissioner shall have the right to declare the Contractor in default of this Contract if:

48.1.1 The Contractor fails to commence Work when notified to do so by the 
Commissioner; or
if

48.1.2 The Contractor shall abandon the Work; or if
CITY OF NEW YORK 62 STANDARD CONSTRUCTION CONTRACT

DDC December 2013



48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the 
Commissioner; or if

48.1.4 The Contractor shall, without just cause, reduce its working force to a number 
which, if maintained, would be insufficient, in the opinion of the Commissioner, to 
complete the Work in accordance with the progress schedule; or if

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when 
ordered to do so by the Commissioner; or if

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this 
Contract other than as herein specified; or sell or assign a majority interest in the 
Contractor; or if

48.1.7 The Contractor fails to secure and maintain all required insurance; or if

48.1.8 A receiver or receivers are appointed to take charge of the Contractor's property or 
affairs; or if

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been 
unnecessarily or unreasonably or willfully delaying the performance and completion of the 
Work, or the award of necessary subcontracts, or the placing of necessary material and 
equipment orders; or if

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been 
willfully or in bad faith violating any of the provisions of this Contract; or if

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed 
within the time herein provided therefor or within the time to which such completion may 
have been extended; provided, however, that the impossibility of timely completion is, in the 
Commissioner's opinion, attributable to conditions within the Contractor's control; or if

48.1.12 The Work is not completed within the time herein provided therefor or within the 
time to which the Contractor may be entitled to have such completion extended; or if

48.1.13 Any statement or representation of the Contractor in the Contract or in any 
document submitted by the Contractor with respect to the Work, the Project, or the 
Contract (or for purposes of securing the Contract) was untrue or incorrect when made; or 
if

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent 
shareholders, principals, or other persons substantially involved in its activities, commits any 
of the acts or omissions specified as the grounds for debarment in the PPB Rules.

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the 
Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days 
notice.

CITY OF NEW YORK
DDC

63 STANDARD CONSTRUCTION CONTRACT
December 2013



ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in 
Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting 
forth the ground or grounds upon which such default is declared (hereinafter referred to as a "Notice of 
Default").

49.2 The Commissioner’s determination that the Contractor is in default shall be conclusive, final, 
and binding on the parties and such a finding shall preclude the Contractor from commencing a plenary 
action for any damages relating to the Contract. If the Contractor protests the determination of the 
Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State 
of New York under Article 78 of the New York Civil Practice Law and Rules.

ARTICLE 50. QUITTING THE SITE

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further 
operations under this Contract and shall immediately quit the Site, leaving untouched all plant, materials, 
equipment, tools, and supplies then on the Site.

ARTICLE 51. COMPLETION OF THE WORK

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work 
completed by such means and in such manner, by contract with or without public letting, or otherwise, as 
he/she may deem advisable, utilizing for such purpose such of the Contractor's plant, materials, 
equipment, tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem 
advisable.

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred 
in such completion, which shall include the cost of re-letting and also the total amount of liquidated 
damages (at the rate provided for in the Contract) from the date when the Work should have been 
completed by the Contractor in accordance with the terms hereof to the date of actual completion of the 
Work. Such certificate shall be binding and conclusive upon the Contractor, its sureties, and any person 
claiming under the Contractor, as to the amount thereof.

51.3 The expense of such completion, including any and all related and incidental costs, as so 
certified by the Commissioner, and any liquidated damages assessed against the Contractor, shall be 
charged against and deducted out of monies which are earned by the Contractor prior to the date of 
default. Should the expense of such completion, as certified by the Commissioner, exceed the total sum 
which would have been payable under the Contract if it had been completed by the Contractor, any 
excess shall be paid by the Contractor.

ARTICLE 52. PARTIAL DEFAULT

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work 
only, the Contractor shall discontinue such part, shall continue performing the remainder of the Work in 
strict conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other
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Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the 
Contractor was declared in default.

52.2 The provisions of this Chapter relating to declaring the Contractor in default as to the entire 
Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall 
be entitled to utilize for completion of the part of the Work as to which the Contractor was declared in 
default only such plant, materials, equipment, tools, and supplies as had been previously used by the 
Contractor on such part.

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the 
Commissioner shall have the power to depart from or change or vary the terms and provisions of this 
Contract, provided, however, that such departure, change or variation is made for the purpose of 
reducing the time or expense of such completion. Such departure, change or variation, even to the extent 
of accepting a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s 
certificate of the cost of completion referred to in Article 51, nor shall it constitute a defense to an action 
to recover the amount by which such certificate exceeds the amount which would have been payable to 
the Contractor hereunder but for its default.

ARTICLE 54. OTHER REMEDIES

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the 
Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete 
or cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory 
or uncompleted punch list Work that remains after the completion date specified in the Final Approved 
Punch List. A written notice of the exercise of this right shall be sent to the Contractor who shall 
immediately quit the Site in accordance with the provisions of Article 50.

54.2 The expense of completion permitted under Article 54.1, including any and all related and 
incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of 
monies which have been earned by the Contractor prior to the date of the exercise of the right set forth in 
Article 54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be 
paid to the Contractor without interest after such completion. Should the expense of such completion, as 
certified by the Commissioner, exceed the total sum which would have been payable under the Contract 
if it had been completed by the Contractor, any excess shall be paid by the Contractor.

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies 
available under Law or in equity.

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the 
City of any other legal or equitable remedy contained in this Contract or provided under Law.
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CHAPTER XI
MISCELLANEOUS PROVISIONS 

ARTICLE 55. CONTRACTOR’S WARRANTIES

55.1 In consideration of, and to induce, the award of this Contract to the Contractor, the 
Contractor represents and warrants:

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform 
the Work; and

55.1.2 That the facts stated in its bid and the information given by it pursuant to the 
Information for Bidders is true and correct in all respects; and

55.1.3 That it has read and complied with all requirements set forth in the Contract.

ARTICLE 56. CLAIMS AND ACTIONS THEREON

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract, 
against the City for damages for breach of Contract shall not be made or asserted in any action, unless 
the Contractor shall have strictly complied with all requirements relating to the giving of notice and of 
infonnation with respect to such claims, as herein before provided.

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is 
commenced within six (6) months after Substantial Completion; except that:

56.2.1 Any claims arising out of events occurring after Substantial Completion and before 
Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance 
of the Work;

56.2.2 Any claims for monies deducted, retained or withheld under the provisions of this 
Contract shall be asserted within six (6) months after the date when such monies otherwise 
become due and payable hereunder; and

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to 
Article 64, any such action shall be commenced within six (6) months of the date the 
Commissioner exercises said right.

ARTICLE 57. INFRINGEMENT

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City 
harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments 
for damages and from costs and expenses to which the City may be subject to or which it may suffer or 
incur allegedly arising out of or in connection with any infringement by the Contractor of any copyright, 
trade secrets, trademark or patent rights or any other property or personal right of any third party by the 
Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts 
or Law relating to any claim would preclude the City from being completely indemnified by the 
Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by 
Law.
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ARTICLE 58. NO CLAIM AGAINST OFFICIALS. AGENTS OR EMPLOYEES

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee 
of the City for, or on account of, anything done or omitted to be done in connection with this Contract.

ARTICLE 59. SERVICE OF NOTICES

59.1 The Contractor hereby designates the business address, fax number, and email address 
specified in its bid, as the place where all notices, directions or other communications to the Contractor 
may be delivered, or to which they may be mailed. Any notice, direction, or communication from either 
party to the other shall be in writing and shall be deemed to have been given when (i) delivered 
personally; (ii) sent by certified mail, return receipt requested; (iii) delivered by overnight or same day 
courier service in a properly addressed envelope with confirmation; or (iv) sent by fax or email and, 
unless receipt of the fax or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post 
office box regularly maintained by the United States Postal Service in a properly addressed, postage pre­
paid envelope.

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an 
instrument in writing, executed and acknowledged by the Contractor, and delivered to the 
Commissioner.

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the 
service of any notice, direction or other communication upon the Contractor personally, or, if the 
Contractor is a corporation, upon any officer thereof.

ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and 
which shall not appear to have been a controlling or material inducement to the making thereof, the same 
shall be deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract 
without affecting the binding force of the remainder.

ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED

61.1 It is the intent and understanding of the parties to this Contract that each and every provision 
of Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby 
stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or 
otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall 
forthwith upon the application of either party be amended by such insertion so as to comply strictly with 
the Law and without prejudice to the rights of either party hereunder.

ARTICLE 62. TAX EXEMPTION

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and 
compensating use taxes of the State of New York and its cities and counties on all tangible personal 
property sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in 
bids. However, this exemption does not apply to tools, machinery, equipment or other property leased by 
or to the Contractor, Subcontractor or Materialman or to tangible personal property which, even
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though it is consumed, is not incorporated into the completed Work (consumable supplies) and tangible 
personal property that the Contractor is required to remove from the Site during or upon completion of 
the Work. The Contractor and its Subcontractors and Materialmen shall be responsible for and pay 
any and all applicable taxes, including sales and compensating use taxes, on such leased tools, machinery, 
equipment or other property and upon all such consumable supplies and tangible personal property that 
the Contractor is required to remove from the Site during or upon completion of the Work.

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property, 
other than consumable supplies and other tangible personal property that the Contractor is required to 
remove from the Site during or upon completion of the Work, that is required, necessary or proper for or 
incidental to the construction of the Project covered by this Contract. The sum paid under this Contract 
for such tangible personal property shall be in full payment and consideration for the sale of such tangible 
personal property.

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and 
services rendered, necessary, proper or incidental thereto for the sum shown in the bid for 
the performance of such Work, labor, and services, and the sum so paid pursuant to this 
Contract for such Work, labor, and services, shall be in full consideration for the 
performance by the Contractor of all its duties and obligations under this Contract in 
connection with said Work, labor, and services.

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal 
property that is either incorporated into real property owned by a governmental entity or purchased for 
and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for 
any such tangible personal property that it purchases from the Contractor pursuant to the Contract. With 
respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the 
City such bills of sale and other instruments as may be required by the City, properly executed, 
acknowledged and delivered assuring to the City title to such tangible personal property, free of liens 
and/or encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal 
property as the property of the City.

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the 
provisions of the Contract shall immediately vest in and become the sole property of the City upon 
delivery of such tangible personal property to the Site. Notwithstanding such transfer of title, the 
Contractor shall have the full and continuing responsibility to install such tangible personal property in 
accordance with the provisions of this Contract, protect it, maintain it in a proper condition and forthwith 
repair, replace and make good any damage thereto, theft or disappearance thereof, and furnish additional 
tangible personal property in place of any that may be lost, stolen or rendered unusable, without cost to 
the City, until such time as the Work covered by the Contract is fully accepted by the City. Such 
transfer of title shall in no way affect any of the Contractor's obligations hereunder. In the event that, 
after title has passed to the City, any of the tangible personal property is rejected as being defective or 
otherwise unsatisfactory, title to all such tangible personal property shall be deemed to have been 
transferred back to the Contractor.

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold 
hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through 
other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes, 
provided that the subcontracts and purchase agreements provide for the resale of such tangible personal 
property and that such subcontracts and purchase agreements are in a form similar to this Contract with 
respect to the separation of the sale of consumable supplies and tangible personal property that the 
Contractor is required to remove from the Site during or upon completion of the Work from the Work 
and labor, services, and any other matters to be provided, and provided further that the subcontracts and
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purchase agreements provide separate prices for tangible personal property and all other services and 
matters. Such separation shall actually be followed in practice, including the separation of payments for 
tangible personal property from the payments for other Work and labor and other things to be provided.

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt 
Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal 
property for the performance of the Work covered by this Contract.

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any 
other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall 
control.

ARTICLE 63. INVESTIGATION(S) CLAUSE

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation, 
audit or inquiry conducted by a United States, a State of New York (State) or a City governmental agency 
or authority that is empowered directly or by designation to compel the attendance of witnesses and to 
examine witnesses under oath, or conducted by the Inspector General of a governmental agency that is a 
party in interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license 
that is the subject of the investigation, audit or inquiry.

63.2 If any person who has been advised that his/her statement, and any information from such 
statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before 
a grand jury or other governmental agency or authority empowered directly or by designation to compel 
the attendance of witnesses and to examine witnesses under oath concerning the award of or performance 
under any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, 
or any political subdivision or public authority thereof, or the Port Authority of New York and New 
Jersey, or any local development corporation within the City, or any public benefit corporation organized 
under the Laws of the State of New York, or;

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against 
self incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency 
or authority empowered directly or by designation to compel the attendance of witnesses and to take 
testimony under oath, or by the Inspector General of the governmental agency that is a party in interest in, 
and is seeking testimony concerning the award of, or performance under any transaction, agreement, 
lease, permit, contract, or license entered into with the City, the State, or any political subdivision thereof 
or any local development corporation within the City, then;

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid, 
submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5) 
Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a 
person to testify.

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who 
convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license, 
pending the final determination pursuant to Article 63.7 without the City incurring any penalty or 
damages for delay or otherwise.

63.6 The penalties which may attach after a final determination by the Commissioner may include 
but shall not exceed:
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63.6.1 The disqualification for a period not to exceed five (5) years from the date of an 
adverse determination for any person, or any entity of which such person was a member at 
the time the testimony was sought, from submitting bids for, or transacting business with, or 
entering into or obtaining any contract, lease, permit or license with or from the City; and/or

63.6.2 The cancellation or termination of any and all such existing City contracts, leases, 
permits or licenses that the refusal to testify concerns and that have not been assigned as 
permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and 
unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 
hearing, without the City incurring any penalty or damages on account of such cancellation 
or termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued 
prior to the cancellation or termination shall be paid by the City.

63.7 The Commissioner shall consider and address in reaching his/her determination and in 
assessing an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also 
consider, if relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to 
any other information which may be relevant and appropriate:

63.7.1 The party's good faith endeavors or lack thereof to cooperate fully and faithfully with 
any governmental investigation or audit, including but not limited to the discipline, 
discharge, or disassociation of any person failing to testify, the production of accurate and 
complete books and records, and the forthcoming testimony of all other members, agents, 
assignees or fiduciaries whose testimony is sought.

63.7.2 The relationship of the person who refused to testify to any entity that is a party to 
the hearing, including but not limited to, whether the person whose testimony is sought has 
an ownership interest in the entity and/or the degree of authority and responsibility the 
person has within the entity.

63.7.3 The nexus of the testimony sought to the subject entity and its contracts, leases, 
permits or licenses with the City.

63.7.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that 
has a significant interest in an entity subject to penalties under Article 63.6, provided that the 
party or entity has given actual notice to the Commissioner upon the acquisition of the 
interest, or at the hearing called for in Article 63.4, gives notice and proves that such interest 
was previously acquired. Under either circumstance the party or entity shall present evidence 
at the hearing demonstrating the potential adverse impact a penalty will have on such person 
or entity.

63.8 Definitions:

63.8.1 The term "license" or "permit" as used in this Article 63 shall be defined as a license, 
permit, franchise or concession not granted as a matter of right.

63.8.2 The term "person" as used in this Article 63 shall be defined as any natural person 
doing business alone or associated with another person or entity as a partner, director, 
officer, principal or employee.

63.8.3 The term "entity" as used in this Article 63 shall be defined as any firm, partnership, 
corporation, association, joint venture, or person that receives monies, benefits, licenses, 
leases, or permits from or through the City or otherwise transacts business with the City.
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63.9 In addition to and notwithstanding any other provision of this Contract, the Commissioner 
may in his/her sole discretion terminate this Contract upon not less than three (3) Days’ written notice in 
the event the Contractor fails to promptly report in writing to the Commissioner of the Department of 
Investigations ("DOI") of the City any solicitation of money, goods, requests for future employment or 
other benefit or thing of value, by or on behalf of any employee of the City or other person, firm, 
corporation or entity for any purpose which may be related to the procurement or obtaining of this 
Contract by the Contractor, or affecting the perfonnance of this Contract.

63.8.4 The term "member" as used in this Article 63 shall be defined as any person
associated with another person or entity as a partner, director, officer, principal or employee.

ARTICLE 64. TERMINATION BY THE CITY

64.1 In addition to termination pursuant to any other article of this Contract, the Commissioner 
may, at any time, terminate this Contract by written notice to the Contractor. In the event of 
termination, the Contractor shall, upon receipt of such notice, unless otherwise directed by the
Commissioner:

64.1.1 Stop Work on the date specified in the notice;

64.1.2 Take such action as may be necessary for the protection and preservation of the 
City's materials and property;

64.1.3 Cancel all cancelable orders for material and equipment;

64.1.4 Assign to the City and deliver to the Site or another location designated by the 
Commissioner, any non-cancelable orders for material and equipment that is not capable of 
use except in the performance of this Contract and has been specifically fabricated for the 
sole purpose of this Contract and not incorporated in the Work;

64.1.5 Take no action which will increase the amounts payable by the City under this
Contract.

64.2 In the event of termination by the City pursuant to this Article 64, payment to the Contractor 
shall be in accordance with Articles 64.2.1, 64.2.2 or 64.2.3, to the extent that each respective article 
applies.

64.2.1 Lump Sum Contracts or Items: On all lump sum Contracts, or on lump sum items 
in a Contract, the City will pay the Contractor the sum of the amounts described in 
Articles 64.2.1(a) and 64.2.1(b), less all payments previously made pursuant to this 
Contract. On lump sum Contracts only, the City will also pay the Contractor an 
additional sum as provided in Article 64.2.1(c).

64.2.1(a) For Work completed prior to the notice of termination, the Contractor 
shall be paid a pro rata portion of the lump sum bid amount, plus approved change 
orders, based upon the percent completion of the Work, as determined by the 
Commissioner. For the purpose of determining the pro rata portion of the lump sum 
bid amount to which the Contractor is entitled, the bid breakdown submitted in 
accordance with Article 41 shall be considered, but shall not be dispositive. The 
Commissioner's detennination hereunder shall be final, binding, and conclusive.

CITY OF NEW YORK
DDC

71 STANDARD CONSTRUCTION CONTRACT
December 2013



64.2.1(b) For non-cancelable material and equipment that is not capable of use except 
in the performance of this Contract and has been specifically fabricated for the sole 
purpose of this Contract, but not yet incorporated in the Work, the Contractor shall 
be paid the lesser of the following, less salvage value:

64.2. l(b)(i) The Direct Cost, as defined in Article 64.2.4; or

64.2. l(b)(ii) The fair and reasonable value, if less than Direct Cost, of 
such material and equipment, plus necessary and reasonable delivery 
costs.

64.2.1 (b)(iii) In addition, the Contractor shall be paid five (5%) percent 
of the amount described in Article 64.2. l(b)(i) or Article 64.2.1(b)(ii), 
whichever applies.

64.2.1(c) Except as otherwise provided in Article 64.2.1(d), on all lump sum 
Contracts, the Contractor shall be paid the percentage indicated below applied to the 
difference between the total lump sum bid amount and the total of all payments made 
prior to the notice of termination plus all payments allowed pursuant to Articles 
64.2.1(a) and 64.2.1(b):

64.2.1(c)(i) Five (5%) percent of the first five million ($5,000,000) 
dollars; and

64.2.1(c)(ii) Three (3%) percent of any amount between five million 
($5,000,000) dollars and fifteen million ($15,000,000) dollars; plus

64.2.1(c)(iii) One (1%) percent of any amount over fifteen million 
($15,000,000) dollars.

64.2.1(d) In the event the City terminates a lump sum Contract pursuant to this 
Article 64 within ninety (90) Days after registration of the Contract with the 
Comptroller, the Contractor shall be paid one (1%) percent of the difference 
between the lump sum bid amount and the total of all payments made pursuant to this 
Article 64.2.

64.2.2 Unit Price Contracts or Items: On all unit price Contracts, or on unit price items in 
a Contract, the City will pay the Contractor the sum of the amounts described in Articles 
64.2.2(a) and 64.2.2(b), less all payments previously made pursuant to this Contract:

64.2.2(a) For all completed units, the unit price stated in the Contract, and

64.2.2(b) For units that have been ordered but are only partially completed, the 
Contractor will be paid:

64.2.2(b)(i) A pro rata portion of the unit price stated in the Contract 
based upon the percent completion of the unit and

64.2.2(b)(ii) For non-cancelable material and equipment, payment will 
be made pursuant to Article 64.2.1(b).

64.2.3 Time and Materials Contracts or Items Based on Time and Material Records: On all 
Contracts or items in a Contract where payment for the Work is based on time and
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material records, the Contractor shall be paid in accordance with Article 26, less all 
payments previously made pursuant to this Contract.

64.2.4 Direct Costs: Direct Costs as used in this Article 64.2 shall mean:

64.2.4(a) The actual purchase price of material and equipment, plus necessary and 
reasonable delivery costs,

64.2.4(b) The actual cost of labor involved in construction and installation at the Site, 
and

64.2.4(c) The actual cost of necessary bonds and insurance purchased pursuant to 
requirements of this Contract less any amounts that have been or should be refunded 
by the Contractor's sureties or insurance carriers.

64.2.4(d) Direct Costs shall not include overhead.

64.3 In no event shall any payments under this Article 64 exceed the Contract price for such items.

64.4 All payments pursuant to Article 64 shall be in the nature of liquidated damages and shall be 
accepted by the Contractor in full satisfaction of all claims against the City.

64.5 The City may deduct or set off against any sums due and payable pursuant to this Article 64, 
any deductions authorized by this Contract or by Law (including but not limited to liquidated damages) 
and any claims it may have against the Contractor. The City’s exercise of the right to terminate the 
Contract pursuant to this Article 64 shall not impair or otherwise effect the City’s right to assert any 
claims it may have against the Contractor in a plenary action.

64.6 Where the Work covered by the Contract has been substantially completed, as detennined in 
writing by the Commissioner, termination of the Work shall be handled as an omission of Work 
pursuant to Articles 29 and 33, in which case a change order will be issued to reflect an appropriate 
reduction in the Contract sum, or if the amount is determined after final payment, such amount shall be 
paid by the Contractor.

ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION AND VP:NUE

65.1 This Contract shall be deemed to be executed in the City regardless of the domicile of the 
Contractor, and shall be governed by and construed in accordance with the Laws of the State of New 
York and the Laws of the United States, where applicable.

65.2 The parties agree that any and all claims asserted against the City arising under this Contract 
or related thereto shall be heard and detennined in the courts of the State of New York ("New York State 
Courts") located in the City and County of New York. To effect this Contract and intent, the 
Contractor agrees:

65.2.1 If the City initiates any action against the Contractor in Federal court or in a New 
York State Court, service of process may be made on the Contractor either in person, 
wherever such Contractor may be found, or by registered mail addressed to the Contractor 
at its address as set forth in this Contract, or to such other address as the Contractor may 
provide to the City in writing; and
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65.2.2 With respect to any action between the City and the Contractor in a New York 
State Court, the Contractor hereby expressly waives and relinquishes any rights it might 
otherwise have:

65.2.2(a) To move to dismiss on grounds of forum non conveniens;

65.2.2(b) To remove to Federal Court; and

65.2.2(c) To move for a change of venue to a New York State Court outside New 
York County.

65.2.3 With respect to any action brought by the City against the Contractor in a Federal 
Court located in the City, the Contractor expressly waives and relinquishes any right it 
might otherwise have to move to transfer the action to a Federal Court outside the City.

65.2.4 If the Contractor commences any action against the City in a court located other 
than in the City and County of New York, upon request of the City, the Contractor shall 
either consent to a transfer of the action to a New York State Court of competent jurisdiction 
located in the City and County of New York or, if the Court where the action is initially 
brought will not or cannot transfer the action, the Contractor shall consent to dismiss such 
action without prejudice and may thereafter reinstate the action in a New York State Court 
of competent jurisdiction in New York County.

65.3 If any provision(s) of this Article 65 is held unenforceable for any reason, each and all other 
provision(s) shall nevertheless remain in full force and effect.

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT

66.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated 
company is participating or shall participate in an international boycott in violation of the provisions of 
the Federal Export Administration Act of 1979, as amended, or the regulations of the United States 
Department of Commerce (Commerce Department) promulgated thereunder.

66.2 Upon the final determination by the Commerce Department or any other agency of the United 
States as to, or conviction of the Contractor or a substantially-owned affiliated company thereof for 
participation in an international boycott in violation of the provisions of the Export Administration Act of 
1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his/her option, 
render forfeit and void this Contract.

66.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the 
Administrative Code and the rules and regulations issued by the Comptroller thereunder.

ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM

67.1 This Contract is subject to the requirements of Section 6-108.1 of the Administrative Code 
and regulations promulgated thereunder. No construction contract shall be awarded unless and until these 
requirements have been complied with in their entirety; however, compliance with this Article 67 is not 
required if the Agency sets Subcontractor Participation Goals for Minority- and Women-Owned Business 
Enterprises (M/WBEs).
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67.2 Unless specifically waived by the Commissioner with the approval of the Division of 
Economic and Financial Opportunity of the City Department of Business Services, if any portion of the 
Contract is subcontracted, not less than ten (10%) percent of the total dollar amount of the Contract 
shall be awarded to locally based enterprises (LBEs); except that where less than ten (10%) percent of the 
total dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded.

67.3 The Contractor shall not require performance and payment bonds from LBE Subcontractors.

67.4 If the Contractor has indicated prior to award that no Work will be subcontracted, no Work 
shall be subcontracted without the prior approval of the Commissioner, which shall be granted only if the 
Contractor makes a good faith effort beginning at least six (6) weeks before the Work is to be performed 
to obtain LBE Subcontractors to perform the Work.

67.5 If the Contractor has not identified sufficient LBE Subcontractors prior to award, it shall 
sign a letter of compliance stating that it complies with Section 6-108.1 of the Administrative Code, 
recognizes that achieving the LBE requirement is a condition of its Contract, and shall submit 
documentation demonstrating its good faith efforts to obtain LBEs. After award, the Contractor shall 
begin to solicit LBE's to perform subcontracted Work at least six (6) weeks before the date such Work is 
to be performed and shall demonstrate that a good faith effort has been made to obtain LBEs on each 
subcontract until it meets the required percentage.

67.6 Failure of the Contractor to comply with the requirements of Section 6-108.1 of the 
Administrative Code and the regulations promulgated thereunder shall constitute a material breach of this 
Contract. Remedy for such breach may include the imposition of any or all of the following sanctions:

67.6.1 Reducing the Contractor's compensation by an amount equal to the dollar value of 
the percentage of the LBE subcontracting requirement not complied with;

67.6.2 Declaring the Contractor in default;

67.6.3 If the Contractor is an LBE, de-certifying and declaring the Contractor ineligible 
to participate in the LBE program for a period of up to three (3) years.

ARTICLE 68. ANTITRUST

68.1 The Contractor hereby assigns, sells, and transfers to the City all right, title, and interest in 
and to any claims and causes of action arising under the antitrust Laws of New York State or of the 
United States relating to the particular goods or services purchased or procured by the City under this
Contract.

ARTICLE 69. MacBRIDE PRINCIPLES PROVISIONS

69.1 Notice To All Prospective Contractors:

69.1.1 Local Law No. 34 of 1991 became effective on September 10, 1991 and added 
Section 6-115.1 of the Administrative Code. The local Law provides for certain restrictions 
on City Contracts to express the opposition of the people of the City to employment 
discrimination practices in Northern Ireland to promote freedom of work-place opportunity.

69.1.2 Pursuant to Section 6-115.1, prospective Contractors for Contracts to provide 
goods or services involving an expenditure of an amount greater than ten thousand
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($10,000.) dollars, or for construction involving an amount greater than fifteen thousand 
($15,000.) dollars, are asked to sign a rider in which they covenant and represent, as a 
material condition of their Contract, that any business operations in Northern Ireland 
conducted by the Contractor and any individual or legal entity in which the Contractor 
holds a ten (10%) percent or greater ownership interest in the Contractor will be conducted 
in accordance with the MacBride Principles of nondiscrimination in employment.

69.1.3 Prospective Contractors are not required to agree to these conditions. However, in 
the case of Contracts let by competitive sealed bidding, whenever the lowest responsible 
bidder has not agreed to stipulate to the conditions set forth in this notice and another bidder 
who has agreed to stipulate to such conditions has submitted a bid within five (5%) percent 
of the lowest responsible bid for a Contract to supply goods, services or contraction of 
comparable quality, the Agency shall refer such bids to the Mayor, the Speaker or other 
officials, as appropriate, who may determine, in accordance with applicable Law, that it is in 
the best interest of the City that the Contract be awarded to other than the lowest 
responsible pursuant to Section 313(b)(2) of the City Charter.

69.1.4 In the case of Contracts let by other than competitive sealed bidding, if a 
prospective Contractor does not agree to these conditions, no Agency, elected official or 
the City Council shall award the Contract to that bidder unless the Agency seeking to use 
the goods, services or construction certifies in writing that the Contract is necessary for the 
Agency to perform its functions and there is no other responsible Contractor who will 
supply goods, services or construction of comparable quality at a comparable price.

69.2 In accordance with Section 6-115.1 of the Administrative Code, the Contractor stipulates that 
such Contractor and any individual or legal entity in which the Contractor holds a ten (10%) percent or 
greater ownership interest in the Contractor either:

69.2.1 Have no business operations in Northern Ireland, or

69.2.2 Shall take lawful steps in good faith to conduct any business operations they have in 
Northern Ireland in accordance with the MacBride Principles, and shall permit independent 
monitoring of their compliance with such principles.

69.3 For purposes of this Article, the following terms shall have the following meanings:

69.3.1 "MacBride Principles" shall mean those principles relating to nondiscrimination in 
employment and freedom of work-place opportunity which require employers doing 
business in Northern Ireland to:

69.3.1(a) increase the representation of individuals from under-represented religious 
groups in the workforce, including managerial, supervisory, administrative, clerical 
and technical jobs;

69.3.1(b) take steps to promote adequate security for the protection of employees 
from under-represented religious groups both at the work-place and while traveling to 
and from Work;

69.3.1(c) ban provocative religious or political emblems from the workplace;

69.3.1(d) publicly advertise all job openings and make special recruitment efforts to 
attract applicants from under-represented religious groups;
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69.3.1(e) establish layoff, recall, and termination procedures which do not in practice 
favor a particular religious group;

69.3.1(f) abolish all job reservations, apprenticeship restrictions and different 
employment criteria which discriminate on the basis of religion;

69.3.1(g) develop training programs that will prepare substantial numbers of current 
employees from under-represented religious groups for skilled jobs, including the 
expansion of existing programs and the creation of new programs to train, upgrade, 
and improve the skills of workers from under-represented religious groups;

69.3.1(h) establish procedures to asses, identify, and actively recruit employees from 
under-represented religious groups with potential for further advancement; and

69.3.1 (i) appoint a senior management staff member to oversee affirmative action 
efforts and develop a timetable to ensure their full implementation.

69.4 The Contractor agrees that the covenants and representations in Article 69.2 are material 
conditions to this Contract. In the event the Agency receives information that the Contractor who made 
the stipulation required by this Article 69 is in violation thereof, the Agency shall review such 
information and give the Contractor an opportunity to respond. If the Agency finds that a violation has 
occurred, the Agency shall have the right to declare the Contractor in default in default and/or terminate 
this Contract for cause and procure supplies, services or Work from another source in the manner the 
Agency deems proper. In the event of such termination, the Contractor shall pay to the Agency, or the 
Agency in its sole discretion may withhold from any amounts otherwise payable to the Contractor, the 
difference between the Contract price for the uncompleted portion of this Contract and the cost to the 
Agency of completing performance of this Contract either itself or by engaging another Contractor or 
Contractors. In the case of a requirement Contract, the Contractor shall be liable for such difference in 
price for the entire amount of supplies required by the Agency for the uncompleted term of Contractor's 
Contract. In the case of a construction Contract, the Agency shall also have the right to hold the 
Contractor in partial or total default in accordance with the default provisions of this Contract, and/or 
may seek debarment or suspension of the Contractor. The rights and remedies of the Agency hereunder 
shall be in addition to, and not in lieu of, any rights and remedies the Agency has pursuant to this 
Contract or by operation of Law.

ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB

70.1 The Contractor shall electronically file all alteration type-2 and alteration type-3 
applications via the New York City Development Hub Web site, except applications for the following 
types of minor alterations: enlargements, curb cuts, legalizations, fire alarms, builders pavement plans, 
and jobs filed on Landmark Preservation Commission calendared properties. All such filings must be 
professionally certified. Information about electronic filing via the New York City Development Hub is 
available on the City Department of Buildings Web site at www.nyc.gov/buildings.

ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS

71.1 Tropical hardwoods, as defined in Section 165 of the New York State Finance Law (Finance 
Law), shall not be utilized in the performance of this Contract except as expressly permitted by Section 
165 of the Finance Law.
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ARTICLE 72. CONFLICTS OF INTEREST

72.1 Section 2604 of the City Charter and other related provisions of the City Charter, the 
Administrative Code, and the Penal Law are applicable under the tenns of this Contract in relation to 
conflicts of interest and shall be extended to Subcontractors authorized to perform Work, labor and 
services pursuant to this Contract and further, it shall be the duty and responsibility of the Contractor to 
so inform its respective Subcontractors. Notice is hereby given that, under certain circumstances, 
penalties may be invoked against the donor as well as the recipient of any form of valuable gift.

ARTICLE 73. MERGER CLAUSE

73.1 The written Contract herein, contains all the terms and conditions agreed upon by the parties 
hereto, and no other agreement, oral or otherwise, regarding the subject matter of this Contract shall be 
deemed to exist or to bind any of the parties hereto, or to vary any of the terms contained herein.

ARTICLE 74. STATEMENT OF WORK

74.1 The Contractor shall furnish all labor and materials and perform all Work in strict accordance 
with the Specifications and Addenda thereto, numbered_________________________________.

ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR

75.1 The City will pay and the Contractor will accept in full consideration for the performance of 
the Contract, subject to additions and deductions as provided herein, the total sum of:
ro^ KAAu^a- _____  Dollars, ($ !£> ,(plS. QQ____ ), this said sum
being the amount at which the Contract was awarded to the Contractor at a public letting thereof, based
upon the Contractor's bid for the Contract. , ,, - /

ARTICLE 76. ELECTRONIC FUNDS TRANSFER

76.1 In accordance with Section 6-107.1 of the Administrative Code, the Contractor agrees to 
accept payments under this Contract from the City by electronic funds transfer (EFT). An EFT is any 
transfer of funds, other than a transaction originated by check, draft or similar paper instrument, which is 
initiated through an electronic terminal, telephonic instrument or computer or magnetic tape so as to 
order, instruct or authorize a financial institution to debit or credit an account. Prior to the first payment 
made under this Contract, the Contractor shall designate one financial institution or other authorized 
payment agent and shall complete the attached “EFT Vendor Payment Enrollment Form” in order to 
provide the Commissioner of the City Department of Finance with information necessary for the 
Contractor to receive electronic funds transfer payments through a designated financial institution or 
authorized payment agent. The crediting of the amount of a payment to the appropriate account on the 
books of a financial institution or other authorized payment agent designated by the Contractor shall 
constitute full satisfaction by the City for the amount of the payment under this Contract. The account 
information supplied by the Contractor to facilitate the electronic funds transfer shall remain confidential 
to the fullest extent provided by Law.

76.2 The Commissioner may waive the application of the requirements of this Article 76 to 
payments on contracts entered into pursuant to Section 315 of the City Charter. In addition, the 
Commissioner of the Department of Finance and the Comptroller may jointly issue standards pursuant to
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which the Agency may waive the requirements of this Article 76 for payment in the following 
circumstances: (i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) 
for classifications or types of checks; or (iii) in other circumstances as may be necessary in the interest of 
the City.

ARTICLE 77. RECORDS RETENTION

77.1 The Contractor agrees to retain all books, records, and other documents relevant to this 
Contract for six years after the final payment or termination of this Contract, whichever is later. City, 
state, and federal auditors and any other persons duly authorized by the City shall have full access to and 
the right to examine any such books, records, and other documents during the retention period.

ARTICLE 78. PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED
BUSINESS ENTERPRISES IN CITY PROCUREMENT

NOTICE TO ALL PROSPECTIVE CONTRACTORS 

ARTICLE L MAYBE PROGRAM

Local Law No. 129 of 2005 added and Local Law 1 of 2013 amended Section 6-129 of the 
Administrative Code of the City of New York (hereinafter “Section 6-129”). Section 6-129 establishes the 
program for participation in City procurement (“MAYBE Program”) by minority- owned business 
enterprises (“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with 
Section 1304 of the New York City Charter. As stated in Section 6-129, the intent of the program is to 
address the impact of discrimination on the City’s procurement process, and to promote the public interest 
in avoiding fraud and favoritism in the procurement process, increasing competition for City business, and 
lowering contract costs. The contract provisions contained herein are pursuant to Section 6-129, and the 
rules of the Department of Small Business Services (“DSBS”) promulgated thereunder.

If this Contract is subject to the MAYBE Program established by Section 6-129, the specific 
requirements of MBE and/or WBE participation for this Contract are set forth in Schedule B of the 
Contract (entitled the “MAYBE Utilization Plan”), and are detailed below. The Contractor must 
comply with all applicable MBE and WBE requirements for this Contract.

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms 
used herein that are not defined herein shall have the meanings given such terms in Section 6-129. Article 
I, Part A, below, sets forth provisions related to the participation goals for construction, standard and 
professional services contracts. Article I, Part B, below, sets forth miscellaneous provisions related to the 
M/WBE Program.

PART A

PARTICIPATION GOALS FOR CONSTRUCTION. STANDARD
AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued 
pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part I to this 
Contract (see Page 1, line 1 Total Participation Goals) or will be set forth on Schedule B, Part I to Task 
Orders issued pursuant to this Contract, as applicable.
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with New York City 
Department of Small Business Services as MBEs and/or WBEs, and/or by crediting the participation of 
prime contractors and/or qualified joint ventures as provided in Section 3 below, unless the goals have 
been waived or modified by Agency in accordance with Section 6-129 and Part A, Sections 10 and 11 
below, respectively.

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to 
this Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be 
subject to the Participation Goals, unless the goals are waived or modified by Agency in accordance with 
Section 6-129 and Part A, Sections 10 and 11 below, respectively.

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to 
this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation 
toward fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the 
value of Contractor’s participation shall be determined by subtracting from the total value of the Contract 
or Task Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in 
Section 6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE 
may count its own participation either toward the goal for MBEs or the goal for WBEs, but not both.

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to 
count a percentage of its own participation toward fulfillment of the relevant Participation Goal. In 
accordance with Section 6-129, the value of Contractor’s participation shall be determined by subtracting 
from the total value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization 
Plan, Part II (see Pages 2-4) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint 
venture; (b) the percentage of work it intends to award to direct subcontractors; and (c) in cases where the 
contractor intends to award direct subcontracts, a description of the type and dollar value of work 
designated for participation by MBEs and/or WBEs, and the time frames in which such work is scheduled 
to begin and end. In the event that this M/WBE Utilization Plan indicates that the bidder or proposer, as 
applicable, does not intend to meet the Participation Goals, the bid or proposal, as applicable, shall be 
deemed non-responsive, unless Agency has granted the bidder or proposer, as applicable, a pre- award 
waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 below.

B. (i) If this Contract is for a master services agreement or other requirements type contract that 
will result in the issuance of Task Orders that will be individually registered (“Master Services 
Agreement”) and is subject to M/WBE Participation Goals, a prospective contractor shall be required to 
submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements 
for Master Services Agreements That Will Require Individually Registered Task Orders, Part II (page 2) 
indicating the prospective contractor’s certification and required affirmations to make all reasonable good 
faith efforts to meet participation goals established on each individual Task Order issued pursuant to this 
Contract, or if a partial waiver is obtained or such goals are modified by the Agency, to meet the modified 
Participation Goals by soliciting and obtaining the participation of certified MBE and/or WBE firms. In 
the event that the Schedule B indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals that may be established on Task Orders issued pursuant to this Contract, the bid or 
proposal, as applicable, shall be deemed nonresponsive.
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task 
Orders issued after the Master Services Agreement is awarded. If Participation Goals have been 
established on a Task Order, a contractor shall be required to submit a Schedule B - M/WBE Utilization 
Plan For Independently Registered Task Orders That Are Issued Pursuant to Master Services Agreements, 
Part II (see Pages 2-4) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; and (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and 
end. The contractor must engage in good faith efforts to meet the Participation Goals as established for 
the Task Order unless Agency has granted the contractor a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED 
HEREIN (SCHEDULE B, PART II). A SCHEDULE B SUBMITTED BY THE 
BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND 
REQUIRED AFFIRMATIONS (SEE SECTION V OF PART II) WILL BE DEEMED TO BE NON- 
RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 
(SCHEDULE B, PART III). IN THE EVENT THAT THE CITY DETERMINES THAT THE 
BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE THE VENDOR 
CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER 
ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR 
COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND 
AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND 
WILL BE GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO 
CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO 
THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE 
BID/PROPOSAL IS NON-RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE 
DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN 
E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS 
FROM THE DATE OF MAILING OR UPON DELIVERY, IF DELIVERED.

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of 
issuance by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends 
to award subcontracts within the subsequent 12 months. In the case of multiyear contracts, such list shall 
also be submitted every year thereafter. The Agency may also require the Contractor to report periodically 
about the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6- 
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., 
a contract valued at or below $3M for projects in New York City) or if the Contract is subject to a 
project labor agreement in accordance with Labor Law §222, and the bidder is required to identify 
at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric 
wiring), the Contractor must identify all those to which it intends to award construction subcontracts 
for any portion of the Wicks trade work at the time of bid submission, regardless of what point in the 
life of the contract such subcontracts will occur. In identifying intended subcontractors in the bid 
submission, bidders may satisfy any Participation Goals established for this Contract by proposing 
one or more subcontractors that are MBEs and/or WBEs for any portion of the Wicks trade work. 
In the event that the Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a 
reasonable time to propose alternate subcontractors.

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the
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firms’ commencement of work. A list of MBE and WBE firms may be obtained from the DSBS website at 
www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6356, or by 
visiting or writing DSBS at 110 William St., New York, New York, 10038, 7th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at 
(212) 513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal 
for MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE 
or graduate WBE, as defined in Section 6-129(c)(20).

7. Where an MAYBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 
6-129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each.

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in 
the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with 
Section 6-129 and Article II below, unless the Contractor has obtained a modification of its M/WBE 
Utilization Plan in accordance with Section 6-129 and Part A, Section 11 below.

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order 
the value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or 
$500,000, Agency shall review the scope of work for the Contract or Task Order, as applicable, and the 
scale and types of work involved in the change order, and determine whether the Participation Goals 
should be modified.

10. Pre-award waiver of the Participation Goals, (a) A bidder or proposer, or contractor with respect 
to a Task Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with 
Section 6-129, which requests that Agency change one or more Participation Goals on the grounds that 
the Participation Goals are unreasonable in light of the availability of certified firms to perform the 
services required, or by demonstrating that it has legitimate business reasons for proposing a lower level of 
subcontracting in its M/WBE Utilization Plan.

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or 
contractor, as applicable, must complete Part III (Page 5) of Schedule B and submit such request no later 
than seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due, in 
writing to the Agency by email at poped@ddc.nvc.gov or via facsimile at (718) 391-1886. Bidders, 
proposers, or contractors, as applicable, who have submitted requests will receive an Agency response by 
no later than two (2) calendar days prior to the due date for bids, proposals, or Task Orders; provided, 
however, that if that date would fall on a weekend or holiday, an Agency response will be provided by 
close-of-business on the business day before such weekend or holiday date.

(c) If the Agency determines that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, it shall revise the solicitation and extend the 
deadline for bids and proposals, or revise the Task Order, as applicable.
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(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 
contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as 
applicable—that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE 
Utilization Plan. In making its determination, Agency shall consider factors that shall include, but not be 
limited to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide 
intention to perform the Contract without any subcontracting, or to perform the Contract without awarding 
the amount of subcontracts represented by the Participation Goals. In making such determination, 
Agency may consider whether the M/WBE Utilization Plan is consistent with past subcontracting practices 
of the bidder, proposer or contractor, as applicable, whether the bidder, proposer or contractor, as 
applicable, has made efforts to form a joint venture with a certified firm, and whether the bidder, proposer, 
or contractor, as applicable, has made good faith efforts to identify other portions of the Contract that it 
intends to subcontract.

11. Modification of MAYBE Utilization Plan, (a) A Contractor may request a modification of its 
M/WBE Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public 
works project subject to GML §101(5) (i.e., a contract valued at or below $3M for projects in New 
York City) or if the Contract is subject to a project labor agreement in accordance with Labor Law 
§222, and the bidder is required to identify at the time of bid submission its intended subcontractors 
for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating and air 
conditioning (HVAC); and electric wiring), the Contractor may request a Modification of its M/WBE 
Utilization Plan as part of its bid submission. The Agency may grant a request for Modification of a 
Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts to meet the Participation 
Goals. In making such determination, Agency shall consider evidence of the following efforts, as 
applicable, along with any other relevant factors:

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise 
MBEs or WBEs that their interest in the Contract was solicited;

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and 
for which the Contractor claims an inability to retain MBEs or WBEs;

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their 
bids or proposals were solicited;

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer 
and to DSBS;

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an 
explanation of why action upon such recommendations did not lead to the desired level of 
participation of MBEs and/or WBEs.

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.

(b) The Agency may modify the Participation Goals when the scope of the work has been 
changed by the Agency in a manner that affects the scale and types of work that the Contractor indicated in 
its M/WBE Utilization Plan would be awarded to subcontractors.
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12. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.

13. If Participation Goals have been established for this Contract or a Task Order issued pursuant to 
this Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency 
shall review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not 
limited to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to 
this Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and 
such evaluation and assessment shall become part of the Contractor’s overall contract performance 
evaluation.

PART B: MISCELLANEOUS

1. The Contractor shall take notice that, if this solicitation requires the establishment of an M/WBE 
Utilization Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6- 
129. See §6-129(e)(10). Furthermore, such resulting contract may also be examined by the City’s 
Comptroller to assess compliance with the M/WBE Utilization Plan.

2. Pursuant to DSBS rules, construction contracts that include a requirement for an M/WBE 
Utilization Plan shall not be subject to the law governing Locally Based Enterprises set forth in Section 6- 
108.1 of the Administrative Code of the City of New York.

3. DSBS is available to assist contractors and potential contractors in determining the availability of 
MBEs and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate 
for participation by MBEs and/or WBEs in contracts.

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the 
M/WBE Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.

ARTICLE II. ENFORCEMENT

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.
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2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 
6-129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the 
following actions should be taken:

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;
(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;
(c) making a finding that the Contractor is in default of the Contract;
(d) terminating the Contract;
(e) declaring the Contractor to be in breach of Contract;
(0 withholding payment or reimbursement;
(g) determining not to renew the Contract;
(h) assessing actual and consequential damages;
(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on 

amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
procurements, the administrative costs of investigation and enforcement, or other factors set foith in 
the Contract;

. (j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or

(k) taking any other appropriate remedy.

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the 
Contractor has been found to have failed to fulfill its Participation Goals contained in its M/WBE 
Utilization Plan or the Participation Goals as modified by Agency pursuant to Article I, Part A, Section 
11, Agency may assess liquidated damages in the amount of ten percent (10%) of the difference between 
the dollar amount of work required to be awarded to MBE and/or WBE firms to meet the Participation 
Goals and the dollar amount the Contractor actually awarded and paid, and/or credited, to MBE and/or 
WBE firms. In view of the difficulty of accurately ascertaining the loss which the City will suffer by reason 
of Contractor’s failure to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as 
the liquidated damages that the City will suffer by reason of such failure, and not as a penalty. Agency 
may deduct and retain out of any monies which may become due under this Contract the amount of any 
such liquidated damages; and in case the amount which may become due under this Contract shall be less 
than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the 
difference.

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, 
or is participating in a contract in a manner that does not serve a commercially useful function (as defined 
in Section 6-129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the 
Commissioner of DSBS who shall determine whether the certification of such business enterprise should be 
revoked.
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6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be 
submitted under penalty of perjury and any false or misleading statement or omission shall be grounds for 
the application of any applicable criminal and/or civil penalties for perjury. The making of a false or 
fraudulent statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, 
in addition, be grounds for revocation of its certification.

7. The Contractor's record in implementing its MAYBE Utilization Plan shall be a factor in the 
evaluation of its performance. Whenever Agency determines that a Contractor's compliance with an 
M/WBE Utilization Plan has been unsatisfactory, Agency shall, after consultation with the City Chief 
Procurement Officer, file an advice of caution form for inclusion in VENDEX as caution data.
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IN WITNESS WHEREOF, the Commissioner, on behalf of the City of New York, and the 
Contractor, have executed this agreement in quadruplicate, two parts of which are to remain with the 
Commissioner, another to be filed with the Comptroller of the City, and the fourth to be delivered to the 
Contractor.

THE CITY OF NEW YORK

CONTRACTOR:

(Member of Firm or Officer of Corporation) 

AJAQfir €< /TVt £-

Title:  fC&SiOt-zsJtT

(Where
Attest:

Secretary

(Seal)
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State of County of '££LS\(-y ss:

On this ay of jjfaH , before me personally came AjSYDft *
10 known who, being by me duly sworn did depose and say that he.resides at

■—:2-—L_L_______________________________ that he is the ./^A- /AT / /D ^ A 7~~_______
of the corporation described in and which executed the foregoing instrument; that he knows the seal of said 
corporation; that one of the seals affixed to said instrument is such se3l; that it was so affixed by order of 
the directors of said corporation, and that he signed his^na^ne theret^byjlike order.

VICTORIA AYO-VAUGHAN
Notary Public, StateolN

Registration #01AYou>
Qualified ^^gg ju\y 15, y Notary Hriblic' or'Commissioner of Deeds

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION

ACKNOWLEDGEMENT OF PRINCIPAL. IF A PARTNERSHIP 

State of____________________ County of__________________ ss:

^s ______day of________,______, before me personally appeared___________________________ _
to me known, and known to me to be one of the members of the firm of_____________________________
—________________________________ described in and who executed the foregoing instrument; and he
acknowledged to me that he executed the same as and for the act and deed of said firm.

Notary Public or Commissioner of Deeds

ACKNOWLEDGEMENT OF PRINCIPAL. IF AN INDIVIDUAL 

State of________________ County of_________________ ss:

On this ____ day of________,_____ , before me personally appeared ____________________________
to me known, and known to me to be the person described in and who executed the foregoing instrument; 
and acknowledged that he executed the same.

Notary Public or Commissioner of Deeds
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ACKNOWLEDGEMENT BY COMMISSIONER

State of £
j v

County of ss:

On this day of ISoa-CL, 2qUST, before me personally came E-t/ir
to me known, and known to be the Deputy Commissioner of the Department of Design and Construction of 
The City of New York, the person described as such in and who as such executed the foregoing instrument 
and acknowledged to me that he executed the same as Deputy Cytpmissioner for the purposes therein 
mentioned.

Notary r Commissioner of Deeds

VICTORIA AYO-VAUGHAN 
Notary Public. State of New York 

Registration #01AY5014042 
Qualified in Queens County 

Commission Expires July 15, Z2-l)
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AUTHORITY

MAYOR’S CERTIFICATE NO. CBX DATED
BUDGET DIRECTOR’S CERTIFICATE NO. DATED

APPROPRIATION 
COMMISSIONER’S CERTIFICATE

In conformity with the provisions of Section 6-101 of the Administrative Code of the City of New 
York, it is hereby certified that the estimated cost of the work, materials and supplies required by the within 
Contract, amounting to

T. Svs/- U u^As-oA ______

Dollars ($ M.'frg-g ^is-co >

is chargeable to the fund of the Department of Design and Construction entitled Code

Department of Design and Construction

I hereby certify that the specifications contained herein com 
BUDGET.

the terms and conditions of the

COMPTROLLER’S CERTIFICATE

The City of New York___________________________________________

Pursuant to the provisions of Section 6-101 of the Administrative Code of the City of New York, I 
hereby certify that there remains unapplied and unexpended a balance of the above mentioned fund 
applicable to this Contract sufficient to pay the estimated expense of executing the same viz:

$__________________________

Comptroller
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MAYOR’S CERTIFICATE OR 
CERTIFICATE OF THE DIRECTOR 

OF THE BUDGET
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Performance Bond #1 (Pages 92 to 95V. Use if the total contract price is $5 Million Or Uess.
Performance Bond #1 has been approved by the U.S. Small Business Administration (“SBA”)
for participation in its Bond Guarantee Program.

PERFORMANCE BOND #\ (Page \)

PERFORMANCE BOND #1

KNOW ALL PERSONS BY THESE PRESENTS
That we,_____________________________________

hereinafter referred to as the “Principal,” 
and, _

YORK, hereinafter referred to as the'X^ty’ 
of

hereinafter referred to as the “Mnety” (“Sureties”) are held and firmly bound to THE CITY OF NEW
to its successors and assigns in the penal sum

($__________________________________

said sum of money well and truly to be m: 
administrators, successors and assigns, jointly

) Dollafs, lawful money of tbeSJmted States for the payment of which 
tde, we, and each of us, bhuLourselves, our heirs, executors, 

and severally, firmly by theseptesents.

WHEREAS, the Principal is about to enter or has entered, into a Contract in writing with the City for

a copy of which Contract is annexed to ^nd hereby made a part of tins bond as though herein set forth in 
full;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its
nd faithfully perform the said Contract and all modifications, 

amendments, additions and alterations t rereto that may hereafter be made, according to its terms and its 
true intent and meaning, including repair and oi replacement of defective work and guarantees of 
maintenance for the periods stated in the Contract, and shall fully indemnify and save harmless the City 
from all cost and damage which it may suffer by reason of the Principal’s default of the Contract, and shall 
fully reimburse and repay the City for all outlay and expense which the City may incur in making

CITY OF NEW YORK 
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Performance Bond #1 (Pages 92 to 95): Use if the total contract price is $5 Million Or Less.
Performance Bond #1 has been approved by the U.S. Small Business Administration (“SBA”)
for participation in its Bond Guarantee Program.

Bond No. 015047236
PERFORMANCE BOND #1 (Page 1)

PERFORMANCE BOND #1

KNOW ALL PERSONS BY THESE PRESENTS:,
That we, En-Tech Corp._______________________________

91 Ruckman Road

Closter, NJ 07624

hereinafter referred to as the “Principal,” 
and _______ Liberty Mutual Insurance Company

1200 MacArthur Blvd.

Mahwah, NJ 07430

hereinafter referred to as the “Surety” (“Sureties”) are held and firmly bound to THE CITY OF NEW 
YORK, hereinafter referred to as the “City” or to its successors and assigns in the penal sum 
of-------------- -------------------------------------------------------------------------------- --- ------------------------
Four Million Eight Hundred Eighty Eight Thousand Six Hundred Fifteen Dollars and No/100

($4,888,615.00 _________________ ) Dollars, lawful money of the United States for the payment of which
said sum of money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City for

FMS ID: PS-312CW1, E-Pin: 85015B0001001, DDC Pin: 8502014SE0010C, Rehabilitation of Interceptor Sewers and 

Appurtenances in Various Locations in the Boroughs of the Bronx, Manhattan, Queens and Staten Island

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in 
full;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its 
representatives or assigns, shall well and faithfully perform the said Contract and all modifications, 
amendments, additions and alterations thereto that may hereafter be made, according to its terms and its 
true intent and meaning, including repair and or replacement of defective work and guarantees of 
maintenance for the periods stated in the Contract, and shall fully indemnify and save harmless the City 
from all cost and damage which it may suffer by reason of the Principal’s default of the Contract, and shall 
fully reimburse and repay the City for all outlay and expense which the City may incur in malting
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PERFORMANCE BOND #1 (Page 2)

good any such default and shall protect the said City of New York against, and pay any and all amounts, 
damages, cost and judgments which may or shall be recovered against said City or its officers or agents or 
which the said City of New York may be called upon to pay any person or corporation by reason of any 
damages arising or growing out of the Principal’s default of the Contract, then this obligation shall be null 
and void, otherwise to remain in full force and effect.

The Surety (Sureties), for value received, hereby stipulates and agrees, upon written notice from the City 
that the City has determined that the Principal is in default of the Contract, to (1) pay the City the cost to 
complete the contract as determined by the City in excess of the balance of the Contract held by the City, 
plus any damages or costs to which the City is entitled, up to the full amount of the above penal sum, (2) 
fully perform and complete the Work to be performed under the Contract, pursuant to the terms, 
conditions, and covenants thereof, or (3) tender a completion Contractor that is acceptable to the City. 
The Surety (Sureties) further agrees, at its option, either to notify the City that it elects to pay the city the 
cost of completion plus any applicable damages and costs under option (1) above, or to commence and 
diligently perform the Work specified in the Contract, including physical site work, within twenty-five 
(25) business days after written notice thereof from the City and, if the Surety elects to fully perform and 
complete the Work, then to complete all Work within the time set forth in the Contract or such other time 
as agreed to between the City and Surety in accordance with the Contract. If the Surety elects to tender 
payment pursuant to (1) above, then the Surety shall tender such amount within fifteen (15) business days 
notification from the City of the cost of completion. The Surety and the City reserve all rights and 
defenses each may have against the other; provided, however, that the Surety expressly agrees that its 
reservation of rights shall not provide a basis for non-performance of its obligation to pay the City the cost 
of completion, to commence and complete all Work as provided herein, or to tender a completion 
contractor.

The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and 
agrees that the obligation of said Surety (Sureties) and its bond shall be in no way impaired or affected by 
any extension of time, modification, omission, addition, or change in or to the said Contract or the Work 
to be performed thereunder, or by any payment thereunder before the time required therein, or by any 
waiver of any provisions thereof, or any moneys due or to become due thereunder, and said Surety 
(Sureties) does hereby waive notice of any and all of such extensions, modifications, omissions, additions, 
changes, payments, and waivers, and hereby expressly stipulates and agrees that any and all things done 
and omitted to be done by and in relation to subcontractors shall have the same effect as to said Surety 
(Sureties) as though done or omitted to be done by or in relation to said Principal. Notwithstanding the 
above, if the City makes payments to the Principal before the time required by the contract that in the 
aggregate exceed $100,000 or 10% of the Contract price, whichever is less, and that have not become 
earned prior to the Principal being found to be in default, then all payments made to the Principal before 
the time required by the Contract shall be added to the remaining contract value available to be paid for 
the completion of the Contract as if such sums had not been paid to the Principal, but shall not provide a 
basis for non-performance of its obligation to pay the City the cost of completion, to commence and to 
complete all Work as provided herein, or to tender a completion contractor.

Performance Bond #1 (Pages 92 to 95): Use if the total contract price is $5 Million Or Less.
Performance Bond #1 has been approved by the U.S. Small Business Administration (“SBA”)
for participation in its Bond Guarantee Program.
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Performance Bond #1 (Pages 92 to 95): Use if the total contract price is $5 Million Or Less. 
Performance Bond #1 has been approved by the U.S. Small Business Administration (“SBA”) 
for participation in its Bond Guarantee Program.

IN WITNESS WHEREOF, The Principal and the Surety (Sureties) have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and 
these presents to be signed by their proper officers, this

partners.

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a 
duly authorized officer, agent, or attomey-in-fact.

There should be executed an appropriate number of counterparts of the bond corresponding to the number 
of counterparts of the Contract.

CITY OF NEW YORK
DDC

PERFORMANCE BOND #1 (Page 3)

21st day of May
(Seal)

En-Tech Corp. .(L.S.)

(Seal) Nada Camali, President

Surety
Liberty Mutual Insurance Company

(Seal) Surety

By:

(Seal) Surety

By:

(Seal) Surety

By:

(Seal) Surety

By:

Bond Premium Rate

Bond Premium Cost

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are
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PERFORMANCE BOND #1 (Page 4) 

ACKNOWLEDGMENT OF PRINCIPAL IF A CORPORATION

State of ^ ^ ioli'C_________________County of i ______________________________ ss;

Performance Bond #1 (Pages 92 to 95): Use if the total contract price is $5 Million Or Uss. Performance Bond #1
has been approved by the U.S. Small Business Administration (“SBA”) for participation in its Bond Guarantee
Program.

On this —2 )______________ day of ______________ , 20 / i__________________ before me personally
came NAu R t C~A/>\MI \___________ ,
to me known, who, being by me duly sworn did depose and say that he/she resides 
at it U 6* iS yrt>______

IlfA/K.^ jUumW tfA-_________________ ; that he/she is the f tPieyXT'__________________
of the corporation described in and which executed the foregoing instrument; and that he/she signed his/her name to 
the foregoing instrument by order of the directors of said corporation as the duly authorized and binding act thereof^

1
Notary Public or Commissioner of Deeds.

ROBERT BORST 
NOTARY PUBLIC 
REG. NO. 01B06003533 
QUALIFIED IN QUEENS COUNTY

ACKNOWLEDGMENT OF PRINCIPAL IF A PA^M^HfifS MARCH 9 20' *

State of County of ss:

On this____________________ day of_____________________ , 20____________________ _ before me personally
came _____________________________________ ,
to me known, who, being by me duly sworn did dispose and say that he/she resides 
at_____________________________
________ ________________________________________ ; that he/she is___________________________ partner of
_________________________ , a limited/general partnership existing under the laws of the State of
_______________________ , the partnership described in and which executed the foregoing instrument;
and that he/she signed his/her name to the foregoing instrument as the duly authorized and binding act of 
said partnership.

Notary Public or Commissioner of Deeds.

ACKNOWLEDGMENT OF PRINCIPAL IF AN INDIVIDUAL

State of County of ss:

On this day of .20 before me personally
came
to me known, who,.being by me duly sworn did depose and say that he/she resides 
at_____________________________
_________________________________________________, and that he/she is the individual whose name is
subscribed to the within instrument and acknowledged to me that by his/her signature on the 
instrument, said individual executed the instrument

Notary Public or Commissioner of Deeds

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective parties; (b) appropriate 
duly certified copy of Power of Attorney or other certificate of authority where bond is executed by agent, officer or other 
representative of Principal or Surety; (c) a duly certified extract from By-Laws or resolutions of Surety under which Power 
of Attorney or other certificate of authority of its agent, officer or representative was issued, and (d) certified copy of latest 
published financial statement of assets and liabilities of Surety.

********
Affix Acknowledgments and Justification of Sureties.
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ACKNOWLEDGEMENT OF SURETY

State of New Jersey j
|-ss

County of Passaic ]

On 05/21/2015, before me personally came Pamela J. Boyle to me known, who, 
being by me duly sworn, did depose and say that she is an attorney-in-fact of Liberty 
Mutual Insurance Company the corporation described in and which executed the within 
instrument; that she knows the corporate seal of said corporation, and that the seal affixed 
to the within instrument is such corporate seal, and that she signed the said instrument 
and affixed the said seal as Attomey-in-Fact by authority of the Board of Directors of 
said corporation and by authority of this office under the Standing Resolutions thereof.

My Commission expires:

STEPHANIE K i Y
NUL..V i BlIC 

STA EG- Tv. JERSEY 
MY COMMISSION EW IRES OCTOfJ r 27. 2016
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THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6872485

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company 
is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute 
and appoint, Joseph W. Mallory; Lisa Nosal; Louis A. Vlahakes; Pamela J. Boyle: Robert E. Culnen

all of the city of Totowa_______ , state of _NJ___________ each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 13th day of February________, 2015 .

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company

B ______________
STATE OF PENNSYLVANIA ss David M. Carey^Assistant Secretary
COUNTY OF MONTGOMERY

On this 13th day of February______ , 2015 . before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, 
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

Teresa Pastella , Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company Liberty Mutual Insurance Company and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company acting pursuant to the Bylaws of the Company, authorizes David M Carey, Assistant Secretary to appoint such attorneys-in- 
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety 
obligations.

Authorization - By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with 
the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said 
Companies, is in full force and effect and has not been revoked.
IN TESTIMONY WHEREOF I have hereunto set my hand and affixed the seals of said Companies this 21st day 0f______ May____________________________ 20 *5

By:
Gregory W. Davenport, Assistant Secretary
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Liberty
Mutual,

SURETY

LIBERTY MUTUAL INSURANCE COMPANY

FINANCIAL STATEMENT — DECEMBER 31, 2014

Assets

Cash and Bank Deposits............................................ $744,221,142

♦Bonds — U.S Government......................................... 1,718,117,704

♦Other Bonds....................................................................11,205,872,087

♦Stocks............................................................................. 9,533,437.819

Real Estate.................................................................... 277,742,849

Agents’ Balances or Uncollected Premiums........... 4,150,041,316

Accrued Interest and Rents........................................ 129,261,358

Other Admitted Assets....................................................14,896.464.393

Total Admitted Assets

Liabilities

Unearned Premiums....................................................  $6,288,178,795

Reserve for Claims and Claims Expense.................. 16,879,324,618

Funds Held Under Reinsurance Treaties................. 211,983,009

Reserve for Dividends to Policyholders................. 1,246,547

Additional Statutory Reserve.................................... 40,877,587

Reserve for Commissions, Taxes and

Other Liabilities...................................................... 2,664,248,124

Total...................................................................... $26,085,858,680
Special Surplus Funds.................. $53,954,363

Capital Stock................................. 10,000,000

Paid in Surplus.............................. 8,829,117,542

Unassigned Surplus......................  7,676,228,083

Surplus to Policyholders................................. 16,569,299,988
Total Liabilities and Surplus..................................$42.655.158.668

♦ Bonds are stated at amortized or investment value; Stocks at Association Market Values.
The foregoing financial information is taken from Liberty Mutual Insurance Company’s financial 
statement filed with the state of Massachusetts Department of Insurance.

1, TIM MIKOLAJEWSK1, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and 
correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2014, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 20th day of 
March, 2015.

Assistant Secretary

S-1262LMlC/a 3/15





Payment Bond (Pages 100 to 103): Use for any contract for which a Payment Bond is required.

PAYMENT BOND (Page 1)
Bond No. 015047236

PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS, That we,______________________
En-Tech Corp.

91 Ruckman Road

Closter, NJ 07624

hereinafter referred to as the “Principal”, and________________________________________________
Liberty Mutual Insurance Company

1200 MacArthur Blvd.

Mahwah, NJ 07430

hereinafter referred to as the “Surety” (“Sureties”) are held and firmly bound to THE CITY OF NEW YORK, 
hereinafter referred to as the “City” or to its successors and assigns, in the penal sum of
Four Million Eight Hundred Eighty Eight Thousand Six Hundred Fifteen Dollars and No/100

($4,888,615.00 ) D0narS) lawful money of the United States, for the payment of which said sum of money well 
and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City for 
FMS ID: PS-312CW1, E-Pin: 85015B0001001, DDC Pin: 8502014SE0010C, Rehabilitation of Interceptor'Sewers and

Appurtenances in Various Locations in the Boroughs of the Bronx, Manhattan, Queens and Staten Island

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its 
representatives or assigns and other Subcontractors to whom Work under this Contract is sublet and his or their 
successors and assigns shall promptly pay or cause to be paid all lawful claims for

(a) Wages and compensation for labor performed and services rendered by all persons engaged in 
the prosecution of the Work under said Contract, and any amendment or extension thereof or addition thereto, 
whether such persons be agents servants or employees of the Principal or any such Subcontractor, including all 
persons so engaged who perform the work of laborers or mechanics at or in the vicinity of the site

CITY OF NEW YORK STANDARD CONSTRUCTION CONTRACT
DDC 100 December 2013
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PAYMENT BOND (Page 2)

Payment Bond (Pages 100 to 103): Use for any contract for which a Payment Bond is required.

of the Project regardless of any contractual relationship between the Principal or such Subcontractors, or his or 
their successors or assigns, on the one hand and such laborers or mechanics on the other, but not including office 
employees not regularly stationed at the site of the project; and

(b) Materials and supplies (whether incoiporated in the permanent structure or not), as well as 
teams, fuels, oils, implements or machinery furnished, used or consumed by said Principal or any subcontractor 
at or in the vicinity of the site of the Project in the prosecution of the Work under said Contract and any 
amendment or extension thereof or addition thereto; then this obligation shall be void, otherwise to remain in 
full force and effect.

This bond is subject to the following additional conditions, limitations and agreements:

(a) The Principal and Surety (Sureties) agree that this bond shall be for the benefit of any 
materialmen or laborer having a just claim, as well as the City itself.

(b) All persons who have performed labor, rendered services or furnished materials and supplies, 
as aforesaid, shall have a direct right of action against the Principal and his, its or their successors and assigns, 
and the Surety (Sureties) herein, or against either or both or any of them and their successors and assigns. Such 
persons may sue in their own name, and may prosecute the suit to judgment and execution without the necessity 
of joining with any other persons as party plaintiff.

(c) The Principal and Surety (Sureties) agree that neither of them will hold the City liable for any 
judgment for costs of otherwise, obtained by either or both of them against a laborer or materialman in a suit 
brought by either a laborer or materialman under this bond for moneys allegedly due for performing work or 
furnishing material.

(d) The Surety (Sureties) or its successors and assigns shall not be liable for any compensation 
recoverable by an employee or laborer tinder the Workmen’s Compensation Law.

(e) In no event shall the Surety (Sureties), or its successors or assigns, be liable for a greater sum 
than the penalty of this bond or be subject to any suit, action or proceeding hereon that is instituted by any 
person, firm, or corporation hereunder later than two years after the complete performance of said Contract and 
final settlement thereof.

The Principal, for himself and his successors and assigns, and the Surety (Sureties), for itself 
and its successors and assigns, do hereby expressly waive any objection that might be interposed as to the right 
of the City to require a bond containing the foregoing provisions, and they do hereby further expressly waive 
any defense which they or either of them might interpose to an action brought hereon by any person, firm or 
corporation, including subcontractors, materialmen and third persons, for work, labor, services, supplies or 
material performed rendered, or furnished as aforesaid upon the ground that there is no law authorizing the City 
to require the foregoing provisions to be place in this bond.

And the Surety (Sureties), for value received, for itself and its successors and assigns, hereby 
stipulates and agrees that the obligation of said Surety (Sureties), and its bonds shall be in no way impaired or 
affected by any extension of time, modification, omission, addition, or change in or of the said Contract or the 
work to be performed thereunder, or by any payment thereunder before the time required therein, or by any 
waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof or of any part thereof, 
or of any Work to be performed, or any moneys due to become due thereunder and said Surety (Sureties) does 
hereby waive notice of any and all of such extensions, modifications, omissions, additions, changes, payments, 
waivers, assignments, subcontracts and transfers, and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, Subcontractors, and other transferees shall 
have the same effect as to said Surety (Sureties) as though done or omitted to be done or in relation to said 
Principal.
CITY OF NEW YORK 

DDC 101
STANDARD CONSTRUCTION CONTRACT

December 2013





PAYMENT BOND (Page 3)

Payment Bond (Pages 100 to 103): Use for any contract for which a Payment Bond is required.

IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands

partners.

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a 
duly authorized officer, agent, or attomey-in-fact.

There should be executed an appropriate number of counterparts of the bond corresponding to the number 
of counterparts of the Contract.

CITY OF NEW YORK STANDARD CONSTRUCTION CONTRACT

and seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and 
these presents to be signed by their proper officers, this 21st_____ day of May________ , 2015________.2015

(Seal)
En-Tech Corp.

(L.S.)

(Seal) Liberty Mutual Insurance Company

(Seal)
Surety

By,

(Seal)
Surety

By:

(Seal)
Surety

By:

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are

DDC 102 December 2013
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Payment Bond (Pages 100 to 103): Use for any contract for which a Payment Bond is required.

ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION

State of _ H'w % ________ County of /<x,_____ ss:

On this 2 4 day of ffiA'j X*,! X . before me personally came A^bA e. CA-/AA-),
to me known, who, being by me duly sworn did depose and say that&e resides at /l‘ Zc G-vU *27 v >
-S.-lW^E*_____________________________ tha£he is the \ rfercr ________________ of
the corporation described in and which executed the foregoing instrument; that he knows the seal of said 
corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by order of 
the directors of said corporation, and.tb#l*tjfcsigned his name thereto by like order.

ROBERT BORST 
NOTARY PUBLIC 
REG. NO. 01B06003533 
QUALIFIED IN Q' IFFNS COUNTY 
TERM EXPIRES MARCH 9 20/f Notary Public or Commissioner of Deeds

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP

State of____________________County of_________________ ss:

On this_____day of_________ ,_______ , before me personally appeared________________________
to me known, and known to me to be one of the members of the firm of___________________________
________________________ described in and who executed the foregoing instrument; and he
acknowledged to me that he executed the same as and for the act and deed of said firm.

Notary Public or Commissioner of Deeds 

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

State of____________________County of__________________ss:

On this_____day of_________ ,_______ , before me personally appeared_________________________
to me known, and known to me to be the person described in and who executed the foregoing instrument; 
and acknowledged that he executed the same.

Notary Public or Commissioner of Deeds

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective 
parties; (b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond 
is executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from 
By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its 
agent, officer or representative was issued, and (d) certified copy of latest published financial statement of 
assets and liabilities of Surety.

********
Affix Acknowledgments and Justification of Sureties.

CITY OF NEW YORK 
DDC

STANDARD CONSTRUCTION CONTRACT
December 2013103





ACKNOWLEDGEMENT OF SURETY

State of New Jersey ]
|-ss

County of Passaic ]

On 05/21/2015, before me personally came Pamela J. Boyle to me known, who, 
being by me duly sworn, did depose and say that she is an attorney-in-fact of Liberty 
Mutual Insurance Company the corporation described in and which executed the within 
instrument; that she knows the corporate seal of said corporation, and that the seal affixed 
to the within instrument is such corporate seal, and that she signed the said instrument 
and affixed the said seal as Attorney-in-Fact by authority of the Board of Directors of 
said corporation and by authority of this office under the Standing Resolutions thereof.

My Commission expires:

STEPHANIE F. , Y
NL' i/- , .'i > i BLlC 

STA eg: 'LVJERSEY 
MY COMMISSION EXPIRES 0CT00 27, 2016
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THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6872486

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company 
is a corporation duly organized under the laws of the State of Indiana (herein collectively called the “Companies"), pursuant to and by authority herein set forth, does hereby name, constitute 
and appoint, Joseph W. Mallory; Lisa Nosal; Louis A. Vlahakes: Pamela J. Boyle: Robert E. Culnen

all of the city of Totowa , state of nj . each individually if there be more than one named, its true and lawful attomey-in-fact to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 13th day of February__________2015 .

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company

David M. Care/'Assistant Secretary
STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY

On this 13th day of February
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he. as such, being authonzed so to do, 
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above wntten

2015 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and

By:
Teresa Pastella . Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M Carey, Assistant Secretary to appoint such attorneys-in- 
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety 
obligations.

Authorization - By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with 
the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said 
Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 21st day of________ May______________________ , 20 15 .

By:
Gregory W Davenport, Assistant Secretary
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Liberty
Mutual.

SURETY

LIBERTY MUTUAL INSURANCE COMPANY 

FINANCIAL STATEMENT — DECEMBER 31, 2014

Assets

Cash and Bank Deposits........................................... $744,221,142

’Bonds — U.S Government........................................ 1,718,117,704

•Other Bonds.................................................................. 11,205,872,087

•Stocks........................................................................... 9,533,437,819

Real Estate.................................................................. 277,742,849

Agents’ Balances or Uncollected Premiums..........  4.150,041,316

Accrued Interest and Rents....................................... 129.261,358

Other Admitted Assets................................................. 14,896.464.393

Total Admitted Assets.......................................$42,655J5&668

Liabilities

Unearned Premiums................................................... $6,288,178,795
Reserve for Claims and Claims Expense.................. 16,879,324,618
Funds Held Under Reinsurance Treaties................ 211,983,009
Reserve for Dividends to Policyholders................. 1,246,547
Additional Statutory Reserve.................................... 40,877,587
Reserve for Commissions, Taxes and

Other Liabilities................................................... 2.664.248.124
Total...................................................................... S26,085,858,680

Special Surplus Funds.................  $53,954,363
Capital Stock................................ 10,000,000
Paid in Surplus.............................  8,829,117,542
Unassigned Surplus...................... 7,676,228,083

Surplus to Policyholders................................. 16,569,299,988
Total Liabilities and Surplus..................................$42,655,158,668

* Bonds are stated at amortized or investment value; Stocks at Association Market Values.
The foregoing financial information is taken from Liberty Mutual Insurance Company’s financial 
statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSK1, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and 
correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2014, to the best of my knowledge and belief.

rN WITNESS WHEREOF, 1 have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 20th day of 
March, 2015.

Assistant Secretary

S-1262LMIC/3 3/15
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j\cor£x CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

5/20/2015
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

EPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsement(s).

PRODUCER

C&H AGENCY 
783 Riverview Drive 
P.O. Box 324 
Totowa NJ 07511

name*CT Jo-Ann Intiso

SISN«E- F»,v (973) 890-0900 5&. No>: (973,812-9860

address- 3 intiso@chagency. com

INSURER(S) AFFORDING COVERAGE NAIC #

insurer a :Starr Indemnity & Liability Co. 38318
insurerb:XL Specialty Insurance Company 37885
insurer C:NY State Insurance Fund 36102
insurerdstandard Security Life Ins Co. 69078
INSURER E :

INSURER F :

INSURED

En-Tech Corp.
91 Ruckman Road 
Closter, NJ 07624

COVERAGES CERTIFICATE NUMBER:15-16 GL, A,U,WC,NYD (05/ REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
LTR TYPE OF INSURANCE

ADDL SUBR
ML POLICY NUMBER

POLICY EFF
IMM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY 

OCCUR

10000253971581 5/9/2015 5/9/2016
X

X
CLAIMS-MADE X

EACH OCCURRENCE 
DAMAGE TO RENTED
PREMISES (Ea occurrence)

MED EXP (Any one person)

Blanket Contractual PERSONAL & ADV INJURY

X Completed Ops - XCU Incl
GEN'L AGGREGATE LIMIT APPLIES PER:

LOC

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

POLICY X 2L
COMBINED SINGLE LIMIT
(Ea accident!______________

2,000,000
300,000
10,000

2,000,000
4,000,000
4,000,000

AUTOMOBILE LIABILITY
IT

SISIPCA08330615 5/9/2015 5/9/2016 1,000,000
ANY AUTO 
ALL OWNED 
AUTOS

HIRED AUTOS

BODILY INJURY (Per person)

X
X

SCHEDULED
AUTOS
NON-OWNED
AUTOS

BODILY INJURY (Per accident)

PROPERTY DAMAGE 
(Per accident)_________

PIP-Additional

X UMBRELLA LIAB 

EXCESS LIAB

DED X

X OCCUR

CLAIMS-MADE

RETENTIONS 10,000

US00057825LI15A 
UMBRELLA FOLLOWS FORM 
OVER ALL POLICIES

5/9/2015 5/9/2016 EACH OCCURRENCE 5,000,000

AGGREGATE 5,000,000

WORKERS COMPENSATION 
AND EMPLOYERS'LIABILITY y/N
ANY PROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under 
DESCRIPTION OF OPERATIONS below

G1419-683-6 4/1/2015 4/1/2016 X WC STATU-
-T-QRYUM1IS.

OTH-
-EB-

□ N/A
E.L. EACH ACCIDENT Unlimited
E L. DISEASE - EA EMPLOYEE S Unlimited
E.L. DISEASE - POLICY LIMIT S Unlimited

D New York Disability R 91043-000 1/1/2013 Until
Cancelled

Statutory

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)RE: FMS ID: PS-312CW1, E-PIN: 85015B0001001, DDC PIN: 85020114SE0010C, Rehabilitation of Interceptor
Sewers and Appurtenances in Various Locations - In Boroughs of Bronx, Manhattan, Queens and Staten 
Island. The City of New York, including its officials and employees; New York City Department of Design 
and Construction are included as Additional Insureds with respect to this project, with coverage at least 
as broad as the latest version of ISO forms CG2010 or CG2033 and CG2037, but only if required by a 
written and signed contract.

CERTIFICATE HOLDER CANCELLATION

New York City Department of Design 
and Construction

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE30-30 Thomson Avenue
Long Island City, NY 11101

Daniel Culnen/JENN
ACORD 25 (2010/05) 
INS025 (201005) 01

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD





/XCORtJF CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

5/20/2015
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
'ELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
EPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsement(s).

PRODUCER

C&H AGENCY
783 Riverview Drive
P.O. Box 324
Totowa NJ 07511

namelCT Jo-Ann Intiso
K™, (973) 890-0900 | Nol: <973)Bi2-S860

address: j inti so@ chagency. com
PRODUCER 00000530CUSTOMER ID «UUUUUDJU

INSURER(S) AFFORDING COVERAGE NAIC #

INSURED

En-Tech Corp.
91 Ruckman Road
Closter, NJ 07624

insurer a :Hanover Insurance Co. 22292
INSURER B :
INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES CERTIFICATE NUMBER:15-16 PROP (242 Freeman REVISION NUMBER:

INSR
LTR

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

addl subr
TYPE OF INSURANCE iN$R_wyp POLICY NUMBER

POLICY EFF POLICY EXP 
(MM/DD/YYYY) (MM/DD/YYYY) LIMITS

EACH OCCURRENCE S
DAMAGE TO RENTED 
PREMISES (Ea occurrence) $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

s
COMBINED SINGLE LIMIT 
(Ea accident) s
BODILY INJURY (Per person) s
BODILY INJURY (Per accident) s
PROPERTY DAMAGE 
(Per accident)

s

S

s
EACH OCCURRENCE S

AGGREGATE s
s
$

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY 
] CLAIMS-MADE □ OCCUR

GENT AGGREGATE LIMIT APPLIES PER: 

POLICY jPCT LOC

AUTOMOBILE LIABILITY

ANY AUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS

UMBRELLA LIAB 

EXCESS LIAB

OCCUR

CLAIMS-MADE

DEDUCTIBLE

RETENTION

WORKERS COMPENSATION 
AND EMPLOYERS'LIABILITY y/N
ANY PROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under 
DESCRIPTION OF OPERATIONS below

T / II 
□

WC STATU- OTH-E&l
E L EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE S

E L. DISEASE - POLICY LIMIT $

Commercial Property 
(Special Form)

RHY9542430-03 5/9/2015 5/9/2016 Location 2071 Clove Road 

Staten Island, NY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

RE: FMS ID: PS-312CW1, E-PIN: 85015B0001001, DDC PIN: 85020114SE0010C, Rehabilitation of Interceptor Sewers and
Appurtenances in Various Locations - In Boroughs of Bronx, Manhattan, Queens and Staten Island.
Engineers Field Office - $40,000 Contents Located at 2071 Clove Road, Staten Island, NY.

CERTIFICATE HOLDER CANCELLATION

New York City Department of Design 
and Construction
30-30 Thomson Avenue

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Long Island City, NY 11101
Daniel Culnen/ JENN ^ ^ <.£<■>&-

ACORD 25 (2009/09) 
INS025 (200909)

© 1988-2009 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD





Project ID.: PS-312CW1

SCHEDULE“A”
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 - INSURANCE)

PART III. BROKER’S CERTIFICATION

Pursuant to Article 22.3.3 of the Contract, every Certificate Of Insurance must be accompanied by 
either the following certification by the broker setting forth the following text and required information and 
signatures or certified copies of all policies referenced in the Certificate Of Insurance.

CERTIFICATION BY BROKER

The undersigned insurance broker represents to the City of New York that the attached Certificate 
Of Insurance is accurate in all materia! respects, and that the described insurance is effective as of the date 

of this Certification.

C & H Agency, Inc._________________
[Name Of Broker (Typewritten)]

783 Riverview Drive. Totowa, NJ 07512 
[Address Of Broker (Typewritten)]

jintiso@chagency.com__________________
[E-Mail Address Of Broker (Typewritten)]

973-435-3320_____________________________________
[Phone Number/Fax Number Of Broker (Typewritten)]

[Signature Of Authorized Official Or Broker]

State of...New Jersey 

County of..Passaic....

)
) ss.: 
)

Jo-Ann Intiso - Account Executive____________________
[Name And Title Of Authorized Official (Typewritten)]

Sworn to before me this 20th day of May

NOTARY PUBLIC FOR THE STATE OF New Jersey

20J15

LAURA M. RPNIVEStandard Construction Contract Schedule A 
December 2013 SA-9





NYSIF New York State Insurance Fund
Workers' Compensation <£ Disability Benefits Specialists Since 1914

199 CHURCH STREET, NEW YORK, N.Y. 10007-1100 
Phone: (888) 997-3863

CERTIFICATE OF WORKERS' COMPENSATION INSURANCE

112806461
LOVELL SAFETY MGMT CO., LLC 
110 WILLIAM STREET 12TH FLR 
NEW YORK NY 10038

POLICYHOLDER

EN-TECH CORP 
91 RUCKMAN ROAD 
CLOSTER NJ 07624

CERTIFICATE HOLDER

NYC DEPARTMENT OF DESIGN & 
CONSTRUCTION 
30-30 THOMSON AVENUE 
LONG ISLAND CITY NY 11101

POLICY NUMBER 
G1419 683-6

CERTIFICATE NUMBER 
16610

PERIOD COVERED BY THIS CERTIFICATE 
04/01/2013 TO 04/01/2016

DATE
3/9/2015

THIS IS TO CERTIFY THAT THE POLICYHOLDER NAMED ABOVE IS INSURED WITH THE NEW YORK STATE INSURANCE 
FUND UNDER POLICY NO. 1419 683-6 UNTIL 04/01/2016, COVERING THE ENTIRE OBLIGATION OF THIS POLICYHOLDER 
FOR WORKERS' COMPENSATION UNDER THE NEW YORK WORKERS' COMPENSATION LAW WITH RESPECT TO ALL 
OPERATIONS IN THE STATE OF NEW YORK, EXCEPT AS INDICATED BELOW.

IF SAID POLICY IS CANCELLED, OR CHANGED PRIOR TO 04/01/2016 IN SUCH MANNER AS TO AFFECT THIS CERTIFICATE, 
30 DAYS WRITTEN NOTICE OF SUCH CANCELLATION WILL BE GIVEN TO THE CERTIFICATE HOLDER ABOVE. 
NOTICE BY REGULAR MAIL SO ADDRESSED SHALL BE SUFFICIENT COMPLIANCE WITH THIS PROVISION. THE NEW 
YORK STATE INSURANCE FUND DOES NOT ASSUME ANY LIABILITY IN THE EVENT OF FAILURE TO GIVE SUCH NOTICE.

THIS CERTIFICATE DOES NOT APPLY TO THOSE JOB SITES WHICH ARE COVERED BY OTHER INSURANCE AND ARE 
SPECIFICALLY EXCLUDED BY ENDORSEMENT.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS NOR INSURANCE 
COVERAGE UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER 
THE COVERAGE AFFORDED BY THE POLICY.

NEW YORK STATE INSURANCE FUND

DIRECTOR,INSURANCE FUND UNDERWRITING
This certificate can be validated on our web site at https://www.nysif.com/cert/certval.asp or by calling (888) 875-5790 
VALIDATION NUMBER: 237250298

https://www.nysif.com/cert/certval.asp




STATE OF NEW YORK 
WORKERS’ COMPENSATION BOARD

CERTIFICATE OF INSURANCE COVERAGE UNDER THE NYS DISABILITY BENEFITS LAW

PART 1. To be completed by Disability Benefits Carrier or Licensed Insurance Agent of that Carrier

la. Legal Name and Address of Insured (Use street address only) 
En-tech Corp.
91 Ruckman Road

Closter, NJ 07624

lb. Business Telephone Number of Insured 
(201) 784-1034 x

lc. NYS Unemployment Insurance Employer Registration 
Number of Insured
Pending

ld. Federal Employer Identification Number of Insured or 
Social Security Number
11-2806461

2. Name and Address of the Entity Requesting Proof of 
Coverage (Entity Being Listed as the Certificate Holder)

New York City Department of Design

and Construction 

30-30 Thomson Avenue 

Long Island City, NY 11101

3a. Name of Insurance Carrier
STANDARD SECURITY LIFE INSURANCE CO.. OF NY

3b. Policy Number of entity listed in box "la":
R91043-000

3c. Policy effective period: 

1/1/2015 to 3/8/2016

4. Policy covers:
a. [X] All of the employer's employees eligible under the New York Disability Benefits Law
b. Q Only the following class or classes of the employer's employees:

Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced above 
and that the named insured has NYS Disability Benefits^nsurance coverage as de^Gibed above.
Date Signed 3/9/2015 By JOtjL ‘ _______________________

(S ignature of treurance carrier's authorized representative or NYS Licensed Insurance Agent of that insurance carrier)

Title SUPERVISOR/POLICY SERVICESTelephone Number (212) 355-4141______

IMPORTANT: If box "4a" is checked, and this form is signed by the insurance carrier's authorized representative or NYS Licensed Insurance Agent of that 
carrier, this certificate is COMPLETE. Mail it directly to the certificate holder.
If box "4b” is checked, this certificate is NOT COMPLETE for purposes of Section 220, Subd. 8 of the Disability Benefits Law It must be mailed for 
completion to the Workers' Compensation Board, DB Plans Acceptance Unit, 20 Park Street, Albany, New York 12207.

PART 2. To be completed by NYS Workers' Compensation Board (Only if box "4b" of Part 1 has been checked)
State Of New York 

Workers' Compensation Board

According to information maintained by the NYS Workers' Compensation Board, the above-named employer has complied with the NYS 
Disability Benefits Law with respect to all of his/her employees.

Date Signed_ By.
(Signature of NYS Workers' Compensation Board Employee)

Telephone Number Title

Please Note: Only insurance carriers licensed to write NYS disability benefits insurance policies and NYS licensed insurance agents of 
those insurance carriers are authorized to issue Form DB-120.1. Insurance brokers are NOT authorized to issue this form.

DB-120.1 (5-06)





Additional Instructions for Form DB-120.1

By signing this form, the insurance carrier identified in box "3" on this form is certifying that it is insuring the business referenced in 
box "la" for disability benefits under the New York State Disability Benefits Law. The Insurance Carrier or its licensed agent will send 
this Certificate of Insurance to the entity listed as the certificate holder in box "2". This Certificate is valid for the earlier of one year 
after this form is approved by the insurance carrier or its licensed agent, or the policy expiration date listed in box "3c".

Please Note: Upon the cancellation of the disability benefits policy indicated on this form, if the business continues to be named on a permit, license or 
contract issued by a certificate holder, the business must provide that certificate holder with a new Certificate of NYS Disability Benefits Coverage or 
other authorized proof that the business is complying with the mandatory coverage requirements of the New York State Disability Benefits Law.

DISABILITY BENEFITS LAW

§220. Subd. 8

(a) The head of a state or municipal department, board, commission or office authorized or required by law to 
issue any permit for or in connection with any work involving the employment of employees in employment as 
defined in this article, and not withstanding any general or special statute requiring or authorizing the issue of 
such permits, shall not issue such permit unless proof duly subscribed by an insurance carrier is produced in a 
form satisfactory to the chair, that the payment of disability benefits for all employees has been secured as 
provided by this article. Nothing herein, however, shall be construed as creating any liability on the part of such 
state or municipal department, board, commission or office to pay any disability benefits to any such employee 
if so employed.

(b) The head of a state or municipal department, board, commission or office authorized or required by law to 
enter into any contract for or in connection with any work involving the employment of employees in 
employment as defined in this article, and notwithstanding any general or special statute requiring or authorizing 
any such contract, shall not enter into any such contract unless proof duly subscribed by an insurance carrier is 
produced in a form satisfactory to the chair, that the payment of disability benefits for all employees has been 
secured as provided by this article.

DB* 120.1 (5-06) Reverse





SCHEDULE OF WORKMEN, MECHANICS AND LABORERS

The following is a list of classifications for workmen, mechanics and 
laborers which are anticipated to be employed in the performance of 
work under this contract, followed by a schedule of the prevailing 
wage rates and supplemental benefits for all classifications as 
established by the Comptroller of the City of New York.

Request for interpretation or correction under Subsection A of Section 
No. 3 in the Information for Bidders includes all requests for 
clarification of the classification of trades to be employed in the 
performance of the work under this contract.

In the event that a trade not listed in the classification of trades 
required to be used at the time of the award of the contract is in 
fact employed during the performance of this contract, the Contractor 
shall be required to obtain from the agency the prevailing wage rates 
and supplementary benefits for the trades used and to complete the 
performance of this contract at the price at which the contract was
awarded

CODE CLASSIFICATION

15 42 001 Rigger
15 42 002 Sign Erector

16 11 001 Gardener
16 11 002 Tree Pruner
16 11 003 Tree Remover

16 11 Oil Asphalt Raker (Highway & Paving)
16 11 012 Tamper (Highway & Paving)
16 11 013 Curbsetter (Highway & Paving)
16 11 014 Formsetter (Highway & Paving)
16 11 015 Rammerman (Highway & Paving)
16 11 016 Laborer (Highway & Paving)
16 11 017 ALL OTHER TITLES (Highway & Paving)

16 23 001 Laborer
16 23 002 Operating Engineer (Heavy Construction-Maintenance)
16 23 003 Junior Operating Engineer
16 23 004 Junior Operating Engineer
16 23 005 Junior Operating Engineer
16 23 006 Fireman (Heavy Construction)
16 23 007 Oiler (Heavy Construction)

16 23 051 Surveyor-Heavy Construction
16 23 052 Surveyor-Heavy Construction-Instrument Man
16 23 053 Surveyor-Heavy Construction-Rodman
16 23 057 Surveyor-Land Surveying-Party Chief
16 23 058 Surveyor-Land Surveying-Instrument Man
16 23 059 Surveyor-Land Surveying-Rodman

W-l



CODE

16 23 061

CLASSIFICATION

Operating Engineer-Road & Heavy Construction
16 23 062 Operating Engineer-Paving
16 23 063 Operating Engineer-Concrete

16 23 071 Teamster-Heavy Equipment Trailer Driver
16 23 072 Teamster-Dump Truck Driver
16 23 073 Teamster-Flat Bed Trailer Driver (3-Axle)
16 23 074 Teamster-Redi-Mix (Sand and Gravel)

16 29 Oil Drill Runners

17 11 001 Plumbers

17 21 001 Painter (Brush & Roller)

17 31 001 Electrician

17 41 001 Bricklayer
17 41 002 Mason Tender
17 41 004 Cement Mason

17 42 002 Metallic Lather

17 51 001 Carpenter
17 51 002 Dock Builder

17 71 001 Cement & Concrete Worker

17 91 001 Structural Iron Worker

17 95 001 Barman

17 96 021 Derrickmen & Riggers

17 99 001 Ornamental Iron Worker
17 99 002 Sandblaster
17 99 005 Pointers (Waterproofer)

17 99 Oil Welders

Each classification may include trainees 
depending upon project staffing schedules 
and as required by the terms of this contract.



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

LABOR LAW $220 PREVAILING WAGE SCHEDULE

Workers, Laborers and Mechanics employed on a public work project must receive not less 
than the prevailing rate of wage and benefits for the classification of work performed by each upon 
such public work. Pursuant to Labor Law §220 the Comptroller of the City of New York has 
promulgated this schedule solely for Workers, Laborers and Mechanics engaged by private 
contractors on New York City public work contracts.

This schedule is a compilation of separate determinations of the prevailing rate of wage and 
supplements made by the Comptroller for each trade classification listed herein pursuant to New York 
State Labor Law section 220 (5). The source of the wage and supplement rates, whether a collective 
bargaining agreement, survey data or other, is listed at the end of each classification.

Agency Chief Contracting Officers should contact the Bureau of Labor Law’s Classification Unit 
with any questions concerning trade classifications, prevailing rates or prevailing practices with 
respect to procurement on New York City public works contracts. Contractors are advised to review 
the Comptroller’s Prevailing Wage Schedule before bidding on public works contracts. Contractors 
with questions concerning trade classifications, prevailing rates or prevailing practices with respect to 
public works contracts in the procurement stage must contact the contracting agency responsible for 
the procurement.

Any error as to compensation under the prevailing wage law or other information as to trade 
classification, made by the contracting agency in the contract documents or in any other 
communication, will not preclude a finding against the contractor of prevailing wage violation.

Any questions concerning trade classifications, prevailing rates or prevailing practices on New 
York City public works contracts that have already been awarded may be directed to the Bureau of 
Labor Law’s Classification Unit by calling (212) 669-7974. All callers must have the agency name and 
contract registration number available when calling with questions on public works contracts. Please 
direct all other compliance issues to: Bureau of Labor Law, Attn: Wasyl Kinach, P.E., Office of the 
Comptroller, 1 Centre Street, Room 1122, New York, N.Y. 10007; Fax (212) 669-4002.

The appropriate schedule of prevailing wages and benefits must be posted at all public work 
sites pursuant to Labor Law §220 (3-a) (a).

This schedule is applicable to work performed during the effective period, unless otherwise 
noted. Changes to this schedule are published on our web site www.comptroller.nyc.gov. Contractors 
must pay the wages and supplements in effect when the worker, laborer, mechanic performs the work. 
Preliminary schedules for future one-year periods appear in the City Record on or about June 1 each 
succeeding year. Final schedules appear on or about July 1 in the City Record and on our web site 
www.comptroller.nyc.gov.

The Comptroller’s Office has attempted to include all overtime, shift and night differential, 
Holiday, Saturday, Sunday or other premium time work. However, this schedule does not set forth 
every prevailing practice with respect to such rates with which employers must comply. All such 
practices are nevertheless part of the employer’s prevailing wage obligation and contained in the 
collective bargaining agreements of the prevailing wage unions. These collective bargaining 
agreements are available for inspection by appointment. Requests for appointments may be made by 
calling (212) 669-4443, Monday through Friday between the hours of 9 a.m. and 5 p.m.

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 1 of 84
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Prevailing rates and ratios for apprentices are attached to this schedule in the Appendix. 
Pursuant to Labor Law §220 (3-e), only apprentices who are individually registered in a bona fide 
program to which the employer contractor is a participant, registered with the New York State 
Department of Labor, may be employed on a public work project. Workers who are not journey 
persons or not registered apprentices pursuant to Labor Law §220 (3-e) may not be substituted for 
apprentices and must be paid as journey persons.

Public Work construction, reconstruction, demolition, excavation, rehabilitation, repair, 
renovation, alteration, or improvement contracts awarded pursuant to a Project Labor Agreement 
(“PLA”) in accordance with Labor Law section 222 may have different labor standards for shift, 
premium and overtime work. Please refer to the PLA’s pre-negotiated labor agreements for wage and 
benefit rates applicable to work performed outside of the regular workday. More information is 
available at the Mayor’s Office of Contract Services (MOCS) web page at 
http://www.nyc.gov/html/mocs/html/vendors/pla.shtml.

All the provisions of Labor Law section 220 remain applicable to PLA work including, but not 
limited to, the enforcement of prevailing wage requirements by the Comptroller; however, we will 
enforce shift, premium, overtime and other non-standard rates as they appear in a project’s pre­
negotiated labor agreement.

In order to meet their obligation to provide prevailing supplemental benefits to each covered 
employee, employers must either:

1) Provide bona-fide benefits which cost the employer no less than the prevailing supplemental 
benefits rate; or

2) Supplement the employee’s hourly wage by an amount no less than the prevailing 
supplemental benefits rate; or

3) Provide a combination of bona-fide benefits and wage supplements which cost the employer 
no less than the prevailing supplemental benefits rate in total.

Particular attention should be given to the supplemental benefits requirement. Although in 
most instances the payment or provision for supplemental benefits is for each hour worked, some 
classifications require the payment or provision of supplemental benefits for each hour paid. 
Consequently, some prevailing practices require benefits to be purchased at the overtime, shift 
differential, Holiday, Saturday, Sunday or other premium time rate.

Benefits are paid for EACH HOUR WORKED unless otherwise noted.
Wasyl Kinach, P.E.

Director of Classifications 
Bureau of Labor Law

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE
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OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE
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OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

ASBESTOS HANDLER
(Hazardous Material; Disturbs, removes, encapsulates, repairs, or encloses 
friable asbestos material)

Asbestos Handler

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.00 
Supplemental Benefit Rate per Hour: $15.45

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Sunday.
Time and one half the regular hourly rate after 40 hours in any work week.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s). 
New Year’s Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
"hanksgiving Day 

Christmas Day 
Easter

Paid Holidays
None

(Local #78 and Local #12A)

BLASTER

Blaster

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.70 
Supplemental Benefit Rate per Hour: $39.69

Blaster (Hydraulic)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $46.49 
Supplemental Benefit Rate per Hour: $39.69
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Blaster - Trac Drill Hydraulic

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.20 
Supplemental Benefit Rate per Hour: $39.69

Blaster ■ Wagon: Air Trac: Quarry Bar: Drillrunners

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.44 
Supplemental Benefit Rate per Hour: $39.69

Blaster - Operators of Jack Hammers

Chippers: Spaders: Concrete Breakers: and all other pneumatic tools of like usage: Walk Behind Self Propelled 
Hydraulic Asphalt and Concrete Breakers: Hydro (Water) Demolition

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.43 
Supplemental Benefit Rate per Hour: $39.69

Blaster - Powder Carriers

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $35.66 
Supplemental Benefit Rate per Hour: $39.69

Blaster ■ Hydraulic Trac Drill Chuck Tender

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $34.42 
Supplemental Benefit Rate per Hour: $39.69

Blaster - Chuck Tender & Nipper

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $33.69 
Supplemental Benefit Rate per Hour: $39.69

Blaster - Magazine Keepers: (Watch Person)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $20.30 
Supplemental Benefit Rate per Hour: $39.69

Overtime Description
Magazine Keepers:
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ime and one half for work performed in excess of forty (40) hours per week and for work performed on 
Saturdays, Sundays and Holidays.

All Other Employees:
Time and one-half for the first eight hours of work on Saturday and for Make-up Time. Double time for all hours 
over eight Monday through Friday (except make-up hours) and for all hours worked on Sunday and Holidays.

Overtime
Double time the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
A single shift shall be 8 hours plus an unpaid lunch, starting at 8:00 A.M (or between 6:00 A.M. and 10:00 A.M. on 
weekdays). When two (2) shifts are employed, each shift shall be 8 hours plus Vz hour unpaid lunch. When three
(3) shifts are employed, each shift will work seven and one-half (7 Vz) hours, but will be paid for eight (8) hours, 
since only one-half (1/2) hour is allowed for mealtime. When two (2) or more shifts are employed, single time will 
be paid for each shift. The first 8 hours of any and all work performed Monday through Friday inclusive of any 
off-shift shall be at the single time rate.

(Local #29)

BOILERMAKER

Boilermaker

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $50.45 
Supplemental Benefit Rate per Hour: $41.31
Supplemental Note: For time and one half overtime - $61.37; For double overtime - $81.43.

Overtime Description
For Repair and Maintenance work:
Time and one half the regular rate after an 8 hour day. 

me and one half the regular rate for Saturday.
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Double time the regular rate for Sunday.
For New Construction work:
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day

Quadruple time the regular rate for work on the following holiday(s).
Labor Day

Paid Holidays
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day

Shift Rates
When shifts are required, the first shift shall work eight (8) hours at the regular straight-time hourly rate. The 
second shift shall work seven and one-half (7 1/2) hours and receive eight hours at the regular straight time hourly 
rate plus twenty-five cents ($0.25) per hour. The third shift shall work seven (7) hours and receive eight hours at 
the regular straight time hourly rate plus fifty cents ($0.50) per hour. A thirty (30) minute lunch period shall not 
be considered as time worked. Work in excess of the above shall be paid overtime at the appropriate new 
construction work or repair work overtime wage and supplemental benefit hourly rate.

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

(Local #5)

BRICKLAYER

Bricklayer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $47.78 
Supplemental Benefit Rate per Hour: $28.03

Overtime
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday.
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aturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Overtime rates to be paid outside the regular scheduled work day.
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(Bricklayer District Council)

CARPENTER - BUILDING COMMERCIAL 

3uildinq Commercial

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $49.88 
Supplemental Benefit Rate per Hour: $44.10

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
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Paid Holidays
None

Shift Rates
The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.

(Carpenters District Council)

CARPENTER - HEAVY CONSTRUCTION WORK
(Construction of Engineering Structures and Building Foundations)

Heavy Construction Work

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $46.12

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch. The wage rate shall be 113% of the straight time hourly wage rate.
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Carpenters District Council)

CEMENT & CONCRETE WORKER 

Cement & Concrete Worker

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.38 
Supplemental Benefit Rate per Hour: $26.17
Supplemental Note: $28.92 on Saturdays; $31.67 on Sundays & Holidays

Overtime Description
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.)

Overtime
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
Mew Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
1/2 day before Christmas Day 
1/2 day before New Year's Day

Shift Rates
On shift work extending over a twenty-four hour period, all shifts are paid at straight time.

(Cement Concrete Workers District Council)

CEMENT MASON 

Cement Mason
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.88 
Supplemental Benefit Rate per Hour: $39.80
Supplemental Note: For time and one half overtime - $49.05; For double overtime - $58.30

Overtime Description
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one- 
half the regular rate on Saturday, double time the regular rate after 10 hours. Double time the regular rate on 
Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
Any worker who reports to work on Christmas Eve or New Year’s Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working.

Shift Rates
For an off shift day, (work at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall 
be paid at the regular hourly rate plus a 25% per hour differential. Four Days a week at Ten (10)hour day.

(Local #780)

CORE DRILLER 

Core Driller

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $35.71 
Supplemental Benefit Rate per Hour: $21.69

Core Driller Helper

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $28.60 
Supplemental Benefit Rate per Hour: $21.69
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Core Driller Helperdhird year in the industry)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.74 
Supplemental Benefit Rate per Hour: $21.69

Core Driller Helper (Second year in the industry)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.88 
Supplemental Benefit Rate per Hour: $21.69

Core Driller Helper (First year in the industry)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $20.02 
Supplemental Benefit Rate per Hour: $21.69

Overtime Description
Time and one half the regular rate for work on a holiday plus Holiday pay when worked.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Time and one half the regular rate for work on the following holiday(s).

Paid Holidays
New Year’s Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Shift Rates
The shift day shall be the continuous eight and one-half (8Y2) hours from 6:00 A.M. to 2:30 P.M. and from 2:30 
P.M. to 11:00 P.M., including one-half (14) hour of employees regular rate of pay for lunch. When two (2) or more 
shifts are employed, single time shall be paid for each shift, but those employees employed on a shift other than 
from 8:00 A.M. to 5:00 P.M. shall, in addition, receive seventy-five cents ($0.75) per hour differential for each hour 
worked. When three (3) shifts are needed, each shift shall work seven and one-half (7 14) hours paid for eight (8) 
hours of labor and be permitted one-half (14) hour for mealtime.

(Carpenters District Council)
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DERRICKPERSON AND RIGGER 

Derrick Person & Rigger

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.25 
Supplemental Benefit Rate per Hour: $47.81
Supplemental Note: The above supplemental rate applies for work performed in Manhattan, Bronx, Brooklyn and 
Queens. $49.23 - For work performed in Staten Island.

Overtime Description
The first two hours of overtime on weekdays and the first seven hours of work on Saturdays are paid at time and 
one half for wages and supplemental benefits. All additional overtimes is paid at double time for wages and 
supplemental benefits. Deduct $1.42 from the Staten Island hourly benefits rate before computing overtime.

Overtime
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
1/2 day on Christmas Eve if work is performed in the A.M.

(Local #197)

DIVER

Diver (Marine)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $61.30 
Supplemental Benefit Rate per Hour: $46.12

Diver Tender (Marine)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.45 
Supplemental Benefit Rate per Hour: $46.12
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Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
When three shifts are utilized each shift shall work seven and one half-hours (7 1/2 hours) and paid for 8 hours, 
allowing for one half hour for lunch.

(Carpenters District Council)

DOCKBUILDER - PILE DRIVER 

Dockbuilder - Pile Driver

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $46.12

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
’'resident's Day
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Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Off shiftwork commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch. The wage rate shall be 113% of the straight time hourly wage rate.

(Carpenters District Council)

DRIVER: TRUCK (TEAMSTER)

Driver - Dump Truck

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.86 
Supplemental Benefit Rate per Hour: $40.44
Supplemental Note: Over 40 hours worked: time and one half rate $16.94, double time rate $22.59

Driver - Tractor Trailer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.88 
Supplemental Benefit Rate per Hour: $41.70
Supplemental Note: For over 40 hours worked: at time and one half - $15.90; at double time - $21.21

Driver - Euclid & Turnapull Operator

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.44 
Supplemental Benefit Rate per Hour: $41.70
Supplemental Note: Over 40 hours worked: time and one half rate $15.90, double time rate $21.21

Overtime Description
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay. For Thanksgiving week, the prorated share shall be 5 1/3 
hours of holiday pay for each day worked in Thanksgiving week.

Overtime
Time and one half the regular rate after an 8 hour day.
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Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
New Year’s Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran’s Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
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Driver Redi-Mix (Sand & Gravel)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $38.60
Supplemental Note: Over 40 hours worked: time and one half rate $13.53, double time rate $18.04

Overtime Description
For Paid Holidays: Employees working two (2) days in the calendar week in which the holiday falls are to paid for 
these holidays, provided they shape each remaining workday during that calendar week.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
President's Day 
Columbus Day 
'eteran's Day
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Triple time the regular rate for work on the following holiday(s).
New Year's Day
Memorial Day
Independence Day
Labor Day
Thanksgiving Day
Christmas Day

Paid Holidays
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Christmas Day

(Local #282)

ELECTRICIAN
(Including all low voltage cabling carrying data; video; and voice in combination 
with data and or video.)

Electrician "A” (Regular Day)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $47.54

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $54.00 
Supplemental Benefit Rate per Hour: $50.03

Electrician "A" (Regular Day Overtime)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $79.50 
Supplemental Benefit Rate per Hour: $50.86

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $81.00 
Supplemental Benefit Rate per Hour: $53.41
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.Electrician "A” (Day Shift)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $47.54

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $54.00 
Supplemental Benefit Rate per Hour: $50.03

Electrician "A” (Day Shift Overtime After 8 hours)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $79.50 
Supplemental Benefit Rate per Hour: $50.86

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $81.00 
Supplemental Benefit Rate per Hour: $53.41

Electrician "A" (Swing Shift)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $62.19 
Supplemental Benefit Rate per Hour: $54.07

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $63.36 
Supplemental Benefit Rate per Hour: $56.94

Electrician "A” (Swing Shift Overtime After 7.5 hours)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $93.29 
Supplemental Benefit Rate per Hour: $57.97

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $95.04 
Supplemental Benefit Rate per Hour: $60.91

Electrician "A" (Graveyard Shift)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $69.66 
Supplemental Benefit Rate per Hour: $59.59

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $70.97 

jpplemental Benefit Rate per Hour: $62.78
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Electrician "A" (Graveyard Shift Overtime After 7 hours)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $104.49 
Supplemental Benefit Rate per Hour: $63.96

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $106.46 
Supplemental Benefit Rate per Hour: $67.23

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on a holiday.
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
When so elected by the Employer, one or more shifts of at least five days duration may be scheduled as follows: 
Day Shift: 8:00 am to 4:30 pm, Swing Shift 4:30 pm to 12:30 am, Graveyard Shift: 12:30 am to 8:00 am.

For multiple shifts of temporary light and/or power, the temporary light and/or power employee shall be paid for 8 
hours at the straight time rate. For three or less workers performing 8 hours temporary light and/or power the 
supplemental benefit rate is $23.63. Effective 5/13/2015 - $24.39.

Electrician "M" (First 8 hours)

"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures.
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iffective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $27.00 
Supplemental Benefit Rate per Hour: $20.32
First and Second Year ”M" Wage Rate Per Hour - Hired on or before 5/10/07: $26.30 
First and Second Year "M" Supplemental Rate- Hired on or before 5/10/07: $19.96 
First and Second Year "M" Wage Rate Per Hour - Hired after 5/10/07: $22.50 
First and Second Year "M" Supplemental Rate- Hired after 5/10/07: $18.06

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $27.50 
Supplemental Benefit Rate per Hour: $20.82
First and Second Year "M" Wage Rate Per Hour - Hired on or before 5/10/07: $26.80 
First and Second Year "M" Supplemental Rate- Hired on or before 5/10/07: $20.46 
First and Second Year "M" Wage Rate Per Hour - Hired after 5/10/07: $23.00 
First and Second Year "M" Supplemental Rate- Hired after 5/10/07: $18.56

Electrician "M" (Overtime After First 8 hours)

"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures.

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $40.50 
Supplemental Benefit Rate per Hour: $22.01
-irst and Second Year "M" Wage Rate Per Hour - Hired on or before 5/10/07: $39.45 

First and Second Year "M" Supplemental Rate- Hired on or before 5/10/07: $21.61 
First and Second Year "M" Wage Rate Per Hour - Hired after 5/10/07: $33.75 
First and Second Year "M" Supplemental Rate- Hired after 5/10/07: $19.47

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $41.25 
Supplemental Benefit Rate per Hour: $22.54
First and Second Year "M" Wage Rate Per Hour - Hired on or before 5/10/07: $40.20 
First and Second Year "M" Supplemental Rate- Hired on or before 5/10/07: $22.14 
First and Second Year "M" Wage Rate Per Hour - Hired after 5/10/07: $34.50 
First and Second Year "M" Supplemental Rate- Hired after 5/10/07: $20.00

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
' abor Day
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Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

(Local #3)

ELECTRICIAN - ALARM TECHNICIAN
(Scope of Work - Inspect, test, repair, and replace defective, malfunctioning, or 
broken devices, components and controls of Fire, Burglar and Security 
Systems)

Alarm Technician

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate per Hour: $30.40
Supplemental Benefit Rate per Hour: $13.90
Supplemental Note: $12.40 only after 8 hours worked in a day

Overtime Description
Time and one half the regular rate for work on the following holidays: Columbus Day, Veterans Day, Day after 
Thanksgiving.
Double time the regular rate for work on the following holidays: New Year's day, Martin Luther King Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Paid Holidays
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
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Shift Rates
Night Differential is based upon a ten percent (10%) differential between the hours of 4:00 P.M. and 12:30 A.M. 
and a fifteen percent (15%) differential for the hours 12:00 A.M. to 8:00 A.M.

Vacation
At least 1 year of employment........................................... ten (10) days
5 years or more of employment......................................... fifteen (15) days
10 years of employment.......................................................twenty (20) days
Plus one Personal Day per year

Sick Days:
One day per Year

(Local #3)

ELECTRICIAN-STREET LIGHTING WORKER 

Electrician - Electro Pole Electrician

Effective Period: 7/1/2014 - 5/19/2015 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $49.34

iffective Period: 5/20/2015 - 6/30/2015 
Wage Rate per Hour: $54.00 
Supplemental Benefit Rate per Hour: $51.86

Electrician - Electro Pole Foundation Installer

Effective Period: 7/1/2014 - 5/19/2015 
Wage Rate per Hour: $40.18 
Supplemental Benefit Rate per Hour: $37.73

Effective Period: 5/20/2015 - 6/30/2015 
Wage Rate per Hour: $40.93 
Supplemental Benefit Rate per Hour: $39.46

Electrician - Electro Pole Maintainer

Effective Period: 7/1/2014 - 5/19/2015 
Wage Rate per Hour: $34.40 
Supplemental Benefit Rate per Hour: $34.00

Effective Period: 5/20/2015 - 6/30/2015 
Wage Rate per Hour: $35.05 
Supplemental Benefit Rate per Hour: $35.51
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Overtime Description
Electrician - Electro Pole Electrician: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week.
Electrician - Electro Pole Foundation Installer: Time and one half the regular rate after 8 hours within a 24 hour 
period and Saturday and Sunday.
Electrician - Electro Pole Maintainer: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week. Saturdays and Sundays may be used as a make-up day at straight time when a day is 
lost during the week to inclement weather.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

(Local #3)

ELEVATOR CONSTRUCTOR 

Elevator Constructor

Effective Period: 7/1/2014 - 3/16/2015 
Wage Rate per Hour: $58.23 
Supplemental Benefit Rate per Hour: $29.47

Effective Period: 3/17/2015 - 6/30/2015 
Wage Rate per Hour: $59.55 
Supplemental Benefit Rate per Hour: $31.07

Overtime Description
For New Construction: work performed after 7 or 8 hour day, Saturday, Sunday or between 4:30pm and 7:00am 
shall be paid at double time rate.

Existing buildings: work performed after an 8 hour day, Saturday, Sunday or between 5:30pm and 7:00 am shall 
be paid time and one half.

Overtime
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)ouble time the regular rate for work on the following holiday(s).

Paid Holidays
New Year’s Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Vacation
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service.

(Local #1)

ELEVATOR REPAIR & MAINTENANCE 

elevator Service/Modernization Mechanic

Effective Period: 7/1/2014 - 3/16/2015 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $28.78

Effective Period: 3/17/2015 - 6/30/2015 
Wage Rate per Hour: $46.92 
Supplemental Benefit Rate per Hour: $30.91

Overtime Description
For Service Work: Double time - all work performed on Sundays, Holidays, and between midnight and 7:00am.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.
Time and one half the regular rate for work on a holiday plus the day's pay.

Paid Holidays
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
idependence Day
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Labor Day 
Columbus Day 
Veteran’s Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Shift Rates
For Modernization Work (4pm to 12:30am) - regularly hourly rate plus a (15%) fifteen percent differential.

Vacation
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service.

(Local #1)

ENGINEER

Engineer - Heavy Construction Operating Engineer I

Cherrypickers 20 tons and over and Loaders (rubber tired and/or tractor type with a manufacturer's minimum 
rated capacity of six cubic yards and over).

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $61.05 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $97.68

Engineer - Heavy Construction Operating Engineer II

Backhoes, Basin Machines, Groover, Mechanical Sweepers, Bobcat, Boom Truck, Barrier Transport (Barrier 
Mover) & machines of similar nature. Operation of Churn Drills and machines of a similar nature, Stetco Silent 
Hoist and machines of similar nature, Vac-Alls, Meyers Machines, John Beam and machines of a similar nature, 
Ross Carriers and Travel Lifts and machines of a similar nature, Bulldozers, Scrapers and Turn-a-Pulls: Tugger 
Hoists (Used exclusively for handling excavated material); Tractors with attachments, Hyster and Roustabout 
Cranes, Cherrypickers. Austin Western, Grove and machines of a similar nature, Scoopmobiles, Monorails, 
Conveyors, Trenchers: Loaders-Rubber Tired and Tractor: Barber Greene and Eimco Loaders and Eimco 
Backhoes; Mighty Midget and similar breakers and Tampers, Curb and Gutter Pavers and Motor Patrol, Motor 
Graders and all machines of a similar nature. Locomotives 10 Tons or under. Mini-Max, Break-Tech and 
machines of a similar nature; Milling machines, robotic and demolition machines and machines of a similar 
nature, shot blaster, skid steer machines and machines of a similar nature including bobcat, pile rig rubber-tired 
excavator (37,000 lbs. and under), 2 man auger.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $59.24 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $94.78
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Engineer - Heavy Construction Operating Engineer 111

Minor Equipment such as Tractors, Post Hole Diggers, Ditch Witch (Walk Behind), Road Finishing Machines, 
Rollers five tons and under, Tugger Hoists, Dual Purpose Trucks, Fork Lifts, and Dempsey Dumpers, Fireperson.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $56.22 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $89.95

Engineer - Heavy Construction Maintenance Engineer i

Installing, Repairing, Maintaining, Dismantling and Manning of all equipment including Steel Cutting, Bending 
and Heat Sealing Machines, Mechanical Heaters, Grout Pumps, Bentonite Pumps & Plants, Screening Machines, 
Fusion Coupling Machines, Tunnel Boring Machines Moles and Machines of a similar nature, Power Packs, 
Mechanical Hydraulic Jacks; all drill rigs including but not limited to Churn, Rotary Caisson, Raised Bore & Drills 
of a similar nature; Personnel, Inspection & Safety Boats or any boats used to perform functions of same, Mine 
Hoists, Whirlies, all Climbing Cranes, all Tower Cranes, including but not limited to Truck Mounted and Crawler 
Type and machines of similar nature; Maintaining Hydraulic Drills and machines of a similar nature; Well Point 
System-Installation and dismantling; Burning, Welding, all Pumps regardless of size and/or motor power, except 
River Cofferdam Pumps and Wells Point Pumps; Motorized Buggies (three or more); equipment used in the 
cleaning and televising of sewers, but not limited to jet-rodder/vacuum truck, vacall/vactor, closed circuit 
television inspection equipment; high powered water pumps, jet pumps; screed machines and concrete finishing 
machines of a similar nature; vermeers.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $58.97 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $94.35

Engineer - Heavy Construction Maintenance Engineer II

On Base Mounted Tower Cranes

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $77.30 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $123.68

Engineer - Heavy Construction Maintenance Engineer 111

On Generators, Light Towers

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.10 
Supplemental Benefit Rate per Hour: $31.93 

upplemental Note: $57.46 on overtime
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Shift Wage Rate: $62.56

Engineer - Heavy Construction Maintenance Engineer IV

On Pumps and Mixers including mud sucking

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.11 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $64.18

Engineer - Heavy Construction Oilers I

Gradalls, Cold Planer Grader, Concrete Pumps, Driving Truck Cranes, Driving and Operating Fuel and Grease 
Trucks.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $53.22 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $85.15

Engineer - Heavy Construction Oilers II

All gasoline, electric, diesel or air operated Shovels, Draglines, Backhoes, Keystones, Pavers, Gunite Machines, 
Battery of Compressors, Crawler Cranes, two-person Trenching Machines.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.97 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $59.15

Engineer - Steel Erection Maintenance Engineers

Derrick, Travelers, Tower, Crawler Tower and Climbing Cranes

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $57.05 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $91.28

Engineer - Steel Erection Oiler I

On a Truck Crane

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $53.43

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 28 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $85.49

Engineer - Steel Erection Oiler II

On a Crawler Crane

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.84 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime 
Shift Wage Rate: $65.34

Overtime Description
On jobs of more than one shift, if the next shift employee fails to report for work through any cause over which 
the employer has no control, the employee on duty who works the next shift continues to work at the single time 
rate.

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

^aid Holidays
New Year’s Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday

Engineer - Building Work Maintenance Engineers I

Installing, repairing, maintaining, dismantling (of all equipment including: Steel Cutting and Bending Machines, 
Mechanical Heaters, Mine Hoists, Climbing Cranes, Tower Cranes, Linden Peine, Lorain, Liebherr, Mannes, or 
machines of a similar nature, Well Point Systems, Deep Well Pumps, Concrete Mixers with loading Device, 
Concrete Plants, Motor Generators when used for temporary power and lights), skid steer machines of a similar 
nature including bobcat.

Effective Period: 7/1/2014 - 6/30/2015 
age Rate per Hour: $54.04
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Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime

Engineer - Building Work Maintenance Engineers II

On Pumps, Generators, Mixers and Heaters

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.10 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime

Engineer - Building Work Oilers I

All gasoline, electric, diesel or air operated Gradealls: Concrete Pumps, Overhead Cranes in Power Houses: 
Their duties shall be to assist the Engineer in oiling, greasing and repairing of all machines; Driving Truck 
Cranes: Driving and Operating Fuel and Grease Trucks, Cherrypickers (hydraulic cranes) over 70,000 GVW, and 
machines of a similar nature.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $51.40 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime

Engineer - Building Work Oilers II

Oilers on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors (three or more in 
Battery). '

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.31 
Supplemental Benefit Rate per Hour: $31.93 
Supplemental Note: $57.46 on overtime

Overtime Description
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time.

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

Paid Holidays
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day
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Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday

Shift Rates
Off Shift: double time the regular hourly rate.

(Local #15)

ENGINEER - CITY SURVEYOR AND CONSULTANT 

Party Chief

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $35.55 
Supplemental Benefit Rate per Hour: $17.65

Instrument Person

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $29.41 
Supplemental Benefit Rate per Hour: $17.65

Rodperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.54 
Supplemental Benefit Rate per Hour: $17.65

Overtime Description
Overtime Benefit Rate - $23.63 per hour (time & one half) $29.95 per hour (double time).
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday.

Paid Holidays
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran’s Day 
Thanksgiving Day 

ay after Thanksgiving
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Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday

(Operating Engineer Local #15-D)

ENGINEER - FIELD (BUILDING CONSTRUCTION)
(Construction of Building Projects, Concrete Superstructures, etc.)

Field Engineer - BC Party Chief

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $55.40 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime Benefit Rate - $42.73 per hour (time & one half) $54.84 per hour (double time).

Field Engineer - BC Instrument Person

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.10 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime Benefit Rate - $42.73 per hour (time & one half) $54.84 per hour (double time).

Field Engineer - BC Rodperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $27.96 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime Benefit Rate - $42.73 per hour (time & one half) $54.84 per hour (double time).

Overtime Description
Time and one half the regular rate after a 7 hour work and time and one half the regular rate for Saturday for the 
first seven hours worked, Double time the regular time rate for Saturday for work performed in excess of seven 
hours, Double time the regular rate for Sunday and Double time the regular rate for work on a holiday.

Paid Holidays
New Year’s Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday
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(Operating Engineer Local #15-D)

ENGINEER - FIELD (HEAVY CONSTRUCTION)
(Construction of Roads, Tunnels, Bridges, Sewers, Building Foundations, 
Engineering Structures etc.)

Field Engineer - HC Party Chief

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $62.61 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Field Engineer - HC Instrument Person

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Field Engineer - HC Rodperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.61 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Overtime Description
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday.

Paid Holidays
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday
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(Operating Engineer Local #15-D)

ENGINEER - FIELD (STEEL ERECTION)

Field Engineer - Steel Erection Party Chief

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $58.50 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Field Engineer - Steel Erection Instrument Person

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.53 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Field Engineer - Steel Erection Rodperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $30.43 
Supplemental Benefit Rate per Hour: $30.62
Supplemental Note: Overtime benefit rate - $42.73 per hour (time & one half), $54.84 per hour (double time).

Overtime Description
Time and one half the regular rate for Saturday for the first eight hours worked.
Double time the regular rate for Saturday for work performed in excess of eight hours.

Overtime
Time and one half the regular rate after an 8 hour day.
Double time the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

Paid Holidays
New Year’s Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday
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(Operating Engineer Local #15-D)

ENGINEER - OPERATING

Operating Engineer - Road & Heavy Construction I

Back Filling Machines, Cranes, Mucking Machines and Dual Drum Paver.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $67.70 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $108.32

Operating Engineer - Road & Heavy Construction II

Backhoes, Power Shovels, Hydraulic Clam Shells, Steel Erection, Moles and machines of a similar nature.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $70.10 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: 51.75 overtime hours 
Shift Wage Rate: $112.16

Operating Engineer ■ Road & Heavy Construction HI

Mine Hoists, Cranes, etc. (Used as Mine Hoists)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $72.34 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $115.74

Operating Engineer - Road & Heavy Construction IV

Gradealls, Keystones, Cranes on land or water (with digging buckets), Bridge Cranes, Vermeer Cutter and 
machines of a similar nature, Trenching Machines.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $70.63 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $113.01

Operating Engineer - Road & Heavy Construction V
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Pile Drivers & Rigs (employing Dock Builder foreperson): Derrick Boats, Tunnel Shovels.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $69.23 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $110.77

Operating Engineer - Road & Heavy Construction VI

Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power Houses (Low Air 
Pressure Units).

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $65.76 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $105.22

Operating Engineer - Road & Heavy Construction VII

Barrier Movers , Barrier Transport and Machines of a Similar Nature.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $53.08 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $84.93

Operating Engineer - Road & Heavy Construction VIII

Utility Compressors

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.18 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $51.93

Operating Engineer - Road & Heavy Construction IX

Horizontal Boring Rig

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $62.53 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $100.05
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Operating Engineer - Road & Heavy Construction X

Elevators (manually operated as personnel hoist).

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $57.46 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $91.94

Operating Engineer - Road & Heavy Construction XI

Compressors (Portable 3 or more in battery), Driving of Truck Mounted Compressors, Well-point Pumps, Tugger 
Machines Well Point Pumps, Churn Drill.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $44.63 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $71.41

Operating Engineer - Road & Heavy Construction XII

All Drills and Machines of a similar nature.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $66.45 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $106.32

Operating Engineer - Road & Heavy Construction XIII

Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoist, Power Houses (other than above).

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $64.34 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $102.94

Operating Engineer - Road & Heavy Construction XIV

Concrete Mixer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $61.53 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 

hift Wage Rate: $98.45
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Operating Engineer - Road & Heavy Construction XV

Compressors (Portable Single or two in Battery, not over 100 feet apart), Pumps (River Cofferdam) and Welding 
Machines, Push Button Machines, All Engines Irrespective of Power (Power-Pac) used to drive auxiliary 
equipment, Air, Hydraulic, etc.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.44 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $66.30

Operating Engineer - Road & Heavy Construction XVI

Concrete Breaking Machines, Hoists (Single Drum), Load Masters, Locomotives (over ten tons) and Dinkies over 
ten tons, Hydraulic Crane-Second Engineer.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $58.74 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.85 overtime hours 
Shift Wage Rate: $93.98

Operating Engineer - Road & Heavy Construction XVII

On-Site concrete plant engineer, On-site Asphalt Plant Engineer, and Vibratory console.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $59.21 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $94.74

Operating Engineer - Road & Heavy Construction XVIII

Tower Crane

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $85.00 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $136.00

Operating Engineer - Paving I

Asphalt Spreaders, Autogrades (C.M.I.), Roto/Mil

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $65.76
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Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $105.22

Operating Engineer - Paving II

Asphalt Roller

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $64.04 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $102.46

Operating Engineer - Paving 111

Asphalt Plants

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $54.17 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $86.67

Operating Engineer - Concrete I

Cranes

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $70.32 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Concrete II

Compressors

Effective Period: 7/1/2014-6/30/2015 
Wage Rate per Hour: $41.76 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Concrete III

Micro-traps (Negative Air Machines), Vac-All Remediation System.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $56.16 
Supplemental Benefit Rate per Hour: $28.60 

upplemental Note: $51.75 overtime hours
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Operating Engineer - Steel Erection 8

Three Drum Derricks

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $73.37 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $117.39

Operating Engineer - Steel Erection li

Cranes, 2 Drum Derricks, Hydraulic Cranes, Fork Lifts and Boom Trucks.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $70.50 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $112.80

Operating Engineer - Steel Erection III

Compressors, Welding Machines.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.84 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $66.94

Operating Engineer - Steel Erection IV

Compressors - Not Combined with Welding Machine.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.85 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours 
Shift Wage Rate: $63.76

Operating Engineer - Building Work I

Forklifts, Plaster (Platform machine), Plaster Bucket, Concrete Pump and all other equipment used for hoisting 
material.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $57.82 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours
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Operating Engineer - Building Work II

Compressors, Welding Machines (Cutting Concrete-Tank Work), Paint Spraying, Sandblasting, Pumps (with the 
exclusion of Concrete Pumps), All Engines irrespective of Power (Power-Pac) used to drive Auxiliary Equipment, 
Air, Hydraulic, Jacking System, etc.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.28 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Building Work 111

Double Drum

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $65.83 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer ■ Building Work IV

Stone Derrick, Cranes, Hydraulic Cranes Boom Trucks.

iffective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $69.74 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Building Work V

Dismantling and Erection of Cranes, Relief Engineer.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $64.26 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Building Work VI

4 Pole Hoist, Single Drum Hoists.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $63.58 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours

Operating Engineer - Building Work VII

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 41 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

Rack & Pinion and House Cars

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $50.53 
Supplemental Benefit Rate per Hour: $28.60 
Supplemental Note: $51.75 overtime hours
For New House Car projects started after 7/1/11 only: Wage Rate per Hour $40.31

Overtime Description
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time.

For House Cars and Rack & Pinion only: Overtime paid at time and one-half for all hours in excess of eight hours 
in a day, Saturday, Sunday and Holidays worked.

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

Paid Holidays
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday

Shift Rates
For Steel Erection Only: Shifts may be worked at the single time rate at other than the regular working hours 
(8:00 A.M. to 4:30 P.M.) on the following work ONLY: Heavy construction jobs on work below the street level, 
over railroad tracks and on building jobs.

(Operating Engineer Local #14)

FLOOR COVERER
(Interior vinyl composition tile, sheath vinyl linoleum and wood parquet tile 
including site preparation and synthetic turf not including site preparation)

Floor Coverer
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $49.88 
Supplemental Benefit Rate per Hour: $44.10

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
1/2 day on Christmas Eve if work is performed in the A.M.
1/2 day on New Year's Eve if work is performed in the A.M.

Shift Rates
Two shifts may be utilized with the first shift working 8:00 A.M. to the end of the shift at the straight time of pay. 
The second shift will receive one hour at double time rate for the last hour of the shift, (eight for seven, nine for 
eight).

(Carpenters District Council)

GLAZIER
(New Construction, Remodeling, and Alteration)

Glazier

Effective Period: 7/1/2014 - 10/31/2014
Wage Rate per Hour: $42.50
Supplemental Benefit Rate per Hour: $35.09
Supplemental Note: Supplemental Benefit Overtime Rate: $43.59

Effective Period: 11/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.85 

upplemental Benefit Rate per Hour: $35.59
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Supplemental Note: Supplemental Benefit Overtime Rate: $44.09

Overtime Description
An optional 8th hour can be worked at straight time rate. If 9th hour is worked, then both hours or more (8th & 
9th or more) will be at the double time rate of pay.

Overtime
Double time the regular rate after a 7 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
Shifts shall be any 7 hours beyond 4:00 P.M. for which the glazier shall receive 8 hours pay for 7 hours worked.

(Local #1281)

GLAZIER - REPAIR & MAINTENANCE
(For the Installation of Glass - All repair and maintenance work on a particular 
building, whenever performed, where the total cumulative contract value is 
under $105,000. Except where enumerated (i.e. plate glass windows) does not 
apply to non-residential buildings.)

Craft Jurisdiction for repair, maintenance and fabrication

Plate glass replacement, Residential glass replacement, Residential mirrors and shower doors, Storm windows 
and storm doors, Residential replacement windows, Herculite door repairs, Door closer repairs, Retrofit 
apartment house (non commercial buildings), Glass tinting.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.60 
Supplemental Benefit Rate per Hour: $19.04
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Overtime
Time and one half the regular rate after an 8 hour day.
Double time the regular rate for Sunday.
Time and one half the regular hourly rate after 40 hours in any work week.

Paid Holidays
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

(Local#1281)

HEAT AND FROST INSULATOR 

Heat & Frost Insulator

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $56.98 
Supplemental Benefit Rate per Hour: $34.81

Overtime Description
Double time shall be paid for supplemental benefits during overtime work. 
8th hour paid at time and one half.

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Triple time the regular rate for work on the following holiday(s). 
abor Day
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Paid Holidays
None

Shift Rates
The first shift shall work seven hours at the regular straight time rate. The second and third shift shall work 
seven hours the regular straight time hourly rate plus a fourteen percent wage and benefit premium.
Off hour work in occupied or retail buildings may be worked on weekdays with an increment of $1.00 per hour 
and eight hours pay for seven (7) hours worked. Double time will apply for over seven (7) hours worked on 
weekdays, weekends or holidays.

(Local #12)

HOUSE WRECKER 
(TOTAL DEMOLITION)

House Wrecker - Tier A

On all work sites the first, second, eleventh and every third House Wrecker thereafter will be Tier A House 
Wreckers (i.e. 1st, 2nd, 11th, 14th etc). Other House Wreckers may be Tier B House Wreckers.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $34.51 
Supplemental Benefit Rate per Hour: $25.59

House Wrecker - Tier B

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $24.02 
Supplemental Benefit Rate per Hour: $19.12

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day
President's Day
Memorial Day
Independence Day
Labor Day
Thanksgiving Day
Christmas Day
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(Mason Tenders District Council)

IRON WORKER - ORNAMENTAL 

Iron Worker - Ornamental

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.70 
Supplemental Benefit Rate per Hour: $45.77
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect.

Overtime Description
Time and one half the regular rate after a 7 hour day for a maximum of two hours on any regular work day (the 
8th and 9th hour) and double time shall be paid for all work on a regular work day thereafter, time and one half 
the regular rate for Saturday for the first seven hours of work and double time shall be paid for all work on a 
Saturday thereafter.

Overtime
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
For off shift work - 8 hours pay for 7 hours of work. When two or three shifts are employed on a job, Monday 
through Friday, the workday for each shift shall be seven hours and paid for ten and one-half hours at the single 
time rate. When two or three shifts are worked on Saturday, Sunday or holidays, each shift shall be seven hours 
and paid fifteen and three-quarters hours.

(Local #580)
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IRON WORKER - STRUCTURAL 

Iron Worker - Structural

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $47.75 
Supplemental Benefit Rate per Hour: $65.35
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect.

Overtime Description
Monday through Friday- the first eight hours are paid at straight time, the 9th and 10th hours are paid at time and 
one-half the regular rate, all additional weekday overtime is paid at double the regular rate. Saturdays- the first 
eight hours are paid at time and one-half the regular rate, double time thereafter. Sunday-all shifts are paid at 
double time.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
1/2 day on Christmas Eve if work is performed in the A.M.
1/2 day on New Year's Eve if work is performed in the A.M.

Shift Rates
Monday through Friday - First Shift: First eight hours are paid at straight time, the 9th & 10th hours are paid at 
time and a half, double time paid thereafter. Second and third Shifts: First eight hours are paid at time and one- 
half, double time thereafter. Saturdays: All shifts, first eight hours paid at time and one-half, double time 
thereafter: Sunday all shifts are paid at double time.

(Local #40 & #361)

LABORER
(Foundation, Concrete, Excavating, Street Pipe Layer and Common)
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Laborer

Excavation and foundation work for buildings, heavy construction, engineering work, and hazardous waste 
removal in connection with the above work. Landscaping tasks in connection with heavy construction work, 
engineering work and building projects. Projects include, but are not limited to pollution plants, sewers, parks, 
subways, bridges, highways, etc.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.85 
Supplemental Benefit Rate per Hour: $34.88

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
Labor Day 
Thanksgiving Day

Shift Rates
When two shifts are employed, single time rate shall be paid for each shift. When three shifts are found 
necessary, each shift shall work seven and one half hours (7 !4), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch.

(Local #731)

LANDSCAPING
(Landscaping tasks, as well as tree pruning, tree removing, spraying and 
maintenance in connection with the planting of street trees and the planting of 
trees in city parks but not when such activities are performed as part of, or in 
connection with, other construction or reconstruction projects.)

Landscaper (Above 6 years experience)
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.75 
Supplemental Benefit Rate per Hour: $13.80

Landscaper (3-6 years experience)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $24.75 
Supplemental Benefit Rate per Hour: $13.80

Landscaper (up to 3 years experience)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.25 
Supplemental Benefit Rate per Hour: $13.80

Groundperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.25 
Supplemental Benefit Rate per Hour: $13.80

Tree Remover / Pruner

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $30.75 
Supplemental Benefit Rate per Hour: $13.80

Landscaper Sprayer (Pesticide Applicator)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $20.75 
Supplemental Benefit Rate per Hour: $13.80

Watering - Plant Maintainer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $15.75 
Supplemental Benefit Rate per Hour: $13.80

Overtime Description
For all overtime work performed, supplemental benefits shall include an additional seventy-five ($0.75) cents per 
hour.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Time and one half the regular rate for work on a holiday plus the day's pay.
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Paid Holidays
New Year’s Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Shift Rates
Work performed on a 4pm to 12am shift has a 15% differential. Work performed on a 12am to 8am shift has a 
20% differential.

(Local #175)

MARBLE MECHANIC 

Marble Setter

Effective Period: 7/1/2014 - 12/31/2014 
Wage Rate per Hour: $50.85 
Supplemental Benefit Rate per Hour: $34.21

Effective Period: 1/1/2015 - 6/30/2015 
Wage Rate per Hour: $51.15 
Supplemental Benefit Rate per Hour: $34.87

Marble Finisher

Effective Period: 7/1/2014 - 12/31/2014 
Wage Rate per Hour: $39.99 
Supplemental Benefit Rate per Hour: $33.34

Effective Period: 1/1/2015 - 6/30/2015 
Wage Rate per Hour: $40.26 
Supplemental Benefit Rate per Hour: $33.90

Marble Polisher

Effective Period: 7/1/2014 - 12/31/2014 
Wage Rate per Hour: $35.96 
Supplemental Benefit Rate per Hour: $25.92

Effective Period: 1/1/2015 - 6/30/2015 
Wage Rate per Hour: $36.25 
Supplemental Benefit Rate per Hour: $26.28
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Overtime Description
Supplemental Benefit contributions are to be made at the applicable overtime rates. Time and one half the 
regular rate after a 7 hour day or time and one half the regular rate after an 8 hour day - chosen by Employer at 
the start of the project and then would last for the full duration of the project.

Overtime
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

(Local #7)

MASON TENDER 

Mason Tender

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $26.74

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day
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Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
The Employer may work two (2) shifts with the first shift at the straight time wage rate and the second shift 
receiving eight (8) hours paid for seven (7) hours work at the straight time wage rate.

(Local #79)

MASON TENDER (INTERIOR DEMOLITION WORKER)
(The erection, building, moving, servicing and dismantling of enclosures, 
scaffolding, barricades, protection and site safety structures etc., on Interior 
Demolition jobs.)

Mason Tender Tier A

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $34.99 
Supplemental Benefit Rate per Hour: $21.10

Mason Tender Tier B

On Interior Demolition job sites 33 1/3 % of the employees shall be classified as Tier A Interior Demolition 
Workers and 66 2/3 % shall be classified as Tier B Interior Demolition Workers; provided that the employer may 
employ more than 33 1/3 % Tier A Interior Demolition Workers on the job site. Where the number of employees 
on a job site is not divisible by 3, the first additional employee (above the number of employees divisible by 
three) shall be a Tier B Interior Demolition Worker, and the second additional employee shall be a Tier A Interior 
Demolition Worker.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $24.18 
Supplemental Benefit Rate per Hour: $15.42

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s). 
lew Year's Day
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President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

(Local #79)

METALLIC LATHER 

Metallic Lather

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.03 
Supplemental Benefit Rate per Hour: $41.07
Supplemental Note: Supplemental benefits for overtime are paid at the appropriate overtime rate.

Overtime Description
Overtime would be time and one half the regular rate after a seven (7) or eight (8) hours workday, which would be 
set at the start of the job.

Overtime
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
1/2 day on Christmas Eve if work is performed in the A.M.
1/2 day on New Year's Eve if work is performed in the A.M.

Shift Rates
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'here shall be either two (2) or three (3) shifts, each shift shall be eight (8) hours with nine (9) hours pay, 
including one half (Va) hour for lunch. Off-Hour Start shall commence after 3:30 P.M. and shall conclude by 6:00
A.M. The first consecutive seven (7) hours shall be at straight time with a differential of twelve dollars ($12.00) 
per hour. Fringes shall be paid at the straight time rate.

(Local #46)

MILLWRIGHT

Millwright

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $48.44 
Supplemental Benefit Rate per Hour: $50.52

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year’s Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
1/2 day on Christmas Eve if work is performed in the A.M.
1/2 day on New Year's Eve if work is performed in the A.M.

Shift Rates
The first shift shall receive the straight time rate of pay. The second shift receives the straight time rate of pay 
plus fifteen (15%) per cent. Members of the second shift shall be allowed one half hour to eat, with this time 
being included in the hours of the workday established. There must be a first shift to work a second shift. All 
additional hours worked shall be paid at the time and one-half rate of pay plus fifteen (15%) per cent for weekday 
hours.

(Local #740)
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MOSAIC MECHANIC

Mosaic Mechanic - Mosaic & Terrazzo Mechanic

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.23 
Supplemental Benefit Rate per Hour: $36.59
Supplemental Note: Supplemental benefits for overtime to be paid at the rate of $47.56 per hour.

Mosaic Mechanic - Mosaic & Terrazzo Finisher

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.63 
Supplemental Benefit Rate per Hour: $36.57
Supplemental Note: Supplemental benefits for overtime to be paid at the rate of $47.54 per hour.

Mosaic Mechanic - Machine Operator Grinder

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.63 
Supplemental Benefit Rate per Hour: $36.57
Supplemental Note: Supplemental benefits for overtime to be paid at the rate of $47.54per hour.

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Washington's Birthday 
Good Friday 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

(Local #7)
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PAINTER

Painter - Brush & Roller

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.50 
Supplemental Benefit Rate per Hour: $26.12 
Supplemental Note: $30.75 on overtime

Spray & Scaffold / Decorative / Sandblast

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.50 
Supplemental Benefit Rate per Hour: $26.12 
Supplemental Note: $30.75 on overtime

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s). 
Jew Year's Day 

President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

(District Council of Painters #9)

PAINTER - SIGN 

Designer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.15 
Supplemental Benefit Rate per Hour: $9.66

ourneyperson
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $33.62 
Supplemental Benefit Rate per Hour: $9.66

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

Paid Holidays
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Shift Rates
All work performed outside the regular 8 hour work day (either 7:00 A.M to 3:30 P.M or 8:00 A.M. to 4:30 P.M) 
shall be paid at time and one half the regular hourly rate.

(Local #8A-28A)

PAINTER - STRIPER 

Striper (paint)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $34.00 
Supplemental Benefit Rate per Hour: $12.60
Supplemental Note: Overtime Supplemental Benefit rate - $8.35 New Hire Rate (0-3 months) - $0.00

Lineperson (thermoplastic)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.00 
Supplemental Benefit Rate per Hour: $12.60
Supplemental Note: Overtime Supplemental Benefit rate - $8.35; New Hire Rate (0-3 months) - $0.00

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
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louble time the regular rate for Sunday.
Time and one half the regular rate for work on the following holiday(s).

Paid Holidays
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Shift Rates
Employees hired before April 1, 2003: 15% night shift premium differential for work commenced at 9:00 PM or 
later.

Vacation
Employees with one to two years service shall accrue vacation based on hours worked: 250 hours worked -1 
day vacation; 500 hours worked - 2 days vacation; 750 hours worked - 3 days vacation; 900 hours worked - 4 
days vacation; 1,000 hours worked - 5 days vacation. Employees with two to five years service receive two 
weeks vacation. Employees with five to twenty years service receive three weeks vacation. Employees with 
twenty to twenty-five years service receive four weeks vacation. Employees with 25 or more years service 
receive five weeks vacation. Vacation must be taken during winter months. 2 Personal Days except employees 
»ired after 4/1/12 who do not have 2 years of service.

(Local #917)

PAINTER - STRUCTURAL STEEL 

Painters on Structural Steel

Effective Period: 7/1/2014 - 9/30/2014 
Wage Rate per Hour: $47.00 
Supplemental Benefit Rate per Hour: $33.58

Effective Period: 10/1/2014 - 6/30/2015 
Wage Rate per Hour: $48.75 
Supplemental Benefit Rate per Hour: $34.58

Painter - Power Tool

Effective Period: 7/1/2014 - 9/30/2014 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $33.58

"ffective Period: 10/1/2014 - 6/30/2015
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Wage Rate per Hour: $54.75 
Supplemental Benefit Rate per Hour: $34.58

Overtime Description
Supplemental Benefits shall be paid for each hour worked, up to forty (40) hours per week for the period of May 
1st to November 15th or up to fifty (50) hours per week for the period of November 16th to April 30th.

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Regular hourly rates plus a ten per cent (10%) differential

(Local #806)

PAPERHANGER

Paperhanger

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.08 
Supplemental Benefit Rate per Hour: $29.23
Supplemental Note: Supplemental benefits are to be paid at the appropriate straight time and overtime rate.

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
President's Day
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lemorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
Evening shift - 4:30 P.M. to 12:00 Midnight (regular rate of pay); any work performed before 7:00 A.M. shall be at 
time and one half the regular base rate of pay.

(District Council of Painters #9)

PAVER AND ROADBUILDER 

Paver & Roadbuilder - Formsetter

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $44.19 
supplemental Benefit Rate per Hour: $35.15

Paver & Roadbuilder - Laborer

Paving and road construction work, regardless of material used, including but not limited to preparation of job 
sites, removal of old surfaces, asphalt and/or concrete, by whatever method, including but not limited to milling; 
laying of concrete; laying of asphalt for temporary, patchwork, and utility paving (but not production paving); site 
preparation and incidental work before the installation of rubberized materials and similar surfaces; installation 
and repair of temporary construction fencing; slurry seal coating, maintenance of safety surfaces; play 
equipment installation, and other related work.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.32 
Supplemental Benefit Rate per Hour: $35.15

Production Paver & Roadbuilder - Screed Person

(Production paving is asphalt paving when using a paving machine or on a project where a paving machine is 
traditionally used)

Adjustment of paving machinery on production paving jobs.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.24 
Supplemental Benefit Rate per Hour: $35.15
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $44.73 
Supplemental Benefit Rate per Hour: $35.15

Production Paver & Roadbuilder - Shoveier

General laborer (except removal of surfaces - see Paver and Roadbuilder-Laborer) including but not limited to 
tamper, AC paint and liquid tar work.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $41.44 
Supplemental Benefit Rate per Hour: $35.15

Overtime Description
Veteran's Day is a Paid Holiday for employees working on production paving.

If an employee works New Year's Day or Christmas Day, they receive the single time rate plus 25%.

Employees who work on a holiday listed below receive the straight time rate plus one day's pay for the holiday.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Paid Holidays
Memorial Day 
Independence Day 
Labor Day
Presidential Election Day 
Thanksgiving Day

Shift Rates
When two shifts are employed, the work period for each shift shall be a continuous eight (8) hours. When three 
shifts are employed, each shift will work seven and one half (7 'A) hours but will be paid for eight (8) hours since 
only one half (1/2) hour is allowed for meal time.
When two or more shifts are employed, single time will be paid for each shift.

Night Work - On night work, the first eight (8) hours of work will be paid for at the single time rate, except that 
production paving work shall be paid at 15% over the single time rate for the screed person, rakers and 
shovelers directly involved only. All other workers will be exempt. Hours worked over eight (8) hours during said 
shift shall be paid for at the time and one-half rate.

(Local #1010)
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $42.43 
Supplemental Benefit Rate per Hour: $27.95

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year’s Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
’’residential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
When it is not possible to conduct alteration work during regular work hours, in a building occupied by tenants, 
said work shall proceed on a shift basis: however work over seven (7) hours in any twenty four (24) hour period, 
the time after seven (7) hours shall be considered overtime.
The second shift shall start at a time between 3:30 p.m. and 7:00 p.m. and shall consist of seven (7) working 
hours and shall receive eight (8) hours of wages and benefits at the straight time rate. The workers on the 
second shift shall be allowed one-half (1/a) hour to eat with this time being included in the seven (7) hours of 
work.

(Local #530)

PLASTERER - TENDER 

Plasterer - Tender

Effective Period: 7/1/2014 - 6/30/2015
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Wage Rate per Hour: $35.53 
Supplemental Benefit Rate per Hour: $26.31

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
When work commences outside regular work hours, workers receive an hour additional (differential) wage and 
supplement payment. Eight hours pay for seven hours work or nine hours pay for eight hours work.

(Mason Tenders District Council)

PLUMBER

Plumber

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $65.27 
Supplemental Benefit Rate per Hour: $25.78
Supplemental Note: Overtime supplemental benefit rate per hour: $40.78

Plumber - Temporary Services

Temporary Services - When there are no Plumbers on the job site, there may be three shifts designed to cover 
the entire twenty-four hour period, including weekends if necessary, at the following rate straight time.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $52.24 
Supplemental Benefit Rate per Hour: $20.20
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Overtime Description
Double time the regular rate after a 7 hour day - unless for new construction site work where the plumbing 
contract price is $1.5 million or less, the hours of labor can be 8 hours per day at the employers option. On 
Alteration jobs when other mechanical trades at the site are working an eighth hour at straight time, then the 
plumber shall also work an eighth hour at straight time.

Overtime
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Shift Rates
Shift work, when directly specified in public agency or authority documents where plumbing contract is $8 
nillion or less, will be permitted. 30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and 

midnight shifts Monday to Friday. 50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and 
midnight shift work performed on weekends. For shift work on holidays, double time wages and fringe benefits 
shall be paid.

(Plumbers Local #1)

PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
(Mechanical Equipment and Service work shall include any repair and/or 
replacement of the present plumbing system.)

Plumber

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.27 
Supplemental Benefit Rate per Hour: $12.84

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.

'me and one half the regular rate for Sunday.
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Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day
President's Day
Memorial Day
Independence Day
Thanksgiving Day
Day after Thanksgiving
Christmas Day

Paid Holidays
None

(Plumbers Local # 1)

PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME 
CONSTRUCTION)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.19 
Supplemental Benefit Rate per Hour: $18.79

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday. 
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends. For shift work on holidays, double time wages and fringe benefits shall be paid.
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(Plumbers Local #1)

PLUMBER: PUMP & TANK
Oil Trades (Installation and Maintenance)

Plumber - Pump & Tank

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $62.83 
Supplemental Benefit Rate per Hour: $21.37

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
’’resident's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran’s Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
All work outside the regular workday (8:00 A.M. to 3:30 P.M.) is to be paid at time and one half the regular hourly 
rate

(Plumbers Local #1)

POINTER - WATERPROOFER, CAULKER MECHANIC (EXTERIOR BUILDING 
RENOVATION)

Pointer - Waterproofer, Caulker Mechanic
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $24.40

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:30 P.M.) is to 
be paid at time and one half the regular rate.

(Bricklayer District Council)

ROOFER

Roofer

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.70 
Supplemental Benefit Rate per Hour: $28.67

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day
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’resident's Day 
Memorial Day 
Independence Day 
Labor Day
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Second shift - Regular hourly rate plus a 10% differential. Third shift - Regular hourly rate plus a 15% differential.

(Local #8)

SANDBLASTER - STEAMBLASTER 
(Exterior Building Renovation)

Sandblaster / Steamblaster

.Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $24.40

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

'hift Rates
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All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:30 P.M.) is to 
be paid at time and one half the regular rate.

(Bricklayer District Council)

SHEET METAL WORKER 

Sheet Metal Worker

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $46.21 
Supplemental Benefit Rate per Hour: $43.89
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates.

Sheet Metal Worker - Fan Maintenance

(The temporary operation of fans or blowers in new or existing buildings for heating and/or ventilation, and/or air 
conditioning prior to the completion of the project.)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.97 
Supplemental Benefit Rate per Hour: $43.89

Sheet Metal Worker - Duct Cleaner

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $12.90 
Supplemental Benefit Rate per Hour: $8.07

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day
Martin Luther King Jr. Day
President's Day
Memorial Day
Independence Day
Labor Day
Columbus Day
Veteran’s Day
Thanksgiving Day
Day after Thanksgiving
Christmas Day
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?aid Holidays
None

Shift Rates
Work that can only be performed outside regular working hours (seven hours of work between 7:30 A.M. and 3:30 
P.M.) - First shift (work between 3:30 P.M. and 11:30 P.M.) -10% differential above the established hourly rate. 
Second shift (work between 11:30 P.M. and 7:30 A.M.) -15% differential above the established hourly rate.

For Fan Maintenance: On all full shifts of fan maintenance work the straight time hourly rate of pay will be paid 
for each shift, including nights, Saturdays, Sundays, and holidays. No journeyperson engaged in fan 
maintenance shall work in excess of forty (40) hours in any work week.

(Local #28)

SHEET METAL WORKER - SPECIALTY 
(Decking & Siding)

Sheet Metal Specialty Worker

The first worker to perform this work must be paid at the rate of the Sheet Metal Worker. The second and third 
workers shall be paid the Specialty Worker Rate. The ratio of One Sheet Metal Worker, then Two Specialty 
Workers shall be utilized thereafter.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $40.78 
Supplemental Benefit Rate per Hour: $23.38
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates.

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day

Qaid Holidays
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None

(Local #28)

SHIPYARD WORKER 

Shipyard Mechanic - First Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.83 
Supplemental Benefit Rate per Hour: $2.87

Shipyard Mechanic ■ Second Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $15.44 
Supplemental Benefit Rate per Hour: $2.54

Shipyard Laborer - First Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $19.28 
Supplemental Benefit Rate per Hour: $2.69

Shipyard Laborer - Second Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $12.36 
Supplemental Benefit Rate per Hour: $2.43

Shipyard Dockhand - First Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.68 
Supplemental Benefit Rate per Hour: $2.82

Shipyard Dockhand - Second Class

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $14.22 
Supplemental Benefit Rate per Hour: $2.50

Overtime Description
Work performed on holiday is paid double time the regular hourly wage rate plus holiday pay.
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Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Time and one half the regular hourly rate after 40 hours in any work week.

Paid Holidays
New Year’s Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Based on Survey Data

SIGN ERECTOR
(Sheet Metal, Plastic, Electric, and Neon)

Sign Erector

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $44.20 
Supplemental Benefit Rate per Hour: $44.10

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.
Time and one half the regular rate for work on the following holiday(s).

Paid Holidays
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day
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Shift Rates
Time and one half the regular hourly rate is to be paid for all hours worked outside the regular workday either 
(7:00 A.M. through 2:30 P.M.) or (8:00 A.M. through 3:30 P.M.)

(Local #137)

STEAMFITTER 

Steamfitter I

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate per Hour: $53.25
Supplemental Benefit Rate per Hour: $51.04
Supplemental Note: Overtime supplemental benefit rate: $101.34

Overtime
Double time the regular rate after a 7 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year’s Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
Work performed between 3:30 P.M. and 7:00 A.M. and on Saturdays, Sundays and Holidays shall be at double 
time the regular hourly rate and paid at the overtime supplemental benefit rate above.

Steamfitter II

For heating, ventilation, air conditioning and mechanical public works contracts with a dollar value not to exceed 
$15,000,000 and for fire protection/sprinkler public works contracts not to exceed $1,500,000.
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Effective Period: 7/1/2014 - 6/30/2015
Wage Rate per Hour: $53.25
Supplemental Benefit Rate per Hour: $51.04
Supplemental Note: Overtime supplemental benefit rate: $101.34

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
May be performed outside of the regular workday except Saturday, Sunday and Holidays. A shift shall consist of 
eight working hours. All work performed in excess of eight hours shall be paid at double time. No shift shall 
commence after 7:00 P.M. on Friday or 7:00 P.M. the day before holidays. All work performed after 12:01 A.M. 
Saturday or 12:01 A.M. the day before a Holiday will be paid at double time. When shift work is performed the 
wage rate for regular time worked is a thirty percent premium together with fringe benefits.

On Transit Authority projects, where work is performed in the vicinity of tracks all shift work on weekends and 
holidays may be performed at the regular shift rates.

Local #638

STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 
(Maintenance and Installation Service Person)

Refrigeration and Air Conditioner Mechanic

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.30 
Supplemental Benefit Rate per Hour: $12.76
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Refrigeration and Air Conditioner Service Person V

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $31.47 
Supplemental Benefit Rate per Hour: $11.55

Refrigeration and Air Conditioner Service Person IV

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $26.07 
Supplemental Benefit Rate per Hour: $10.52

Refrigeration and Air Conditioner Service Person 111

Filter changing and maintenance thereof, oil and greasing, tower and coil cleaning, scraping and painting, 
general housekeeping, taking of water samples.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.38 
Supplemental Benefit Rate per Hour: $9.76

Refrigeration and Air Conditioner Service Person II

Filter changing and maintenance thereof, oil and greasing, tower and coil cleaning, scraping and painting, 
general housekeeping, taking of water samples.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $18.56 
Supplemental Benefit Rate per Hour: $9.06

Refrigeration and Air Conditioner Service Person I

Filter changing and maintenance thereof, oil and greasing, tower and coil cleaning, scraping and painting, 
general housekeeping, taking of water samples.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $13.57 
Supplemental Benefit Rate per Hour: $8.30

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
Independence Day 
Labor Day 
Veteran's Day
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hanksgiving Day 
Christmas Day

Double time and one half the regular rate for work on the following holiday(s).
Martin Luther King Jr. Day
President’s Day
Memorial Day
Columbus Day

Paid Holidays
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day

(Local #638B)

STONE MASON - SETTER 

Stone Mason - Setters

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $46.56 
Supplemental Benefit Rate per Hour: $36.40

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day
Washington's Birthday
Good Friday
Memorial Day
Independence Day
Labor Day
Thanksgiving Day
Christmas Day

Paid Holidays
'2 day on Christmas Eve if work is performed in the A.M.

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 77 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

Shift Rates
For all work outside the regular workday (8:00 A.M. to 3:30 P.M. Monday through Friday), the pay shall be straight 
time plus a ten percent (10%) differential.

(Bricklayers District Council)

TAPER

Drywali Taper

Effective Period: 7/1/2014 -12/30/2014 
Wage Rate per Hour: $45.32 
Supplemental Benefit Rate per Hour: $22.66

Effective Period: 12/31/2014 - 6/30/2015 
Wage Rate per Hour: $45.82 
Supplemental Benefit Rate per Hour: $22.66

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working.

Shift Rates
Time and one half the regular rate outside the regular work hours (8:00 A.M. through 3:30 P.M.)

(Local #1974)

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 78 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

TELECOMMUNICATION WORKER 
(Voice Installation Only)

Telecommunication Worker

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.18 
Supplemental Benefit Rate per Hour: $13.19
Supplemental Note: The above rate applies for Manhattan, Bronx, Brooklyn, Queens. $12.64 for Staten Island 
only.

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Time and one half the regular rate for Sunday.

Overtime Holidays
Time and one half the regular rate for work on the following holiday(s).
New Year’s Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
i_abor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day
Employees have the option of observing either Martin Luther King's Birthday or the day after Thanksgiving 
instead of Lincoln's Birthday

Shift Rates
For any workday that starts before 8A.M. or ends after 6P.M. there is a 10% differential for the applicable worker's 
hourly rate.
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Vacation
After 6 months....................................................................................one week.
After 12 months but less than 7 years........................................two weeks.
After 7 or more but less than 15 years.......................................three weeks.
After 15 years or more but less than 25 years........................... four weeks.

(C.W.A.)

TILE FINISHER 

Tile Finisher

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.80 
Supplemental Benefit Rate per Hour: $28.03

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Paid Holidays
None

Shift Rates
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (114) times the regular straight time rate of pay for the seven hours of actual off-shift work.

(Local #7)

TILE LAYER - SETTER

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 80 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

Tile Laver - Setter

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $49.88 
Supplemental Benefit Rate per Hour: $32.36

Overtime
Time and one half the regular rate after a 7 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.

Overtime Holidays
Double time the regular rate for work on the following holiday(s).
New Year's Day 
President’s Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day

Shift Rates
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1V.) times the regular straight time rate of pay for the seven hours of actual off-shift work.

(Local #7)

TIMBERPERSON

Timberperson

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $44.33 
Supplemental Benefit Rate per Hour: $45.39

Overtime
Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday.
Double time the regular rate for Sunday.
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather.
Time and one half the regular hourly rate after 40 hours in any work week.

Overtime Holidays
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Double time the regular rate for work on the following holiday(s).
New Year’s Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day

Paid Holidays
None

Shift Rates
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch. The wage rate shall be 113% of the straight time hourly wage rate.
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(Local #1536)

TUNNEL WORKER

Blasters. Mucking Machine Operators (Compressed Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $54.20 
Supplemental Benefit Rate per Hour: $48.20

Tunnel Workers (Compressed Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $52.31 
Supplemental Benefit Rate per Hour: $46.59

Top Nipper (Compressed Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $51.35 
Supplemental Benefit Rate per Hour: $45.78

Outside Lock Tender. Outside Gauge Tender.Muck Lock Tender (Compressed
Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $50.42 
Supplemental Benefit Rate per Hour: $44.91
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3ottom Bell & Top Bell Signal Person: Shaft Person (Compressed Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $50.42 
Supplemental Benefit Rate per Hour: $44.92

Changehouse Attendant: Powder Watchperson (Compressed Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $43.94 
Supplemental Benefit Rate per Hour: $42.55

Blasters (Free Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $51.72 
Supplemental Benefit Rate per Hour: $46.03

Tunnel Workers (Free Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $49.48 
Supplemental Benefit Rate per Hour: $44.06

All Others (Free Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $45.73 
Supplemental Benefit Rate per Hour: $40.75

Microtunneling (Free Air Rates)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $39.58 
Supplemental Benefit Rate per Hour: $35.25

Overtime Description
For Repair-Maintenance Work on Existing Equipment 
hour day, or for Saturday, or for Sunday. Double time 
For Small-Bore Micro Tunneling Machines - Time and

Overtime
Double time the regular rate after an 8 hour day.
Double time the regular time rate for Saturday.
Double time the regular rate for Sunday.
Double time the regular rate for work on the following holiday(s).

Paid Holidays
ew Year's Day

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
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and Facilities - Time and one half the regular rate after a 7
the regular rate for work on a holiday.
one-half the regular rate shall be paid for all overtime.

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 83 of 84



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 PREVAILING WAGE SCHEDULE

Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day

(Local #147)

WELDER
TO BE PAID AT THE RATE OF THE JOURNEYPERSON IN THE TRADE 
PERFORMING THE WORK.
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OFFICE OF THE COMPTROLLER

CITY OF NEW YORK

220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

APPENDIX

Pursuant to Labor Law §220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor is a 
participant and registered with the New York State Department of Labor, may be 
employed on a public work project.
Any employee listed on a payroll at an apprentice wage rate, who is not 
registered as above, shall be paid the journey person wage rate for the 
classification of work he actually performed.

Apprentice ratios are established to ensure the proper safety, training and 
supervision of apprentices. A ratio establishes the number of journey workers 
required for each apprentice in a program and on a job site. Ratios are 
interpreted as follows: in the case of a 1:1, 1:4 ratio, there must be one journey 
worker for the first apprentice, and four additional journey workers for each 
subsequent apprentice.
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ASBESTOS HANDLER
(Ratio of Apprentice Journeyperson: 1 to 1, 1 to 3)

Asbestos Handler (First 1000 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 78% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $15.45

Asbestos Handler (Second 1000 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson’s rate
Supplemental Benefit Rate Per Hour: $15.45

Asbestos Handler (Third 1000 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 83% of Journeyperson’s rate
Supplemental Benefit Rate Per Hour: $15.45

Asbestos Handler (Fourth 1000 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 89% of Journeyperson’s rate
Supplemental Benefit Rate Per Hour: $15.45

(Local #78)

BOILERMAKER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Boilermaker (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson’s rate
Supplemental Benefit Rate Per Hour: $29.74

Boilermaker (Second Year: 1st Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $31.40
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Boilermaker (Second Year: 2nd Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $33.05

Boilermaker (Third Year: 1st Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rat
Supplemental Benefit Rate Per Hour: $34.69

Boilermaker (Third Year: 2nd Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 85% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $36.34

Boilermaker (Fourth Year: 1st Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $38.00

Boilermaker (Fourth Year: 2nd Six Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 95% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $39.65

(Local #5)

BRICKLAYER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Bricklayer (First 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $17.10

Bricklayer (Second 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
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Supplemental Benefit Rate Per Hour: $17.10

Bricklayer (Third 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $17.10

Bricklayer (Fourth 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $17.10

Bricklayer (Fifth 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $17.10

Bricklayer (Sixth 750 Hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 95% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $17.10

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
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(Bricklayer District Council)

CARPENTER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Carpenter (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $30.25

Carpenter (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson’s rate
Supplemental Benefit Rate Per Hour: $30.25

Carpenter (Third Year)

ffective Period: 7/1/2014 - 6/30/2015
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Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $30.25

Carpenter (Fourth Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $30.25

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
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(Carpenters District Council)

CEMENT MASON
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Cement Mason (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's Rate

Cement Mason (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's Rate

Cement Mason (Third Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's Rate

(Local #780)

CEMENT AND CONCRETE WORKER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Cement & Concrete Worker (0 - 500 hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $18.04

Cement & Concrete Worker (501 - 1000 hours)
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Cement & Concrete Worker (1001 - 2000 hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $24.25

Cement & Concrete Worker (2001 ■ 4000 hours)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $25.07

Iffective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $18.87

(Cement Concrete Workers District Council)

DERRICKPERSON & RIGGER (STONE)
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Derrickperson & Rigger (stone) - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: 50% of Journeyperson's rate

Derrickperson & Rigger (stone) - Second Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate

Derrickperson & Rigger (stone) - Second Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: 75% of Journeyperson’s rate

Derrickperson & Rigger (stone) - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: 75% of Journeyperson’s rate
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(Local #197)

DOCKBUILDER/PILE DRIVER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6)

Dockbuilder/Pile Driver (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $31.26

Dockbuilder/Pile Driver (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $31.26

Dockbuilder/Pile Driver (Third Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $31.26

Dockbuilder/Pile Driver (Fourth Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Benefit Rate Per Hour: $31.26

(Carpenters District Council)

ELECTRICIAN
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3) 

Electrician (First Term: 0-6 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $12.50 
Supplemental Benefit Rate per Hour: $11.10 
Overtime Supplemental Rate Per Hour: $11.93
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Electrician (First Term: 7-12 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $13.50 
Supplemental Benefit Rate per Hour: $11.62 
Overtime Supplemental Rate Per Hour: $12.51

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $14.00 
Supplemental Benefit Rate per Hour: $12.12 
Overtime Supplemental Rate Per Hour: $13.04

Electrician (Second Term: 0-6 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $14.50 
Supplemental Benefit Rate per Hour: $12.13 
Overtime Supplemental Rate Per Hour: $13.08

Effective Period: 5/13/2015 - 6/30/2015 
Vage Rate per Hour: $15.00 

Supplemental Benefit Rate per Hour: $12.63 
Overtime Supplemental Rate Per Hour: $13.62

Electrician (Second Term: 7-12 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $15.50 
Supplemental Benefit Rate per Hour: $12.64 
Overtime Supplemental Rate Per Hour: $13.66

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $16.00 
Supplemental Benefit Rate per Hour: $13.14 
Overtime Supplemental Rate Per Hour: $14.19

Electrician (Third Term: 0-6 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $16.50 
Supplemental Benefit Rate per Hour: $13.15 
Overtime Supplemental Rate Per Hour: $14.23

Effective Period: 5/13/2015 - 6/30/2015 
/age Rate per Hour: $17.00

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
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Effective Period: 5/13/2015 - 6/30/2015
\/age Rate per Hour: $13.00

Supplemental Benefit Rate per Hour: $11.61
Overtime Supplemental Rate Per Hour: $12.47
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Supplemental Benefit Rate per Hour: $13.65 
Overtime Supplemental Rate Per Hour: $14.77

Electrician (Third Term: 7-12 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $17.50 
Supplemental Benefit Rate per Hour: $13.65 
Overtime Supplemental Rate Per Hour: $14.81

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $14.16 
Overtime Supplemental Rate Per Hour: $15.34

Electrician (Fourth Term: 0-6 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $14.16 
Overtime Supplemental Rate Per Hour: $15.38

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $19.00 
Supplemental Benefit Rate per Hour: $14.67 
Overtime Supplemental Rate Per Hour: $15.92

Electrician (Fourth Term: 7-12 Months)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $15.18 
Overtime Supplemental Rate Per Hour: $16.53

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $15.68 
Overtime Supplemental Rate Per Hour: $17.07

Electrician (Fifth Term: 0-12 Months - Hired on or after 5/10/07)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $18.06 
Overtime Supplemental Rate Per Hour: $19.47

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $23.00 
Supplemental Benefit Rate per Hour: $18.56 
Overtime Supplemental Rate Per Hour: $20.00

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE
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ilectrician (Fifth Term: 13-18 Months - Hired on or after 5/10/07)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $27.00 
Supplemental Benefit Rate per Hour: $20.32 
Overtime Supplemental Rate Per Hour: $22.01

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $27.50 
Supplemental Benefit Rate per Hour: $20.82 
Overtime Supplemental Rate Per Hour: $22.54

Electrician (Fifth Term: 0-18 Months - Hired before 5/10/07)

Effective Period: 7/1/2014 - 5/12/2015 
Wage Rate per Hour: $26.30 
Supplemental Benefit Rate per Hour: $19.96 
Overtime Supplemental Rate Per Hour: $21.61

Effective Period: 5/13/2015 - 6/30/2015 
Wage Rate per Hour: $26.80 
Supplemental Benefit Rate per Hour: $20.46 
Overtime Supplemental Rate Per Hour: $22.14

Overtime Description
Overtime Wage paid at time and one half the regular rate 
For "A" rated Apprentices (work in excess of 7 hours per day)
For "M" rated Apprentices (work in excess of 8 hours per day)

(Local #3)

ELEVATOR CONSTRUCTOR
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2)

Elevator (Constructor) - First Year

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $25.46

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $26.94
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Elevator (Constructor) - Second Year

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $25.86

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 55% of Journeyperson’s rate
Supplemental Rate Per Hour: $27.35

Elevator (Constructor) - Third Year

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $26.66

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson’s rate
Supplemental Rate Per Hour: $28.17

Elevator (Constructor) - Fourth Year

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $27.46

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson’s rate
Supplemental Rate Per Hour: $29.00
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(Local #1)

ELEVATOR REPAIR & MAINTENANCE
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 2)

Elevator Service/Modernization Mechanic (First Year)

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Per Hour: $24.85

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Benefit Per Hour: $26.87

Elevator Service/Modernization Mechanic (Second Year)
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Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Benefit Per Hour: $27.27

Elevator Service/Modernization Mechanic (Third Year)

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Benefit Per Hour: $26.02

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Benefit Per Hour: $28.08

Elevator Service/Modernization Mechanic (Fourth Year)

Effective Period: 7/1/2014 - 3/16/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Benefit Per Hour: $26.81

Effective Period: 3/17/2015 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Benefit Per Hour: $28.89
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Effective Period: 7/1/2014 - 3/16/2015
Vage Rate Per Hour: 55% of Journeyperson’s rate

Supplemental Benefit Per Hour: $25.24

(Local #1)

ENGINEER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5)

Engineer - First Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.49 
Supplemental Benefit Rate per Hour: $20.68

Engineer - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $28.11 
Supplemental Benefit Rate per Hour: $20.68

Engineer - Third Year
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Engineer - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $33.73 
Supplemental Benefit Rate per Hour: $20.68

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate per Hour: $20.92
Supplemental Benefit Rate per Hour: $20.68

(Local #15)

ENGINEER - OPERATING
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5)

Operating Engineer - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour 40% of Journeyperson's Rate
Supplemental Benefit Per Hour: $18.60

Operating Engineer - Second Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's Rate
Supplemental Benefit Per Hour: $18.60

Operating Engineer - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's Rate
Supplemental Benefit Per Hour: $18.60

(Local #14)

FLOOR COVERER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 

Floor Coverer (First Year)

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 14 of 34



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

Floor Coverer (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $30.25

Floor Coverer (Third Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $30.25

Floor Coverer (Fourth Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $30.25

Iffective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson’s rate
Supplemental Rate Per Hour: $30.25

(Carpenters District Council)

GLAZIER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Glazier (First Year)

Effective Period: 7/1/2014 - 10/31/2014
Wage Rate Per Hour: 40% of Journeyperson’s rate
Supplemental Rate Per Hour: $12.97

Effective Period: 11/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $13.12

Glazier (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $22.25

Glazier (Third Year)
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Effective Period: 11/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson’s rate
Supplemental Rate Per Hour: $25.10

Glazier (Fourth Year)

Effective Period: 7/1/2014 - 10/31/2014
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $29.87

Effective Period: 11/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $30.02
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Effective Period: 7/1/2014 - 10/31/2014
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $24.75

(Local #1281)

HEAT & FROST INSULATOR
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Heat & Frost Insulator (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate

Heat & Frost Insulator (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Heat & Frost Insulator (Third Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate

Heat & Frost Insulator (Fourth Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate

(Local #12)
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HOUSE WRECKER 
(TOTAL DEMOLITION)
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3)

House Wrecker - First Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $20.52 
Supplemental Benefit Rate per Hour: $16.60

House Wrecker - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $21.67 
Supplemental Benefit Rate per Hour: $16.60

House Wrecker - Third Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.27 
Supplemental Benefit Rate per Hour: $16.60

House Wrecker - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.83 
Supplemental Benefit Rate per Hour: $16.60

(Mason Tenders District Council)

IRON WORKER - ORNAMENTAL
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Iron Worker (Ornamental) - 1st Ten Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $35.15

'ron Worker (Ornamental) -11 -16 Months
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Iron Worker (Ornamental) -17-22 Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $37.27

Iron Worker (Ornamental) -23-28 Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $39.40

Iron Worker (Ornamental) -29-36 Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson’s rate
Supplemental Rate Per Hour: $41.52

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $36.21

(Local #580)

IRON WORKER - STRUCTURAL
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 6)

Iron Worker (Structural) - 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $24.98 
Supplemental Benefit Rate per Hour: $45.53

Iron Worker (Structural) -7-18 Months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.58 
Supplemental Benefit Rate per Hour: $45.53

Iron Worker (Structural) -19 - 36 months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $26.18 
Supplemental Benefit Rate per Hour: $45.53
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(Local #40 and #361)

LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & 
COMMON)
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3)

Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First
1000 hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $34.88

Laborer (Foundation, Concrete, Excavating, Street Pipe Laver & Common) -
Second 1000 hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $34.88

Laborer (Foundation, Concrete, Excavating, Street Pipe Laver & Common) -
Third 1000 hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $34.88

Laborer (Foundation, Concrete. Excavating, Street Pipe Laver & Common)
Fourth 1000 hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 90% of Journeyperson’s rate
Supplemental Rate Per Hour: $34.88

(Local #731)

MARBLE MECHANICS
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)
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Cutters & Setters - First 750 Hours
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Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 

NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD)

Cutters & Setters - Second 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate

Cutters & Setters - Third 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate

Cutters & Setters - Fourth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate

Cutters & Setters - Fifth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate

Cutters & Setters - Sixth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate

Polishers & Finishers - First 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 

NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD)

Polishers & Finishers - Second 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Polishers & Finishers - Third 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 75% of Journeyperson’s rate

Polishers & Finishers - Fourth 750 Hours
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.ffective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate

(Local #7)

MASON TENDER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3) 

Mason Tender - First Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $20.99 
Supplemental Benefit Rate per Hour: $17.86

Mason Tender - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.14 
Supplemental Benefit Rate per Hour: $17.86

Mason Tender - Third Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.84 
Supplemental Benefit Rate per Hour: $17.86

Mason Tender - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $26.50 
Supplemental Benefit Rate per Hour: $17.86

(Local #79)

METALLIC LATHER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3) 

Metallic Lather (First Year -Called Prior to 6/29/11)
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Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $28.11 
Supplemental Benefit Rate per Hour: $22.79

Metallic Lather (Second Year - Called Prior to 6/29/11)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $32.71 
Supplemental Benefit Rate per Hour: $24.44

Metallic Lather (Third Year - Called Prior to 6/29/11)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $37.77 
Supplemental Benefit Rate per Hour: $25.59

Metallic Lather (First Year -Called On Or After 6/29/11)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $17.71 
Supplemental Benefit Rate per Hour: $19.85

Metallic Lather (Second Year - Called On Or After 6/29/11)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $22.81 
Supplemental Benefit Rate per Hour: $19.85

Metallic Lather (Third Year - Called On Or After 6/29/11)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $27.91 
Supplemental Benefit Rate per Hour: $19.85

(Local #46)

MILLWRIGHT
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Millwright (First Year)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $26.64
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Supplemental Benefit Rate per Hour: $32.84

Millwright (Second Year)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $31.49 
Supplemental Benefit Rate per Hour: $36.18

Millwright (Third Year)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $36.33 
Supplemental Benefit Rate per Hour: $40.66

Millwright (Fourth Year)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $46.02 
Supplemental Benefit Rate per Hour: $46.24

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

(Local #740)

PAVER AND ROADBUILDER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3)

Paver and Roadbuilder - First Year (Minimum 1000 hours)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $26.61 
Supplemental Benefit Rate per Hour: $16.50

Paver and Roadbuilder - Second Year (Minimum 1000 hours)

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $28.22 
Supplemental Benefit Rate per Hour: $16.50

(Local #1010)
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PAINTER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)
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Painter - Brush & Roller - First Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $15.80 
Supplemental Benefit Rate per Hour: $11.88

Painter - Brush & Roller - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $19.75 
Supplemental Benefit Rate per Hour: $15.73

Painter - Brush & Roller - Third Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.70 
Supplemental Benefit Rate per Hour: $18.64

Painter - Brush & Roller - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $31.60 
Supplemental Benefit Rate per Hour: $24.02

(District Council of Painters)

PAINTER - STRUCTURAL STEEL
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3)

Painters - Structural Steel (First Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate

Painters - Structural Steel (Second Year)

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate
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Painters - Structural Steel (Third Year)
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Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate

(Local #806)

PLASTERER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Plasterer - First Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $15.76

Plasterer - First Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $16.24

Plasterer - Second Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $18.21

Plasterer - Second Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson’s rate
Supplemental Rate Per Hour: $19.29

Plasterer - Third Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $21.46

Plasterer - Third Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $22.54
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(Local #530)

PLUMBER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Plumber - First Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $14.00 
Supplemental Benefit Rate per Hour: $0.71

Plumber - First Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $14.00 
Supplemental Benefit Rate per Hour: $2.96

Plumber - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $23.87 
Supplemental Benefit Rate per Hour: $11.46

Plumber - Third Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.97 
Supplemental Benefit Rate per Hour: $11.46

Plumber - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $28.82 
Supplemental Benefit Rate per Hour: $11.46

Plumber - Fifth Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $30.22 
Supplemental Benefit Rate per Hour: $11.46

Plumber - Fifth Year: 2nd Six Months
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Effective Period: 7/1/2014 - 6/30/2015
Vage Rate per Hour: $42.29

Supplemental Benefit Rate per Hour: $11.46

(Plumbers Local #1)

POINTER - WATERPROOFER, CAULKER MECHANIC (EXTERIOR BUILDING 
RENOVATION)
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Pointer - Waterproofer, Caulker Mechanic - First Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $25.01 
Supplemental Benefit Rate per Hour: $4.75

Pointer - Waterproofer, Caulker Mechanic - Second Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $27.25 
Supplemental Benefit Rate per Hour: $9.70

Pointer - Waterproofer, Caulker Mechanic - Third Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $32.24 
Supplemental Benefit Rate per Hour: $12.45

Pointer - Waterproofer, Caulker Mechanic - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $38.66 
Supplemental Benefit Rate per Hour: $12.45

(Bricklayer District Council)

ROOFER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 2)
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Roofer - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 35% of Journeyperson's Rate

Roofer - Second Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's Rate

Roofer - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's Rate

Roofer - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's Rate

(Local #8)

SHEET METAL WORKER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 3)

Sheet Metal Worker (0-6 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 25% of Journeyperson's rate
Supplemental Rate Per Hour: $6.15

Sheet Metal Worker (7-18 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 35% of Journeyperson's rate
Supplemental Rate Per Hour: $16.21

Sheet Metal Worker (19-30 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $22.23

Sheet Metal Worker (31-36 Months)
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Sheet Metal Worker (37-42 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $28.13

Sheet Metal Worker (43-48 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $32.09

Sheet Metal Worker (49-54 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $34.07

Sheet Metal Worker (55-60 Months)

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
.Supplemental Rate Per Hour: $36.03

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

Effective Period: 7/1/2014 - 6/30/2015
Vage Rate Per Hour: 55% of Journeyperson's rate

Supplemental Rate Per Hour: $26.16

(Local #28)

SIGN ERECTOR
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Sign Erector - First Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 35% of Journeyperson’s rate
Supplemental Rate Per Hour: $5.96

Sign Erector ■ First Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $6.75

"ign Erector - Second Year: 1st Six Months
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Sign Erector - Second Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $8.34

Sign Erector - Third Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $9.13

Sign Erector - Third Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $9.92

Sign Erector - Fourth Year: 1st Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $10.72

Sign Erector - Fourth Year: 2nd Six Months

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $11.51

Sign Erector - Fifth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 75% of Journeyperson’s rate
Supplemental Rate Per Hour: $12.30

Sign Erector - Sixth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $12.30

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $7.55

(Local #137)
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iTEAMFITTER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Steamfitter - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate and Supplemental Per Hour: 40% of Journeyperson's rate

Steamfitter - Second Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate.

Steamfitter - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate and Supplemental Rate per Hour: 65% of Journeyperson's rate.

Steamfitter - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate.

Steamfitter - Fifth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate and Supplemental Rate Per Hour: 85% of Journeyperson's rate.

(Local #638)

STONE MASON - SETTER
(Ratio Apprentice of Journeyperson: 1 to 1, 1 to 2)

Stone Mason - Setters - First 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Second 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 60% of Journeyperson's rate
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Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Third 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Fourth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Fifth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson’s rate

Stone Mason - Setters ■ Sixth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 100% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson’s rate

(Bricklayers District Council)

TAPER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Drywall Taper - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate

Drywall Taper - Second Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Drywall Taper - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate
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(Local #1974)

TILE LAYER - SETTER
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 4)

Tile Laver - Setter - First 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 50% of Journeyperson’s rate

Tile Laver - Setter - Second 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate

Tile Laver - Setter ■ Third 750 Hours

Effective Period: 7/1/2014-6/30/2015
Wage and Supplemental Rate Per Hour: 65% of Journeyperson’s rate

file Laver - Setter - Fourth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate

Tile Laver - Setter - Fifth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate

Tile Laver - Setter - Sixth 750 Hours

Effective Period: 7/1/2014 - 6/30/2015
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate

(Local #7)

TIMBERPERSON
(Ratio of Apprentice to Journeyperson: 1 to 1,1 to 6)

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 33 of 34



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

Timberperson - First Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 40% of Journeyperson’s rate
Supplemental Rate Per Hour: $30.89

Timberperson - Second Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $30.89

Timberperson - Third Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $30.89

Timberperson - Fourth Year

Effective Period: 7/1/2014 - 6/30/2015
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $30.89

(Local #1536)
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NYC ADMINISTRATIVE CODE § 6-109 SCHEDULE OF “LIVING WAGES”

Contractors who provide the following services to the City of New York must post a copy of this 
Living Wage Schedule at their work site(s) as required by New York City Administrative Code § 6-109:

• Building Services,
• Day Care Services,
• Food Services,
• Head Start Services,
• Homecare Services,
• Services to Persons with Cerebral Palsy, and
• Temporary Services.

In accordance with NYC Administrative Code § 6-109, the Comptroller of the City of New York 
promulgated this schedule of living wages for the above services on contracts for non-emergency 
work in excess of the small purchase limit set by the Procurement Policy Board; contracting agencies 
must annex this schedule to such contracts.

This schedule is a compilation of separate determinations of the prevailing rate of wage and 
supplements made by the Comptroller for each trade classification listed herein pursuant to New York 
City Administrative Code section 6-109. The source of the wage and supplement rates, whether a 
collective bargaining agreement, survey data or other, is listed at the end of each classification.

A city service contractor or subcontractor that provides homecare services, day care services, 
head start services or services to persons with cerebral palsy must pay its covered employees that 
directly render such services in performance of the city service contract or subcontract no less than 
the living wage and must provide its employees health benefits (supplemental benefits) or must 
supplement their hourly wage rate by an amount no less than the health benefits supplement rate.
This requirement applies for each hour that the employee works performing the city service contract 
or subcontract.

A city service contractor or subcontractor that provides building services, food services or 
temporary services must pay its employees that are engaged in performing the city service contract or 
subcontract no less than the living wage or the prevailing wage, whichever is greater. Where the living 
wage is greater than the prevailing wage, the city service contractor or subcontractor must either 
provide its employees health benefits or must supplement their hourly wage rate by an amount no less 
than the health benefits supplement rate. Where the prevailing wage is greater than the living wage, 
the city service contractor or subcontractor must provide its employees the prevailing wage and 
supplements. These requirements apply for each hour that the employee works performing the city 
service contract or subcontract.

The appropriate schedule of living wages must be posted at all work sites pursuant to NYC 
Administrative Code 6-109.

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 1 of 8



The schedule is applicable for work performed during the effective period, unless otherwise 
noted. You will be notified of any changes to this schedule by addenda published on our web site 
www.comptroller.nyc.gov. Schedules for future one-year periods will be published annually in the City 
Record on or about July 1st of each succeeding year and on our web site www.comptroller.nyc.gov.

The living wage rate and the health benefit supplement rate are known through June 30 of each 
year and those rates are listed in this schedule.

The living wage rates listed in this schedule may not include all hourly wage calculations for 
overtime, shift differential, Holiday, Saturday, Sunday or other premium time work. Similarly, this 
schedule does not set forth every living wage practice with which employers must comply.

Some of the rates in this schedule are based on collective bargaining agreements. These 
agreements are available for inspection by appointment. Requests for appointments may be made by 
calling (212) 669-4443, Monday through Friday between the hours of 9 a.m. and 5 p.m.

Answers to questions concerning prevailing wage practices may be obtained from the 
Classification Unit by calling (212) 669-7974. Please direct all other compliance issues to; Bureau of 
Labor Law, Attn: Wasyl Kinach, P.E., Office of the Comptroller, 1 Centre Street, Room 1122, New York, 
N.Y. 10007; Fax (212) 669-4002.

Contractors are solely responsible for maintaining original payroll records, which delineate, 
among other things, the hours each employee worked within a given classification. Contractors using 
rates and/or classifications not promulgated by the Comptroller do so at their own risk. Additionally, 
prior to bid, an agency’s chief contracting officer must contact the Bureau of Labor Law to obtain a 
wage determination for a work classification not published in this schedule.

The information listed below is intended to assist you in meeting your living wage and 
prevailing wage obligation. Contractors are advised to review the Comptroller’s Living Wage Schedule 
prior to submitting a bid for City work. Any wage rate error made by the contracting agency in the 
contract documents will not preclude a finding against the contractor for an underpayment of the 
applicable living wage or the applicable prevailing wage.

This schedule sets forth the living wage and benefit rates required to be annexed to and form 
part of the contract specifications for work covered by New York City Administrative Code § 6-109. 
Contractors performing such work are required to pay not less that the rates specified in this schedule 
for the applicable trade or occupation.

Benefits are paid for EACH HOUR WORKED unless otherwise noted.

Wasyl Kinach, P.E.
Director of Classifications 

Bureau of Labor Law
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OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§6-109 PREVAILING WAGE SCHEDULE

BUILDING CLEANER AND MAINTAINER (OFFICE)

For the above building service classification, see the Labor Law Section 230 Schedule.

BUILDING CLEANER AND MAINTAINER (RESIDENTIAL)

For the above building service classification, see the Labor Law Section 230 Schedule.

CLEANER (PARKING GARAGE)

For the above building service classification, see the Labor Law Section 230 Schedule.

DAY CARE SERVICES 

Day Care Services

'Day Care Services' means provision of day care services through the city’s center-based day care program 
administered under contract with the city's Administration for Children's Services. No other day care programs 
shall be covered, including family-based day care programs administered by city-contracted day care centers.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $10.00 
Supplemental Benefit Rate per Hour: $1.50

(NYC Administrative Code §6-109)

FOOD SERVICE EMPLOYEES 

Cook

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $16.35 
Supplemental Benefit Rate per Hour: $1.63

Cafeteria Attendant

PUBLISH DATE: 7/1/2014 EFFECTIVE PERIOD: JULY 1, 2014 THROUGH JUNE 30, 2015 Page 4 of 8



Iffective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $10.41 
Supplemental Benefit Rate per Hour: $1.63

Counter Attendant

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§6-109 PREVAILING WAGE SCHEDULE

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $11.00 
Supplemental Benefit Rate per Hour: $1.63

Kitchen Helper / Dishwasher

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $9.99 
Supplemental Benefit Rate per Hour: $1.63

Overtime
Time and one half the regular hourly rate after 40 hours in any work week.

(Based on data from NYS Department of Labor Occupational Employment Statistics and US Department of Labor 
Bureau of Labor Statistics)

GARDENER

For the above building service classification, see the Labor Law Section 230 Schedule.

HEAD START SERVICES 

Head Start Services

'Head Start Services' means provision of head start services through the city's center-based head start program 
administered under contract with the city's Administration for Children's Services. No other head start programs 
shall be covered.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $10.00 
Supplemental Benefit Rate per Hour: $1.50

(NYC Administrative Code §6-109)
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HOMECARE SERVICES 

Home Care Services

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§6-109 PREVAILING WAGE SCHEDULE

'Homecare Services' means the provision of homecare services under the city's Medicaid Personal Care/Home 
Attendant or Housekeeping Programs, including but not limited to the In-Home Services for the Elderly Programs 
administered by the Department for the Aging.
For homecare services provided under the Personal Care Services program, the wage and supplemental benefit 
rate above shall apply only as long as the state and federal government maintain their combined aggregate 
proportionate share of funding and approved rates for homecare services in effect as of the date of the 
enactment of this section.
For contractors or subcontractors providing homecare services, the supplemental benefit rate may be waived by 
the terms of a bona fide collective bargaining agreement with respect to employees who have never worked a 
minimum of eighty (80) hours per month for two consecutive months for that covered employer, but such 
provision may not be waived for any employee once a minimum of eighty (80) hours for two consecutive months 
has been achieved.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $10.00 
Supplemental Benefit Rate per Hour: $1.50

(NYC Administrative Code §6-109)

SECURITY GUARD (ARMED)

For the above building service classification, see the Labor Law Section 230 Schedule.

SECURITY GUARD (UNARMED)

For the above building service classification, see the Labor Law Section 230 Schedule.

SERVICES TO PERSONS WITH CEREBRAL PALSY 

Services To Person With Cerebral Palsy

'Services to Persons with Cerebral Palsy' means provision of services which enable persons with cerebral palsy 
and related disabilities to lead independent and productive lives through an agency that provides health care, 
education, employment, housing and technology resources to such persons under contract with the city or the 
department of education.

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $10.00
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yupplemental Benefit Rate per Hour: $1.50

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§6-109 PREVAILING WAGE SCHEDULE

(NYC Administrative Code §6-109)

TEMPORARY OFFICE SERVICES 

Administrative Assistant

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $33.29 
Supplemental Benefit Rate per Hour: None

Cashier

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $11.50 
Supplemental Benefit Rate per Hour: None

Clerk (various)

Effective Period: 7/1/2014 - 6/30/2015 
Vage Rate per Hour: $14.82 

Supplemental Benefit Rate per Hour: None

Computer Assistant

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $19.94 
Supplemental Benefit Rate per Hour: None

Data Entry Operator

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $16.44 
Supplemental Benefit Rate per Hour: None

Receptionist

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $15.03 
Supplemental Benefit Rate per Hour: None

Secretary (various)

Effective Period: 7/1/2014 - 6/30/2015 
Vage Rate per Hour: $19.31
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Supplemental Benefit Rate per Hour: None

Word Processor

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§6-109 PREVAILING WAGE SCHEDULE

Effective Period: 7/1/2014 - 6/30/2015 
Wage Rate per Hour: $18.49 
Supplemental Benefit Rate per Hour: None

Overtime
Time and one half the regular hourly rate after 40 hours in any work week.

(Based on data from NYS Department of Labor Occupational Employment Statistics and US Department of Labor 
Bureau of Labor Statistics or NYC Administrative Code §6-109)

WINDOW CLEANER

For the above building service classification, see the Labor Law Section 230 Schedule.
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TELEPHONE; (212)669-3622 
FAX NUMBER: (212) 669-8499

THE CITY OF NEW YORK 
OFFICE OF THE COMPTROLLER 

1 CENTRE STREET ROOM 1120 
NEW YORK, N.Y. 10007-2341

ALAN G. HEVESI 
COMPTROLLER

MEMORANDUM

November 6, 2000

To Agency Chief Contracting Officers

From: Leonard A. Mancusi^^jZ^Y

Re: Security, at Construction Sites

Prior to the enactment of Administrative Code §6-109, security guards 

on construction sites were not subject to prevailing wages. Security guards 

under the New York State labor law are covered under §230 which provides 

that prevailing wages are to be paid for security guards in existing buildings. 

§6-109 of the Administrative Code which was enacted in 1996 closed this 

loophole by including all security guards working pursuant to a city contract 

as a prevailing wage trade.

Although some construction contract boilerplate language has been 

amended to include §6-109, sub-contractors performing security services 

have advised us that they were not aware of this provision and, since 

traditionally, security guards were not a covered trade on construction sites, 

and they were not advised by a prime contractor that they would have to pay 

prevailing wages, they have not been doing so.

To avoid the possibility of issuing stop payments against prime 

contractors for the failure of their security service sub-contractors to pay



prevailing wages, we suggestthat you write to all your existing security 

guard sub-contra dors and their primes and in the futuret upon approval of a 

security guard sub-contractor, advise the contractors of their obligation to 

pay prevailing wages under §6-109 of the Administrative Code.

As always, your cooperation is appreciated.

■LAM:er
A CCO.SE CURfTY A T SITES
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NEW YORK cmr DEPARTMENT OF
DESIGN + CONSTRUCTION

INFRASTRUCTURE DIVISION
BUREAU OF DESIGN

VOLUME 2 OF 3
PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:
THE BRONX

BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH STREET 
(NEAR LAFAYETTE AVENUE); EAST 177TH STREET (LAFAYETTE AVENUE AND 

RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND 
HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS 

PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE
STATEN ISLAND

RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 
BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto
CITY-WIDE 

CITY OF NEW YORK

Contractor

Dated 20

APPROVED AS TO FORM



NEW YORK CITY DEPARTMENT OF
DESIGN + CONSTRUCTION

THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION 
DIVISION OF INFRASTRUCTURE

30-30 THOMSON AVENUE
LONG ISLAND CITY, NEW YORK 11101-3045
TELEPHONE (718) 391-1000
WEBSITE www.nvc.gov/buildnvc

VOLUME 3 OF 3

SCHEDULE A 
ADDENDA NOS. 1 TO 2
FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR:

PROJECT ID: PS-312CW1
FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND

APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH 

STREET (NEAR LAFAYETTE AVENUE); EAST I77TH STREET 
(LAFAYETTE AVENUE AND RANDALL AVENUE); DEWEY AVENUE AND 
QUINCY AVENUE; PENNYFIELD AVENUE AND HATTING PLACE; AND, 

EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RJIS PARK (NEWPORT AVENUE AND NEPONSIT 

AVENUE); RIIS PARK AND NEWPORT AVENUE; AND, POPPENHUSEN
AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER 

CAPODANNO BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE);
AND, BAY STREET

Together With All Work Incidental Thereto

CITY-WIDE 
CITY OF NEW YORK

FOR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION 
PREPARED BY 
IN-HOUSE DESIGN

•r 5 0 0 1June 30, 2014

http://www.nvc.gov/buildnvc




SPECIFICATIONS AND STANDARDS OF NEW YORK CITY
The following NYC Department of Transportation reference documents are 
available on-line at:
http: //wvw. nyc . gov/html/ddc/html/pubs/pubs inf rastdts . s'ntml or for purchase 
between 9:00 A.M. and 3:00 P.M. at 55 Water St., Ground Floor, NYC, N.Y. 
10041. Contact: Ms Vivian Valdez, Tel. (212) 839-9434
1. New York City Standard Highway Specifications, November 1, 2010
2. New York City Standard Highway Details of Construction, July 1, 2010
3. New York City Division of Street Lighting Specifications
4. New York City Division of Street Lighting Standard Drawings
5. New York City Standard Specifications for Traffic Signals
6. New York City Standard Drawings for Traffic Signals

The following reference documents for Sewer Work are available on-line at: 
http: //www.nyc . gov/html/ddc/html/pubs/pubs inf rastdts . shtml or for pick up 
between 8:00 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, 3rd Floor,
Division of Infrastructure, Long Island City, N.Y. 11101.
Contact: Mr. William Patalano, Tel. (718) 391-2054
1. New York City DEP Standard Sewer Specifications, August 1, 2009
2. New York City DEP Instructions for Concrete Specifications, Jan. 92
3. New York City DEP General Specification 11-Concrete, November 1991
4. New York City DEP Sewer Design Standards, (September 2007) Revised January 

2009
The following reference documents for Water Mains Work are available on­
line at: http://www.nyc.gov/html/ddc/html/pubs/pubs infrastdts.shtml or for 
pick up between 8:00 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, 3rd Floor, 
Division of Infrastructure, Long Island City, N.Y. 11101.
Contact: Mr. Robert Kuhlmann, Tel. (718) 391-2145
1. New York City Department of Environmental Protection, Standard Water Main 

Specifications, dated August 1, 2009
2. New York City Department of Environmental Protection Water Main Standard 

Drawings
3. Specifications for Trunk Main Work, dated April 2014
4. Standards for Green Infrastructure, latest version, available only on-line 

at: http: //www.nyc.gov/html/dep/pdf/green infrastructure/bioswales-
standard-designs.pdf

The water main work material specifications are available at the Department 
of Environmental Protection, 59-17 Junction Boulevard, 3rd Floor Low-Rise 
Building, Flushing, N.Y. 11373-5108.
Contact: Mr. Tarlock Sahansra, P.E., Tel. (718) 595-5302 
E-mail: TSAHANSRA@DEP.NYC.GOV

Standard Specifications and Drawings for Fire Department Communications 
facilities of New York City are available at 87 Union Street, Engineering 
Office, Brooklyn, N.Y. 11231-1416.
Contact: Mr. Ed Durkin, Tel. (718) 624-3752
Tree Planting Standards of the City of New York Parks & Recreation are 
available at the following Department of Parks & Recreation website: 
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf

SPECIFICATIONS AND STANDARDS OF PRIVATE UTILITIES
The Following reference document for Private Utility Work is available for 
pick up between 8:30 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, First 
Floor Bid Procurement Room, L.I.C., N.Y. 11101.
1. CET SPECIFICATIONS AND SKETCHES dated November 2010

http://www.nyc
http://www.nyc.gov/html/ddc/html/pubs/pubs_infrastdts.shtml
http://www.nyc.gov/html/dep/pdf/green
mailto:TSAHANSRA@DEP.NYC.GOV
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf


(NO TEXT ON THIS PAGE)



Project ID.: PS-312CW1

SCHEDULE“A”

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 - INSURANCE)

PART I. REQUIRED INFORMATION

INFORMATION FOR BIDDERS SECTION 26
BID SECURITY

The Contractor shall obtain a bid security in the amount
indicated to the riqht.

See Attachment 1 (page A-1 of the Bid Booklet)

INFORMATION FOR BIDDERS SECTION 26
PERFORMANCE AND PAYMENT BONDS

The Contractor shall obtain performance and payment
See Attachment 1 (page A-1 of the Bid Booklet)

bonds in the amount indicated to the riqht.

CONTRACT ARTICLE 14.
DATE FOR SUBSTANTIAL COMPLETION

The Contractor shall substantially complete the Work in 
the number of calendar days indicated to the right.

See Page SA-4

CONTRACT ARTICLE 15.
LIQUIDATED DAMAGES

If the Contractor fails to substantially complete the Work 
within the time fixed for substantial completion plus 
authorized time extensions or if the Contractor, in the 
sole determination of the Commissioner, has abandoned 
the Work, the Contractor shall pay to the City the 
amount indicated to the right.

For Each Consecutive Calendar Day Over Substantial 
Completion Time: $500.00

CONTRACT ARTICLE 17.
SUB-CONTRACTOR

The Contractor shall not make subcontracts totaling an 
amount more than the percentage of the total Contract 
price indicated to the right.

Not to Exceed 35% of the Contract Price

CONTRACT ARTICLE 21.
RETAINAGE

The Commissioner shall deduct and retain until the 
substantial completion of the Work the percent value of 
the Work indicated to the right.

5% of the Value of the Work

CONTRACT ARTICLE 22.

(Per Directions Indicated To The Riqht)
See pages SA-5 through SA-9

__________________________________________________________________ .

Standard Construction Contract Schedule A
December 2013 SA-1



Project ID.: PS-312CW1

CONTRACT ARTICLE 24.
DEPOSIT GUARANTEE

As security for the faithful performance of its obligations, 
the Contractor, upon filing its requisition for payment on 
Substantial Completion, shall deposit with the 
Commissioner a sum equal to the percentage of the 
Contract price indicated to the right.

1% of Contract Price

CONTRACT ARTICLE 24.
PERIOD OF GUARANTEE Eighteen (18) Months, excluding Trees

Periods of maintenance and guarantee other than the 
period set forth in Article 24.1 are indicated to the right.

Twenty-Four (24) Months for Tree Planting

CONTRACT ARTICLE 74.
STATEMENT OF WORK

The Contractor shall furnish all labor and materials and 
perform all Work in strict accordance with the Contract 
Drawings, Specifications, and all Addenda thereto.

See Contract Article 74

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR

The City shall pay and the Contractor shall accept in full 
consideration for the performance of the Contract, 
subject to additions and deductions as provided in 
Contract Article 75, this said sum being the amount at 
which the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's bid for 
the Contract.

See Contract Article 75

CONTRACT ARTICLE 78.
PARTICIPATION BY MINORITY-OWNED AND WOMEN-

OWNED BUSINESS ENTERPRISES IN CITY
PROCUREMENT

See M/WBE Utilization Plan in the Bid Booklet

Standard Construction Contract Schedule A
December 2013 SA-2



Project ID.: PS-312CW1

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.40

LIQUIDATED DAMAGES FOR
ENGINEER’S FIELD OFFICE

If the Contractor fails to satisfactorily provide the field office 
and all equipment specified in Section 6.40 - Engineer's 
Field Office, and/or if a cited deficiency exceed seventy 
two (72) hours after notice from the Engineer in writing, or 
is permitted to recur, liquidated damages will be assessed 
in the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency resulting 
in nonpayment, as described in Section 6.40.5, is not 
corrected.

For Fach Calendar Dav of Deficiencv: $150.00

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.70

LIQUIDATED DAMAGES FOR 
MAINTENANCE AND PROTECTION OF TRAFFIC

For each instance of failure to comply with the 
Maintenance and Protection of Traffic requirements 
within three (3) hours after written notice from the 
Enaineer: $250.00

For each and every hour of failing to open the entire 
width of roadway to traffic the morning following a 
niqht/weekend work ODeration: $500.00

STANDARD HIGHWAY SPECIFICATIONS
SECTION 7.13

LIQUIDATED DAMAGES FOR
MAINTENANCE OF SITE

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the Engineer, 
with the requirements of Section 7.13 - Maintenance of 
Site, the Contractor shall pay to the City of New York, until 
such notice has been complied with or rescinded, the sum 
specified above per calendar day, for each instance of 
such failure, as liquidated damages and not as a penalty, 
for such default.

For Each Calendar Day. for Each Occurrence: $250.00

Standard Construction Contract Schedule A
December 2013 SA-3



Project ID.: PS-312CW1

Date for Substantial Completion (Reference: Article 14)

The Contractor shall substantially complete the Work within the Final Contract Duration determined in accordance 
with the terms and conditions set forth herein.

The Base Contract Duration for this project is 365 consecutive calendar days feeds”).

The Final Contract Duration shall be the Base Contract Duration when a check mark is indicated before the word 
“NO”, below, and shall be the Base Contract Duration adjusted by the table set forth below when a check mark is 
indicated before the word "YES”, below.

V YES ___________ NO

When the Final Contract Duration is indicated above to be adjusted by the table below, the table may increase the 
Base Contract Duration depending on the date of scheduled substantial completion to avoid a scheduled 
substantial completion of the Work during the winter months. The date of the scheduled substantial completion 
shall be determined by adding the Base Contract Duration to the date specified to commence work in the written 
Notice To Proceed. The Final Contract Duration shall then be determined as follows:

(a) Find the row that corresponds to the month of the substantial completion based on the Base Contract Duration 
added to the date specified to commence work in the written Notice To Proceed.

(b) Find the number of days to be added to the Base Contract Duration in the table below. Add that number of 
days to the Base Contract Duration to obtain the Final Contract Duration in consecutive calendar days.

Month Of Substantial Completion Number Of Days Of
Based On The Base Contract Duration Adjustment

January 150
February 120

March 90
April 60
May 30
June 0
July 0

August 0
September 0

October 0
November - December 15 0

December 16 - December 31 180

In addition, should Item No. 9.30 - STORM WATER POLLUTION PREVENTION exist in the Contract and the 
required Storm Water Pollution Prevention Plan (SWPPP) does not conform to NYSDEC’s recommended 
Standards, an additional 60-ccds shall be added to the above Final Contract Duration.

Standard Construction Contract Schedule A
December 2013 SA-4



Project ID.: PS-312CW1

(GENERAL CONDITIONS RELATING TO ARTICLE 22 - INSURANCE)

PART II. TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3.3 must be accompanied by 
a Certification by Broker consistent with Part III below and include the following information:

• For each insurance policy, the name and NAIC number of issuing company, number of policy, and 
effective dates;

• Policy limits consistent with the requirements listed below;
• Additional insureds or loss payees consistent with the requirements listed below; and
• The number assigned to the Contract by the City (in the “Description of Operations” field).

Insurance indicated by a blackened box (fl) or by an X in a box ( El) to left will be required under this 
contract

TYPES OF INSURANCE
(per Article 22 in its entirety, including listed paragraph)

MINIMUM LIMITS AND SPECIAL CONDITIONS

fl| Commercial General Liability Art. 22.1.1 The minimum limits shall be $1,000,000 per Occurrence and 
$2,000,000 per Project Aaqreqate applicable to this
Contract.
Additional Insureds:
(1) Citv of New York, includinq its officials and emolovees,
with coveraoe at least as broad as ISO Form CG 20 10 and
CG 20 37.

(2) All person(s) or orqanization(s), if anv. that Article
22.1.1(b) of the Contract reauires to be named as Additional
InsuredfsL with coveraqe at least as broad as ISO Form CG
20 26. The Additional Insured endorsement shall either
specify the entity’s name, if known, or the entity’s title (e.q..
Project Manaoer).

(3)

(4)

Standard Construction Contract Schedule A
December 2013 SA-5



Project ID.: PS-312CW1

H Workers’ Compensation Art. 22.1.2

■ Disability Benefits Insurance Art. 22.1.2

H Employers’ Liability Art. 22.1.2

D Jones Act Art. 22.1.3

O U.S. Longshoremen’s and Harbor
Workers Compensation Act Art. 22.1.3

Workers’ Compensation, Employers’ Liability, and Disability 
Benefits Insurance: Statutory per New York State law without 
regard to jurisdiction.

Note: The following forms are acceptable: (1) New York 
State Workers’ Compensation Board Form No. C-105.2, (2) 
State Insurance Fund Form No. U-26.3, (3) New York State 
Workers’ Compensation Board Form No. DB-120.1 and (4) 
Request for WC/DB Exemption Form No. CE-200. The City 
will not accept an ACORD form as proof of Workers’ 
Compensation or Disability Insurance.

Jones Act and U.S. Longshoremen’s and Harbor Workers' 
Compensation Act: Statutory per U.S. Law.
□ Additional Requirements:

(1)

(2)

□ Builders' Risk Art. 22.1.4 100% of Total Value of Work
Contractor the Named Insured; the City both an Additional 
Insured and one of the loss payees as its interests may 
appear.

If the Work does not involve construction of a new building 
or gut renovation work, the Contractor may provide an 
installation floater in lieu of Builders Risk insurance.

Note: Builders Risk Insurance may terminate upon
Substantial Completion of the Work in its entirety.

1 Commercial Auto Liability Art. 22.1.5 $2,000,000 Der accident combined sinqle limit

If vehicles are used for transporting hazardous materials, the 
Contractor shall provide pollution liability broadened 
coverage for covered vehicles (endorsement CA 99 48) as 
well as proof of MCS 90.

Additional Insureds:

(1) Citv of New York, includinq its officials and emolovees.

(2)

(3)

Standard Construction Contract Schedule A
December 2013 SA-6



Project ID.: PS-312CW1

□ Contractors Pollution Liability Art. 22.1.6 $ per occurrence

$ aqqreqate

Additional Insureds:

Ml Citv of New York, includinq its officials and emolovees.

(2)

(3)

D Marine Protection and Indemnity Art. 22.1.7(a) $ each occurrence

$ aqqreqate

Additional Insureds:

Ml Citv of New York, includinq its officials and emolovees.

(2)

(3)

□ Hull and Machinery Insurance Art. 22.1.7(b) $ Der occurrence

$ aqqreqate

Additional Insureds:

Ml Citv of New York, includinq its officials and emolovees.

(2)

(3)

O Marine Pollution Liability Art. 22.1.7(c) $ per occurrence

$ aoqreoate

Additional Insureds:

M) Citv of New York, includinq its officials and emolovees.

(2)

(3)

Standard Construction Contract Schedule A
December 2013 SA-7



Project ID.: PS-312CW1

[OTHER] Art. 22.1.8
O Railroad Protection Liability Policy

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed at the 
designated site and affording protection for 
damages arising out of bodily injury or death, 
physical damage to or destruction of property, 
including damage to the Insured's own property 
and conforming to the following:

52.000. 000 per occurrence

56.000. 000 annual aggregate 

Named Insureds:
(D

(2)

• Policy Endorsement CG 28 31 - Pollution 
Exclusion Amendment is required to be 
endorsed onto the policy when environmental- 
related work and/or exposures exist.

• Indicate the Name and address of the 
Contractor to perform the work, the Contract 
Number and the name of the railroad property 
where the work is being performed and the 
Agency Permit.

• Evidence of Railroad Protective Liability 
Insurance, must be provided in the form of the 
Original Policy. A detailed Insurance Binder
(ACORD or Manuscript Form) will be accepted
pending issuance of the Original Policy, which
must be provided within thirty (30) days of the
Binder Approval.

[OTHER] Art. 22.1.8
□ Professional Liability

A. The Contractor’s Professional Engineer shall maintain and submit evidence of Professional Liability Insurance 
in the minimum amount of $1,000.000 per claim. The policy or policies shall include an endorsement to cover 
the liability assumed by the Contractor under this Contract arising out of the negligent performance of 
professional services or caused by an error, omission or negligent act of the Contractor’s Professional 
Engineer or anyone employed by the Contractor's Professional Engineer.

B. Claims-made policies will be accepted for Professional Liability Insurance. All such policies shall have an 
extended reporting period option or automatic coverage of not less than two (2) years. If available as an 
option, the Contractor’s Professional Engineer shall purchase extended reporting period coverage effective on 
cancellation or termination of such insurance unless a new policy is secured with a retroactive date, including 
at least the last policy year.

[OTHER] Art. 22.1.8
H Engineer's Field Office

Section 6.40, Standard Highway Specifications

Fire insurance, extended coverage and vandalism, malicious 
mischief and burglary, and theft insurance coverage in the 
amount of $40.000

[OTHER] Art. 22.1.8
□ The Following Additional Insurance Must Be Provided:

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess Liability Insurance in the
minimum amount of $10,000,000 per Occurrence and $10,000.000 in Aggregate. The policy terms and condition
should be at least as broad as the underlying policies. The underlying policies should comply with the insurance
provision as outlined by the contract. Defense cost should be in addition to the limit of liability. The City of New
York, including its officials and employees, should be included as additional insured as respects to the noted
project.
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Project ID.: PS-312CW1

SCHEDULE“A”
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)

(GENERAL CONDITIONS RELATING TO ARTICLE 22 - INSURANCE)

PART III. BROKER’S CERTIFICATION

Pursuant to Article 22.3.3 of the Contract, every Certificate Of Insurance must be accompanied by 
either the following certification by the broker setting forth the following text and required information and 
signatures or certified copies of all policies referenced in the Certificate Of Insurance.

CERTIFICATION BY BROKER

The undersigned insurance broker represents to the City of New York that the attached Certificate 
Of Insurance is accurate in all material respects, and that the described insurance is effective as of the date 
of this Certification.

[Name Of Broker (Typewritten)]

[Address Of Broker (Typewritten)]

[E-Mail Address Of Broker (Typewritten)]

[Phone Number/Fax Number Of Broker (Typewritten)]

[Signature Of Authorized Official Or Broker]

[Name And Title Of Authorized Official (Typewritten)]

State of......................................... )
) ss.:

County of...................................... )

Sworn to before me this day of , 20.

NOTARY PUBLIC FOR THE STATE OF

Standard Construction Contract Schedule A
December 2013 SA-9



Project ID.: PS-312CW1

SCHEDULE“A”

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)

PART IV. ADDRESS OF COMMISSIONER

Wherever reference is made in Article 7 or Article 22 to documents to be sent to the Commissioner 

(e.g., notices, filings, or submissions), such documents shall be sent to the address set forth below or, in the 

absence of such address, to the Commissioner’s address as provided elsewhere in this Contract.

DDC Director. Insurance Risk Manager

30 - 30 Thomson Avenue. 4th Floor (IDCNY Building)

Long Island City, NY 11101

Standard Construction Contract Schedule A
December 2013 SA-10



ATTACH TO CONTRACT DOCUMENTS

THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

INFRASTRUCTURE DIVISION 
BUREAU OF DESIGN

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH STREET 
(NEAR LAFAYETTE AVENUE); EAST 177TH STREET (LAFAYETTE AVENUE AND 

RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND 
HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS 

PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 

BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

TOGETHER WITH ALL WORK INCIDENTAL THERETO 
CITY-WIDE 

CITY OF NEW YORK
ADDENDUM NO. 1

DATED: February 24, 2014

THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS

The New York City Department of Transportation Standard Highway 
Specifications, dated November 1, 2010, (which include, but are not 
limited to, "General Conditions", "Basic Materials of Construction", 
"Combined Materials of Construction", "Construction Methods", 
"Inspection and Testing of Materials, Adjustments for Deficiencies, 
and Maintenance", and "Supplemental Construction Methods"), as 
modified by addenda issued prior to the opening of bids, shall apply 
to and become a part of the contract.

All references contained herein are to the New York City Department of 
Transportation, Standard Highway Specifications, dated November 1, 
2010. The said Specifications are hereby revised. Included hereunder 
are the following REVISIONS:

1. Amendments to Standard Highway Specifications, Volume I
2. Amendments to Standard Highway Specifications, Volume II, 

including Section 7.88 (Revised)and new Section 6.44 PO and 
6.52 CG.

02/24/2014
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1. AMENDMENTS TO STANDARD HIGHWAY SPECIFICATIONS, VOLUME I

The following amendments to the Contract Requirements shall 
become a part of and apply to the contract:

[Added 12-09-2010]
1. Refer to Page 15, Subsection 1.06.23.(0 CONFORMANCE WITH FEDERAL, 

STATE AND CITY AGENCIES;
Add the following new paragraphs:

“The Contractor is notified that all vehicles that are owned, leased or operated by the Contractor or its 
subcontractors and used in connection with the Project shall comply with the following requirement:

Every truck, tractor, and tractor-trailer or semitrailer combination, having a gross vehicle weight 
rating of twenty-six thousand pounds or more, and a conventional cab configuration in which more 
than half of the engine length is forward of the foremost point of the windshield base, and the 
steering wheel hub is in the forward quarter of the vehicle length shall be equipped with a convex 
mirror on the front of such vehicle or combination of vehicles. Such convex mirror shall be adjusted 
so as to enable the operator of such vehicle or combination of vehicles to see all points on an 
imaginary horizontal line which is three feet above the road, is one foot directly forward from the 
midpoint of the front of such vehicle or combination of vehicles, and extends the full width of the 
front of such vehicle or combination of vehicles.

Any vehicle that does not comply with this provision may be prohibited from entering the Project site 
and/or supplying equipment or materials to the Project. The Contractor shall not be entitled to any 
damages as a result of such prohibition.”

[Added 01-09-2011]
2. Refer to Page 240, Subsection 4.16.5. (B) STUMP REMOVAL;

Delete Subsection 4.16.5. (B) STUMP REMOVAL, in its entirety:
Substitute the following revised Subsection 4.16.5. (B) :

"(B) STUMP REMOVAL

1. Tree stumps designated to be removed and their roots shall be completely excavated to a 
minimum depth of three (3) feet below the existing grade. A portable stump cutter may be required in 
some locations. It may be necessary to remove concrete, asphalt, pavers, and/or other types of material 
surrounding the base of the stump. All excess debris, including chips from tree stumps, shall be removed 
and disposed of by the Contractor, away from the site prior to backfilling and the area shall be restored by 
completion of the workday, to the satisfaction of the Engineer. The disposal of tree stumps by burning in 
open fires will not be permitted.

2. All voids and excavations left after the removal of the stump and roots shall be backfilled to 
grade with clean earth fill. Fill shall be placed and compacted to a minimum of 95 percent of Standard 
Proctor Maximum Density by acceptable methods to the satisfaction of the Engineer. Where paving 
blocks exist, they are to be reset to the existing grade as directed.

3. Maximum safety and care must be used by Contractor during stump removal. The Contractor 
shall carefully protect against damage all existing trees, plants, curbs, sidewalks and utilities and other 
features to remain. The Contractor is responsible for locating and protecting underground utilities from 
damage during stump removal procedures. During stump grinding operations, plywood must be used to 
protect adjacent vehicles, real property, and pedestrians. If, when removing stumps, existing sidewalks or 
curbs are disturbed, the Contractor shall restore and/or reset these sidewalks and curbs, at no additional 
cost to the City. Restoration work shall be done to match the existing, to the satisfaction of the Engineer. 
All damaged trees, curbs, sidewalks, real property, vehicles and utilities must be addressed within three
(3) days.”

02/24/2014
Al-la



ided 04-18-2011]
3. Rts^er to Pages 218 and 219, Subsection 4.13.4. (H) PIGMENT;

Delete the first three (3) paragraphs on page 219:
Substitha^e the following revised three (3) paragraphs

“Where the color oNfte concrete is required to simulate the color^ef dark gray bluestone, the 
concrete shall be integrally pigmented to produce a gray coloj>6quivalent to: Davis Colors No. 
884-3%; Lansco Color No. 43^Strong Black” 5 lbs. per 94jb^Light Grey Portland Cement and 3 

parts sand; L.M. Scofield "Cool Black No. 4”; BayferroxUrhestone 330, 2 lbs. per 94 lbs. Light Gray 
Portland Cement; or an approved equivalent, unles^dfnerwise specified.

Where the color of the concrete is requir^drto^simulate the color of light to medium gray granite, 
the concrete shall be integrally pigmertted to produce a gray color equal to: Davis Colors No. 
884-1%; Lansco Color No. 437 Jjjtr6ng Black" 2.5 Ibs?^er94 lbs. Light Grey Portland Cement and 
3 parts sand; L.M. ScofieldJlGbol Black No. 1"; Bayferrox Stiver 330, 1 lb. per 94 lbs. Light Gray 
Portland Cement; or an^pfjroved equivalent, unless otherwise specified.

Where the sid^w^lk is designated to have a saw cut joint finish the coloh-oflthe concrete shall be 
integrally Digrnented to produce a gray color equivalent to L.M. Scofield “Landrharks Grey” K-157-4; 
L.M. Scofield “Cool Black No. 4"; Davis Colors No. 884-3%; Lansco Color No. 43/^trong Black” 5 
Ib^r'per 94 lbs. Light Grey Portland Cement and 3 parts sand; Bayferrox NYC^Landmark 
Commission Gray, 3.5 lbs. per 94 lbs. Light Gray Portland Cement; or an approved equivalent, 

unless otherwise specified.”

[Added 07-01-2011]
4. Refer to Page 14, Subsection 1.06.23.(A) PERMITS,-

Delete line (b) under the first paragraph;
Substitute the following text:

“(b) Any planned work requiring a DOT Construction Permit that may potentially be within 100 feet 
of a bridge structure will be placed on a Bridge Hold. If any proposed work is within 100 feet of 
a bridge structure, permittees must submit a scaled drawing showing the work and exact 
location, along with the following:

• Plan layout of the project area.
• The scope of work.
• The contractor's means and methods.
• Indicate if work will be done of the bridge itself or its abutments, and the type of work.

If the work is more than 100 feet away from the bridge structure, permittees may send a 
certification by e-mail stating so. Either response must be sent to the Division of Bridges at 
bridgeshold@dot.nyc.gov for review and release prior to commencing work. Emergency work 
will not be placed on hold and shall proceed in accordance with the New York City Highway 
Rules, section 2-11 (g);

(c) Permits from the Department of Sanitation for use of City landfills;”

02/24/2014
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[Added 07-27-2011]
5. Refer to Page 37, Subsection 1.06.46.(A) 6. Sign Graphics;

Delete article "a." beginning with the words "All visual
components of the sign are in an Adobe *.pdf file, . . ." and 
ending with the words "... DDC to the Contractor (on a CD or 
via E-mail) for printing.", in its entirety;

Substitute the following revised article "a":

“a. All visual components of the sign are in an Adobe *.pdf file, which is provided by the 
Commissioner’s representative. The file is not to be altered for composition, type font or 
image from the version provided by DDC. The Commissioner’s representative shall provide 
a complete file with data and image. The digital file shall be provided by DDC to the 
Contractor (on a CD or via E-mail) for printing."

[Added 09-27-2012]
6. Refer to Page 36, Subsection 1.06.46. Project Sign;

Delete the words "Unless otherwise specified in the Special 
Provisions of the contract, the following shall apply:"; 

Substitute the following revised text:

“The Contractor is notified that he shall be required to furnish, install, maintain, and remove, when 
directed, Construction Project Information Signs (CPIS) as per Sec. 2-02(c)(4) and (5) of the NYC 
DOT Highway Rule and the cost shall be deemed included under all scheduled items of the 
contract. In addition, unless otherwise specified in the Special Provisions of the contract, the 
following Project Sign shall also apply:’’

[Added 04-08-2013]
7. Refer to Page 200, Subsection 4.11.2.(B) , first paragraph, sixth

line;
Delete the word "porcelain,".

8. Refer to Page 201, Subsection 4.11.3.(B) FILL AND BACKFILL, second 
and third paragraphs;

Delete the second and third paragraphs under Subsection 
4.11.3.(B), in their entirety;

Substitute the following revised two paragraphs:

“Glass or Recycled Porcelain Aggregate (RPA) from recycling facilities that meets the requirements of 
Subsection 4.11.3.(E) for Glass and Subsection 4.11.3.(F) for RPA shall be considered suitable material 
for mixing with fill provided the Contractor maintains the gradations specified herein. However, glass shall 
not be placed in contact with synthetic liners, geogrids, geotextiles or other geosynthetics.

Glass and/or RPA incorporated into fill shall be thoroughly mixed with other suitable material so that glass, 
RPA or combination of both constitutes no more than 30 percent by volume anywhere in the fill as visually 
determined by the Engineer.”
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9. Refer to Page 202, Subsection 4.11.3. (E) GLASS;
Add the following new Subsection 4.11.3. (F) RECYCLED PORCELAIN 

AGGREGATE (RPA):
"(F) RECYCLED PORCELAIN AGGREGATE (RPA)

All porcelain to be used as RPA shall be crushed by a New York City Department of Environmental 
Protection (NYCDEP) approved recycling facility to a maximum particle size of 3/8 inch and graded to 
meet the gradation specified above for use in either fill, backfill or select fill, as may be required. RPA 
from any other source will not be permitted. The NYCDEP approved recycling facility will also certify that 
the RPA being furnished is free from organic material and other unsuitable material.

Should the Contractor desire to use RPA in his fill or backfill material, he shall contact Mr. Vasyl Kravchyk 
at NYCDEP (Tel. No. 718-595-7512) to determine the availability of RPA and from which recycling facility 
it can be obtained.

The Contractor shall be required to make arrangement with the recycling plant, at least two (2) weeks in 
advance of when he would need the material, to schedule the time, date and quantity available for pickup. 
The Contractor shall be required to furnish the recycling facility with a complete list of his trucks involved in 
transporting the material, which shall include the name of the registered owner (Contractor), Consumer 
Affairs or DOS Permit numbers, body license plate number, and truck volume. This information must be 
supplied to the facility prior to the start of picking up the RPA.

Weight ticket receipt slips given by the recycling facility to each truck driver picking up RPA shall be 
collected by the Contractor and given to the Engineer upon delivering fill or backfill material to the site that 
contains RPA, and the Contractor agrees and warrants that in obtaining the RPA that such material has 
originated only from a NYCDEP approved recycling plant and it has not been mixed with porcelain 
material from any other source.

The Contractor shall be required to transport said material from the approved recycling facility to his yard 
for storage and mixing with his fill material; however, there is not guarantee that the material will actually 
be available.

The Contractor is advised that there is no guarantee that RPA will in fact be available for his use from a 
NYCDEP approved recycling plant and he shall make no claim against the City for loss of anticipated 
profits should the material not be available upon request by the Contractor.

All excess RPA not used in the fill or backfill shall remain the property of the DDC Contractor.

The Contractor must comply with all rules and regulations of the Department of Transportation and the 
Department of Environmental Protections governing the use of RPA in its fill and backfill material."

10. Refer to Pages 218 and 219, Subsection 4.13.4. (H) PIGMENTING, 
first four paragraphs;

Delete the first four paragraphs under Subsection 4.13.4. (H), in 
their entirety;

Substitute the following revised four paragraphs:
"Where pigmenting is specified, the concrete sidewalks shall be pigmented with an admixture complying 
with the requirements of Section 2.19 and the following requirements:

‘Commercial Gray’; In commercial districts C4-4 through C4-7, C5 and C6, as defined in the Zoning 
Resolution of the City of New York, and in areas under the jurisdiction of the Lower Manhattan 
Development Corporation the color of the concrete shall be integrally pigmented to produce a gray 
color equivalent to L.M. Scofield 'Landmarks Grey’ K-157-4; L.M. Scofield ‘Cool Black No. 4’; Davis 
Colors No. 884-3%; Lansco Color No. 437 ‘Strong Black’ 5 lbs. per 94 lbs. Light Grey Portland 
Cement and 3 parts sand; Bayferrox NYC Landmark Commission Gray, 3.5 lbs. per 94 lbs. Light 
Gray Portland Cement; or an approved equivalent, unless otherwise specified.
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‘Bluestone’: Where the color of the concrete is required to simulate the color of dark gray 
bluestone, the concrete shall be integrally pigmented to produce a gray color equivalent to: Davis 
Colors No. 884-3%; Lansco Color No. 437 ‘Strong Black’ 5 lbs. per 94 lbs. Light Grey Portland 
Cement and 3 parts sand; L.M. Scofield ‘Cool Black No. 4’; Bayferrox Limestone 330, 2 lbs. per 
94 lbs. Light Gray Portland Cement; or an approved equivalent, unless otherwise specified.

‘Granite’: Where the color of the concrete is required to simulate the color of light to medium gray 
granite, the concrete shall be integrally pigmented to produce a gray color equal to: Davis Colors 
No. 884-1%; Lansco Color No. 437 'Strong Black’ 2.5 lbs. per 94 lbs. Light Grey Portland Cement 
and 3 parts sand; L.M. Scofield ‘Cool Black No. 1’; Bayferrox Silver 330, 1 lb. per 94 lbs. Light 
Gray Portland Cement; or an approved equivalent, unless otherwise specified."

[Added 05-24-2013]
11. Refer to Page 14, Subsection 1.06.23. (A) PERMITS, first paragraph 

as modified by Article 4 on page Al-lb;
Add the following new text:

"(d) All necessary permits from the Department of Environmental Protection which may 
include, but are not limited to, permits for use of City water.”

12. Refer to Page 14, Subsection 1.06.23. (A) PERMITS, second 
paragraph;

Add the following as the third paragraph:

“No fee permits for use of City water necessary to complete roadway pavement reconstruction 
project in conjunction with installation of sewers and/or water mains, will be issued by the 
Department of Environmental Protection. However, for all other type projects (such as installation of 
sidewalks, installation of pedestrian ramps, pavement milling, resurfacing, rehabilitation of retaining 
walls, and bridge reconstruction type projects) the Contractor will be required to obtain the water use 
permit at its own cost.”

[Added 08-05-2013]
13. Refer to page 116, second paragraph up from the bottom of the 

page, first line;
Change the words "Concrete of Type IA and IIA shall have ..to read "Concrete of 

Type IA, IIA and IIIA shall have ..

[Added 09-04-2013]
14. Refer to page 100, Subsection 3.01.3. (C)1.(c);

Delete the last two lines of text beginning with the words "The 
proportion of reclaimed asphalt pavement permitted within each mix ..." ;

Substitute the following sentence: "The proportion of reclaimed asphalt pavement 
permitted within each mix shall be not less than 30 percent for the top and bottom courses as 
per Local Law #71 of 2011

15. Refer to page 110, Subsection 3.05.2. (A), Table 3.05-1;
Insert the following text at the bottom of Table 3.05-1:
"Note: The above proportions shown for non-High-Early mixes shall be modified by pozzolan

substitutes as per Subsection 3.05.4."
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"Water shall be potable and drawn from municipal water mains."

16. Refer to page 112, Subsection 3.05.3. (C) , second paragraph;
Delete the second paragraph in its entirety;
Substitute the following paragraph:

17. Refer to page 113, first line of text, beginning with the words 
"condition making up one (1) cubic yard of concrete." ;

Insert the following sentence between the words "condition making up one 
(1) cubic yard of concrete." and "The range of water-cement ratio within which the .. ":

"The calculated yield of the mix shall be within + 2% of the Theoretical (1) cubic yard."

18. Refer to Page 113, second paragraph beginning with the words "The 
Contractor may substitute Portland cement . . .";

Delete the second paragraph under Subsection 3.05.4., in its 
entirety;

Substitute the following revised paragraph:

"With the exception of high-early strength concrete, the Contractor shall be required to substitute 
Portland cement with pozzolans (Fly Ash or GGBFS) such that the maximum amount of Portland 
cement per cubic yard of concrete does not exceed 400 pounds, and with the use of an approved 
non-corrosive, non-chloride admixture as required to obtain a minimum compressive strength of 
3,000 psi in seven (7) days. For high-early strength concrete the Contractor may substitute Portland 
cement with pozzolans (Fly Ash or GGBFS), pound for pound, up to 20% (or up to 25% for tidal/sea 
water spray areas) of the weight of cement specified for any concrete mixture provided the 
Contractor can obtain a minimum compressive strength of 3,000 p.s.i. in three (3) days. The 
Contractor, immediately following but not later than eight weeks after the date of the Contractor’s 
Notice to Proceed, shall file with the Engineer, Age-Strength data of the job mix he proposes to use 
for the various ambient temperatures anticipated during the period of concrete placement. This 
data shall be presented in both tabular and graphical form for those various ambient temperatures 
with a maximum setting period of seven (7) days for Class B-32 concrete or seventy-two (72) hours 
for High-Early Strength Concrete.”

19. Refer to Page 115, TABLE 3.05-III - INGREDIENT MATERIALS;
Change in the third row, second column, the type of Portland 

Cement from "Type III*" to read "Type II or Type III*"

20. Refer to page 132, Subsection 3.06.3. (D) ;
Change the words "Water shall be drawn from mains owned by The City of New York." to 

read "Water shall be potable and drawn from municipal water mains."

21. Refer to page 133, Subsection 3.07.3. (D);
Change the words "Water shall be drawn from mains owned by or supplying water to The 

City of New York." to read "Water shall be potable and drawn from municipal water 
mains."

22. Refer to page 134, Subsection 3.08.4.(D);
Change the words "Water shall be drawn from mains owned by or supplying water to The 

City of New York." to read "Water shall be potable and drawn from municipal water 
mains."
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23. Refer to Page 166, Subsection 4.05.2.(A);
Delete Subsection 4.05.2.(A), in their entirety;
Substitute the following revised Subsection 4.05.2. (A):

“(A) Concrete Pavement shall be of the following types:

Type 1-Non-reinforced
Type 2-Reinforced (Unpigmented or pigmented if specified)
Type 3-High Early Strength Reinforced (Unpigmented or pigmented if specified)

Type 2 and Type 3 pavements shall consist of a concrete surface course, which shall be unpigmented or 
pigmented if specified, laid on a concrete base course, which may or may not be pigmented at the 
Contractor’s option, while the base course is still plastic, of the thickness shown on the Contract Drawings, 
with reinforcement placed between the surface and base courses."

24. Refer to Page 166, Subsection 4.05.3.(A);
Insert the following new Subsection 4.05.3. (Al) :
"(A1) PIGMENTING

Where pigmenting is specified, the surface course of the concrete bus pad shall be pigmented with an 
admixture complying with Section 2.19 and the following requirements:

Where the color of the concrete is required to simulate the red color of the Red Bus Lane Pavement 
Overlay (Item 6.44 POR in Section 6.44 PO), the surface course concrete shall be integrally pigmented to 
produce a red color equivalent to Scofield’s quarry red.

Except for the use of an air-entraining agent complying with ASTM Designation C 260 and water reducing 
admixtures complying with ASTM Designation C 494 used in combination with the Pigment Admixture as 
per the pigment manufacturer’s instruction, no other admixtures (including, but not limited to, calcium 
chloride) shall be used unless stated in writing by the manufacturer of the Pigment Admixture to be of no 
consequence to the colorfastness of the concrete mixture and is approved by the Engineer.

All pigmented concrete at different locations shall be identical, unless otherwise directed. Variations in 
color/tint/hue will not be acceptable. Therefore, the same brand and type of cement and the same source 
and type of aggregate shall be used throughout the project.

Prior to the mix design being made, the cement intended for use shall be checked to determine that its 
lightness/darkness is similar to the cement used in the original approved sample. The Pigmented 
Admixture shall be added in the standard proportion specified by the manufacturer."

25. Refer to Page 170, Subsection 4.05.5. (A) GENERAL;
Insert the following two new paragraphs:

“For pigmented concrete, the Contractor shall within eight weeks of the notice to proceed, submit the 
name of its proposed roadway installer upon which his bid is based, along with their respective work 
history experience in placing pigmented concrete. The installer shall have documented experience in 
working with pigmented concrete.

Prior to making any field samples and the placing of any pigmented concrete, the Contractor, its concrete 
supplier, installer, cement producer, laboratory, the pigmented admixture’s representative, and the 
Engineer shall meet and agree on the specifications and methods of handling the pigmented concrete.”
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26. Refer to Page 183, Subsection 4.05.9. PRICES TO COVER, 4th line;
Insert in the fourth line, the words "pigment when specified" between the 

words "specifications, including, but not limited to," and "furnishing and installing . . ." :

27. Refer to Page 183, Subsection 4.05.9. PRICES TO COVER;
Insert the following two new Items to the list of Item Nos. at the 

bottom of Subsection 4.05.9:
"4.05 ACP REINFORCED CONCETE PAVEMENT (BUS STOPS)(PIGMENTED) C.Y.

4.05 AXP HIGH-EARLY STRENGTH REINFORCED CONCRETE PAVEMENT
(BUS STOPS)(PIGMENTED) C.Y."
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[Added 01-25-2012]
1. Refer to Pages 365 and 366, Subsection 6.40.2. (C) (c) (1) Personal 

Computer(s) - Workstation Configuration;
Delete the text under Subsections (a), (b), (c) , (d), (h), (i),

and (m), in their entirety;
Substitute the following revised text:

2. AMENDMENTS TO STANDARD HIGHWAY SPECIFICATIONS, VOLUME II

“(a) Make and Model:

(b) Processor:

Dell; HP; Gateway; Acer; or, an 
approved equivalent. (Note: an 
approved equivalent requires 
written approval of the Assistant 
Commissioner of ITS.)

i5-2400 (6MB Cache, 3.1GHz) or 
faster computer - Single Processor.

(c) System Ram: Minimum of 4GB (Gigabytes) Dual
Channel DDR3 SDRAM at 
1333MHz-2 DIMMSs

(d) Hard Disk Drive(s): 500 GB (Gigabytes) Serial ATA 
(7200RPM) w/DataBurst Cache, or 
larger.”

'(h) Video Display Card: HD Graphics (VGA, HDMI) with a 
minimum of 64 MB of RAM.

(i) Monitor: 22" W, 23.0 Inch VIS, Widescreen, 
VGA/DVI LCD Monitor.”

“(m) Software Requirements: Microsoft Windows 7 Professional
SP1, 64 bit; Microsoft Office 
Professional 2010; Microsoft 
Project 2010; Adobe Acrobat 
reader; Anti-Virus software 
package with 2 year updates 
subscription; and, either Auto Cad 
2012 LT or Microsoft Visio 2010 
Standard Edition, as directed by 
the Engineer.”
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3. Refer to Page 367, Subsection 6.40.3. SPECIFIC REQUIREMENTS FOR 
ENGINEERS FIELD OFFICE (TYPE A, B, C, CU, D OR DU), first 
paragraph;

Delete the text in the first paragraph of Subsection 6.40.3., in 
its entirety;

Substitute the following revised text:

6.40.3. SPECIFIC REQUIREMENTS FOR ENGINEER’S FIELD OFFICE (TYPE A, B, C,
CU, D, OR DU). In addition to the general requirements, each type of Field Office shall have 
the minimum floor area indicated in Table 6.40-1 calculated based on usable area only, 
excluding any loss factors. Loss factors are defined as those areas such as lobby, sidewalk 
window ledge, elevator shafts and stairways. The Contractor shall provide and maintain 
furnishings for each type of Field Office in the quantity specified in Table 6.40-1. The 
furnishings shall be new or used equipment satisfactory to the Engineer:

Refer to Page 368, TABLE 6.40-1, ADDITIONAL REQUIREMENTS SPECIFIC 
REQUIREMENTS;

Del^b^ the requirements for a Photocopy Machine shown in tbe""15th 
rowbfTABLE 6.40-1, in its entirety;

Substitute following revised requirements:

Photocopying Machine - Stand-aloneTlie^vy duty, electric, dry-
process color photocopying type with a minirhum production rate 
of 70 pages per minute and an adequate supply ob6opy pap^t^"^ 
toner, etc. The machine shall be capable of duplex cop^ff^ 
paper sizes of 8-1/2 x 11 inches, 8-1/2 x 14 inche^arldl 1 
inches, and have separate trays for each papef'size. It shall have^ 
a document feeder, collator, stapler, auddhe capability to 
reduce/enlarge copies between eacffpaper size. The supply of 
each size copy paper, toneiv^fc. shall be replenished and the 
machines shall be m^ifrt^ined for the duration of the contract by 
the Contractor^s-Tequired by the Engineer. Make and model can 
be Minolt^Canon, IBM, Epson, or an approved equivalent, and 
shajhb^networked to the office computers.

1^^1 1 1 1 1

5. Refer to Page 368, TABLE 6.40-1, ADDITIONAL REQUIREMENTS SPECIFIC 
REQUIREMENTS;

Insert the following two additional requirements:

Heavy duty commercial grade diamond cut shredder with 
automatic start. The shredder shall be able to receive 8-1/2 inch 
wide paper and shred a minimum of 15 sheets simultaneously 
along with CDs and staples.

1 1 1 1 1 1

Projector - 1080p LCD with a min. of 2200 ANSI Lumins, 1920 x
1080, 16:9, 40,000:1 contrast ratio, HDMI, VGA, USB, and a 10 
feet diagonal, 16:9 Projection Screen.

1 1 1 1

02/24/2014
Al-2a



6. Refer to Page 496, Subsection 7.20.4. METHODS, last paragraph
beginning with the words "When directed by the Engineer, due 
to the original conditions . . .";

Add the following sentence to the end of the last paragraph under
Subsection 7.20.4:

"However, if the owner at his own expense supplies the replacement 
frame and doors or hatch covers the Contractor shall install the 
replacement frame and doors or hatch covers under this Item 7.20, as a 
basement access reset, in lieu of the steel safety closure plate."

[Added 07-16-2012]
7. Refer to Page 365, Subsection 6.40.2. (C) (c) (1) "Personal 

Computer(s) - Workstation Configuration";
Delete the text under Subsections (g) and (k), in their entirety; 
Substitute the following revised text:

“(g) I/O Ports: Must have at least one (1) Serial
Port, one (1) Parallel Port, and 
three (3) USB Ports.

(k) Network Interface: Integrated 10/100/1000 Ethernet
card.”

8. Refer to Page 366, Subsection 6.40.2. (C) (c) (2) "All field offices 
requiring computers shall be provided with the following:";

Delete the text under Subsection (a) , in its entirety;'
Substitute the following revised text:

" (a) One (1) broad-band internet service account. Wideband 
Internet connectivity at a minimum throughput of 15 Mbps 
download and 5 Mbps upload is required at each field office 
location with 1-5 staffers. For larger field offices see table 
below for minimum required upload speeds. Telephone 
service should be bundled together with Internet connectivity. 
Because of throughput requirements Verizon FIOS is the 
preferred connectivity provider where available.

Office Upload Speeds
Personnel
#

(Minimum)

1-5 5 Mbps
6-10 10 Mbps
11 - 15 15 Mbps
16 - 20 ... 20 Mbps

This account will be active for the life of the project. The e- 
mail name for the account shall be the DDC Field 
Office/project Id (e.g. FLD K HWK666 
McGuinness@earthlink.com).”
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[Added 08-09-2012]
9. Refer to Page 366, Subsection 6.40.2. (C) (c) (2) (b) , as amended by

Article 2 on page Al-2 of this Addendum;
Delete the text under Subsection (b) , in its entirety;
Substitute the following words: "(b) (No Text).”

10. Refer to Page 368, TABLE 6.40-1, ADDITIONAL REQUIREMENTS SPECIFIC 
REQUIREMENTS;

Delete the requirements for a Photocopy Machine shown in the 15th 
row of TABLE 6.40-1, as modified by Article 4 on page Al-2a of 
this Addendum, in its entirety;

Substitute the following revised requirements:

Photocopying Machine - Stand-alone, heavy duty, electric, dry- 111111
process color photocopying type with color scan and send
capability via e-mail, a minimum production rate of 70 pages per
minute and an adequate supply of copy paper, toner, etc. The
machine shall be capable of duplex copying paper sizes of 8-1/2
x 11 inches, 8-1/2 x 14 inches and 11x17 inches, and have
separate trays for each paper size. It shall have a document
feeder, collator, stapler, and the capability to reduce/enlarge
copies between each paper size. The supply of each size copy
paper, toner, etc. shall be replenished and the machines shall be
maintained for the duration of the contract by the Contractor as
required by the Engineer. Make and model can be Minolta,
Canon, IBM, Epson, or an approved equivalent, and shall be
networked to the office computers.____________________________________________________________________

[Added 11-26-2012]
11. Refer to Pages 504 through 508, SECTION 7.88 - Rodent and Waterbug 

Pest Control;
Delete Section 7.88, in its entirety;
Substitute SECTION 7.88 (Revised), as contained on the following 

pages Al-2d through Al-2i.

[Added 02-08-2013]
12. (NO TEXT)
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SECTION 7.88 (Revised)
Rodent and Waterbug Pest Control

7.88.1. DESCRIPTION. The Contractor shall provide all labor, materials, plant and 
equipment, and incidentals required to survey and monitor rodent activity and control any 
infestation or outbreak of rodents and waterbugs (American cockroaches) within the project 
limit.

7.88.2. MATERIALS. All materials shall be approved by the New York State 
Department of Environmental Conservation and comply with the New York City Health Code for 
the intended usage.

Rodenticide weatherproof bait blocks shall be multiple dose anticoagulants such as 
Chlorophacinone or Dephacinone, or single feed rodenticides such as ContraMeal, ContracBait 
block, Quintox pellets or TalonG pellets, or an approved equivalent.

Tamper proof bait station boxes shall be designed to exclude other mammals and shall be used 
with poisoned bait to attract rats. Information on “tamper proof bait station boxes” is available 
from the NYC Bureau of Regulatory & Environmental Health Services, Pest Control Office (718- 
956-7103/4).

Live traps shall be of proper dimensions for trapping rats and shall not be used with poisoned 
bait.

Insecticide bait shall be a residual type such as phenol methyl carbamate (2%) bait or an 
approved equivalent.

(A) SUBMITTALS

Prior to commencement of construction activities the Contractor shall submit to the Engineer 
manufacturer’s installation instructions for all materials required for rodent and waterbug pest 
control work and product data which shall include illustrations, catalog data, product 
characteristics, typical use, performance, and limitation criteria of all rodent and waterbug pest 
control materials required.

7.88.3. PERSONNEL. The Contractor shall employ two independent licensed
exterminators: one to engage in survey and monitoring work to establish the level of infestation
of rodents and insects and provide recommendations for specific Integrated Pest Management
(IPM) actions, and one to execute the rodent and waterbug pest control work to deal with such 
infestations. All pest control personnel employed by each exterminator company must be 
supervised by an exterminator licensed in categories 7A & 8. The Contractor shall submit the 
names and license credentials of the two exterminator companies to the Engineer for approval 
prior to the commencement of any work under this section.

7.88.4. METHODS. Application and dosage of all materials shall be done in strict 
compliance with the manufacturer’s recommendations. All surveying, monitoring, baiting, and/or 
live trapping work shall be performed in the presence of the Engineer, without which no 
payment will be made under this Section.
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(A) GENERAL

The Contractor’s construction activity is expected to disturb any established rodent and/or 
waterbug population that may exist within the project limits, possibly causing their dispersion. 
The Contractor shall take all appropriate action to eliminate and/or control these populations 
within the construction corridor: the construction corridor shall be defined as being the full width 
of streets under the contract and intersecting streets up to the limits of construction, from 
property line to property line, excluding buildings and under sidewalk building vaults.

Under the Maintenance of Site requirements for the contract, any unsanitary conditions, such 
as uncollected garbage or debris, resulting from the Contractor’s activities which will provide 
food and shelter to the resident rodent population shall be corrected by the Contractor 
immediately after notification of such condition by the Engineer. Non-compliance shall be 
subject to the application of the “Nonconformance” provisions of the Item for Maintenance of 
Site, and no payment will be made for any additional application of rodenticide or insecticide 
needed to control resultant infestations.

(B) SURVEY AND MONITORING WORK

(1) Prior to Construction - The Contractor’s designated survey and 
monitoring exterminator shall execute a survey of the project area and estimate 
the level of rodent (Norway rat, House mouse) infestation and the waterbug 
population within the construction corridor. An appropriate sample of utility 
manholes (sewer, electrical, telephone, etc.) and catch basins should be opened 
and surveyed to the satisfaction of the Engineer. Contractor shall maintain all 
survey records in the manner described in 7.88.6., Records and Reports.

(2) During Construction - The Contractor shall monitor the rodent activity 
through trapping (snap, glue traps or live traps), fecal count methods, and 
inspection of the conditions of all installed baits every week during construction 
activity or as otherwise directed by the Engineer. Contractor shall maintain all 
monitoring records in the manner described in 7.88.6., Records and Reports.

(C) RODENT CONTROL WORK

(1) Wetlands. Woodlands and Areas Within Seventy-five (75’) feet of a
Stream. In wetlands, woodlands and areas adjacent to a stream, special 
precautions must be taken to protect water quality and to ensure the safety of 
other wildlife. To prevent poisoned bait from entering streams, no poisoned bait 
shall be used in areas within seventy-five (75’) feet of either streambank. Live 
traps must be used in these seventy-five (75’) feet buffer zone areas and within 
wetland and woodland areas.

(2) Outside Wetland Areas. Woodland Areas and Beyond Seventy-five (75’)
feet of a Stream. In areas outside the seventy-five foot zone of protection 
adjacent to streams, and areas outside wetlands and woodlands, tamper proof 
bait stations with poisoned bait shall be established during the period of 
construction and any consumed or decomposed bait shall be replenished as 
directed.
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Rodent control shall be achieved in two stages as follows:

Stage I. At least one month prior to initiation of the construction work, and 
periodically thereafter, live traps and/or rodenticide bait, as directed 
above, shall be placed at locations [e.g., burrows, utility manholes (sewer, 
electrical, phone, etc.), and catch basins] that are inaccessible to pets, 
human beings, children and other non-target species, particularly wildlife 
(e.g., birds) in the construction corridor. Locations of initial bait 
placement and quantities of bait shall be determined by the survey and 
monitoring exterminator’s written report of his survey and monitoring 
results, or as otherwise directed by the Engineer.

Stage II. During Construction - Infested sites as determined by the survey and 
monitoring exterminator’s monitoring report shall be baited and/or 
rebaited, and live traps shall be collected and replaced, the rates and 
quantities of which shall be determined by the written monitoring reports 
submitted weekly or as otherwise directed by the Engineer in consultation 
with the City’s Office of Pest Control.

The baiting exterminator shall be responsible for collecting and disposing of all trapped 
and poisoned rodents found in live traps and tamper proof bait stations. The baiting 
exterminator shall also be responsible for posting and maintaining signs announcing the 
baiting of each particular location.

The Contractor, under his maintenance of site operations, shall be responsible for the 
immediate collection and disposal of any visible rodent remains found on streets or 
sidewalk within the project limits. Any visible remains shall be placed into double plastic 
bags. No more than five (5) carcasses shall be placed into each bag. Each bag shall 
be a minimum of 3 mils thick, black plastic. No additional payment will be made for this 
work.

It is anticipated that public complaints will be addressed to the Engineer’s Field Office. The 
Contractor, where directed by the Engineer, shall take appropriate Integrated Pest Management 
(IPM) actions, such as baiting, trapping, proofing, etc., to remedy the source of a complaint 
within the next six (6) hours of normal working time, which is defined herein, for the purposes of 
this section, as 7 A.M. to 6 P.M. on Mondays through Saturdays.

(D) WATERBUG (AMERICAN COCKROACH) CONTROL

Infested sites (e.g., sewers) shall be baited at least 2 times per month with insecticides, or as 
directed by the Engineer in consultation with the exterminator monitoring the work and the 
City’s Office of Pest Control.

7.88.5. EDUCATION & TRAINING. The Contractor shall post notices in all Construction
Bulletin Boards advising workers, employees, and residents to call the Engineer's Field Office 
to report rodent and waterbug infestations. The Contractor shall provide and distribute 
literature pertaining to IPM techniques of rodent control to affected businesses and 
superintendents of nearby residential buildings to ensure their participation in maintaining their 
establishments free of unsanitary conditions, harborage removal and rodent proofing.
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Prior to application of any chemicals, the Contractor shall furnish copies or sample labels for 
each pesticide, antidote information, and Material Data Safety Sheets (MSDS) for each 
chemical used.

7.88.6. RECORDS AND REPORTS.

(A) GENERAL

The Contractor shall be responsible for assigning within the construction corridor an identifying 
number to each manhole, catch basin, and other location where bait and/or live trap placement 
and/or waterbug control work is proposed by the survey and monitoring exterminator. The 
Contractor shall then provide that list of locations and corresponding reference numbers along 
with a drawing showing the locations, as a reference for the exterminator(s) performing the 
work, to indicate locations of bait placement and waterbug control work and rodent and 
waterbug activity (droppings, bait consumed, dead rodents, etc.).

(B) SURVEY AND MONITORING WORK

(1) Prior to Construction - Contractor shall submit to the Engineer, for 
approval, a written survey report including proposed IPM procedures, including 
specific materials, quantities, locations, methods, and time schedule for the 
implementation of the exterminating work. The written report shall also include a 
survey with a drawing (provided by the Contractor) marked with locations 
indicating all signs of rodent (Norway rat, House mouse) infestation and 
waterbug activity discovered during the execution of the survey indicating that 
rodent and waterbug pest control work is necessary.

(2) During Construction - Based on monitoring results, Contractor shall 
submit to the Engineer a weekly written monitoring report identifying all locations 
and conditions of installed bait and/or other rodent control work. The monitoring 
report shall also include any other recommended IPM techniques, such as 
baiting, trapping, proofing, etc., proposed for rodent and waterbug pest control.

The survey and monitoring exterminator shall keep a record of all rodent and waterbug 
infestation surveys s/he has conducted. The Contractor shall be required to submit a copy of 
all survey and monitoring reports to the Engineer each week, prior to payment.

(C) RODENT AND WATERBUG CONTROL WORK

The baiting exterminator shall maintain records of all locations baited along with the type and 
quantity of rodenticide and insecticide bait used. These records will be kept by the City 
Inspector. A weekly report shall be prepared, signed and certified by the approved licensed 
exterminator, and such reports shall be submitted to the Engineer each week, prior to payment.

7.88.7. NONCONFORMANCE. If the Contractor fails to perform as directed to control 
the rodent and/or waterbug population at any location within the project limits for a period of 
more than one week, the Engineer will correct the adverse conditions by any means he deems 
appropriate, including but not limited to, the use of “outside services” and shall deduct the cost 
of the corrective work from any monies due to the Contractor. The deducted cost of this work 
shall be in addition to the non-payment for rodent and waterbug pest control.
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7.88.8. MEASUREMENT.

(A) RODENT INFESTATION SURVEY AND MONITORING

The quantity to be measured for payment under Item No. 7.88 AA, RODENT INFESTATION 
SURVEY AND MONITORING, shall be a Lump Sum measurement.

(B) RODENT BAIT STATIONS

The quantity to be measured for payment under Item No. 7.88 AB, RODENT BAIT STATIONS, 
shall be the number of tamper-proof rodent bait station boxes and/or live traps satisfactorily 
installed or reinstalled after inspection within the construction corridor, as approved by the 
Engineer. However, the initial baiting, and subsequent rebaiting as may be required, of any bait 
station will be paid for under Item 7.88 AC.

(C) BAITING OF RODENT BAIT STATIONS

The quantity to be measured for payment under Item No. 7.88 AC, BAITING OF RODENT BAIT 
STATIONS, shall be the number of tamper-proof rodent bait station boxes, utility manholes, 
catch basins, or other locations approved by the Engineer, satisfactorily baited or rebaited to 
replenish consumed or decomposed bait within the construction corridor, as approved by the 
Engineer.

(D) WATERBUG BAIT APPLICATION

The quantity to be measured for payment under Item No. 7.88 AD, WATERBUG BAIT 
APPLICATIONS, shall be the number of blocks satisfactorily treated with insecticide bait within 
the construction corridor, as approved by the Engineer. A block shall be defined as the area of 
street, measured between property lines, from intersection to intersection. Each rebaiting of 
any block shall be considered as a new block for measurement purposes.

7.88.9. PRICES TO COVER.

(A) RODENT INFESTATION SURVEY AND MONITORING

Payment will be made at the lump sum price bid for RODENT INFESTATION SURVEY AND 
MONITORING which shall include the cost of furnishing all the labor, materials, plant, 
equipment (traps, etc.), insurance, and other incidentals required, including but not limited to 
providing all required maintenance of traffic equipment, to perform a rodent infestation survey 
of the project area and then monitor the site each week for rodent activity, all in accordance 
with the specifications and the directions of the Engineer.

Ten (10%) percent of the lump sum price bid will be paid when the initial survey of the project 
area has been completed and the written survey report has been submitted to the satisfaction 
of the Engineer. The remainder will be paid in proportion to the percentage of contract 
completion.
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(B) RODENT BAIT STATIONS

The Contract price bid for RODENT BAIT STATIONS shall be a unit price per each tamper 
proof bait station box and/ or live trap installed or reinstalled after inspection and shall cover the 
cost of furnishing all labor, materials, plant, equipment (bait stations, etc.), insurance, and other 
incidentals, including but not limited to providing all required maintenance of traffic equipment, 
required to control the rodent population found within the project limits in accordance with the 
specifications and the directions of the Engineer.

In addition to the payment for Rodent Bait Stations installed or reinstalled under this Item 7.88 
AB, the Contractor will also be paid for each baiting or rebaiting, when required, of each bait 
station, under Item No. 7.88 AC.

(C) BAITING OF RODENT BAIT STATIONS

The Contract price bid for BAITING OF RODENT BAIT STATIONS shall be a unit price per 
each bait station, utility manhole, catch basin or other location approved by the Engineer 
satisfactorily baited or rebaited, when required, and shall cover the cost of furnishing all labor, 
materials, plant, equipment (bait), insurance, and other incidentals, in accordance with the 
specifications and directions of the Engineer. Installation or resetting of the bait station will be 
paid for under Item 7.88 AB.

(D) WATERBUG BAIT APPLICATION

The Contract price bid for WATERBUG BAIT APPLICATION shall be a unit price per block 
treated by the exterminator and shall include the cost of furnishing all the labor, materials, plant, 
equipment (bait, etc.), insurance, and other incidentals, including but not limited to providing all 
required maintenance of traffic equipment, necessary to control the waterbug population found 
within the project limits for the duration of the contract in accordance with the specifications and 
the directions of the Engineer.

Payment will be made under:

Item No. Item Pay Unit

7.88 AA RODENT INFESTATION SURVEY AND MONITORING L.S.
7.88 AB RODENT BAIT STATIONS EACH
7.88 AC BAITING OF RODENT BAIT STATIONS EACH
7.88 AD WATERBUG BAIT APPLICATION BLOCK
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[Added 05-24-2013]
13. Refer to Page 366, Subsection 6.40.2.(C)(c)(1)(m) Software 

Requirements, as modified by Article 1 on page Al-2;
Delete the text under Subsection (m), in its entirety;
Substitute the following revised text:

“(m) Software Requirements: Microsoft Windows 7 Professional
SP1, 32 bit; Microsoft Office 
Professional 2010; Microsoft 
Project 2010; Adobe Acrobat 
reader; Anti-Virus software 
package with 2 year updates 
subscription; and, either Auto Cad 
LT or Microsoft Visio Standard 
Edition, as directed by the 
Engineer."

[Added 09-04-2013]
14. Refer to Page 384, the end of Section 6.44 - White 

Thermoplastic Reflectorized Pavement Markings; 
Insert new SECTION 6.44 PO, after Section 6.44, as

the following pages Al-2k through Al-2m.

and Yellow

contained on

[Added 02-10-2014]
15. Refer to Pages 393 and 394, SECTION 6.52 - Uniformed Full-Time 

Flagperson;
Delete Section 6.52 on pages 393 and 394, but do not delete 

examples on pages 395 and 396;
Substitute SECTION 6.52 CG, as contained on the following pages 

Al-2n and Al-2o.
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SECTION 6.44 PO 
Lane Pavement Overlay

6.44P0.1. DESCRIPTION. This section describes the furnishing and application of an 
approved Green Asphalt Pavement Color Scheme along designated bicycle lanes and Brick- 
Red Asphalt Pavement Color Scheme matching Quest’s StreetBondCL Terracotta color along 
designated Select Bus Service (SBS) lanes, as indicated in the Contract Drawings or as 
directed by the Engineer.

6.44P0.2. REFERENCES.

A. ASTM D-4541 Standard Test Method for Pull-Off Strength of Coatings Using Portable 
Adhesion Tester.

B. ASTM D-4060 Test Method for Abrasion Resistance of Organic Coatings by the Taber 
Abrasion.

C. ASTM D-522-93A Standard Test Method for Mandrel Bend Test of Attached Organic 
Coatings.

D. ASTM G-155 QUV Accelerated Weathering Environment. Standard Practice for 
Operating Fluorescent Light Apparatus for UV Exposure of Nonmetallic Materials.

E. ASTM D-2486 MEK rub test for chemical resistance.
F. ASTM D-570 Standard Test Method for water absorption of plastics.
G. ASTM E-303 British Pendulum test for friction.
H. EPA 24 ASTM D3960-05 Volatile Organic Compounds.

6.44P0.3. SUBMITTALS.

A. A copy of the current year accreditation certificate available from the Contractor or 
subcontractor who will be performing this work, or written verification from the coating 
supplier that the Contractor or subcontractor is qualified to perform this Work.

B. Written and published specification for the application of the selected asphalt pavement 
coating.

C. Confirmation of coating color.
D. Proof of coating performance through a Certificate of Analysis or equivalent document as 

provided by the Contractor or the coating supplier.

6.44P0.4. MATERIALS.

The following table outlines minimum performance properties of a typical asphalt pavement 
coating.

Characteristic Test Specification Measured result
Durability:
Taber Abrasion 
resistance

ASTM D-4060
7 day cure, H-10 wheel (wet test) < 5.0 g/1000

Water sensitivity ASTM D-570
Water absorption after 9 days:
Remaininq absorption after 1 hour of recovery:

< 10%
< 1.0%

Color stability ASTM G-155
QUV 2,000 hours (CIE units)

New York City
Bike Lane
Green
AE < 1.5

Color stability ASTM G-155
QUV 2,000 hours (CIE units)

Brick color
AE < 1.5
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Flexibility:
Mandrel Bend

ASTM D-522-93A Flexibility as measured by Mandrel bend
0.5mm thick sample passes 10 mm at 2TC
0.5mm thick sample passes 125mm at -18°C

Chemical
resistance

ASTM D-2486 Modified MEK scrubs
16 dry mils, number of scrubs until 50% substrate 
exposed

>5000

Adhesion to
Asphalt

ASTM D-4541 Substrate
Failure

Friction Wet ASTM E-303 British Pendulum Tester >55
Environmental
Sensitivity

EPA 24 ASTM D-3960-05
Volatile Organic Compounds

VOC< 150

These properties shall be evidenced by Certificates of Analysis produced by an independent 
qualified testing facility.

Green Bicycle and Red Bus Lane Pavement Overlays furnished by the following manufacturers, 
or approved equivalent, are acceptable for use in this contract:

Ennis Paint, Inc.
1509 S. Kaufman Street 
Ennis, TX 75119

Integrated Pavement Concepts, Inc.
102-17957 55th Avenue 
Surrey, BC Canada V3S 6C4

Crafco, Inc.
420 N. Roosevelt Avenue 
Chandler, A2 85226

6.44P0.5. METHODS. The asphalt pavement coating system shall be applied to the 
pavement in accordance with the manufacturer’s specification. In its hardened state the color 
shall be as specified, and as approved by the Engineer. The material shall present a marking 
whose color and chemical resistance will not degrade under normal exposure to calcium 
chloride, sodium chloride or automotive oils and fuels. Color pigments used shall remain stable 
under exposure to ultra violet light. A minimum of four (4) layers of coating material shall be 
applied to the pavement surface.

The Contractor shall be required to use the proper equipment in the application of the asphalt 
pavement coating, as per the recommendation of the coating supplier, and as approved by the 
Engineer.

Asphalt pavement must be stable, well compacted and generally in excellent condition for the 
application of the asphalt pavement coating to be successful. The Engineer shall make the final 
determination as to the suitability of the existing asphalt pavement.

The asphalt pavement surface shall be dry and free from all foreign matter, including but not 
limited to dirt, dust, de-icing materials, and chemical residue.
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The asphalt pavement coating shall only be applied in the correct environmental conditions as instructed 
by the coating supplier, and as approved by the Engineer.

Refer to the instructions provided by the coating supplier regarding when the painted lane may 
be opened to traffic. Wait time is typically a function of the dry rate of the coating, and climate 
conditions.

The Engineer may, at his discretion, require the Contractor to remove all extraneous marks on 
the pavement made by the agents or employees of the Contractor, or made by others due to 
improper control or protection of the work area by the Contractor, his agents or employees. 
Any installation which, in the opinion of the Engineer, is not acceptable, whether by reason of 
poor workmanship, poor appearance, poor performance, poor materials, improper width or 
improper alignment, shall be reworked by the Contractor at no cost to the City. The Contractor 
shall replace rejected installation as directed by the Engineer, within fifteen (15) days after 
receiving written notification of the rejection of such completed work.

6.44P0.6. MEASUREMENT. The quantities to be measured for payment shall be the 
number of square yards of Lane Pavement Overlay, of each color, placed as specified to the 
satisfaction of the Engineer.

6.44P0.7. PRICES TO COVER. The unit prices bid per square yard of Green Bicycle Lane 
Pavement Overlay and Red Bus Lane Pavement Overlay shall cover the cost of all labor, 
materials, plant, equipment, insurance, and necessary incidentals required including, but not 
limited to, testing, cleaning, preparation of surfaces, and application of the lane pavement 
overlay materials, all in accordance with the contract plans and specifications, and as directed 
by the Engineer. *

Payment will be made under:

Item No. Item Pay Unit

6.44 POG GREEN BICYCLE LANE PAVEMENT OVERLAY S.Y.

6.44 POR RED BUS LANE PAVEMENT OVERLAY S.Y.

02/24/2014
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SECTION 6.52 CG 
Crossing Guard

6.52CG.1. INTENT. This section describes the employment of full-time uniformed crossing 
guards to direct and detour traffic.

6.52CG.2. DESCRIPTION. The Contractor shall furnish an adequate number of competent 
crossing guards to control vehicular and pedestrian traffic when it is necessary to maintain 
alternating one-way traffic in one lane of a two-way roadway, and at all other locations where 
construction operations, construction vehicles and equipment, and temporary traffic patterns 
related to the construction operations require positive temporary traffic control for safe, efficient 
traffic operations.

6.52CG.3. METHODS. All crossing guards, whether paid for under this item or not, shall be 
proficient in speaking, writing and reading English and adequately trained, as approved by the 
Engineer, in controlling vehicular and pedestrian traffic at construction sites.

All crossing guards, whether paid for under this item or not, their apparel, hand-signaling 
devices, and active two-way radios shall be appropriate for use at roadway construction sites as 
approved by the Engineer.

Prior to the start of crossing guard operations, the Contractor shall provide to the Engineer a list 
of crossing guards to be used in the contract, identifying the source of crossing guard training 
for each individual. When requested by the Engineer, crossing guards shall demonstrate their 
competency in crossing guard procedures. Crossing guards not competent in controlling 
vehicular and pedestrian traffic procedures to the satisfaction of the Engineer shall be retrained 
or replaced at once. Each crossing guard paid under this item must be a full-time crossing 
guard. If any worker performing services under this item is also assigned the task of directing 
construction equipment (as per attached Example #2, worker acting as a flagperson ‘A’) or any 
laborer tasks, then such worker shall be deemed to be subject to the provisions of Labor Law 
§220 Prevailing Wage Schedule and will not be paid for under this Item.

6.52CG.4. MEASUREMENT. The quantity to be measured for payment shall be the 
number of person-hours of uniformed crossing guard service actually performed, as authorized 
by the Engineer. Laborers who are not full-time crossing guard will not be measured for 
payment as crossing guards under this or any other item. Each uniformed crossing guard shall 
be required to work a minimum of eight (8) hours a day and the Contractor will be given a 
minimum of twelve (12) hours advanced notice by the Engineer as to when to furnish a crossing 
guard.

6.52CG.5. PRICE TO COVER. The contract price per person-hour shall cover the cost of 
all labor, materials, equipment, and insurance necessary to employ a uniformed full-time 
crossing guard, and equip him/her with safety vests, hard hats, and signaling devices, including 
all other incidental costs necessary to control and detour traffic, as shown on the Contract 
Drawings, the Examples #1 and #2 on pages 395 and 396 (excluding worker acting as a 
flagperson “A" in Example #2), or as directed by the Engineer.

02/24/2014
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Payment for flagperson “A” in Example #2, shall be deemed to be included under other 
items of work, as appropriate.

Where there is no scheduled item for Crossing Guard, the cost of furnishing Crossing 
Guards as required shall be deemed included in the unit price bid for the Maintenance and 
Protection of Traffic item.

Payment will be made under:

No. Item Pay Unit

CG CROSSING GUARD PERSON-HOUR (P/HR)

02/24/2014
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[Added 02-24-2014]
16. Refer to Pages 480 and 481, Subsection 7.13.2. (B) MAINTENANCE OF

STREETS, 4th paragraph, beginning with the words "The 
Contractor shall maintain the traveled way . . .;

Delete the 4th paragraph, in its entirety;
Substitute the following text:

"The Contractor shall maintain the traveled way in such a condition and conduct 
operations in such a manner that snow and ice may be readily removed by others as and 
when necessary, and in such a manner that proper drainage is provided for the melting of 
snow in the banks resulting from normal plowing. However, the Contractor will not be 
responsible for snow or ice removal on the pavement or traveled way opened for public 
usage, except within the limits of the work zone(s) which may include, but is not be limited 
to, stairways, promenades, esplanade areas, and sidewalk, including those fronting his 
office and the Engineer's field office all of which will be the responsibility of the 
Contractor/'

02/24/2014
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ATTACH TO CONTRACT DOCUMENTS

THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

INFRASTRUCTURE DIVISION 
BUREAU OF DESIGN

PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177th STREET (NEAR 

LAFAYETTE AVENUE); EAST 177th STREET (LAFAYETTE AVENUE AND RANDALL AVENUE); 
DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND HATTING PLACE; AND, 

EAST 133rd STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225th STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS PARK AND 

NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 

BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto

CITY-WIDE

ADDENDUM NO. 2

DATED: April 27, 2014

This Addendum is issued for the purpose of amending the requirements of the contract 
documents and is hereby made part of said contract documents to the same extent as if it was 

originally included therein.

The Standard Sewer Specifications of the Department of Environmental Protection (dated August 1, 
2009), Sewer Design Standards of the Department of Environmental Protection (dated (September 2007) 
Revised January 2009), Standard Water Main Specifications of the Department of Environmental 
Protection (dated August 1, 2009), Water Main Standard Drawings of the Department of Environmental 
Protection (latest revisions), and the Standard Highway Specifications (Volumes I and II) of the 
Department of Transportation (dated November 1, 2010) of The City of New York, shall be included as 
part of the contract documents. These said specifications and standard drawings are hereby revised 
under the following section headings:

A. NOTICE TO BIDDERS
B. AMENDMENTS TO THE STANDARD HIGHWAY SPECIFICATIONS
C. AMENDMENTS TO THE STANDARD SEWER SPECIFICATIONS
D. AMENDMENTS TO THE STANDARD WATER MAIN SPECIFICATIONS
E. SPECIAL PROVISIONS
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ADDENDUM NO. 2 PROJECT ID.: PS-312CW1

A. NOTICE TO BIDDERS

(1) (A) The Contractor is advised that copies of the Standard Sewer Specifications (dated August 1, 
2009), Sewer Design Standards (dated (September 2007) Revised January 2009), Standard Water 
Main Specifications (dated August 1, 2009), Specifications For Trunk Main Work (dated March 2012) 
and Water Main Standard Drawings (latest revisions) are available to all prospective bidders at no 
cost upon presentation of receipt of purchase of Bid Package at the following location:

Department of Design and Construction 
Division of Infrastructure 

Design Services, Specifications, 3rd Floor 
30-30 Thomson Avenue 

Long Island City, NY 11101

(B) The Contractor is advised that copies of the Standard Highway Specifications (Volume I and II) 
(dated November 1, 2010), Standard Highway Details of Construction (latest revisions), Division of 
Street Lighting Specifications (latest revisions), Division of Street Lighting Standard Drawings (latest 
revisions), Standard Specifications for Traffic Signals (latest revisions), and Standard Drawings for 
Traffic Signals (latest revisions) are available to all prospective bidders for a fee at the following 
location:

Department of Transportation 
55 Water Street, Ground Floor 

New York City, NY 10041

(2) The Contractor is notified that a Notice To Proceed (NTP) date will be issued for work to commence 
within twenty-one (21) to thirty (30) days of Contract Registration.

(3) The Contractor shall furnish, install, maintain and subsequently remove temporary Protective Tree 
Barriers. Protective Tree Barriers shall be Type B, unless otherwise directed by the Engineer, and 
shall be constructed and installed as shown on the Protective Tree Barrier sketch in Department Of 
Transportation, Standard Highway Details Of Construction, Drawing No. H-1046A, as directed by the 
Engineer, and in accordance with Department of Parks and Recreation requirements.

(4) All utility locations and invert elevations are not guaranteed, nor is there any guarantee that all existing 
utilities, whether functional or abandoned within the project area are shown.

(5) All existing house connections shall be maintained and supported during construction. The Contractor 
shall replace any existing house connection damaged as a result of the Contractor's construction 
operations as ordered by the Engineer at no cost to the City.

(6) The Contractor is advised that any City owned light poles, traffic signals, street name signs, traffic 
signs and encumbrances including, but not limited to, underground conduit displaced as the result of 
the installation of the new sewers, water mains, catch basins, catch basin connections and 
appurtenances shall be replaced in kind and as directed by the Engineer. The cost of such work shall 
be deemed included in the prices bid for all items of work under this contract.

(7) The Contractor is notified that Victaulic Style 77 Coupling is no longer acceptable for use in any steel 
water main work. All reference to Victaulic Style 77 Coupling within the Standard Water Main 
Specifications of the Department of Environmental Protection (dated August 1, 2009), the Water Main 
Standard Drawings of the Department of Environmental Protection (latest revisions), the 
Specifications For Trunk Main Work (dated March 2012), and the contract drawings, shall be replaced 
with Bolted Split-Sleeve Restrained Coupling.

(8) The Contractor is notified that wherever the Item No. ‘'6.52" and words “flagger”, “flagperson” and 
“flagman” are used in the contract documents and drawings it shall mean the Item No. “6.52 CG” and 
the words "Crossing Guard”, respectively.
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(9) The Contractor is notified that the fuel cost per gallon used in the formula under Sub-Article 26.2.8 of 
the Standard Construction Contract for Extra Work will be derived from the fuel price index for the 
United States East Coast published weekly by the United States Energy Information Administration 
("USEIA"), and available on its website at htto://www.eia.gov/oetroleum/qasdiesel/ . The USEIA 
published cost per gallon for the applicable fuel on the East Coast for the week in which the first day of 
each calendar quarter during the contract term occurs (i.e., January 1st, April 1st, July 1st and 
September 1st) will be used in the reimbursement formula for all Extra Work invoiced that was 
performed during that calendar quarter. Should the USEIA stop publishing this fuel price index, the 
fuel cost per gallon will be determined by reference to a substitute index to be agreed upon by the 
Contractor and the City.

(10) The Contractor is responsible for any damage to the existing street and traffic signal equipment, 
including underground conduits and the safety of both pedestrian and vehicular traffic for the duration 
of the contract.

Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work shall be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications at the sole expense of the Contractor.

It is the Contractor’s responsibility to secure an approved electrical contractor to perform all traffic 
signal work (if any). For list of approved electrical contractors, contact Mr. Michael R. LeFosse of New 
York City Department of Transportation at (718) 786-2236.

(11 )Maintenance of Traffic shall be done in accordance with the New York City Department of Design and 
Construction "MAINTENANCE AND PROTECTION OF TRAFFIC” sketches provided (see MPT 
General Notes) at the end of the contract drawings. Payment for maintenance and protection of traffic 
work shall be made under the price bid for Item No. 6.70 - MAINTENANCE AND PROTECTION OF 
TRAFFIC. No separate or additional payment will be made for this maintenance and protection of 
traffic work.

(12) The Contractor shall, due to the complexity of the work and the extensive and continuous bypass 
operations required, obtain traffic stipulation permits from OCMC for maintenance and protection of 
traffic prior to commencement of work at any location. The cost for acquiring these permits at all 
locations shall be deemed included in the price bid for Item No. 6.70 - MAINTENANCE AND 
PROTECTION OF TRAFFIC.

The Contractor is informed that if due to the traffic stipulation permit(s), the Contractor is required to 
bury bypass piping. Payment for all costs required to bury the bypass piping shall be made in 
accordance with Articles 25 and 26 of the Contract. These costs shall include, full-depth saw cutting, 
excavation, removal and disposal of pavements; earth excavation of all materials of whatever nature 
encountered and there disposal in order to bury bypass piping below grade; plating and securing 
plates over the trench; removing of plates; backfilling and compaction of trench; and, restoring the 
roadway to match the existing pavement, all in accordance with the standards and specification and 
as directed by the Engineer.

(13) The Contractor is notified that it will be the Contractor’s responsibility to locate and verify the existing 
manholes shown on the contract drawings and the as built drawing. The City cannot guarantee the 
accuracy of the exact locations of the existing manholes. Any buried manholes shall be excavated 
and brought up to the existing street grade. Where existing manhole frames and covers are buried, 
damaged or not standard they shall be replaced with new manhole frames and covers and raised to 
existing street grade. Payment for this work shall be made under the price bid for Item No. 51.23RF - 
REPLACEMENT OF EXISTING MANHOLE FRAME AND COVER.

Where buried manholes are excavated and have no manhole frames and covers but are covered by a 
slab, the Contractor shall remove the slab and restore the manhole shafts and frames and covers as 
directed by the Engineer. Payment for the cost of any labor, materials, equipment, etc. required to
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ADDENDUM NO. 2 PROJECT ID.: PS-312CW1

perform this work for which there are no bid items shall be made in accordance with Articles 25 and 
26 of the Contract.

(14) The Project Sign as per New York City Department of Transportation (NYCDOT) Standard 
Highway Specifications Subsection 1.06.46 - Project Sign will not be required on this contract. 
However, the Contractor shall be required to provide Temporary Notification Signs in accordance with 
New York City Department of Transportation (NYCDOT) Standard Highway Specifications 
Subsection 1.06.46A - Temporary Notification Signs.

(15) The Contractor is notified that Bid Schedule Item No. DSS014C - ALLOWANCE FOR EXTRA WORK 
ON ARTERIAL HIGHWAYS is for extra work that may be performed on arterial highways, as defined 
below in this Article 14, as required by the New York State Department of Transportation (NYSDOT) 
and the Engineer.

(A) ALLOWANCE FOR EXTRA WORK ON ARTERIAL HIGHWAYS (Bid Schedule Item No.
DSS014C): The Contractor may be required by the New York State Department of Transportation 
(NYSDOT) and the Engineer to perform the following extra work on arterial highways:

(1) apply for separate permits for working within arterial highways;
(2) (a) prepare detailed Maintenance and Protection of Traffic (MPT) drawings for

working within arterial highways. (Showing placement of Barrels, Barrels with 
flashing lights tapered to a distance of one (1) mile in some cases, Variable 
Message Sign Boards, Arrow Boards, Shock Absorber Trucks, Jersey 
Barriers protected with sand-filled Barrels, etc.. (Note: Barrels under this item 
are for the exclusive use in arterial highways and not for use on City streets.);

(b) cost of Maintenance and Protection of Traffic for working within arterial 
highways. (Note: Cost of maintenance and protection of traffic under this 
item is for maintenance and protection of traffic on arterial highways and not 
for cost of maintenance and protection of traffic within City streets);

(3) extra cost for night work or on Saturday, Sunday or holidays as ordered by the 
NYSDOT for working within arterial highways;

(4) providing flood lights when working within arterial highways; and,
(5) cleaning of existing catch basins within arterial highways and disposal of material.

(Note: Cleaning of existing catch basins under this item is for cleaning of catch 
basins exclusively on arterial highways and not for existing catch basins within 
City streets.)

(B) Payment for Bid Schedule Item No. DSS014C - ALLOWANCE FOR EXTRA WORK ON 
ARTERIAL HIGHWAYS, will be made for the cost of performing extra work on arterial highways, 
as defined above in this Article 14, required by the New York State Department of Transportation 
(NYSDOT) and the Engineer. Such extra work shall be paid for under this item and evaluated in 
accordance with the requirements of Article 26 of the Standard Construction Contract. The total 
estimated cost of this item is the “Fixed Sum” amount shown for this item in the Bid Schedule and 
it shall not be varied in the bid. No guarantee is given that this allowance item will in fact be 
required under this contract. The estimated “Fixed Sum" amount shown in the Bid Schedule is 
included in the total bid solely to insure a method of payment for any extra work performed on 
arterial highways by the Contractor, as ordered by the NYSDOT and the Engineer.

(16) The Contractor will be required to prepare and submit “As Built” sewer record drawings to the 
Engineer for approval, at the completion of each rehabilitation. Drawings submitted at the completion 
of the entire contract after all rehabilitations shall not be accepted. Approved "As Built" drawings 
shall be delivered to the Department of Environmental Protection, Chief of Emergency Construction, 
59-17 Junction Boulevard, 6th Floor - High Rise, Corona, New York, 11368, Tel. No. (718) 227-1868. 
The following guideline is provided for the preparation of "As Built" sewer record drawings:

(A) Drawings shall be prepared for each individual unrelated location. The drawings shall be 
submitted in CADD format on CD’s along with a plotted Mylar for each location drawing. The 
drawings on CD’s and the plotted Mylar’s shall be legal size (8-1/2“ x 14”). The Mylar shall be 3-mil in 
thickness.
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(B) The "As Built” drawings shall conform to Department of Environmental Protection (DEP) 
Emergency Construction Drawings (ECD). A sample copy of the ECD may be obtained at the above 
office together with DEP guidelines. These DEP guidelines are summarized below:

(1) Drawings shall consist of the same legend and layout of title boxes shown on the sample ECD 
drawing.

(2) Drawings shall consist of a location plan view on one sheet. The location plan view shall be 
drawn Not-To-Scale.

(3) Drawings shall contain a note making reference to the datum used. (Datum used shall be 
that of the Borough where the sewer is located.)

(4) Each plotted Mylar drawing shall contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect.

(5) The location plan view shall include:
(a) street name and two (2) crossing streets or distance from;
(b) north arrow;
(c) property lines and widths;
(d) curb lines and widths;
(e) sewers, manholes, catch basins, connections (No horizontal bends allowed on sewer 

lines);
(f) sewer sizes, materials (ESVP, RCP, DIP, etc.), and types (New, Existing, Sanitary, Storm, 

Combined, etc.);
(g) sewer length (between centerlines of manholes);
(h) sewer flow direction;
(i) offsets of sewer lines or extensions from property lines (not curb lines);
(j) foundations (concrete cradle, stone ballast, piles, etc.);
(k) manholes types (Precast, Concrete, Brick, A-1, A-2, etc);
(l) manhole elevations (both rim and invert);
(m) manhole stationing along installed sewers;
(n) catch basins types (Type 1, Type 2, etc.);
(o) catch basin connections;
(p) show actual number of manholes and catch basins;
(q) house connection spurs (stations and locations);
(r) address of house connections (new connections and reconnections);
(s) house connection information at curb (station, length, depth and offset from the curb);
(t) details of non-standard structures or appurtenances constructed;
(u) location of all existing and installed offset distances from property lines;
(v) for shotcreted sewers (thickness and reinforcement of shotcreting); and
(w) all appropriate notes.

(6) Examples of notes that can be used are as follows:
(a) Unless otherwise noted, all house connections are 6” ESVP;
(b) Unless otherwise noted, all catch basins are Standard Type 1;
(c) Unless otherwise noted, all new curb connections are at a depth of approximately 8-feet 

at the curb and are 2-feet inside the curb line;
(d) Unless otherwise noted, all built manholes are brick;
(e) Unless otherwise noted, all catch basin connections are 12” DIP on crushed stone;
(f) unless otherwise noted, all ESVP sewers are installed on 6” concrete cradle;
(g) Pipe lengths are measured from inside face of manhole to inside face of manhole.

(C) The cost of preparing and submitting "As Built” approved drawings shall be deemed included in 
the prices bid for all scheduled bid items in the contract. No separate or additional payment will be 
made for this work.
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B. AMENDMENTS TO THE STANDARD HIGHWAY SPECIFICATIONS

(NO TEXT)
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C. AMENDMENTS TO THE STANDARD SEWER SPECIFICATIONS

(1) Refer to Subsection 1.06.3 - Hours Of Work, Page I-4:
Add the following to Subsection 1.06.3:

(A) HOLIDAY CONSTRUCTION EMBARGO - A special Holiday Construction Embargo shall be in 
effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM and 
again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM. 
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*.

Any permits issued prior to the date of this notice, for work during this embargo period on the 
streets listed below which do not already have the permit stipulation “410" are hereby suspended 
for the period noted above. All permittees must comply with this embargo unless a special waiver 
is granted by OCMC. Waiver requests must be filed at least thirteen (13) days before 
Thanksgiving Day, in the Permit Office by filing a "Request for Roadway/Sidewalk Permits During 
Embargo Periods" and submitting supporting documentation. Waiver requests should only be 
submitted for critical reasons for a specific project. If a waiver is granted, the applicant will be 
notified so they can apply for the approved permits. Waivers are not required for ongoing 
Building Construction Activity Permits which already include the “410” permit stipulation. Waiver 
request forms may be obtained at any Permit Office or on the Department of Transportation’s 
website at:

http://www.nvc.gov/html/dot/downloads/pdf/holidavembapp.pdf

Prior to this embargo period all necessary measures must be taken so that all roadways and 
sidewalks are in proper condition to allow for the expeditious and safe movement of vehicular, 
bicycle and pedestrian traffic. Tool carts, cable reels, containers, and material stored on 
roadways must be removed during the embargo period.

The opening of utility access covers is prohibited on any of the streets noted below between the 
hours of 6:00 AM and midnight unless the utility or contractor files for an Emergency Authorization 
Number as required by section 2-07 of the Department of Transportation’s Highway Rules. The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM 
where no authorization number is required.

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items.

No extension of time due to the shutdown period will be granted to the Contractor for completion 
of the work.

* Please note that this embargo only applies to NYCDOT construction permits. List of 
street and maps of the affected locations are available by borough on the Department of 
Transportation’s website at: http://www.nvc.qov/html/dot/html/motorist/trafalrt.shtml

(2) Refer to Subsection 1.06.20 - Contractor To Notify City Departments, Page 1-12:
Add the following to Subsection 1.06.20:

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS

The Contractor shall notify Mr. James Garin, P.E., Assistant Commissioner, Engineering at the 
Department of Environmental Protection, 59-17 Junction Blvd., 3rd floor low rise, Corona N.Y. 11368, 
at least thirty (30) days prior to the start of rehabilitation work at each location.

(2) NEW YORK CITY FIRE DEPARTMENT
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The Contractor shall notify the Bureau of Fire Communications at least thirty (30) days prior to the 
start of reconstruction work at each location by contacting Mr. Edward Durkin or Mr. Nick Varone at 
(718)624-4194.

(3) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor shall notify Mr. Steve Galgano, P.E. Chief of Signal/Street Lighting Operations, 34-02 
Queens Blvd., Long Island City, N.Y. 11101 at (718) 786-3550, at least seventy-two (72) hours prior to 
the start of rehabilitation work at each location.

(4) N.Y.C. TRANSIT AUTHORITY

(a) The Contractor is advised that bus routes as well as bus stops, within the scope of this project 
may be affected during construction operations. The Contractor shall notify the Transit 
Authority at least two (2) weeks prior to the start of construction at each location, in order to 
make the necessary arrangements.

Arrangements shall be made through:

Ms. Sarah Wyss
Director Of Short Range, Bus Service Planning (SRB) 

New York City Transit 
2 Broadway, 17th Floor 
New York, N.Y. 10004 

Telephone No. (646) 252-5517 
sarah.wyss@nyc.com

(3) Refer to Subsection 1.06.27 - Salvageable Materials, Page 1-14:
Delete the paragraph starting with the words. "No salvageable material...", and ending with the words, 
“...from the site.", in its entirety:
Substitute the following:

Except as specified below, no salvageable material shall be returned to the New York City Department 
of Environmental Protection regardless of condition. It shall become the property of the Contractor for 
removal and disposal, by the Contractor, away from the site.

The Contractor shall salvage and deliver all Metropolitan Valves (6” thru 20”) removed during 
construction of the contract to the NYCDEP 3rd Ward Yard, 49-14 Fresh Meadow Lane, Flushing, NY 
11365, Monday thru Friday, between the hours of 9:00AM and 2:00PM. The valves shall be free of all 
debris and have no attached piping.

The Contractor shall obtain from the yard a “Return Requisition Slip" as proof of delivery and shall 
submit it to the Engineer. Failure to provide a “Return Requisition Slip” to the Engineer shall incur to 
the Contactor for each failure a deduction in an amount as determined by the Engineer.

The cost of all labor, material and equipment required and necessary for the removal, cleaning, 
dismantling, loading, transporting, unloading, etc. of the Metropolitan Valves to the NYCDEP yard 
shall be deemed included in the unit prices bid for all items of the contract. No separate or additional 
payment will be made for this work.

(4) Refer to Subsection 1.06.29 - Contractor To Provide For Traffic, Page 1-15: 
Add the following to Subsection 1.06.29:

(1) Traffic Stipulations:
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The Contractor shall obtain all permits and traffic requirements from the Office of Construction 
Mitigation and Coordination (OCMC) prior to beginning work at any location. The Contractors shall 
contact Mr. Joseph Noto, NYC Department of Transportation, Division of Engineering Control, 55 
Water Street, 7,h Floor, New York, NY 10041, at (212) 839-9621.

(5) Refer to Section 1.08 - Miscellaneous Provisions, Page 1-19:
Delete Subsection 1.08.2 - Vendors in its entirety:
Substitute the following new Subsection 1.08.2:

1.08.2 VENDORS

Prior to starting work, the Contractor shall submit in writing to the Engineer the names of all vendors 
and manufacturers the Contractor intends to use. Unless otherwise specified in the contract 
documents or a written exception is granted by NYCDDC, the Contractor shall submit only one (1) 
vendor or manufacturer for each product that is to be incorporated in the contract. The use of multiple 
vendors or manufacturers to supply the same product will be prohibited, unless otherwise specified in 
the contract documents or a written exception is granted by NYCDDC. If the vendor or manufacturer 
is not approved, the Contractor will be notified to either submit another vendor or manufacturer, or 
have their proposed vendor or manufacturer submit a request for approval from NYCDDC. The 
Contractor will be prohibited from using the vendor or manufacturer until approval of the vendor or 
manufacturer has been acquired from NYCDDC.

(6) Refer to Section 1.08 - Miscellaneous Provisions, Page I-20:
Add the following new Subsection 1.08.7:

1.08.7 SUBMITTAL OF SCHEDULE LOG

The Contractor’s attention is directed to Article 9 - Progress Schedule of the Contract. The 
Contractor shall submit along with the proposed progress schedule the following: A schedule log in 
Excel Format (tied to the proposed progress schedule) indicating a description of and the schedule 
submission dates for all required submittals, shop drawings, approval requests, design mixes, reports, 
samples, etc., as required by the specifications and the terms of the contract.

(7) Refer to Section 2.05 - Precast Reinforced Concrete Pipe, Subsection 2.05.4 - Materials, 
Workmanship And Finish, Page 11-10:
Delete from Subsection 2.05.4, paragraph (A) CONCRETE in its entirety:
Substitute the following:

(A) CONCRETE - The Concrete shall comply with the requirements of General Specification 11 - 
Concrete, as modified in Section 2.15, and be a homogeneous mixture of such proportions and 
quality that the pipe will conform to the design and test requirements of these specifications.

(8) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page II-23:
Delete from Subsection 2.15.3, Reference Number D 3.2.1 together with its paragraphs in their 
entirety:
Substitute the following:

D 3.2.1 DELETE 3.2.1 to 3.2.9 of GS11 and SUBSTITUTE the following:

All concrete mix designs shall be subject to approval by DDC’s Quality Assurance and 
Construction Safety (QACS) Bureau and in accordance with their "MIX DESIGN, 
LABORATORY AND PLANT APPROVAL PROTOCOL”. Copies of this protocol may be 
obtained at the preconstruction meeting or from the Engineer. Before the Contractor
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begins to manufacture concrete, the Contractor shall secure DDC's QACS approval of the 
mix design the Contractor proposes to use.

The Contractor shall submit for this purpose a statement, in writing, of the sources of all 
ingredient materials, the type and brand of the cement and the number of pounds of each 
of the materials in a saturated surface-dry condition making up one (1) cubic yard of 
concrete. The range of water-cement ratios within which the concrete will be 
manufactured and the method of mixing to be employed shall also be stated. The mix 
design submittal shall include gradation of aggregates, specific gravities of ingredients, 
unit weight, mix proportion for each batch (a minimum of four (4) batches except in case 
of precast plants where one specific mix may be proposed), compressive strength test 
results for each mix at 7-days, 28-days (high-early strength mixes may require 6-hours, 
24-hours, 3-days and shrinkage test as per the requirements), and graphical 
representation of strength vs. W/C projected in hours/days.

The Contractor may submit for approval concrete mixes that (within one (1) year of the 
contract) have been previously approved and used on other jobs with any Bureau of the 
Department of Environmental Protection or the Department of Design and Construction. 
Such submittals shall contain evidence that the concrete mix was approved within one (1) 
year of this contract and shall show that the concrete will be produced at the same mix 
plant, that the cement and admixtures are the same type (though not necessarily the 
same brand), that the water/cement ratio is the same and that adjustments have been 
made in the mix for air content, specific gravity and gradation of the aggregates.

If the Contractor elects to submit a concrete mix that was not previously approved, the 
Contractor shall submit the new concrete mix in accordance with Chapters 2 and 3 of 
General Specification 11 as modified herein.

(9) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page II-26:
Add to Subsection 2.15.3, before Reference Number D 8.2 the following:

D 7.3.3 ADD the following to Subsection 7.3.3 of GS11:

Each Portland cement concrete batching plant shall be subject to approval by DDC's 
Quality Assurance and Construction Safety (QACS) Bureau and in accordance with their 
"MIX DESIGN, LABORATORY AND PLANT APPROVAL PROTOCOL". Copies of this 
protocol may be obtained at the preconstruction meeting or from the Engineer. The 
minimum requirement for approval is that the proposed Portland cement concrete 
batching plant must be on the New York State Department of Transportation (NYSDOT) 
approved list for the current construction season.

The minimum requirement for approval of a precast concrete plant is that the proposed 
plant must be on the NYSDOT approved list. A waiver for this requirement may be 
granted by the DDC’s Quality Assurance and Construction Safety (QACS) Director for 
special products that no NYSDOT approved plant is capable of producing.

Each Portland cement concrete batching plant shall also be subject to auditing and 
approval of the DDC’s Director of Quality Assurance and Construction Safety (QACS). 
The Director of QACS may at any time discontinue the use of any previously approved 
equipment if nonconformance with the specifications results during the progress of the 
work. When the Director of QACS discontinues the use of the plant, production will not 
be acceptable for Department work until corrective measures satisfactory to the Director 
are carried out.

(10)Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page II-26:

A2-10



ADDENDUM NO. 2 PROJECT ID.: PS-312CW1

Delete from Subsection 2.15.3, Reference Number D 16.3 together with its paragraphs in their 
entirety:
Substitute the following:

D 16.3 Testing Service - ADD the following:

The Contractor shall retain the services of an independent testing laboratory to provide for 
the services outlined in 16.3.1.4 to 16.3.1.11 of GS11, with the exception of those tests 
specified herein to be performed by the Engineer and the City Retained Laboratory.

All laboratories shall be subject to approval by DDC's Quality Assurance and Construction 
Safety (QACS) Bureau and in accordance with their "MIX DESIGN, LABORATORY AND 
PLANT APPROVAL PROTOCOL”. Copies of this protocol may be obtained at the pre­
construction meeting or from the Engineer. The minimum requirement for approval is that 
the laboratory must have the current AMRL/AASHTO R-18 accreditation in the category 
of service proposed and must be currently licensed by the NYC Department of Buildings 
(DOB).

(11)Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page II-26:
Delete from Subsection 2.15.3, Reference Number D 16.8 together with its paragraphs in their 
entirety:
Substitute the following:

D 16.8 Responsibilities and Duties of Contractor - ADD the following:

The Contractor may, if the Contractor so desires, take cylinders corresponding to those 
taken by the Engineer for the City Retained Laboratory. However, determination of 
payment will be based solely on the cylinders taken by the Engineer for the City Retained 
Laboratory.

CONCRETE TEST CYLINDERS

The Contractor will be responsible for safe delivery of concrete cylinders to the 
Department of Design and Construction Laboratory, within two (2) days after molding, 
where they will be properly stored and cured until the date of test, and tested by others, 
upon removal from the curing room. The Department of Design and Construction testing 
laboratory will provide the services for the curing and breaking of the test cylinders.

The Contractor shall provide empty cylinder molds and facilities for the proper care of 
these cylinders while on the site, and shall safeguard them against injury and protect 
them from the elements.

The Engineer will be responsible for the preparation, documentation and labeling of the 
cylinders and for notifying the Contractor, at least twenty-four (24) hours in advance, when 
a shipment of cylinders is ready for delivery, so that cylinders can be tested for the 
standard twenty-eight (28) day and seven (7) day tests. Cylinders are to be delivered by 
the Contractor to a designated area near 30-30 Thomson Avenue, Long Island City, New 
York, or where otherwise directed within the City of New York.

The Contractor shall make arrangements to protect all cylinders from damage during 
loading, transport to, and unloading at a Department of Design and Construction 
designated testing laboratory, and shall obtain a receipt for delivered cylinders, which 
shall be submitted to the Engineer.

(12)Refer to Section 4.06 - Backfilling, Subsection 4.06.3 - Method Of Depositing All Backfill, Page 
IV-18:

A2-11



ADDENDUM NO. 2 PROJECT ID.: PS-312CW1

(A) Add the following paragraph to beginning of Subsection 4.06.3:

At the preconstruction meeting, the Contractor shall submit for approval a full description of the 
Contractor’s proposed methods to be used for all backfilling operations including, but not limited to, 
equipment, backfill material, depth of compaction layers, and trench locations where each is to be 
employed. In the field, the Contractor shall be required to demonstrate that the Contractor’s methods 
of backfilling and compaction shall obtain a minimum of ninety-five (95) percent of Standard Proctor 
Maximum Dry Density.

(B) Delete from Subsection 4.06.3, the fourth paragraph in its entirety:
Substitute the following:

Unless otherwise approved in writing by the Engineer, backfilling of the remainder of the trenches and 
excavations from a point not less than two (2) feet above the top of the sewer conduit (i.e. sewer pipes 
on cradles or encasements, reinforced concrete sewers, basin and house connections, culverts, etc.) 
to the underside of the pavement shall be progressively deposited in uniform and successive 
horizontal layers not exceeding twelve (12) inches in depth for the entire width of the trench or 
excavation and each successive layer shall be solidly compacted by mechanical tamping or other 
approved means so as to achieve the required density. In deep trenches defined as those requiring 
sheeting, the Contractor may submit to the Engineer, for approval, an alternate backfill method (i.e. 
jetting, deeper deposited layers not exceeding twenty-four (24) inches, etc.) for depositing and 
compacting the backfill from two (2) feet above the top of the sewer conduit to a plane five (5) feet 
below final surface elevation. However, approval of any alternate backfill method shall not relieve the 
Contractor from obtaining a minimum of ninety-five (95) percent of Standard Proctor Maximum Dry 
Density. Should the Engineer determine that the specified density is not being obtained, the area 
must be re-excavated and backfilled at the Contractor’s own cost until the required compaction 
density is achieved.

(C) Delete from Subsection 4.06.3, the seventh paragraph in its entirety:
Substitute the following:

Backfill shall proceed simultaneously with the withdrawal of sheeting but at no time shall the 
withdrawal of sheeting exceed a height of six (6) inches above the deposited backfill. Withdrawal of 
sheeting below levels previously backfilled and compacted is prohibited.

(13)Refer to Section 5.01 - Reinforced Concrete Sewers, Subsection 5.01.4 - Precast Reinforced 
Concrete Sewer, Paragraph (C) - Details, second paragraph, first line, Page V-4:
Change the words ”C789 or C850 (as required)”, to “C1433”:

(14)Refer to Section 5.05C - Reconstruction Of Existing Sewers Using D.E.P. Approved Cured-ln- 
Place-Pipe (CIPP) Lining Method, Subsection 5.05C.6 - Separate Payment, third paragraph, 
second line, Page V-49 
Change the word, "nine”, to “eleven”:

(15)Refer to Section 5.11 - Outfall Structures, Subsection 5.11.2 - Materials, Page V-95:
Delete from Subsection 5.11.1, paragraph (A) in its entirety:
Substitute the following:

(A) Concrete used for outfall structure (including headwalls, reinforced concrete sewer outfalls, 
cradles and encasements, chambers, manholes and catch basins) shall comply with the requirements 
of General Specification 11 - Concrete, as modified in Section 2.15; and, shall contain entrained 
air of six percent (6%), and a corrosion inhibitor. The corrosion inhibitor shall consist of a calcium 
nitrite solution, containing 30 ±2% calcium nitrite solids by weight and having a specific gravity of 1.27 
±0.02. The corrosion inhibitor when used in the manufacturing process shall not produce a significant
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amount of chloride ions in the final product (less than 1,000-ppm). The ph shall be greater than 8. 
The admixture shall not contain chemicals that produce a condition injurious to the quality and 
durability of the concrete or reinforcing steel. Calcium nitrite, which acts as an accelerator, may be 
used in conjunction with compatible retarding admixtures to control setting time and workability of the 
concrete, consult the manufacturer of the product. The corrosion inhibitor must be added to the mix 
immediately after air entraining and retarding admixtures have been introduced into the batch. 
Acceptance of calcium nitrite based corrosion inhibitor shall be based upon it being listed in the most 
current New York State Department of Transportation’s "Approved List Of Calcium Nitrite Based 
Corrosion Inhibitors”.

(16)Refer to Section 5.18A - Sewer Cleaning, Subsection 5.18A.3 - Disposal, Page V-124:
Delete from Subsection 5.18A.3, the first paragraph in its entirety:
Substitute the following:

All material removed from the sewers and sewer portions through the manholes under this contract 
shall become the property of the Contractor and shall be properly disposed of away from the site, at 
the Contractor’s expense.

(17)Refer to Section 5.23 - Decking, Subsection 5.23.1 - Description, Page V-161:
Delete from Subsection 5.23.1, the third paragraph in its entirety:
Substitute the following:

Steel plates that are resting on pavement, that are not part of a decking system, and are used to 
temporarily span trenches and excavations for vehicular traffic and for pedestrian crossings and 
walkways shall not be included for payment under this decking section. The cost of all labor, 
materials, equipment, insurance and incidentals necessary to furnish, place, anchor and ramp these 
temporary steel plates, when and where directed, in order to comply with the requirements of the 
NYCDOT Office of Construction Mitigation and Coordination (OCMC) traffic stipulations, the directions 
of the Engineer, and the Contractor’s construction operations shall be deemed included in the prices 
bid for all contract items of work.

(18)Refer to Section 5.23 - Decking, Subsection 5.23.4 - Design Criteria, Page V-162:
Add the following to Subsection 5.23.4:

(C) The Contractor may substitute skid resistant steel plates (Non-Skid Textured Plates) for timber 
mats, subject to approval in accordance with Subsection 4.05.5. These steel plates shall be placed 
flush with the existing roadway and shall be installed in compliance with the requirements of
Subsection 4.05.6(G).

(19)Refer to Section 5.36 - Additional Earth Excavation Including Test Pits, Subsection 5.36.4 - 
Price To Cover, Paragraph (3), fifth line, Page V-195:
Change 16”, to 16’.
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D. AMENDMENTS TO THE STANDARD WATER MAIN SPECIFICATIONS

(1) Refer to Subsection 1.06.3 - Hours Of Work, Page I-4:
Add the following to Subsection 1.06.3:

(A) HOLIDAY CONSTRUCTION EMBARGO - A special Holiday Construction Embargo shall be in 
effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM and 
again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM. 
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*.

Any permits issued prior to the date of this notice, for work during this embargo period on the 
streets listed below which do not already have the permit stipulation “410” are hereby suspended 
for the period noted above. All permittees must comply with this embargo unless a special waiver 
is granted by OCMC. Waiver requests must be filed at least thirteen (13) days before 
Thanksgiving Day, in the Permit Office by filing a “Request for Roadway/Sidewalk Permits During 
Embargo Periods” and submitting supporting documentation. Waiver requests should only be 
submitted for critical reasons for a specific project. If a waiver is granted, the applicant will be 
notified so they can apply for the approved permits. Waivers are not required for ongoing 
Building Construction Activity Permits which already include the "410" permit stipulation. Waiver 
request forms may be obtained at any Permit Office or on the Department of Transportation’s 
website at:

http://www.nvc.gov/html/dot/downloads/pdf/holidavembapp.pdf

Prior to this embargo period all necessary measures must be taken so that all roadways and 
sidewalks are in proper condition to allow for the expeditious and safe movement of vehicular, 
bicycle and pedestrian traffic. Tool carts, cable reels, containers, and material stored on 
roadways must be removed during the embargo period.

The opening of utility access covers is prohibited on any of the streets noted below between the 
hours of 6:00 AM and midnight unless the utility or contractor files for an Emergency Authorization 
Number as required by section 2-07 of the Department of Transportation’s Highway Rules. The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM 
where no authorization number is required.

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items.

No extension of time due to the shutdown period will be granted to the Contractor for completion 
of the work.

* Please note that this embargo only applies to NYCDOT construction permits. List of 
street and maps of the affected locations are available by borough on the Department of 
Transportation’s website at: http://www.nvc.gov/html/dot/html/motorist/trafalrt.shtml

(2) Refer to Subsection 1.06.27 - Salvageable Materials, Page 1-14:
Delete the paragraph starting with the words, “No salvageable material...”, and ending with the words, 
“...from the site.”, in its entirety:
Substitute the following:

Except as specified below, no salvageable material shall be returned to the New York City Department 
of Environmental Protection regardless of condition. It shall become the property of the Contractor for 
removal and disposal, by the Contractor, away from the site.

The Contractor shall salvage and deliver all Metropolitan Valves (6” thru 20”) removed during 
construction of the contract to the NYCDEP 3rd Ward Yard, 49-14 Fresh Meadow Lane, Flushing, NY
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11365, Monday thru Friday, between the hours of 9:00AM and 2:00PM. The valves shall be free of all 
debris and have no attached piping.

The Contractor shall obtain from the yard a "Return Requisition Slip” as proof of delivery and shall 
submit it to the Engineer. Failure to provide a “Return Requisition Slip” to the Engineer shall incur to 
the Contactor for each failure a deduction in an amount as determined by the Engineer.

The cost of all labor, material and equipment required and necessary for the removal, cleaning, 
dismantling, loading, transporting, unloading, etc. of the Metropolitan Valves to the NYCDEP yard 
shall be deemed included in the unit prices bid for all items of the contract. No separate or additional 
payment will be made for this work.

(3) Refer to Standard Water Main Specifications (August 1, 2009), Subsection 1.06.29 - Contractor To 
Provide For Traffic, Page 1-15:
Add the following to Subsection 1.06.29:

See amended Standard Sewer Specifications (August 1, 2009) Subsection 1.06.29 - Contractor To 
Provide For Traffic of this addendum.

(4) Refer to Section 1.08 - Miscellaneous Provisions, Page 1-19:
Delete Subsection 1.08.2 - Vendors in its entirety:
Substitute the following new Subsection 1.08.2:

1.08.2 VENDORS

Prior to starting work, the Contractor shall submit in writing to the Engineer the names of all vendors 
and manufacturers the Contractor intends to use. Unless otherwise specified in the contract 
documents or a written exception is granted by NYCDDC, the Contractor shall submit only one (1) 
vendor or manufacturer for each product that is to be incorporated in the contract. The use of multiple 
vendors or manufacturers to supply the same product will be prohibited, unless otherwise specified in 
the contract documents or a written exception is granted by NYCDDC. If the vendor or manufacturer 
is not approved, the Contractor will be notified to either submit another vendor or manufacturer, or 
have their proposed vendor or manufacturer submit a request for approval from NYCDDC. The 
Contractor will be prohibited from using the vendor or manufacturer until approval of the vendor or 
manufacturer has been acquired from NYCDDC.

(5) Refer to Section 1.08 - Miscellaneous Provisions, Page I-20:
Add the following new Subsection 1.08.7:

1.08.7 SUBMITTAL OF SCHEDULE LOG

The Contractor’s attention is directed to Article 9 - Progress Schedule of the Contract. The 
Contractor shall submit along with the proposed progress schedule the following: A schedule log in 
Excel Format (tied to the proposed progress schedule) indicating a description of and the schedule 
submission dates for all required submittals, shop drawings, approval requests, design mixes, reports, 
samples, etc., as required by the specifications and the terms of the contract.

(6) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page 11-11:
Delete from Subsection 2.15.3, Reference Number D 3.2.1 together with its paragraphs in their 
entirety:
Substitute the following:

D 3.2.1 DELETE 3.2.1 to 3.2.9 of GS11 and SUBSTITUTE the following:
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All concrete mix designs shall be subject to approval by DDC’s Quality Assurance and 
Construction Safety (QACS) Bureau and in accordance with their "MIX DESIGN, 
LABORATORY AND PLANT APPROVAL PROTOCOL”. Copies of this protocol may be 
obtained at the preconstruction meeting or from the Engineer. Before the Contractor 
begins to manufacture concrete, the Contractor shall secure DDC’s QACS approval of the 
mix design the Contractor proposes to use.

The Contractor shall submit for this purpose a statement, in writing, of the sources of all 
ingredient materials, the type and brand of the cement and the number of pounds of each 
of the materials in a saturated surface-dry condition making up one (1) cubic yard of 
concrete. The range of water-cement ratios within which the concrete will be 
manufactured and the method of mixing to be employed shall also be stated. The mix 
design submittal shall include gradation of aggregates, specific gravities of ingredients, 
unit weight, mix proportion for each batch (a minimum of four (4) batches except in case 
of precast plants where one specific mix may be proposed), compressive strength test 
results for each mix at 7-days, 28-days (high-early strength mixes may require 6-hours, 
24-hours, 3-days and shrinkage test as per the requirements), and graphical 
representation of strength vs. W/C projected in hours/days.

The Contractor may submit for approval concrete mixes that (within one (1) year of the 
contract) have been previously approved and used on other jobs with any Bureau of the 
Department of Environmental Protection or the Department of Design and Construction. 
Such submittals shall contain evidence that the concrete mix was approved within one (1) 
year of this contract and shall show that the concrete will be produced at the same mix 
plant, that the cement and admixtures are the same type (though not necessarily the 
same brand), that the water/cement ratio is the same and that adjustments have been 
made in the mix for air content, specific gravity and gradation of the aggregates.

If the Contractor elects to submit a concrete mix that was not previously approved, the 
Contractor shall submit the new concrete mix in accordance with Chapters 2 and 3 of 
General Specification 11 as modified herein.

(7) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page 11-13.
Add to Subsection 2.15.3, before Reference Number D 8.2 the following:

D 7.3.3 ADD the following to Subsection 7.3.3 of GS11:

Each Portland cement concrete batching plant shall be subject to approval by DDC’s 
Quality Assurance and Construction Safety (QACS) Bureau and in accordance with their 
"MIX DESIGN, LABORATORY AND PLANT APPROVAL PROTOCOL”. Copies of this 
protocol may be obtained at the preconstruction meeting or from the Engineer. The 
minimum requirement for approval is that the proposed Portland cement concrete 
batching plant must be on the New York State Department of Transportation (NYSDOT) 
approved list for the current construction season.

The minimum requirement for approval of a precast concrete plant is that the proposed 
plant must be on the NYSDOT approved list. A waiver for this requirement may be 
granted by the DDC’s Quality Assurance and Construction Safety (QACS) Director for 
special products that no NYSDOT approved plant is capable of producing.

Each Portland cement concrete batching plant shall also be subject to auditing and 
approval of the DDC's Director of Quality Assurance and Construction Safety (QACS). 
The Director of QACS may at any time discontinue the use of any previously approved 
equipment if nonconformance with the specifications results during the progress of the 
work. When the Director of QACS discontinues the use of the plant, production will not 
be acceptable for Department work until corrective measures satisfactory to the Director 
are carried out.
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D 16.3 Testing Service - ADD the following:

The Contractor shall retain the services of an independent testing laboratory to provide for 
the services outlined in 16.3.1.4 to 16.3.1.11 of GS11, with the exception of those tests 
specified herein to be performed by the Engineer and the City Retained Laboratory.

All laboratories shall be subject to approval by DDC’s Quality Assurance and Construction 
Safety (QACS) Bureau and in accordance with their "MIX DESIGN, LABORATORY AND 
PLANT APPROVAL PROTOCOL”. Copies of this protocol may be obtained at the pre­
construction meeting or from the Engineer. The minimum requirement for approval is that 
the laboratory must have the current AMRL/AASHTO R-18 accreditation in the category 
of service proposed and must be currently licensed by the NYC Department of Buildings 
(DOB).

(8) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page 11-14:
Delete from Subsection 2.15.3, Reference Number D 16.3 together with its paragraphs in their
entirety:
Substitute the following:

(9) Refer to Section 2.15 - Concrete, Subsection 2.15.3 - Modifications, Page 11-14:
Delete from Subsection 2.15.3, Reference Number D 16.8 together with its paragraphs in their 
entirety:
Substitute the following:

D 16.8 Responsibilities and Duties of Contractor - ADD the following:

The Contractor may, if the Contractor so desires, take cylinders corresponding to those 
taken by the Engineer for the City Retained Laboratory. However, determination of 
payment will be based solely on the cylinders taken by the Engineer for the City Retained 
Laboratory.

CONCRETE TEST CYLINDERS

The Contractor will be responsible for safe delivery of concrete cylinders to the 
Department of Design and Construction Laboratory, within two (2) days after molding, 
where they will be properly stored and cured until the date of test, and tested by others, 
upon removal from the curing room. The Department of Design and Construction testing 
laboratory will provide the services for the curing and breaking of the test cylinders.

The Contractor shall provide empty cylinder molds and facilities for the proper care of 
these cylinders while on the site, and shall safeguard them against injury and protect 
them from the elements.

The Engineer will be responsible for the preparation, documentation and labeling of the 
cylinders and for notifying the Contractor, at least twenty-four (24) hours in advance, when 
a shipment of cylinders is ready for delivery, so that cylinders can be tested for the 
standard twenty-eight (28) day and seven (7) day tests. Cylinders are to be delivered by 
the Contractor to a designated area near 30-30 Thomson Avenue, Long Island City, New 
York, or where otherwise directed within the City of New York.

The Contractor shall make arrangements to protect all cylinders from damage during 
loading, transport to, and unloading at a Department of Design and Construction 
designated testing laboratory, and shall obtain a receipt for delivered cylinders, which 
shall be submitted to the Engineer.
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(10)Refer to Section 4.06 - Backfilling, Subsection 4.06.3 - Method Of Depositing All Backfill, Page 
IV-18:

(A) Add the following paragraph to beginning of Subsection 4.06.3:

At the preconstruction meeting, the Contractor shall submit for approval a full description of the 
Contractor’s proposed methods to be used for all backfilling operations including, but not limited to, 
equipment, backfill material, depth of compaction layers, and trench locations where each is to be 
employed. In the field, the Contractor shall be required to demonstrate that the Contractor’s methods 
of backfilling and compaction shall obtain a minimum of ninety-five (95) percent of Standard Proctor 
Maximum Dry Density.

(B) Delete from Subsection 4.06.3, the fourth paragraph in its entirety:
Substitute the following:

Unless otherwise approved in writing by the Engineer, backfilling of the remainder of the trenches and 
excavations from a point not less than twelve (12) inches above the top of the barrel of the water main 
pipe to the underside of the pavement shall be progressively deposited in uniform and successive 
horizontal layers not exceeding twelve (12) inches in depth for the entire width of the trench or 
excavation and each successive layer shall be solidly compacted by mechanical tamping or other 
approved means so as to achieve the required density. In deep trenches defined as those requiring 
sheeting, the Contractor may submit to the Engineer, for approval, an alternate backfill method (i.e. 
jetting, deeper deposited layers not exceeding twenty-four (24) inches, etc.) for depositing and 
compacting the backfill from twelve (12) inches above the top of the barrel of the water main pipe to a 
plane five (5) feet below final surface elevation. However, approval of any alternate backfill method 
shall not relieve the Contractor from obtaining a minimum of ninety-five (95) percent of Standard 
Proctor Maximum Dry Density. Should the Engineer determine that the specified density is not being 
obtained, the area must be re-excavated and backfilled at the Contractor’s own cost until the required 
compaction density is achieved.

(C) Delete from Subsection 4.06.3, the seventh paragraph in its entirety:
Substitute the following:

Backfill shall proceed simultaneously with the withdrawal of sheeting but at no time shall the 
withdrawal of sheeting exceed a height of six (6) inches above the deposited backfill. Withdrawal of 
sheeting below levels previously backfilled and compacted is prohibited.

(11)Refer to Section 5.02 - Laying Ductile Iron Pipe And Fittings, Subsection 5.02.3(F) - Bedding 
And Foundation Of Pipes, Page V-8:
Delete from Subsection 5.02.3(F), Paragraph (5) - Pier And Plate, in its entirety:
Substitute the following new Paragraph (5):

(5) Shallow Cover: Where mains 24-inches and smaller are laid with covers of 2’-0” or less, the 
Contractor shall provide protection in accordance with Standard Drawing No. 42063-Y or as 
directed by the Engineer.

Where mains 24-inches and smaller are laid with covers between 2’-6" and 2’-0", the Contractor 
shall provide steel plates only over the main with dimensions as shown on Standard Drawing No. 
46464-Z or as directed by the Engineer.

Where mains 30-inches and larger are laid with covers of 2’-6” or less, the Contractor shall 
provide protection in accordance with Standard Drawing No. 46464-Z or as directed by the 
Engineer.

Covers over the new mains shall not be less than T-6".
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(M) LAYING TEMPORARY CONNECTIONS AND INSTALLING TEMPORARY CAP ASSEMBLIES 
AND/OR BULKHEADS

(1) When new water mains are laid and it becomes necessary to provide a temporary connection 
between the existing main and new mains laid under this contract (regardless of whether the new 
and existing water mains are in the same trench or are offset in two different trenches), the 
Contractor shall, if ordered, provide all labor, equipment and facilities for laying, maintaining and 
removing when directed, temporary connections and appurtenances. If City forces do laying of 
temporary connections, the Contractor shall make all required equipment and facilities available to 
them. No payment will be made for providing temporary house services which may be required 
when making a temporary connection between the existing and new main.

(2) (a) Temporary cap assemblies on distribution water mains (20” and less in diameter) shall consist
of a 2-foot long spigot/spigot ductile iron pipe with a mechanical joint cap restrained to the 
pipe with a “wedge-type" retainer gland and a minimum 2-inch tap on the pipe section.

(b) Temporary cap assemblies on distribution water mains (20” and less in diameter) shall be 
restrained and braced in a manner sufficient to support system working pressures, and thrust 
forces.

(c) The 2-inch tap required as part of the temporary cap assembly is to be utilized to allow air to 
escape while filling the main in addition to allow for proper flushing of the main.

(d) Restraint and bracing as well as temporary cap assemblies/bulkheads for water mains greater 
than 20” in diameter shall be submitted for approval by the Engineer prior to being utilized.

(12)Refer to Section 5.02 - Laying Ductile Iron Pipe And Fittings, Subsection 5.02.3 - Construction
Methods, Paragraph (M) - Laying Temporary Connections, Page V-12:
Delete Paragraph (M), in its entirety:
Substitute the following:

(13)Refer to Section 5.02 - Laying Ductile Iron Pipe And Fittings, Subsection 5.02.5 - Price To
Cover, Paragraph (10), Page V-16:
Delete Paragraph (10), in its entirety:
Substitute the following:

(10)(a) No separate or additional payment will be made to the Contractor for furnishing, delivering, 
installing, restraining, bracing and removing temporary cap assemblies/bulkheads for water 
mains as ordered by the Engineer. The costs thereof shall be deemed included in the unit 
prices bid for all items of the contract.

(b) Payment for temporary valves (i.e. construction valves) and its associated fittings ordered by 
the Engineer during the course of the work to be installed will be paid for at the same rates as 
for valves and fittings permanently installed.

(c) If ordered by the Engineer, removal of valves (i.e. construction valves) and its associated 
fittings, including their transfer and disposal shall be deemed included in the prices bid for all 
items of the contract. No separate or additional payment will be made for this work.

(d) Payment For Temporary Connections: When new mains are laid and it becomes necessary 
to provide a temporary connection between the existing and new mains the following method 
of payment shall apply: The Contractor shall be paid once for furnishing and delivering pipes 
and fittings used in temporary connections. The Contractor shall also be paid for laying the 
temporary pipe connection and fitting using the appropriate pipe laying item for each time that 
the Contractor is directed to use them throughout the project as directed by the Engineer.
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(14)Refer to Subsection 5.04.4 - Furnishing, Delivering And Installing Steel Tee, Paragraph (5), Item 
Numbers list, Page V-23:
Delete Item No. ‘‘60.23ST20T48”, together with Description “FURNISHING, DELIVERING AND 
INSTALLING 48-INCH X 20-INCH STEEL TEE", and Pay Unit “EACH”:

(15)Refer to Section 5.05 - Furnishing And Delivering Gate Valves, Page V-35:

(A) Delete from Subsection 5.05.1 - Description, the first paragraph in its entirety:
Substitute the following:

This specification describes furnishing and delivering of double disc 3-inch to 20-inch gate valves, 
resilient seated 3-inch to 20-inch gate valves and resilient seated 3-inch to 12-inch tapping valves.

Unless otherwise specified in the contract documents or ordered in writing by the Engineer, only 
resilient seated gate valves and tapping valves shall be furnished and delivered by the Contractor on 
the contract.

(B) Delete from Subsection 5.05.2 - Materials, second paragraph, first line, the words, “6-inch 
hydrant”:
Substitute the following words, “3-inch to 20-inch”:

(16)Refer to Section 5.06 - Setting Gate Valves, Page V-38:

(A) Delete from Subsection 5.06.1 - Description, the first paragraph in its entirety:
Substitute the following:

This specification describes the installation of double disc 3-inch to 20-inch gate valves, resilient 
seated 3-inch to 20-inch gate valves and resilient seated 3-inch to 12-inch tapping valves. It also 
describes the installing of manhole frames (skirts and heads) and covers.

Unless otherwise specified in the contract documents or ordered in writing by the Engineer, only 
resilient seated gate valves and tapping valves shall be installed by the Contractor on the contract.

(B) Delete from Subsection 5.06.2 - Materials, second paragraph, first line, the words, “6-inch 
hydrant":
Substitute the following words, “3-inch to 20-inch”:

(17)Refer to Section 5.23 - Decking, Subsection 5.23.1 - Description, Page V-73:
Delete from Subsection 5.23.1, the third paragraph in its entirety:
Substitute the following:

Steel plates that are resting on pavement, that are not part of a decking system, and are used to 
temporarily span trenches and excavations for vehicular traffic and for pedestrian crossings and 
walkways shall not be included for payment under this decking section. The cost of all labor, 
materials, equipment, insurance and incidentals necessary to furnish, place, anchor and ramp these 
temporary steel plates, when and where directed, in order to comply with the requirements of the 
NYCDOT Office of Construction Mitigation and Coordination (OCMC) traffic stipulations, the directions 
of the Engineer, and the Contractor’s construction operations shall be deemed included in the prices 
bid for all contract items of work.

(18)Refer to Section 5.23 - Decking, Subsection 5.23.4 - Design Criteria, Page V-74: 
Add the following to Subsection 5.23.4:
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(C) The Contractor may substitute skid resistant steel plates (Non-Skid Textured Plates) for timber 
mats, subject to approval in accordance with Subsection 4.05.5. These steel plates shall be placed 
flush with the existing roadway and shall be installed in compliance with the requirements of
Subsection 4.05.6(G).

(19)Refer to Section 5.36 - Additional Earth Excavation Including Test Pits, Subsection 5.36.4 - 
Price To Cover, Paragraph (3), fifth line, Page V-114:
Change 16", to 16'.
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E. SPECIAL PROVISIONS

The following shall become a part of and apply to the contract:

(A) VEHICLES. The Contractor shall be required to furnish one (1) vehicle to be used by New York City 
Department of Design and Construction (DDC) personnel as assigned by the Deputy Commissioner of 
the Department, during the life of the Contract. No direct payment will be made for the vehicle(s), or 
associated costs. All costs shall be deemed to be included in all scheduled items.

The Contracted vehicle(s) shall be a new small SUV hybrid vehicle as approved by DDC's Director of 
Fleet Administration; and shall be equipped with a standard equipment package, and meet the 
following minimum specification:

(1) Engine: Manufacturer's Standard 4 cylinder.
(2) Transmission: Automatic.
(3) Drive: Manufacturer’s Standard 4 wheel drive.
(4) Steering: Power.
(5) Air Conditioning.
(6) Body: 4 Doors.
(7) Color: Manufacturer's Standard White.
(8) Mirror: Left and Right.
(9) Radio: AM/FM.
(10) Electric Rear Defogger.
(11 )Brakes: Anti-Lock.
(12) Air Bag: Dual
(13) Anti-theft device (optional).
(14) Power Windows and Locks.
(15) Two sets of keys.
(16) GPS navigation.
(17) Hands-free telecommunication technology.
(18) Fire Extinguisher.
(19) First Aid Kit.
(20) Any additional equipment will not be accepted by DDC.

The Contractor shall provide fuel, oil, proper maintenance, tires and replacement parts, to keep the 
vehicle(s) in a safe operating condition, and shall undertake all repairs, including repairs arising from 
vandalism, accidents, or other damages. A Gas Company Card shall be furnished with each vehicle 
for fueling purposes. In the event that any vehicle requires maintenance or repairs which cannot be 
completed the same day, a comparable replacement vehicle shall be provided while the vehicle is out 
of service. If the vehicle is lost or stolen, the Contractor shall replace the vehicle within five (5) 
business days with a comparable vehicle.

The vehicle(s) shall be provided for the entire duration of this Contract, and shall be returned to the 
Contractor within thirty (30) days after final acceptance of work or twelve (12) months after substantial 
completion, whichever comes first. Contractor owned/leased vehicle(s) provided pursuant to this 
contract shall remain the property of the Contractor/Leaser throughout the contract period, and shall 
be registered in the City's name. If leased vehicles are provided, the Contractor shall obtain from the 
leasing company the necessary documents allowing the vehicle(s) to be registered as an official City 
of New York vehicle(s). The Contractor shall provide insurance for vehicle(s) as set forth in Schedule 
"A".

Within five (5) business days of receipt of notice to provide specified vehicle(s), the Contractor shall 
make the vehicle(s) available for inspection by Fleet Administration. Upon determination by Fleet 
Administration that the vehicle(s) satisfy requirements, the Contractor shall make arrangements 
through DDC's Fleet Administration for delivery to the DDC. The Contractor shall submit to Fleet 
Administration a signed MV-82 Part 10 authorizing registration in the City's name together with, in the
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case of a previously unregistered vehicle, the manufacturer's certification of origin or, in the case of a 
currently registered vehicle, a copy of the title.

All required transmittals to Fleet Administration shall be made as follows:

Agency Fleet Administrator 
NYC Department of Design and Construction 

30 - 30 Thomson Avenue, 4th Floor 
Long Island City, New York 11101 
Telephone No.: (718) 391-1852

When vehicles are no longer required under this contract, as described above, they shall be de­
registered by the City and promptly returned to the Contractor.

(B) PRICES TO INCLUDE: No direct payment will be made for costs incurred in complying with the 
foregoing Special Provisions, unless otherwise provided. Said costs will be deemed to have been 
included in the prices bid for all the scheduled contract items.

END OF ADDENDUM NO. 2 
This Addendum consists of twenty-three (23) pages.
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NEW YORK CITY DEPARTMENT OF
DESIGN + CONSTRUCTION

INFRASTRUCTURE DIVISION
BUREAU OF DESIGN

VOLUME 3 OF 3
PROJECT ID: PS-312CW1

FOR THE REHABILITATION OF INTERCEPTOR SEWERS AND APPURTENANCES IN:

THE BRONX
BRUSH AVENUE (IN FRONT OF UNITRON PARKING LOT); EAST 177TH STREET 
(NEAR LAFAYETTE AVENUE); EAST 177TH STREET (LAFAYETTE AVENUE AND 

RANDALL AVENUE); DEWEY AVENUE AND QUINCY AVENUE; PENNYFIELD AVENUE AND 
HATTING PLACE; AND, EAST 133RD STREET (WILLOW AVENUE AND WALNUT AVENUE

MANHATTAN
HARLEM RIVER DRIVE SOUTH-BOUND 

QUEENS
225TH STREET; RIIS PARK (NEWPORT AVENUE AND NEPONSIT AVENUE); RIIS 

PARK AND NEWPORT AVENUE; AND, POPPENHUSEN AVENUE

STATEN ISLAND
RECTOR STREET (CASTLETON AVENUE AND HURST STREET); FATHER CAPODANNO 

BOULEVARD (SEAVIEW AVENUE AND PSYCH CENTRE); AND, BAY STREET

Together With All Work Incidental Thereto

CITY-WIDE 
CITY OF NEW YORK

Contractor

Dated 20


