





























































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

HOUSE WRECKER
(TOTAL DEMOLITION)
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

House Wrecker - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $21.17
Supplemental Benefit Rate per Hour: $18.54

House Wrecker - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $22.32
Supplemental Benefit Rate per Hour: $18.54

House Wrecker - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $23.97
. Supplemental Benefit Rate per Hour: $18.54

House Wrecker - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.53
Supplemental Benefit Rate per Hour: $18.54

(Mason Tenders District Council)

'IRON WORKER - ORNAMENTAL
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 4)

Iron Worker (Ornamental) - 1st Ten Months |

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $39.40

.gon Worker (Ornamental) - 11 -16 Months
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Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $40.62

Iron Worker (Ornamental) - 17 - 22 Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $41.83

Iron Worker (Ornamental) - 23 - 28 Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $44.27

Iron Worker (Ornamental) - 29 - 36 Months

Effective Period: 7/1/2017 - 6/30/2018 |
Wage Rate Per Hour: 80% of Journeyperson'’s rate
Supplemental Rate Per Hour: $46.70

(Local #580)

IRON WORKER - STRUCTURAL
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6)

Iron Worker (Structural) - 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.12
Supplemental Benefit Rate per Hour: $50.22

Iron Worker (Structural) - 7- 18 Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.72
Supplemental Benefit Rate per Hour: $50.22

lron Worker (Structural) - 19 - 36 months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $27.32

PUBLISH DATE: 7/1/2017  EFFECTIVE PERIOD: JULY 1, 2017 THROUGH JUNE 30, 2018
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§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

. Supplemental Benefit Rate per Hour: $50.22

(Local #40 and #361)

LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE

LAYER & COMMON)
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3)

Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First

1000 hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $40.63

Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) -

Second 1000 hours

‘ Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $40.63

Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) -

Third 1000 hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $40.63

Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) -

Fourth 1000 hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Rate Per Hour: $40.63

(Local #731)
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MARBLE MECHANICS
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Cutters & Setters - First 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate

NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD)

Cutters & Setters - Second 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate

Cutters & Setters - Third 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate

Cutters & Setters - Fourth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate

Cutters & Setters - Fifth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate

Cutters & Setters - Sixth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
‘Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate

Polishers & Finishers - First 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate

NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD)

Polishers & Finishers - Second 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Polishers & Finishers - Third 750 Hours

PUBLISH DATE: 7/1/2017  EFFECTIVE PERIOD: JULY 1, 2017 THROUGH JUNE 30, 2018
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‘ Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 75% of Journeyperson’s rate

Polishers & Finishers - Fourth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate

(Local #7)

MASON TENDER
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 3)

Mason Tender - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $21.39
‘ Supplemental Benefit Rate per Hour: $19.65

Mason Tender - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $22.54
Supplemental Benefit Rate per Hour: $19.65

Mason Tender - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $24.29
Supplemental Benefit Rate per Hour: $19.70

Mason Tender - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.95
Supplemental Benefit Rate per Hour: $19.70

(Local #79)
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METALLIC LATHER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Metallic Lather (First Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $28.38
Supplemental Benefit Rate per Hour: $10.96

Metallic Lather (Second Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $32.38
Supplemental Benefit Rate per Hour: $12.96

Metallic Lather (Third Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $35.38
Supplemental Benefit Rate per Hour: $17.12

Metallic Lather (Fourth Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $37.38
Supplemental Benefit Rate per Hour: $17.92

(Local #46)

MILLWRIGHT
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Millwright (First Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $28.33
Supplemental Benefit Rate per Hour: $34.28

Millwright (Second Year)
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‘ Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $33.48
Supplemental Benefit Rate per Hour: $37.88

Millwright (Third Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $38.63
Supplemental Benefit Rate per Hour: $42.13

Millwright (Fourth Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $48.93
Supplemental Benefit Rate per Hour: $48.69

(Local #740)

PAVER AND ROADBUILDER
‘ (Ratio of Apprentice to Journeyperson: 1to 1, 1 to 3)

Paver and Roadbuilder - First Year (Minimum 1000 hours)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $27.86
Supplemental Benefit Rate per Hour: $19.25

Paver and Roadbuilder - Second Year (Minimum 1000 hours)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $29.50
Supplemental Benefit Rate per Hour: $19.25

(Local #1010)

PAINTER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)
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Painter - Brush & Roller - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $17.00
Supplemental Benefit Rate per Hour: $13.42

Painter - Brush & Roller - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $21.25
Supplemental Benefit Rate per Hour: $17.43

Painter - Brush & Roller - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $25.50
Supplemental Benefit Rate per Hour: $20.50

Painter - Brush & Roller - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $34.00
Supplemental Benefit Rate per Hour: $26.20

(District Council of Painters)

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

PAINTER - METAL POLISHER ,
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Metal Polisher (First Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $11.75
Supplemental Benefit Rate per Hour: $5.13

Metal Polisher (Second Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $13.00
Supplemental Benefit Rate per Hour: $5.13

PUBLISH DATE: 7/1/2017
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@ 1t Polisher (Third Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $15.75
Supplemental Benefit Rate per Hour: $5.13

(Local 8A-28)

PAINTER - STRUCTURAL STEEL
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Painters - Structural Steel (First Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate

Painters - Structural Steel (Second Year)

‘ Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Painters - Structural Steel (Third Year)

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate

(Local #806)

PLASTERER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Plasterer - First Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $13.59

‘Plasterer - First Year: 2nd Six Months
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Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $14.07

Plasterer - Second Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $16.04

Plasterer - Second Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $17.12

Plasterer - Third Year: 1st Six Months

Effective Period: 7/1/2017.- 6/30/2018
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $19.29

Plasterer - Third Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $20.37

(Local #530)

PLASTERER - TENDER
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 3)

Plasterer Tender - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $21.39
Supplemental Benefit Rate per Hour: $19.65

Plasterer Tender - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $22.54 ‘
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' ‘ Supplemental Benefit Rate per Hour: $19.65

Plasterer Tender - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $24.29
Supplemental Benefit Rate per Hour: $19.70

Plasterer Tender - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.95
Supplemental Benefit Rate per Hour:-$19.70

(Local #79)

PLUMBER
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3)

Plumber - First Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
‘Wage Rate per Hour: $16.28
Supplemental Benefit Rate per Hour: $5.43

Plumber - First Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $19.28
Supplemental Benefit Rate per Hour: $6.43

Plumber - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $26.35
Supplemental Benefit Rate per Hour: $17.10

Plumber - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $28.45
.Supplemental Benefit Rate per Hour: $17.10
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Plumber - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $31.30
Supplemental Benefit Rate per Hour: $17.10

Plumber - Fifth Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $32.70
Supplemental Benefit Rate per Hour: $17.10

Plumber - Fifth Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $44.77
Supplemental Benefit Rate per Hour: $17.10

(Plumbers Local #1)

POINTER, WATERPROOFER, CAULKER, SANDBLASTER,
STEAMBLASTER

(Exterior Building Renovation)

(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $25.89
Supplemental Benefit Rate per Hour: $13.64

Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $28.97
Supplemental Benefit Rate per Hour: $18.15

Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $34.12
Supplemental Benefit Rate per Hour: $20.90
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Pointer, Watergroofer, Caulker, Sandblaster, Steamblaster - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate per Hour: $41.33
Supplemental Benefit Rate per Hour: $21.60

(Bricklayer District Council)

ROOFER
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 2)

Roofer - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 35% of Journeyperson's Rate

Roofer - Second Year

‘ Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's Rate

Roofér - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's Rate

Roofer - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's Rate

(Local #8)

SHEET METAL WORKER
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 3)

.Sheet Metal Worker (0-6 Months)
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Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 25% of Journeyperson's rate
Supplemental Rate Per Hour: $6.35

Sheet Metal Worker (7-18 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 35% of Journeyperson's rate
Supplemental Rate Per Hour: $17.12

Sheet Metal Worker (19-30 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $23.54

Sheet Metal Worker (31-36 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 55% of Journeyperson’s rate
Supplemental Rate Per Hour: $27.70

Sheet Metal Worker (37-42 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $29.11

Sheet Metal Worker (43-48 Months)

Effective Period: 7/1/2017 - 6/30/2018
‘Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $33.96

Sheet Metal Worker (49-54 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $36.07

Sheet Metal Worker (55-60 Months)

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $38.15

(Local #28)

OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE
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SIGN ERECTOR |
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4)

Sign Erector - First Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 35% of Journeyperson's rate
Supplemental Rate Per Hour: $14.72

Sign Erector - First Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $16.71

Sign Erector - Second Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 45% of Journeyperson's rate
Supplemental Rate Per Hour: $18.68

. Sign Erector - Second Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $20.68

Sign Erector - Third Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 55% of Journeyperson's rate
Supplemental Rate Per Hour: $27.72

Sign Erector - Third Year: 2nd Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: $30.57

Sign Erector - Fourth Year: 1st Six Months

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $33.31

.Siqn Erector - Fourth Year: 2nd Six Months
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Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: $35.83

Sign Erector - Fifth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 75% of Journeyperson's rate
Supplemental Rate Per Hour: $38.32

Sign Erector - Sixth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $40.81

(Local #137)

STEAMFITTER
(Ratio of Apprentice to Journeyperson: 1to 1,1 to 3)

Steamfitter - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate and Suppiemental Per Hour: 40% of Journeyperson's rate

Steamfitter - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate.

Steamfitter - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate and Supplemental Rate per Hour: 65% of Journeyperson's rate.

Steamfitter - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate.

Steamfitter - Fifth Year

Effective Period: 7/1/2017 - 6/30/2018 ‘
Wage Rate and Supplemental Rate Per Hour: 85% of Journeyperson's rate.
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(Local #638)

STONE MASON - SETTER
(Ratio Apprentice of Journeyperson: 1to 1, 1 to 2)

Stone Mason - Setters - First 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Second 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 60% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Third 750 Hours

' Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 70% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Fourth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Fifth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 90% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

Stone Mason - Setters - Sixth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 100% of Journeyperson's rate
Supplemental Rate Per Hour: 50% of Journeyperson's rate

(Bricklayers District Council)
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TAPER
(Ratio of Apprentice to Journeyperson: 1to 1,1 to 4)

Drywall Taper - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate

Drywall Taper - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate

Drywall Taper - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate

(Local #1974)

TILE LAYER - SETTER
(Ratio of Apprentice to Journeyperson: 1to 1, 1 to 4)

Tile Layer - Setter - First 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate

Tile Layer - Setter - Second 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate

Tile Layer - Setter - Third 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 65% of Journeyperson’s rate

Tile Layer - Setter - Fourth 750 Hours

PUBLISH DATE: 7/1/2017  EFFECTIVE PERIOD: JULY 1, 2017 THROUGH JUNE 30, 2018
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OFFICE OF THE COMPTROLLER, CITY OF NEW YORK
§220 APPRENTICESHIP PREVAILING WAGE SCHEDULE

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate

Tile Layer - Setter - Fifth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate

Tile Layer - Setter - Sixth 750 Hours

Effective Period: 7/1/2017 - 6/30/2018
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate

(Local #7)

TIMBERPERSON
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6)

Timberperson - First Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 40% of Journeyperson's rate
Supplemental Rate Per Hour: $32.79

Timberperson - Second Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 50% of Journeyperson's rate
Supplemental Rate Per Hour: $32.79

Timberperson - Third Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 65% of Journeyperson's rate
Supplemental Rate Per Hour: $32.79

Timberperson - Fourth Year

Effective Period: 7/1/2017 - 6/30/2018
Wage Rate Per Hour: 80% of Journeyperson's rate
Supplemental Rate Per Hour: $32.79

(Local #1536)

PUBLISH DATE: 7/1/2017  EFFECTIVE PERIOD: JULY 1, 2017 THROUGH JUNE 30, 2018
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THE CITY OF NEW YORK .
OFFICE OF THE COMPTROLLER FAX NV 1) 3822
1 CENTRE STREET ROOM 1120
NEW YORK, N.Y. 10007-2341

"ALAN G. HEVESI
COMPTROLLER
MEMORANDUM
November 6, 2&00
To Agency Chief Contracting Officers
From: Leonard A. Mancusi ) .
Re: Security at ConStruction Sites

'.‘-.----.-ll..'l'...l’........--..--.-..ll-..lI--I.--.l...'--I..-...'.IIII

Prior to the enactment of Adm:mstratlve Code §6-109, secuniy guards

on construction sites were not subject to prevailing wages. Secunty guard.s
N

under the New York State labor law are covered under §230 which prowdes -
‘that preva:lmg wages are to be paid for security guards in ex:stmg buildings.
§6-109 of the Administrative Code which was enacted in 1996 closed this
Ioophole bj; including all security guards wo}king-pur§uant to a city contraét
as a prevailing wage tra’de. |

Although s.omre construction c;;ntract toilerplate fanguage has been
amended to include §6-109, sub-contractors performing security services
have advised us vthat fhey were not aware of this provision and, since
traditionally, security éuards vs;ere not a covered trade on consfruction sites,
and théy were not advised by a prime contractor that they would have to pay
prevailing wages, they have not been doing s0.

To avmd the posszbrhty of issuing stop payments against prime

contractors for the failure of their security service sub—contractors to pay

—— S R R e i L WS




pfgvailing wages, we suggest-that you wr&e to all your existing seéuﬁiy |
guérd sub—céntraictors and their primes and in the future, upon approval of a
security guard ‘si:b-;ont@ctm; adﬁise the contractors of their obligation to
pay prevailing wages under §6-109 of the Admiﬁisﬂ'ative Code.

As always, your cooperation is appreciated.

-LAM:er
ACCO.SECURITY AT SITES
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY

The following New York City Department of Transportation (NYCDOT) reference
documents are available on-line at: : ' ,
http://wwwl.nyc.gov/site/ddc/resources/publications.page or for purchase
between 9:00 A.M. and 3:00 P.M. at 55 Water St., Ground Floor, NYC, N.Y.
10041. Contact: Ms. Vivian Valdez, Tel. (212) 839-9434 '

1. NYCDOT Standard Highway Specifications, August 1, 2015
2. NYCDOT Standard Highway Details of Construction, July 1, 2010

The following New York City Department of Transportation (NYCDOT) reference
documents are available on-line at:
http://wWw.nyc.gov/html/dot/html/abbut/dotlibra:y;shtml#spec or for
purchase between 9:00 A.M. and 3:00 P.M. at 55 Water St., Ground Floor, NYC,
N.Y. 10041. Contact: Ms. Vivian Valdez, Tel. (212) 839-9434

1. Specifications for furnishing all labor and material necessary and required
for the installation, removal or relocation of street lighting equipment in
the City of New York, 1992. ’

2. Standard Drawings, Division of Street Lighting

3. Specifications for Traffic Signals and Intelligent Transportation Systems
Construction and Equipment ' :

4. Standard Drawings for Traffic Signals

The following reference documents for New York City Department of
Environmental Protection (NYCDEP) are available on-line at:
http://wwwl.nyc.gov/site/ddc/resources/publications.page or for pick up
between 8:00 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, 3rd Floor,
Division of Infrastructure, Long Island City, N.Y. 11101.

Contact: Mr. Nader Soliman, Tel. (718) 391-1179

1. NYCDEP Standard Sewer and Water Main Specifications, July 1, 2014

2. NYCDEP Instructions.for Concrete Specifications, Jan. 92

3. NYCDEP General Specification 1l-Concrete, November 1991

4. NYCDEP Sewer Design Standards, (September 2007) Revised January 2009

The following reference documents for New York City Department of
Environmental Protection (NYCDEP) are available on-line at:
http://wwwl.nyc.gov/site/ddc/resources/publications.page or for pick up
between 8:00 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, 3rd Floor,
Divigion of Infrastructure, Long Island City, N.Y. 11101.

Contact: Mr. Robert Kuhlmann, Tel. (718) 391-2145

1.,NYCDEP'Water Main Standard Drawings, November 2010

2. Specifications for Trunk Main Work, July 2014

3. Standards for Green Infrastructure, latest version, available only on-line
at: . ’
http://www.nyc.gov/html/dep/html/stormwater/green infrastructure stand

ards.shtml

Water main work material specifications are available at the Department of
Environmental Protection, 59-17 Junction Boulevard, 3rd Floor Low-Rise
Building, Flushing, N.Y. 11373-5108.

Contact: Mr. Tarlock Sahansra, P.E., Tel. (718) 595-5302

E-mail: TSAHANSRA@DEP.NYC.GOV
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY

Standard Specifications and Drawings for New York City Fire Department
Communications facilities are available from the FDNY Facilities Management
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box
16, Fort Totten, N.Y. 11359.

Contact: Mr. Ed Durkin, Tel. (718) 281-3933

Tree Planting Standards of the City of New York Parké & Recreation are
available at the following Department of Parks & Recreation website:
http://www.nycgovparks.org/pagefiles/53/Tree—Planting-Standards.pdf

SPECIFICATIONS AND STANDARDS OF PRIVATE UTILITIES

The Following reference document for Private Utility Work is available for
pick up between 8:30 A.M. and 4:00 P.M. at 30-30 Thomson Avenue, First
Floor Bid Procurement Room, L.I.C., N.Y. 11101. o

1. CET SPECIFICATIONS AND SKETCHES dated November 2010

Page 2 of 2
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Project ID.: HWQ274F1

SCHEDULE A

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT

(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 — INSURANCE)

PART |. REQUIRED INFORMATION

INFORMATION FOR BIDDERS SECTION 26
BID SECURITY

The Contractor shall obtain a bid security in the
amount indicated to the right.

Required provided the TOTAL BID
PRICE set forth on the Bid Form is
$1,000,000. or more.

Certified Check: 2% of Bid Amount
or
Bond: 10% of Bid Amount

INFORMATION FOR BIDDERS SECTION 26
PERFORMANCE AND PAYMENT BONDS

The Contractor shall obtain performance and
payment bonds in the amount indicated to the
right.

Required for contracts in the amount of
$1,000,000 or more.

Performance Security and Payment
Security shall each be in an amount
equal to 100% of the Contract Price.

INFORMATION FOR BIDDERS
DEPARTMENT OF DESIGN AND CONSTRUCTION
SAFETY REQUIREMENTS '

The Contractor shall provide the safety personnel
as indicated to the right.

B Project Safety Representative

B Dedicated, full-time Project Safety
Manager

CONTRACT ARTICLE 14
DATE FOR SUBSTANTIAL COMPLETION

The Contractor shall substantially complete the
Work in the number of calendar days indicated to
the right.

See Page SA-4

CONTRACT ARTICLE 15
LIQUIDATED DAMAGES

If the Contractor fails to substantially complete the
Work within the time fixed for substantial
completion plus authorized time extensions or if
the Contractor, in the sole determination of the
Commissioner, has abandoned the Work, the
Contractor shall pay to the City the amount
indicated to the right.

$7.000. for each consecutive
calendar day over substantial
completion time

CONTRACT ARTICLE 17.
SUB-CONTRACTOR

The Contractor shall not make subcontracts
totaling an amount more than the percentage of
the total Contract price indicated to the right.

Not to exceed 49 % of the Contract
price

SA-1
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Project ID.: HWQ274F1

CONTRACT ARTICLE 21.
RETAINAGE

The Commissioner shall deduct and retain until
the substantial completion of the Work the percent
value of the Work indicated to the right.

5 % of the value of the Work

CONTRACT ARTICLE 22.
(Per Directions Below)

See pages SA-5 through SA-12

CONTRACT ARTICLE 24.
DEPOSIT GUARANTEE

As security for the faithful performance of its
obligations, the Contractor, upon filing its
requisition for payment on Substantial
Completion, shall deposit with the Commissioner
a sum equal to the percentage of the Contract
price indicated to the right.

1% of Contract price

CONTRACT ARTICLE 24.
PERIOD OF GUARANTEE

Periods of maintenance and guarantee other than
the period set forth in Article 24.1 are indicated to
the right.

Eighteen (18) Months, excluding
Trees

Twenty-four (24) Months for Tree
Planting

CONTRACT ARTICLE 74.
STATEMENT OF WORK

The Contractor shall furnish all labor and
materials and perform all Work in strict
accordance with the Contract Drawings,
Specifications, and all Addenda thereto, as
shown in the column to the right.

Addenda, numbered:

CONTRACT ARTICLE 75.
COMPENSATION TO BE PAID TO CONTRACTOR

The City shall pay and the Contractor shall accept
in full consideration for the performance of the
Contract, subject to additions and deductions as
provided herein, the total sum shown in the
column to the right, being the amount at which
the Contract was awarded to the Contractor at a
public letting thereof, based upon the Contractor's
bid for the Contract.

Amount for which the Contract was
Awarded:

Dollars

($ )

CONTRACT ARTICLE 79.
PARTICIPATION BY MINORITY-OWNED AND
WOMEN-OWNED BUSINESS ENTERPRISES IN CITY
PROCUREMENT

See M/WBE Utilization Plan in the Bid
Booklet

Standard Construction Contract Schedule A
March 2017
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Project ID.: HWQ274F1

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.40 ‘
LIQUIDATED DAMAGES FOR ENGINEER’S FIELD
OFFICE

If the Contractor fails to satisfactorily provide the
field office and all equipment specified in Section
6.40 - Engineer's Field Office, and/or if a cited
deficiency exceed seventy two (72) hours after
notice from the Engineer in writing, or is permitted
to recur, liquidated damages will be assessed in
the amount specified herein for each subsequent
calendar day or part thereof that a cited deficiency
resulting in nonpayment, as described in Section
6.40.5, is not corrected.

$ 500.00 for each calendar day of
deficiency :

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.70
LIQUIDATED DAMAGES FOR MAINTENANCE AND

PROTECTION OF TRAFFIC

$ 250.00 for each instance of failure to
comply with the Maintenance and
Protection of Traffic requirements
within three (3) hours after written
notice from the Engineer.

$ 500.00 for each and every hour of
failing to open the entire width of
roadway to traffic the morning
following a night/weekend work
operation.

STANDARD HIGHWAY SPECIFICATIONS
SECTION 7.13
LIQUIDATED DAMAGES FOR
MAINTENANCE OF SITE

If the Contractor fails to comply, within three (3)
consecutive hours after written notice from the
Engineer, with the requirements of Section 7.13 -
Maintenance of Site, the Contractor shall pay to
the City of New York, until such notice has been
complied with or rescinded, the sum specified
above per calendar day, for each instance of such
failure, as liquidated damages and not as a
penalty, for such default.

$ 1,400.00 for each calendar day, for
each occurrence

SA-3
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Project ID.: HWQ274F1
Date for Substantial Completion (Reference: Article 14)

The Contractor shall substantially complete the Work within the Final Contract Duration
determined in accordance with the terms and conditions set forth herein.

The Base Contract Duration for this project is _ 1095 consecutive calendar days
(“ccds”).

The Final Contract Duration shall be the Base Contract Duration when a check mark is
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted
by the table set forth below when a check mark is indicated before the word “YES”, below.

v YES NO

When the Final Contract Duration is indicated above to be adjusted by the table below, the

table may increase the Base Contract Duration depending on the date of scheduled

substantial completion to avoid a scheduled substantial completion of the Work during the
winter months. The date of scheduled substantial completion shall be determined by
adding the Base Contract Duration to the date specified to commence work in the written

Notice to Proceed. The Final Contract Duration shall then be determined as follows:

(a) Find the row that corresponds to the month of substantial completion based on the
Base Contract Duration added to the date specified to commence work in the written
Notice to Proceed.

(b) Find the number of days to be added to the Base Contract Duration in the table below.
Add that number of days to the Base Contract Duration to obtain the Final Contract
Duration in consecutive calendar days.

Month of Substantial Number of Days of]
Completion based on the Base adjustment
Contract Duration
January 150
February 120
March 90
April 60
May 30
June 0
July 0
August 0
September 0
October 0
November -December 15 0
December 16 — December 31 180

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above
Final Contract Duration.

Standard Construction Contract Schedule A SA-4
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Project ID.: HWQ274F1
(GENERAL CONDITIONS RELATING TO ARTICLE 22 — INSURANCE)

‘ PART Il. TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS

Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must
- be accompanied by a Certification by Broker consistent with Part lll below and include
the following information:
¢ For each insurance policy, the name and NAIC number of issuing company,
number of policy, and effective dates;
¢ Policy limits consistent with the requirements listed below; ,
Additional insureds or loss payees consistent with the requirements listed below;
and
e The number assigned to the Contract by the City (in the “Description of
Operations” field).

Insurance indicated by a blackened box (=) or by X in a o to left will be required under this
contract

Types of Insurance o o ] .
(per Article 22 in its entirety, including listed Minimum Limits and Special Conditions

paragraph)

The minimum limits shall be $ 3,000,000 per
occurrence and $ 6,000,000 per project
aggregate applicable to this Contract.

‘ Additional Insureds:

1. City of New York, including its officials and
employees, with coverage at least as broad as
ISO Form CG 20 10 and CG 20 37,

2. All person(s) or organization(s), if any, that
Article 22.1.1(b) of the Contract requires to be
named as Additional Insured(s), with coverage
at least as broad as ISO Form CG 20 26. The
Additional Insured endorsement shall either
specify the entity’s name, if known, or the
entity’s title (e.g., Project Manager),

3. National Grid

B Commercial General Liability Art. 22.1.1

Standard Construction Contract Schedule A SA-5
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Project ID.: HWQ274F1

B Workers’ Compensation Art. 22.1.2
B Disability Benefits Insurance Art. 22.1.2
B Employers’ Liability Art. 22.1.2
L1 Jones Act Art. 22.1.3

[ U.S. Longshoremen’s and Harbor Workers
Compensation Act Art. 22.1.3

Workers’ Compensation, Employers’ Liability,
and Disability Benefits Insurance: Statutory per
New York State law without regard to
jurisdiction.

Note: The following forms are acceptable: (1)
New York State Workers’ Compensation Board
Form No. C-105.2, (2) State Insurance Fund
Form No. U-26.3, (3) New York State Workers’
Compensation Board Form No. DB-120.1 and
(4) Request for WC/DB Exemption Form No.
CE-200. The City will not accept an ACORD
form as proof of Workers’ Compensation or
Disability Insurance.

Jones Act and U.S. Longshoremen’s and
Harbor Workers’ Compensation Act: Statutory
per U.S. Law.

[0 Additional Requirements:

[ Builders’ Risk Art. 22.1.4

[J Required: 100% of total bid amount

L1 Required: 100 % of total bid amount for
ltem(s):

Contractor the Named Insured; the City
both an Additional Insured and one of the
loss payees as its interests may appear.

If the Work does not involve construction
of a new building or gut renovation work,
the Contractor may provide an installation
floater in lieu of Builders Risk insurance.

Note: Builders Risk Insurance may
terminate upon Substantial Completion of
the Work in its entirety.

Standard Construction Contract Schedule A SA-B
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Project ID.: HWQ274F1

B Commercial Auto Liability

Art. 22.1.5

$ 2,000,000 per accident combined single
limit

If vehicles are used for transporting
hazardous materials, the Contractor shall
provide pollution liability broadened
coverage for covered vehicles

(endorsement CA 99 48) as well as proof
of MCS 90

Additional Insureds:

1. City of New York, including its officials and
employees, and

[IContractors Pollution Liability

Art. 22.1.6

$ 5,000,000 per occurrence
$_5.,000.000 aggregate

Additional Insureds:
1. City of New York, including its officials and
employees, and

[ Marine Protection and Indemnity Art.

2.

3.

$ each occurrence
$ aggregate

Additional Insureds:
1. City of New York, including its officials

OJ Hull and Machinery Insurance  Art.

22.1.7(a) and employees, and
2.
3.
$ per occurrence
$ aggregate

Additional Insureds:

March 2017

22.1.7(b) 1. City of New York, including its officials
and employees, and
2.
3.
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Project ID.: HWQ274F1

$_1.000,000 per occurrence

$_1,000,000 aggregate

Additional Insureds: v
1. City of New York, including its officials

[ Marine Pollution Liability Art. 22.1.7(c) | and employees, and
2.
3.

[OTHER] Art. 22.1.8

J Railroad Protection Liability Policy

(ISO-RIMA or equivalent form) approved by
Permittor covering the work to be performed at
the designated site and affording protection for | ¢ 2 000.000 per occurrence
damages arising out of bodily injury or death,
physical damage to or destruction of property,
including damage to the Insured’s own property | $ 6.000.000 annual aggregate
and conforming to the following:

» Policy Endorsement CG 28 31 - Pollution Named Insureds:
Exclusion Amendment is required to be ) ) .
endorsed onto the policy when 1. New York City Transit Authority
environmental-related work and/or (NYCTA), the Manhattan and Bronx
exposures exist. Surface Transit Operation Authorlty.
(MaBSTOA), the Staten Island Rapid
« Indicate the Name and address of the Transit Operation Authority (SIRTOA),
Contractor to perform the work, the Contract# | MTA Capital Construction Co., the
and the name of the railroad property where Metropolitan Transportation Authority
the work is being performed and the Agency (MTA,) including its subsidiaries and
Permit. affiliates, and the City of New York (as
Owner) and all other indemnified
+ Evidence of Railroad Protective Liability parties.

Insurance, must be provided in the form of the
Original Policy. A detailed Insurance Binder
(ACORD or Manuscript Form) will be
accepted pending issuance of the Original
Policy, which must be provided within 30 days
of the Binder Approval.

Standard Construction Contract Schedule A SA-8
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Project ID.: HWQ274F1
[OTHER] _ Art. 22.1.8

‘ U] Professional Liability

A. The Contractor's Professional Engineer shall maintain and submit evidence of
Professional Liability Insurance in the minimum amount of $1,000,000 per claim. The
policy or policies shall include an endorsement to cover the liability assumed by the
Contractor under this Contract arising out of the negligent performance of professional
services or caused by an error, omission or negligent act of the Contractor’s
Professional Engineer or anyone employed by the Contractor’s Professional Engineer.

B. Claims-made policies will be accepted for Professional Liability Insurance. All such
policies shall have an extended reporting period option or automatic coverage of not
less than two (2) years. [f available as an option, the Contractor’s Professional
Engineer shall purchase extended reporting period coverage effective on cancellation
or termination of such insurance unless a new policy is secured with a retroactive date,
including at least the last policy year.

[OTHER] Art. 2218 Fire insurance, extended coverage and
B Engineer's Field Office vandalism, malicious mischief and
burglary, and theft insurance coverage in
Section 6.40, Standard Highway the amount of $40,000 '
Specifications
‘ [OTHER] Art. 22.1.8

[] The Following Additional Insurance Must Be Provided:

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and
$10,000,000 in Aggregate. The policy terms and condition should be at least as broad as
the underlying policies. The underlying policies should comply with the insurance provision
as outlined by the contract. Defense cost should be in addition to the limit of liability. The
City of New York, including its officials and employees, should be included as additional
insured as respects to the noted project.

Standard Construction Contract Schedule A SA-9
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Project ID.: HWQ274F1

SCHEDULE A
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)
(GENERAL CONDITIONS RELATING TO ARTICLE 22 — INSURANCE)

PART Ill. CERTIFICATES OF INSURANCE

All certificates of insurance (except certificates of insurance solely evidencing
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or
Disability Benefits Insurance) must be accompanied by one of the following:

(1) the Certification by Insurance Broker or Agent on the following page setting
forth the required information and signatures;

-OR --

(2) copies of all policies as certified by an authorized representative of the
issuing insurance carrier that are referenced in such certificate of insurance.
If any policy is not available at the time of submission, certified binders may
be submitted until such time as the policy is available, at which time a
certified copy of the policy shall be submitted.

Standard Construction Contract Schedule A SA-10
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Project ID.: HWQ274F1
CITY OF NEW YORK

’ CERTIFICATION BY INSURANCE BROKER OR AGENT

The undersigned insurance broker represents to the City of New York that the attached
Certificate of Insurance is accurate in all material respects.

[Name of broker or agent (typewritten)]

[Address of broker or agent (typewritten)]

[Email address of broker or agent (typewritten)]

[Phone number/Fax number of broker or agent (typewritten)]

‘ [Signature of authorized official, broker, or agent]

[Name and title of authorized official, broker, or agent (typewritten)]

Stateof ........................ )
) ss.
Countyof ......................... )
Sworn to before me this day of , 20

NOTARY PUBLIC FOR THE STATE OF

Standard Construction Contract Schedule A SA-11
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Project ID.: HWQ274F1

SCHEDULE A
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)

PART IV. ADDRESS OF COMMISSIONER

Wherever reference is made in Article 7 or Article 22 to documents to be sent to
the Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the
address set forth below or, in the absence of such address, to the Commissioner’s address

as provided elsewhere in this Contract.

DDC Director, Insurance Risk Manager

30 — 30 Thomson Avenue, 4th Floor (IDCNY Building)

Long Island City, NY 11101

(NO FURTHER TEXT ON THIS PAGE)

Standard Construction Contract Schedule A SA-12
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I REVISIONS TO STANDARD
SPECIFICATIONS

NOTICE

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist
of revisions to the following Standard Specifications:

e New York City Department of Transportation (“NYC DOT") Standard Highway
Specifications, dated 8/1/2015;

¢ New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer
and Water Main Specifications, dated 7/1/2014; and

o - NYC DEP Specifications for Trunk Main Work, dated 7/2014.

The SB(s) modify and supersede portions of the applicable Standard Specifications. The
provisions contained in this Contract's I-Pages, S-Pages and SW-Pages may further
. modify the applicable Standard Specifications.

The following SB(s) apply to this contract:

e SB 16-001 — REVISIONS TO THE NYC DOT STANDARD HIGHWAY
SPECIFICATIONS.

e SB 16-002 — REVISIONS TO THE NYC DEP STANDARD SEWER AND WATER
MAIN SPECIFICATIONS.

e SB 17-001 — UV CURED-IN-PLACE-PIPE (CIPP) LINING METHOD

e SB 17-002 - RODENT AND WATERBUG PEST CONTROL

e SB 17-003 — ENGINEERS FIELD OFFICE

e SB 17-004 — FIRE DEPARTMENT FACILITIES

e SB 17-005 — DIGITAL PHOTOGRAPHS

e SB 17-006 — RECORDS OF SUBSURFACE STRUCTURES

e SB 17-007 — MOBILIZATION

e SB 17-008 — QUALIFICATION CARDS

e SB 17-009 — SALVAGEABLE MATERIALS

e SB17-010 — MILLED ASPHALTIC CONCRETE AGGREGATE
‘ e SB 17-011 — DETECTABLE WARNING UNIT COLOR

1/8/2018 R-1




e SB 17-012 - TEMPORARY HOUSE CONNECTION MATERIAL .

The SB(s) are available online at:

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page or for  pickup
between 8:00 AM and 4:00 PM at 30-30 Thomson Avenue, 3™ Floor, Division of
Infrastructure, Long Island City, NY 11101. Contacts:

e Mr. Richard Jones, (718) 391-1417

e Mr. Salman Macktoom, (718) 391-2041

(NO FURTHER TEXT THIS PAGE)
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| - PAGES NEW SECTIONS

NOTICE

UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS,
ARTICLES, OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE
NEW SECTION SPECIFICATIONS SHALL BE THOSE OF THE NEW YORK
CITY DEPARTMENT OF TRANSPORTATION'S (NYCDOT'S) CURRENT
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS,
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY
SPECIFICATIONS (R-PAGES).

THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN
THESE |-PAGES. SEE THE NYCDOT STANDARD  HIGHWAY
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS.
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PROJECT ID.: HWQ274F1

SECTION 4.09%9 CG
Steel Faced Integral Concrete Curb and Gutter

4.09CG.1. DESCRIPTION. - Steel faced integral concrete curb and
gutter shall consist of steel facing set in a concrete cradle
integrally formed with the gutter to the size and shape shown on the
Contract Drawings and where directed by the Engineer.

4.09CG.2. MATERIALS. All materials shall comply with the
requirements of Subsections 4.09.3. of the Standard Highway
Specifications, unless otherwise shown on the plans or specified
herein.

Steel facing shall be Type D, bent plate as per Standard Drawings
H-1010, H-1011 dated 09-15-06, and H-1015, and as modified on the plans.
All steel facing at corners, transition and other modifications to bent
plate sections shall be shop fabricated.

Concrete for machine formed curb and gutters shall be Class J
Concrete as specified in the New York State Department of
Transportation STANDARD SPECIFICATIONS of May 1, 2008, Section 501,
Portland Cement Concrete - General. '

4.09CG. 3. METHODS. All methods of construction shall be in
accordance with the requirements of Item 4.08 CG, modified with the
addition of steel facing, as shown on the Contract Drawings.

All steel facing shall be painted as per Subsection 4.09.4. ( )
PAINTING, of the Standard Highway Specifications.

Where the Contractor proposes to machine form integral curb and
gutter, he shall also comply with the following additional
requirements:

E

Slump range shall be 1/2 inch to 1-1/2 inches.
Air content shall be 12% of design.

4.09CG. 3. MEASUREMENT.: The quantity to be measured for payment
shall be the number of linear feet of each type of Integral Steel
Faced Concrete Curb and Gutter constructed, complete, in place, as
required, measured along the top of the exposed face of steel, and
adjusted in accordance with Section 5.04.

Integral steel faced concrete curb and gutter constructed in
accordance with the New York City Department of Transportation’s.
Standard Details of Construction Standard Drawing H-1011, will be
measured for payment under the appropriate Corner or Straight Integral
Steel Faced Concrete Curb and Gutter item.

I-1




PROJECT ID.: HWQ274F1

Integral steel faced concrete curb and gutter constructed in
accordance with New York City Department of Transportation’s Standard
Details of Construction Standard Drawing No. H-1015, will be measured
for payment under the appropriate Stralght or Depressed Integral Steel
Faced Curb and Gutter ditem.

Curved integral steel faced concrete curb and gutter will be
measured as straight curb when the radius is greater than 100 feet and
as corner curb when the radius is 100 feet or less. Integral Corner
Steel Faced Concrete Curb and Gutter will be measured only from PC to
PT. All additional tangent lengths of steel faced integral concrete
curb attached to the integral corner steel faced concrete curb will be
measured for payment as integral straight steel faced concrete curb
and gutter.

Transitional steel faced concrete curb and gutter at driveways
shall be measured for payment as Depressed Steel Faced Concrete Curb
and Gutter. All additional lengths of steel faced curb, outside of
the depressed and transitional curb and gutter in driveways, will be
measured for payment as straight steel faced concrete curb and gutter.

4.09CG.4. PRICES TO COVER. When the proposed adjacent sidewalk
is designated to be pigmented, no additional payment will be made for
the cost of pigmenting the steel faced concrete curb and gutter to
match the proposed adjacent pigmented sidewalk in color.

The contract price per linear foot of Integral Steel Faced
Concrete Curb and Gutter of each type shall cover the cost of all
labor, materials, equipment, insurance, and incidentals required to
construct the integral curb and gutter complete in place, including,
but not limited to, excavation (other than rock excavation) and
backfilling, in full compliance with the requirements of the
specifications, to furnish such samples for testing and to provide
such testing equipment, laboratory space and facilities as may be
required, and maintaining the integral steel faced concrete curb and
gutter in good condition as specified in Section 5.05.

Payment will be made under:

Item. No. Item Pay Unit
4.09 cGA INTEGRAL STRAIGHT STEEL FACED CONCRETE CURB
AND GUTTER L.F.
4.09 CGC INTEGRAL CORNER STEEL FACED CONCRETE CURB
‘ AND GUTTER L.F.
4.09 CGD INTEGRAL DEPRESSED STEEL FACED CONCRETE CURB
AND GUTTER L.F.
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SECTION 6.34 A
Temporary Chain Link Fence, 6’-0” High

6.34A.1. DESCRIPTION. Under this section, the Contractor must
furnish, erect, maintain, and remove, when directed, each type of
Temporary Chain Link Fence as shown on the Contract Drawings and
directed by the Engineer.

6.34A.2. MATERTALS AND METHODS. All materials and methods
shall be as specified in Section 6.34 of the Standard Highway
Specifications, with the following modifications and additions:

Temporary Chain Link Fence to be furnished under Item 6.34 ACT,
shall consist of chain link fence fabric, top and bottom tension
wires, gates, posts to be embedded in the pavement, and all necessary
incidental in accordance with the Contract Drawings and the directions
of the Engineer.

Temporary Chain Link Fence to be furnished under Item 6.34 ACTP,
shall consist of chain link fence fabric, top and bottom rails for
mounting a decorative mesh (to be furnished under another item),
gates, posts with steel plate footings, sand bags to hold fence in

-place, and all necessary incidental in accordance with the Contract

Drawings and the directions of the Engineer.

When directed by the Engineer, the Contractor must remove and
dispose of the temporary chain link fence to the satisfaction of the
Engineer. The Contractor must then fill any holes left in the
pavement with compacted clean sand to grade.

6.34A.3. Measurement. The quantities of Temporary Chain Link
Fence to be measured for payment shall be the number of linear feet of
each type satisfactorily installed, complete, measured in place, from
center to center of end posts.

6.34A.4. Prices to COVER. The prices bid for each type of
Temporary Chain Link Fence shall be a unit price per linear foot and
shall cover the cost of all labor, materials, plant, equipment,
insurance, and necessary incidentals required to furnish, install,
maintain, and remove temporary chain link fence; all in accordance
with the Contract Drawings, the specifications and the directions of
the Engineer. Temporary chain link fence shall also include, but not
limited to, any gates as may be required. ’

Payment will be made under:

Item No. Description Pay Unit

6.34 ACT TEMPORARY CHAIN LINK FENCE, 6’-0” HIGH L.F.

6.34 ACTP TEMPORARY CHAIN LINK FENCE, 6’-0” HIGH,
(WITH TOP AND BOTTOM RAILS AND POSTS MOUNTED
on STEEL PLATES) L.F.
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SECTION 6.94 A
Concrete Sump
6.94A.1. Description. This section describes the work of

constructing concrete sumps 187 x 18”7 x 24” deep complete with grating
cover, at the locations shown on the plans.

6.94A.2. Materials. Materials shall comply with the
requirements of the sections listed below.

Material Section
Concrete 3.05, Class B-32, Type IIA.
Grating 2.17, Type 1
Welded wire fabric 2.25.
Broken stone 6.20
Filter fabric 6.68
6.94A.3. Methods. Excavation shall be made sufficient to

permit the construction of new concrete sump 18”7 x 18” x 24” deep.
Depth of excavation shall be such that the sump complete with broken
stone subbase and grating cover at the top, in their final position at
the completion of the work, shall be in their proper locations and
proposed grade as shown on the plans. Spaces between the completed
structure and sides of the excavation shall be backfilled with
acceptable materials, compacted to the satisfaction of the Engineer.

Sumps shall be constructed in accordance with the details shown on
the plans, and as directed by the Engineer. Except when the use of
precast sumps is permitted, new sumps shall be constructed, complete, =
in place at the locations shown on the plans. Shop drawings showing
sump details, including grating support shall be submitted for the
Engineer’s approval.

6.94A.4. Measurement. The quantity to be measured for payment
shall be the number of sumps constructed, complete in place, to the
satisfaction of the Engineer.

6.94A.5. Prices to Cover. The contract price for each sump
shall cover the cost of furnishing all labor, materials, equipment,
insurance and incidentals required to complete the work including, but
not limited to, excavation and backfilling, all in accordance with the
plans, the specifications and the directions of the Engineer.

Payment will be made under:
Item No. Item Pay Unit

6.94 A CONCRETE SUMP WITH GRATING EACH
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SECTION 8.32
Bark Chip Mulch

8.32.1. DESCRIPTION. Under this section, the Contractor must furnish and place Bark
Chip Mulch in accordance with the plans and specifications and as directed by the Engineer.

8.32.2. MATERIAL. Bark Chip Mulch shall be a natural forest product of 98% bark
containing less than 2% wood or other debris. It shall be of white or Red Fir and/or Pine bark of a
uniform grade with no additives or any other treatment. Size of bark shall be from 5/8" to 1-1/4“.
The PH factor should range from 5.8 to 6.2.

8.32.3. METHODS. Bark Chip Mulch shall be applied where required on the plans or
directed by Engineer as a ground cover to the surface of beds and tree pits after the planting is
completed. Mulch shall be applied to a uniform depth of three (3") inches and shall be so
distributed as to create a smooth, level cover over the exposed soil. Plants shall not be covered.

8.32.4. MEASUREMENT. The quantity of Bark Chip Mulch to be paid for will be the
number of square yards of ground surface area that has been satisfactorily covered with bark chip

mulch within limits of enlarged tree pits surrounding existing trees as indicated on the plans and
where directed by the Engineer.

8.32.5. PRICE TO COVER. The unit price bid per square yard for Bark Chip Mulch shall
cover the cost of all labor, materials, plant, equipment, insurance, and incidentals necessary to
complete the work under this section in accordance with the plans, the specifications and the
directions of the Engineer.

No payment will be made under this item for furnishing and placing mulch in tree pits around
newly planted or transplanted trees.
Payment with be made under:

Item No. Item Pay Unit
8.32 BARK CHIP MULCH ' S.Y.
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NOTICE

THE PAGES CONTAINED HEREIN (S-PAGES) ARE SPECIAL PROVISIONS
THAT SHALL APPLY TO AND BECOME A PART OF THE CONTRACT.
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SPECIAL PROVISIONS

A. LINES AND GRADES. The Contractor must furnish lines and
grades in accordance with Section 1.06.27 of the Standard
Specifications, except that survey controls established for. this
project may no longer exist and the Contractor must be required to re-
establish the survey control information using official Borough Survey
Control Monuments and Bench Marks, where they exist. The Contractor
must check with Topographic Section of the Borough President’s Office
as to the reliability and accuracy of the data to be used for lines
and grades.

B. SPECIFIC TRAFFIC STIPULATIONS. Under this contract, the
Contractor must perform the work in strict accordance with the
requirements of Section 6.70 in the Standard Highway Specifications,
specific traffic stipulations as called for on the plans, OCMC Traffic
Stipulations attached to the end of these Special Provisions, and the
directions of the Engineer. 1In case of a conflict, the Engineer’s
decision shall be final.

In addition, the cost of compliance with requirements of the OCMC
Traffic Stipulations, unless otherwise provided for, shall be deemed
included in the prices bid for all scheduled items. :

C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday
Construction Embargo shall be in effect on the Friday of the week
preceding Thanksgiving Day week from 6:00 AM to 11:59 PM and again
from the Monday of Thanksgiving Day week from 6:00 AM
through January 2, at 11:59 PM. Roadway and sidewalk construction
activities will be restricted during the embargo period on the
streets listed below*. '

Any permits issued prior to the date of this notice, for work
during this embargo period on the streets listed below which do not
already have the permit stipulation “410” are hereby suspended for the
period noted above. All permittees must comply with this embargo
unless a special waiver is granted by OCMC. Waiver requests must be
filed at least thirteen days before Thanksgiving Day, in the Permit
Office by filing a “Request for Roadway/Sidewalk Permits During
Embargo Periods” and submitting supporting documentation. Waiver
requests should only be submitted for critical reasons for a specific
project. If a waiver is granted, the applicant will be notified so
they can apply for the approved permits. Waivers are not required for
ongoing Building Construction Activity Permits which already include
the “410” permit stipulation. Waiver request forms may be obtained at
any Permit Office or on the Department of Transportation’s website at:
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp . pdf

* Please note that this embargo only applies to NYCDOT construction
permits.

* List of street and maps of the affected locations are available by
borough on the Department of Transportation’s website at:
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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Prior to this embargo period all necessary measures must be taken so
that all roadways and sidewalks are in proper condition to allow for
the expeditious and safe movement of vehicular, bicycle and pedestrian
traffic. Tool carts, cable reels, containers, and material stored on
roadways must be removed during the embargo pericd.

The opening of utility access covers is prohibited on any of the
streets noted below between the hours of 6:00 AM and midnight unless
the utility or Contractor files for an Emergency Authorization Number
as required by section 2-07 of the Department of Transportation’s
Highway Rules. The planned opening of utility access covers may occur
during the hours of 12:01 AM and 5:59 AM where no authorization number
is required.

Temporary restoration of the streets and sidewalks and removal
thereof, if required for the Holiday Embargo period, will be paid for
under the appropriate scheduled items.

No extension of time due to the shutdown period will be granted to
the Contractor for completion of the work.

D.. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated
material, with the exception of contaminated material, shall become
the property of the Contractor and shall be properly disposed of away
from the site, at the Contractor’s expense. Contaminated material
shall be disposed of separately in accordance with contract
requirements.

E. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.
The following shall pertain to all contract items that have backfill
as a part of their work: Backfilling shall comply with Subsection
4.11.3 of the Standard Specifications and no additional payment will
be made for any Highway or Street Lighting work item requiring
Contractor to furnish additional fill material to meet these
requirements when backfilling.

F. SCHEDULE OF WORK. The Contractor must be required to prepare
a progress schedule, in accordance with the requirements of Article 9

of the Standard Construction Contract, based on simultaneously working
at multiple locations using multiple crews during the construction of

the contract, as approved by the Engineer.

Each work force crew shall be defined as a sufficient number of
workers with support staff and equipment necessary to perform the work
efficiently as directed by the Engineer. Where the Contractor can
demonstrate to the Engineer that he has substantially completed work,
he may be permitted to start work at additional locations, on a one to
one basis, at the sole discretion of the Engineer.

Where the Contractor's work operations are not able to meet its

approved progress schedule, the Engineerumay order the Contractor to
provide additional work force as may be necessary. Failure to comply
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with such orders within seven (7) calendar days after the written
notice from the Engineer may result in the Contractor being declared
in default of the Contract in accordance with the procedure contained
in Article 48 of the Standard Construction Contract.

G. SCHEDULING PRESENTATION. The Contractor must submit '
construction schedule in the form of a bar chart using “Microsoft
Project 2010”, or in an approved equivalent program which shall be
directly and fully translatable into Microsoft Project 2010 format,
within seven days of the initial Pre-Construction Meeting. Each bar
in the chart shall show dates the Contractor plans to start and
complete each construction activity after the initial Pre-Construction
Meeting. Bar chart shall show the order and interdependence of all
activities necessary to complete the work and the sequence in which
activity is to be accomplished as planned by the Contractor and in
accordance with all subcontractors or suppliers whose work shall be
shown on the bar chart. The Contractor must submit the bar chart for
the Engineer’s review and revise it, if required, until approved by
the Engineer.

The Contractor must submit weekly progress status update reports
or as otherwise directed by the Engineer. The Contractor must submit
updated bar chart every month. The revised bar chart shall be made in
the same form and detail as the original submittal and shall be
accompanied by an explanation of the reasons for the revisions all of
which shall be subject to approval by the Engineer.

H. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.
Contractor must plan and/or stage it work schedule using all
hours/days available. Contractor is advised that all applicable unit
prices shall include, for the purpose of this contract, all overtime
costs, premium time costs, shift differentials required to complete
construction within the specified “Time(s) of Completion” stipulated
in this contract.

Contractor must be permitted to accelerate this project, to
combine stages and/or work sequences. Any such changes shall be shown
in the construction schedule, to be furnished in accordance with the
General Provisions of the Standard Specifications and the above
“SCHEDULING PRESENTATION” Article, and shall be submitted for approval
of the Engineer. '

I. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN. Where the

Contractor’s approved work schedule for installing sidewalk, curb,
roadway base and/or pavement falls within the winter period of
December 1st through April 1st, the Contractor will NOT be granted an
extension of time for completion of this contract due to the winter
shut-down period, unless otherwise provided in Schedule A.
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J. PRIVATE UTILITY HARDWARE ADJUSTMENTS will be performed by the
owning utility company or its agent, at its expense. The Contractor
must notify the utility company 72 hours prior to start of work at
each location where its hardware requires adjustment.

K. SURVEY MONUMENTS. When working in the vicinity of survey
monument the Contractor must hand excavate per Item 8.02 A and 8.02 B
at City Survey Monuments, for a distance of five (5) feet around each
monument, as directed by the Engineer.

L. RESTORATION OF ADJACENT AREAS. The Contractor must be
required to remove all form work. In planting strip areas, the
Contractor must be required to restore areas damaged as a result of
his operations, to the satisfaction of the Engineer, with sod. The
Contractor must also, as directed by the Engineer, make safe adjacent
areas to his work, such as: restoring missing or damaged pavement
markings that were removed or damaged as a result of the Contractor’s
operations (as per requirements of Section 6.44 in the Standard
Specifications); resetting granite blocks in tree pits; and, applying
asphaltic concrete mixture (Item 4.02 CB) where badly broken sidewalk
or curb may create a dangerous condition just outside his area of
operation, where and when directed by the Engineer.

All restoration work shall be done to the satisfaction of the
Engineer.

M. USE OF CITY WATER. The Contractor is notified that for use of
City water under this project the Contractor must be required to
obtain a water use permit from the Department of Environmental
Protection at the Contractor’s own cost.

N. FUEL COST. The Contractor is notified that the fuel cost per
gallon used in the formula under Sub-Article 26.2.8 of the Standard
Construction Contract for Extra Work will be derived from the fuel
price index for the United States East Coast published weekly by the
United States Energy Information Administration (“USEIA”), and
available on its website at
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per
gallon for the applicable fuel on the East Coast for the week in which
the first day of each calendar quarter during the contract term occurs
(i.e., January 1%, April 1s%, July 1°% and September 15%) will be used
in the reimbursement formula for all Extra Work invoiced that was
performed during that calendar quarter. Should the USEIA stop
publishing this fuel price index, the fuel cost per gallon will be
determined by reference to a substitute index to be agreed upon by the
Contractor and the City.

O. SPECIAL PERMIT AND INSPECTION. Portions of work required
special permit and inspection under this contract are subject to the
provisions of the New York City Construction Codes, as noted on the
contract drawings and contract documents.
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P. DPR CONSTRUCTION PERMITS. are required for all work on

parkland or on sidewalks adjacent to parks or other areas maintained
by DPR.

Q. START OF CONTRACT WORK. The Contractor is notified that a
Notice To Proceed (NTP) date will be issued for work to commence
within 21 to 30 Days of Contract Registration.

R. OCMC TRAFFIC STIPULATIONS NOTICE. The Contractor is
notified that the OCMC traffic stipulation provided with the contract
covers more streets than the project streets to be reconstructed, as
described in the contract. The additional streets mentioned in the
stipulation should be ignored by the bidders.

S. PRICES TO INCLUDE. No direct payment will be made for costs

incurred in complying with the foregoing Special Provisions, unless
otherwise provided. Said costs will be deemed to have been included
in the prices bid for all the scheduled contract items.
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POLLY TROTTENBERG, Commissioner

OCMC TRAFEIC STIPULATIONS ' January 9, 2018

OCMC FILE NO:  QEC-15-631
CONTRACTNO:  HWQ274F1
PROJECT: RECONSTRUCTION OF ROSEDALE AREA STREETS

LOCATION(S): ROOK CREEK BOULEVARD AND FRANCIS LEWIS BOULEVARD

ERMISSION 1S HEREBY GRANTED 1O THE NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION 4ND 115 DULY
AUTHORIZED AGENT, T2 ENTER UPON AND RESTRICT THE FLOW OF TRAFFAC AT THE BELOW LOCATION(S] FOR THE PURPOSE OF CARRYING OUT
THE ABOVE NOTED PROJECT, SUBJECT TO THE STIPULATIONS, AS NOTED BELOW:

EMBARGOES ~ A CONSIRUCTION EMBARGO Wil APPLY T3 THOSE tOCATIONS BELDW WHICH FALL Wit 1 HQUDAY EMBARGO OR AnY
OIHERSPECIAL EVERT EMBARGOES PUBLISHED 3Y T BuREAu OF Periat ManAGEMENT AND CONSTRUCTION CONTROL.

BIKE LANES - IF WORK I5 IN OR-AFFECTING 4 BIKE LANE, THE PERMITEE MUST POST ADVANCE WARNING SIGHS 350 FEer AND 200 FEET PRIOR 10
THE WORK 20ME STAING "CONSTRUCTION IN BIKE LANE AHEAD PROCEED WITH CAUTION”, AND ASCPOST A SIGN ATTHE WORKIONE
STATING “CONSTRUCTION IN BIKE LANE FROCEED WITH CAUTION", SUCH SIGNS SHALL BE ORANGE. 3' X 3', DIAMOND-SHAPED Wit 4"
BLACK LETTERING. SIGNS SHALL BE POSTED IN ACCORDANCE WITH THE FEDERAL MANUAL ON UNIFORM TRarrc ConROL Devicss [MUTCD),

BIKE SHARE STATIONS: THE PERMITTES SHALL NOT REMOVE, RELOCATE, DAMAGE OR DISRUPFT THE OPERATION OF EXISTING BIKE SHARE STATIONS
WITHOUT FRST CONTACTING INYC BiKE SHARE 41 855-245-331 1 FOR THER REGUIREMENTS PRIOK TO COMMENTING WORK,

CHYBENCH: THE PERMITIEE SHALL NOT REMCVE, REIGCATE, DAMAGE OR DISRUPT AN EXISTING CHYBENCY WITHOUT ARST CONIATING NYC
DOT AT 212-B33-4568, 0r via ssal AT CTYRBENCHEDOILNYC.GOV PRIOR 1O COMMENTING WORK.

PROTECTION OF MYC DEP GREEN INFRASTRUCTURE: THe PERMTIEE SHALL TAKE FRECAUTONGF NYC DEP GREER INFRASRUCIURE IN THE

RIGHT-OF-WAY. THE PERMITIEE MuST PROTECT NYC DEP Gregn iNPRASTE»CTUEE DOWNSIREAM OF THE WORK OF Withi fVE (5] BEET OF THE
WORK AREA. THE PERMITIEE MUST tmall NYC DEP ar §U NYC.EEV ror PROTECTION REQUIREMENTS FRIOR 1O
COMMENCING WORK. THE PERMITTES 15 RESPONSISLE FOR RESTORATION or D/\W\CED NYC DEP wERASTRUCTURE AS DRRECTED BY BIYC DEP,

BUS STOPS - THE PERVITES SHALL PROVIDE WRITTEN NOTCE 10 NYC. DOT QCMC ans New YOoRk Sty TRARGY INYCT) A saisiaiiie OF BVE
{5] WEBKS 1 ADVANCE FOR LANE/STREET CLOSURES THAT ABFECT BUS ROUTES/BUS STOPS,

HC SIGNALS: THE PERMITIEE SHALL NOT REMOVE OR RELOCATE EXISTING STREET LIGHTS OR TRAFFIC SIGMALS WITHOW
FIRGY CRTAINING APPROVAL FROM NYCDOT STREET LIGHTING / TRAFRC SiGRaLS UnT.

IRAFFIC. CAMERAS, DETECTION/COMMUNICATION EQUIPMENT: IF AT ANY TIME DURING THE APPROVED WORK, THE PERMITIEE
ENCOUNTERS TRAFHIC SURVEILANCE CAMERAS, DETECTION EQUIPMENT OR ANY TYPEOF COMMUNICAHON EGUIPMENT {WIRELESS R HARD-WIRED}
oncany NYC DOT FACIEY, THAT § NOT INCLUDED ON THE DESIGI/BULEY DRAWINGS, THE PERMITTEE SHALL IMMEDIATELY NOTIFY NYC DOT
TRAFFC: MARAGEMENT BY PHONE AT 718-433-3390 O 718-433-3340 AND via emalL AT TMC@DOTNYC, GOV ANG AWAIT DIRECHEON
PRORTO CONENLING WORK.

MAETERS ~ Thr PERMITIEE SHALL NOT REMOVE OB RELOCATE PARKING METERS WITHOUT FIRST OBTAINING -APPROVAL FROM NYCDOT PARkiG
MEEr Division a1 718 - 894 - 8651,

JEST PHIS ~ THE BELOW IRASHC STIPILATIONS DO NOT APPLY TO TEST MT WORK RELAIED TO THIS CONIRACT. WORK HOURS AND OTHER
REQUIREMENTS FOR TEST PIT OPERATIONS MAY DIFFER FROM THE STPULATIONS IDENTIFED SELOW. THE PERMINEE SHALL BE REQUIRED 1O OBTAIN
SEPARATE PERITS RELATED TCY TEST BITS,

TEMPORARY PARKING REGULATIONS/PAVEMENT MARKINGS ~ THE PERMITIEE 15 REGUIRED T INSTALL, MAINTAIN AND REMOVE AL
NECESSARY TEMPORARY PARKING AND REGULATORY SIGHS AND PAVEMENT MARKINGS, AND RESTORE THER ORIGINAL CONDIICGH PER NYC DOT
STANGARDSE, PRIOR TO EXPIRARON OF THER PERMITS, THE PERMITTEE OR AGENCY PERSORMING PUBLIC OUTREACH SHALL POST AND MAINTAIN
ADVISORY SIGNS A MINISUM OF 48 HOURS PRIOR T CHANGING EXISTING PARYING REGULATION SIGNS 10 APPROVED TEMPORARY CONSTRUCTION
PARKING REGULATION SIGNS, THE ADVISORY SIGNS SHOULD BE POSTED ON AL POLES AND DRIVE RAISON THE SEGMENT AFFECTED, INDICATING THE
DATE OF IHE CHANGE, THE NEW REGULATIONS AND A TELEFHONE NUMBER 10 0BT A MURE INFORMATION.

ACCESS YO ABUTTING PROPERTIES - THE PERMITTEE SHAL CODRDINATE ALL ACTWITIES WiTH ABUTTING FROPERTY OWNERS X0 ENSURE ACCESS
1S PROVIDED TO/FROM ERMIRANCES/DRIVEWAYS AT ALL TIMES.

ING ~ PRIOQR 1O PERFORMING WORK WHICH IMPACTS AUTHORIZEC PARKING, THE PERMITIEE SKALL SUSMIT IN WRITING, AND
CorY DCMC-SIREETS, & REQUEST TO QCCUPY SPACE CURRENTLY USED BY AUTHORIZED VEHICIES. APPROVAL MUST BE RECEVED FROM
AUTHORIZED PARKING PRIOR TO DCCURYING THESE AREAS,

NYC Depariment of Transportation

Bureau of Parmit Management and Construction Control
55 Walar Streat - 7" Floor, New York, NY 10041
T:212.838.9637 F:212.835.8970

waw. nye.govidot
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OCMC FILE NO: QEC-15-631 Jonuary 9, 2018
CONTRACT NO:  HWGIZZ4F) Page2of4
PROJECT: RECONSTRUCTION OF ROSEDALE AREA STREETS
o USRI
L. SPECIAL STIPULATIONS (CONTINED)
N, NOUFICATION ~ THE PERMITEE MUST AT LEAST TWO {31 WORONG DAYD BEFORE THE START OF CONSTRUCTION ROTWY WHE NYE

Deparamenr, NYC POUCE DEPARIMERE, NYCEMS, LoCAL COMMUNTY BOARD, Borausk Prespeny's Crace- Crgr Erciees, NYCDOT
CCMC OFFITE AND AL ABUTTING PROPERIY GWNERS,

0. CONSTRUCTION INFORMATIONAL SIGNS — THiS PROECT REQUIRES & CONSTRUC TGN PROECT INFORMATIOHAL 3158 {CFIB)
ACCORDARCE Wit NYCDIOT MIGHWAY RULE SSCTION 2-07 {4) AND (5], CRICKA AND A PROTCTYRE SOR THI SIGH MAY BE FOUND O THE
MNYCDOT weesre an

MR/ O NV GOV IO DOWNL ADS/PDE/DOT CFIS DIRECTIONS,POF

F.  ENHANCED MITIGATIONS
o ENHANCED MIMGATIONS FOR PEDESTRIAN FLOW, CIUDING METAL FENCING, SHALL BE PROVIDED 16 ENSURE PEIISHTANS STAY

WIHIN THE® CESIGRATED PATH/ROUIE.  PEDESTRIAN MANAGERS SHALL 36 PROVIDED 0 ASSIST WITH BEDESHIANS AT THE DESGNATED
CROSSWALK AREAS,

& NO STANDING ANYHME-TEMPORARY CONSIRUCTION” SIGNS AND TEMPORARY PAVEMENT MARKINGS SHALL BE INSTALIED
AN MAINTAINED A5 WARRANTED BY THE MAINIENANCE AND PROTFCTON 0OF TRAFEE [MPT REGEARED 10 FACIITATE TRAFSIC MOVERENTS
THROUGH B WORK ZONE. ALL TEMPORARY SIGNS ARD PAVEMENT MARKINGS SHALL 88 REMGVED UPOR COMPLETEON OF THE PROJECT,

o COMMUNITY QUIREACH SHALL 65 SEOVIDED TOR THE DURATION OF 145 SROSECT,

A. HOOK CREEK BOULEVARD BETWEEN 253%C STREET TO 257 STREET

B. 1397 AVENUE BETWEEN 254™ STREET AND HOOK CREEK BOULEVARD

C. FRANCIS LEWIS BOULEVARD BETWEEN 254™ STREET 1O 257 STREET

D. 255" STREET BETWEEN FRANCIS LEWIS BOULEVARD AND NASSAU COUNTY LINE
. 254™ STREET-BETWEEN FRANCIS LEWIS BOULEVARD TO NASSAU COUNTY LINE
F. 257 STREET BETWEEN FRANICISL LEWIS BOULEVARD TO NASSAU COUNTY LINE

Wworking hours shail be as folows:  7:00 AM 10 6:00 PM, wMonday thru Friday.

The:contracior shall mainfoin a 5-foot clear sidewalk for pedestrian traffic at-oll fimes.

The confractor shall maintain 1412 foot lane for focal and emergency iraffic during working hours.
The confractor shall restore the full width of the roadway after working hours.

STAGE I, CONSTRU D +4

*  Working hours shall beos foliows:  7:00 AM fo.4:00 PM, Monday thu Friday,
= The confrocior shall malntain o S-foot clear sidewalk for pedestrian fraffic of off fimes.
« The confractor shall maintain 1-12 foot lone for local and emergency fraffic during working hours,
«  The contractor shall restore the full width of the roadway after working hours.
GE lit; N F CURBS AND SIDEWALKS:

= Working hours shall be as folloves:  7:00 AM 16 6:00 PM, Monday thru Friciay.

The contractor shalt occupy 1-10 foot lane adiocent to the curb, '

»  The contractor shall close the sidewatk of all imes posting signs meeting NYCDOT speciiications directing
pedestrians to oppaesite sidewalk.

*  The cenfractor shall restore the full width of the roadway affer working hoius.

» The contracior shall work on one side of the street at a fime.

EfV: R ICTHION PAYEMENT:

*  Working hours sholl be as follows:  7:00 AM fo 6:00 PM, Monday thru Friday.

*  Tne conlractor shall maintain 1-12 foot lane tor local and emergency Toffic during working hours.

¢ The contractor shall restore full widih of roadwoy afier compiletion of fhe new pavement-with asphaliic
concrete.
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OCMCEILEND:  QEC-15-431 Janvary 9, 2018
CONTRACTNO:  HWQ274FI Page 3of 4
PROJECT: RECONSTRUCTION OF ROSEDALE AREA STREETS

1. GENERAL NOTES

A. THISIS NOT A PERMIT. THIS STPULAIION SHEET MUST 82 SUBMITTED WITH ALL REQUESTS FOR PERMIS PERTAINING TO THE ABQVE
CONIRATT AND PRESENT AT THE WORK SITE ALONG WiTH ALL ACHVE CONSTRUCTION PERMIIS WHEN THE APPROVED WORK IS BEING
PERFORMED,

THE PERMITTEE MUST COMPLY WitH ALL CONSIRUCHON EMBARGOS SSUED 8Y THE NYCDOT INCLUDING THE HOLDAY EMEARGO.
C.  THE PERMITIEE SHALL COMPLY WITH ALL REQUIREMENTS OF THE NYCDIOT SPECIAL EVENTS UNIT AS (DENTIFED SELOW:

1. Swmeer Fams / FESTVALS

ALL EXCAVATIONS MUST BE PLATED WITH SKID RESISTANT PLATES,

PLATES MUSTBE RECESSED AND FLUSH WITH PAYEMENT,

ALLPAVEMENT DEFECTS MUST BE CORRECTED WITHIN OB ADJACENT 1O THE WORK ZONE,

THE CONTRACTOR 1S RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYCDOT STREET & ARTERIAL

PAINTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE [AS DETERMINED 8Y NYCDOT}.

* AL EQUIPMENT TRARERS AND MATERIAL STORAGE MUST BE REMOVED.

2. RusNING [ WALKING / BIKING Events

® AL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PUATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT,

® AL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN'OR ADJACENT 1O THE WORK 20NE:

®  THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE vICIITY iF NYCDOT SiReer 8 ARTERIAL
MANTENANCE CANNOT MAKEREPAIRS DUE TO PROECT BIIERFERENCE {AS DEIERMINED 3Y NYCDOT]L

& ALLEQUIPMENT, TRAILERS AND MATERIAL STORACE MUST 88 REMOVED.

3. Farapes

ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT,

FORMATION AND DISPERSA]L AREA PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT {PLATES MUST BE SKIG RESISTANT].

ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENY 10 THE WORK IONE.

THE CONTRACTOR 8 RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE ViCRATY 1f NYCDOT SIREET 8 ARIERIAL

MANTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE {45 DETERMINED BY NYCDOT,.

* Al FGUIPMENT, TRALERS AND MATERIAL STORAGE MUST BE REMOVED.

4, Mayora Evenrs

& ALLEXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.

&  ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT I0 THE WORK ZONE.

& THE CONTRACTOR 15 RESHONSBLE FOR ANY DEFECTS WATHIN THE TMMEDIATE VICINTY F NYCDOT SIREET & ARTERIAL
MAINIENARCE CANNOT MAKE REPAIRS DUE TG PROJECT INTERFERENCE {45 DETERMINED 8Y NYCDOT.

€ ALLEQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

w

. & & @

D, AL RELOCATION WORK BY THE UTILTEES SUCH AS; CON EDISON, TELEPHONE, GAS AND CABLE TOMPANIES SHALL PRECEDE THE
CONTRACTORS" START OF WORK ON ALL AFFECTED ROADWAYS IN THE WPACTED CONTRACT AREA.

E. THE COMIRACIOR 15 ADVISED THAT OTHER QONTRACIORS MAY BE WORKING I THE GENERAL AREA DURING THE TERM DF THIS
SHPLLATION, N WHICH EVENT, THE CONTRACTOR MAY REGLIRE MODIFICATIONS BY THE OCMC-SIREETS.

£, THE PERMITIEE 1S NOT AUTHORIZED 10O ENTER, DCCUPY OR USE ANY PUBLICLY-OWNED OR PRIVATELY OWNED, NON-PAVED, LANUSCAPE
OR NOR-LANDSCAPED LOCATION WITHOUT SPECIFIC WRITTEN. PERMISSION, WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF A
LIMITED-ACCESS ARTERIAL HIGHWAY, WRITTEN APPROVAL FROM THE NYCDOT OCMC-HIGHWAYS IS REQUIRED, WHENTHELOCATION
1S WITHIN THE BIGHE-OBWAY OF A PUBLIC STREET OR PUBLIC PARK, WRITIEN APFROVAL FROM THE NEW YORK CrIv DEPARTMENT OF
TRANSPORTANON OR NEW YORK £JTY DEPARTMENT OF PARKS AND RECREATION 1§ REGUIRED., WHEN THE LOCATION 1§ WITHIN THE
RIGHT-OF-WAY OF ARY OTHER JURISTICTION SUCH AS PRIVATE PROPERTY, STATE, FEDERAL EIC., IT IS THE PERMITIEE’S RESPONSIBILITY TO
DETERMINE THE PROPERTY OWNER AND OBTAIN THE WRITIEN APPROVAL.

G.  THE PERMITIEE SHALL ADHERE TO THE NYCDOT BUREAU OF BRIDGES" SPECIAL PROVISIONS FOR LANDSCAPE PROTECTION,
MAINTEHANCE AND RESTORATON, ITEnS 118,15 THROUGH 1.18.19, WHENEVER AND WHEREVER ANY OF THE PERMATEE'S ACTIVITIES
OCCUR WITHIN A LINITED ACCESS ARTERIAL HIGHWAY RIGHT - OF - WAY,

H, NO DEVIATION OR DEPARTURE FROM THESE STIPULATIONS WILL BE PERMITIED WITHOUT THE PRIOR WRITTEN APPROVALFROMTHE OCMC-
SIREERS.  REQUEST FOR SUCH MODIFICANONS SHALL BE SUBMITIED 10 THE OFRCE OF THE QUMC-SIRERTS, NEW YORK Ciy
DEPARTMERT-OF TRANSPORTATION, & MIMBAUM 1% TWENTY {20 DAYS IN ADVANCE FOR CONSIDERAHON,

L FOR ANY CONSTRUCTION ACTIVITY RESULTING 1N THE FULL CLOSURE OF A ROADWAY FOR MORE THAN 180 CONSECUTIVE CALENDAR
DIAYS, THE CONTRACTOR MUST FRODUCE AND SUBMIT & COMMUNITY REASSESSAMENT, IAPACT AND AMELIORATION {CRIA] STATEMENT
10 NYCDOT PLANNING AND OBTAIN THER APPROVAL BEFORE APFLYING FOR PERMITS, IN COMPLIANCE WITH THE PROVISIONS OF
Locar Law 24 Seer Crosurs Law.
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OCMC FILE NO: QEC-15-431 Janyary 9. 2018
CONIRACT HO: HWG274F1 Poge 4ot 4
PROJECT: RECONSTRUCTION OF ROSEDALE AREA STREETS

. _GENERAL NOTES (CONTNUED]

Jo FOR THIS PROJECT THE CONIRAGTOR SHALL FURNISH, INSTALL AND MAINTAIN ALL NECESSARY ADVANCE WARNING AND DETOUR SIBNS,
TEMPORARY CONTROL DEVICES. BARRICADES, LIGHTS AND RASHING ARRGW BOARDS N ACCORDANCE WITH THE “MANUAL ON
UNIFORM TRAFAIC CONIROL DEVICER, ™ THE TYPICAL SCHEMES INCLUDED IN THIS SPECIFHICATION, AND AS ORDERED-BY THE ENGINEER-{N-
CHARGE ANDY TR QU RC-STRFFTS.

K. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIEYING HIS CONSTRUCTION SIGNAGE. THE IDENTFCATION SHALL INCIUDE THE
CONIRACTOR'S NARSE, SPONSORING AGENCY NAME AND THE CONTRACT NUMEBER. THE IDENTIRCATION SHALL BE FLACED ON THE BACK
OF THE SIGN. THE LETTERING SHALL BE THREE {3} INCHES HIGH.

Lo THE OCMC-SIRERTS RESERVES THERIGHT TO VO DR MODIFY BIESE STIPLLATIONS SHOULD CONSTRUCTION FAIL T0 COMMENCE WITHN
TWO (2] YEARS OF THE SIGRED. DATE OF THESE STIRULATIONS.

ANE BARRA

STEPHEN PINKUS
DIRECTOR PROJECT MANAGER
OCMC-STREETS OCMC-Sreers
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THE CITY OF NEW YORK DEPARTMENT OF SANITATION

Interpretive Memorandum # 2

The Contractor is notified that the following Department of Sanitation (DOS)
Interpretive Memorandum # 2 does not guarantee that a temporary

stockpile location will be approved for this project. In addition, the
Department of Design and Construction (DDC) reserves the right to rescind
approval for any temporary stockpile location at any time. No payment will
be made to the Contractor if either a temporary stockpile location is not
approved for this project, or DDC rescinds an approval for any reason.
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THE CITY OF NEW YORK Department of Sanitation

S. ELIZABETH SEARLE

Assistanmt Commissioner
for Logal Affalrs
Buroau of Legal Affairs
L 44 Beaver Streat
Department of Sanitation Rules and Regulations Governing  New York, NY 20004
Non-Putrescible Solid Waste Transfer Stations Talaphona (212) 637-8110
FAX (212) 827-8243
INTERPRETIVE MEMORANDUM # 2
February 14, 1995

Subject: Tetnporary Storage and Processing of Construction and Demolition Debris
by New York City Agency Contractors

Contractors performing construction work for New York City agencies may be
required to excavate dir, concrete, rock, gravel and similar materials (“construction
materials”) from a contract site or to remove from a contract site construction materials
resubiing, om.enestoetion., demalisian., alteratian., mpaln o marMItian of SErmas,

- streets or buildings. On street copstruction projects. construction materials required to be

excavated or removed may also include asphalt. The purposc of this Interpretive
Memorandum is to (a) define the circumsiances under which the Department of
Sanitaton (the "Department”) will not deem its Rules and Regulations Governing Non-
Putrescible Solid Waste Transfer Stations (the "Rules™) to apply to the iemporary storage.
processing and/or stockpiling (collectively, "stockpiling™) of such consiruction matrials
and (b) the procedure for ensuring such exemption. [tis the responsibility of the

contracting agency to oversee its contractors” compliance with the Rules and with this
Interpretive Memorandum.

Where a City contractor has:

{(z)  setaside an area of a contract site for stockpiling construction materials
excavated from and/or intended for that site; or

{b)  received written approval from the contracting agency for an off-site
stockpiling location,

the Department will not deem such stockpiling location a transfer station and will
not require the contractor to obtain a transfer station permit so long as; -

)] no construction matcrials or debris from off thg contract site are received
at the designated location for subscquent transfer to another
location (other than the contract sie); and

(d)  the wemporary stockpiling location is clearly described as
such in the contract or clearly approved by the construction agency and
designated as such in writing to the Depariment by the agency; and

(e)  the consiruction agency represents in writing to the Department that such \
agency will monitor the temporary stockpiling location and ensure its 3
clean-up and restoration pursuant to the procedures set out in this

memorandum, (g T

Help Reduce
New York's Wiste,
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Example: Street Construction Projects

As part of a contract for street construction, the contractor may be working
at ong end of a street and using an area at the other end of the sireet for the
teruporary stockpiiing of construction materials. Both ends of the street are part
of the consteuction contract site. In addition, the contractor may have leased an
off-site Jocation for temporary stockpiling of materials, which, following
processing, will be reincorporated into the contract site, with some portion of the
remainder designated for delivery 1o a Department disposal facility. Neither
location will be regulated by the Department as a transfer station so long as the
procedurcs sct out in this memorandum are followed,

2. Procedure for Exception.

Upon a City construction agency's approval of any location to be designated as a
temporary processing. storage or stockpiling area, that agency must determine that (a) its
contract with the contractor provides for clean-up and restoration of such area by, for
example, the contractor’s posting of a restoration hond and/or by contractual set-off and
{b) the agency has adequate procedures for monitoring the designated area to ensure that

" it does not violate the provisions set forth in this memorandum and that such location is
cleaned up and restored at the completion of the contract work,

" The City construction agency must submit an official letter to the Department
acknowlcdging compliance with hoth (a} and (b) immediately above and representing that
the sgeney will cnsure the contractor's compliance, The letter 10 be submitted must be in
subsiantially the following form, addressed 10 the Director, Bureau of Waste Disposal,
Department of Sanitation, 125 Worth Street, Room 726, New York, NY 10013:

"The New York City Department of {the "Agency”)
has awarded a construction contract 10 (Contracton)
(the "Contractor™) for work to be performed at {Contract

Sited

a. This Agency has approved the following lecations to be used by the
Contractor for the temporary storape, processing and/or stockpiling of
construction materials (the "Stockpiling Locations™) excavated from the
construction site or intended for the construction site:

b. The terms of the contract require the Contractor to clcan up and restore the
Stockpiling Locations, whether on or off the contract site, at or before the
completion of the contract work,

[ This Agency assumes responsibility for the monitoring of Stockpiling
Locations to ensure that only materials received from and/or intended for the
construction site are stockpiled at such locations and we will enforce clean-up and
restoration of such Locations at the end of their use for iemporary stockpiling or
at the termination of the contract, whichever occurs carlicr. through restoration

*
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bonding requirements and/or contractual set-off provisions such that the costs of
clean-up and restoration will not become a charge to the Department or the City. "

3. WhenaTransfer Station Permitis Required

A wansfer station permit will be required under any circumstances other than
those outlined above, Except in the specifically defined circumstances set forth in this
memorandum, any operator of a location or facility which receives, processes, stores or
stockpiles construction and demolition debris or fill material for purposes of transfer to
another location, including o a2 New York City Departioent of Sanitaton facility, and
whether or not under contract to the Department for the delivery of such materials, will be
fully subject to the Department's transfer station rules and Hable for enforcement for
violations,




VMYl  SEWER AND WATER MAIN
REVISIONS TO SPECIFICATIONS
NOTICE

The Standard Sewer And Water Main Specifications of the Department of
Environmental Protection (dated July 1, 2014), Sewer Design Standards of the
Department of Environmental Protection (dated (September 2007) Revised
January 5, 2009), Water Main Standard Drawings of the Department of
Environmental Protection (latest revisions), and Specifications For Trunk Main
Work of the Department of Environmental Protection (dated July 2014) shall be
included as part of the contract documents. These said specifications and
standard drawings are hereby revised under the following section headings:

A. NOTICE TO BIDDERS

B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN
SPECIFICATIONS

C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK




PROJECT ID.: HWQ274F1

A. NOTICE TO BIDDERS

(1) The Contractor is notified that a Notice To Proceed (NTP) date will be issued for work to commence
within twenty-one (21) to thirty (30) days of Contract Registration.

(2) The Contractor shall furnish, install, maintain and subsequently remove temporary Protective Tree
Barriers. Protective Tree Barriers shall be Type B, unless otherwise directed by the Engineer, and
shall be constructed and installed as shown on the Protective Tree Barrier sketch in Department Of
Transportation, Standard Highway Details Of Construction, Drawing No. H-1046A, as directed by the
Engineer, and in accordance with Department of Parks and Recreation requirements.

(3) All utility locations and invert elevations are not guaranteed, nor is there any guarantee that all existing
utilities, whether functional or abandoned within the project area are shown.

(4) All existing house connections shall be maintained and supported during construction. The Contractor
shall replace any existing house connection damaged as a result of the Contractor's construction
operations as ordered by the Engineer at no cost to the City.

(5) The Contractor is advised that any City owned light poles, traffic signals, street name signs, traffic
signs and encumbrances including, but not limited to, underground conduit displaced as the result of
the installation of the new sewers, water mains, catch basins, catch basin connections and
appurtenances shall be replaced in kind and as directed by the Engineer. The cost of such work shall
be deemed included in the prices bid for all items of work under this contract.

(6) The Contractor is notified that Victaulic Style 77 Coupling is no longer acceptable for use in any steel
water main work. All reference to Victaulic Style 77 Coupling within the Standard Sewer And Water
Main Specifications of the Department of Environmental Protection (dated July 1, 2014), the Water
Main Standard Drawings of the Department of Environmental Protection (latest revisions), the
Specifications For Trunk Main Work (dated July 2014), and the contract drawings, shall be replaced
with Bolted Split-Sleeve Restrained Coupling.

(7) The Contractor is notified that wherever the ltem No. “6.52” and words “flagger”, “flagperson” and
“flagman” are used in the contract documents and drawings it shall mean the ltem No. “6.52 CG” and
the words “Crossing Guard”, respectively. The Contractor is advised that until the Comptroller of the
City of New York sets a prevailing wage rate for crossing guards, there are no prevailing wage rates
for crossing guards.

(8) The Contractor is notified that the fuel cost per gallon used in the formula under Sub-Article 26.2.8 of
the Standard Construction Contract for Extra Work will be derived from the fuel price index for the
United States East Coast published weekly by the United States Energy Information Administration
("USEIA”), and available on its website at http://www.eia.gov/petroleum/gasdiesel/ . The USEIA
published cost per gallon for the applicable fuel on the East Coast for the week in which the first day of
each calendar quarter during the contract term occurs (i.e., January 1% , April 1%, July 1* and
September 1° ) will be used in the reimbursement formula for all Extra Work invoiced that was
performed during that calendar quarter. Should the USEIA stop publishing this fuel price index, the
fuel cost per gallon will be determined by reference to a substitute index to be agreed upon by the
Contractor and the City.

(9) The Contractor is responsible for any damage to the existing street and traffic signal equipment,
including underground conduits and the safety of both pedestrian and vehicular traffic for the duration
of the contract.

Should any conduits, cables or foundations need repair due to the Contractor’'s negligent operations
during construction, all work shall be performed according to NYCDOT Bureau of Traffic's Standard
Drawings and Specifications at the sole expense of the Contractor.

SW-1




DATED: December 20, 2017

PROJECT ID.: HWQ274F1

It is the Contractor's responsibility to secure an approved electrical contractor to perform all traffic
signal work (if any). For list of approved electrical contractors, contact Mr. Michael R. LeFosse of New
York City Department of Transportation at (212) 839-3799.

(10) The contractor is notified that where ever ductile iron pipe is installed within the project scope,

“especially in soil environments that are considered to be potentially corrosive to ductile iron pipe, that
the Engineer may direct the Contractor to test the soil and other conditions that affect the corrosion
rate of ductile iron pipe in accordance with “AWWA C105/A21.5, Appendix A” to determine the
necessity of polyethylene encasement of pipe. The rate of testing shall not exceed two tests per
block. The Engineer reserves the right to witness all sampling and testing of the soil.

The cost for testing the sail, including all labor, materials and equipment, shall be included in the
prices bid for laying ductile iron pipe and fittings per Section 60.12 of the Standard Sewer and Water
Main Specifications.

If the soil is found corrosive for the ductile iron pipe, the Contractor shall encase the new ductile iron
pipe and appurtenances in an approved loose 8-mil thick polyethylene sleeve in accordance with item
65.21 PS - “FURNISHING AND PLACING POLYETHYLENE SLEEVE", or as ordered by the
Engineer. The payment for all labor, materials and equipment, etc., complete, required for the
encasing the ductile iron pipe shall be deemed included in the price bid for the item 65.21 PS - "

FURNISHING AND PLACING POLYETHYLENE SLEEVE” and no separate payment shall be made.

SW-2




DATED: December 20, 2017 PROJECT ID.: HWQ274F1

(1)

(2

3)

B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS

Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 1-13:
Add the following to Subsection 10.21:

(1) N.Y.C. D‘.E.P., BUREAU OF WATER‘ AND SEWERS OPERATIONS

The Contractor shall notify Mr. Peter Gordon, P.E., Chief, Linear Capital Program Management
Division at the Department of Environmental Protection, 59-17 Junction Bivd., 3rd floor low rise,
Corona N.Y. 11368, at least thirty (30) days prior to the start of construction.

(2) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor shall notify Mr. Michael Lofesse/Ghanshyyam Patel - Signal/Street Lighting

Operations, 34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3799/ (212) 839-3359, at
least seventy-two (72) hours prior to the start of construction.

Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page I-15:
Add the following to Subsection 10.30:
(1) Traffic Stipulations:

The Contractor shall refer to Traffic Stipulations identified in the maintenance of traffic requiremenfs
under Highway Contract No. HWQ274F1.

Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page VII-67:
Add the following to Subsection 71.41.4:
(E) Specific Pavement Restoration Provisions:

(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid
for in accordance with Highway Construction Plans, Details and Specifications for Highway
Project ID. HWQ274F1.

SW-3
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

1) Refer to Part 1 — Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 11. Fabrication:, Page 4;
Add the following to Section 11:

All steel water mains shall be spiral welded pipes, and all steel water main fittings shall be fabricated
from qualified spiral welded pipe. Can type pipe is not acceptable.

2) Refer to Part 1 — Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 13. Special Fittings:, Page 5;
Add the following to Section 13:

The steel reducer shall have a length of seven (7) feet for every twelve (12} inches reduction in
diameter.

END OF SECTION
This Section consists of four (4) pages.

SW-4




GAS COST SHARING (EP-7)
| STANDARD SPECIFICATIONS

NOTICE

THE PAGES CONTAINED IN THIS SECTION REPRESENT THE GAS COST
SHARING WORK THAT SHALL APPLY TO AND BECOME A PART OF THE
CONTRACT.
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TABLE OF CONTENT

‘ I- NOTICE TO ALL BIDDERS; GAS COST SHARING WORK
Il - GENERAL PROVISIONS; GAS COST SHARING WORK

1. General
2. Gas Interferences And Accommodations
2a. Water Main Accommodations
2b. Sewer Accommodations
Quantity Overruns, EP-7 Funded Bid Items
Changes And Extra Work .
Excavation
Backfilling And Street Restoration
Non-Responsive Bids
Minimum Clearances
. Work By Facility Operator
10. Materials Furnished By Facility Operator
11. Liability And Insurance
12. Width And Depth Of Excavation
13. Depth And Crossing Angles Of Gas Facilities
“14. Maintenance Of Traffic For Gas Work
15. Relocated Gas And Temporary Systems Installation
16. Role Of Company Inspector
17. Coordination With Gas Company

©CONOO AW

Il - TECHNICAL SECTION

. SECTION6.01

SECTION 6.02

Trench Crossings; Support And Protection Of Gas Facilities And Services.
Extra Excavation For The Installation Of Catch Basin Sewer Drain Pipes With
Gas Interferences.

SECTION®6.02.1 - Extra Excavation For The Installation Of Catch Basin Sewer Drain Pipes With
Upstream Inverts Greater Than Six (6) Feet.

Removal Of Abandoned Gas Facilities. All Sizes.

Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap. All Sizes.
(For National Grid Work Only)

Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap. All Sizes.
(For Con Edison Work Only)

SECTION 6.03
SECTION 6.03.1

SECTION 6.03.1a

SECTION 6.04 - Adjust Hardware To Grade Using Spacer Rings/Adaptors. (Street Repaving.)
SECTION 6.05 - Adjust Hardware To Grade By Resetting. (Road Reconstruction.)

SECTION 6.06 - Special Care Excavation And Backfilling.

SECTION 6.07 - Test Pits For Gas Facilities.

SECTIONG6.08 - “No Text”

SECTION6.09 - Trench Excavation and Backfill for New Gas Mains and Services

(For National Grid Work Only)
Trench Excavation and Backfill for New Gas Mains and Services
{For Con Edison Work Only)

SECTION 6.09a

IV - STANDARD SKETCHES; GAS COST SHARING WORK

NO.1 - Support Requirements For Gas Mains And Services Crossing Excavation Greater Than 4'-
0" Wide At Any Angle
NO. 1A - Support Requirements For Gas Mains Over 16" Diameter Up To And Including 48"
Diameter Crossing Excavation At Any Angle
NO.2 - Typical Methods Of Measurement For Gas Crossings
‘ NO.3 - Ultility Crossings During Catch Basin Chute Connection Pipe Installation
NO.4 - Utility Crossings During Catch Basin Chute Connection Pipe Installation (Extra Depth)
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NO.5 - Gas Main Encroachment On And/Or Parallel To Excavation Of Unsheeted Trench

V - PRELIMINARY GAS WORK TO BE PERFORMED BY FACILITY OPERATOR '

VI - LISTING OF APPROXIMATE LOCATIONS OF EP-7 BID ITEMS QUANTITIES

EP-7 (1.0) STD. SPECS EP7-2
08/08/2017 .




Project ID. HWQ274F1

I - NOTICE TO ALL BIDDERS; GAS COST SHARING WORK

All prospective bidders are hereby advised that, pursuant to the "Gas Facility Cost Allocation Act", ("the
Act"), the City of New York has entered into an agreement ("the Agreement") with the gas companies
(Con Edison or National Grid (formerly KeySpan Energy Delivery)) operating in their respective areas of
the City to "share" the cost of facility relocation and/or support and protection of facilities disturbed by
proposed water and/or sewer and related City work specified in this contract. Therefore, bid items,
specifications and estimated quantities for the incremental costs of support and protection of certain gas
facilities have been included in this contract. The low bid for this contract shall be determined by examining
each bid for all work to be performed under this contract including any work of support and protection of
gas facilities to be performed. The Contractor shall not seek additional compensation from gas companies
except as specifically set forth in its contract.

Il - GENERAL PROVISIONS; GAS COST SHARING WORK
1. General:

The Contractor shall perform City work with interferences from existing live and abandoned gas facilities.
This shall be defined as utility work. Therefore, this contract includes bid items, specifications and
estimated quantities designed to fully compensate him/her for the incremental costs of supporting,
protecting, providing accommodations and, avoiding disturbing gas facilities located in the streets shown
on the contract drawings. In the event that any other provisions of this contract related to gas facilities (or
private utilities) conflict with these provisions, these provisions shall supersede and govern all work related
to gas facilities owned by the companies operating in the project area. All utility work, as defined in these
specifications, including changes and additions thereto shall be paid solely by the City except when
specified otherwise in this contract. Contractor hereby agrees that the facility operator shall not be liable
to pay him/her for any work performed including extra utility work. Contractor agrees that its bid prices
include all compensation for loss of productivity and efficiency, idle time, delays (including any delays
occasioned by negotiation of a contract change), change in operations, mobilization, demobilization,
remobilization, added cost or expense, lost of profit, other damages or impact costs that may be suffered
by or because of utility work, or the presence of gas facilities in the proximity of City work and that it will
not seek additional compensation for these items. All disputes shall be resolved as specified in the
contract.

Pursuant to the Act, Agreement, and the New York City Administrative Code, the gas company(ies) has
been directed by the Commissioner and is required to perform all maintenance, repairs, replacement,
shifting, alteration, relocation, and/or removal work that are not part of this contract. By having bid on this
contract, the Contractor understands and agrees that the Commissioner has preasserted any right the City
has to require, including the issuance of any directives or so called "order outs" under the New York City
Administrative Code, any or all gas companies to maintain, repair, replace, protect, support, shift, alter,
relocate, and/or remove all gas facilities that are about to be disturbed by the City contract work. The
issuance of additional such directives during the performance of the contract work, where necessary in the
sole judgment of the Commissioner, shall be initiated by such Commissioner as set forth in the relevant
sections of the Act and Agreement. Contractor further agrees to insert such requirements as set forth
herein above into any contracts with its approved subcontractors so that its subcontractors also understand
and agree to such contract requirements.

2. Gas Interferences And Accommodations:

During the performance of sewer and water main work funded by the New York City Department of
Environmental Protection (NYCDEP), as instructed by the Engineer, the use of any applicable contract bid
item is allowed in order to resolve and accommodate all gas facilities interferences with such City work,
including the removal of contaminated soil in associated trench excavation. This is in addition to the
specified EP-7 bid items in the contract. Payment for such accommodation shall be funded by EP-7 bid
item “UTL-GCS-2WS - GAS INTERFERENCES AND ACCOMMODATIONS” (F.S. Fixed Sum). The
value of such accommodation shall be computed by multiplying the appropriate unit prices bid to the
quantity of work performed, as determined by the Engineer, and applying the total amount thus to be paid
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to EP-7 bid item “UTL-GCS-2WS - GAS INTERFERENCES AND ACCOMMODATIONS”. When EP-7 bid
item “UTL-GCS-2WS - GAS INTERFERENCES AND ACCOMMODATIONS” does not exist, such
additional accommodation work shall be at no cost to the City but shall be a matter of adjustment between
gas facility operator and Contractor. Private facilities, other than gas, that become in interference due to
gas interferences accommodations shall also be accommodated, if so directed by the Resident Engineer,
at no additional cost to the City and, provided that its owner agrees to be responsible for all additional costs
to Contractor, otherwise, such facility shall be ordered by the City to be maintained, shifted, relocated or
replaced by its owner at his/her expenses.

2a. Water Main Accommodations:

When water main construction is to be performed in this contract, Contractor shall be required, if warranted
by field conditions, and at locations designated by the Resident or Borough Engineer, to change the vertical
or horizontal alignment of water mains including but not limited to all additional iabor, material, work method
accommodations, furnishing, delivering and laying offset fittings and pipes, etc., necessary in order to
complete water main installation and, avoid gas interferences in the project area, including street
intersections. Typical work method accommodations shall include, but not be limited to, pier and plate,
installation of filter fabric and select fill, etc. Such work shall be performed as directed by the Engineer

and in accordance with contract specifications and latest edition of water mains standards and
specifications.

2b.Sewer Accommodations:

When sewer construction is to be performed in this contract, Contractor shall be required, if warranted by
field conditions, and at locations designated by the Resident or Borough Engineer, to change the horizontal
alignment of sewer facilities (if possible) including but not limited to all additional labor, material, work
method accommodations, furnishing, delivering and construction of additional manholes or modification of
manholes/catch basins, extending chute connections, house connections, using alternate materials and
methods, poured-in-place structures, etc., necessary in order to complete sewer installation and, avoid gas
interferences in the project area, including street intersections. The term sewer facility shall include, but
not be limited to, all sewer pipe and appurtenances, manholes, catch basins, catch basin chutes, etc. Such
work shall be performed as directed by the Engineer and in accordance with contract specifications and
latest edition of sewer standards and specifications.

3. Quantity Overruns, EP-7 Funded Bid ltems:

No quantity overrun, in excess of one hundred twenty five (125) percent, shall be permitted for EP-7
funded bid items (gas) included in this contract, except when Resident Engineer determines that such
overruns are caused by field modifications to planned City work, or approved construction methods, or
contract scope changes. Overruns not paid by City shall be negotiated and paid to Contractor by gas

facility operator who then shall be entitled to reimbursement by NYCDEP under established cost sharing
procedures.

4. Changes And Extra Work:

This section is not applicable to work defined under “Emergency Reconstruction Contracts” or so-called
“Where and When Contracts” since these projects, by definition, inherently encounter unanticipated gas
facilities and cannot be pre-engineered. In all other cases, any contract changes proposed for City work
shall also cover and include all associated changes to support and protection of gas facilities affected by
such changes to City work. In all other cases where the Contractor finds that City work cannot be
performed as planned and specified and/or, as approved because of a need to support, protect and/or
alleviate interferences from gas facilities that were not listed and/or shown, or incorrectly shown in contract
plans and specifications, he shall immediately notify the Resident Engineer and the facility operators’
representative of his findings. Resident Engineer shall promptly examine such claims and determine
whether or not such work is covered by contract bid items and /or specifications (contract bid items and
specifications shall include city contract items as well as EP-7 items). The Resident Engineer shall also
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examine the claim to determine if the application of EP-7 bid item “UTL-GCS-2WS - GAS
INTERFERENCES AND ACCOMMODATIONS” is appropriate to resolve the claim. If upon examination,
the Engineer determines that such field conditions were unanticipated (not shown and/or listed, or
incorrectly shown in contract documents) and are not covered by bid items and contract specifications, he
shall then direct the Contractor and the affected facility operator to negotiate the cost of supporting and
protecting, and/or alleviating the impact on City work caused by such unanticipated gas facilities with each
other with the understanding that the performance of City work shall continue during negotiations. If a
cost agreement is reached, the Contractor and facility operator shall adjust such costs between themselves
at no additional costs to the City contract. If the Contractor and affected facility operator do not reach an
agreement concerning the price to be paid for the extra work within five (5) business days of the Engineer's
directive to engage into such negotiations and, after considering: public safety and inconvenience,
requirements of laws and regulations applicable to private utilities, integrity of all utility systems, including
but not limited to sewer and water, gas, electric, telephone and, cable TV facilities, sound engineering
practices, cost (long and short term) to all affected parties, and potential City work delays, then the
Resident Engineer, depending on nature and severity of interferences with City work, shall either, direct
the facility operator to relocate or replace its facilities at its own discretion and cost, reimbursable by
NYCDEP under established gas cost sharing procedures or, direct the Contractor to perform the utility work
on actual time, material and equipment costs basis pursuant to relevant contract requirements and
amendments. Contract bid prices for any applicable items of work involved shall be applied, or converted
to an allowance for time and material charges. Changes shali be for affected portions of utility work
and, shall be processed with EP-7 funds.

5. Excavation:

All excavators shall notify the NYC/LI One Call Center at 1-800-272-4480 at least two (2) working days,
not including the day of the call, but not more than ten (10) working days in advance of the start of any
excavation work. The gas company(ies) will mark out its facilities within the project limits and provide
Construction Inspector(s) during all excavation work in close proximity (within twelve (12) inches) to gas
facilities. The Contractor shall exercise extreme caution when excavating in the vicinity of any gas facilities.
Hand excavation shall be performed within twelve (12) inches of gas facilities. The Contractor prior to
excavating underneath these facilities shall adequately support all gas facilities. Standard support details
for gas facilities have been included in the specifications. Any damage to gas facilities shall be reported
immediately to the gas company(ies). The Contractor shall be responsible for all cost associated with repairs
made necessary by damages caused by his operations.

6. Backfilling And Street Restoration:
Backfilling operations and street restorations shall be in accordance with contract requirements.
7. Non-Responsive Bids:

Every gas (EP-7) bid item has a suggested “Not less than” value per unit indicated on contract bid sheet.
Bids resulting in cost of less than suggested for EP-7 items are hereby prohibited and if submitted shall be
considered NON-RESPONSIVE.

8. Minimum Clearances:

Clearance requirements for City work shall govern and supersede any clearance requirement of gas facility
operator. Therefore, a minimum of twelve (12) inches clearance between private utilities and City water
mains, sewers or related structures to be installed in this contract shall be maintained. When this clearance
is not attainable, the Resident Engineer may allow a minimum of four (4) inches clearance. With less
than twelve (12) inches clearance a neoprene/polyethylene shield (to be provided by facility operator)
shall be installed as part of all work item specifications. However, if Resident Engineer determines that
City work cannot be performed within allowable clearance and no reasonable City accommodation (no-
cost change to City work) is possible, the City shall direct the facility operator to remove, relocate, shift,
or alter their facility(ies) pursuant to the New York City Administrative Code.
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9. Work By Facility Operator:

The facility operator may find it necessary to perform the following types of work during performance of
City work: accommodating a contractor’s request for gas facilities modifications (in order to facilitate City
contractor's proposed construction method) or, remedial and emergency work on gas facilities proper with
their own resources and materials if an approved method of construction for City work causes unanticipated
disturbances to gas facilities or, replacing defective gas facilities when they are exposed by the Contractor
and their actual conditions are observable by the facility operator. Also included in the above category
of defective gas facilities are: the presence of environmental contaminants attributable to the gas facility in
or around gas facilities. If such work is deemed required by the facility operator or if facility operator is
directed by the City to address such deficiencies at any time during the course of construction, the
Contractor shall modify the construction schedule at no cost to the City and allow the facility operator five
(5) business days to perform such work without interferences. Additional costs to the facility operator (in
cases of accommodations) or, Contractor (in cases of defective gas facilities) due to such gas work, if
any, shall be the responsibility of the parties involved and not of the City. Such costs shall be a matter of
adjustment between the Contractor and the facility operator.

10. Materials Furnished By Facility Operator:

It shall be the Contractor's responsibility to inspect material to be installed by him immediately upon
delivery and advise the facility operator through its authorized representative, of all damaged materials.
The Contractor at no additional costs to the City or the facility operator shall replace any material that is
damaged or lost after the Contractor's inspection.

11. Liability And Insurance:

Notwithstanding the provisions of this contract, the existing division of liabilities to third parties shall remain
the same as between the City and the company. Therefore, it is specifically agreed by the City, company
and Contractor (by bidding on this contract) that for the purpose of any liabilities to third parties, that the
City contractor performing work directly and physically relating to gas company facilities in this project,
shall be deemed an agent of the company and not an agent of the City, the New York City Municipal
Water Finance Authority, or the New York City Water Board. Contractor shall include the company as an
additional insured on all insurance policies maintained to comply with the City's insurance requirements.

12. Width And Depth Of Excavation:

Contractor shall not be authorized to deliberately change trench or excavation widths and/or depth
specified without Engineer's approval. Enlargement of any side of excavation up to eighteen (18) inches
beyond pay limits (or inside face of sheeting) requested by the Contractor for the installation of certain
types of sheeting may be granted. However, such enlargements or those greater than allowable shall not
be approved when, in the sole judgment of the City, field conditions allow the water mains and sewer work
to be performed within the limits specified and, the sole purpose of such enlargement request is to impact
adjacent utilities (public or private) whose support and protection are part of this contract. Any approval
shall be given at no additional cost to the City contract, including EP-7 funding, and all costs associated
with unauthorized enlargements shall be the sole responsibility of the Contractor.

13. Depth And Crossing Angles Of Gas Facilities:

Where gas facilities are shown (or specified as) crossing proposed alignment of sewers, water mains,
catch basins and chute connections or any other proposed excavations at specific angles (as measured
off plans or sketches or specified in contract), it shall be understood that actual field measurements may
deviate (plus or minus) forty-five (45) degrees from those shown or specified. The cover, or depth from
street surface to top of facilities, shall be as shown or specified in contract documents, no deviation is to
be assumed. Where gas facilities are not shown on contract documents, but their support and protection
are otherwise included in this contract then, all references to facilities crossing at "various angles and
depth” in the gas sections shall mean that such facilities are crossing sewer, water, catch basin and, catch
basin chute, and other excavations at a ninety (90) degree angle to the proposed sheeting line or side of
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excavation (for unsheeted trenches) with an allowable deviation of forty-five (45) degrees in any direction,
except for catch basin chute excavation where the allowable deviation shall be sixty (60) degrees. Where
the cover is not noted or specified, the bottom face of such facilities shall be assumed to be crossing
catch basin chutes at a depth of three (3) foot eight (8) inches or less from the street surface. Paragraph
No. 2 above shall apply in cases of distribution water main construction. Appropriate bid items and
specifications are provided for cases where angle and depth are greater than stated above. This section
also applies to work defined in “Emergency Reconstruction Contracts” or so-called “Where and When
Contracts”. These contracts are not pre-engineered and consequently have no drawings, sketches or
determined locations and so, gas facilities encountered will be crossing existing and proposed sewer,
water, catch basin/catch basin chutes and all appurtenances at various angles and depths.

14. Maintenance Of Traffic For Gas Work:

All work pertaining to gas bid items and specifications shall be performed within the contract maintenance
of traffic plan as specified in the contract document. The bid price for the Maintenance and Protection of
Traffic shall cover all work pertaining to gas items. The City shall make compensation for additional
maintenance and protection of traffic items in connection with gas item of work only when such additional
work is deemed reasonable and necessary by the Resident Engineer and is approved by him prior to its
performance.

15. Relocated Gas And Temporary Systems Installation:

In cases where the Contractor is allowed to select the location for temporary construction such as,
installation of dewatering headers, wells, well points, etc., he shall not disturb any gas facilities shown on
sketches provided in this section. The only exception shall be, if the affected gas company agrees to such
relocation and provided that the cost of such relocation is a matter of adjustment between the company
and Contractor, and at no cost to the City.

16. Role Of Company Inspector:

In any case in which the City elects to perform some or all support and protection work with its own
employees, personnel or contractors, the facility operator shall provide onsite inspectors to approve and
certify such support and protection work (exclusive of City accommodations) performed by the City's own
employees, personnel, and contractors. Facility operator's inspectors are not authorized to direct City
contractor during the performance of contract work. They shall act through the City Resident Engineer
and provide him/her required approvais and certifications, prior to preparing partial payments of EP-7
items, in a format and frequency to be prescribed by the appropriate City Head of Construction.

17. Coordination With Gas Company:
The Contractor shall be required to notify the gas company(ies), in writing, at least two (2) weeks prior to
the start of final paving in order to allow companies to complete any unfinished gas work located within the

area to be paved. Every effort shall be made to maintain gas service with minimum inconvenience to the
public.

lll - TECHNICAL SECTION

SECTION 6.01 - Trench Crossings; Support And Protection Of Gas Facilities And
Services.

1. Description:

Under this section, the Contractor shall provide all labor, materials, equipment, and incidentals required to
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support and/or protect the integrity of gas mains, services and appurtenances of any sizes, configurations,
and operating pressures crossing trench excavations above subgrade for planned construction of sewers
and water mains facilities. A gas service shall be defined as a gas pipe of three (3) inches in diameter or
less branching from the main to a customer pick up point or property valve box. A gas main may be any
size pipe that is part of a distribution or transmission network other than services described above.
Crossings shall be defined as gas facilities spanning the width of excavation (one side to the other side).
These crossings may be at various angles and depth as shown on “Gas Cost Sharing Work Standard
Sketches Nos. 1 and 1A”, and as specified in “General Provisions; Gas Cost Sharing Work Paragraph No.
13" and, at the locations shown or listed in contract documents. The gas company operating in the area,
(facility operator), owns these facilities. The work shall be performed in accordance with contract
specifications, plans, and at the directions of the Resident Engineer in consultation with the authorized
representatives of the facility operator.

2. Method Of Construction:

A. Protection: In general, the gas facilities shall be protected as required by New York State Industrial
Code 753. In particular, the Contractor shall use hand excavation methods (pick and shovel or hand
held power tools) directly below the pavement base to expose the gas facilities (marked out by facility
operators) and to ascertain the clearances and cover of the facilities with respect to the proposed
excavation. Upon exposing the affected facilities sufficiently, at the discretion of the Resident Engineer,
to ascertain the foregoing, Contractor shall be permitted to proceed with a combination of hand and
machine excavation, as appropriate, outside a zone of protection whose limit shall be defined as a
perimeter located twelve (12) inches from the outside face of each gas facility crossings (See “Gas
Cost Sharing Work Standard Sketch No. 2”). If the facilities are in direct interference with City work,
meaning that “Minimum Clearances” described in “General Provisions; Gas Cost Sharing Work
Paragraph No. 8" cannot be maintained, and excavation has to be temporarily or permanently
abandoned then this particular location shall become a test pit and dealt with as specified in Section
6.07, and “General Provisions; Gas Cost Sharing Work Paragraphs Nos. 2 and 8"

B. Support: Gas mains or services crossing excavations equal or less than four (4) feet wide are
generally self supporting, unless field conditions as determined by the Resident Engineer require
otherwise. The support requirements for gas mains and services crossing excavations greater than
four (4) feet wide shall be as shown on the attached “Gas Cost Sharing Work Standard Sketch No. 1”
and Contractor shall use sheeting methods that permit the maintenance of gas facilities in their existing
locations and configurations. Alternate methods equivalent to those shown on the sketch or
accommodations by the facility operator proposed by the Contractor in order to facilitate the execution
of the specified work shall be allowable, provided that prior approval is obtained by the Contractor
from the Engineer and the facility operator. The support and protection of gas facilities crossings
shown on plans, drawings, listings or otherwise identified in this contract shall not be circumvented with
the issuance of so called "order outs".

3. Method Of Measurement:

The Contractor shall be paid for supporting and/or protecting gas facilities crossing trench excavations
under the appropriate bid items covered by this section. The Contractor shall be directly responsible to
the facility operator for the total cost of using any alternate method requiring the use of resources owned
by the facility operator. Regardiess of the method used, the City shall pay the bid price for the appropriate
support and/or protect item of work. The average rate charged by the facility operator for alternate
support and protection work such as, disconnecting and reconnecting gas services is listed in attached
“Schedule GCS-A”.

4. Payment Restrictions:

These items shall not be paid for: gas services crossing unsheeted water main trench excavation;
abandoned gas main/services identified by facility operator; gas mains/services crossing trench
excavations for fire hydrant branch connections pipes, catch basins and/or chutes (sewer drain pipe),
house sewer and/or water services; gas facilities encroaching any face of excavation for sewer and/or
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water construction, all of which are covered under other contract sections. Also this item shall not be paid
for new gas mains and services crossing water trenches when trenching for such new facilities has been
performed by the Contractor in common with trench excavation for City work (overlapping trench limits).
The cost of supporting and protecting such gas facilities crossings shall be deemed included in the cost of
trench excavation for the new gas facilities. This payment restriction shall apply even if such common
trench gas excavation is not part of the contract. The prices bid for items covered by this section represent
full compensation to Contractor to completely perform the work described. No other bid items shall be
combined with these items in order to pay for gas main and/or services crossing excavations specified
herein.

5. Method Of Payment:

Each (Ea.) gas facility crossing trench excavation as described in these specifications shall be counted for
payment.

6. Price To Cover:

The cost of timber/steel supports installed for gas facilities shall be included in the bid price. The bid price
for each crossing shall also cover all additional supervision, labor, material (except those provided by the
facility operator), equipment and insurance necessary to completely maintain the gas facilities without
disruption of service to the customers and in accordance with contract plans, specifications and facility
operator standards. The price shall also include: changes of method of operations; sheeting modifications
where necessary to accommodate the gas facilities crossings; installation and removal of water pipe
under gas facilities (so called "snaking"); extra care during excavation (including hand excavation under
existing single and mulitiple gas facilities); extra backfilling and compaction around, over and under gas
facilities; installation and removal of sheeting around gas facilities; associated maintenance and protection
of traffic; barricades; and traffic plates that may be required to temporarily close and/or complete the work.

SECTION 6.02 - Extra Excavation For The Installation Of Catch Basin Sewer Drain
Pipes With Gas Interferences.

1. Description:

Under this item, the Contractor shall provide all labor, materials, equipment, insurance, and incidentals for
the extra excavation associated with the installation of catch basin sewer drain pipes (chute) under gas
facilities of various sizes crossing the trench excavation at various angles and depth at the locations
shown in the contract documents and also, for the support and protection of these facilities during
associated excavation and backfill operations. The gas company operating in the area, (facility operator),
owns these facilities.

2. Method Of Measurement:

The bid price shall be per location (Each) where extra excavation is required when catch basin sewer
drain pipes are installed at an upstream invert depth lower than four (4) feet (up to a maximum of six (6)
feet) from the proposed pavement grade because the bottom faces of interfering gas mains and
appurtenances are located at a depth greater than three (3) foot eight (8) inches from proposed pavement
surface (See “Gas Cost Sharing Work Standard Sketch No. 47).

3. Method Of Construction:

Incremental cost responsibility for chute excavation is determined by the first private facility encountered
starting from catch basin structure proper and that prevents the installation of the chute connection at an
upstream cover less than or equal to three (3) feet or any other minimum cover required to avoid City
facilities (e.g. water, sewer, etc.) as directed by the Resident Engineer.
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4. Payment Restrictions:

This item shall not apply and related bid item shall not be paid in cases where: .
A. Upstream invert chute is more than six (6) feet deep because of gas facilities.

B. Chute cannot be installed above existing gas facmtles because of interferences W|th other private
facilities that are not otherwise covered under this contract, regardless of upstream invert depth.

The above cases shall be at no cost to the City, but shall be a matter of adjustment between the
Contractor and the facility operator(s).

5. Price To Cover:

The bid price shall cover the additional cost of all additional supervision, labor, materials, equipment and
insurance, to complete the installation of catch basins and associated sewer connections in accordance
with the contract plans and specifications. The price shall include: excavation by hand around and under
single and multiple gas facilities; locating, supporting and protecting gas facilities; backfilling and all other
items necessary to perform all work incidental thereto including: installation and removal of drain pipe
under gas facilities (“snaking”); widening of trenches to facilitate the above work; subsequent additional
backfill and pavement restoration; modifying precast catch basin window to accommodate connection;
changing sheeting method and configuration to accommodate gas facility crossings; maintenance and
protection of traffic, barricades; and installation of traffic plates that may be required to temporarily close

and/or complete the work. The price shall not include removal of ledge rock and/or excavation of boulders
in open cut.

SECTION 6.02.1 - Extra Excavation For The Installation Of Catch Basin Sewer Drain
Pipes With Upstream Inverts Greater Than Six (6) Feet.

1. Description:

Under this item, the Contractor shall provide all labor, materials, equipment, insurance and incidentals for
the extra excavation of catch basin chutes where the upstream invert is greater than six (6) feet under gas
facilities of various sizes crossing the trench excavation at various angles and depth at the locations
shown in the contract documents or as determined by field conditions and also, for the support and
protection of these facilities during the associated excavation, sheeting and backfilling operations.

2. Method Of Measurement:

The bid price shall be per location (Each) where extra excavation and sheeting is required when the catch
basin chute installed at an upstream invert depth lower than six (6) feet from the proposed pavement
grade because the bottom faces of the interfering gas mains and appurtenances are located at a greater
depth than three foot eight inches from the proposed pavement surface only.

3. Method Of Construction:

Incremental cost responsibility for chute excavation is determined by the first private facility encountered
during such excavation when initiated from catch basin structure and that prevents the installation of the
chute at an upstream cover less than or equal to three (3) feet or any other cover required to avoid City
facilities as directed by the Resident Engineer.

4. Payment Restriction:

This item shall not apply and related bid item shall not be paid in cases where:

Upstream invert chute is less than or equal to six (6) feet deep because of gas facilities. Section 6.02
shall be paid.
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5. Price To Cover:

The bid price shall cover the additional cost of all supervision, labor, materials, equipment and insurance
to complete the installation of catch basin and associated sewer connections in accordance with the
contract plans and specifications. The price shall include: excavation by hand around and under single-
and multiple gas facilities; locating, supporting and protecting gas facilities incidental thereto; widening of
trenches to facilitate the above work; subsequent additional backfilling and pavement restoration; modifying
pre-cast basin window to accommodate connection; the installation of catch basin with deeper sumps as
specified; additional sheeting and changes in sheeting method and configuration to accommodate gas
facility crossings; maintenance and protection of traffic; barricades; and installation of traffic plates that may
be required to temporarily close and/or complete the work.

SECTION 6.03 - Removal Of Abandoned Gas Facilities. All Sizes.
1. Description:

Under this section the Contractor shall provide all labor, materials, equipment, insurance and, incidentals
required for the removal of abandoned gas mains, services, or appurtenances thereof, located within the
street shown on the contract plans, owned by gas company operating in the project area (facility operator),
used or to be used for or in connection with or to facilitate the conveying, transportation, distribution or
furnishing of gas (natural or manufactured or mixture of both) for light, heat, or power, but does not include
property used solely for or in connection with business of selling, distributing or furnishing of gas in enclosed

- containers. Such removal shall include only abandoned gas facilities that interfere with (i.e. cause

additional work) City work.
2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753. Gas
facilities shall not be removed without the approval of the facility operator whose authorized representative
shall certify in writing (specific facility or area wide facilities certification) and in a timely manner acceptable
to the Resident Engineer that abandoned facilities are free of combustible gas and any other environmental
contaminants prior to removal. The Resident Engineer shall rely on facility operator’s certification. The
facility operator may request the excavation of test pits (See Section 6.07) for this determination ahead of
City work and, Contractor shall provide safe access, facilitate and permit facility operator to enter test pit
excavations for the purpose of testing gas facilities to be removed by the Contractor. However, facility
operator may prefer to make this test during performance of City work, in order to issue the above
certification. This shall be permitted provided that it is agreed that additional costs, if any resulting from
this choice shall be a matter of adjustment between the Contractor and facility operator only, and at no cost
to the City.

3. Restrictions:

The facility operator shall be solely responsible for its contaminated gas facilities, surrounding contaminated
soil and their disposal and abatement procedures, unless contract bid items are applicable and provided
for such work. In such cases, the quantity removed shall be charged to EP-7 bid item “UTL- GCS-2WS -
GAS INTERFERENCES AND ACCOMMODATIONS” at the City bid prices.

4. Method Of Measurement:

Abandoned gas pipeline removal shall be measured for payment per linear foot of pipe and
appurtenances removed.

‘ 5. Price To Cover:
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The price shall cover all additional cost of supervision, labor, materials, equipment, and insurance
necessary to complete this work in accordance with the contract plans and specifications, including
excavation by hand around and under other City and facility operator owned properties and, where
necessary, support and protection of such properties. The price shall also cover breaking, cutting, and/or
burning of abandoned gas pipes and their disposal from the site; sealing open ends remaining in the
excavation with concrete or caps (caps to be provided by the facility operator) and backfilling of the area
where the pipeline has been removed with_clean backfill. The price shall also include any required dump
charges. This item does not include any type of extra excavation, backfiling, compaction, pavement
removal and restoration associated with abandoned gas facilities removal, all of which are covered under
Section 6.06.

SECTION 6.03.1 - Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap.
All Sizes. (For National Grid Work Only)

1. Description:

Under this section the Contractor shall provide all labor, materials, equipment, insurance and, incidentals
required for the removal of abandoned gas mains, services or appurtenances thereof, located within the
street shown on the contract plans, owned by the gas company operating in the project area (facility
operator), used or to be used for or in connection with or to facilitate the conveying, transportation,
distribution or furnishing of gas (natural or manufactured or mixture of both) for light, heat, or power, but
does not include property used solely for or in connection with business of selling, distributing or furnishing
of gas in enclosed containers. Such removal shall include only abandoned gas facilities that interfere with
(i.e. cause additional work) City work. These gas facilities may be coated with Coal Tar Wrap and so,
may require special handling and disposal methods as specified in National Grid Standard Operating
Procedure 12-2, Coal Tar Wrap Handling and 12NYCRR56.

2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753. Gas
facilities shall not be removed without the approval of the facility operator whose authorized representative
shall certify in writing (specific facility or area wide facilities certification) and in a timely manner acceptable
to the Resident Engineer that abandoned facilities are free of combustible gas and any other environmental
contaminants prior to removal. The Resident Engineer shall rely on the facility operator's certification. The
facility operator may request the excavation of test pits (See Section 6.07) for this determination ahead of
City work and, the Contractor shall provide safe access, facilitate and permit facility operator to enter test
pit excavations for the purpose of testing gas facilities to be removed by the Contractor. However, the
facility operator may prefer to make this test during performance of City work, in order to issue the above
certification. This shall be permitted provided that it is agreed that additional costs, if any, resulting from
this choice shall be a matter of adjustment between the Contractor and the facility operator only, and at no
cost to the City contract. Should such investigation result in the determination that the abandoned gas
facilities do not contain Coal Tar Wrap then the removal of said facilities shall be covered under separate
item (See Section 6.03).

3. Requirements:

The City Contractor shall excavate abandoned gas facility sufficiently, either in its entirety, or at locations
determined by Contractor to allow the removal of Coal Tar Wrap (if present on the abandoned gas facility)
and to facilitate the safe extraction of manageable lengths of abandoned pipe without damage to adjacent
facilities, utilities or City structures either parallel to or crossing above or below abandoned gas facility.
The Contractor is to allow access to the designated cutting points within the Contractor's trench by
authorized National Grid personnel who will remove the Coal Tar Wrap as per National Grid procedures.
This work by National Grid personnel shall be performed in a timely fashion and shall not unduly impede
the Contractor's progress and/or productivity. Upon completion of the coating removal, the Contractor
shall be allowed to cut, burn or grind the gas facility and remove the section of abandoned pipe. The
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Contractor at a site designated by the Contractor shall stockpile the removed pipe. The facility operator
will be responsible to provide trucking and disposal services with its own personnel and shall remove the
stockpiled pipes during off hours or during such time as agreed to by the Contractor. Since the pipe
removed will remain the property of the facility operator and is to be disposed of by the facility operator,
the facility operator shall be responsible for any required notifications, filings, dump charges and incidentals
associated with the disposal of abandoned gas facilities found to contain Coal Tar Wrap.

4. Method Of Measurement:;

Abandoned gas pipeline removal shall be measured for payment per linear foot of pipe and
appurtenances removed.

5. Price To Cover;

The price shall cover all additional cost of supervision, labor, materials, equipment and insurance necessary
to complete this work in accordance with the contract plans and specifications, including excavation by
hand around and under other City and facility operator owned properties and, where necessary, the support
and protection of such properties. The cost shall also include hand excavation in the area(s) of proposed
abandoned pipe cut(s), cutting and/or burning of abandoned gas pipes and stockpile of removed sections
of abandoned pipe and associated maintenance and protection of traffic, blocking and temporary fencing if
required. The unit price shall also cover sealing open ends remaining in the excavation with concrete or
end caps (end caps to be provided by the facility operator) and backfilling of the area where the abandoned
pipeline has been removed with clean backfill material. This item does not include any type of extra
excavation, backfilling, compaction, pavement removal and/or restoration (temporary and permanent)
associated with abandoned pipe removal (“lost trench”), all of which are covered under separate Section
6.06. The price shall also include allowance for any loss of productivity by the Contractor due to required
facility operator work to remove pipe coating and prepare pipe for cutting as well as any change in
Contractor's excavation method, additional trucking and/or stockpiling costs.

SECTION 6.03.1a - Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap.
All Sizes. (For Con Edison Work Only)

1. Description:

Under this section the Contractor shall provide all labor, material, equipment, insurance and, incidentals
required to prepare abandoned gas mains, services and appurtenances thereof located within the street
shown on contract plans, owned by the gas company operating in the project area (facility operator), for
removal due to interference with proposed City work. These abandoned gas facilities were, at one time,
used for or in connection with or to facilitate the conveying, transportation, distribution or furnishing of gas
(natural, manufactured or a combination of both) for light, heat, or power, but does not include property
used solely for or in connection with business of selling, distribution or furnishing of gas in enclosed
containers. Such preparation for removal shall include only abandoned gas facilities that interfere with
(i.e. cause additional work) City work. These gas facilities may be coated with Coal Tar Wrap which may
contain asbestos or PCB’s and so, may require special handling and disposal methods as specified in Con
Edison - ASBESTOS MANAGEMENT MANUAL, CHAPTER 6 - ASBESTOS WORK PROCEDURES,
SECTION 06.04 - COAL TAR WRAP REMOVAL. For under 25’ (feet) in length and an approved NYC-
DEP variance for over 25’ (feet).

2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753. Gas
Facilities shall not be removed without the approval of the facility operator whose authorized
representative shall certify in writing (specific facility or area wide facilities certification) and in a timely
manner acceptable to the Resident Engineer that abandoned facilities are free of combustible gas and any
other environmental contaminants prior to removal. The Resident Engineer shall rely on the facility
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operator’s certification. The facility operator may request the excavation of test pits (See Section 6.07) for
this determination ahead of City work and Contractor shall provide safe access, facilitate and permit
facility operator to enter test pit excavations for the purpose of testing gas facilities. However, the facility
operator may prefer to make this test during performance of City work in order to issue the above
certification. This shall be permitted provided that it is agreed that additional costs, if any, resulting from
this choice shall be a matter of adjustment between the Contractor and the facility operator only, and at-no
cost the City contract. Should such investigation result in the determination that the abandoned gas
facilities do not contain Coal Tar Warp then the removal of said facilities shall be covered under separate
item (See Section 6.03).

3. Requirements:

The Contractor shall excavate abandoned gas facility sufficiently, either in it's entirety, or at locations
determined by Contractor to allow the removal of Coal Tar Wrap (if present on the abandoned gas facility)
and to facilitate the safe extraction of manageable lengths of abandoned pipe without damage to adjacent
facilities, utilities or city structures either parallel to or crossing above or below abandoned gas facility.
The Contractor is to allow access to the designated cutting points within the Contractors trench by
authorized Con Edison personnel who will remove the Coal Tar Wrap as per Con Edison and/or NYC-DEP
approved procedures. This access shall conform to all applicable codes, rules & regulations. This work
by Con Edison personnel shall be performed in a timely fashion and shall not unduly impede the
Contractors progress and/or productivity. Upon compiletion of the coating removal, the Contractor shall be
allowed to cut, burn or grind the gas facility and remove the section of abandoned pipe. Contractor shall
designate a specific site to stockpile those removed pipes. The facility operator will be responsible to
provide trucking and disposal services with its own personnel and shall remove the stockpiled pipes during

off hours or during such time as agreed to by the Contractor. Since the pipe removed will remain the

property of the facility operator and is to be disposed of by the facility operator, the facility operator shall be
responsible for any required notifications, filings, dump charges and incidentals associated with the disposal
of abandoned gas facilities found to contain Coal Tar Wrap.

4. Method Of Measurement:

Abandoned gas facility removal shall be measured for payment per linear foot of pipe and appurtenances
removed.

5. Price To Cover:

The price shall cover all additional cost of supervision, labor, materials, equipment and insurance necessary
to complete this work in accordance with the plans and specifications, including, but not limited to,
excavation by hand around and under other City and facility operator owned properties and, where
necessary, the support and protection of such properties. The cost shall also include hand excavation in
the area(s) of proposed abandoned pipe cuf(s), cutting and/or burning of abandoned gas pipes and
stockpile of removed sections of abandoned pipe and associated maintenance of traffic, blocking and
temporary fencing if required. The unit price shall also cover sealing open ends remaining in the
excavation with concrete or end caps (end caps to be supplied by facility operator) and backfilling of the
area where the abandoned pipeline has been removed with clean backfill material. This item does not
include any type of extra excavation, backfilling, compaction, pavement removal and/or restoration
(temporary and permanent) associated with abandoned pipe removal (“lost trench”), all of which are
covered under separate Section 6.06. The price shall also include allowance for any loss of productivity
by the Contractor due to required facility operator work to remove pipe coating and prepare pipe for cutting
as well as any change in Contractor excavation method, additional trucking and/or stockpiling costs.

SECTION 6.04 - Adjust Hardware To Grade Using Spacer Rings/Adaptors. (Street
Repaving.)
1. Description:
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' Under this section, the Contractor shall provide all labor, supervision, materials, equipment, insurance and
incidentals required to adjust to final grade gas street surface hardware located within the contract area
boundaries shown on the plans. The gas company operating in the area, (facility operator), owns these
facilities. The work shall be performed in accordance with the contract plans, specifications and at the

directions of the Resident Engineer in concurrence with authorized representative of the facility operator.

2. Materials:

The facility operator shall furnish and deliver all prefabricated hardware parts required. These include
adaptors for the grade adjustment proper and new street hardware if existing ones are found to be defective,
all in accordance with the facility operator standards and City rules and regulations. The Contractor shall -
notify the facility operator of the installation schedule at least three (3) business days before materials
are required on the site. Should the facility operator fail to deliver the necessary material according to any
schedule mutually agreed upon by the Contractor and facility operator, the City shall not be responsible for
any delays attributable thereto, nor for the failure of delivery of such materials. On project where material
storage is not permitted on site, the facility operator shall deliver the required material to the Contractor's
yard and it shall be the Contractor's responsibility to transport the material to the work site when needed
for installation. 1t shall also be the Contractor's responsibility to inspect the materials to be installed by
him immediately upon delivery and advise the facility operator through its authorized representative, of
all damaged materials. The Contractor at no additional expense to the City or the facility operator shall
replace any material that is damaged or lost after the Contractor's inspection.

3. Method Of Measurement:

The Contractor shall be paid for each six (6) inch round box and/or nine (9) inch square box adjusted to
grade regardless of adjustment height requirements.

‘ 4. Price To Cover:

The unit price bid for this item shall include all additional labor, supervision, insurance, equipment and,
material (except those to be provided by the facility operator), required to adjust each box to grade as
required in the contract plans and specifications. The bid price shall also include the removal of existing
frames and covers from existing facilities to be salvaged and returned to the facility operator and, all
material transportation from the Contractor's material storage yard to the work site. In addition the bid
price shall include "chipping" around existing box using appropriate means and methods where grinding is
required.

SECTION 6.05 - Adjust Hardware To Grade By Resetting. (Road Reconstruction.)
1. Description:

Under this item, the Contractor shall provide all labor, supervision, materials, equipment, insurance and
incidentals required to adjust to the proposed grade gas street surface hardware located within the contract
area boundaries shown on the plans. The gas company operating in the area, (facility operator), owns
these facilities. The work shall consist of either building up or lowering or resetting the casting by removing
the existing frame and cover building up or decreasing the existing installation, replacing the frame and/or
cover if damaged or worn out, as determined by the Resident Engineer, with a new frame and/or cover
furnished by the owner, and setting the frame and cover to new elevation. The work shall be performed in
accordance with the contract plans, specifications and at the directions of the Resident Engineer.

2. Materials:
‘ The facility operator shall furnish and deliver all new hardware parts required. The Contractor shall furnish

materials such as mortar, bricks and concrete in compliance with contract requirements. At locations
where high-early strength concrete is required under this contract to be placed adjacent to gas facilities,
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then the requirement for concrete shall be high-early strength complying with the current New York State
Department of Transportation, Standard Specifications for Class F concrete. Existing castings may be
replaced as required and deemed necessary by the Engineer and by City rules and regulations. The
Contractor shall install the new castings of various sizes furnished by the facility operator. The Contractor
shall notify the facility operator of the installation schedule at least three (3) business days before
materials are required on the site and, shall provide off-loading services to the facility operator. Should the
facility operator fail to deliver the necessary material according to any schedule mutually agreed upon by
the Contractor and facility operator, the City shall not be responsible for any delays attributable thereto,
nor for the failure of delivery of such materials. Such delays shall be a matter of adjustment between the
Contractor and the facility operator. On project where material storage is not permitted on site, the facility
operator shall deliver the required material to the Contractor's yard and it shall be the Contractor's
responsibility to transport the material to the work site when needed for installation. It shall also be the
Contractor's responsibility to inspect the materials to be installed by him, immediately upon delivery and
advise the facility operator through its authorized representative, of all damaged materials. The
Contractor at no additional expense to the City or the facility operator shall replace any material that is
damaged or lost after the Contractor's inspection.

3. Methods Of Construction:

The Contractor shall remove and reinstall existing castings or install new castings to the proposed grade.
Setting and resetting the castings shall be done with mortar and brick according to the standards of the
facility operator. Work shall be performed in a workmanlike manner. Castings that are deemed
unacceptable for resetting shall remain the property of the facility operator and he shall be responsible for
their removal and proper disposal from site. No traffic shall be allowed on adjusted street hardware until
permitted by the Engineer.

4. Method Of Measurement:

The Contractor shall be paid for each gas hardware adjusted to grade regardless of size or adjustment
height requirements (up or down).

5. Price To Cover:

The unit price bid for this item shall include all additional labor, supervision, insurance, equipment and,
material (except those to be provided by the facility operator), required to adjust each gas hardware to
grade as required in the contract plans and specifications. The bid price shall also include the removal of
existing frames and covers from existing facilities; building up the existing installations with bricks and
mortar, or lowering the existing installation by removing bricks and mortar; replacing damaged frames
and/or covers with new frames and/or covers furnished by the facility operator; setting the frames and
covers to the new elevations; protect existing installations; repair minor structural damages to existing
installations prior to resetting frames; unloading of furnished castings at the Contractor's yard and
transporting castings from the Contractor's yard to the job site as required; completing the work in
accordance with the contract plans, specifications and, at the directions of the Engineer. In addition the

bid price shall include "chipping" around existing gas facilities using appropriate means and methods where
grinding is required.

SECTION 6.06 - Special Care Excavation And Backfilling.

1. Description:

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and incidentals
required to support and protect the integrity of live gas facilities including mains, services, related structures
and appurtenances during excavations. The gas company operating in the area, (facility operator), owns
these facilities. The work shall be performed in accordance with the contract plans, specifications and

at the directions of the Resident Engineer in consultation with authorized representatives of the facility
operator.
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2. Applicability Of Section:

This section shall apply to live gas facilities of various sizes located within two (2) feet of any face of
unsheeted excavation, (unsheeted excavation refers to any excavation performed for city work and includes
excavations performed that are to be subsequently sheeted using approved methods) and paralleling or,
encroaching any face of excavation. Also, for crossings greater than forty-five (45) degrees and/or located
at a cover depth greater than five (5) feet from existing street surface. Parallel facilities are not exposed at
any time during excavation (See “Gas Cost Sharing Work Standard Sketch No. 5"). Encroaching facilities
are partially exposed inside the limit of excavation (See “Gas Cost Sharing Work Standard Sketch No. 57).
This section shall also apply to gas facilities crossing catch basins excavation, and catch basins sewer
connections (chutes) trench excavation only when extra depth (covered in other section), is not required
for chutes installations because of such utilities interferences (See “Gas Cost Sharing Work Standard
Sketch No. 3”). This section shall also apply to gas services (if shown or otherwise listed in contract
documents) crossing unsheeted excavations for water mains, gas facilities crossing fire hydrant branch
connections, house sewer and/or water service connections excavations. This section shall also apply
for so called “loss trench”, as described further, and for additional excavation (pavement and/or soil),
backfilling, compaction, roadway base and pavement restoration due to abandoned gas facilities, only if
removed by Contractor. If operating status of gas facilities cannot be determined prior to excavation
then such facilities shall be considered live and this section shall fully apply. The excavation around
fully exposed live gas facilities along and within limits of excavation (not crossings) shall be covered by
this section also (not shown on “Gas Cost Sharing Work Standard Sketch No. 5”), however the support
requirement, if any is required, of such facilities is beyond the scope of these specifications and therefore
shall be the responsibility of facility operator to determine and prescribe, at no cost to the City contract, but
shall be a matter of adjustment between the Contractor and facility operator.

3.. Payment Restriction:

No special care excavation shall be paid for abandoned gas facilities paralleling and/or encroaching
excavation and therefore are not in direct interference with City work. Except as allowed in this section,
the bid item specified under this section shall not be used in combination with items covered under other
sections for work done due to a particular gas facility. This item shall not be paid for new gas facilities
when trenching for such new facilities has been performed by the Contractor of record in common with
trench excavation for City Work (overlapping trench limits). The cost of excavating with care as defined in
this section shall be deemed included in the cost of trench excavation for the new gas facilities. This
restriction shall apply even if such gas common trench excavation is not part of the contract. If facilities
are in direct interference with City work, meaning that “Minimum Clearances” described in “General
Provisions; Gas Cost Sharing Work Paragraph No. 8" cannot be maintained and excavation has to be
temporarily or permanently abandoned then this particular location shall become a test pit and dealt with
as specified in Section 6.07 and “General Provisions; Gas Cost Sharing Work Paragraphs Nos. 2 and 8".

4. Method Of Construction:

All excavation in the vicinity of gas facilities shall be as required by NYS Industrial Code 753. Where
these facilities are paralleling and located two (2) feet or less from the limits of the proposed excavation,
the Contractor shall use hand excavation methods (pick and shovel or hand held power tools) to ascertain
the clearances of these facilities with respect to the proposed excavation. Once the location of these
facilities with respect to the proposed excavation is verified to the satisfaction of the Resident Engineer,
the Contractor shall then proceed with a combination of hand and machine excavation as required
preserving the integrity of the facilities. The installation of timber supports or underpinning, when soil
foundation cannot fully support partially exposed pipes, may be required to prevent pipe movement as
directed by the Resident Engineer.

5. Method Of Payment:

The unit price for this work item shall be based on cubic yard (CY) of average excavation with care and, is
to be considered as an incremental cost for performing City work with gas facilities interferences.

EP-7 (1.0) STD. SPECS EP7-17
08/08/2017




. Project ID. HWQ274F1

6. Method Of Measurement:

A. For Paralleling Facilities: Volume calculated as: Depth as measured from existing street surface to
the bottom of unsheeted trench excavation allowable by OSHA regulations, multiplied by, the width
measured as one (1) foot from the face of excavation toward the center of excavation, multiplied by
the length of parallel facility, divided by twenty-seven (27) cubic feet per cubic yard (See “Gas Cost
Sharing Work Standard Sketch No. 5”). The gas facility is no longer considered to be in interference
once sheeting has been installed, therefore no further compensation for paralleling facilities as
described above will be made.

B. For Encroaching Facilities: Volume calculated as: Depth of trench as allowable by OSHA, maximum
up to five (5) feet multiplied by, the width of partially exposed pipe plus one (1) foot, multiplied by the
length of facility encroachment, divided by twenty-seven (27) cubic feet per cubic yard (See “Gas Cost
Sharing Work Standard Sketch No. 57).

C. Fully Exposed Gas Facilities: (Not shown on “Gas Cost Sharing Work Standard Sketch No. 57) along
and inside trench and/or crossing trench at an angle greater than forty-five (45) degrees and/or a
cover depth greater than five (5) feet from the existing street surface. The volume shall be measured
as the depth of trench excavation multiplied by the distance measured along the sheeting line
between two (2) points of intersections of the gas facilities and the sides of trench excavation, multiplied
by the width of trench excavation.

D. For Additional Excavation And Restoration Due To So Called "Loss Trench”, When The Integrity Of
Pavement And Soil Above And Around Existing Live Gas Facilities Cannot Be Maintained Due To lts
Lack Of Cohesiveness: Volume shall be calculated as: Depth of unsheeted trench excavation
multiplied by width measured as distance of facility from closest edge of unsheeted excavation plus,
width of facility proper plus, one (1) foot or a maximum width of three (3) feet multiplied by length of
facility fully exposed divided by, twenty-seven (27) cubic feet per cubic yard (not shown on “Gas Cost
Sharing Work Standard Sketch No. 57).

E. For Facilities Crossing Excavation For Catch Basins, Or Chutes Installations (When NYCDEP
Funded) Or Fire Hydrant Branch Connections, Or Unsheeted Water Main Trench, Or House Sewer
And/Or Water Services: Volume calculated as: Depth as measured from existing street surface to
the bottom of the trench excavation multiplied by, the width taken as the outside diameter of pipe or
the width of structure plus one (1) foot on either side (two (2) feet), multiplied by, the length of exposed
facility crossing the trench, divided by twenty-seven (27) cubic feet per cubic yard (not shown on “Gas
Cost Sharing Work Standard Sketch No. 57).

Overlapping volume dimensions measured as described above may occur when multiple facilities are
paralleling excavations, encroaching excavations or crossing catch basins and catch basin chute
installations. In such cases, all such facilities shall be counted as one limited by the extreme pipes, faces
(See “Gas Cost Sharing Work Standard Sketch No. 2"). The volume shall then be calculated as
described above.

7. Price To Cover:

The bid price shall also cover all additional supervision, labor; material, equipment and insurance necessary
to excavate while protecting and maintaining (excluding supports for fully exposed live gas) gas facilities
without disruption of service to the public and in accordance with contract specifications. The price shall
also include, changes of sheeting method and excavation width configuration where necessary to
accommodate gas facilities in their existing locations; difficulties during the installation of catch basins,
chute connections, hydrant branch, and house sewer and water connections under or over gas facilities;
loss of productivity due to slower rate of excavation (special care) during excavation, including the use of
such methods as: hand excavation around existing single and multiple facilities, extra excavation and
backfilling due to lost trench because of existing and adjacent gas facilities, compaction, removal of
sheeting from the facilities, extra roadway base restoration and temporary pavement, associated
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maintenance and protection of traffic, barricades, and traffic plates that may be required to temporarily
‘ close and/or complete the work.

SECTION 6.07 - Test Pits For Gas Facilities.
1. Description:

Under this section, the Contractor shall furnish all labor, materials, insurance, equipment and appliances
necessary to excavate, sheet and, maintain test pits at locations approved by the Resident Engineer in
consultation with the facility operator. Test pits shall be dug in order to ascertain exact locations, cover
and invert elevations, clearances, alignment and operating status (live or dead) of existing gas facilities.
The Contractor shall inspect jointly with the Resident Engineer and facility operator, gas facilities and other
structures uncovered, take all relevant measurements and elevations as directed by the Resident Engineer.
Tests to determine operating status of gas facilities shall be performed by facility operator. The pits shall be
covered with steel plates during daytime nonworking hours, and uncovered, as required, until the inspection
work is completed. Testing of gas facilities may require a maximum of four (4) hours. Then, the pits
shall be backfilled with clean fill, and resurfaced with temporary pavement. All traffic shall be maintained
and ali safety measures as stipulated shall be complied with.

2. Methods Of Construction:

A. Excavation: Existing pavement to be removed shall be neatly cut along lines of removal with a saw or
other approved equipment which leaves a neat straight joint line along the juncture with subsequently
replaced pavement. Excavation in the vicinity of utilities and other structures shall be performed using -
hand tools. Use of hand operated pneumatic and electric jackhammers will be permitted only for
breaking pavement and removal of masonry, concrete and boulders, or as otherwise directed by the
Resident Engineer. The Contractor shall properly dispose of all materials excavated from test pits

' away from site. Test pits shall be excavated at locations shown on the contract drawings or as
directed by the Resident Engineer. Additional test pits may be required and shall be excavated where
required, as ordered by the Resident Engineer. All test pits shall be excavated to a depth and size
necessary to locate the existing facilities. Sheeting shall be used when depth of excavation exceeds
five (5) feet. The sheeting required shall be furnished and installed in full compliance with the State of
New York and Federal Safety Codes requirements and as specified in contract, whichever is more
stringent. Care shall be taken that no existing gas facilities or other structures are broken or
damaged. All broken or damaged facilities shall be reported immediately to facility operator who shall
decide whether such facilities shall be repaired or replaced by company forces or by City contractor
and in conformance with “General Provisions; Gas Cost Sharing Work Paragraph No. 9". Contractor
shall excavate all material encountered, including large masses of concrete, cemented masonry and
boulders, as directed by the Resident Engineer. Any type of excavation protection used, shall satisfy
the following:

(a) Industrial Code Rule 753.

(b) Prevent injury to workers and the public, and avoid damage to existing water, sewer, and gas
pipes or other structures, and to pavements and their foundations, through caving or sliding of the
banks of the excavation.

Should it become necessary, as determined by the Resident Engineer, to enlarge any test pit in any
dimension after sheeting has been placed, the Contractor shall remove portions of the sheeting, as
necessary, enlarge the test pits as directed, and replace the sheeting without additional compensation
for this work other than for the additional volume of material excavated.

B. Maintenance Of Test Pits: Excavated test pits shall be maintained free of debris and kept dry by the
Contractor in order to permit the inspection and measurements and to determine the locations of
facilities. In order to accomplish this, Contractor shall, upon completion of excavation and placement

‘ of sheeting (if depth greater than five (5) feet), furnish and install adequate steel plates and posting
over the excavated pits and shall temporarily remove all equipment debris and workers, and relocate
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barricades in order to open the full width of street to traffic during nonworking hours. The Contractor
shall then, at no additional cost, relocate such barricades, barrels, cones and other warning devices
and remove steel plates, as and when directed by the Resident Engineer to facilitate the inspection of
exposed facilities. When work is being performed and the pits are not covered with steel plates, the
Contractor shall provide complete and safe access to the test pits as may be required, and he shall
provide construction barricades and maintain traffic at all times as shown or as directed by the Resident
Engineer. Upon completion of test pit inspection by the Resident Engineer, the pit shall be backfilled
by the Contractor as specified in contract, except that backfill material shall conform to contract
specifications for such purpose.

C. Pavement And Sidewalk Restoration: After backfilling is completed, the Contractor shall construct a
temporary pavement consisting of a minimum of four (4) inches thick asphaltic concrete mixture in
roadway areas or a two (2) inches thick asphaltic concrete mixture in sidewalk areas in order to
maintain existing pedestrian and vehicular traffic. This temporary pavement shall be maintained until
permanent pavement and sidewalk replacement is constructed as specified in contract.

3. Measurements:

The quantity to be measured for payment shall be the number of cubic yards of material removed from
within the limits of the pit dimensions as directed by the Resident Engineer. The volume occupied by
existing pipes or other structures remaining within the maximum payment lines will not be deducted from
the total volume measured except, where the cross sectional area of these facilities exceeds four (4)
square feet. As determined by the Resident Engineer, the quantity measured for payment may be
proportionate to a fair and reasonable estimate of gas responsibility in the total volume excavated.

4. Price To Cover:

The contract price bid per cubic yard for test pits shall cover all additional costs of labor, material, insurance,
equipment, appliances and incidentals required to excavate test pits, including removal and disposal of
excavated materials, sheeting, steel plating, backfill, compaction and temporary pavement and sidewalk
restoration all in accordance with the specifications and as directed by the Resident Engineer. The price
shall also include the cost of providing safe access to the excavation by facility operator for the performance
of certain test to determine operating status of gas facilities prior to City work. The price shall also

include support and protection of all gas facilities crossing excavation, paralleling and/or encroaching any
face of excavation.

SECTION 6.08 - “NO TEXT”

SECTION 6.09 - Trench Excavation and Backfill for New Gas Mains and Services
(For National Grid Work Only)

1. Description:

Under this section, the contractor shall furnish all labor, materials, equipment, insurance, permits and
incidentals required to break/remove roadway and sidewalk pavement, excavate, backfill and restore gas
trenches. The trench to be excavated shall be determined by the size of the gas facility to be installed. The
work shall be performed in accordance with applicable specifications, and/or at the direction of the Resident
Engineer in consultation with the facility operator.

2. Materials:

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be approved
by the facility operator in consultation with the Resident Engineer.
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3. Method of Construction:
Excavation — The Contractor shall saw cut and/or break and remove existing roadway which may include

but is not limited to, asphalt, concrete and cobblestone, utilizing approved equipment that leaves a neat
straight joint line along the juncture with subsequently replaced pavement. Prior to starting the trenching

- operation, the contractor shall excavate the appropriate gas main tie-in pits at the extremities of the gas

main sections to be replaced. Test pits shall be excavated to determine exact location of all tie-in pits and
at appropriate intervals along proposed trench excavation to verify lane and clearances as shown on the
contract plans. The tie-in pits shall be adequately protected by the contractor using wood fencing or steel
traffic plates until such time when the facility operator has completed the tie-in work. The Contractor shall
be permitted to excavate utilizing a combination of machine and hand excavation, as field conditions
warrant, and as directed by the facility operator. The trench shall be adjusted so as to provide for a nominal
cover on the new gas facilities or as required based on field conditions, applicable specifications, or as
directed by the facility operator in consultation with the Resident Engineer. The width of the trench shall be
as directed by the facility operator in consultation of the Resident Engineer. The bottom of the trench shall
be graded smooth with a minimum cushion of 3 inches of clean sand and in conformance with applicable
specification and be compacted, to minimize initial settlement and to avoid "point" support of new gas
facilities. All stones projecting into the trench bottom shall be removed, and the voids backfilled before the
new gas facilities are installed. Where streets are not to final grade, the cover shall be measured from the
final grade, or the existing grade, whichever provides the deeper trench. Excavation in the vicinity of utilities
and other structures shall be performed using hand tools. The contractor shall properly dispose of all
materials excavated away from site. Size and location of excavation shall be as directed by the facility
operator in consultation with the Resident Engineer. Trenches shall be excavated o a depth and size
necessary to facilitate the installation of the new gas facility and in conformance with the applicable
specification. All existing facilities that are encountered during trench excavating shall be protected in a
manner suitable to the facility operator in consultation with the Resident Engineer. Tight sheeting shall be
used, as required, based on field conditions and/or when the depth of excavation is equal to or greater than
five feet. Skeleton type sheeting will not be permitted. The sheeting required shall be furnished and installed
in full compliance with the State of New York and Federal Safety Code requirements and in compliance with
applicable specifications andfor as directed by the facility operator in consultation with the Resident
Engineer. Care shall be taken that no existing gas facilities or other structures are broken or damaged.
Contractor shall excavate all material encountered necessary to facilitate the installation of the new gas
facilities, and as directed by the facility operator. Care should be taken to avoid damage to existing utility
facilities and structures, and to pavements and their foundations, and to avoid caving or sliding banks within
the excavation.

Maintenance of Trench Excavation - Excavated trenches shall be maintained free of debris and kept dry by
the contractor. In order to accomplish this, contractor shall, upon completion of excavation and placement
of sheeting (as required and/or if depth is equal to or greater than five feet), furnish and install adequate
steel plates, as directed by the facility operator in consuitation with the Resident Engineer, and posting over
the excavated trenches and shall temporarily remove all equipment debris and workers, and relocate
barricades in order to open the full width of street to traffic during non-working hours, as required based on
DOT requirements. National Grid forces will perform all live gas main connections, dead gas main cut-outs,
and/or service work associated with disconnecting and reconnecting from old to new gas main The
Contractor shall then, at no additional cost, relocate such barricades barrels, cones and other warning
devices and remove steel plates, as and when directed by the facility operator in consultation with the
Resident Engineer to facilitate the installation of the new gas facilities. When work is being performed and
the excavations are not covered with steel plates, the Contractor shall provide complete and safe access to
the trench as may be required, and shall provide construction barricades and maintain traffic at all times as
shown or as directed by the facility operator in consultation with the Resident Engineer. The contractor has
the responsibility to maintain and set to grade all Nationa!l Grid hardware during backfill and pavement
restoration. Upon completion of installation of the new gas facility, the trench excavation shall be backfilled
by the contractor in accordance with Contract requirements and all backfill material shall conform to contract
specifications for such purpose.

Pavement and Sidewalk Restoration - After backfilling is completed, the contractor shall install temporary
pavement consisting of six inches (6”) thick asphaltic concrete mixture in roadway areas or a two inches (2")
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thick asphaltic concrete mixture in sidewalk areas in order to maintain existing pedestrian and vehicular
traffic. This temporary pavement shall be maintained until permanent replacement as specified in contract.
Permanent pavement restoration shall be as required by the appropriate contract specifications and as
directed by the Resident Engineer.

4. Method of Measurement;

The quantity to be measured for payment shall be the number of cubic yards (C.Y.) of trench actually
excavated, including roadway pavement, base and/or sidewalk concrete removed within the limits of the
trench as directed by the Resident Engineer in consultation with the facility operator. The volume occupied
by existing pipes or other structures will be deducted from the total volume measured as shown on contract
drawing(s) Title: EP-7 SECT. 6.09 GAS SPECIALTY CONTRACTOR WORK, or as encountered based on
existing field conditions.

5. Price to Cover:

The unit price bid per cubic yard for excavation shall include the cost of all supervision, labor, material,
equipment, insurance and incidentals necessary to complete excavation trenches, including backfill,
compaction testing and restoration of trenches and tie-ins pits as specified or shown on the contract, plans.
The bid price shall also include the cost of coordinating the sewer and water main work to be performed by
the contractor with the gas installation work to be performed by others. The price shall also include,
associated maintenance of traffic, and traffic plates and openings and closings of plates as may be required
in order to provide access to the facility operator during the new gas facility installation, and installing,
removing and maintaining tight sheeting that may be required, cut, break and remove various thickness of
surface and base pavement, excavate by hand, furnish, place and compact, in compliance with DOT
requirements, clean sand backfill following installation of the gas facility. Any required removing, trucking,
storing, and disposing of material shall be deemed included in the unit price. The price shall also include the
cost of providing temporary pavement restoration. Permanent pavement restoration shall be deemed
included in this item, as required and as directed by the Resident Engineer.

SECTION 6.09a Trench Excavation and Backfill for New Gas Mains and Services
(For Con Edison Work Only)

1. Description:

Under this section, the contractor shall furnish all labor, materials, equipment, insurance, permits and
incidentals required to break/remove roadway and sidewalk pavement, excavate, backfill and restore gas
trenches. The trench to be excavated shall be determined by the size of the gas facility to be installed. The
work shall be performed in accordance with applicable specifications, and/or at the direction of the Resident
Engineer in consultation with the facility operator.

2. Materials:

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be approved
by the facility operator in consultation with the Resident Engineer. Clean sand backfill material shall be used
and shall conform to Con Edison specification EO-1181-rev.6, General Specification for Backfilling of Trench
and Small Openings. ‘

3. Method of Construction:

Excavation — The Contractor shall saw cut and/or break and remove existing roadway which may include
but is not limited to, asphalt, concrete and cobblestone, utilizing approved equipment that leaves a neat
straight joint line along the juncture with subsequently replaced pavement. Prior to starting the trenching
operation, the contractor shall excavate the appropriate gas main tie-in pits at the extremities of the gas
main sections to be replaced. Test pits shall be excavated to determine exact location of all tie-in pits and
at appropriate intervais along proposed trench excavation to verify lane and clearances as shown on the
contract plans. The tie-in pits shall be adequately protected by the contractor using wood fencing or steel
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