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Introduction 

This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 

and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 

forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 

of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  

 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 

THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 

a. All required fields in PASSPort must be completed.  

2. One-page signed Bid Submission Form delivered in person to DDC before the bid due date; and 

3. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 

submission. 

b. If Bid security is in a form of a certified check, bidders must deliver the certified check with the 

signed Bid Submission Form. 

 

BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 

SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT,  PROVIDE THE BID SECURITY, AND DELIVER TO DDC THE 

ONE-PAGE SIGNED BID SUBMISSION FOR THE BID TO BE CONSIDERED RESPONSIVE. 

 

THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Any discrepancy between the total bid price listed on the Bid Submission Form and the bid 

information submitted in PASSPort.  

2. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 

response. 

3. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 

Please be advised that PBQs should be submitted to the Agency Contact Person 

(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 

date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 

be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 

directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 

If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 

you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 

Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 

schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-

fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders issued 
after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 
indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of 
work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct 
subcontracts, a description of the type and dollar value of work designated for participation by MBEs and/or 
WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 
addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 
prospective contractor’s required certification and affirmations. The contractor must engage in good faith 
efforts to meet the Participation Goals as established for the Task Order unless Agency has granted the 
contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.  

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART 2). A SCHEDULE B 

SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED 

AFFIRMATIONS WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 

(SCHEDULE B, PART 3). IN THE EVENT THAT THE CITY DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A 

SCHEDULE B WHERE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF 

THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 

CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) 
CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED 

SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-
RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 

HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF 

MAILING OR UPON DELIVERY, IF DELIVERED.  

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance 
by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award 
subcontracts within the subsequent 12 months. In the case of multi-year contracts, such list shall also be 
submitted every year thereafter. The Agency may also require the Contractor to report periodically about 
the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract 
valued at or below $3M for projects in New York City) or if the Contract is subject to a project labor 
agreement in accordance with Labor Law §222, and the bidder is required to identify at the time of bid 
submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, 
hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must 
identify all those to which it intends to award construction subcontracts for any portion of the Wicks 
trade work at the time of bid submission, regardless of what point in the life of the contract such 
subcontracts will occur. In identifying intended subcontractors in the bid submission, bidders may satisfy 
any Participation Goals established for this Contract by proposing one or more subcontractors that are 
MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the Contractor’s selection 
of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose alternate 
subcontractors.  

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the 
firms’ commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS 
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 

The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 

case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 

the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 

collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 

by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 

be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 

and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 

corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 

City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 

labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 

surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 

or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 

pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 

forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 

M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 

Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 

certified MBE and/or WBE firms.   
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Bid Schedule 

The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 

comply with the requirements of the corresponding sections of the specifications detailed in the table below. 

All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 

the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  

• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 

NYC DEP Specifications for Trunk Main Work; 

AND 

NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX 
Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 

Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX 
Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX 
Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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Pre-Award Process 

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 

information described in Sections (A) through (D) below.  If required, the bidder must submit such 

information within five (5) business days following receipt of notification from DDC that it is among the low 

bidders.  Such notification from DDC will be by email and will specify the types of information which must 

be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 

specified time frame, its bid may be rejected as nonresponsive. 

******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 

Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 

Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 

Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 

will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 

(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 

from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 

below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 

attesting to the fact that the bidder does not have such statements.  In addition, the bidder 

must submit the following documentation covering the three most recent fiscal years: 

signed federal tax returns, unaudited financial statements, and a “certified review letter” 

from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 

(90) days, the bidder must submit interim financial information that includes data on 

financial position and results of operation (income data) for the current fiscal year.  Such 

information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 

 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 

of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 

superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 

such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  

 (5) List of key material suppliers. 

 (6) Preliminary bar chart time schedule 

 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 

throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 

according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 

additional information as the Commissioner may require, including without limitation, an explanation or 

justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 

representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 

be provided.  
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Project References 

A. Contracts completed by the bidder 

List all contracts substantially completed within the last 4 years, up to a maximum of 10 projects, in descending order of date of 

substantial completion. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date 
Completed 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. No. (if 
different from owner) 
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B. Contracts currently under construction by the bidder 

List all contracts currently under construction even if they are not similar to the contract being awarded. 

Project & Location 
Contract 

Type 

Contract 
Amount 
($000) 

Subcontracted 
to Others 

($000) 

Uncompleted 
Portion 
($000) 

Date 
Scheduled to 

Complete 

Owner 
Reference & 

Tel. No. 

Architect/ 
Engineer 

Reference & Tel. 
No. 

(if different from 
owner) 
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C. Pending contracts not yet started by the bidder 

List all contracts awarded to or won by the bidder but not yet started. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date Scheduled 
to Start 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. 
No. (if different 

from owner) 
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THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

4/18/2022 
 
ADDENDUM No. # 1 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 
85022B0065– HWS2020K1 (REBID 1) 
 

 INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN RAMPS AS 
NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF BROOKLYN  
    
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein.   
The bidder is advised that the items listed below apply to the project: 
 
1.  Bidders Questions and Responses to Questions:  
 Attachment A is included with this Addendum. 
 
2. Revisions to Documents: 
 Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 Attachment C is included with this Addendum. 
 
Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME:   INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN 

RAMPS AS NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF 
BROOKLYN.   

 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 

No. Bidders Question  DDC Responses 
  

1 I have been in touch with help@mocs, and they 
suggested I contact you to make you aware the item 
tab is not included in this RFX.     

Missing item grid has been uploaded, please see 
ATTACHMENT C herein this addendum. 
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME: INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN  

RAMPS AS NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF 
BROOKLYN  

 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
1. Volume 3 updated 

• R-PAGES revised (SB 22-001 and SB 22-002 added). 
 
2. Plan Holders List added. 
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME:   INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND 

PEDESTRIAN RAMPS AS NECESSARY IN VARIOUS 
LOCATIONS - BOROUGH OF BROOKLYN. 

 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
Questionnaire Changes:  
 
None. 
 
Item Grid Changes:  
 
Missing item grid uploaded. 
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BID SUBMISSION DATE/ TIME:     April 26, 2022; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:           April 26, 2022; 11:30 AM 
 
PROJECT No. :   HWS2020K1 (REBID 1)  
 

TITLE:  INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND 
PEDESTRIAN RAMPS AS NECESSARY IN VARIOUS LOCATIONS 
- BOROUGH OF BROOKLYN  

ADDENDA ISSUED NO. OF 
DWG DATE 

APPROVED BY: 

SPECS UNIT GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions; 
Revisions to Documents; 
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THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

4/18/2022 
 
ADDENDUM No. # 2 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 
85022B0065– HWS2020K1 (REBID 1) 
 

 INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN RAMPS AS 
NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF BROOKLYN  
    
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein.   
The bidder is advised that the items listed below apply to the project: 
 
1.  Bidders Questions and Responses to Questions:  
 Attachment A is included with this Addendum. 
 
2. Revisions to Documents: 
 No Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 Attachment C is included with this Addendum. 
 
Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME:   INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN 

RAMPS AS NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF 
BROOKLYN.   

 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 

1. I was actually looking for, is the line items to bid 
on, as well as the quantities. I do not see it 
anywhere in PASSPort, and even Mocs said it 
wasn't added. 

Please navigate to the PASSPort Questionnaire, 
then the Bid Schedule Section. The Excel Bid 
Schedule with the items and quantities is 
attached. 
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME: INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND PEDESTRIAN  

RAMPS AS NECESSARY IN VARIOUS LOCATIONS - BOROUGH OF 
BROOKLYN  

 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
None. 
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DDC PROJECT #:  HWS2020K1 (REBID 1) 
 
PROJECT NAME:   INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND 

PEDESTRIAN RAMPS AS NECESSARY IN VARIOUS 
LOCATIONS - BOROUGH OF BROOKLYN. 

 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 3 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
Questionnaire Changes:  
 
None. 
 
Item Grid Changes:  
 
Item grid fixed. 
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SPECIFICATIONS AND STANDARDS OF PRIVATE UTILITIES 
 
Private Utility (CET) Work reference document “CET SPECIFICATIONS AND SKETCHES dated November 2010” 
is available for pick up by calling (718) 391-2085 for appointment between 8:30 A.M. and 4:00 P.M. at 30-30 
Thomson Avenue, First Floor Bid Procurement Room, L.I.C., N.Y. 11101. 
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Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

 

 

PART I. REQUIRED INFORMATION 
 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

 
The Contractor shall obtain a bid security in the 
amount indicated to the right.  

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right.  

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 50% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative 

□ Dedicated, full-time Project Safety 
Representative 

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work in the number of calendar days indicated to 
the right.  

 

See Page SA-4 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$2,500.00   for each consecutive 
calendar day over substantial 
completion time. 

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed   49 % of the Contract 
price 
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Standard Construction Contract Schedule A SA-2 
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CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

  5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
and Plants  
 
Twenty-four (24) Months for Trees and 
Plants 

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 
 
_______________________________ 
 
_________________________ Dollars 
 
($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in the 
PASSPort Procurement M/WBE 
Considerations Section. 
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STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the field 
office and all equipment specified in Section 6.40 - 
Engineer's Field Office, and/or if a cited deficiency 
exceed seventy two (72) hours after notice from the 
Engineer in writing, or is permitted to recur, liquidated 
damages will be assessed in the amount specified 
herein for each subsequent calendar day or part thereof 
that a cited deficiency resulting in nonpayment, as 
described in Section 6.40.5, is not corrected. 

$ 500.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 250.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements within 
three (3) hours after written notice from 
the Engineer. 

$ 500.00 for each and every hour of failing 
to open the entire width of roadway to 
traffic the morning following a 
night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to the 
City of New York, until such notice has been complied 
with or rescinded, the sum specified above per calendar 
day, for each instance of such failure, as liquidated 
damages and not as a penalty, for such default. 

$ 500.00 for each calendar day, for each 
occurrence 

VOLUME 3 OF 3, S – PAGES,  
PART (B) HIGHWAY PROJECT SPECIFIC PROVISIONS 

Page S-19, ARTICLE(C) EXECUTION OF WORK 
ORDERS LIQUIDATED DAMAGES FOR 

 EXECUTION OF WORK ORDERS  
 
If the Contractor fails to mobilize and begin work within 
the mobilization period specified in the Work Order 
issued and/or complete the work within the time frame 
for completion specified in the Work Order, liquidated 
damages will be assessed in the amount(s) specified 
herein each subsequent calendar day. 

$500.00 for each calendar day of failure to 
mobilize and begin work after the 
mobilization period specified in the Work 
Order and/or complete the work within the 
time frame for completion specified in the 
Work Order 
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Standard Construction Contract Schedule A SA-4 
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Date for Substantial Completion (Reference: Article 14) 
 
The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 
 
The Base Contract Duration for this project is     545    consecutive calendar days 
(“ccds”). 
 
The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  
 
                 YES         √       NO 
 
When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base 

Contract Duration added to the date specified to commence work in the written Notice to 
Proceed. 

(b) Find the number of days to be added to the Base Contract Duration in the table below.  
Add that number of days to the Base Contract Duration to obtain the Final Contract 
Duration in consecutive calendar days. 

 
Month of Substantial 

Completion based on the Base 
Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 
 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 
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(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company, 
number of policy, and effective dates; 

• Policy limits consistent with the requirements listed below; 
• Additional insureds or loss payees consistent with the requirements listed below; 

and 
• The number assigned to the Contract by the City (in the “Description of 

Operations” field). 
 
Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1 

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
 

Additional Insureds: 
1. City of New York, including its officials and 

employees, with coverage at least as broad as 
ISO Form CG 20 10 and CG 20 37,  

2. All person(s) or organization(s), if any, that 
Article 22.1.1(b) of the Contract requires to be 
named as Additional Insured(s), with coverage 
at least as broad as ISO Form CG 20 26.  The 
Additional Insured endorsement shall either 
specify the entity’s name, if known, or the 
entity’s title (e.g., Project Manager), 
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■  Workers’ Compensation              Art. 22.1.2 

■  Disability Benefits Insurance       Art. 22.1.2 

■ Employers’ Liability                      Art. 22.1.2 

□  Jones Act                                    Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers 
Compensation Act                            Art. 22.1.3 

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No. 
CE-200. The City will not accept an ACORD 
form as proof of Workers’ Compensation or 
Disability Insurance. 
Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements: 
 
 

 □ Builders’ Risk                              Art. 22.1.4 

□ Required: 100% of total bid amount  

□ Required: 100 % of total bid amount for 
Item(s):  
 

 
Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction of 
a new building or gut renovation work, the 
Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 
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■ Commercial Auto Liability             Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds:  
1. City of New York, including its officials                 
and employees, and 
 

□Contractors Pollution Liability         Art. 22.1.6 

 
$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. ________________________________ 
3. ________________________________ 

□ Marine Protection and Indemnity Art. 
22.1.7(a) 

$____________ each occurrence 
$____________ aggregate 
 

Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 

□ Hull and Machinery Insurance     Art. 
22.1.7(b) 

$____________ per occurrence 

$____________ aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
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□ Marine Pollution Liability                 Art. 22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. 
________________________________ 
3. 
________________________________ 
 

 [OTHER]                                              Art. 22.1.8 

■ Railroad Protection Liability Policy      

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed at 
the designated site and affording protection for 
damages arising out of bodily injury or death, 
physical damage to or destruction of property, 
including damage to the Insured’s own property 
and conforming to the following:  
 
• Policy Endorsement CG 28 31 - Pollution 

Exclusion Amendment is required to be 
endorsed onto the policy when 
environmental-related work and/or 
exposures exist. 

 
• Indicate the Name and address of the 

Contractor to perform the work, the Contract # 
and the name of the railroad property where 
the work is being performed and the Agency 
Permit. 

 
• Evidence of Railroad Protective Liability 

Insurance, must be provided in the form of the 
Original Policy. A detailed Insurance Binder 
(ACORD or Manuscript Form) will be 
accepted pending issuance of the Original 
Policy, which must be provided within 30 days 
of the Binder Approval.  

 

$ 2,000,000 per occurrence 
 
$ 6,000,000 annual aggregate 
 
 
 Named Insureds:  
 
1. New York City Transit Authority 

(NYCTA), the Manhattan and Bronx 
Surface Transit Operation Authority 
(MaBSTOA), the Staten Island Rapid 
Transit Operation Authority (SIRTOA), 
MTA Capital Construction Co., the 
Metropolitan Transportation Authority 
(MTA) including its subsidiaries and 
affiliates, and the City of New York (as 
Owner) and all other indemnified 
parties.  
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[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■ Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 

  

Per Article 22.2.5 of the Standard Construction Contract: The Contractor may satisfy its 
insurance obligations as defined in this Schedule A through primary policies or a combination 
of primary and excess/umbrella policies, so long as all policies provide the scope of coverage 
required herein. 
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Drawing No. Drawing Description Agency 

H-1054 
LIMITS OF MEASUREMENT FOR PAYMENT OF 
TEMPORARY ASPHALT PAVEMENT 

NYCDOT 

H-1055 PAVEMENT KEY TPE A, B-1, B-2, C NYCDOT 

608-01 SIDEWALK CURB RAMP DETAILS NYSDOT 

NOTES 1. OTHER AGENCY STANDARDS AND REFERENCE DRAWINGS TO BE USED  
WHERE APPLICABLE 

2. NYCDOT Standard Drawing number H-1011 dated 7/1/10, SIDEWALK PEDESTRIAN RAMPS is no 
longer to be used for the purpose of determining geometry, dimensions, and tolerances for the 
construction of sidewalk ramps. NYSDOT Standard Sheet 608-01 (Pedestrian Facilities) must be used 
for determining geometry, dimensions, and tolerances for the construction of sidewalk ramps, except 
that Type 8 must not be used. All requirements of the NYCDOT Standard Highway Specifications will 
still apply; this does not mandate or allow the use of any NYSDOT Standard Specifications as an 
alternate unless specifically called for in the contract documents. NYSDOT Standard Sheet 608-01 is 
available at the following link: 
 
https://www.dot.ny.gov/main/business-center/engineering/cadd-info/drawings/standard-sheets-us 

 
  

https://www.dot.ny.gov/main/business-center/engineering/cadd-info/drawings/standard-sheets-us
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 8/1/2015; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 7/1/2014; and 

• NYC DEP Specifications for Trunk Main Work, dated 7/2014. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following SB(s) are included as part of this contract: 

• SB 16-001 – REVISIONS TO THE NYC DOT STANDARD HIGHWAY 
SPECIFICATIONS. 

• SB 16-002 – REVISIONS TO THE NYC DEP STANDARD SEWER AND WATER 
MAIN SPECIFICATIONS. 

• SB 17-001 – UV CURED-IN-PLACE-PIPE (CIPP) LINING METHOD 

• SB 17-002 – SUPERSEDED BY SB 18-001 

• SB 17-003 – SUPERSEDED BY SB 22-002 

• SB 17-004 – FIRE DEPARTMENT FACILITIES 

• SB 17-005 – DIGITAL PHOTOGRAPHS 

• SB 17-006 – RECORDS OF SUBSURFACE STRUCTURES 

• SB 17-007 – MOBILIZATION 

• SB 17-008 – QUALIFICATION CARDS 

• SB 17-009 – SUPERSEDED BY SB 21-001 

• SB 17-010 – MILLED ASPHALTIC CONCRETE AGGREGATE 

• SB 17-011 – SUPERSEDED BY SB 21-004 

 
REVISIONS TO STANDARD 
SPECIFICATIONS 
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• SB 17-012 – TEMPORARY HOUSE CONNECTION MATERIAL 

• SB 18-001 – RODENT AND WATERBUG PEST CONTROL 

• SB 18-002 – COLOR SURFACE TREATMENT FOR PAVEMENTS 

• SB 18-003 – WATER AND SEWER GENERAL PROVISIONS 

• SB 18-004 – CUTTING DUCTILE IRON PIPE 

• SB 18-005 – STOCKPILES  

• SB 19-001 – RESTORATION OF PAVEMENT SURFACE 

• SB 19-002 – SCHEDULE OF OPERATIONS 

• SB 21-001 – SALVAGABLE MATERIALS 

• SB 21-002 – HYDRANTS  

• SB 21-003 – BACK UP ALARMS, MAINTENANCE OF SITE 

• SB 21-004 – DETECTABLE WARNING UNITS 

• SB 22-001 – PAYMENTS TO M/WBE SUBCONTRACTORS 

• SB 22-002 – ENGINEER’S FIELD OFFICE 

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

(NO FURTHER TEXT THIS PAGE) 

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page


 
 
 

 
 
 
 
 

NOTICE 
 
 

UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS, 
ARTICLES, OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE 
NEW SECTION SPECIFICATIONS ARE THOSE OF THE NEW YORK CITY 
DEPARTMENT OF TRANSPORTATION’S (NYCDOT’S) CURRENT 
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS, 
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY 
SPECIFICATIONS (R-PAGES). 
 
THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN 
THESE I-PAGES.  SEE THE NYCDOT STANDARD HIGHWAY 
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 NEW SECTIONS 



 

 

 

 

 

 

 

 

 

(NO TEXT ON THIS PAGE) 

 

 

 

 

 

 

 

 

 

 

 

 

 



I-i 

 

TABLE OF CONTENTS 

 

SECTION   DESCRIPTION          PAGE NO. 

4.08 AA-S CONCRETE CURB (18" DEEP)      I-1 

 

4.09 A   STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) I-2 

 

4.09 CM-S  CORNER STEEL FACED CONCRETE CURB    I-4 

 

4.13 A  4” CONCRETE SIDEWALK                   I-6 

 

4.13 B  7” CONCRETE SIDEWALK                  I-7 

 

4.13 HWE-S ALLOWANCE FOR CONCRETE SIDEWALK REPAIR UNDER  

  THE CITY’S EXPEDITED/45 DAY REPAIR PREMIUM PLAN I-9 

 

4.13 HW-S ALLOWANCE FOR CONCRETE SIDEWALK OF LESS THAN 

  100 S.F. PER PROPERTY      I-11 

 

6.39–B  MOBILIZATION       I-12 

        

6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) I-13 

 

7.35   PEDESTRIAN CHANNELIZER   I-15 
 
7.70TPR TEMPORARY PEDESTRIAN RAMP   I-18 
 
HW-900H  ALLOWANCE FOR CITY WORK ACCELERATION   I-20 

 

9.29  ALLOWANCE FOR RAILROAD FACILITIES INCLUDING  

INSURANCE AND FORCE ACCOUNT (ALL TYPES)  I-21 

 

 
 
 
 
 
 
 
 
 
 
 
 
 



I-ii 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
(NO TEXT ON THIS PAGE



PROJECT ID.: HWS2020K1 (REBID 1) 

I-1 

 

 
 

SECTION 4.08 AA-S 
CONCRETE CURB (18" DEEP)   

 
4.08AA-S.1. INTENT.  This section describes construction of Concrete Curb. 
 
4.08AA-S.2. DESCRIPTION.  Concrete Curb must be made of concrete six (6”) inches wide 
on top, eight (8”) inches wide on the bottom, eighteen (18”) inches deep, measured on the back. 
 
4.08AA-S.3. MATERIALS AND METHODS.  All materials and methods must comply with the 
requirements of Item No. 4.08 AA in Section 4.08, of the Standard Highway Specifications. 
 
4.08AA-S.4. MEASUREMENT.  The quantity to be measured for payment must be the length 
of concrete curb, constructed, complete, in place, as required, measured along the top of the 
exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard Highway 
Specifications. 
 
4.08AA-S.5. PRICE TO COVER.  The contract price per linear foot of Concrete Curb, of the 
depth specified, must cover the cost of all labor, materials, equipment, insurance, and incidentals 
required to construct the curb complete in place, in full compliance with the requirements of the 
specifications, to furnish such samples for testing and to provide such testing equipment, 
laboratory space and facilities, as may be required, and the cost of maintaining the curb in good 
condition as specified in Section 5.05 of the Standard Highway Specifications.  The work must 
also include, but not be limited to, excavation (other than rock excavation) and backfilling, the 
removal of not more than one (1’) foot width of roadway pavement along the curb line and the 
restoration of all removed pavement in full compliance with the applicable sections of the Standard 
Highway Specifications and the drawings referenced in “S-PAGES  - SPECIAL PROVISIONS” of 
the Bid Booklet. 
 
 Restoration of pavement removed beyond the above defined limits must be done by the 
Contractor at no additional cost to the City.  
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.08 AA-S CONCRETE CURB (18" DEEP) L.F. 
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SECTION 4.09 A 
STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) 

 
4.09A.1. INTENT.  This section describes construction of Steel Faced Concrete Curb. 
 
4.09A.2. DESCRIPTION.  Steel Faced Concrete Curb must consist of the steel curb facing set 
in a concrete cradle extending to a minimum depth of nine (9”) inches below the bottom of angles 
or a minimum of seven (7”) inches below the bottom of bent plates, to provide the depth of curb 
specified.  The cradle must be flush with the face of the steel.  The steel must be backed with 
concrete for a width of eight (8”) inches from the face of the steel facing or as shown on the 
Contract Drawings. 
 
4.09A.3. MATERIALS AND METHODS.  All materials and methods must comply with the 
requirements of Item Nos. 4.09 AD and 4.09 BD in Section 4.09 of the Standard Highway 
Specifications, for Item Nos. 4.09 AD-S and 4.09 BD-S, respectively, with the following 
modifications and additions: 
 
 The replacement of the existing curb with steel faced concrete curb must consist of the 

following work: 
 
 a) Removal of curb and roadway material. 
 b) Furnishing and setting of new steel facing plate. 
 c) Pouring concrete for steel facing plate. 

d) Restoration of roadway surface adjacent to new curb, conforming to the applicable 
provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications. 

e) Painting of steel plate (See Standard Drawing H-1010). 
 
4.09A.4. MEASUREMENT.  The quantities to be measured for payment must be the number of 
linear feet of Straight Steel Faced Concrete Curb (18” Deep) and Depressed Steel Faced 
Concrete Curb (18” Deep) constructed, complete, in place, as required, measured along the top 
of the exposed face of steel, and adjusted in accordance with Section 5.04 of the Standard 
Highway Specifications. 
 
4.09A.5 PRICES TO COVER.  The contract prices per linear foot of each type of Steel Faced 
Concrete Curb, of the depth specified, must cover the cost of all labor, materials, equipment, 
insurance, and incidentals required to construct the curb complete, in place, in full compliance 
with the requirements of the specifications, to furnish such samples for testing and to provide such 
testing equipment, laboratory space and facilities, as may be required, and the cost of maintaining 
the curb in good condition as specified in Section 5.05 of the Standard Highway Specifications.  
The unit prices bid must also include, but not be limited to, excavation (other than rock excavation) 
and backfilling, the removal of not more than one (1’) foot width of roadway pavement along the 
curb line and the restoration of all removed pavement in full compliance with the applicable 
sections of the Standard Highway Specifications and the drawings referenced in “S-PAGES  - 
SPECIAL PROVISIONS” of the Bid Booklet. 
 
 
 Restoration of pavement removed beyond the above defined limits must be done by the 
Contractor at no additional cost to the City.  
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Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.09 AD-S STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) L.F. 
 
4.09 BD-S DEPRESSED STEEL FACED CONCRETE CURB (18" DEEP) L.F. 
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SECTION 4.09 CM-S 
CORNER STEEL FACED CONCRETE CURB 

 
4.09CM-S.1. INTENT.  This section describes construction of Corner Steel Faced Concrete 
Curb. 
 
4.09CM-S.2. DESCRIPTION.  Corner Steel Faced Concrete Curb must consist of the steel 
curb facing set in a concrete cradle extending to a minimum depth of nine (9”) inches below the 
bottom of angles or a minimum of seven (7”) inches below the bottom of bent plates, to provide a 
curb depth of eighteen (18”) inches, measured from the back.  The cradle must be flush with the 
face of the steel.  The steel must be backed with concrete for a width of eight (8”) inches from the 
face of the steel facing or as shown on the Contract Drawings. 
 
4.09CM-S.3. MATERIALS AND METHODS.  All materials and methods must comply with the 
requirements of Item No. 4.09 CD in Section 4.09 of the Standard Highway Specifications, with 
the following modifications and additions for the replacement of existing corner curb including, but 
not limited to, depressed steel faced concrete curb for construction of pedestrian ramps as per 
the NYC Standard Highway Details of Construction: 
 
 The replacement of the existing corner steel faced concrete curb with steel faced concrete 

curb must consist of the following work: 
 
 a) Removal of curb and roadway material. 
 b) Furnishing and setting of new steel facing plate. 
 c) Pouring of concrete for steel facing plate. 

d) Restoration of roadway surface adjacent to new curb, conforming to the applicable 
provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications. 

e) Painting of steel plate (See Standard Drawing H-1010). 
 
 Resetting corner steel faced concrete curb, only where specifically directed, must be paid 

for at the unit price bid for Corner Steel Faced Concrete Curb. The work includes: 
 

 a) Breaking out and removal of all concrete behind the  
  existing steel facing. 
 b) Burning and/or cutting off the facing plate to conform to the required standard shape 

and saw-cutting the existing curb as necessary. 
 c) Grinding the cut edge of steel plate facing. 
 d) Cleaning and resetting, as required. 
 e) Pouring of new concrete behind the remaining steel facing. 
 f) Painting of steel plate (See Standard Drawing H-1010). 
 
 Also, the cost of installing any curb up to three (3') feet in length beyond the installed 

tangent corner curb will be paid for as corner steel faced concrete curb, under this Item 
4.09 CM-S. 

 
 Where the curb beyond the corner is steel faced concrete curb, the steel faced curb must 

be extended to meet the existing curb as directed by the Engineer and the cost of the 
additional tangent length of steel faced concrete curb beyond the initial three (3) feet of 
tangent curb, that is to be measured and paid for under this Item 4.09 CM-S, will be 
measured and paid for as straight steel faced concrete curb, under Item 4.09 AD-S. 
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 Where corner curb is directed to be reset, the unit price must also include the cost of removal 
and disposal of existing materials and restoration of roadway adjacent to reset curb, as 
required, and prime coating and finish painting of the existing steel facing. 

 
4.09CM-S.4. MEASUREMENT.  The quantity to be measured for payment must be the 
number of linear feet of steel faced concrete curb constructed, complete, in place, as required, 
measured along the top of the exposed face of steel, and adjusted in accordance with Section 
5.04 of the Standard Highway Specifications.   
 
4.09CM-S.5. PRICE TO COVER.  The contract price per linear foot of Corner Steel Faced 
Concrete Curb, must cover the cost of all labor, materials, equipment, insurance, and incidentals 
required to construct the curb complete in place, in full compliance with the requirements of the 
specifications, to furnish such samples for testing and to provide such testing equipment, 
laboratory space and facilities, as may be required, and the cost of maintaining the curb in good 
condition as specified in Section 5.05 of the Standard Highway Specifications.  The work must 
also include, but not be limited to, excavation (other than rock excavation) and backfilling, the 
removal of not more than one (1’) foot width of roadway pavement along the curb line and the 
restoration of all removed pavement in full compliance with the applicable sections of the Standard 
Highway Specifications and the drawings referenced in “S-PAGES  - SPECIAL PROVISIONS” of 
the Bid Booklet. 
 
 Restoration of pavement removed beyond the above defined limits must be done by the 
Contractor at no additional cost to the City.  
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.09 CM-S CORNER STEEL FACED CONCRETE CURB L.F. 
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SECTION 4.13 A 
4” CONCRETE SIDEWALK 

 
4.13A.1. INTENT.  This section describes construction of Concrete Sidewalk (Pigmented and 
Unpigmented) for installation of Sidewalk. 
 
4.13A.2. DESCRIPTION.  Concrete Sidewalk must be of the width specified and must be laid 
on a foundation six (6”) inches thick. 
 

 Sidewalk must consist of a single course of concrete four (4”) inches thick, except in 
driveways and corner quadrants where it must be seven (7”) inches thick to be paid for under Item 
No. 4.13 BA-S and 4.13 BAC-S. 
 
4.13A.3. MATERIALS AND METHODS.  All materials and methods must comply with the 
requirements of Item No. 4.13 AAS and 4.13 ABS for Item Nos. 4.13 AA-S and 4.13 AB-S, 
respectively, in Section 4.13 of the Standard Highway Specifications. 
 
4.13A.4. MEASUREMENT.  The area of 4” thick concrete sidewalk in square feet and the 
amount to be paid for under each item must be determined by cores as provided in Section 5.04 
of the Standard Highway Specifications. 
 

 In determining the area of Concrete Sidewalk to be paid for under each type, the areas 
occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures 
will be deducted from the measured area of concrete sidewalk when they measure more than one 
(1) square foot and will not be deducted when they measure one (1) square foot or less. 
 

 The Contractor is not to proceed with any sidewalk construction unless ordered to do so by 
the Commissioner or the Commissioner’s authorized representative. 
 

4.13A.5. PRICES TO COVER.  The contract price per square foot for each type of 4” thick 
concrete sidewalk must cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place 
with foundation material in accordance with Subsection 4.13.4. (B) of the Standard Highway 
Specifications.  The unit prices bid must also include, but not be limited to, pigment when 
specified, curing, special scoring as may be required to match that of the adjacent existing 
sidewalk, and excavation (other than rock excavation) and backfilling, in full compliance with the 
requirements of the specifications, to construct test standards, to furnish such samples for testing 
and to provide such testing equipment, laboratory space and facilities as may be required and the 
cost of maintaining the sidewalk in good condition as specified in Section 5.05 of the Standard 
Highway Specifications. 
 

 
Payment will be made under: 
 

Item No.  Item Pay Unit 
 

4.13 AA-S 4” CONCRETE SIDEWALK (UNPIGMENTED)  S.F. 
 

4.13 AB-S 4” CONCRETE SIDEWALK (PIGMENTED)   S.F. 
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SECTION 4.13 B 

7” CONCRETE SIDEWALK 
 
4.13B.1. INTENT.  This section describes construction of Concrete Sidewalk (Pigmented and 
Unpigmented). 
 
4.13B.2. DESCRIPTION.  Concrete Sidewalk must be of the width specified and must be laid 
on a foundation six (6”) inches thick. 
 
 Sidewalk must consist of a single course of concrete seven (7”) inches thick. 
 
4.13B.3. MATERIALS AND METHODS.  All materials and methods must comply with the 
requirements of Item No. 4.13 BAS and 4.13 BBS, as appropriate, in Section 4.13 of the Standard 
Highway Specifications, with the following modifications and additions: 
 
 Where new 7" concrete sidewalk on the new base cannot be installed due to clearance 

problems, the Engineer may recommend an alternate thinner concrete sidewalk slab be 
installed.  Where the new alternate sidewalk slab is less than 7" thick but greater than 4", 
wire mesh reinforcement must be installed in accordance with Section 4.14 of the Standard 
Highway Specifications.  Where the new alternate sidewalk slab is greater than 3" thick but 
not greater than 4", a wire mesh reinforcement must be installed in accordance with Section 
4.14 and the concrete must be Class A-40.  Payment for alternate thicknesses of sidewalk 
slabs will be made at the unit price bid for 7" concrete sidewalk and no additional payment 
will be made for any wire mesh or increase in strength of concrete used. 

 
4.13B.4. MEASUREMENT.  The area of 7” thick concrete sidewalk in square feet and the 
amount to be paid for under each item will be determined by cores as provided in Section 5.04 of 
the Standard Highway Specifications.  In addition, for each corner quadrant, the maximum limits 
of payment for Item 4.13 BAC-S and 4.13 BBC-S, 7” Concrete Sidewalk, is 150 square feet where 
only one (1) ramp is installed and 175 square feet where two (2) ramps are installed.  At any 
corner where these limits are exceeded no additional payment will be made for the excess 
thickness of concrete sidewalk and payment for that sidewalk will only be made at the unit price 
bid for 4” Concrete Sidewalk (Pigmented or Unpigmented, as applicable), under Item 4.13 AB-S 
or 4.13 AA-S. 
 
 In determining the area of Concrete Sidewalk to be paid for under each item, the areas 
occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures 
will be deducted from the measured area of concrete sidewalk when they measure more than one 
(1) square foot and will not be deducted when they measure one (1) square foot or less. 
 
 The Contractor is not to proceed with any sidewalk construction unless ordered to do so by 
the Commissioner or the Commissioner’s representative. 
 
4.13B.5. PRICES TO COVER.  The contract price per square foot for each type of 7” thick 
concrete sidewalk must cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place 
with foundation material in accordance with Subsection 4.13.4. (B) of the Standard Highway 
Specifications.  The unit price bid must also include, but not be limited to, pigment when specified, 
curing, special scoring as may be required to match that of the adjacent existing sidewalk, and 
excavation (other than rock excavation) and backfilling, in full compliance with the requirements 
of the specifications, to construct test standards, to furnish such samples for testing and to provide 
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such testing equipment, laboratory space and facilities as may be required and the cost of 
maintaining the sidewalk in good condition as specified in Section 5.05 of the Standard Highway 
Specifications. 
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.13 BA-S 7” CONCRETE SIDEWALK (UNPIGMENTED)  S.F. 
 
4.13 BAC-S 7” CONCRETE SIDEWALK AT CORNER  
  QUADRANTS(UNPIGMENTED)  S.F. 
 
4.13 BB-S 7” CONCRETE SIDEWALK (PIGMENTED)  S.F. 
 
4.13 BBC-S 7” CONCRETE SIDEWALK AT CORNER  
  QUADRANTS(PIGMENTED)  S.F. 
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SECTION 4.13 HWE-S 
ALLOWANCE FOR CONCRETE SIDEWALK REPAIR 

UNDER THE CITY’S EXPEDITED/45 DAY REPAIR PREMIUM PLAN 
 
4.13 HWE-S.1. DESCRIPTION.  Under this item, a premium will be paid to the Contractor 
as payment for the additional costs of installing concrete sidewalk under the City’s Expedited/45 
Day Repair Premium plan.  
 
4.13 HWE-S.2.  MATERIALS.  (Not applicable) 
 
4.13 HWE-S. 3. CONSTRUCTION DETAILS.  Where the Contractor is ordered to interrupt 
the Contractor’s current work order to perform work in the borough, but outside of the currently 
scheduled community board area, as requested by property owner’s seeking an expedited repair 
of their sidewalk within 45 days of the written request made by the Engineer to the Contractor, 
the Contractor will be paid a premium rate of 40% above the itemized cost of 4” and 7” concrete 
item in the contract.  Sidewalk installation will be strictly limited to defective sidewalk only and not 
for replacement of entire block face(s) and/or entire property frontage(s).  The exact limits of 
sidewalk panel and flag replacement at each location will be determined solely by the Engineer.  
This may require substantial amount of saw cutting for which payment must be deemed included 
in the premium of 40% paid, under Item 4.13 HWE-S, for expedited concrete sidewalk repair work.   
 
 In addition, when that actual number of square feet of concrete sidewalk installed is an area 
totaling less than 100 square feet per property, then the Contractor must also be entitled to an 
additional twenty (20%) percent premium, under Item 4.13 HW-S, for a total premium of sixty 
(60%) percent of the unit price bid for that concrete sidewalk. 
 
4.13 HWE-S.4.  METHOD OF MEASUREMENT.  The fixed sum shown in the proposal for 
these items must be considered the price bid, although actual payment will be based on the work 
performed.  The fixed sum is not to be altered in any manner by the bidder.  Should the amount 
shown be altered, the new figures will be disregarded and the original price will be used to 
determine the total amount bid for the contract. 
 
 Payment under this item must be based on the actual number of square feet of concrete 
sidewalk installed under the City’s Expedited/45 Day Repair Premium plan.  
 
 The Contractor is not entitled to any additional payments for “NIGHT TIME AND/OR 
WEEKEND DIFFERENTIAL” and/or “NON-STANDARD WORK HOUR DIFFERENTIAL” articles 
in the Special Provisions of the S-Pages, in conjunction with work being paid for under this item.  
 
4.13 HWE-S.5.  BASIS OF PAYMENT.  Actual payment under this item will be based on the 
method of computation described above in these specifications. 
 
 The total estimated cost of this item is the “fixed sum” amount shown for this item in the Bid 
Schedule.  No guarantee is given that the actual lump sum cost for this item will in fact be the 
“fixed sum” amount.  The “fixed sum” amount is included in the total bid solely to ensure that 
sufficient monies will be available to pay the Contractor for the additional cost necessary to 
relocate the Contractor’s operations to expedited property locations.  
 
 This “fixed sum” amount must be included with the other amounts bid by the Contractor for 
all the other items under this contract.  
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Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.13 HWE-S ALLOWANCE FOR CONCRETE SIDEWALK REPAIR 
 UNDER THE CITY’S EXPEDITED/45 DAY REPAIR  
 PREMIUM PLAN F.S. 
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SECTION 4.13 HW-S 
ALLOWANCE FOR CONCRETE SIDEWALK 
OF LESS THAN 100 S.F. PER PROPERTY 

 
4.13 HW-S.1. DESCRIPTION.  Under this item, a premium will be paid to the Contractor as 
payment for the additional costs of installing concrete sidewalk in areas totaling less than 100 
square feet per property (lot and block number), excluding concrete sidewalk in corner 
quadrants. 
 
4.13 HW-S.2. MATERIALS.  (Not applicable) 
 
4.13 HW-S.3. CONSTRUCTION DETAILS.  Where the proposed area of concrete sidewalk 
to be installed under other contract items, as specified in each work order, total less than 100 
square feet per property, excluding concrete sidewalk in corner quadrants, a premium of 20% of 
the unit price bid for that concrete sidewalk item will be paid to the Contractor.  Said premium 
will be paid under this Item 4.13 HW-S, for the additional cost of installing concrete sidewalk in 
small areas totaling less than 100 square feet per property (lot and block number). 
 
4.13 HW-S.4. METHOD OF MEASUREMENT.  The fixed sum shown in the proposal for 
these items must be considered the price bid, although actual payment will be based on the 
work performed.  The fixed sum is not to be altered in any manner by the bidder.  Should the 
amount shown be altered, the new figures will be disregarded and the original price will be used 
to determine the total amount bid for the contract. 
 
 Payment under this item must be based on the actual number of square feet of concrete 
sidewalk installed in areas totaling less than 100 square feet per property. 
 
 No additional payment will be made under this item for quantities of concrete sidewalk 
installed in corner quadrants, and for concrete sidewalk installed in areas totaling 100 square 
feet, or greater, per property (block and lot). 
 
 Payment under this item will be in addition to any NIGHT TIME AND/OR WEEKEND 
DIFFERENTIAL as specified in the Special Provisions of the S-Pages. 
 
4.13 HW-S.5. BASIS OF PAYMENT.  Actual payment under this item will be based on the 
method of computation described above in these specifications. 
 
 The total estimated cost of this item is the “fixed sum” amount shown for this item in the 
Bid Schedule.  No guarantee is given that the actual lump sum cost for this item will in fact be 
the “fixed sum” amount.  The “fixed sum” amount is included in the total bid solely to ensure that 
sufficient monies will be available to pay the Contractor for the additional cost necessary to 
install concrete sidewalk in cumulative areas totaling less than 100 square feet per property.  
 This “fixed sum” amount must be included with the other amounts bid by the Contractor for 
all the other items under this contract. 

 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
4.13 HW-S ALLOWANCE FOR CONCRETE SIDEWALK OF LESS 
 THAN 100 SQUARE FEET PER PROPERTY F.S  
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SECTION 6.39 B 
 MOBILIZATION 

 
6.39.1.  DESCRIPTION.  Under this section, the Contractor must set up all the Contractor’s 
necessary general plant and facilities, including shops, storage areas, office and such sanitary 
and other facilities as are required by City, State or Federal law or regulation.  Unless otherwise 
provided, the cost of required bonds and/or any other similar significant initial expenses required 
for the initiation of the contract work must also be included in this section.  The determination of 
the adequacy of Contractor’s facilities, except as noted above, will be made by the Engineer. 

6.39.2.  MATERIALS.  Unless otherwise specified, materials required under this section 
are not part of the completed contract and may be as selected by the Contractor. 

6.39.3.  CONSTRUCTION METHODS.  Such work as is done in providing the facilities and 
services under this section must be done in a safe and workmanlike manner and must conform 
with any pertinent City, State or Federal law, regulation or code. The Contractor must provide 
facilities and services under this section that are planned and executed to ensure the maintenance 
of safety and good housekeeping at the construction site. 

6.39.4.  PRICE TO COVER.   
Payment will be made by lump sum.  The amount bid will include the furnishing and maintaining 
of any plant, services or other facilities noted under “Description” to the extent and at the time the 
Contractor deems them necessary for the Contractor’s operations, consistent with the 
requirements of this section and the contract.  The amount bid for this lump sum item will be 
payable to the Contractor when the following items are submitted and approved by the Engineer: 
1.   The provision of a Field Office per Section 6.40 of the NYCDOT Standard Highway 
Specifications; 
2.   The Site Safety Plan per the Safety Requirements section of the Information for Bidders; 
3.   The Schedule of Operations (project baseline schedule) per Section 1.06.25 of the NYCDOT 
Standard Highway Specifications; 
4.   The Progress Schedule per Standard Construction Contract Article 9; 
5.   Preconstruction Photographs per Section 6.43 D of the NYCDOT Standard Highway 
Specifications are submitted to the Engineer; and 
6.   Construction Report per Item 76.11CR of the NYCDEP Standard Sewer and Water Main            
      Specifications, if item is required as part of the Contract. 
However, should the Contract be terminated, or its term expires prior to completion of at least fifty 
percent (50%) of the original price bid for the Contract, then the Contractor will be paid a 
proportionate amount of this item (hereinafter referred to as the “Adjusted Mobilization Payment”) 
based on the following formula:  

Adjusted Mobilization Payment = As Bid Mobilization Cost ×  

Total Actual Payments to the Contractor 
approved by the Engineer
Original Total Bid Price +

Approved and Registered Change Orders

  

Where the Contractor has already received the original total payment for this item and the 
Contract has been terminated or expired prior to completion of at least fifty percent (50%) of the 
work covered under the original price bid for the Contract, then any monies owed by the City due 
to the above specified reduction in payment will be withheld from the monies the City owes to the 
Contractor and/or the City reserves a claim to such funds from the Contractor. 
The amount bid for Mobilization must not exceed eight percent (8%) of the total contract price, 
excluding the price bid for Mobilization, and in no case will payment under this item exceed the 
original price bid for this item. 
Payment will be made under: 
Item No.       Item            Pay Unit 
6.39 B  MOBILIZATION                           L.S. 
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SECTION 6.51 BD-P 
PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) 

 
6.51 BD-P.1. INTENT.  This section describes the work of installing pavement keys in order to 
remove depressed or damaged wearing course, to facilitate storm water runoff (without ponding) 
and to facilitate installation of new pavement.  
 
6.51 BD-P.2. DESCRIPTION.  The construction of pavement keys must consist of cutting, 
milling, and removing a portion of the existing pavement to the required depth and width, generally 
next to curb or areas of poor pavement; all in accordance with the specifications and the directions 
of the Engineer. 
 
6.51 BD-P.3. METHODS.  The Contractor must saw-cut or chisel-cut, for a depth of 1-1/2", a 
joint line in the existing asphaltic concrete wearing course at limits of pavement keys as directed. 
 
 All grindings (millings) and excavation material removed under this Section must be loaded 
directly into dump trucks and must be satisfactorily disposed of by the Contractor, away from the 
site.  No debris will be allowed to accumulate at the site. 
 
 All milling must be done prior to excavation of existing curb; however, it must be done not 
less than two weeks prior to the excavation of existing curb. 
 
6.51 BD-P.4. USES.  Pavement Key at Pedestrian Ramp (various widths) must be used in the 
following locations:  
 
  1) At all locations requiring gutter adjustments (3' to 6' wide) both inside and outside 

corner quadrant (pedestrian ramp) areas as directed.  To lower roadway or 
reshape roadway to eliminate ponding. 

 
  2) To remove asphaltic bumps or depression or badly crazed areas in the roadway 

to provide positive surface flow away from the ramp area. 
 
  3) Milling must be to the required depth to facilitate an average of 1-1/2" resurfacing 

after the work is completed. 
 
  4) At locations to be excavated under other contract items. 
 
6.51 BD-P.5. MEASUREMENT.  The quantity to be measured for payment, under Item 6.51 
BD-P, must be the number of cubic yards of existing pavement actually cut out to provide a 
pavement key at pedestrian ramps and other locations as directed.  Measurement must be a 
vehicle measurement based on the number of cubic yards of material removed and disposed 
away by Contractor, measured in trucks at the place of loading.  Only water level loads will be 
accepted and no allowance will be made for any crown or peak of the load. 
 
6.51 BD-P.6. PRICE TO COVER.  The contract price per cubic yard of Item 6.51 BD-P, must 
cover the cost of furnishing all labor, plant, equipment, insurance, and necessary incidentals 
required for completing the work, including saw cutting at beginning and end of grinding limits, 
cutout of existing roadway material, loading all grindings and excavated material into dump trucks, 
and removing and disposing of said material away from the site, all in accordance with the 
specifications and the directions of the Engineer.  
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Payment will be made under: 
 
Item No.  Item Pay Unit 
 
6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE)  C.Y. 
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SECTION 7.35  
PEDESTRIAN CHANNELIZER 

 
 

7.35.1.     INTENT.  This section describes the work of providing interlocking pedestrian 
channelizers to be used as temporary pedestrian access route between pedestrian and 
construction work areas when directed by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete 
or plastic barrier, but should be light weight, easier to transport, install and remove with 
interlocking arrangements. 

7.35.2.      MATERIALS. The work shall consist of furnishing, maintaining, relocating, and 
removing pedestrian channelizer in sidewalk areas as per the specifications, as shown 
on the Contract Drawings or where otherwise directed by the Engineer.  

Pedestrian Channelizer units must meet the requirements of the following standards: 

a. 2010 ADA Standards for Accessible Design 
b. 2011 Proposed Accessibility Guidelines for Pedestrian Facilities in the Public 

Right-of-Way (PROWAG) 
c. 2009 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions 

and NYS Supplements 

Product should meet the crash test and evaluation criteria contained in the American 
Association of State Highway and Transportation Officials' (AASHTO) Manual for 
Assessing Safety Hardware (MASH) and have a  FHWA acceptance letter. 

Acceptable  products include: 

a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE 

b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by 
PSS 

c. Urbanite 57000 Series by Urbanite 

d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION. 

e. Or approved equivalent 

7.35.3.      METHODS.  Pedestrian Channelizer units of the various sizes required shall 
be furnished to the site, complete, ready to use. All units shall be in good condition and 
acceptable to the Engineer. pedestrian channelizer installed must meet the requirements 
of the standards listed in Section 7.35.2 above. 

The Contractor shall install pedestrian channelizer by placing them where shown on the 
Contract Drawings or where otherwise directed by the Engineer. Adjacent units shall be 
interlocked. Weights (sand or water ballast in the unit, sandbags, concrete blocks, etc.) 
must be used per the manufacturer’s recommendations, as necessary to ensure stability, 
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or as directed by the Engineer. Weights must not interfere with pedestrian travel. The 
minimum number of interlocked barricade units in a given run must be two, unless 
otherwise approved by the Engineer.  Where less than three units are required and 
approved by the Engineer, additional measures shall be taken by the Contractor to 
stabilize the shorter length of interlocking barricade and prevent overturning. 

At corners, units four feet or less in length must be used to form smooth curved runs of 
barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, where 
shown on the Contract Drawings or directed by the Engineer, until ordered by the 
Engineer to remove the barricades at the completion of a work stage.  Should a unit or 
units of barricades become damaged or otherwise unacceptable to the Engineer, the 
Contractor shall replace said units within twenty-four (24) hours of notice by the Engineer, 
at no additional cost to the City. 

7.35.4.       MEASUREMENT.  The quantity to be measured for payment shall be the 
number of linear feet of pedestrian channelizer constructed and placed, complete, based 
upon the summation of the lengths of the individual units so constructed and placed. 

Payment will be made for only the initial installation at any location.  Whenever pedestrian 
channelizer are moved to a new location, as required by the Contract Drawings or directed 
by the Engineer, payment will be made in the same manner as if it were an initial 
installation. Whenever the Contractor proposes to move pedestrian channelizer to a new 
location it is subject to approval of the Engineer and must be in accordance with the latest 
approved progress schedule. Minor movement of the pedestrian channelizer within a 
work area will not be considered as a movement to a new location and will not entitle the 
Contractor to additional payment. Minor movement within a work area includes, but is not 
limited to 

• Movement from one side of the roadway to the other side 

• Movement to adjust the roadway or work zone width  

• Movement required to access the work zone or to secure the work zone 

• Linear movement of less than one block within an established work zone 

• Rearrangement within a work area 

No payment will be made: for non-interlocked units of barricade; for barricade units 
greater than four (4’) feet in length used in corner quadrants; for movements of pedestrian 
channelizer made for the Contractor’s convenience; for movement of barricades at a 
given location at the end of a work period and subsequent replacement at the same 
location at the beginning of the next work period; for movement of barricades at a given 
location during a work period and subsequent replacement at the same location during 
the same work period; or for the interchanging of barricades between initial installations. 
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7.35.5.      PRICE TO COVER.  The contract price bid per linear foot for PEDESTRIAN 
CHANNELIZER will cover the cost of furnishing all labor, materials, plant, equipment, 
insurance, and necessary incidentals required to furnish, install, maintain, relocate, and 
remove PEDESTRIAN CHANNELIZER, complete with weights for stability, in accordance 
with the Contract Drawings, the specifications, and the directions of the Engineer. 

Where there is no scheduled item for temporary Pedestrian Steel Barricades, the cost of 
furnishing, installation, maintenance, relocation, and subsequent removal of 
PEDESTRIAN CHANNELIZER as required will be deemed included in the unit price bid 
for the Maintenance and Protection of Traffic Item. 

Payment will be made under: 

Item No.  Item Pay Unit 

7.35  PEDESTRIAN CHANNELIZER L.F. 
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SECTION 7.70 TPR  
 TEMPORARY PEDESTRIAN RAMP 

(NOT A PAY ITEM) 

 
7.70TPR.1. INTENT.  This section describes the work of providing Temporary Pedestrian 
Ramps (TPRs) near new pedestrian construction work areas and the ADA guidelines. TPRs 
should provide access to sidewalk routes when pedestrian ramps are not accessible due to 
construction activities going on or around pedestrian ramps. 
 
The work shall consist of furnishing, installation, maintaining, relocating, and removing temporary 
pedestrian ramps in order to access sidewalk areas as shown on the Contract Drawings or where 
otherwise directed by the Engineer. 
TPR shall consist of temporary pedestrian ramp units having a geometry similar to that shown on 
the contract drawings, as directed the Engineer and complying with the following requirements: 
 

1. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees 
slope or one foot of wheelchair ramp for each inch of rise. For instance, a 30 inch 
rise requires a 30 foot handicap wheelchair ramp.  

2. Cross slope must not exceed 1:48.  
3. Handrails must be provided on both sides if rise is more than 6 inches.  
4. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp 
5. A Minimum width of 36 inches of clear space across the wheelchair ramp.   
6. Maximum run of 30 feet will be allowed ramp before a rest or turn platform. 
7. Ramp handrail height will be between 34" and 38" in height on both sides of the 

wheelchair ramps. 
8. The TPR must allow for normal street drainage. 

 
7.70TPR.3. MATERIALS AND METHODS. 
 

1. LUMBER TPR: Lumber should have a slip-resistant surface. Use pressure 
treated wood for most of the wood material. Lumber must be preservative-treated southern pine, 
grade #2 or better. Pressure treated lumber must resists rot and decay with level of treatment as 
per American Wood Council latest standards. Decking board for the TPR will be at a minimum 2” 
thick. 

 
2. ALUMINUM TPR: Aluminum should be high traction (e.g., textured extruded 

aluminum surface), dock plate with a coefficient of friction not less than 0.5 and made from high 
strength, lightweight aluminum; it should be slip-resistant and have a self-adjusting ground 
transition plate. The Ramp, Step, and Platform system is designed to be a rigid, free-standing 
structure. All footplates should be fastened securely to a concrete surface or 12” minimum 
diameter footings in order to achieve full structural integrity. Footing depth will depend on local 
building code. 
Fastening all platforms to the building or modular building with lag screws is highly recommended. 
 
             3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps should be able to take 
minimum wheelchairs, foot traffic etc., not less than 550 lbs., should be ADA compliant and 
adapts to varying curb heights from minimum of 2.5” to 7”. Should be anti-slip with high visibility 
surface and must be bolted for maximum stability and security. Coefficient of friction will not be 
less than 0.5. 
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All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 200 
pounds applied in any direction on the top of the rail. 
 
All Ramp handrails are designed to be continuous along ramp runs and in between the inside 
corner of 90 degree and 180 degree turns in ramp direction. Handrails are not interrupted by 
posts or other obstructions. 
 
Platforms and landings will be designed to carry a uniform live load of 100 pounds per square 
foot and a concentrated vertical load of 300 pounds in an area of one square foot.  
 
Walking surfaces for serial number 1, 2 and 3 above must be designed to have a coefficient of 
friction no less than 0.50 in all directions of travel. 
 
7.70TPR.4. METHODS.  All units shall be in good condition and acceptable to the Engineer. 
 
The Contractor shall install the TPR by placing them where shown on the Contract Drawings, 
specifications and as directed by the Engineer. All the modular ramps will be assembled as per 
manufacturer’s instructions. 
 
If the modular ramps are pre-assembled and transported to their locations, Contractor shall use 
utmost care in the delivery and installation of these units. 
 
Units can also be fabricated/constructed at site with the approval of the Engineer. 
 
Contractor shall continuously maintain the TPR, where shown on the Contract Drawings or 
directed by the Engineer, until ordered by the Engineer to remove the completion of a work stage.  
Should a unit or units of barricades become damaged or otherwise unacceptable to the Engineer, 
the Contractor shall replace said units within twenty-four (24) hours of notice by the Engineer, at 
no additional cost to the City. 
 
7.70TPR.5 NONCONFORMANCE. Please see subsection 6.70.12(C) 
 
7.70TPR.6. MEASUREMENT AND PAYMENT  

The price of TPR is be deemed included in the price for all bid items.   
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SECTION HW-900H  
ALLOWANCE FOR CITY WORK ACCELERATION 

 

Under this Section, the Contractor will be paid for City work deemed necessary by DDC's 
Commissioner to accelerate the City work items in the project during critical periods but the use 
of this item will expire on the original contract substantial completion date.  Such accelerated City 
work includes: 

 

A. 100% of the premium portions of overtime pay for working during non-scheduled work 
hours which must be defined as those hours of work outside the permissible hours 
stated in the original contract OCMC Traffic Stipulations; or, 

 

B. The premium portion of overtime pay for overtime actually worked beyond the 40-hour 
work week but within the permissible hours of work stated in the original contract 
OCMC Traffic Stipulations; or, 

 

C. All other incidental expenditures caused by modifications of project site regulations or 
administrative requirements ordered by the Commissioner that result in additional 
costs to perform contract work as specified. 

 

Such accelerated City work must be paid for under this item in accordance with the requirements 
of Articles 25 and 26 of the Standard Construction Contract. 

 

Payment made under this Fixed Sum item must cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the City work as ordered by DDC's 
Commissioner.  

 

No guarantee is given that this allowance item will in fact be required in this contract.  The 
estimated "fixed sum" amount shown in the Bid Schedule is included in the total bid solely to 
insure a method of payment for any accelerated work performed by the Contractor, as directed 
by DDC's Commissioner. 

 

Payment will be made under: 

 
Item No.  Item Pay Unit 
 
HW-900H ALLOWANCE FOR CITY WORK ACCELERATION F.S.  
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SECTION 9.29 
ALLOWANCE FOR RAILROAD FACILITIES INCLUDING INSURANCE  

AND FORCE ACCOUNT (ALL TYPES) 
 

9.29.1.   DESCRIPTION. 

Under this item the Contractor must negotiate with the railroad to obtain a permit to enter railroad 
property, determine the scope and cost of flaggers/spotters and all associated railroad work, and 
submit a deposit to the railroad to cover the railroad’s miscellaneous costs associated with this 
contract and all required insurances. 

9.29.2.   MATERIALS.  

(Not applicable) 

9.29.3.   CONSTRUCTION DETAILS.  

Prior to the Contractor providing any services under this Section, the Engineer will provide written 
direction to the Contractor. The written direction will include: 

• The name and contact information of the railroad; 

• Additional Insurance requirements; 

• Special railroad requirements and provisions; 

• Scope and area of work where railroad coordination is required. 

When directed by the Engineer, the Contractor must negotiate with the railroad to obtain a permit 
to enter railroad property, comply with all relevant railroad requirements, and provide a payment 
fund to the railroad for all miscellaneous expenses incurred by the railroad due to the contractor 
entering the railroad property. These expenses include the costs incurred by the railroad to 
provide flaggers, spotters, engineering services (plan review/comments), accounting services 
(cost work-up and negotiations), construction inspection, or any other labor, material or equipment 
necessary to provide a safe environment to both the contractor and the railroad. The right-of-entry 
permit must be obtained prior to commencement of any work within the boundaries of the railroad. 
The railroad will not provide any services necessitated by the Contractor’s operations until the 
permit is obtained. 

The Contractor may be required, as directed by the Engineer, to purchase railroad protection 
liability policies or other policies related to this section. In the event the Contractor is so directed, 
the cost of such policies will be reimbursed in accordance with this section. 

9.29.4.   METHOD OF MEASUREMENT. 

The fixed sum shown in the Bid Schedule for this item must be included in the total bid price; 
however, actual payment to the Contractor will be based on the actual invoices submitted by the 
Contractor in connection with the railroad works as described above. 

9.29.5.   BASIS OF PAYMENT. 

The fixed sum must be considered the price bid for this item. The fixed sum is not to be altered 
in any manner by the bidder. Should the amount shown be altered, the new figures will be 
disregarded and the original price will be used to determine the total amount bid for the contract. 

The fixed sum payment made under this item will be equal to the sum of all invoices submitted 
by the Contractor as proof of work performed for this item, as approved by the Engineer. 

The total estimated cost of this item is the "fixed sum" amount shown for this item in the Bid 
Schedule and must not be varied in the bid. The "fixed sum" amount is included in the bid solely 
to ensure that sufficient monies will be available to pay the Contractor for this work, which may 
be more or less than the fixed sum amount. 
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The unit price will cover the cost of all labor, materials, equipment, insurance, and incidentals 
necessary to complete the work under this section in accordance with the Contract Drawings, 
the specifications and the directions of the Engineer.  

 

Payment will be made under: 

Item No.  Item Pay Unit 
 

9.29              ALOWANCE FOR RAILROAD FACILITIES INCLUDING INSURANCE  
                     AND FORCE ACCOUNT (ALL TYPES) F.S. 
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NOTICE 

 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
PROVISIONS THAT WILL APPLY TO AND BECOME PART OF THE CONTRACT. 

 

  

 

GENERAL AND SPECIAL PROVISIONS: 

(A) GENERAL PROVISIONS 
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 
(C) SEWER & WATER MAIN PROJECT SPECIFIC 

PROVISIONS 
(D) GREEN INFRASTRUCTURE PROVISIONS 
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(A)   GENERAL PROVISIONS 
 
           A. LINES AND GRADES.  The Contractor must furnish lines and grades in accordance 
with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish the 
survey control information using official Borough Survey Control Monuments and Bench Marks, where 
they exist.  The Contractor must check with Topographic Section of the Borough President’s Office 
as to the reliability and accuracy of the data to be used for lines and grades. 
 

 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must 
perform the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and 
the directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final. 
 

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless 
otherwise provided for, will be deemed included in the prices bid for all scheduled items. 
 

 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will 
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.  
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*.   
 

Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the 
period noted above.  All permittees must comply with this embargo unless a special waiver is granted 
by OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the 
Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and 
submitting supporting documentation.  Waiver requests should only be submitted for critical reasons 
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the 
approved permits.  Waivers are not required for ongoing Building Construction Activity Permits which 
already include the “410” permit stipulation.  Waiver request forms may be obtained at any Permit 
Office or on the Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 
 

The opening of utility access covers is prohibited on any of the streets noted below** between the 
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization 
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where 
no authorization number is required. 
 

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 

No extension of time due to the shutdown period will be granted to the Contractor for completion of 
the work. 
 

* Please note that this embargo only applies to NYCDOT construction permits. 
** List of street and maps of the affected locations are available by borough on the Department 
of Transportation’s website at:  
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml   

http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will 
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made 
for any Highway or Street Lighting work item requiring Contractor to furnish additional fill material to 
meet these requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  
Contractor will plan and/or stage his/her work schedule using all hours/days available.  Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) 
of Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 
 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, 
with the exception of contaminated material, will become the property of the Contractor and will be 
properly disposed of away from the site, at the Contractor’s expense.  Contaminated material will be 
disposed of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning 
utility company or its agent, at its expense.  The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the 
Contractor will  hand excavate per Item 8.02 AB-S, 8.02JA, 8.02JB, 8.02 A and 8.02 B (as applicable), 
at City Survey Monuments, for a distance of five (5) feet around each monument, as directed by the 
Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove 
all form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a 
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor will 
also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: 
restoring missing or damaged pavement markings that were removed or damaged as a result of the 
Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); resetting 
granite blocks in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly 
broken sidewalk or curb may create a dangerous condition just outside his area of operation, where 
and when directed by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean 
the Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised that 
until the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, there 
are no prevailing wage rates for crossing guards. 
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For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” 
and words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it 
will mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from 
the fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable fuel 
on the East Coast for the week in which the first day of each calendar quarter during the contract term 
occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement formula 
for all Extra Work invoiced that was performed during that calendar quarter. Should the USEIA stop 
publishing this fuel price index, the fuel cost per gallon will be determined by reference to a substitute 
index to be agreed upon by the Contractor and the City. 

 
M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New 

York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

 

2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained 
by NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s 
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish whether 
Construction Permits are required for the contract scope of work. 

 

3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

 

4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 
prior to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

 

5. When no Construction Permit is required, the contactor must notify Parks at 
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to 
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed. 

 

6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 
other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees.  Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore 
and repair. 

 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 

resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

 

http://www.eia.gov/petroleum/gasdiesel/
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8. The contractor must take necessary precautions to prevent interference with or 
damage to utilities or other facilities during construction. The cost of all work connected with 
maintaining and protecting utilities affected by the work be borne by the Contractor and the cost will 
be deemed included in the price bid for the various items in the contract. 

 

9. In the event the Contractor damages an existing utility or interrupts utility service, the 
Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer.  

 

10. In the event the Contractor causes an interruption in utility service, the Contractor will 
immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11.    If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed 

(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  

O.  VIBRATORY ROLLERS.   For Federal Highway Administration (FHWA) project the use 
of vibratory rollers is prohibited within the project limits. 

[ ARTICLE “P” IS ONLY APPLICABLE WHEN WORKING NEAR OR AT MTA FACILITIES] 

P. N.Y.C. TRANSIT INSURANCE.  The Contractor (Permittee) must indemnify and save 
harmless the City of New York and the New York City Transit (Permittor) in accordance with the 
following “Insurance Requirements” and proof that the necessary insurance is in effect will be required 
before work can commence: 

 
NYCT "OUTSIDE CONTRACT" INSURANCE REQUIREMENTS 
 
1.  The Permittee at its sole cost and expense will carry or cause to carried and will 

maintain at all times during the period of performance under this Agreement policies of insurance as 
herein set forth below:  

 
(a) Workers' Compensation Insurance (including Employer's Liability Insurance) with limits 

as specified in Schedule A, which limit may be met by a combination of primary and excess insurance 
meeting the statutory limits of New York State. The policy will be endorsed to include Longshoreman’s 
and Harbor Workers’ Compensation Act/Maritime Coverage Endorsement and/or Jones Act 
Endorsement when applicable.  

 
(b) Commercial General Liability Insurance (I.S.O. 2001 Form or equivalent) approved by 

Permittor in the Permittee’s name with limits of liability as specified in Schedule A for each occurrence 
on a combined single limit basis for injuries to persons (including death) and damages to property. 
The limits may be provided in the form of a primary policy or combination of primary and 
umbrella/excess policy. When the minimum contract amounts can only be met when applying the 
umbrella/excess policy; the Umbrella/Excess Policy must follow form of the underlying policy and be 
extended to “drop down” to become primary in the event primary limits are reduced or aggregate limits 
are exhausted. Such insurance will be primary and non-contributory to any other valid and collectable 
insurance and must be exhausted before implicating any Permittor/MTA policy available.  

 
 

mailto:interagency@parks.nyc.gov
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Such policy should be written on an occurrence form; and will include: 
 

• Contractual coverage for liability assumed by the Permittee under this agreement; 
 

• Personal and Advertising Injury Coverage;  
 

• Products-Completed. Operations;  
 

• Independent Contractors Coverage;  
 

• "XCU" coverage (Explosion, Collapse, and Underground Hazards) where necessary;  
 

• Contractual Liability Exclusion, applicable to construction or demolition operations to be 
performed within 50 feet of railroad tracks, will be voided, where necessary; and,  

 
• Additional Insured Endorsement (I.S.O. Form CG 20 26 07/04 version or equivalent) approved 
the Permitter naming: 

New York City Transit Authority (NYCTA), the Manhattan and Bronx Surface Transit Operating 
Authority (MaBSTOA), the Staten Island Rapid Transit Operating Authority (SlRTOA), MTA Capital 
Construction Co., the Metropolitan Transportation Authority (MTA) including its subsidiaries and 
affiliates, and the City of New York (as Owner). 

 
(c) Business Automobile Liability Insurance Policy - (I.S.O. Form CA 00 01 10 01 or 

equivalent) approved by the Permitter is required if Permitee's vehicle enters Permittor property. The 
insurance must be in the name of the Permittee or its contractor entering the Permittor property with 
limits of liability in the amount specified in Schedule A for claims for bodily injuries (including death) 
to persons and for damage to property arising out of the ownership, maintenance or use of any owned, 
hired or non-owned motor vehicle.  

  
            (d)  Railroad Protective Liability Insurance policy will be required as specified in Schedule A. 

 
            (e)    Environmental/Pollution Exposures In the event environmental or pollution exposures 
exist, the Permittee will require the environmental contractor or sub-contactor to provide the applicable 
insurance covering such exposure. The limits and type of insurance provided will be satisfactory to 
the Permittor and will be confirmed to the parties prior to the start of the work.  

 
2. General Requirements Applicable to Insurance Policies  
 
(a) All of the insurance required by this Article will be with Companies licensed or 

authorized to do business in the State of New York with an A.M. Best Company rating of not less than 
A-/VIl or better and reasonably approved by the Permittor/MTA and will deliver evidence of such 
policies. 

 
(b) Except for Workers Compensation, all references to forms and coverages referred to 

above will be the most recent used by the Insurance Services Office, Inc. (ISO”) or equivalent forms 
approved by the Insurance Department of the State of New York, provided, however, that excess 
coverages may be written on forms reasonably acceptable to Permittor containing provisions other 
than those contained in ISO forms but otherwise conforming in substance to the requirements of this 
Article. 

(c) The Permittee or its Contractor performing the work must furnish evidence of all 
policies before any work is started to the Permittor using the following link 

https://us.marketplace.asite.com/marketplace/main/detail/28/1/1/5512158/forms 

https://us.marketplace.asite.com/marketplace/main/detail/28/1/1/5512158/forms
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These policies must: (i) be written in accordance with the requirements of the paragraphs 

above, as applicable; (ii) be endorsed in form acceptable to include a provision that the policy will not 
be canceled, materially changed, or not renewed, unless otherwise indicated herein, at least thirty 
(30) days prior written notice to the Permittor c/o MTA Risk and Insurance Management (MTA RIM) 
Department – Standards, Enforcement & Claims Unit, 2 Broadway – 21st floor, New York, NY 10004; 
and (iii) state or be endorsed to provide that the coverage afforded under the contractor's policies will 
apply on a primary and not on an excess or contributing basis with any policies which may be available 
to the Permittor/MTA, and also that the contractor's policies, primary and excess, must be exhausted 
before implicating any Permittor/MTA policy available. (iv) In addition, contractor's policies will state 
or be endorsed to provide that, if a subcontractor's policy contains any provision that may adversely 
affect whether contractor's policies are primary and must be exhausted before implicating any 
Permittor/MTA policy available, contractor's and subcontractor's policies will nevertheless be primary 
and must be exhausted before implicating any Permittor/MTA policy available. Except for Professional 
Liability, policies written on claims made basis are not acceptable. At least two (2) weeks prior to the 
expiration of the policies, contractor will endeavor to provide evidence of renewal or replacement 
policies of insurance, with terms and limits no less favorable than the expiring policies. Except as 
otherwise indicated in the detailed coverage paragraphs below, self-insured retentions and policy 
deductibles will not exceed $100,000, unless such increased deductible or retention is approved by 
Permittor/MTA. The Permittee will be responsible for all claim expense and loss payments within the 
deductible or self-insured retention. The insurance monetary limits required herein may be met 
through the combined use of the insured's primary and umbrella/excess policies.  

 
(d) Certificates of Insurance may be supplied as evidence of policies of the above policies, 

except for Policy (d) Railroad Protective Liability Insurance Policy. However, if requested by the 
Permittor, the Permittee will deliver to the Authority, within forty-five (45) days of be request, a copy 
of such policies, certified by the insurance carrier as being true and complete. The Railroad Protective 
Liability Insurance Policy must be provided in the form of the Original Policy.  A detailed Insurance 
Binder may be provided, ACORD or Manuscript Form, pending issuance of the Original Policy. The 
Original Policy must be submitted to MTA RIM within 30 days of the Binder Approval. 

 
(e) If a Certificate of Insurance is submitted, it must: (1) be provided on the Permittor 

Certificate of Insurance Form or MTA Certificate of Insurance Form for Joint Agency Agreements; (2) 
be signed by an authorized representative of the insurance carrier or producer and notarized; {3) 
disclose any deductible, self-insured retention, sub-limit, aggregate limit or any exclusions to the policy 
that materially change the coverage; (4) indicate the Additional Insureds and Named Insureds as 
required herein, along with a physical copy of the Additional Insured Endorsement (I.S.O. Form CG 
20 26 07/04 version or equivalent), as applicable and the endorsement(s) must include policy 
number(s); (5) reference the Contract by number on the face of the certificate; and (6) expressly 
reference the inclusion of all required endorsements. 

(f) The minimum amounts of insurance required in the detail description of policies (a), 
(b), (c), and (d) above will not be construed to limit the extent of the Permittee’s liability under this 
Agreement.  

 
 (g) If, at any time during the period of this Agreement, insurance as required is not in effect, 

or proof thereof is not provided to the Permittor, the Permittor will have the options to:  
 

(i) direct the Permittee to suspend work or operation with no additional cost or 
extension of time due on account thereof; or  
(ii)  treat such failure as an Event of Default. 
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 Q.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, standard 
working hours are 7:00 A.M. and 6:00 P.M., Monday through Friday. Work performed outside the 
standard working hours must be pre-approved by DDC. 

 
R.        TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently remove 

temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless otherwise directed 
by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier sketch 
in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-1046A, 
as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
S.         UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there any 

guarantee that all existing utilities, whether functional or abandoned within the project area are shown. 
 

T.        HOUSE CONNECTIONS.   All existing house connections will be maintained and 
supported during construction.  The Contractor will replace any existing house connection damaged 
as a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the 
City. 
 

U.         VICTAULIC STYLE 77 COUPLING.   The Contractor is notified that Victaulic Style 77 
Coupling is no longer acceptable for use in any steel water main work.  All reference to Victaulic Style 
77 Coupling within the Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection (dated July 1, 2014), the Water Main Standard Drawings of the Department 
of Environmental Protection (latest revisions), the Specifications For Trunk Main Work (dated July 
2014), and the contract drawings, will be replaced with Bolted Split-Sleeve Restrained Coupling. 
 

V.           STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any damage 
to the existing street lighting and traffic signal equipment, including underground conduits and the 
safety of both pedestrian and vehicular traffic for the duration of the contract. 
 
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

 
It is the Contractor’s responsibility to secure an approved electrical contractor to perform all traffic 
signal work (if any).  For list of approved electrical contractors, contact Bjorn Seedan or James 
Celentano, New York City Department of Transportation at (212) 839-3790. 
 

W.       SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer 
and water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 

X.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract 
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply 
with the pre-construction stage requirements may result in assessing liquidated damages to the 
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Contractor for everyday beyond the pre-construction stage duration. The liquidated damage will be 
of equivalent value as identified in the Schedule A for work beyond the construction completion date. 

Y.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified that 
at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor must 
exercise extreme care, minimize the trench width of the proposed sewers and take all necessary 
precautions in placing sheeting and during excavation of the trenches to prevent any damage to 
the existing structures, pavement, curbs, and sidewalks that are to remain while working adjacent 
to them. The Contractor maybe restricted to use wood sheeting at certain critical locations as 
directed by the Engineer. Should any damage occur to any portion of the existing structures that 
are to remain due to the Contractor’s operations, the Contractor will make all repairs to the 
existing structures to the satisfaction of and as directed by the Engineer.  The cost of such 
repair will be borne by the Contractor, at no cost to the City. Additional cost to use wood sheeting 
specifically to ensure integrity of existing sewer structures will be deemed included in all bid items 
for work. 

Z. RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations 
on the contract plans, where the Contractor is required to reconnect all existing sewers to the 
proposed manholes in this contract. The said manholes will be fabricated to provide openings for 
the existing sewers at the specified invert elevations as shown on the contract drawings.  
The cost of reconnecting existing sewer pipes to new manholes, including concrete 
collar with steel reinforcements and/or grouting around the existing sewer pipes at the 
openings and all work necessary to complete the pipe reconnection, to the satisfaction of the 
Resident Engineer will be deemed included in the prices bid for all items of work.  No 
additional payment will be made. 

[ARTICLE “AA” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

AA.         VIBRATION MONITORING. In case of structures requiring vibration monitoring, the 
Contractor, in addition to Continuous Real Time Monitoring for Vibrations as determined in the 
Construction Report must provide Continuous Real Time Monitoring for Vibrations of existing 
buildings/structures adjacent to or in the proximity of different types of construction activities being 
conducted including, but not limited to, installation of sheeting for construction of proposed water and 
sewer mains, installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers, 
piling work or as directed by the Engineer. 

     AB.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

 [ ARTICLE “AC” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 

AC.        “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES 
(600-MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a 
condition precedent to obtaining the certificate for substantial completion for each Capital Project 
under Article 44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and 
appurtenances 24-inches and larger to the City.  The Contractor will prepare and submit the “As-Built” 
record drawings to the Engineer for approval.  Approved “As-Built” drawings will be delivered to the 
Department of Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-
3045.  The following guideline is provided for the preparation of "As-Built" record drawings: 
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 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City 
two (2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s will 
conform to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 
1”=10’ (1:120) vertical scale.  The Mylar will be 3-mil in thickness. 

 2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 
below: 

 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 

 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic;  
 

• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 
 

• location of pipe joints; 

• profile of all piping; 

• complete details of all outlet piping roundabouts; 

• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 

• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract.  No separate or additional payment will be 
made for this work. 

     AD.     SIDEWALK PEDESTRIAN RAMPS STANDARD DRAWING. The Contractor is 
advised that NYCDOT Standard Drawing number H-1011 dated 7/1/10, SIDEWALK PEDESTRIAN 
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RAMPS, is no longer to be used for the purpose of determining geometry, dimensions, and 
tolerances for the construction of sidewalk ramps.  NYSDOT Standard Sheet 608-01 (Pedestrian 
Facilities) must be used for determining geometry, dimensions, and tolerances for the construction 
of sidewalk ramps, except that Type 8 must not be used.  All requirements of the NYCDOT 
Standard Highway Specifications will still apply; this does not mandate or allow the use of any 
NYSDOT Standard Specifications as an alternate unless specifically called for in the contract 
documents. 

NYSDOT Standard Sheet 608-01 is available at the following link: 
https://www.dot.ny.gov/main/business-center/engineering/cadd-info/drawings/standard-sheets-us  

      AE.         NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

AF.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction.  The design will be 
made by a New York State Licensed Professional Engineer skilled in this type of construction and as 
further evidenced by the imprint of Professional Engineer’s seal and signature on all drawings.  The 
cost of this work will be deemed included in the price bid for all items of work under this contract. 

[ ARTICLE “AG” IS ONLY APPLICABLE IF PAVEMENT MARKING ITEMS LIKE ITEM 
NUMBERS 6.44, 6.44CST, 6.49 ETC., ARE IN THE BID SCHEDULE] 

AG.     PAYMENT FOR PAVEMENT MARKINGS Pavement Markings such as those detailed in 
the Pavement Markings Conversion Table attached herein and shown on the Typical Pavement 
Markings word messages attached herein Attachment 1 and Attachment 2, will be payable in 
quantities of LF (Linear Feet). 

[ ARTICLE “AH” IS ONLY APPLICABLE IF ITEMS ITEM NO. HW-908 FOR 
ARCHAEOLOGICAL DISCOVERIES IS IN THE BID SCHEDULE] 

AH.    ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested 
by the Resident Engineer and the City, the Contractor will be required retain the services of 
an Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub-

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered.  

 

https://www.dot.ny.gov/main/business-center/engineering/cadd-info/drawings/standard-sheets-us
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 For the purpose of evaluating and recording archaeological resources, the City's 
Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
Commission (LPC) will be notified as directed by the City's Archaeologist and the State 
Historic Preservation Office (SHPO) requires that the following protocol is implemented: 

 
1.   At all times human remains must be treated with the utmost dignity and respect. 

Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 

 
2.   Human remains or associated artifacts will be left in place and not disturbed. 

No skeletal remains or materials associated with the remains will be collected or removed 
until appropriate consultation has taken place and a plan of action has been developed. 

 
3.   The County coroner and local law enforcement as well as the SHPO and the 

involved agency will be notified immediately. The coroner and local law enforcement will 
make the official ruling on the nature of the remains, being either forensic or archeological. If 
the remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

 
4.   If human remains are determined to be Native American, the remains will be 

left in place and protected from further disturbance until a plan for their protection or removal 
can be generated. The involved agency will consult SHPO and appropriate Native American 
groups to determine a plan of action that is consistent with the Native American Graves 
Protection and Repatriation Act (NAGPRA) guidance. 

 
5.   If human remains are determined to be Euro-American, African­ American, etc., 

the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 

discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

 
AI.  USE OF CITY WATER.  Please refer to page 15 of NYCDOT STANDARD 

SPECIFICATIONS (August 1, 2015), VOLUME I OF II under GENERAL CONDITIONS, Sub 
Section 1.06.23: Rules, Laws, and Requirements; (A) PERMITS. 

 
AJ.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold 

confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
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information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure 
demand for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided 
or the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its subcontractors. If 
the Contractor or its subcontractors are legally required to retain any confidential information, 
the Contractor will notify the Commissioner in writing and set forth the confidential information 
that it intends to retain and the reasons why it is legally required to retain such information. 
The Contractor will confer with the Commissioner, in good faith, regarding any issues that 
arise from the Contractor retaining such confidential information. If the Commissioner does 
not request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AK.     PRICES TO INCLUDE.     No direct payment will be made for costs incurred in 
complying with the foregoing Special Provisions, unless otherwise provided.  Said costs will 
be deemed to have been included in the prices bid for all the scheduled contract items. 
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Attachment 1: Pavement Markings Conversion Table 
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Attachment 2: Typical Pavement Markings 
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(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 

 

1.      INSPECTION FORM. Prior to the issuance of substantial completion, all locations constructed 
under this contract must be substantially complete and accompanied by an approved inspection form 
and where applicable, approved technical infeasibility form(s).   
 
2.       PERMITS. Contractors must obtain Series 04, Type 412 Sidewalk Construction permits for all 
locations that require modification and/or installation of pedestrian ramps. Permits will be procured by 
the Contract at no cost to the City. 
 
3.        ALTERNATE PEDESTRIAN ACCESS. Throughout all phases of construction, where 
pedestrian access routes are closed, alternate pedestrian access routes must be provided. When 
existing pedestrian facilities are disrupted, closed, or relocated in a Temporary Traffic Control (TTC) 
zone, the temporary facilities will be detectable and will include accessibility features, such as ramps 
and railings if required. Temporary pedestrian access routes must be designed to allow passing 
throughout and must comply with the minimum requirements of Manual on Uniform Traffic Control 
Devices (MUTCD) and Public Right-of Way Accessibility Guidelines (PROWAG). The MPT plans 
and notes for this project outline these requirements and any related layouts to the Contractor.  
 
4.         GREEN INFRASTRUCTURE ASSET PROTECTION. 

            (A)  Provide sandbag to all curb cuts at all green infrastructure assets. 
 

  (B)   Install a 3' high barrier around all adjacent and downstream bioswales and wrap a silt 
fence around the perimeter of the bioswale. For bioswales with trees, provide a 6 feet high 
barrier with silt fence or as directed by the Engineer. 

 
 (C)   Install filter fabric beneath the grating of all adjacent and downstream catch basins. 

 
5. RETURNED CONCRETE CURB.  Construction of Returned Concrete Curb must follow 
SECTION 4.08 of NYCDOT Standard Specifications Book I of II and Detail Number: RCC-1 herein 
the S-PAGES. Returned concrete curb are to be built against an adjacent property line, around 
buffer zones or as directed by the Engineer whenever existing sidewalk grades are to be lowered. 
 
6. CAPACITY.  

(A)  Required Production Rates. This Contract is being bid for reconstruction of 
approximately 123,250.00 SF of sidewalk including driveways and pedestrian ramps with the 
requirement that the Contractor has the capacity to successfully execute up to 4 simultaneous 
Locations and complete a minimum of 8,500.00 sf per month during the construction season. Failure 
to comply may result in the Contractor being declared in default of the Contract under the 
requirements of Article 48 of the Standard Construction Contract. 
 

(B)  Capacity for Contract Award. Prior to award, the Contractor must prove that the 
Contractor meets the following capacity requirements: 

i. Cash Flow. The Contractor must show financial statements showing that the 
Contractor has sufficient access to liquid capital equal to or greater than 25% 
of the total Bid Price.  

ii. Equipment. The Contractor must show access to sufficient equipment, 
particularly backhoes and dump trucks, to meet the required production rates 
in subsection 6 (A) above. In order to show access to sufficient equipment, the 
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Contractor must identify the quantities of equipment necessary to meet the 
required production rates. 

iii.  Manpower. The Contractor must show access to sufficient craft labor to meet 
the required production rates in subsection 6 (A) above. 

iv.  Supervision. The Contractor must identify the field supervisors or 
superintendents who will supervise the work under this contract. The identified 
superintendents and supervisors must attend the pre-award meeting. For each 
superintendent and supervisor, the Contractor must provide the resume and 
relevant experience of the individual, including, at a minimum, all relevant 
experience of the individual for the three (3) years prior to the bid date. 
Sufficient superintendents must be identified and provided, but in any event not 
less than one (1) superintendent for every four (4) work crews. 

 
7. LOCATIONS. This Contract will be for work within the boundaries of the community boards 
1,2,3,4,6,8,9,16 and 17 in the borough of Brooklyn. The Engineer will select and obtain Locations for 
submission to the Contractor. Locations for this contract will be furnished to the Contractor by 
written Work Order. 
 
8. NOTICE TO PROCEED AND WORK ORDERS.   

(A) Notice to Proceed and Initial Work order. The Contractor is hereby advised that the 
“Notice to Proceed” and first Work Order, with the work for the first location or group of locations, will 
be given promptly after registration and, pursuant to Article 8 of the Standard Construction Contract, 
the Contractor must commence work on the date specified in the written notice signed by the 
Commissioner. 
 

(B)  Issuance of Work Orders. Following issuance of the “Notice to Proceed” and as the 
need for services arises, the Engineer will issue a written Work Order to the Contractor. The Work 
Order will include the following: 

i.    Location of Work 
ii. Scope of Work (i.e. type of ramp to be built,  number of ramps to be built in the 

corner, etc.). 
iii. Technical Infeasibility (TI) final approval Status for ramps where a TI review was 

requested at the time of the joint inspection.  
iv. Presence of city trees within 50’ of the estimated construction limits. Tree permits 

and tree surveys not needed for locations marked as “No”.   
    v. The time frame for completion of all required services, based on the required 

production rate of 54 Locations per month, typically not more than 30 calendar 
days per location;  

  vi. The required mobilization period to begin construction, typically fourteen (14) 
calendar days. The Contractor must verify the information in the field and 
discrepancies, if any, will be reported to the Engineer. The Contractor will inspect 
each work location jointly with the Engineer, at least two (2) weeks in advance of 
the start of construction at each location, to determine possible interferences of 
the existing facilities with the installation of pedestrian ramps. All request for a TI 
application must be made at the joint inspection.  Where private utility facilities, 
such as telephone booths, utility poles, electric vaults, etc., interfere with the 
installation of pedestrian ramps, the Contractor will notify those private utility 
facility operators at least two (2) weeks in advance of the starting work at each 
location.  If mail box relocation is required, the U.S. Post Office will be notified.  
Installation of pedestrian ramps at each location will not start prior to the removal 
of interferences, as determined by the Engineer. Where existing bollards, guard 
booths, non-City-owned signs and sign posts, etc., cause interference with the 
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installation of pedestrian ramps, they will be carefully removed and either 
delivered to the property owner or disposed of away from the site, as directed by 
the Engineer, at no cost to the City. 

 
(C)  Execution of Work Orders. The Contractor must mobilize and begin work within the 

mobilization period specified in the Work Order and complete the work, including any deficiencies as 
directed by the engineer,  within the time frame for completion specified in the Work Order.  

i. The Contractor must provide sufficient work force crews to successfully execute 
up to 8 simultaneous locations specified in the Work Order. Each work force crew 
will be defined as a sufficient number of workers with adequate supervision, 
support staff and equipment necessary to perform the work efficiently as 
specified herein and directed by the Engineer.  Where the Contractor can 
demonstrate to the Engineer that the Contractor has substantially completed 
work at a corner, the Contractor may be permitted to start work at additional 
locations, on a one to one basis, at the sole discretion of the Engineer. 

ii. In the event the Contractor fails to complete all required services set forth in the 
Work Order within the specified time frame plus authorized time extensions, 
liquidated damages will be assessed on a daily basis in the amount specified in 
Schedule A. 

iii. Contractor is required to provide a land survey of the sidewalk corner quadrant 
and sidewalk transition areas, whenever the Contractor needs to document that 
the corner cannot be build ADA-compliant due to the existing field conditions, or 
at the request of the engineer. 

iv. There cannot be more than 8 corners pending pavement key or final asphalt 
restoration at any given time. Final restoration for any individual corner must be 
completed within 7 days of concreting operation.  

 
9. GUARANTEED MINIMUM. In the event the Contractor is not directed to perform any services 
hereunder, the City agrees to pay, and the Contractor agrees to accept, a fee of $2,000.  The 
Contractor further agrees that under such circumstances, it has no action for damages or for loss of 
profits against the City.  In addition, if no services are ordered, the City agrees to reimburse the 
Contractor the actual and reasonable cost of required performance and payment bonds, with no mark 
up for overhead and profit.  In its request for reimbursement, the Contractor will provide a copy of the 
cancelled check for the required bonds, as well as any other documentation required by the 
Commissioner. 
 
10. SCHEDULE OF WORK.  The Contractor must prepare a progress schedule, in accordance 
with the requirements of Article 9 of the Contract, based on working at the same time at not more than 
8 active locations. Where the Contractor's work operations are not able to meet its approved progress 
schedule, the Engineer may order the Contractor to provide additional work force as may be 
necessary.  Failure to comply with such orders within seven (7) calendar days after the written notice 
from the Engineer may result in the Contractor being declared in default of the Contract in accordance 
with the procedure contained in Article 48 of the Standard Construction Contract. 
 
NOTE: THE DEPARTMENT RESERVES THE RIGHT TO: 

(A) Substitute alternate and equivalent locations contiguous to the described locations 
should the need to delete any of the preceding locations arise; 
 

(B) Delete any locations if funding is insufficient to complete all of this work; 
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(C) Delete any location where any of the following conditions are encountered:  a vault 
structure interferes with construction of ramp; Transit Authority structure interferes with construction 
of ramp; or, a distinctive or pigmented sidewalk has to be installed; and/or 

 
(D) Delete any item of work where directed by the Engineer. 

 
11.        TEMPORARY RESTORATION NOT ALLOWED. No temporary restoration of asphaltic 
concrete work is allowed. All such temporary asphalt restoration work where required must be done 
as permanent restoration within 7 days of completion of the reconstructed pedestrian ramp, or as 
directed by the engineer. Failure to complete the permanent restoration within the required time will 
result in assessment of Liquidated Damages at the rate set forth in Schedule A. Work done under 
permanent restoration will be paid accordingly as per the relevant BID SCHEDULE items, e.g. 4.02 
CB, 4.04 H, etc. 
 
12. PRICES TO INCLUDE.    No direct payment will be made for costs incurred in complying with 
the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed to have been 
included in the prices bid for all the scheduled contract items. 
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SKETCHES / DRAWINGS                

Parallel Ramp Configuration 

 

NOTES: 

1) PARALLEL RAMPS MUST BE INSTALLED WHEN THERE EXIST  LESS THAN 5'9" OF SIDEWALK SPACE FOR THE 
RAMP AND THE LANDING OR AS DIRECTED BY THE ENGINEER. 
 

2) A MINIMUM 1% AND MAXIMUM 2% CROSS SLOPE NEEDED IN THE LANDING AREA. LANDING SHOULD BE 
SLOPED TOWARDS THE ROAD. 

 
3) A RETURNED CURB MAY BE REQUIRED AT THE BACK OF THE SIDEWALK, AGAINST THE PROPERTY LINE, OR 

AROUND BUFFER AREAS IN THE SIDEWALK, OR AS DIRECTED BY THE ENGINEER
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NOTE:

A. ROADWAY AREA RESTORATION:

1. Full depth sawcutting, removal, disposal of existing wearing course, and
restoration as indicated will be paid under the appropriate scheduled
items. No separate payment will be made for the partial depth
sawcutting of wearing course, cost included under other items.

2. At dirt shoulders, the curb trench must be backfilled, compacted and
topped with 4" binder mixture where directed and approved by the
Engineer, the cost of which will be paid under Binder Mixture or Asphaltic
Concrete Mixture, as provided.

3. At Belgian Block pavement covered with asphaltic location, one course of
the blocks may be removed and restored with Binder Mixture. At Belgian
Block surface pavement locations, the blocks must be reset, unless
otherwise directed by the Engineer. The cost of this work is included in
the price bid for the curb item.

4. Any pavement markings disturbed on roadway restoration or pavement
keys must be restored, paid for under the appropriate scheduled items in
Section 6.44 of NYC Standard Highway Specifications.

B. SIDEWALK AREA RESTORATION:

1. The sawcutting, removal, disposal of existing sidewalk and restoration
with new sidewalk will be paid for under the appropriate sidewalk item,
as per specifications.

2. At grass sidewalk areas, the curb must be backfilled, compacted as
necessary, and topped with 6" of topsoil and sodded, the cost of which is
included in the price bid for the sodding item.
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CURB
INSTALLATION
DETAIL

CURB INSTALLATION DETAIL
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NOTES:

1. FOR ITEM NO. 4.08 RC-AA (16" DEEP) CONTRACTOR MUST FOLLOW SECTION 4.08 OF

NYCDOT STANDARD SPECIFICATIONS VOLUME I OF II.

2. ALL REFERENCES TO "BACK OF SIDEWALK CURB" OR "BACK CURB" IN THE NYSDOT

PEDESTRIAN FACILITIES STANDARDS WILL MEAN RETURNED CURB AS DESCRIBED

HEREIN AND IS SUBJECT TO THE REQUIREMENTS OF SECTION 4.08. OF NYCDOT

STANDARD SPECIFICATIONS VOLUME I OF II.

3. CONTRACTOR MUST USE THIS DRAWING FOR ALL RETURNED CURB DIMENSIONS.
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GENERAL NOTES

APPLICABLE TO ALL STAGES

1. THESE GUIDELINES COVER THE MINIMUM REQUIREMENTS FOR A TYPICAL

STREET INTERSECTION. THE ENGINEER RESERVES THE RIGHT TO REQUEST

ADDITIONAL P.E. STAMPED MAINTENANCE AND PROTECTION OF TRAFFIC (MPT)

PLANS ON A CASE-BY-CASE BASIS.

2. THE CONTRACTOR MUST NOTIFY THE DEPARTMENT OF TRANSPORTATION'S

OFFICE OF CONSTRUCTION MITIGATION AND COORDINATION (O.C.M.C.)

(TELEPHONE NO. 1-212-839-9621) AND THE DIVISION OF TRAFFIC OPERATIONS

(TELEPHONE NO. 1-718-433-3370) AT LEAST 20 DAYS BEFORE THE START OF

CONSTRUCTION TO SCHEDULE A PRE-CONSTRUCTION MEETING.

3. PRIOR TO ANY WORK PERMITS BEING ISSUED, A PRE-CONSTRUCTION MEETING

WILL BE HELD TWENTY (20) DAYS IN ADVANCE BY DDC CONSTRUCTION.  AT THAT

TIME, THE CONTRACTOR MUST PROVIDE A CONSTRUCTION SCHEDULE TO THE

ENGINEER.  ARRANGEMENTS FOR THE MEETING WILL BE COORDINATED BY DDC

CONSTRUCTION.

4. ADDITIONAL MPT DEVICES MAY BE REQUIRED. CONTRACTOR IS RESPONSIBLE

FOR MAINTAINING MPT CONFORMING TO THE REQUIREMENTS OF THE ENGINEER,

O.C.M.C., THE CONTRACT AND SPECIFICATIONS SET FORTH IN THE LATEST

EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR

STREETS AND HIGHWAYS (MUTCD).

5. CONSTRUCTION SEQUENCE:  UNLESS OTHERWISE DIRECTED OR APPROVED BY

THE ENGINEER, THE CONSTRUCTION MUST BE COMPLETED IN THE FOLLOWING

SEQUENCE:

CONSTRUCTION OF NEW CURBS

CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS

THE CONTRACTOR MUST WAIT 24 HOURS AFTER THE POURING OF THE NEW

CURBS BEFORE THE CONSTRUCTION OF NEW SIDEWALKS.

6. TO PERMIT ADEQUATE VISIBILITY AT INTERSECTION AREAS, ALL BARRICADES

MUST BE PLACED SO AS NOT TO HINDER PEDESTRIAN OR VEHICULAR SIGHT

LINES.

7. EXCAVATIONS MUST BE COMPLETELY ENCLOSED WITH TIMBER CURBS, LIGHTED

BARRICADES, PEDESTRIAN STEEL BARRICADES AND PEDESTRIAN

CHANNELIZERS UNLESS OTHERWISE SHOWN HEREIN OR DIRECTED BY THE

ENGINEER.  ALL BOUNDARIES BETWEEN CONSTRUCTION WORK AREAS AND

TEMPORARY PEDESTRIAN WALKWAYS IN THE ROAD MUST BE CLEARLY AND

CONTINUOUSLY DELINEATED WITH ADA COMPLIANT PEDESTRIAN CHANNELIZERS

AS SHOWN ON THE MPT PLANS AND AS APPROVED OR DIRECTED BY THE

ENGINEER.

8. ALL INTERSECTIONS MUST BE OPEN TO TRAFFIC AFTER WORKING HOURS.

9. MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,

ENTRANCES, AND EXITS FROM DWELLINGS, EMERGENCY EXITS AND

PEDESTRIAN USAGE OF CROSSWALK AND SIDEWALK AREAS BOTH NEW AND

EXISTING MUST BE CONTINUOUS AT ALL TIMES.

10. THE CONTRACTOR MUST PROVIDE ACCESS FOR EMERGENCY TRAFFIC, SCHOOL

BUSES AND LOCAL TRAFFIC AT ALL TIMES UPON DEMAND.  THE CONTRACTOR

WILL BE REQUIRED TO MOVE AND  RESTORE BARRICADES AS ORDERED BY THE

ENGINEER FOR ACCESS AT NO COST TO THE CITY.

11. ALL SIGNS AND BARRICADES MUST CONFORM TO STANDARDS SPECIFIED IN THE

NATIONAL "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (EXCEPT WHERE

OTHERWISE REQUIRED HEREIN) WHERE APPLICABLE AND APPROVED BY THE

ENGINEER.

12. ALL ADVANCE WARNING SIGNS MUST BE INSTALLED BETWEEN 150 AND 200 FEET

BEFORE THE CONSTRUCTION ZONE.  ALL "END ROAD WORK" SIGNS MUST BE

INSTALLED 200 FEET AFTER THE CONSTRUCTION ZONE. TWO (2) 24"X24" ORANGE

FLEXIBLE PLASTIC FLAGS MUST BE ATTACHED TO THE TWO SIDE CORNERS OF

EACH DIAMOND SHAPED ADVANCE WARNING SIGN.

13. ALL IDENTIFICATION MARKINGS ON BARRELS MUST NOT FACE TRAFFIC AND

MUST BE BELOW THE BOTTOM REFLECTORIZED BAND.

14. THE CONTRACTOR IS REQUIRED TO INSTALL TEMPORARY PAVEMENT MARKINGS

AFTER THE EXISTING MARKINGS ARE REMOVED.  THIS OPERATION MUST BE

DONE ON THE SAME DAY.  WHEN THE TEMPORARY MARKINGS ARE NO LONGER

NECESSARY, THEY MUST BE OBLITERATED BY SCARIFICATION, UNTIL THEY ARE

NO LONGER VISIBLE AT NO ADDITIONAL COST TO THE CITY.

15. THE CONTRACTOR MUST EMPLOY AND ASSIGN CROSSING GUARD/FLAGPERSON

AT LOCATIONS SPECIFIED BY THE ENGINEER AND TRAFFIC ENFORCEMENT

AGENTS WHEN STIPULATED BY O.C.M.C., TO ASSIST IN CONTROLLING THE FLOW

OF TRAFFIC AS REQUIRED AND DIRECTED BY THE ENGINEER.

16. ALL CONTRACTOR'S VEHICLES, EQUIPMENT AND PERSONNEL MUST BE KEPT

WITHIN THE DESIGNATED WORK AREAS.

17. NOTWITHSTANDING PROVISIONS HEREIN CONTAINED, IT REMAINS THE

CONTRACTOR'S RESPONSIBILITY TO IMPLEMENT MINOR ADDITIONAL MEASURES

THAT ARE NECESSARY TO PROVIDE FOR AND MAINTAIN THE SAFETY OF

VEHICULAR TRAFFIC AND PEDESTRIANS DURING CONSTRUCTION.  THE

PROVISION AND USE OF SUPPLIES SUCH AS TRAFFIC CONES, HIGH VISIBILITY

RIBBONS, AND FLAGS WHERE NECESSARY OR DIRECTED BY THE ENGINEER,

WILL BE CONSIDERED AS MINOR AND INCIDENTAL ITEMS.  PAYMENT TO BE

INCLUDED IN THE PRICE BID FOR ALL SCHEDULED ITEMS.

18. PEDESTRIAN CHANNELIZATION DEVICES MUST BE PROVIDED BETWEEN

PEDESTRIAN CIRCULATION PATHS AND WORK ZONES, WHEREVER PEDESTRIANS

ARE DETOURED INTO THE ROADWAY. ALL PEDESTRIAN CHANNELIZATION

DEVICES MUST BE ADA COMPLIANT AND MUST HAVE A CONTINUOUS

DETECTABLE EDGE. THE USE OF CONES, PLASTIC BARRELS, STEEL PEDESTRIAN

BARRICADES, OR CAUTION TAPE STRETCHED BETWEEN TRAFFIC CONTROL

DEVICES ARE NOT ADEQUATE AND NOT ACCEPTABLE.

19. PEDESTRIAN DETOURS/TEMPORARY PEDESTRIAN WALKWAYS, FOR ALL STAGES

IN CONSTRUCTION, MUST BE ACCESSIBLE AND MEET CURRENT ADA

REQUIREMENTS.

20. AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP MUST BE PROVIDED WHEN

PEDESTRIANS ARE BEING DETOURED OFF THE SIDEWALK AND ONTO THE

ROADWAY AND THERE IS NO EXISTING PEDESTRIAN RAMP OR IF EXISTING

PEDESTRIAN RAMP IS NON-ADA COMPLIANT. NO PAYMENT WILL BE MADE FOR

ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP.

21. IT IS THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE WITH OTHER

CONTRACTORS WHO HAVE ON-GOING STREET IMPROVEMENT CONSTRUCTION IN

THE AREA AND/OR WITHIN THE PROJECT LIMITS AND WILL ARRANGE THE

PROJECT'S SCHEDULE OF CONSTRUCTION IN SUCH A TIME FRAME AS NOT TO

DISRUPT OR INTERFERE WITH THE WORKABILITY OF EITHER MAINTENANCE OF

TRAFFIC PLAN.

22. NO DEVIATION OR DEPARTURE FROM THE O.C.M.C. TRAFFIC STIPULATIONS WILL

BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM O.C.M.C.

REQUEST FOR SUCH MODIFICATIONS MUST BE SUBMITTED TO O.C.M.C.  A

MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION.

23. THE CONTRACTOR MUST PROVIDE STORAGE AREAS OFF THE JOB SITE AS

REQUIRED (NO SEPARATE PAYMENT).  SEE NYC DEPARTMENT OF

TRANSPORTATION (DOT) STANDARD DETAILS OF CONSTRUCTION DRAWING

#H-1057 FOR MAINTENANCE OF TRAFFIC DEVICES REQUIRED AT THESE STORAGE

AREAS.

24. PROVISIONS FOR BUSES AND PASSENGERS:

a. THE CONTRACTOR MUST MAINTAIN ACCESS TO AND EGRESS FROM

BUSES AT ALL TIMES DURING EXECUTION OF THE WORK BY

TEMPORARILY RELOCATING BUS STOPS AS DIRECTED AND APPROVED BY

THE ENGINEER.

b. THE CONTRACTOR MUST NOT COMMENCE WORKING IN THE AREA OF ANY

EXISTING BUS STOP UNTIL IT HAS BEEN TEMPORARILY RELOCATED AS

DIRECTED AND APPROVED BY THE ENGINEER.

c. THE CONTRACTOR MUST KEEP THE AREA TO WHICH A BUS STOP IS

RELOCATED FREE FROM AND UNDISTURBED BY ANY CONSTRUCTION

ACTIVITY OR OTHER IMPEDIMENT DURING THE PERIOD OF IT'S USE AS A

BUS STOP.

d. ADJUSTMENT TO BUS STOP NO STANDING, BUS LAYOVER, BUS PARKING

SIGNS, OR ANY OTHER SUCH SIGNS AND SUPPORTS WHICH ARE LIKELY

TO BE AFFECTED BY THE PROJECT AND/OR FOR CONFIRMING BUS STOP

LOCATIONS FOR THE INSTALLATION OF NEW BUS PADS, NEW CURB CUTS,

TREES, TREE PITS, FIRE HYDRANT, BIOSWALE ETC. WILL REQUIRE

COORDINATION THROUGH:

TAJINDER JASSAL

DIRECTOR, BUS STOP MANAGEMENT GROUP

NYC DEPARTMENT OF TRANSPORTATION

58-50 57TH ROAD, ROOM # 209

MASPETH, NY 11378

BUS ROUTES AFFECTED BY THE PROJECT MAY REQUIRE BUS

DIVERSIONS. ARRANGEMENTS WILL BE MADE THROUGH:

MS. SARAH WYSS

ACTING DIRECTOR, OPERATIONS PLANNING

NEW YORK CITY TRANSIT

2 BROADWAY, 17TH FLOOR

NEW YORK, NY 10004

646.252.5517

TEMPORARY RELOCATION OF BUS STOP SIGNS WILL INCLUDE:

CONTRACTOR WILL PAY A FEE PER BUS STOP TO NYC DOT TO

RELOCATE BUS STOP SIGNS, BUS LAYOVER SIGNS, BUS PARKING SIGN

OR RELATED POLES. CONTRACTOR MAY NOT REMOVE AND/OR BAG

THE AFFECTED SIGNS AND POLES ABOVE. NO SEPARATE PAYMENT

WILL BE MADE TO THE CONTRACTOR FOR THIS WORK.

THE INSTALLATION OF ONE "BUS STOP RELOCATED" SIGN (BLACK

LETTERS ON ORANGE BACKGROUND) ON EXISTING POST, WITH THE

FOLLOWING LEGEND:

THE INSTALLATION OF ONE "BUS STOP RELOCATION" SIGN (BLACK

LETTERS ON ORANGE BACKGROUND) WITH THE FOLLOWING LEGEND:

e. THE CONTRACTOR MAY NOT WORK WITHIN AN AREA IN WHICH A BUS

STOP HAS BEEN TEMPORARILY RELOCATED UNTIL REQUIRED WORK

WITHIN THE  AREA OF THE PERMANENT BUS STOP THEREOF HAS BEEN

SUBSTANTIALLY COMPLETED INCLUDING TEMPORARY PAVEMENT

RESTORATION, AND UNTIL THE AREA OF THE PERMANENT BUS STOP HAS

BEEN RESTORED TO PUBLIC USE TO THE SATISFACTION AND APPROVAL

OF THE ENGINEER.

25. THE CONTRACTOR IS REQUIRED TO MAINTAIN EXISTING BICYCLE FACILITIES

WITH A SMOOTH RIDING SURFACE AND FREE OF DEBRIS OR OTHER

OBSTRUCTIONS, AT ALL TIMES.  IF THIS IS NOT POSSIBLE A TEMPORARY BICYCLE

DETOUR PLAN MUST BE PREPARED BY THE CONTRACTOR AND SUBMITTED TO

O.C.M.C. FOR APPROVAL.

26. FOR ANY CHANGES IN PARKING REGULATIONS DURING THE CONSTRUCTION, IT

IS THE CONTRACTOR'S RESPONSIBILITY TO INSTALL, MAINTAIN AND RELOCATE

THE EXISTING SIGNS, IN ACCORDANCE WITH O.C.M.C. STIPULATIONS OF

ADVANCED NOTICE.

27. "NO STANDING" SIGNS TO BE INSTALLED WHERE REQUIRED AT LEAST

TWENTY-FOUR (24) HOURS PRIOR TO THE START OF WORK IN EACH SECTION

AND REMOVED WITHIN TWENTY- FOUR HOURS AFTER COMPLETION OF THE

WORK IN THAT SECTION. ALL SIGNS MUST BE OBTAINED FROM NYC DOT.

28. ALL TEMPORARY SIGNS FOR PEDESTRIAN TRAFFIC ARE TO BE SECURED TO

PEDESTRIAN STEEL BARRICADES OR PEDESTRIAN CHANNELIZERS.

29. ALL TEMPORARY SIGNS FOR VEHICULAR TRAFFIC ARE TO BE MOUNTED TO

LAMPPOSTS OR ON CRASHWORTHY DUAL-SPRING SIGN STANDS PLACED ON THE

ROAD. TEMPORARY SIGNS CANNOT BE MOUNTED ON PLASTIC BARRELS.

TEMPORARY TRAFFIC SIGNS, INCLUDING THEIR SUPPORTS, MUST NOT IMPEDE

PEDESTRIAN WALKWAY WIDTH.

30. THE CONTRACTOR WILL BE PERMITTED TO OCCUPY ONE TEN (10) FEET WIDE

TRAFFIC LANE IMMEDIATELY ADJACENT TO THE CURB AS PART OF THE WORK

AREA FOR CONDUCTING CONSTRUCTION OPERATIONS DURING WORK PERIODS.

AS APPROVED AND DIRECTED BY THE ENGINEER.

31. THE CONTRACTOR MUST SUPPLY, INSTALL, RELOCATE AND MAINTAIN SIGNS AND

OTHER APPROVED DEVICES FOR WARNING, CONTROLLING, ROUTING, DIRECTING

AND DETOURING TRAFFIC AS INDICATED AND AS DIRECTED BY THE ENGINEER

AND IN ACCORDANCE WITH "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES".

THE EXACT LOCATION, SIZE, WORDING AND DETAILS OF THE SIGN, PLANTS AND

MOUNTINGS, AND OTHER DEVICES WILL BE SUBJECT TO APPROVAL BY THE

ENGINEER.

32. A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN

WALKWAY IS REQUIRED IF BOTH OF THE FOLLOWING CONDITIONS EXIST:

STREET WIDTH GREATER THAN OR EQUAL TO THIRTY (30) FEET FOR A TWO-WAY

STREET, AND STREET WIDTH GREATER THAN OR EQUAL TO NINETEEN (19) FEET

FOR A ONE-WAY STREET.

33. IF A FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS

REQUIRED AS PER GENERAL NOTE 32, THE CONTRACTOR MUST PROVIDE TWO

(2) CROSSING GUARDS/UNIFORMED FLAGPERSON (ONE AT EACH CROSSWALK),

ITEM NO. 6.52 CG/6.52 FED, WHEN HEAVY MACHINERY NEEDS TO ACCESS THE

WORK AREA AND THE FIVE (5) FOOT WIDE TEMPORARY PEDESTRIAN WALKWAY

CANNOT BE MAINTAINED AS APPROVED AND DIRECTED BY THE ENGINEER.  THE

SOLE PURPOSE OF THESE CROSSING GUARDS IS TO REDIRECT THE

PEDESTRIANS SAFELY AROUND THE WORK AREA.

NEAREST BUS STOP

IS (INSERT STREET INTERSECTION)

LETTER SIZE 1" HIGH

SPACING 1/2"

CONSTRUCTION AREA

BUS STOP HAS BEEN

RELOCATED

LETTER SIZE 1" HIGH

SPACING 1/2"
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CONSTRUCTION OF NEW CURBS CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS

1. THE CONTRACTOR MAY INITIALIZE THE CONSTRUCTION OF NEW CURBS IN A

WORK AREA OF 200 FEET LONG ONLY.  AFTER A SATISFACTORY START OF THE

WORK, AS APPROVED AND DIRECTED BY THE ENGINEER, THE CONTRACTOR

WILL BE PERMITTED TO EXTEND THE WORK AREA TO THE MAXIMUM LENGTH OF

600 FEET.

2. PLASTIC BARRELS OR TIMBER CURBS MAY BE USED TO DELINEATE THE WORK

AREA AND THE ROADWAY AS SHOWN IN TYPICAL PLANS.  PLASTIC BARRELS

MAY NOT BE USED TO CHANNELIZE PEDESTRIANS. ONLY PEDESTRIAN

CHANNELIZERS MAY BE USED TO CHANNELIZE/GUIDE PEDESTRIANS AS SHOWN

IN TYPICAL PLANS AND AS DIRECTED AND APPROVED BY THE ENGINEER.

3. PLACE CONSTRUCTION SIGNS AS SHOWN IN TYPICAL PLANS AND AS DIRECTED

BY THE ENGINEER.

4. MAINTAIN PEDESTRIAN CROSSING AT CORNERS AT ALL TIMES BY RELOCATING

CROSSWALKS TO AREAS OF STRAIGHT CURB ADJACENT TO CORNERS UNDER

CONSTRUCTION.  ONLY ONE CORNER AT A TIME, PER INTERSECTION MAY BE

CONSTRUCTED, EXCEPT AS OTHERWISE APPROVED BY THE ENGINEER.

WORKING SIMULTANEOUSLY ON BOTH SIDES OF THE STREET WILL NOT BE

PERMITTED. THE USE OF AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP

MAY BE REQUIRED AS PER GENERAL NOTE 20 ON SHEET PR MPT 1.

5. MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,

ENTRANCES AND EXITS FROM DWELLINGS, EMERGENCY EXIT AREAS MUST BE

CONTINUOUS AT ALL TIMES.

6. UPON COMPLETION OF CURB WORK AT EACH LOCATION THE CONTRACTOR

MUST BACKFILL AROUND CURB AND PLACE 4" ASPHALTIC CONCRETE MIXTURE

TO RESTORE STREET.  RESTORE SIDEWALK WITH 2" ASPHALTIC CONCRETE

MIXTURE AT CORNERS ONLY WHERE DIRECTED BY THE ENGINEER. SEE NYC

DOT STANDARD DETAILS OF CONSTRUCTION DRAWING #H-1054. MAINTAIN

PEDESTRIAN TRAFFIC AT CROSSWALK AREAS.

7. IF A TEMPORARY PEDESTRIAN WALKWAY IS NOT REQUIRED AS PER GENERAL

NOTE 32 ON SHEET PR MPT 1, UPON COMPLETION OF EACH DAYS WORK THE

CONTRACTOR MUST RELOCATE THE BARRELS AND BARRICADES ADJACENT TO

THE CURB.  THERE WILL BE NO DIRECT PAYMENT FOR THE DAILY RELOCATION

OF BARREL AND BARRICADES HEREUNDER.

IF A TEMPORARY PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE

32 ON SHEET PR MPT 1, UPON COMPLETION OF EACH DAYS WORK THE

CONTRACTOR MUST PLACE THE MPT ITEMS AND TEMPORARY WALKWAY AS

SHOWN IN TYPICAL PLANS.  THERE WILL BE NO DIRECT PAYMENT FOR THE

DAILY RELOCATION OF MPT ITEMS AND TEMPORARY WALKWAY.

8. EACH DAY THE WORK AREA MAY BE ADVANCED A MAXIMUM DISTANCE EQUAL

TO THE LENGTH OF CURB SUBSTANTIALLY COMPLETED ON THAT DAY, WHICH

WILL BE DEFINED AS INCLUDING TEMPORARY PAVEMENT RESTORATION, AS

APPROVED BY THE ENGINEER.

1. SIDEWALK CONSTRUCTION MUST PROCEED IMMEDIATELY UPON COMPLETION

OF CURB AS DIRECTED BY THE ENGINEER.

2. THE CONTRACTOR MAY OCCUPY AND INSTALL PEDESTRIAN RAMPS AT A

MAXIMUM OF ONE (1) CORNER OF ANY INTERSECTION AT A TIME.

3. IF A TEMPORARY PEDESTRIAN WALKWAY AROUND THE WORK AREA IS

REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, IT MUST BE

PROVIDED WHEN THE SITE IS UNATTENDED.

IF ROAD WIDTH DOES NOT ALLOW FOR A TEMPORARY WALKWAY, THE CORNER

IS TO REMAIN CLOSED TO PEDESTRIAN TRAFFIC AT ALL TIMES OR IF A FIVE (5)

FOOT WIDE ADA COMPLIANT PEDESTRIAN WALKWAY CANNOT BE MAINTAINED,

THE CONTRACTOR MUST CLOSE THE SIDEWALK AND DIVERT PEDESTRIANS

AROUND THE WORK AREA AS INDICATED ON THE PLANS OR AS DIRECTED BY

THE ENGINEER.

4. THE CONTRACTOR MUST PROVIDE MPT ITEMS AND WARNING SIGNS TO

DELINEATE THE WORK AREAS AS SHOWN ON PLAN OR AS DIRECTED AND

APPROVED BY THE ENGINEER.

5. SIDEWALK ADJACENT TO CORNER CURBS AND SIDEWALK ADJACENT TO

STRAIGHT CURB MUST NOT BE DISTURBED SIMULTANEOUSLY WITHIN THE SAME

BLOCK.

6. THE CONTRACTOR MUST PROVIDE ACCESS TO PRIVATE PROPERTY AT ALL

TIMES BY FURNISHING AND INSTALLING PEDESTRIAN BRIDGES AS AND WHERE

DIRECTED BY THE ENGINEER. ONCE ACCESS IS RESTORED TO THE PRIVATE

PROPERTY, THE CONTRACTOR MUST REMOVE THE PEDESTRIAN BRIDGES.

7. THE CONTRACTOR MUST LIMIT THE EXTENT OF EXISTING SIDEWALK TO BE

REMOVED EACH DAY TO THE SAME AREA OF CONCRETE SIDEWALK THAT WILL

BE REPLACED THE FOLLOWING DAY.  NO UNPROTECTED EXCAVATION MAY

REMAIN AT THE END OF EACH DAY'S WORK.

8. THE CONTRACTOR WILL PROVIDE SMOOTH TRANSITION WITH ASPHALTIC

CONCRETE MIXTURE BETWEEN SIDEWALK COMPLETED AND WORK YET TO BE

STARTED.

9. THE CONTRACTOR MUST PROVIDE LOCAL PEDESTRIAN ACCESS AT ALL TIMES.

10. AFTER COMPLETING THE WORK IN THE SIDEWALK AREA THE CONTRACTOR

MUST REMOVE ALL MPT ITEMS AND ALL SURPLUS CONSTRUCTION MATERIAL,

AND MUST REOPEN THE SIDEWALK TO PEDESTRIAN TRAFFIC AS DIRECTED BY

ENGINEER.

MAINTENANCE AND PROTECTION OF TRAFFIC

GENERAL NOTES - CONSTRUCTION OF NEW CURBS, SIDEWALKS AND RAMPS 
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NOTES:

1. ALL SIGNS AS PER LATEST EDITION OF THE NATIONAL "MANUAL ON  UNIFORM

TRAFFIC CONTROL DEVICES" (MUTCD).

2. DIMENSIONS ARE SHOWN IN INCHES AND ARE SHOWN AS WIDTH x HEIGHT.

3. THESE TABLES ARE FOR REFERENCE PURPOSES ONLY.  FOR ADDITIONAL

SIGNAGE NOT SHOWN ON THESE TABLES REFER TO THE MUTCD.

4. ALL SIGNS TO BE REFLECTORIZED.

5. LETTERS ON SIGNS TO BE 5" HIGH.

6. SIGN LOCATION TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.

7. MOUNTING OF SIGNS TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.

LANE CLOSED AHEAD

LARGE ARROW KEEP LEFT

TEMPORARY TRAFFIC SIGNS TABLE

CROSSING GUARD

DESCRIPTIONCODE

A

B

COLOR CODE LEGEND

BLACK LEGEND AND BORDER

ON AN ORANGE BACKGROUND

BLACK LEGEND AND BORDER

ON A WHITE BACKGROUND

24"X24"

21"X15"

24"X18"

48"X30"

60"X30"

30"X30"

30"X30"

48"X24"

W20-7a

W20-1(A)

(Z)

36"X36"A

W20-2 36"X36"A

(B)

M4-9 30"X24"

30"X24"

30"X24"

W1-4

W1-4

A

A

A

A
M4-9L

M4-9R

TEMPORARY TRAFFIC SIGNS TABLE

DETOUR (WITH LEFT ARROW) 

DETOUR (WITH RIGHT ARROW)A

R11-2 B

R11-3a B

ROAD CLOSED (EXCEPT

LOCAL & EMERGENCY TRAFFIC)

ONE WAY (ARROW POINTING

LEFT)

ONE WAY (ARROW POINTING

RIGHT)

W1-6L

W1-6R

A

A

(K)

(GR)

(GL)

(F)

(E)

(DL)

(DR)

(C3)

(C2)

(C1)

(L)

(M)

(N)

(O)

(P)

(Q)

(R)

(S)

(T)

(V)

(W)

(X)

(Y)

SIDEWALK CLOSED AHEAD,

CROSS HERE (WITH ARROW)

R9-11 B

48"X24"

24"X12"

W6-3

W4-2L

W20-3

BR9-10

SIDEWALK CLOSED, USE

OTHER SIDE

R3-2 B

A 36"X36"

A 36"X36"

24"X12"

R9-9 B

SIDEWALK CLOSED,

USE WALKWAY

M6-1

B

ARROW (LEFT OR RIGHT)

21"X15"BM6-4

A
36"X36"

NO TURNS

END ROAD WORK

A

LANE REDUCTION TRANSITION

SIGN

A

A

36"X36"

TWO WAY TRAFFIC

36"X36"

36"X36"

W20-5

W4-2R

24"X24"R3-1 B

30"X36"R3-5 B

24"X24"
R3-3 B

G20-2 A 36"X18"

(U)

C

12"X18"

C

RED LEGEND AND BORDER

ON A WHITE BACKGROUND

CUSTOM

COMBINATION

D

(J) 24"X12"

TOP

B
CUSTOM

CROSSWALK CLOSED, USE

OTHER SIDE

A
 6"X18"

BOTTOM

TOP

BOTTOM

TOP

BOTTOM

NO STANDING ANYTIME

(WITH DOUBLE ARROW)

TEMPORARY CONSTRUCTION

REGULATION

MAINTENANCE AND PROTECTION OF TRAFFIC

DEPARTMENT OF DESIGN AND CONSTRUCTION
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PLASTIC BARREL

(TYP.)

PEDESTRIAN

CHANNELIZER (TYP.)

TYPICAL PLAN
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NOT TO SCALE

TEMPORARY PEDESTRIAN

WALKWAY (TYP.) (SEE NOTE 2)

WIDTH ≥ 19'

LIGHTED TIMBER

BARRICADE (TYP.)

10'

TYP.

ADA COMPLIANT

TEMPORARY

PEDESTRIAN

RAMP (TYP.)

NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY

TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS

REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED

A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS SHOWN

OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)

FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF

THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE

ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN

CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK

AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK

AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS

UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE

IS ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,

PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING

GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET

PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK AREA.

5. SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND ROADWAY TO

BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO ADDITIONAL PAYMENT FOR

REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

6. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES

TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE

YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)

5
'
 
M

I
N

.

(
T

Y
P

.
)

2' X 4' SURFACE APPLIED

DETECTABLE WARNING UNIT (TYP.)

TIMBER CURB WITH ORANGE
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THIS MPT SKETCH IS SHOWING

THE UNATTENDED CONDITIONS
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ON A TWO-WAY STREET

N.T.S

TEMPORARY

PEDESTRIAN WALKWAY

(SEE NOTE 2)
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THE ATTENDED CONDITIONS

NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN

INTERSECTION AT ANY TIME.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE

CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY

(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT

PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND

APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE

CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE

THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA.

THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP

TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE

PEDESTRIAN PROPERLY.

3. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT

UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO

PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO

SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION

WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT

MARKINGS. (NOT SHOWN ON DRAWINGS)
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THIS MPT SKETCH IS SHOWING

THE UNATTENDED CONDITIONS

NOTES: 

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY

TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS

REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED

A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS SHOWN

OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)

FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF

THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE

ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN

CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK

AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK

AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING  MUST BE INSTALLED WHEN THE SITE IS

UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE IS

ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS

MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING GUARDS MUST BE

PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET PR MPT 1 TO GUIDE

PEDESTRIANS SAFELY AROUND THE WORK AREA.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES

TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE

YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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NOTES:  

1. THE CONTRACTOR MAY WORK AT A MAXIMUM OF ONE MID-BLOCK RAMP AT ANY

TIME ON ANY STREET.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE

FIVE (5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY

PEDESTRIAN WALKWAY IF THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS

DIRECTED AND APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE

CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE

TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA. THE TEMPORARY

TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK AREA MUST BE

ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

3. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES

TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST

THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN IN DRAWINGS)
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NOTES:  

1. THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT THE TOP OF THE

T-INTERSECTION ONLY.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN

WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE

SITE IS UNATTENDED A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN

THE ROADWAY AS SHOWN OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE

(5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN

WALKWAY IF THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND

APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST

USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN

WALKWAY FROM THE WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT

ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE

PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS

UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE

SITE IS ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,

PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND

CROSSING GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL

NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK

AREA.

5. SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND

ROADWAY TO BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO ADDITIONAL

PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY

DWS.

6. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES

TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST

THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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NOTES:  

1. THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT

THE TOP OF THE T-INTERSECTION ONLY.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE

CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY

(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT

PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND

APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE

CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO

DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE

WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT

ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN

ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

3. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT

UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO

PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO

SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION

WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT

MARKINGS. (NOT SHOWN ON DRAWINGS)
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NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER OR

MEDIAN IN AN INTERSECTION AT ANY TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY

PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON

SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED A TEMPORARY

PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS

SHOWN.

3. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN

THE SITE IS UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU

OF TIMBER CURBS WHEN THE SITE IS ATTENDED.  WHEN PLASTIC

BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS MUST

NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING

GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL

NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY

AROUND THE WORK AREA.

4. SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE

REMOVED, AND ROADWAY TO BE RESTORED, WHEN CONSTRUCTION

IS COMPLETED. NO ADDITIONAL PAYMENT FOR REPAIR OF THE

ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO

SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION

WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT

MARKINGS. (NOT SHOWN ON DRAWINGS)
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NOTICE 
 
 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection (dated July 1, 2014), Sewer Design Standards of the 
Department of Environmental Protection (dated (September 2007, Revised August 
2018), Water Main Standard Drawings of the Department of Environmental 
Protection (latest revisions), and Specifications For Trunk Main Work of the 
Department of Environmental Protection (dated July 2014) shall be included as 
part of the contract documents.  These said specifications and standard drawings 
are hereby revised under the following section headings: 
 
A. NOTICE TO BIDDERS 
B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN 

SPECIFICATIONS 
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SSSWWW   ---   PPPAAAGGGEEESSS   
 

SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 



 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(NO TEXT ON THIS PAGE) 
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A.  NOTICE TO BIDDERS 
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B.  REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS 
 
(1) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page I-13: 

Add the following to Subsection 10.21: 
 

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS 
 

The Contractor shall notify Mr. Peter Gordon, P.E., Chief, Linear Capital Program Management 
Division at the Department of Environmental Protection, 59-17 Junction Blvd., 3rd floor low rise, 
Corona N.Y. 11368, (718) 595-4347, at least thirty (30) days prior to the start of construction. 

 
(2) N.Y.C. DEPARTMENT OF TRANSPORTATION 

 
The Contractor shall notify Bjorn Seedan or James Celentano - Signal/Street Lighting Operations,  
34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3790, at least seventy-two (72) hours 
prior to the start of construction. 

 
 
(2) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page I-15: 

Add the following to Subsection 10.30: 
 

(1) Traffic Stipulations: 
 
 

The Contractor shall refer to Traffic Stipulations identified in the maintenance of traffic requirements 
under Highway Contract No. HWPR21QX. 

 
 
(3) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page VII-67: 

Add the following to Subsection 71.41.4: 
 

(E) Specific Pavement Restoration Provisions: 
 

(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid 
for in accordance with Highway Construction Plans, Details and Specifications for Highway 
Project ID. HWS2020K1 (REBID 1). 
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C.  REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                             NO TEXT 
 
 
 
 
 

END OF SECTION 
This Section consists of three (3) pages. 
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NOTICE 
 
 

THE PAGES CONTAINED IN THIS SECTION ARE ISSUED FOR THE 
PURPOSE OF SPECIFYING THE REQUIREMENTS OF THE CONTRACT 
DOCUMENTS AND HEREBY MADE PART OF SAID CONTRACT 
DOCUMENTS. 
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Notice to Bidders 

 
_________________________________________________________________________________________ 
 

 
DISCLAIMER: NO SUBSURFACE CORRIDOR INVESTIGATION DATA (SCI) IS PROVIDED. 
THE CONTRACTOR IS TO ASSUME THE EXCAVATED SOIL IS CONTAMINATED AND BID 
ON THE QUANTITIES LISTED. THE CONTRACTOR SHALL USE HIS / HER ENGINEERING 

JUDGMENT FOR PRICING OF THOSE ITEMS. 
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ITEM 8.01 C1 HANDLING, TRANSPORTING AND DISPOSAL 
OF NON-HAZARDOUS CONTAMINATED SOIL 

 

8.01 C1.1 WORK TO INCLUDE 

A. General  

This work will consist of the handling, transportation, and disposal of contaminated soils.  The 
materials covered by this specification are soils that are contaminated with petroleum or 
chemical products but cannot be classified as hazardous waste. For the purpose of this 
specification, soil will be defined as any material excavated below the pavement (concrete 
and/or asphalt) and pavement base (concrete and/or asphalt). 

Soil to be excavated can be classified as non-contaminated, contaminated, or hazardous soil.  
Non-contaminated soils are defined as soils not exhibiting any of the following characteristics.  

 Exceedances of New York State Department of Environmental Conservation 
(NYSDEC) Part 375-6 Restricted Commercial Soil Cleanup Objectives (SCOs) for 
street work, Restricted Residential SCOs for work areas in parkland, or Residential 
SCOs for housing projects.  

 Elevated Photo-Ionization Detector (PID) readings, subsequently confirmed by 
laboratory analysis and showed exceedances of applicable SCOs. 

 Visual evidence of contamination, such as the presence of staining, discoloration. 

 Petroleum and/or chemical odors, subsequently confirmed by laboratory analysis and 
showed exceedances of applicable SCOs. 

 Physical evidence of coal ash, municipal solid waste, construction and demolition 
debris, or dredged spoils. 

Contaminated soils are defined as soils exhibiting one or more of the above characteristics. 
Contaminated soils must be handled, transported, and disposed of in accordance with the 
specifications for Item 8.01 C1 – Handling, Transporting and Disposal of Non-Hazardous 
Contaminated Soil. 

Hazardous soils are defined as soils showing exceedances of Toxicity Characteristic Leaching 
Procedure (TCLP) Regulatory Levels for Hazardous Waste published in Resource 
Conservation and Recovery Act (RCRA), 6 New York Codes, Rules, and Regulations 
(NYCRR) Part 371, or 40 Code of Federal Regulations (CFR) Section 261. Hazardous soils 
must be handled, transported, and disposed of in accordance with the specifications of this 
section. 

This entire specification 8.01 covers the handling, transportation, and disposal of contaminated 
soils and hazardous soils only.   Non-contaminated soil can be reused at the project site, 
provided it meets other contract requirements.  Excess non-contaminated soil becomes the 
property of the Contractor. 

The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of contaminated soils are in compliance with all applicable Federal, 
State, and City statutes and regulations. 

The Contractor must supply all equipment, material and labor required to conduct the specified 
work of this Item.  The Contractor must document the excavation, handling, transportation and 
disposal of contaminated soils.   
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B. Request for Approval of Subcontractors  

A subcontractor/subconsultant, such as the independent Environmental Consultant and the 
waste hauler, is not permitted to start work until approved by the Engineer. If the Contractor 
performs work using a subcontractor/subconsultant prior to approval, the Contractor will not 
be paid for the work performed by that subcontractor/subconsultant and the Contractor may be 
subject to sanctions including, but not limited to, initiation of default proceedings.  

The Contractor must submit a completed original Request for Approval of Subcontractors 
(RFAS) form and all required documents, such as legal identity, project reference list, 
Corporate Health and Safety Plan (HASP), waste transporter permits, Occupational Safety and 
Health Administration (OSHA) 10 certification, Hazardous Waste and Emergency Response 
(HAZWOPER) certification, etc., to the Engineer at least 30 days prior to the scheduled 
subcontract work start date.  The Engineer must then submit the original RFAS to DDC Safety 
and Site Support, Office of Environmental and Geotechnical Services (OEGS) for review and 
approval. If the RFAS is denied by OEGS, OEGS will issue the final denial and return the 
original RFAS to the Engineer. If the RFAS is approved by OEGS, OEGS will forward the 
original RFAS package and an approval memo to the DDC ACCO for further review and 
approval.  The ACCO’s Vendor Integrity Unit and Office of Contract Opportunity (OCO) will 
review the subcontractor/subconsultant’s overall business integrity and compliance with 
Vendor Exchange System (VENDEX), Executive Order 50, Local Law 1, and Minority- and 
Women-Owned Business Enterprise/ Disadvantaged Business Enterprise (MWBE/DBE) 
participation as per the contract.  ACCO will issue the final Approval or Denial. The original 
RFAS will be returned to the Engineer, who will subsequently notify and return the original 
RFAS to the Contractor.  

C. Independent Environmental Consultant 

The Contractor must retain an independent Environmental Consultant to obtain all permits, 
prepare the plans required in the specification 8.01, and perform all field screening, sampling, 
air monitoring, and other health and safety services.  The independent Environmental 
Consultant must be approved under the RFAS process and must demonstrate the minimum 
requirements as set forth below: 

1. The independent Environmental Consultant project supervisor on site and other 
designated key personnel must have a minimum of three (3) years of experience in the 
environmental field dealing with issues associated with contaminated soils.  Such 
experience must include oversight on environmental, specifically volatile organic 
compounds and dust monitoring services as a routine part of its daily operations. 

2. The independent Environmental Consultant must be experienced in work of similar 
nature, size, and complexity and must have previous experience in working with DDC. 

3. The independent Environmental Consultant must furnish a project listing identifying 
the location, nature of services provided, owner, owner’s contact, contact’s working 
telephone number, project duration and value for at least five (5) projects within the 
last 3 years.  

D. Sampling and Analysis 

Prior to the performance of soil sampling, the Contractor will submit a Field Sampling Plan 
(FSP). Soil sampling must not be conducted until OEGS has approved the FSP. The Contractor 
must conduct sampling and analysis of the impacted soils as specified under Item 8.01 C2 – 
Sampling and Testing of Contaminated/Potentially Hazardous Soil for Disposal Purposes. The 
laboratory results must be forwarded to OEGS for review to determine if the soils would be 
handled and disposed of as contaminated soils or hazardous soils.   
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E. Material Handling Plan   

 At least 45 days prior to the commencement of work, the Contractor must submit to the OEGS 
for review a Material Handling Plan (MHP). The MHP must be approved by the OEGS prior 
to the Contractor beginning any soil excavation work.  The MHP must, at a minimum, consist 
of: 

 

1. The Contractor’s procedures for identifying contaminated soils during excavation, 
including the specific model and manufacturer of intended organic vapor monitoring 
equipment and calibration procedures to be used.  It should also include the training 
and experience of the personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling contaminated soils.  The procedures 
must include personnel safety and health as well as environmental protection 
considerations. 

3. For the proposed laboratory for analysis of representative soil samples, provide the 
following: (a) name, (b) address, (c) telephone number, and (d) New York State 
Department of Health’s (NYSDOH) Environmental Laboratories Accreditation 
Program (ELAP) status.  

4. Identification of the Contractor’s proposed waste transporter(s) (hauler). This 
information must include: 

1. Name and Waste Transporter Permit Number 

2. Address 

3. Name of responsible contact for the waste transporter 

4. Telephone number for the contact 

5. All necessary permit authorizations for each type of waste transported 

6. Previous experience in performing the type of work specified herein 

5. The name and location of the facility where an off-site scale is located.  The Contractor 
must outline the procedures on controlling trucks leaving the work site and en-route to 
the off-site scale.   

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or 
alternate procedures that will be used.  Alternate procedures may include, but are not 
limited to, agreements from the intended disposal facilities to accept boring data and/or 
analytical data previously obtained during the site characterization so that materials 
may be directly loaded into vehicles for shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become 
unavailable, insufficient in area or presented by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) 
facilities for contaminated soils (primary and back-up) for final disposal of the soils.  
Both primary and backup TSD facilities must be currently state-licensed disposal 
facilities approved to receive contaminated soil.  The information required for each 
facility must include: 

a. General Information 

1. Facility name and the State identification number 

2. Facility location 
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3. Name of responsible contact for the facility 

4. Telephone number for contact 

5. Signed letter of agreement to accept waste as specified in this contract.  
The letter must indicate agreement to handle and accept the specified 
estimated quantities and types of material during the time period 
specified in the project schedule and any time extension as deemed 
necessary. 

6. Unit of measure utilized at disposal facility for costing purposes 

b. A listing of all permits, licenses, letters of approval, and other authorizations 
to operate, which are currently held and valid for the proposed facility. 

c. A listing of all permits, licenses, letters of approval, and other authorizations 
to operate which have been applied for by the proposed facility but not yet 
granted or issued.   

d. The Contractor must specify and describe the disposal/containment unit(s) that 
the proposed facility will use to manage the waste.  The Contractor must 
identify the capacity available in the units and the capacity reserved for the 
subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection. 

f. A list of all active (unresolved) compliance orders (or agreements), 
enforcement notices, or notices of violations issued to the proposed facility 
must be provided.  The source and nature of the cause of violation must be 
stated, if known.   

9. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 

 

8.01 C1.2 MATERIALS 

A. The Contractor must provide containers as specified in the United State Department of 
Transportation (USDOT) regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20 mil. 
thickness minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and 
operating practices are fitted to prevent spillage or leakage of contaminated material during 
transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities 
on site as required until completion of material handling activities.  The location and design of 
any such facilities must be included in the MHP. 

 

8.01 C1.3  CONSTRUCTION DETAILS 

A. Material Handling 

1. Immediately after excavation of non-hazardous contaminated soil the Contractor must: 

a.  Load material directly onto trucks/tankers/roll offs for disposal off site; or 
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b.  If interim stockpiling is required, place contaminated soil on a minimum of 20 mil. 
polyethylene sheeting and cover it securely by minimum of 10 mil. polyethylene 
sheeting to protect against cross contamination, airborne dust, leaching or runoff of 
contaminants into the subsurface, groundwater, or stormwater.  Weight or secure the 
sheeting by appropriate means and seal seams as approved by the DDC to prevent 
tearing or removal by wind or weather. Grade surrounding surface to provide for 
positive drainage away from pile. Each stockpile must not exceed 500 cubic yards. 
Contaminated soils must be stockpiled separately from uncontaminated and 
hazardous soil at an off-site location approved by DDC or secured on-site by the 
Contractor, meeting all required Federal, State and Local stipulations.  Stockpiles 
must be at least 800 feet away from any sensitive receptors, such as schools, daycare 
center, hospitals, nursing homes, etc., and at least 100 feet away from any water 
body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the public from contaminated materials as described in the approved MHP, 
Site HASP, and Item 8.01 S - Health and Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must 
be segregated in stockpiles and the independent Environmental Consultant promptly 
notified to collect soil samples for analysis.  Construct stockpiles to the same requirements 
as stated in subsection (A)(1)(b) above. 

4. Provide any dewatering that is necessary to complete the work.  Contaminated water must 
be disposed of in accordance with Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water.   

5. Provide and operate field organic vapor test equipment, a photoionization detector (PID) 
or a flame ionization detector (FID), to detect general organic vapor levels at intervals of 
approximately 50 cubic yards of soil excavated, when visual or odor observations indicate 
the material may substantially differ from the soil previously excavated and/or as directed 
by the independent Environmental Consultant. 

B. Off-Site Transportation to Disposal Facility 

 1.  General 

a.  The Contractor must furnish all labor, equipment, supplies and incidental costs 
required to transport contaminated material from the work area to the off-site 
disposal facility, and any other items and services required for transporting 
contaminated material for disposal at an off-site facility. 

b.  The Contractor will be responsible for tracking all materials and vehicles from the 
site to the off-site scale. 

c. The Contractor must submit to the Engineer the certified tare and gross weight slips 
for each load received at the accepted facility which must be attached to each 
returned manifest. These documents must be maintained and kept with project field 
records. 

d.  Contaminated soils must be delivered to the disposal or treatment facility within 30 
calendar days after excavation. 

e. The Contractor must coordinate the schedule for truck arrival and material deliveries 
at the job site to meet the approved project schedule.   
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f. The Contractor must inspect all vehicles leaving the project site to ensure that 
contaminated soils adhering to the wheels or undercarriage are removed prior to the 
vehicle leaving the site. 

g. The Contractor must obtain letters of commitment from the waste haulers and the 
TSD facility to haul and accept shipments. 

h. The Contractor must provide waste profile forms to OEGS for review and approval 
before transporting contaminated soil to the approved TSD facility. 

 2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination.  All quantities must be measured and recorded upon arrival at the 
disposal facility.  If any deviation between the two (2) records occurs, the matter is 
to be reported immediately to the Engineer and to be resolved by the Contractor to 
the satisfaction of the Engineer. 

b. The Contractor will be held responsible, at its own cost for any and all actions 
necessary to remedy situations involving material spilled in transit or mud and dust 
tracked off-site.   

c. The Contractor must ensure that trucks are protected against contamination by 
properly covering and lining them with polyethylene sheeting or by decontaminating 
them prior to and between acceptances of loads.  Trucks with loaded contaminated 
soil must be covered securely with tarps before leaving the project site to prevent 
generation of airborne dust during hauling. 

d. The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for 
the performance of work.  A revised MHP or an addendum to the original approved 
MHP must be submitted to OEGS for review and approval at no additional cost to 
the City for any use of substitute or additional transporters. 

f. The Contractor must develop, document, and implement a policy for accident 
prevention. 

g. The Contractor must not combine contaminated materials from other projects with 
material from this project. 

h. No material will be transported until approval by the Engineer is obtained. 

3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved 
MHP for the performance of the work. A revised MHP or an addendum to the 
original approved MHP must be submitted to OEGS for review and approval at no 
additional cost to the City for any use of substitutions or additions of disposal facility.    

b. The Contractor must be responsible for acceptance of the materials at an approved 
facility, for ensuring that the facility is properly permitted to accept the stated 
materials, and for ensuring that the facility provides the stated treatment and/or 
disposal services. 

c. The City reserves the right to contact and visit the TSD facility and regulatory 
agencies to verify the agreement to accept the stated materials and to verify any other 
information provided.   
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d. In the event that the identified and approved facility ceases to accept the stated 
materials or the facility ceases operations, it is the Contractor’s responsibility to 
locate an alternate approved and permitted facility(ies) for accepting materials.  The 
alternate facility(ies) must be approved in writing by the Engineer in the same 
manner and with the same requirements as for the original facility(ies).  This must 
be done at no extra cost or delay to the City. 

e. The Contractor must obtain manifest forms, and complete the shipment manifest 
records required by the appropriate regulatory agencies for verifying the material 
and quantity of each load in unit of volume and weight.  Copies of each manifest 
must be submitted to the Engineer within four (4) business days following shipment, 
and within three (3) business days after notification of receipt of the facility. The 
signed manifests must be maintained and kept with the project field records. Any 
manifest discrepancies must be reported immediately to the Engineer and be resolved 
by the Contractor to the satisfaction of the Engineer. 

4. Equipment and Vehicle Decontamination 

 a. The Contractor must design and construct a portable decontamination station to be 
used to decontaminate equipment and vehicles that have been used to handle 
contaminated soil. The cost for this work will be paid under Item 8.01 S - Health and 
Safety.   

b. Water generated during the decontamination process must be disposed of in 
accordance with Item 8.01 W1 – Removal, Treatment and Discharge/Disposal of 
Contaminated Water. 

 

8.01 C1.4  METHOD OF MEASUREMENT 

Quantities for contaminated soils will be measured in tons. The tonnage will be determined by off-site 
truck scales, as per Subsection 8.01 C1(3)(B)(1), that are capable of generating load tickets. 

 

8.01 C1.5  PRICE TO COVER 

A. The unit bid price per ton for Item 8.01 C1 must include the cost of furnishing all labor, materials, 
equipment, plan, and insurance for excavation, handling, transportation, disposal, documentation, 
fees, permits, loading, stockpiling, hauling, and any other incidentals necessary to complete all 
the work as specified herein for handling, transporting, and disposal of non-hazardous 
contaminated soil. 

B. Final disposal of hazardous soil will be paid for under Item 8.01 H – Handling, Transporting and 
Disposal of Hazardous Soil.  Disposal of decontamination water will be paid for under Item 8.01 
W1 – Removal, Treatment and Discharge/Disposal of Contaminated Water. 

C. Backfill will be paid for under its respective item as specified in the contract document. 

D. The independent Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 

Payment will be made under: 

ITEM NUMBER ITEM    PAYMENT UNIT 

8.01 C1  Handling, Transporting and Disposal   Tons 

   of Non-Hazardous Contaminated Soil 
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ITEM 8.01 C2 SAMPLING AND TESTING OF 
CONTAMINATED/POTENTIALLY HAZARDOUS SOIL FOR 

DISPOSAL PURPOSES 

 

8.01 C2.1   WORK TO INCLUDE 

A. Description 

 The work will consist of collecting and analyzing representative samples of soil to be excavated 
in-situ and/or ex-situ from stockpiles for parameters typically requested by the disposal facilities 
to determine if the soil to be excavated is suitable for reuse, or to be hauled off-site for disposal 
purposes as contaminated and/or hazardous soil. 

B. Sampling and Laboratory Analysis 

1. At least forty-five (45) days prior to the commencement of work, the Contractor’s 
independent Environmental Consultant must submit an FSP and an Investigation Health 
and Safety Plan (Investigation HASP) to OEGS for review and approval, prior to 
conducting the field sampling.  The FSP must include, at a minimum, the following 
information: 

a. Project information 

b. Description of sample collection methodology for soil to be excavated and soil 
which appears to contain unknown contaminants based on field observation 

c. Type of analyses 

d. Sample preservation and handling 

e. Training and experience of the personnel who will collect the samples 

f. Equipment Decontamination 

g. Analytical laboratory’s name, address, New York State Department of Health’s 
ELAP certification number, and telephone number 

h. Map of the project area 

i. Sample location plan 

j. Chain of Custody 

 The Investigation HASP must identify actual and potential hazards associated with planned 
sampling field activities and stipulate appropriate health and safety procedures, so as to 
minimize field personnel exposures to physical, biological, and chemical hazards that may 
be present in the sampling media. The Investigation HASP must include, at a minimum, 
the following information: 

a. Project information 

b. Description of work to be performed 

c. Names of responsible health and safety personnel 

d. Worker training 

e. Job hazard analysis  

f. Confined Space Entry Plan (if applicable) 

g. Personal monitoring (if applicable) 
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h. Community Air Monitoring Plan (CAMP, if applicable) 

i. Personnel Protection Equipment (PPE) 

j. Decontamination  

k. Safety rules 

l. Spill prevention and control, dust control, vapor/odor suppression procedures 

m. Identification of nearest hospital and route 

n. Emergency Incident Reporting 

2. The Contractor’s Environmental Consultant must collect one (1) grab and one (1) 
composite sample per 500 cubic yards of soil to be excavated in-situ and/or ex-situ from 
stockpiles. Sample locations must be placed throughout along the project area.  For in-situ 
sampling, each grab soil sample must be collected from either the 6-inch interval above the 
water table (when encountered) or the 6-inch interval above the bottom of the proposed 
excavation depth (where recovery allowed), or from the 6-inch interval showing the highest 
potential for contamination based on field observation. For composite soil sampling, grid 
sampling must be performed for projects with excavation depth deeper than six (6) feet 
below grade.  Each composite sample must consist of five (5) grab samples collected from 
various intervals along the depth of excavation at each sampling location. For stockpiled 
soils, each composite sample must consist of five (5) grab samples collected from various 
depths within each soil stockpile, at least two feet below the soil surface.  For drummed 
soil, one (1) composite sample per 10 drums must be collected. Each composite soil sample 
must consist of one (1) grab sample from each of the 10 drums.   

3. The quality of the data from the sampling program is the Contractor’s responsibility.  The 
Contractor must furnish all qualified personnel, materials, equipment and instruments 
necessary to carry out the sampling.  Unless directed otherwise, all sampling procedures 
must follow the NYSDEC sampling guidelines and protocols. All sampling must be 
conducted by a qualified person trained in sampling protocols using standard accepted 
practices for obtaining representative samples. 

4. Each grab and composite sample must be analyzed for all parameters required by disposal 
facilities accepting contaminated and hazardous soil.  .   

5. All sample containers must be marked and identified with legible sample labels, which 
must indicate the project name, sample location and/or container, the sample number, the 
date and time of sampling, preservatives utilized and other information that may be useful 
in determining the character of the sample.  Chain-of-custody must be tracked from 
laboratory issuance of sample containers through laboratory receipt of the samples.   

6. The Contractor must maintain a bound sample logbook.  The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition at 
the completion of the work.  The following information, at a minimum, must be recorded 
to the log:   

a. Sample identification number 

b. Sample location 

c. Field observation   

d. Sample type   

e. Analyses 

f. Date/time of collection 
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g. Collector’s name 

h. Sample procedures and equipment utilized   

i. Date sent to laboratory and name of laboratory   

7. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu 
of the parameters described in subsection 8.01 C2(1)(B)(4), if the situation warrants. The 
substitute sampling parameters will be of equal or lesser monetary value than those 
described in subsection 8.01 C2(1)(B)(4), as determined by industry laboratory pricing 
standards. 

8. Only dedicated sampling equipment may be used to collect these samples.  All equipment 
involved in field sampling must be decontaminated before being brought to the sampling 
location, and must be properly disposed after use.   

9. The Contractor’s Environmental Consultant must prepare a Field Sampling Result Report 
(FSSR), tabulate the analytical results, and compare the data to the applicable NYSDEC 
Part 375.6 Soil Cleanup Objectives, and TCLP for Hazardous Waste published in RCRA 
and 6 NYCRR Part 371, or 40 CFR Section 261.  If the soil is to be disposed of in a disposal 
facility outside of the State of New York, the soil sampling data must also be compared to 
the applicable regulatory criteria established by the state in which the disposal facility is 
located.  The FSSR, with the tabulated tables and laboratory analytical data, must be 
submitted to OEGS for review and approval prior to any soil reuse or disposal activities. 

10. Soils exceeding any of the hazardous characteristic criteria meet the legal definition of 
hazardous soils (rather than non-hazardous contaminated soils) and must be transported or 
disposed of under Item 8.01 H – Handling, Transporting and Disposal of Hazardous Soil.  
All analyses must be done by a laboratory that has received approval from the ELAP for 
the methods to be used.  The Contractor must specify the laboratory in the MHP. 

11. The Contractor must contact the disposal facility where the waste will be sent for 
permanent disposal, and arrange to collect any additional samples required by the facility.  
The cost associated with additional sampling and testing must be included in the bid price 
of this Item. 

 

8.01 C2.2   METHOD OF MEASUREMENT 

Quantities for samples must be measured as the number of sets of samples that are tested. A set will be 
defined as one (1) grab and one (1) composite samples per 500 cubic yards to be analyzed for the full 
range of parameters as specified in subsection 8.01 C2(1)(B)(4). 

 

8.01 C2.3   PRICE TO COVER 

The unit price bid per set for Item 8.01 C2 will include the cost of furnishing all labor, materials, 
equipment, plan, and insurance necessary for sampling, handling, transporting, testing, documentation, 
fees, permits, and any other incidentals necessary to complete the work as specified herein for in-situ 
and ex-situ soil sampling and analysis for waste disposal parameters. 

Payment will be made under: 

ITEM NUMBER ITEM   PAYMENT UNIT 

8.01 C2   Sampling and Testing of Contaminated/   Set 

    Potentially Hazardous Soil for Disposal Purposes 
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ITEM 8.01 H HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL 

 

8.01 H.1   WORK TO INCLUDE 

A. General 

This work will consist of the handling, transportation, and disposal of hazardous soils, which are 
defined as soils showing exceedances of TCLP for Hazardous Waste published in RCRA, 6 NYCRR 
Part 371, or 40 CFR Section 261. Hazardous soil can also be contaminated soils, as defined in Item 
8.01 C1, but must be handled, transported, and disposed of as hazardous soil under Item 8.01 H, in 
accordance with the specifications herein.  For the purpose of this specification, soils will be defined 
as any materials excavated below the pavement and base for pavement. 

The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of hazardous materials are in compliance with the applicable Federal, State, 
and Local statutes and regulations. The Contractor must supply all equipment, material and labor 
required to conduct the specified work under this section. 

The Contractor must document the excavation, handling, sampling, and testing, transportation, and 
disposal of hazardous soils.  The City must be listed in the disposal documents as the waste generator. 

The Contractor must decontaminate all equipment prior to its removal from the exclusion zone and/or 
following contact with hazardous materials, as detailed in Item 8.01 S - Health and Safety.  Water 
generated during the decontamination process must be disposed of under Item 8.01 W1 – Removal, 
Treatment and Discharge/Disposal of Contaminated Water. 

The Contractor must retain an independent Environmental Consultant, meeting the requirements 
specified in Section 8.01 C1. The independent Environmental Consultant must conduct sampling for 
laboratory analysis of soil to be excavated to determine whether the soil is contaminated and/or 
hazardous. 

All work under Item 8.01 H must be performed under the direct supervision of the Contractor’s 
Environmental Consultant, as approved by the OEGS. 

B. Material Handling Plan:   

 At least 45 days prior to the commencement of work, the Contractor must submit to the OEGS 
for review a MHP. The MHP must be approved by the OEGS prior to the Contractor beginning 
any soil excavation work.  The MHP must, at a minimum, consist of: 

1. The Contractor’s procedures for identifying hazardous soils during excavation, 
including the specific model and manufacturer of intended organic vapor monitoring 
equipment and calibration procedures to be used.  It should also include the training 
and experience of the personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling hazardous soils or soils which have 
not yet been tested but are believed to be potentially hazardous.  The procedures must 
include personnel safety and health as well as environmental protection considerations. 

3. Name, address, NYSDOH ELAP status and telephone number of the proposed 
laboratory for analysis of representative soil samples.  

4. Identification of the Contractor’s proposed waste transporter(s). This information must 
include: 

1. Name and Waste Transporter Permit Number 

2. Address 

3. Name of responsible contact for the waste transporter 
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4. Telephone number for the contact 

5. All necessary permit authorizations for each type of waste transported 

6. Previous experience in performing the type of work specified herein 

5. The name and location of the facility where an off-site scale is located.  The Contractor 
must outline the procedures on controlling trucks leaving the work site and en-route to 
the off-site scale.   

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or 
alternate procedures that will be used.  Alternate procedures may include, but are not 
limited to, agreements from the intended disposal facilities to accept boring data and/or 
analytical data previously obtained during the site characterization so that materials 
may be directly loaded into vehicles for shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become 
unavailable, insufficient in area or not be present by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) 
facilities for hazardous soils (primary and back-up) for final disposal of the hazardous 
soils.  Both primary and backup TSD facilities must be currently USEPA or State-
approved RCRA TSD facilities for hazardous soils.  The information required for each 
facility must include: 

a. General Information 

7. Facility name and the USEPA identification number 

8. Facility location 

9. Name of responsible contact for the facility 

10. Telephone number for contact 

11. Signed letter of agreement to accept waste as specified in this contract.  
The letter must indicate agreement to handle and accept the specified 
estimated quantities and types of material during the time period 
specified in the project schedule and any time extension as deemed 
necessary. 

12. Unit of measure utilized at disposal facility for costing purposes 

b. A listing of all permits, licenses, letters of approval, and other authorizations 
to operate, which are currently held and valid for the proposed facility. 

c. A listing of all permits, licenses, letters of approval, and other authorizations 
to operate which have been applied for by the proposed facility but not yet 
granted or issued.   

d. The Contractor must specify and describe the disposal/containment unit(s) that 
the proposed facility will use to manage the waste.  The Contractor must 
identify the capacity available in the units and the capacity reserved for the 
subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection under RCRA. 

f. A list of all active (unresolved) compliance orders (or agreements), 
enforcement notices, or notices of violations issued to the proposed facility 
must be provided.  The source and nature of the cause of violation must be 
stated, if known.   
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9. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 

 

8.01 H.2 MATERIALS 

A. The Contractor must provide containers as specified in the USDOT regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20 mil. 
thickness minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and 
operating practices are fitted to prevent spillage or leakage of contaminated material during 
transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities 
on site as required until completion of material handling activities.  The location and design of 
any such facilities must be included in the MHP. 

 

8.01 H.3  CONSTRUCTION DETAILS 

A. Material Handling 

1. Immediately after excavation of hazardous soil the Contractor must: 

a.  Load material directly onto drums/trucks/tankers/roll offs for disposal off site.  
Containers must be labeled as hazardous soil while being held for disposal; or 

b.  If interim stockpiling is required, place hazardous soil on a minimum of 20 mil. 
polyethylene sheeting and cover it securely by minimum of 10 mil. polyethylene 
sheeting to protect against cross contamination, airborne dust, leaching or runoff of 
contaminants into the subsurface, groundwater, or stormwater.  Weight or secure the 
sheeting by appropriate means and seal seams as approved by the Engineer to prevent 
tearing or removal by wind or weather. Grade surrounding surface to provide for 
positive drainage away from pile. Each stockpile must not exceed 500 cubic yards. 
Hazardous soils must be stockpiled separately from uncontaminated and 
contaminated soil at an off-site location approved by the Engineer or secured on-site 
by the Contractor, meeting all required Federal, State and Local stipulations.  
Stockpiles must be labelled as hazardous soil and situated at least 800 feet away from 
any sensitive receptors, such as schools, daycare center, hospitals, nursing homes, 
etc., and at least 100 feet away from any water body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the protection of the public from hazardous soils as described in the 
approved MHP, Site HASP, and Item 8.01 S - Health and Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must 
be segregated in stockpiles and the independent Environmental Consultant promptly 
notified to collect soil samples for analysis.  Construct stockpiles to the same requirements 
as stated in subsection (A)(1)(b) above. 

4. Provide any dewatering that is necessary to complete the work.  Contaminated water must 
be disposed of in accordance with Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water.   

 



 

DDC Project No HWS2020K1 HAZ. - 14 Version Date: March 2, 2021 
 

5. Provide and operate field organic vapor test equipment, a PID or a FID, to detect general 
organic vapor levels at intervals of approximately 50 cubic yards of soil excavated, when 
visual or odor observations indicate the material may substantially differ from the soil 
previously excavated and/or as directed by the independent Environmental Consultant. 

C. Off-Site Transportation to Disposal Facility 

 1.  General 

a.  The Contractor must furnish all labor, equipment, supplies and incidental costs 
required to transport contaminated material from the work area to the off-site 
disposal facility, and any other items and services required for transporting 
hazardous material for disposal at an off-site facility.  

b.  The Contractor is responsible for obtaining the USEPA hazardous waste generator 
identification number for the City.  The application must be submitted to OEGS for 
review and approval prior to submission to USEPA. The Contractor must prepare 
the annual hazardous waste report for the project and submit to the NYSDEC and 
USEPA. 

c.  The Contractor will be responsible for tracking all material/vehicles from the site to 
the off-site scale and to the approved disposal facility. 

d. The Contractor must provide to the Engineer certified tare and gross weight slips for 
each load received at the accepted facility which must be attached to each returned 
manifest.  These documents must be maintained and kept with project field records. 

e.  Hazardous soils must be delivered to the disposal or treatment facility within 30 
calendar days after excavation. 

f. The Contractor must coordinate the schedule for truck arrival and material deliveries 
at the job site to meet the approved project schedule.   

g. The Contractor must inspect all vehicles leaving the project site to ensure that 
hazardous soils adhering to the wheels or undercarriage are removed prior to the 
vehicle leaving the site. 

h. The Contractor must obtain letters of commitment from the waste haulers and the 
TSD facility to haul and accept shipments. 

i. The Contractor must provide waste profile forms to OEGS for review and approval 
before transporting hazardous soil to the approved TSD facility. 

 2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination.  All quantities must be measured and recorded upon arrival at the 
disposal facility.  If any deviation between the two records occurs, the matter is to be 
reported immediately to the Engineer and to be resolved by the Contractor to the 
satisfaction of the Engineer. 

b. The Contractor will be responsible, at its own cost for any and all actions necessary 
to remedy situations involving material spilled in transit or mud and dust tracked off-
site.   

c. The Contractor must ensure that trucks are protected against contamination by 
properly covering and lining them with polyethylene sheeting or by decontaminating 
them prior to and between acceptances of loads.  Trucks with loaded contaminated 
soil must be covered securely with tarp before leaving the project site to prevent 
generation of airborne dust during hauling. 
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d. The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for 
the performance of work.  Only a transporter with a current Part 364 Waste 
Transporter Permit from NYSDEC may transport hazardous soil. A revised MHP or 
an addendum to the original approved MHP must be submitted to OEGS for review 
and approval at no additional cost to the City for any use of substitute or additional 
transporters. 

f. The Contractor must develop, document, and implement a policy for accident 
prevention. 

g. The Contractor must not combine hazardous materials from other projects with 
material from this project. 

h. No material will be transported until approval by the Engineer is obtained. 

3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved 
MPH for the performance of the work. A revised MHP or an addendum to the 
original approved MHP must be submitted to OEGS for review and approval at no 
additional cost to the City for any use of substitutions or additions of disposal facility.    

b. The Contractor will be responsible for acceptance of the materials at an approved 
facility, for ensuring that the facility is properly permitted to accept the stated 
materials, and for ensuring that the facility provides the stated treatment and/or 
disposal services. 

c. The City reserves the right to contact and visit the TSD facility and regulatory 
agencies to verify the agreement to accept the stated materials and to verify any other 
information provided.   

d. In the event that the identified and approved facility ceases to accept the stated 
materials or the facility ceases operations, it is the Contractor’s responsibility to 
locate an alternate approved and permitted facility(ies) for accepting materials.  The 
alternate facility(ies) must be approved in writing by the Engineer in the same 
manner and with the same requirements as for the original facility(ies).  This must 
be done at no extra cost or delay to the City. 

e. The Contractor must obtain manifest forms, and complete the shipment manifest 
records required by the appropriate regulatory agencies for verifying the material 
and quantity of each load in unit of volume and weight.  Copies of each manifest 
must be submitted to the Engineer within four (4) business days following shipment, 
and within three (3) business days after notification of receipt of the facility. The 
signed manifests must be maintained and kept with the project field records. Any 
manifest discrepancies must be reported immediately to the Engineer and be resolved 
by the Contractor to the satisfaction of the Engineer. 

f. The Contractor must submit all results and weights to the Engineer. 

g. The Contractor is responsible to pay all fees associated with the generation and 
disposal of all excavated hazardous waste.  These fees include, but are not limited 
to, the New York State Department of Finance and Taxation (DFT) quarterly fees 
for hazardous waste and the NYSDEC annual hazardous waste regulatory fee 
program.  The Contractor must submit a copy of proof of payment to the Engineer 
and OEGS. 



 

DDC Project No HWS2020K1 HAZ. - 16 Version Date: March 2, 2021 
 

4. Equipment and Vehicle Decontamination 

 a. The Contractor must design and construct a portable decontamination station to be 
used to decontaminate equipment and vehicles that have been used to handle 
contaminated soil. The cost for this work will be paid under Item 8.01 S - Health and 
Safety.   

b. Water generated during the decontamination process must be disposed of in 
accordance with Item 8.01 W1 – Removal, Treatment, and Discharge/Disposal of 
Contaminated Water. 

 

8.01 H.4  METHOD OF MEASUREMENT 

Quantities for hazardous soils will be measured in tons. The tonnage will be determined by off-site 
truck scales, as per Subsection 8.01 H1.3.B, that are capable of generating load tickets. 

 

8.01 H.5  PRICE TO COVER 

B. The unit bid price bid per ton for Item 8.01 H will include the cost of furnishing all labor, 
materials, equipment, plan, and insurance for excavation, handling, transportation, disposal, 
documentation, fees, permits, loading, stockpiling, hauling, and any other incidentals necessary 
to complete all the work as specified herein for handling, transporting, and disposal of hazardous 
soil. 

B. Final disposal of contaminated soil will be paid for under Item 8.01 C1 – Handling, Transporting 
and Disposal of Non-Hazardous Contaminated  Soil.  Disposal of decontamination water will be 
paid for under Item 8.01 W1 – Removal, Treatment and Discharge/Disposal of Contaminated 
Water. 

C. Backfill will be paid for under its respective item as specified in the contract document. 

D. The independent Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 

 

Payment will be made under: 

ITEM NUMBER ITEM    PAYMENT UNIT 

8.01 H  Handling, Transporting and Disposal   Tons 

   of Hazardous Soil 
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ITEM 8.01 S HEALTH AND SAFETY 

 

8.01 S.1 WORK TO INCLUDE 

Health and Safety Requirements 

A. Scope of Work 

 It is the Contractor’s responsibility to stage and conduct the Contractor’s work in a safe manner.  
The Contractor must implement a Health and Safety Plan (HASP) for contaminated/hazardous 
soil intrusive activities as set forth in OSHA Standards 1910.120 and 1926.650-652. The 
Contractor must ensure that all workers have at a minimum hazard awareness training. The 
Contractor must segregate contaminated work area in secured exclusion zones.  These zones must 
limit access to Contractor personnel specifically trained to enter the work area.  The exclusion 
zone must be set up to secure the area from the public and untrained personnel.  The project 
health and safety program will apply to all construction personnel including persons entering the 
work area.  In addition, the Contractor must protect the public from on-site hazards, including 
subsurface contaminants associated with on-site activities.  The HASP must be signed off by a 
Certified Industrial Hygienist and reviewed and approved by OEGS. 

 Work must include, but not be limited to: 

 1. Implementation of a baseline medical program. 

2. Providing safety equipment and protective clothing for site personnel, including 
maintenance of equipment on a daily basis; replacement of disposable equipment as 
required; decontamination of clothing, equipment and personnel; and providing all other 
health and safety measures. 

 3. Providing, installing, operating and maintaining on-site emergency medical first aid 
equipment as specified in this section for which payment is not provided under other pay 
items in this Contract. 

 4. Providing, installing, operating, maintaining and decommissioning all equipment and 
personnel decontamination facilities specified within this section, including, but not limited 
to, the decontamination pad, decontamination water supply, decontamination water 
collection equipment and all other items and services required for the implementation of 
the health and safety requirements for which pay items are not provided elsewhere in this 
Contract. 

 5. Provide the minimum health and safety requirements for excavation activities within the 
limits of this Contract. 

 6. Implement and enforce a HASP:  The HASP as presented in these specifications is dynamic 
with provisions for change to reflect new information, new practices or procedures, 
changing site environmental conditions or other situations which may affect site workers 
and the public.  The HASP will also address measures for community protection, accident 
prevention, personnel protection, emergency response/contingency planning, air 
monitoring, odor control and hazardous chemicals expected on site.  Providing a Confined 
Space Entry Program as defined in the Occupational Safety and Health Act, Confined 
Space Entry Standard, 29 CFR 1910.146. 

B. Environmental Consulting Services 

The Contractor must retain an independent Environmental Consultant to obtain all permits and 
perform all field screening, air monitoring, community air monitoring, soil and water sampling, 
and health and safety services.   
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 4. If conditions within the exclusion zone are deemed hazardous, then the Contractor and its 
independent Environmental Consultant must ensure that all personnel working within 
identified exclusion zones and/or involved (direct contact) with the handling, storage or 
transport of hazardous and contaminated materials must have completed a minimum of 
forty (40) hours of Health and Safety Training on Hazardous Waste Sites in accordance 
with 29 CFR 1910.120(e).  The training program must be conducted by a qualified safety 
instructor.  If conditions in the exclusion zone are deemed to be non-hazardous, the 
independent Environmental Consultant must provide site specific training. 

5. The Contractor must ensure that on-site management and supervisors directly responsible 
for or who supervise employees engaged in hazardous waste operations must receive the 
training specified in above and at least eight (8) additional hours of specialized training on 
managing such operations at the time of job assignment. 

C. Submittals 

1. The Contractor must submit a written HASP, as specified herein, to OEGS for review and 
approval. The written HASP must be submitted, within thirty (30) calendar days after the 
availability of analytical results of the soil and groundwater testing, as required under 
Section 8.01 C2 and Section 8.01 W2.  The Contractor must make all necessary revisions 
required by OEGS and resubmit the HASP to OEGS for acceptance.  Start-up work for the 
project will not be permitted until written acceptance has been issued by OEGS. 

2. Daily safety logs must be maintained by the Contractor and must be submitted to the 
Engineer either on request or on completion of the work.  Training logs must be maintained 
by the Contractor and submitted to the Engineer either on request or on completion of the 
work.  Daily logs on air monitoring during excavation activities must be prepared and 
maintained by the Contractor and submitted to the Engineer either on request or upon 
completion of the work. 

3. A closeout report must be submitted by the Contractor to the Engineer upon completion of 
the work within the defined exclusion zones.  This report must summarize the daily safety 
and monitoring logs and provides an overview of the Contractor's performance regarding 
environmental and safety issues.  The report must carefully document all areas where 
contamination has been found including pictures, addresses of locations, and potential 
sources. 

4. Medical Surveillance Examinations:  The Contractor must submit to the Engineer the 
name, office address and telephone number of the medical consultant utilized.  Evidence 
of baseline medical examinations together with the evidence of the ability to wear National 
Institute for Occupational Safety and Health (NIOSH) approved respirators (as specified 
in American National Standards Institute (ANSI) Z88.6) must be provided to the Engineer 
for all construction personnel who are to enter the exclusion zones. 

5. Accident Reports:  All accidents, spills, or other health and safety incidents must be 
reported to the Engineer. 

D. Health and Safety Plan 

The HASP must comply with OSHA regulations 29 CFR 1910.120/1926.65.  This document must at a 
minimum contain the following: 

1. Description of work to be performed 

2. Site description 

3. Key personnel 

4. Worker training procedures 
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5. Work practices and segregation of work area 

6. Hazardous substance evaluation 

7. Hazard assessment 

8. Personal and community air monitoring procedures and action levels 

9. Personal protective equipment 

10. Decontamination procedures 

11. Safety rules 

12. Emergency procedures 

13. Spill prevention and control, as well as spill reporting procedures 

14. Dust control, vapor/odor suppression procedures 

15. Identification of the nearest hospital and route 

16. Confined space procedures 

17. Excavation safety procedures 

   

8.01 S.2  MEASUREMENT 

Health and Safety Requirements 

A. 25% of the lump sum price will be paid when the following items are implemented or mobilized: 

   Medical surveillance program 

   Health and safety training 

   Health and safety plan 

   Environmental and personnel monitoring 

   Instrumentation 

   Spill control 

   Dust control 

   Personnel and equipment decontamination facilities 

   Personnel protective clothing 

   Communications 

   Mobilization 

B. 50% will be paid in proportional monthly amounts over the period of work. 

C 25% will be paid when the operation is demobilized and removed from the project site. 

 

8.01 S.3  PRICE TO COVER 

Health and Safety Requirements 

The lump sum price bid for the health and safety requirements will include all labor, materials, 
equipment, and insurance necessary to complete the work in accordance with these specifications.  The 
price bid will include, but not be limited to, the following: 
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A. Providing training, safety personnel, air monitoring and medical examinations as specified. 

B. Providing safety equipment and protective clothing for site personnel, including maintenance of 
equipment on a daily basis; replacement of disposable equipment as required; decontamination 
of clothing, equipment and personnel; and all other health and safety activities or costs not paid 
for under other pay items in this Contract. 

C. Providing, installing, operating and maintaining on-site emergency medical and first aid 
equipment.  This includes all furnishings, equipment, supplies and maintenance of all medical 
equipment, and all other health and safety items and services for which payment is not provided 
under other pay items in this Contract. 

D. Providing, installing, operating, maintaining, and decommissioning all personnel and equipment 
decontamination facilities, including decontamination pad, decontamination water supply, and 
all other items and services required for the implementation of the health and safety requirements 
for which pay items are not provided elsewhere in this Contract.  Vehicle decontamination pads 
will be included in the price of this item. Disposal of decontamination fluid will be paid for under 
Item 8.01 W1 – Removal, Treatment, and Discharge/Disposal of Contaminated Water. 

E. Spill Control 

 1. Payment will account for furnishing, installing, and maintaining all spill control equipment 
and facilities.  Payment will include equipment and personnel to perform emergency 
measures required to contain any spillage and to remove spilled materials and soils or 
liquids that become contaminated due to spillage during work within the exclusion zones 
and handling of excavated soils and liquids from these areas.  This collected spill material 
will be properly disposed of. 

 2. Payment under this item will not include testing, handling, transportation or disposal of 
petroleum-contaminated/potentially hazardous soils excavated during construction.  The 
price for this work will be paid for under Items 8.01 C1 – Handling, Transporting and 
Disposal of Non-Hazardous Contaminated Soil, 8.01 C2 – Sampling and Testing of 
Contaminated/Potentially Hazardous Soil for Disposal Purposes or 8.01 H – Handling, 
Transporting and Disposal of Hazardous Soil, as appropriate. 

F. Dust Control 

 Payment will account for furnishing, installing, and maintaining dust control equipment and 
facilities to be used whenever applicable dust levels are exceeded.  Payment will include all 
necessary labor, equipment, clean water, foam, and all other materials required by the Dust 
Control Plan.  The NYSDOH Community Air Monitoring Plan (CAMP) may be used as 
guidance. 

G. Vapor/Odor Suppression 

 Payment will account for furnishing, installing and maintaining vapor/odor control equipment 
and facilities to be used whenever organic vapor monitoring or the presence of odors indicates 
that vapor suppression is required to protect workers or the public.  Payment will include all 
necessary labor, equipment, clean water, foam and all other materials required by the Vapor/Odor 
Suppression Plan. 

H. Mobilization/Demobilization 

 1. Mobilization 

  Payment will include the following, but not be limited to: 

  a. All work required to furnish, install and maintain all signs, fencing, support zone 
facilities, parking areas and all temporary utilities; 
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  b. All work required to furnish, install, and maintain an office space with phone and 
utilities for health and safety personnel; 

  c. All work required for complete preparation of lay down area for roll-off containers, 
including sampling, and any required fencing; 

  d. All direct invoiced cost from bonding companies and government agencies for 
permits and costs of insurance; and 

  e. All other items and services required for mobilization and site preparation. 
 

 2. Demobilization 

  Payment will include but not be limited to: All work required to sample the area; remove 
from the site all equipment, temporary utilities and supporting facilities; performance of 
necessary decontamination and repairs; disposal of disposable equipment and protective 
gear and other items and services required for complete demobilization. 

 

Payment will be made under: 

ITEM NUMBER  ITEM    PAYMENT UNIT 

8.01 S   Health and Safety     Lump Sum
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ITEM 8.01 W1 REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF 
CONTAMINATED WATER 

 

8.01 W1.1 WORK TO INCLUDE 

General: This work must consist of the proper removal and disposal of all contaminated groundwater 
and decontamination water generated during construction operations. The Contractor must be solely 
responsible for the proper disposal or discharge of all contaminated water generated at the job site.  The 
Contractor will have the option of treating water on-site for discharge to the sewer system or removing 
contaminated water for off-site disposal.  The Contractor must be responsible to choose a method 
compatible to the construction work and will be compensated on a per day basis regardless of method 
employed. The Contractor will be compensated for only those days where the system is in full 
operation.   

The Contractor must retain a dewatering/water treatment Specialist (hereinafter the “Specialist”) and 
laboratory as specified under Item 8.01 W2 – Sampling and Testing of Contaminated Water, to conduct 
any testing that may be required for disposal of impacted water.   

The dewatering/water treatment Specialist is responsible to obtain all permits; perform all water 
sampling, testing; and provide ancillary services related to dewatering and water treatment.  The 
Specialist must at a minimum provide documentation to OEGS demonstrating the minimum 
requirements as set forth below: 

1. The Specialist must demonstrate that it has, at a minimum, three (3) years’ experience in 
the design of dewatering plans.  The Specialist should demonstrate expertise dealing with 
issues associated with contaminated water.  During that three (3) year period, the Specialist 
must demonstrate that it provided dewatering and water treatment systems as a routine part 
of its daily operations. 

2. The Specialist must be experienced in work of this nature, size, and complexity and must 
have previous experience in working with the NYSDEC. 

3. The Specialist must furnish a project listing identifying the location, nature of services 
provided, owner, owner’s contact, contact’s telephone number, project duration and value 
for at least five (5) projects within the last three (3) years of a similar nature, size, and 
complexity to this one.  

4. If conditions within the exclusion zone are deemed hazardous, then the Contractor and its 
independent Environmental Consultant must ensure that all personnel working within 
identified exclusion zones and/or involved (direct contact) with the handling, storage or 
transport of hazardous and contaminated material must have completed a minimum of forty 
(40) hours of Health and Safety Training on Hazardous Waste Sites in accordance with 29 
CFR 1910.120(e).  The training program must be conducted by a qualified safety instructor.  
If conditions in the exclusion zone are deemed to be non-hazardous, the Specialist will be 
responsible to provide site-specific training to its employees and other affected personnel. 

5. The Contractor must ensure that on-site management and supervisors directly responsible 
for or who supervise employees engaged in hazardous waste operations must receive the 
training specified in above and at least eight (8) additional hours of specialized training on 
managing such operations at the time of job assignment. 

 

The Contractor must document all operations associated with the handling, sampling and disposal of 
contaminated water, and ensure that they are in compliance with applicable Federal, State and Local 
statutes and regulations. 
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The Contractor must supply all labor, equipment, transport, plant, material, treatment, and other 
incidentals required to conduct the specified work of this section.  

If water will be disposed of into the sewer system, the Contractor must ensure the Specialist treats the 
water to comply with the New York City Department of Environmental Protection (NYCDEP) Sewer 
Effluent Limit concentrations prior to discharge.  The Contractor is responsible for providing settling 
or filtering tanks and any other apparatus required by NYCDEP.  Alternatively, the Contractor can 
provide a plan for transport and disposal at an off-site waste disposal facility. 

Within forty-five (45) calendar days after award of Contract, the Contractor must submit to OEGS for 
review and approval, a Water Handling Plan (WHP).  The WHP must be approved by OEGS prior to 
the Contractor’s commencement of work.  The minimum requirements for the WHP are specified 
herein Item 8.01W 1.2, for each type of disposal (disposal into the sewer or off-site disposal).  The 
Contractor must maintain a complete, up to date copy of the WHP on the job site at all times. 

 

8.01 W1.2 CONSTRUCTION DETAILS 

For each disposal method the Contractor proposes to utilize (disposal to sewer or off-site disposal), the 
WHP must include the information required in paragraphs A and B below, as appropriate. 

A. On-site treatment and discharge into New York City sewers. 

 1. Regulations: The Contractor must comply with all applicable regulations.  This includes 
but may not be limited to: 

 Title 15-New NYCDEP Sewer Use Regulations. 

 2. Permits: The Contractor is solely responsible to obtain all necessary and appropriate 
Federal, State and Local permits and approvals.  The Contractor will be responsible for 
performing all and any system pilot tests required for permit approval.  This includes but 
may not be limited to: 

  a. Industrial waste approval for the New York City sewer system. 

  b. Groundwater discharge permit for the New York City sewer system (NYCDEP 
Division of Sewer Regulation and Control), if discharge to sewer exceeds 10,000 
gallons per day. 

  c. The Contractor must comply with NYSDEC State Pollutant Discharge Elimination 
System (SPDES) Permit Number GP-0-10-001, General Permit for Stormwater 
Discharges. 

  d. Long Island well permit for Brooklyn and Queens sites, if well points are used for 
dewatering. 

  e. Wastewater quality control application, NYCDEP. 

 3. The WHP for this portion of the work must include the following at a minimum: 

  a. Identification and design of Contractor’s proposed treatment to assure that the water 
meets the NYCDEP sewer use guidelines prior to discharge to the sewer, including 
identification of all materials, procedures, settling or filtering tanks, filters and other 
appurtenances proposed for treatment and disposal of contaminated water. 

  b. The name, address and telephone number of the contact for the Contractor’s 
proposed chemical laboratory, as well as the laboratory’s certifications under 
Federal, State or non-governmental bodies.   
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  c. The name, address and telephone number of the contact for the Contractor’s 
proposed independent Environmental Consultant. 

  d. Copies of all submitted permit applications and approved permits the Contractor 
have received. 

 4. Materials 

  The Contractor must supply all settling or filtering tanks, pumps, filters, treatment devices 
and other appurtenances for treatment, temporary storage and disposal of contaminated 
water.  All equipment must be suitable for the work described herein.  

 5. Execution 

  a. The Contractor is solely responsible for disposal of all water, in accordance with all 
Federal, State and Local regulations. 

  b. The Contractor is solely responsible for any treatment required to assure that water 
discharged into the sewer is in compliance with all permits and Federal, State and 
Local statutes and regulations. 

  c. The Contractor is solely responsible for the quality of the water disposed of into the 
sewers. 

  d. The Contractor is responsible for sampling and testing of water for the NYCDEP 
Sewer Effluent Limit concentrations.  The quality of the data is the Contractor’s 
responsibility.  Any sampling and testing must be conducted and paid in accordance 
with Item 8.01 W2 – Sampling and Testing of Contaminated Water. 

  e. The Contractor will be responsible to maintain the discharge rate to the sewer such 
that all permit requirements are met, the capacity of the sewer is not exceeded and 
no surcharging occurs downstream due to the Contractor’s actions.  Dewatering by 
means of well points or deep wells will not be allowed in the Boroughs of Brooklyn 
or Queens where the rate of pumping exceeds forty-five (45) gallons per minute 
unless the appropriate permit has been secured from the NYSDEC. 

  f. Disposal of Treatment Media 

   (1) The Contractor will be responsible for disposal or recycling of treatment media 
in accordance with all Federal, State and Local regulations. 

   (2) The Contractor must provide the Engineer with all relevant documentation 
concerning the disposal of treatment media, including manifests, bills of 
lading, certificates of recycling or destruction and other applicable 
documentation. 

   (3) Disposal of treatment media will not be considered as a separate pay item; 
instead it will be considered as incidental work thereto and included in 
the unit price bid.  

B. Off-Site Disposal 

 1. Regulations: The Contractor must conform to all applicable Federal, State and Local 
regulations pertaining to the transportation, storage and disposal of any hazardous and/or 
non-hazardous materials as listed in Attachment 2.   

 2.   The following must be submitted to the Engineer prior to initiating any off-site disposal: 

  a. (1) Name and waste transporter permit number 



 

DDC Project No. HWS2020K1 HAZ. - 25 Version Date: March 2, 2021 
 

  

   (2) Address 

   (3) Name of responsible contact for the waste transporter 

   (4) Any and all necessary permit authorizations for each type of waste transported 

   (5) Previous experience in performing the type of work specified herein 

  b. General information for each proposed treatment/disposal facility and at least one 
backup treatment/disposal facility 

   (1) Facility name and USEPA identification number 

   (2) Facility location 

   (3) Name of responsible contact for the facility 

   (4) Telephone number for contact 

   (5) Unit of measure utilized at facility for costing purposes 

  c. A listing of all permits, licenses, letters of approval and other authorizations to 
operate, which are currently held and valid for the proposed facility as they pertain 
to receipt and management of the wastes derived from this Contract. 

  d. A listing of all permits, licenses, letters of approval and other authorizations to 
operate which have been applied for by the proposed facility but not yet granted or 
issued.  Provide dates of application(s) submitted.  Planned submittals must also be 
noted. 

  e. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste and provide dates of construction and 
beginning of use, if applicable.  Drawings may be provided.  The Contractor must 
identify the capacity available in the units and the capacity reserved for the subject 
waste. 

  f. The Contractor must provide the date of the proposed facility’s last compliance 
inspection. 

  g. A list of all active (unresolved) compliance orders, agreements, enforcement notices 
or notices of violations issued to the proposed facility must be submitted.  The source 
and nature of the cause of violation must be stated, if known. If groundwater 
contamination is noted, details of the facility’s groundwater monitoring program 
must be provided. 

  h. Description of all sampling and field/laboratory analyses that will be needed to 
obtain disposal facility approval. 

 3. Materials 

  All vessels for temporary storage and transport to an off-site disposal facility must be as 
required in DOT regulations. 

 4. Execution 

  a. General 

   (1) The Contractor must organize and maintain the material shipment 
records/manifests required by Federal, State and Local laws.  The Contractor 
must include all bills of lading, certificates of destruction, recycling or 
treatment and other applicable documents. 
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   (2) The Contractor must coordinate the schedule for truck arrival and material 
deliveries at the job site to meet the approved project schedule.  The schedule 
must be compatible with the availability of equipment and personnel for 
material handling at the job site. 

   (3) The Contractor must inspect all vehicles leaving the project site to ensure that 
contaminated liquids are not spilling and are contained for transport. 

   (4) The Contractor must obtain letters of commitment from the waste haulers and 
the treatment, disposal or recovery facility to haul and accept shipment.  The 
letter must indicate agreement to handle and accept the specified estimated 
quantities and types of material during the time period specified in the project 
schedule and any time extension as deemed as necessary. 

   (5) The Contractor must verify the volume of each shipment of water from the 
site.  

   (6) The Contractor is responsible for sampling and testing of water for off-site 
disposal. The quality of the data is the Contractor’s responsibility.  Any 
sampling and testing must be conducted and paid in accordance with Item 
8.01 W2 – Sampling and Testing of Contaminated Water. 

   (7) The Contractor is responsible for any additional analyses required by the TSD 
facility, and for the acceptance of the water at an approved TSD facility. 

  b. Hauling 

   (1) The Contractor must not deliver waste to any facility other than the TSD 
facility(ies) listed on the shipping manifest. 

   (2) The Contractor must coordinate manifesting, placarding of shipments, and 
vehicle decontamination.  All quantities must also be measured and recorded 
upon arrival at the TSD facility(ies).  If any deviation between the two records 
occurs, the matter is to be reported immediately to the Engineer and must be 
resolved by the Contractor to the satisfaction of the Engineer. 

   (3) The Contractor will be responsible for any and all actions necessary to remedy 
situations involving material spilled in transit or mud and dust tracked off-site.  
This cleanup must be accomplished at the Contractor’s expense. 

   (4) The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance and weight restrictions. 

   (5) The Contractor must only use the transporter(s) identified in the WHP for the 
performance of work.  Only a transporter with a current Part 364 Waste 
Transporter Permit from NYSDEC may transport this material.  Any use of 
substitute or additional transporters must have previous written approval from 
the Engineer at no additional cost to the City. 

 

   (6) The Contractor must develop, document, and implement a policy for accident 
prevention. 

   (7) The Contractor must not combine waste materials from other projects with 
material from this project.  

   (8) The Contractor must obtain for the City a hazardous waste generator 
identification number and will sign the manifest as the generator, if necessary. 
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   (9) No material must be transported until approved by the Engineer. 

  c. Disposal Facilities 

   (1) The Contractor must use only the TSD facility(ies) identified in the WHP for 
the performance of the work.  Substitutions or additions must not be permitted 
without prior written approval from OEGS, and, if approved, must be at no 
extra cost to the City. 

   (2) The Contractor will be responsible for acceptance of the material at an 
approved TSD facility, for ensuring that the facility is properly permitted to 
accept the stated material, and that the facility provides the stated storage 
and/or disposal services. 

   (3) The City reserves the right to contact and visit the disposal facility and 
regulatory agencies to verify the agreement to accept the stated material and 
to verify any other information provided.  This does not in any way relieve the 
Contractor of the Contractor’s responsibilities under this Contract. 

   (4) In the event that the identified and approved facility ceases to accept the stated 
materials or the facility ceases operations, it is the Contractor’s responsibility 
to locate an alternate approved and permitted facility(ies) for accepting 
materials.  The Contractor is responsible for making the necessary 
arrangements to utilize the facility(ies), and the alternate facility(ies) must be 
approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies).  This must be done with no extra 
cost or delay to the City. 

d. Equipment and Vehicle Decontamination 

(1) The Contractor must design and construct a portable decontamination station 
to be used to decontaminate equipment and vehicles exiting the exclusion 
zone. The cost for this work will be paid under Item 8.01 S – Health and Safety. 

 

8.01 W1.3  METHOD OF MEASUREMENT 

 The quantity for on-site treatment and discharge or off-site disposal will be on a per day basis. 

 

8.01 W1.4  PRICE TO COVER  

A. The per day price bid for Item 8.01 W1 will include the cost of furnishing all labor, materials, 
equipment, plan, and insurance for handling, transportation, disposal, documentation, permits, 
hauling, mobilization and demobilization, and any other incidentals thereto to complete the work. 

B. The Contractor will not be paid for water that is within the NYCDEP Sewer Discharge Limits. 

Payment will be made under: 

 

ITEM NUMBER ITEM    PAYMENT UNIT 

8.01 W1  Removal, Treatment, and Disposal/Discharge of  Day 

   Contaminated Water  
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ITEM 8.01 W2 SAMPLING AND TESTING OF CONTAMINATED WATER 

 

8.01 W2.1 WORK TO INCLUDE 

A. Description 

 The work will consist of sampling and testing of potentially contaminated groundwater, surface 
runoff within the excavated area and all contaminated water generated during the 
decontamination process. 

B. Sampling and Testing 

1. The Contractor is responsible, at a minimum, for sampling and testing of contaminated 
water for the NYCDEP Sewer Effluent Limit concentrations as listed in Attachment 1, and 
in accordance with the Engineer-approved SSP/FSP and the Investigation HASP, as 
specified in 8.01 C2. The quality of the data is the Contractor’s responsibility. Any 
additional testing required by the Federal, State and/or disposal facilities must be included 
in the bid price of this Item. 

2. All sampling and testing must be conducted by a person trained in sampling protocols using 
accepted standard practices and/or the NYSDEC sampling guidelines and protocols.   

 3. All sample containers must be marked with legible sample labels which must indicate the 
project name, sample location and/or container, the sample number, the date and time of 
sampling, preservatives utilized, how the sample was chilled to 4 degrees Celsius, and other 
information that may be useful in determining the character of the sample. 

 4. Chain-of-custody must be tracked from laboratory issuance of sample containers through 
receipt of the samples. 

5. The Contractor must maintain a bound sample log book.  The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition at 
the completion of the work.  The following information, as a minimum, must be recorded 
to the log: 

  a. Sample identification number 

  b. Sample location 

  c. Field observation  

  d. Sample type 

  e. Analyses 

  f. Date/time of collection 

  g. Collector’s name 

  h. Sample procedures and equipment used 

  i. Date sent to laboratory/name of laboratory 

6. Only dedicated sampling equipment may be used to collect these samples.  All equipment 
involved in field sampling must be decontaminated before being brought to the site, and 
must be properly disposed of after use.  

 7. Samples must be submitted to the Contractor’s laboratory within the holding times for the 
parameters analyzed. 
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 8. All analyses must be done by a laboratory that has received approval from the NYSDOH’s 
ELAP for the methods to be done.  The Contractor must specify the laboratory in the WHP. 

 9. Analytical results for water discharged to the sewer and for off-site disposal must be 
submitted to the Engineer no later than five (5) days after sample collection. 

 10. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu 
of the parameters described above, if the situation warrants. The substitute sampling 
parameters will be of equal or lesser monetary value than those described above, as 
determined by industry laboratory pricing standards. 

 

8.01 W2.2   METHOD OF MEASUREMENT 

Quantities for samples will be measured as the number of sets of samples that are tested for the 
NYCDEP Sewer Effluent Limit concentrations. A set will be defined as one (1) representative sample 
analyzed for the full range of NYCDEP parameters as specified in Attachment 1. 

 

8.01 W2.3 PRICE TO COVER  

The unit price bid per set for Item 8.01 W2 will include the cost of furnishing all labor, materials, 
equipment, plan, and insurance for handling, transport, sampling, testing, documentation, permits, other 
incidentals necessary to complete the work of sampling and testing of contaminated water.  Any 
additional costs incurred by the Contractor for sampling and testing of contaminated water will be 
included in the bid price of this Item. 

 

Payment will be made under: 

 

ITEM NUMBER ITEM    PAYMENT UNIT 

8.01 W2  Sampling and Testing of Contaminated Water Set 
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ATTACHMENT 1: NYCDEP LIMITATIONS FOR DISCHARGE TO SEWER 
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NEW YORK CITY DEPARTMENT OF ENVIRONMENTAL PROTECTION 
BUREAU OF WASTEWATER TREATMENT 

 
Limitations for Effluent to Sanitary or Combined Sewers 

 

Parameter1 Daily 
Limit 

Units Sample Type 
Monthly 

Limit 

Non-polar material2 50 mg/l Instantaneous --- 

pH 5-11 SU’s Instantaneous --- 
Temperature < 150 Degree F Instantaneous --- 
Flash Point > 140 Degree F Instantaneous --- 

Cadmium 2             
0.69 

mg/l                 
mg/l 

Instantaneous       
Composite 

---                   
---  

Chromium (VI) 5 mg/l Instantaneous --- 
Copper 5 mg/l Instantaneous --- 
Lead 2 mg/l Instantaneous --- 

Mercury 0.05 mg/l Instantaneous --- 
Nickel 3 mg/l Instantaneous --- 

Zinc 5 mg/l Instantaneous --- 
Benzene 134 ppb Instantaneous 57 
Carbontetrachloride --- --- Composite --- 

Chloroform --- --- Composite --- 
1,4 Dichlorobenzene --- --- Composite --- 

Ethylbenzene 380 ppb Instantaneous 142 
MTBE (Methyl-Tert-Butyl-Ether) 50 ppb Instantaneous --- 
Naphthalene 47 ppb Composite 19 
Phenol --- --- Composite --- 

Tetrachloroethylene (Perc) 20 ppb Instantaneous --- 
 Toluene 74 ppb Instantaneous 28 
1,2,4 Trichlorobenzene --- --- Composite --- 

1,1,1 Trichloroethane --- --- Composite --- 
Xylenes (Total) 74 ppb Instantaneous 28 

PCB’s (Total)3 1 ppb Composite --- 
Total Suspended Solids (TSS) 3504 mg/l Instantaneous --- 

CBOD5 --- --- Composite --- 

Chloride5 --- --- Instantaneous --- 
Total Nitrogen5 --- --- Composite --- 
Total Solids5 --- --- Instantaneous --- 

 
1 All handling and preservation of collected samples and laboratory analyses of samples must be 

performed in accordance with 40 C.F.R. pt. 136.  If 40 C.F.R. pt. 136 does not cover the 
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pollutant in question, the handling, preservation, and analysis must be performed in accordance 
with the latest edition of “Standard Methods for the Examination of Water and Wastewater.”  
All analyses must be performed using a detection level less than the lowest applicable 
regulatory discharge limit. If a parameter does not have a limit, then the detection level is 
defined as the least of the Practical Quantitation Limits identified in NYSDEC’s Analytical 
Detectability and Quantitation Guidelines for Selected Environmental Parameters, December 
1988 

 
 2     Analysis for non-polar materials must be done by USEPA method 1664 Rev. A. Non-Polar 

Material will mean that portion of the oil and grease that is not eliminated from a solution 
containing N–Hexane, or any other extraction solvent the USEPA will prescribe, by silica gel 
absorption. 

 
3    Analysis for PCBs is required if both conditions listed below are met: 

1) if proposed discharge  10,000 gpd; 
2) if duration of a discharge > 10 days. 

  Analysis for PCBs must be done by USEPA method 608 with MDL=<65 ppt. PCB’s (total) is 
the sum of PCB-1242 (Arochlor 1242), PCB-1254 (Arochlor 1254), PCB-1221 (Arochlor 
1221), PCB-1232 (Arochlor 1232), PCB-1248 (Arochlor 1248), PCB-1260 (Arochlor 1260) 
and PCB-1016 (Arochlor 1016). 

 
              4         For discharge  10,000 gpd, the TSS limit is 350 mg/l. For discharge < 10,000 gpd, the limit is        

determined on a case by case basis. 
 

5            Analysis for Carbonaceous Biochemical Oxygen Demand (CBOD), Chloride, Total Solids and 
Total Nitrogen are required if proposed discharge  10,000 gpd. 
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ATTACHMENT 2: APPLICABLE REGULATIONS 
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Applicable regulations include, but are not limited to: 

1. 49 CFR 100 to 179 - DOT Hazardous Materials Transport and Manifest System 
Requirements 

2. 6 NYCRR 375-6 - NYSDEC Remedial Program Soil Cleanup Objectives  

3. 6 NYCRR 360-1 NYSDEC Solid Waste Management Facilities 

4. 6 NYCRR 364- Waste Transporter permits 

5. Local restrictions on transportation of waste/debris 

6. 40 CFR 260 to 272 - Hazardous Waste Management (RCRA) 

7. 6 NYCRR 371 - Identification and Listing of Hazardous Wastes 

8. 6 NYCRR 372 - Hazardous Waste Manifest System and Related Standards for Generators, 
Transporters and Facilities 

9. 6 NYCRR 373-1 - Hazardous Waste Treatment, Storage and Disposal Facility Permitting 
Requirements 

10. 6 NYCRR 376 - Land Disposal Restrictions 

11. Posted weight limitations on roads or bridges 

12. Transportation Skills Programs, Inc. 1985 - Hazardous Materials and Waste Shipping 
Papers and Manifests 

13. Other local restrictions on transportation of waste/debris 

14. Occupational Safety and Health Administration (OSHA), Standards and Regulations, 29 
CFR 1910 (General Industry) 

15. OSHA 29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 

16. OSHA Safety and Health Standards 29 CFR 1926 (Construction Industry) 

17. OSHA 29 CFR 1910.146 Confined Space Entry Standard 

18. Standard Operating Safety Guidelines, USEPA Office of Emergency and Remedial 
Response Publication, 9285.1-03 

19. NIOSH / OSHA / USCG / USEPA Occupational Safety and Health Guidance Manual for 
Hazardous Waste Site Activities (1986) 

20. U.S. Department of Health and Human Services (DHHS) "NIOSH Sampling and 
Analytical Methods," DHHS (NIOSH) Publication 84-100 

21. ANSI, Practice for Respiratory Protection, Z88.2 (1980) 

22. ANSI, Emergency Eyewash and Shower Equipment, Z41.1 (1983) 

23. ANSI, Protective Footwear, Z358.1 (1981) 

24. ANSI, Physical Qualifications for Respirator Use, Z88.6 (1984) 

25. ANSI, Practice for Occupational and Educational Eye and Face Protection, Z87.1 (1968) 

26. Water Pollution Control Federation "Manual of Practice No. 1, Safety in Wastewater 
Works" 

27. NFPA No. 327 "Standard Procedures for Cleaning and Safeguarding Small Tanks and 
Containers" 
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28. Occupational Safety and Health Act Confined Space Entry Standard 29 CFR 1910.146.87 

29. Department of Transportation 49 CFR 100 through 179 

30. Department of Transportation 49 CFR 387 (46 FR 30974, 47073) 

31. Environmental Protection Agency 40 CFR 136 (41 FR 52779) 

32. Environmental Protection Agency 40 CFR 262 and 761 

33. Resource Conservation and Recovery Act (RCRA) 

34. Any transporter of hazardous or non-hazardous materials must be licensed in the State of 
New York and all other states traversed in accordance with all applicable regulations. 
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Contaminated Groundwater and Decontamination Fluids:  Groundwater within the excavation 
trench or decontamination water that contains regulated compounds above the NYCDEP 
Discharge to Sewer Effluent limits. 

 

Disposal or Treatment Facility:  A facility licensed to accept either non-hazardous regulated waste 
or hazardous waste for either treatment or disposal. 

 

Exclusion Zone:  Work area that will be limited to access by Contractor personnel specifically trained 
to enter the work area only.  The exclusion zone will be set up to secure the area from the public 
and untrained personnel.  The project health and safety program will apply to all construction 
personnel including persons entering the work area. 

 

Hazard Assessment:  An assessment of any physical hazards that may be encountered on a work site. 
 

Hazardous Soils:  Soils that exhibit any of the characteristics of a hazardous waste, namely ignitability, 
corrosivity, reactivity, and toxicity, as defined in 6 NYCRR Part 371, Section 371.3 and 40 
CFR Section 261.   

 

Hazardous Substance Evaluation:  An evaluation of the possible or known presence of any hazardous 
substances that may be encountered on a job site.  This evaluation is included in the Health and 
Safety Plan and will include the identification and description of any hazardous substances 
expected to be encountered.  Material Safety Data Sheets (MSDS) will be included for each 
substance. 

 

Health and Safety Plan:  A plan employed at a work site that describes all the measures that will be 
taken to assure that all work is conducted in a safe manner, and that the health of the workers 
and the public will be insured. 

 

Material Handling Plan:  A plan outlining the methods that will be employed to handle, transport and 
dispose of contaminated materials. 

 

Non-Hazardous Contaminated Soils:  Soils which exhibit a distinct chemical or petroleum odor, or 
exhibit elevated photoionization detector readings but are not classified as hazardous waste 
under 6 NYCRR Part 371, Section 371.3 and 40 CFR Section 261.   

 

New York State Health Department’s Environmental Laboratory Approval Program:  A program 
by which the state of New York approves and accredits environmental testing laboratories. 

 

PCBs:  Polychlorinated biphenyls are a group of toxic compounds commonly used as a coolant in 
transformers and other electrical components. 

 

Photoionization Detector:  A hand held instrument used to measure volatile organic compounds in 
air.  The instrument ionizes the organic molecules through the use of an ultraviolet lamp.   

 

RCRA Hazardous Waste Characteristics:  Characteristics of a material which may indicate the 
material is hazardous.  These include:  ignitability corrosivity, reactivity, and toxicity. 

 

Total Petroleum Hydrocarbons:  An analytical procedure used to determine the total amount of 
petroleum compounds in a material. 
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