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Introduction 

This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 

and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 

forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 

of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  

 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 

THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 

a. All required fields in PASSPort must be completed.  

2. One-page signed Bid Submission Form delivered in person to DDC before the bid due date; and 

3. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 

submission. 

b. If Bid security is in a form of a certified check, bidders must deliver the certified check with the 

signed Bid Submission Form. 

 

BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 

SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT,  PROVIDE THE BID SECURITY, AND DELIVER TO DDC THE 

ONE-PAGE SIGNED BID SUBMISSION FOR THE BID TO BE CONSIDERED RESPONSIVE. 

 

THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Any discrepancy between the total bid price listed on the Bid Submission Form and the bid 

information submitted in PASSPort.  

2. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 

response. 

3. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 

Please be advised that PBQs should be submitted to the Agency Contact Person 

(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 

date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 

be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 

directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 

If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 

you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 

Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 

schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-

fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 

The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 

case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 

the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 

collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 

by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 

be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 

and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 

corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 

City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 

labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 

surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 

or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 

pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 

forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 

M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 

Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 

certified MBE and/or WBE firms.   
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Bid Schedule 

The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 

comply with the requirements of the corresponding sections of the specifications detailed in the table below. 

All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 

the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  

• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 

NYC DEP Specifications for Trunk Main Work; 

AND 

NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX 
Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 

Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX 
Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX 
Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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Pre-Award Process 

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 

information described in Sections (A) through (D) below.  If required, the bidder must submit such 

information within five (5) business days following receipt of notification from DDC that it is among the low 

bidders.  Such notification from DDC will be by email and will specify the types of information which must 

be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 

specified time frame, its bid may be rejected as nonresponsive. 

******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 

Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 

Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 

Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 

will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 

(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 

from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 

below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 

attesting to the fact that the bidder does not have such statements.  In addition, the bidder 

must submit the following documentation covering the three most recent fiscal years: 

signed federal tax returns, unaudited financial statements, and a “certified review letter” 

from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 

(90) days, the bidder must submit interim financial information that includes data on 

financial position and results of operation (income data) for the current fiscal year.  Such 

information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 

 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 

of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 

superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 

such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  

 (5) List of key material suppliers. 

 (6) Preliminary bar chart time schedule 

 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 

throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 

according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 

additional information as the Commissioner may require, including without limitation, an explanation or 

justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 

representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 

be provided.  

 

 

 

 

 

 





Project ID: HWPR23QX
ePIN: 85024B0012 TOTAL BID PRICE: $16,261,334.00

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col.8

Seq. No Item Number Item Description
Engineer's 
Estimate of 

Quantity
Unit Unit Price Extended Amount Price Criteria

1 4.02 CB           ASPHALTIC CONCRETE MIXTURE 1,100.00 TONS $250.00 $275,000.00

2 4.04 H            
CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS FOR TRENCH RESTORATION, 
(HIGH-EARLY STRENGTH)

60.00 C.Y. $1.00 $60.00

3 4.07 AB           RESET BLUESTONE CURB 100.00 L.F. $1.00 $100.00
4 4.07 BA           RESET GRANITE CURB 2,027.00 L.F. $1.00 $2,027.00
5 4.07 CB           NEW GRANITE CURB, STRAIGHT 338.00 L.F. $1.00 $338.00
6 4.07 CC           NEW GRANITE CURB, CORNER 1,689.00 L.F. $1.00 $1,689.00
7 4.08 AA           CONCRETE CURB (18" DEEP) 5,000.00 L.F. $30.00 $150,000.00
8 4.08 RC-AA        RETURNED CONCRETE CURB (16" DEEP) 7,500.00 L.F. $20.00 $150,000.00
9 4.09 AD           STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) 4,662.00 L.F. $70.00 $326,340.00

10 4.09 CM-P         CORNER STEEL FACED CONCRETE CURB 23,311.00 L.F. $152.00 $3,543,272.00
11 4.13 AAS          4" CONCRETE SIDEWALK (UNPIGMENTED) 108,600.00 S.F. $13.00 $1,411,800.00
12 4.13 BAS          7" CONCRETE SIDEWALK (UNPIGMENTED) 239,350.00 S.F. $22.00 $5,265,700.00
13 4.13 CABS         4" CONCRETE SIDEWALK (PIGMENTED) (SAW CUT TYPE JOINTS) 11,400.00 S.F. $13.00 $148,200.00
14 4.13 CBBS         7" CONCRETE SIDEWALK (PIGMENTED) (SAW CUT TYPE JOINTS) 25,650.00 S.F. $22.00 $564,300.00
15 4.13 DE           EMBEDDED PREFORMED DETECTABLE WARNING UNITS 19,000.00 S.F. $25.00 $475,000.00
16 4.13 DER          EMBEDDED PREFORMED RADIAL DETECTABLE WARNING UNITS 2,000.00 S.F. $25.00 $50,000.00
17 4.13 DSA          SURFACE APPLIED DETECTABLE WARNING UNITS 100.00 S.F. $3.00 $300.00
18 4.14 STEEL REINFORCEMENT BARS 1,000.00 LBS. $3.00 $3,000.00
19 4.14 W            WELDED STEEL WIRE FABRIC 1,000.00 LBS. $3.00 $3,000.00
20 4.15 TOPSOIL 20.00 C.Y. $100.00 $2,000.00
21 4.16 AA           TREES REMOVED (4" TO UNDER 12" CALIPER) 1.00 EACH $1.00 $1.00
22 4.16 AB           TREES REMOVED (12" TO UNDER 18" CALIPER) 2.00 EACH $1.00 $2.00
23 4.16 STUMP        STUMP REMOVAL 3.00 EACH $500.00 $1,500.00
24 4.18 A            MAINTENANCE TREE PRUNING (UNDER 12" CAL.) 10.00 EACH $1.00 $10.00
25 4.18 B            MAINTENANCE TREE PRUNING (12" TO UNDER 18" CAL.) 8.00 EACH $1.00 $8.00
26 4.18 C            MAINTENANCE TREE PRUNING (18" TO UNDER 24" CAL.) 5.00 EACH $1.00 $5.00
27 4.18 D            MAINTENANCE TREE PRUNING (24" CAL. AND OVER) 2.00 EACH $1.00 $2.00
28 4.21 TREE CONSULTANT 1,000.00 P/HR $100.00 $100,000.00
29 51.41S001         STANDARD CATCH BASIN, TYPE 1 1.00 EACH $1.00 $1.00
30 52.11D12          12" DUCTILE IRON PIPE BASIN CONNECTION 25.00 L.F. $1.00 $25.00
31 55.11AB           ABANDONING BASINS AND INLETS 1.00 EACH $1.00 $1.00
32 6.02 AAN          UNCLASSIFIED EXCAVATION 250.00 C.Y. $1.00 $250.00
33 6.20 BROKEN STONE BALLAST 50.00 C.Y. $24.00 $1,200.00 Unit price bid shall not be less than:  $ 24.00
34 6.22 F            ADDITIONAL HARDWARE 3,000.00 LBS. $5.00 $15,000.00
35 6.33 A            STEEL FACED MALL NOSING, 1' TO UNDER 3' RADIUS 4.00 EACH $1.00 $4.00
36 6.33 B            STEEL FACED MALL NOSING, 3' TO UNDER 6' RADIUS 2.00 EACH $1.00 $2.00
37 6.36 DR           STRUCTURAL REPAIR AND ADJUSTMENT OF UTILITY STRUCTURES 2.00 C.Y. $1.00 $2.00
38 6.40 D            ENGINEER'S FIELD OFFICE (TYPE D) 30.00 MONTH $10,000.00 $300,000.00
39 6.43 D            DIGITAL PHOTOGRAPHS 2,000.00 SETS $25.00 $50,000.00
40 6.44 THERMOPLASTIC REFLECTORIZED PAVEMENT MARKINGS (4" WIDE) 4,500.00 L.F. $5.00 $22,500.00
41 6.44 CST          COLOR SURFACE TREATMENT FOR PAVEMENTS (CST) 3,600.00 S.F. $2.00 $7,200.00
42 6.44 L            PAVEMENT MARKINGS - LETTERS AND NUMBERS 36.00 EACH $100.00 $3,600.00
43 6.44 S            PAVEMENT MARKINGS - SYMBOLS 12.00 EACH $100.00 $1,200.00
44 6.47 A            FURNISH INTERLOCKING CONCRETE PAVERS (Z-BLOCKS) 5,000.00 S.F. $1.00 $5,000.00
45 6.47 B            INSTALL INTERLOCKING CONCRETE PAVERS (Z-BLOCKS) 5,000.00 S.F. $1.00 $5,000.00
46 6.51 BD-P         PAVEMENT KEY AT PEDESTRIAN RAMP 900.00 C.Y. $250.00 $225,000.00
47 6.52 CG           CROSSING GUARD 4,000.00 P/HR $70.00 $280,000.00
48 6.53 REMOVE EXISTING LANE MARKINGS (4" WIDE) 6,000.00 L.F. $1.00 $6,000.00
49 6.60 A            ASPHALT BLOCK PAVERS RELAID 47.00 S.Y. $1.00 $47.00
50 6.60 B            FURNISH AND INSTALL ASPHALT BLOCK PAVERS 47.00 S.Y. $1.00 $47.00
51 6.70 MAINTENANCE AND PROTECTION OF TRAFFIC 1.00 L.S. $593,465.00 $593,465.00 Unit price bid shall not be less than:  $ 593,465.00
52 6.82 A            REMOVING EXISTING TRAFFIC AND STREET NAME SIGNS 1,250.00 S.F. $1.00 $1,250.00
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DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN
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53 6.82 B            REMOVING EXISTING TRAFFIC AND STREET NAME SIGN POSTS 2,600.00 L.F. $1.00 $2,600.00
54 6.83 AA           FURNISHING NEW NON-REFLECTORIZED TRAFFIC SIGNS 625.00 S.F. $10.00 $6,250.00
55 6.83 AB           FURNISHING NEW TRAFFIC SIGN POSTS 2,600.00 L.F. $5.00 $13,000.00
56 6.83 AR           FURNISHING NEW REFLECTORIZED TRAFFIC SIGNS 625.00 S.F. $10.00 $6,250.00
57 6.83 BA           INSTALLING TRAFFIC SIGNS 1,250.00 S.F. $1.00 $1,250.00
58 6.83 BB           INSTALLING TRAFFIC SIGN POSTS 2,600.00 L.F. $1.00 $2,600.00

59 7.08 AR           S10 RATED PIPE BOLLARD WITH RETROREFLECTIVE TAPE ON PROTECTIVE COVER 20.00 EACH $500.00 $10,000.00

60 7.13 B            MAINTENANCE OF SITE 24.00 MONTH $8,950.00 $214,800.00 Unit price bid shall not be less than:  $ 8,950.00
61 7.16 D            TEST PITS 15.00 C.Y. $1.00 $15.00
62 7.88 AB           RODENT BAIT STATIONS 2,000.00 EACH $65.00 $130,000.00 Unit price bid shall not be less than:  $ 65.00
63 7.88 AC           BAITING OF RODENT BAIT STATIONS 2,000.00 EACH $11.00 $22,000.00 Unit price bid shall not be less than:  $ 11.00
64 7.88 AD           WATERBUG BAIT APPLICATIONS 2,000.00 BLOCK $75.00 $150,000.00 Unit price bid shall not be less than:  $ 75.00
65 72.11HF           HYDRAULIC FILL FOR ABANDONED SEWERS AND WATER MAINS 20.00 C.Y. $1.00 $20.00

66 8.02 AB-S         SPECIAL CARE EXCAVATION AND RESTORATION FOR CURB AND SIDEWALK WORK 2,000.00 S.F. $4.00 $8,000.00

67 8.10 B            NEW SURVEY MONUMENTS, TYPE "B" 15.00 EACH $1.00 $15.00
68 8.10 BM           NEW SURVEY MONUMENTS, TYPE "B" (WITH MONUMENT COVER) 15.00 EACH $1.00 $15.00
69 9.00 C            EXPLORATORY TEST PITS 50.00 C.F. $1.00 $50.00

70 9.29
ALLOWANCE FOR RAILROAD 

FACILITIES INCLUDING INSURANCE AND FORCE ACCOUNT (ALL TYPES)
 1.00 F.S. $100,000.00 $100,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  100,000.00

71 HW-900-AVW        ALLOWANCE FOR ADDITIONAL VAULT RELATED WORK 1.00 F.S. $200,000.00 $200,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  200,000.00
72 HW-900H           ALLOWANCE FOR CITY WORK ACCELERATION 1.00 F.S. $200,000.00 $200,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  200,000.00

73 SL-20.01.02       
FURNISH AND INSTALL FOUNDATION FOR TYPE "WF" LAMPPOST, AS PER DRAWING 
FDN-005

1.00 EACH $1.00 $1.00

74 SL-20.02.02       
FURNISH AND INSTALL STANDARD TYPE ANCHOR BOLT FOUNDATION, AS PER 
DRAWING E-3788

1.00 EACH $1.00 $1.00

75 SL-20.02.18       
FURNISH AND INSTALL STANDARD TYPE ANCHOR BOLT FOUNDATION AS PER 
DRAWING J-3788A FOR INSTALLING TYPE 30' DAVIT LAMPPOST

1.00 EACH $1.00 $1.00

76 SL-20.07.01       
FURNISH AND INSTALL ADDITIONAL RIGID CONDUIT BEND, SIZE AS ORDERED. USE 
THIS ITEM WHEN INSTALLING A NEW FOUNDATION.

3.00 EACH $1.00 $3.00

77 T-1.1             INSTALL TYPE "S" OR "T" FOUNDATION 1.00 EACH $1.00 $1.00
78 T-1.3             INSTALL TYPE "M2-5S" FOUNDATION 1.00 EACH $1.00 $1.00
79 T-1.36            INSTALL ONE COSTAL STORM FND FOR S1A POLE 1.00 EACH $1.00 $1.00
80 T-1.39            INSTL ONE COASTAL STORM FND FOR M2-A POLE 1.00 EACH $1.00 $1.00
81 T-1.6             INSTALL TYPE "M2-5T" FOUNDATION 1.00 EACH $1.00 $1.00

82 T-20020           a) FURNISH 3/4" ANCHOR BOLT ASSEMBLIES FOR S-1 (EACH) (3 REQUIRED PER POST) 5.00 EACH $1.00 $5.00

83 T-20220           
c) FURNISH 1-1/4" ANCHOR BOLT ASSEMBLIES FOR M-2 (EACH) (4 REQUIRED PER 
POST)

5.00 EACH $1.00 $5.00

SUBTOTAL ###########
84 6.39 B            MOBILIZATION 1.00 L.S. $1,204,000.00 $1,204,000.00

BID PRICE OF MOBILIZATION SHALL NOT EXCEED 8% OF THE ABOVE 
SUB-TOTAL PRICE.
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1. Description and Location of Work 

The description and location of the work for which bids are requested are specified in the PASSPort RFx field 
“Description”. 

2. Time and Place for Receipt of Bids 

Sealed bids shall be received on or before the date and hour specified in the PASSPort RFx, at which time they will 
be publicly opened and read aloud in the presence of the Commissioner or the Commissioner’s or her representative, 
and any bidders who may desire to be present. 

3. Definitions 

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For Bids. 

4. Invitation For Bids and Contract Documents 

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all of which are 
printed herein merely for convenience) the following, except for such portions thereof as may be specifically 
excluded, shall be deemed to be part of the Contract and the Invitation for Bids. 

(1) All provisions required by law to be inserted in this Contract, whether actually inserted or not 

(2) The Contract Drawings and Specifications 

(3) The General Conditions, the General Requirements and the Special Conditions, if any 

(4) The Contract 

(5) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal For Bids; Bid or 
Proposal, and the Bid Booklet 

(6) The Budget Director's Certificate; all Addenda issued prior to the receipt of the bids; the Notice of 
Award; Performance and Payment Bonds, if required; and the Notice to Proceed with the Work. 

(B) For particulars as to this procurement, including quantity and quality of the purchase, extent of the work 
or labor to be performed, delivery and performance schedule, and any other special instructions, 
prospective bidders are referred to the Invitation For Bids Documents. A copy of such documents can be 
obtained in the PASSPort RFx. 

5. Pre-Bid Conference 

A pre-bid conference shall be held as set forth in the PASSPort RFx.  Nothing stated at the pre-bid conference shall 
change the terms or conditions of the Invitation For Bids Documents, unless a change is made by written amendment 
as provided in Section 9 below. Failure to attend a mandatory pre-bid conference shall constitute grounds for the 
rejection of the bid. 

6. Agency Contact 

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency Contact person 
specified in the PASSPort RFx. 

7. Bidder's Oath 

(A) The bid shall be properly signed by an authorized representative of the bidder and the bid shall be verified 
by the written oath of the authorized representative who signed the bid, that the several matters stated 
and information furnished therein are in all aspects true. 

(B) A materially false statement willfully or fraudulently made in connection with the bid or any of the forms 
completed and submitted with the bid may result in the termination of any Contract between the City and 
the Bidder. As a result, the Bidder may be barred from participating in future City contracts as well as be 
subject to possible criminal prosecution. 
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8. Examination and Viewing of Site, Consideration of Other Sources of Information and Changed Conditions 

(A) Pre-Bidding (Investigation) Viewing of Site - Bidders must carefully view and examine the site of the 
proposed work, as well as its adjacent area, and seek other usual sources of information, for they will be 
conclusively presumed to have full knowledge of any and all conditions on, about or above the site relating 
to or affecting in any way the performance of the work to be done under the Contract which were or should 
have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site, bidders 
are to contact the Agency Contact person specified in The PASSPort RFx. 

(B) Should the contractor encounter during the progress of the work subsurface conditions at the site 
materially differing from any shown on the Contract Drawings or indicated in the Specifications or such 
subsurface conditions as could not reasonably have been anticipated by the contractor and were not 
anticipated by the City, which conditions will materially affect the cost of the work to be done under the 
Contract, the attention of the Commissioner must be called immediately to such conditions before they are 
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If the Commissioner 
finds that they do so materially differ, or that they could not reasonably have been anticipated by the 
contractor and were not anticipated by the City, the Contract may be modified with the Commissioner’s 
written approval. 

9. Examination of Proposed Contract 

(A) Request for Interpretation or Correction: Prospective bidders must examine the Contract Documents 
carefully and before bidding must request the Commissioner in writing for an interpretation or correction 
of every patent ambiguity, inconsistency or error therein which should have been discovered by a 
reasonably prudent bidder. Such interpretation or correction, as well as any additional contract provisions 
the Commissioner may decide to include, will be issued in writing by the Commissioner as an addendum to 
the Contract, which will be transmitted to each person recorded as having received a copy of the Contract 
Documents from the Department. Transmission of such addendum will be by mail, e-mail, facsimile or hand 
delivery. Such addendum will also be posted at the place where the Contract Documents are available for 
the inspection of prospective bidders. Upon transmission as provided for herein, such addendum shall 
become a part of the Contract Documents, and binding on all bidders, whether or not actual notice of such 
addendum is shown. 

(B) Only Commissioner's Interpretation or Correction Binding: Only the written interpretation or correction so 
given by the Commissioner shall be binding, and prospective bidders are warned that no other officer, agent 
or employee of the City is authorized to give information concerning, or to explain or interpret, the Contract. 

(C) Documents given to a subcontractor for the purpose of soliciting the subcontractor's bid shall include either 
a copy of the bid cover sheet or a separate information sheet setting forth the project name, the Contract 
number (if available), the contracting agency and the Project's location. 

10. Form of Bid 

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and place of 
business of the person or persons making the same; b) the names of all persons interested therein, and if no other 
person is so interested, such fact must be distinctly stated; c) a statement to the effect that it is made without any 
connection with any other person making a bid for the same purpose and that it is in all respects fair and without 
collusion or fraud; d) a statement that no Council member or other officer or employee or person whose salary is 
payable in whole or part from the City Treasury is directly or indirectly interested therein or in the supplies, materials 
or equipment and work or labor to which it relates, or in any portion of the profits thereof; e) a statement that the 
bidder is not in arrears to the City or to any agency upon a debt or contract or taxes, and is not a defaulter as surety 
or otherwise upon any obligation to the City to any agency thereof, except as set forth in the bid. 

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE SIGNED IN INK.  
ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN INK.   FAILURE TO CONFORM TO 
THE REQUIREMENTS OF THIS SECTION 10 SHALL RESULT IN THE REJECTION OF THE BID. 
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11. Irrevocability of Bid 

The prices set forth in the bid cannot be revoked and shall be effective until the award of the Contract, unless the 
bid is withdrawn as provided for in Sections 15 and 18 below. 

12. Acknowledgment of Amendments 

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in its bid submission. 

13. Bid Samples and Descriptive Literature 

Bid samples and descriptive literature shall not be submitted by the bidder, unless expressly requested elsewhere in 
the Contract or Contract Documents. Any unsolicited bid samples or descriptive literature which are submitted shall 
not be examined or tested and shall not be deemed to vary any of the provisions of this Contract. 

14. Proprietary Information/Trade Secrets 

(A) The bidder shall identify those portions of the bid which it deems to be confidential, proprietary information 
or trade secrets, and provide justification why such materials shall not be disclosed by the City. All such 
materials shall be clearly indicated by stamping the pages on which such information appears, at the top 
and bottom thereof with the word "Confidential". Such materials stamped "Confidential" must be easily 
separable from the non-confidential sections of the bid. 

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to honor a request for 
confidentiality shall be communicated in writing to the bidder. For those bids which are unsuccessful, all 
such confidential materials shall be returned to the bidder. Prices, makes and model or catalog numbers of 
the items offered, deliveries, and terms of payment shall be publicly available after bid opening, regardless 
of any designation of confidentiality made by the bidder. 

15. Pre-Opening Modification or Withdrawal of Bids 

Bids may be modified or withdrawn by written notice received in the office designated in the PASSPort RFx, before 
the time and date set for the bid opening. If a bid is withdrawn in accordance with this Section, the bid security, if 
any, shall be returned to the bidder. 

16. Bid Evaluation and Award 

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms and conditions of 
this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder whose bid meets the 
requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid price is either the most 
favorable bid price or, if the Invitation For Bids so states, the most favorable evaluated bid price. A bid may not be 
evaluated for any requirement or criterion that is not disclosed in the Invitation For Bids. 

Restriction: No negotiations with any bidder shall be allowed to take place except under the circumstances and in 
the manner set forth in Section 21. Nothing in this Section shall be deemed to permit a contract award to a bidder 
submitting a higher quality item than that designated in the Invitation For Bids, if that bid is not also the most 
favorable bid. 

17. Late Bids, Late Withdrawals and Late Modifications 

Any bid received at the place designated in the solicitation after the time and date set for receipt of bids is late and 
shall not be considered. Any request for withdrawal or modification received at the place designated in the 
solicitation after the time and date set for receipt of bids is late and shall not be considered. The exception to this 
provision is that a late modification of a successful bid that makes the bid terms more favorable to the City shall be 
considered at any time it is received. 

18. Withdrawal of Bids. 

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the expiration of forty-five (45) 
days after the date of the opening of bids; thereafter, a bidder may withdraw its bid only in writing and in advance 
of an actual award. If within sixty (60) days after the execution of the Contract, the Commissioner fails to fix the date 
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for commencement of work by written notice to the bidder, the bidder at the bidder’s option, may ask to be relieved 
of the bidder’s obligation to perform the work called for by written notice to the Commissioner. If such notice is 
given to the Commissioner, and the request to withdraw is granted, the bidder waives all claims in connection with 
this Contract. 

19. Mistake in Bids 

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before the time and 
date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above. 

(B) Mistakes Discovered Before Award 

(1) In accordance with General Municipal Law (Section 103, subdivision 11), where a unilateral error or 
mistake is discovered in a bid, such bid may be withdrawn upon written approval of the Agency Chief 
Contracting Officer if the following conditions are met: 

(a) The mistake is known or made known to the agency prior to the awarding of the Contract or within 
3 days after the opening of the bid, whichever period is shorter; and 

(b) The price bid was based upon an error of such magnitude that enforcement would be 
unconscionable; and 

(c) The bid was submitted in good faith and the bidder submits credible evidence that the mistake 
was a clerical error as opposed to a judgment error; and 

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or an 
unintentional omission of a substantial quantity of work, labor, material or services made directly 
in the compilation of the bid, which unintentional arithmetic error or unintentional omission can 
be clearly shown by objective evidence drawn from inspection of the original work paper, 
documents, or materials used in the preparation of the bid sought to be withdrawn; and 

(e) It is possible to place the agency in the same position as existed prior to the bid.  

(2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with this Article 
shall be withdrawal of the bid, and the return of the bid bond or other security, if any, to the bidder. 
Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid the 
Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake 
therein is strictly prohibited. 

(3) If the mistake and the intended correct bid are clearly evident on the face of the bid document, the bid 
shall be corrected to the intended correct bid and may not be withdrawn. Examples of mistakes that 
may be corrected are typographical errors, errors in extending unit prices, transposition errors and 
arithmetical errors. 

20. Low Tie Bids 

(A) When two or more low responsive bids from responsible bidders are identical in price, meeting all the 
requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting Officer will break 
the tie in the following manner and order of priority: 

(1) Award to a certified New York City small, minority or woman-owned business entity bidder; 

(2) Award to a New York City bidder; 

(3) Award to a certified New York State small, minority or woman-owned business bidder; 

(4) Award to a New York State bidder. 

(B) If two or more bidders still remain equally eligible after application of paragraph (A) above, award shall be 
made by a drawing by lot limited to those bidders. The bidders involved shall be invited to attend the 
drawing. A witness shall be present to verify the drawing and shall certify the results on the bid tabulation 
sheet. 



 

CITY OF NEW YORK  INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 5 DECEMBER 2021 

21. Rejection of Bids 

(A) Rejection of Individual Bids: The Agency may reject a bid if: 

(1) The bidder fails to furnish any of the information required pursuant to Section 24 or 28 hereof; or if 

(2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board Rules; or if 

(3) The bid is determined to be non-responsive pursuant to the Procurement Policy Board Rules; or if 

(4) The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid prices and is 
thus non-responsive, unless the bidder can show that the prices are not unbalanced for the probable 
required quantity of items, or if the imbalance is corrected pursuant to Section 15. 

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief Contracting Officer, may reject 
all bids and may elect to resolicit bids if in its sole opinion it shall deem it in the best interest of the City so 
to do. 

(C) Rejection of All Bids and Negotiation With All Responsible Bidders: The Agency Head may determine that it 
is appropriate to cancel the Invitation For Bids after bid opening and before award and to complete the 
acquisition by negotiation. This determination shall be based on one of the following reasons: 

(1) All otherwise acceptable bids received are at unreasonable prices, or only one bid is received and the 
Agency Chief Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or 

(2) In the judgment of the Agency Chief Contracting Officer, the bids were not independently arrived at in 
open competition, were collusive, or were submitted in bad faith. 

(B) When the Agency has determined that the Invitation for Bids is to be canceled and that use of negotiation 
is appropriate to complete the acquisition, the contracting officer may negotiate and award the Contract 
without issuing a new solicitation, subject to the following conditions: 

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have been given 
by the contracting officer to each responsible bidder that submitted a bid in response to the Invitation 
for Bids; 

(2) the negotiated price is the lowest negotiated price offered by a responsible bidder; and  

(3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that submitted 
a bid in response to the Invitation for Bids. 

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to Protest 
Solicitations and Award 

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and has the right to 
protest a solicitation and award. For further information concerning these rights, the bidder is directed to the 
Procurement Policy Board Rules. 

23. Affirmative Action and Equal Employment Opportunity 

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and executive orders 
requiring affirmative action and equal employment opportunity. 

24. PASSPort COMPLIANCE 

All vendors that intend to do business with the City of New York must complete a disclosure process in order to be 
considered for a contract. This disclosure process was formerly completed using Vendor Information Exchange 
System (VENDEX) paper-based forms. The City of New York has moved collection of vendor disclosure information 
online. In early August 2017, the New York City Mayor’s Office of Contract Services (MOCS) launched the 
Procurement and Sourcing Solutions Portal (PASSPort), a new online procurement system that replaced the paper-
VENDEX process. In anticipation of awards, all bidders must create online accounts in the new PASSPort system, and 
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file all disclosure information using PASSPort. Paper submissions, including certifications of no changes to existing 
VENDEX packages, will not be accepted in lieu of complete online filings using PASSPort. 

All vendors that intend to do business with the City, but specifically those that fall into any of the following 
categories, are required to enroll: 

• Have a pending award with a City Agency; or 

• Hold a current contract with a City Agency and have either an expiring VENDEX or expiring 
Certificate of No Change. 

The Department of Design and Construction (DDC) and MOCS hereby notifies all proposers that the PASSPort system 
is available, and that disclosure filing completion is required prior to any award through this competitive bid. 

To enroll in PASSPort and to access the PASSPort website (including online training), please visit 
www.nyc.gov/passport. Contact MOCS at passport@mocs.nyc.gov for additional information and technical support. 

25. Complaints About the Bid Process 

The New York City Comptroller is charged with the audit of contracts in New York City. Any vendor who believes that 
there has been unfairness, favoritism or impropriety in the bid process should inform the Comptroller, Office of 
Contract Administration, One Centre Street, Room 835, New York, New York; telephone number (212)669-2323. 

26. Bid, Performance and Payment Security 

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type specified in the PASSPort 
RFx questionnaire. The bid security shall assure the City of New York of the adherence of the bidder to its 
proposal, the execution of the Contract, and the furnishing of Performance and Payment Bonds by the 
bidder, if required in the PASSPort RFx. Bid security shall be returned to the bidder as follows: 

(1) Within ten (10) days after the bid opening, the Comptroller will be notified to return the deposits of all 
but the three (3) lowest bidders. Within five (5) days after the award, the Comptroller will be notified 
to return the deposits of the remaining two unsuccessful bidders. 

(2) Within five (5) days after the execution of the Contract and acceptance of the Contractor's bonds, the 
Comptroller will be notified to return the bid security of the successful bidder or, if performance and 
payment bonds are not required, only after the sum retained under Article 21 of the Contract equals 
the amount of the bid security. 

(3) Where all bids are rejected, the Comptroller will be notified to return the deposit of the three (3) lowest 
bidders at the time of rejection. 

(B) Performance and Payment Security: Performance and Payment Security must be provided in an amount 
and type specified in the PASSPort RFx. The performance and payment security shall be delivered by the 
contractor prior to or at the time of execution of the Contract. If a contractor fails to deliver the required 
performance and payment security, its bid security shall be enforced, and an award of Contract may be 
made to the next lowest responsible and responsive bidder, or the contract may be rebid. 

(C) Acceptable Types of Security: Acceptable types of security for bids, performance, and payment shall be 
limited to the following: 

(1) a one-time bond in a form satisfactory to the City; 

(2) a bank certified check or money order; 

(3) obligations of the City of New York; or  

(4) other financial instruments as determined by the Office of Construction in consultation with the 
Comptroller. 

Whenever the successful bidder deposits obligations of the City of New York as performance and payment 
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or 
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surety on such bond would be liable under the terms of the Contract. If the money is deposited with the 
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City. 

(D) Form of Bonds: Security provided in the form of bonds must be prepared on the form of bonds authorized
by the City of New York. Forms for bid, performance, and payment bonds are included in the Invitation for
Bids Documents. Such bonds must have as surety thereunder such surety company or companies as are:
(1) approved by the City of New York; (2) authorized to do business in the State of New York, and (3)
approved by the Department of the Treasury of the United States. Premiums for any required bonds must
be included in the base bid.

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the criteria 
set forth herein, shall result in the rejection of the bid as non-responsive. 

The Department of the Treasury of the United States advises that information concerning approved surety 

companies may be obtained as follows: (1) from the Government Printing Office at 215-364-6465; (2) 
through the Internet at https://www.fiscal.treasury.gov/surety-bonds/. 

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds must file with each bond
a certified copy of their power of attorney to sign said bonds.

27. Failure to Execute Contract

In the event of failure of the successful bidder to execute the Contract and furnish the required security within ten 
(10) days after notice of the award of the Contract, the deposit of the successful bidder or so much thereof as shall
be applicable to the amount of the award made shall be retained by the City, and the successful bidder shall be liable
for and hereby agrees to pay on demand the difference between the price bid and the price for which such Contract
shall be subsequently awarded, including the cost of any required reletting and less the amount of such deposit. No
plea of mistake in such accepted bid shall be available to the bidder for the recovery of the deposit or as a defense
to any action based upon such accepted bid. Further, should the bidder's failure to comply with this Section cause
any funding agency, body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the
funding on this project, the bidder in such event shall be liable also to the City for the amount of actual funding
withdrawn by such agency on this project, less the amount of the forfeited deposit.

28. Bidder Responsibilities and Qualifications

(A) Bidders must include with their bids all information necessary for a determination of bidder responsibility,
as set forth in the Specifications.

(B) The Agency may require any bidder or prospective bidder to furnish all books of account, records, vouchers,
statements or other information concerning the bidder's financial status for examination as may be
required by the Agency to ascertain the bidder's responsibility and capability to perform the Contract. If
required, a bidder must also submit a sworn statement setting forth such information as the Agency may
require concerning present and proposed plant and equipment, the personnel and qualifications of the
bidder’s working organizations, prior experience and performance record.

(C) Oral Examination on Qualifications: In addition thereto, and when directed by the Agency, the bidder, or a
responsible officer, agent or employee of the bidder, must submit to an oral examination to be conducted
by the Agency in relation to the bidder’s proposed tentative plan and schedule of operations, and such
other matters as the Agency may deem necessary in order to determine the bidder's ability and
responsibility to perform the work in accordance with the Contract. Each person so examined must sign
and verify a stenographic transcript of such examination noting thereon such corrections as such person
may desire to make.

(D) If the bidder fails or refuses to supply any of the documents or information set forth in paragraph (B) hereof
or fails to comply with any of the requirements thereof, the Agency may reject the bid.

29. Employment Report

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the filing of a 

https://www.fiscal.treasury.gov/surety-bonds/
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completed Employment Report (ER) is a requirement of doing business with the City of New York for construction 
contractors with contracts of $1,000,000 or more and subcontractors with construction subcontracts of $750,000 or 
more. The required forms and information are included in the PASSPort Vendor Profile. 

30. Labor Law Requirements 

(A) General: The successful bidder will be required to comply strictly with all Federal, State and local labor laws 
and regulations. 

(B) New York State Labor Law: This Contract is subject to New York State Labor Law Section 220, which requires 
that construction workers on the site be paid prevailing wages and supplements. The Contractor is 
reminded that all wage provisions of this Contract will be enforced strictly and failure to comply will be 
considered when evaluating performance. Noncompliance may result in the contractor being debarred by 
the City from future contracts. Complaints filed with the Comptroller may result in decisions which may 
debar a contractor from bidding contracts with any state governmental entity and other political 
subdivisions. 

(C) Records: The Contractor is expected to submit accurate payroll reports and other required documents and 
verify attendance and job classifications being utilized in compliance with the law, Contract provisions and 
agency procedures. 

31. Insurance 

(A) Bidders are advised that the insurance requirements contained herein are regarded as material terms of 
the Contract. As required by Article 22 of the Contract, the contractor must effect and maintain with 
companies licensed and authorized to do business in the State of New York, the types of insurance set forth 
therein, when required by and in the amounts set forth in Schedule A of the General Conditions. Such 
required insurance must be provided from the date the contractor is ordered to commence work and up to 
the date of final acceptance of all required work. 

(B) The contractor must, within ten days of receipt of the notice of award, submit the following insurance 
documentation: (a) original certificate of insurance for general liability in the amount required by Schedule 
A of the General Conditions, and (b) original certificates of insurance or other proof of coverage for workers’ 
compensation and disability benefits, as required by Section 57 of the New York State Workers’ 
Compensation Law and Section 220 of the Disability Benefits Law. 

32. Lump Sum Contracts 

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the lump sum price bid, 
adjusted for alternate prices bid, if any. 

(B) Lump Sum Bids for "General Construction Work" which include excavation shall include all necessary 
excavation work defined in the Specifications as being included in the lump sum bid. The bidder shall also 
bid a unit price for the additional cost of excavating material which is defined in the Specifications as 
excavation for which additional payment will be made. The total estimated additional cost of removing such 
material will be taken as the quantity set forth in the Engineer's Estimate multiplied by the unit price bid. 
This total estimated cost of additional excavation shall be added to the lump sum bid for the General 
Construction Work for the purpose of comparing bids to determine the low bidder. 

(C) Variations from Engineer's Estimate: The Engineer's Estimate of the quantity of excavation for which 
additional payment will be made is approximate only and is given solely to be used as a uniform basis for 
the comparison of bids and such estimate is not to be considered as part of this contract. The quantities 
actually required to complete the contract work may be more or less than the quantities in the Engineer's 
Estimate and, if so, no action for damages or for loss of profits shall accrue to the contractor by reason 
thereof. 

33. Unit Price Contracts 

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a total estimated price, 
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arrived at by taking the sum of the estimated quantities of such items, in accordance with the Engineer's 
Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding unit prices, and 
including any lump sum bids on individual items. 

(B) Variations from Engineer's Estimate: Bidders are warned that the Engineer's Estimate of Quantities on the 
various items of work and materials is approximate only, given solely to be used as a uniform basis for the 
comparison of bids, and is not be considered part of this contract. The quantities actually required to 
complete the contract work may be less or more than so estimated, and if so, no action for damages or for 
loss of profits shall accrue to the contractor by reason thereof. 

(C) Overruns: The terms and conditions applicable to overruns of unit price items are set forth in Article 26 of 
the Contract. 

34. Excise Tax 

Bidders are referred to the Specifications for information on Federal Excise Tax exemptions. 

35. Licenses and Permits 

The successful bidder will be required to obtain all necessary licenses and permits necessary to perform the work. 

36. Multiple Prime Contractors 

If more than one prime contractor will be involved on this project, all contractors are required to examine the 
Invitation for Bid packages for all other parts of the project. 

37. Locally Based Enterprise Requirements (LBE) 

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the regulations 
promulgated thereunder. No construction contract will be awarded unless and until these requirements have been 
complied with in their entirety. The bidder is advised of the provisions set forth below, as well as the provisions with 
respect to the Locally Based Enterprise Program contained in Article 67 of the Contract. The contractor is advised 
that: 

(A) If any portion of the Contract is subcontracted, not less than ten percent of the total dollar amount of the 
contract shall be awarded to locally based enterprises ("LBEs"); except, where less than ten percent of the 
total dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

(B) No contractor shall require performance and payment bonds from LBE subcontractors. 

(C) No Contract shall be awarded unless the contractor first identifies in its bid: 

(1) the percentage, dollar amount and type of work to be subcontracted; and 

(2) the percentage, dollar amount and type of work to be subcontracted to LBEs. 

(D) Within ten calendar days after notification of low bid, the apparent low bidder shall submit an "LBE 
Participation Schedule" to the contracting agency. If such schedule does not identify sufficient LBE 
subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low bidder 
shall submit documentation of its good faith efforts to meet such requirements. 

(1) The "LBE Participation Schedule" shall include: 

(a) the name and address of each LBE that will be given a subcontract, 

(b) the percentage, dollar amount and type of work to be subcontracted to the LBE, and 

(c) the dates when the LBE subcontract work will commence and end. 

(2) The following documents shall be attached to the "LBE Participation Schedule": 

(a) verification letters from each subcontractor listed in the "LBE Participation Schedule" stating that 
the LBE will enter into a formal agreement for work,  
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(b) certification documents of any proposed LBE subcontractor which is not on the LBE certified list, 
and  

(c) copies of the certification letter of any proposed subcontractor which is an LBE. 

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include as 
appropriate but not limited to the following: 

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of contract 
requirements; 

(b) advertisement where appropriate in general circulation media, trade association publications and 
small business media of the specific subcontracts that would be at least equal to the percentage 
goal for LBE utilization specified by the contractor; 

(c) written notification to association of small, minority and women contractors soliciting specific 
subcontractors; 

(d) written notification by certified mail to LBE firms that their interest in the contract is solicited for 
specific work items and their estimated values; 

(e) demonstration of efforts made to select portions of the work for performance by LBE firms in order 
to increase the likelihood of achieving the stated goal; 

(f) documented efforts to negotiate with LBE firms for specific subcontracts, including at a minimum: 

(i) The names, address and telephone numbers of LBE firms that are contacted; 

(ii) A description of the information provided to LBE firms regarding the plans and specifications 
for portions of the work to be performed; 

(iii) Documentation showing that no reasonable price can be obtained from LBE firms; 

(iv) A statement of why agreements with LBE firms were not reached; 

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed to be 
unqualified; and  

(h) documentation of efforts made to assist the LBE firms contacted that needed assistance in 
obtaining required insurance. 

(E) Unless otherwise waived by the Commissioner with the approval of the Office of Economic and Financial 
Opportunity, failure of a proposed contractor to provide the information required by paragraphs (C) and 
(D) above may render the bid non-responsive and the Contract may not be awarded to the bidder. If the 
contractor states that it will subcontract a specific portion of the work, but can demonstrate despite good 
faith efforts it cannot achieve its required LBE percentage for subcontracted work until after award of 
Contract, the Contract may be awarded, subject to a letter of compliance from the contractor stating that 
it will comply with Administrative Code Section 6-108.1 and subject to approval by the Commissioner. If the 
contractor has not met its required LBE percentage prior to award, the contractor shall demonstrate that a 
good faith effort has been made subsequent to award to obtain LBEs on each subcontract until its meets 
the required percentage. 

(F) When a bidder indicates prior to award that no work will be subcontracted, no work may be subcontracted 
without the prior written approval of the Commissioner, which shall be granted only if the contractor in 
good faith seeks LBE subcontractors at least six weeks prior to the start of work. 

(G) The contractor may not substitute or change any LBE which was identified prior to award of the contract 
without the written permission of the Commissioner. The contractor shall make a written application to the 
Commissioner for permission to make such substitution or change, explaining why the contractor needs to 
change its LBE subcontractor and how the contractor will meet its LBE subcontracting requirement. Copies 
of such application must be served on the originally identified LBE by certified mail return receipt requested, 
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as well as the proposed substitute LBE. The Commissioner shall determine whether or not to grant the 
contractor's request for substitution. 

38. Bid Submission Requirements 

The Bid Submission Requirements are set forth in the  PASSPort RFx.  

39. Comptroller's Certificate 

This Contract shall not be binding or of any force unless it is registered by the Comptroller in accordance with Section 
328 of the City Charter and the Procurement Policy Board Rules. This Contract shall continue in force only after 
annual appropriation of funds by the City of New York and certification as hereinabove set forth. 

40. Procurement Policy Board Rules 

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of New York. In the event 
of a conflict between said Rules and a provision of this Invitation For Bids, the Rules shall take precedence. 

41. DDC Safety Requirements 

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The DDC Safety 
Requirements are set forth on the following pages.  
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I. POLICY ON SITE SAFETY 

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness 

prevention and risk management for construction work that will ensure the safety and health of the workers engaged 

in the projects and the protection of the general public. Therefore, it is DDC’s policy that work carried out by 

Contractors on DDC contracts must, at a minimum, comply with the most current versions of all applicable federal, 

state and city laws, rules, and regulations, including without limitation:  

❑ Code of Federal Regulations, Title 29, Part 1926 (29 CFR 1926) and applicable Sub-parts of Part 1910 – U.S. 

Occupational Safety and Health Administration (OSHA);  

❑ Federal Highway Administration – Manual on Uniform Traffic Control Devices (MUTCD); 

❑ New York Codes, Rules and Regulations (NYCRR), Title 12, Part 23 – Protection in Construction, Demolition 

and Excavation Operations; 

❑ New York Codes, Rules and Regulations (NYCRR), Title 16, Part 753 – Protection of Underground Facilities; 

❑ New York City Administrative Code, Title 28 – New York City Construction Codes; 

❑ Rules of the City of New York, Title 15, Chapter 13 – Rules Pertaining To the Prevention of the Emission of 

Dust from Construction Related Activities; 

❑ Rules of the City of New York, Title 15, Chapter 28 – Citywide Construction Noise Mitigation; 

❑ Rules of the City of New York, Title 34 Chapter 2 – NYCDOT Highway Rules. 

The Contractor will be required to comply with all new and/or revised federal, state and city laws, rules, and 

regulations, issued during the course of the project, at the expense of the Contractor without any additional costs to 

the DDC. 

 

II. PURPOSE 

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in 

accordance with all applicable federal, state and city rules and regulations.  Further, Contractors will be expected to 

minimize or eliminate jobsite and public hazards, through a planning, inspection, auditing and corrective action 

process.  The goal is to control risks so that injuries, illnesses, and accidents to contractors’ employees, DDC 

employees and the general public, as well as damage to city-owned and private property, are reduced to the lowest 

level feasible. 

 

III. DEFINITIONS  

Agency Chief Contracting Officer (ACCO):  The ACCO will mean the person delegated authority by the 

Commissioner to organize and supervise the procurement activity of subordinate Agency staff in conjunction with the 

City Chief Procurement Officer (CCPO). 

 Competent Person:  As defined by OSHA, an individual who is capable of identifying existing and predictable 

hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the 

general public, and who has authorization to take prompt corrective measures to eliminate them. This individual will 

have completed, at a minimum an authorized 30-hour OSHA Construction Safety Course. The Contractor may be 

required to provide more than one competent person due to construction operations and based on the number of active 

work sites. 

Construction Safety Auditor:  A representative of the Office of Construction Safety who provides inspection and 

assessment services to enhance health and safety on all DDC construction projects. The activities of the Construction 

Safety Auditor include performing site audits, reviewing safety plans, reviewing construction permits, drawings, 

verifying Contractor’s compliance with applicable federal, state and city laws, rules, regulations, and DDC Contract 

Safety Requirements, etc. and rendering technical advice and assistance to DDC Resident Engineers and Project 

Managers.  
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Office of Construction Safety:  A unit of DDC Safety and Site Support that assesses contractor’s safety on DDC 

jobsites and advises responsible parties of needed corrective actions.   

Registered Construction Superintendent: For certain projects, as defined in New York City Construction Codes – 

Title 28, the contractor will provide a Construction Superintendent registered with the NYC Department of Buildings 

and responsible for all duties as defined in Chapter 33 of Title 1 of the Rules of the City of New York.  

Contractor:  For purposes of these Safety Requirements, the term “Contractor” will mean any person or entity that 

enters into a contract for the performance of construction work on a DDC project.  The term “Contractor” will include 

any person or entity which enters into any of the following types of contracts: (1) a prime construction contract for a 

specific project, (2) a prime construction contract using the Job Order Contracting System (“JOCS Contract”), and (3) 

a subcontract with a CM/Builder (“First Tier Subcontract”).     

Daily Safety Job Briefing:  Daily jobsite safety briefings, given to all jobsite personnel at project site by the 

Contractor before work begins and/or if hazards or potential hazards are discovered while working, with the purpose 

of discussing the scheduled activities for the day, the hazards related to these activities, activity specific safety 

procedures, and Job Hazard Analysis associated with the scheduled construction work. Daily jobsite briefings will be 

documented, available at the jobsite, and will include at a minimum, topics, name and signature of the person 

conducting the briefing session, names and signatures of attendants, name of the designated competent person, 

contactor’s name, DDC Project ID, date, time, and location. 

Director – Office of Construction Safety:  Responsible for the operations of the Office of Construction Safety and 

the DDC Site Safety management programs. 

Job Hazard Analysis (JHA):  A process of identifying the major job tasks and any potential site-specific hazards that 

may be present during construction and establishing the means and methods to eliminate or control those hazards. A 

JHA will be documented, available at the jobsite and will include at a minimum work tasks, being performed, 

identified hazards, control methods for the identified hazards, contractor’s name, DDC Project ID, location, date, name 

and signature of certifying person. A JHA is a living document that will be re-evaluated and revised to address new 

hazards and tasks that may develop and will be present at the worksite and produced upon request.  

Qualified Person:  As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license, 

or professional standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his 

or her ability to solve problems relating to the subject matter, the work, or the project. Qualified Persons are required 

under regulation to address issues pertaining, but without limit, to fall protection, scaffold design, maintenance and 

protection of traffic, and excavation protective system, among others. 

Project Site: Those areas indicated in the Contract Documents where the Work is to be performed. 

Project Safety Representative: The designated Project Safety Representative will have at a minimum an OSHA 

30-hour Construction Safety Course and other safety training applicable to Contractor’s/subcontractor’s project 

work. This individual will be responsible to oversee safety performance of the required construction work, conduct 

documented daily safety inspections, and implement corrective actions to maintain a safe work site.  The Project 

Safety Representative must have sufficient experience and skills necessary to thoroughly understand the health and 

safety hazards and controls and must have authority to undertake corrective actions.  A dedicated full-time Project 

Safety Representative may be required on large projects and projects deemed by DDC to be particularly high risk. 

DDC reserves the right to request a dedicated full-time Project Safety Representative for any reason at any time 

during the course of the project at the expense of the Contractor without any additional costs to the DDC. The full-

time Project Safety Representative will be present at the site during all work activities. 

Resident Engineer (“RE”):  Representative of the Commissioner duly designated by the Commissioner to be his/her 

representative at the site of the work. The RE may be a consultant retained by DDC, including a Construction 

Management (CM) or Resident Engineer Inspection (REI) firm. If DDC has retained a CM, REI or other consultant 

firm to perform management and oversite for the Project (e.g., CM-Builder, CM-Design-Builder, Project Manager, 

Program Manager), that CM, REI or other consultant is the Resident Engineer for purposes of these Safety 

Requirements. 
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Safety Questionnaire:  Used by DDC to evaluate Contractor’s current and past safety performance. It is required to 

be completed by all Contractors initially when submitting bids for Construction work, or when being pre-qualified  

and updated annually or as requested by the DDC.  

Site Safety Manager: For certain projects, as defined in New York City Construction Codes – Title 28, the Contractor 

will provide a Site Safety Manager with a Site Safety Manager License issued by the New York City Department of 

Building. 

Site Safety Plan:  A site-specific safety plan developed by the Contractor for a DDC project. The Site Safety Plan 

will identify the project work scope, identify hazards associated with the project work and include project specific 

safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan will be submitted 

within 30 days from the Award Date or as otherwise directed and is subject to review and acceptance by the Office of 

Construction Safety prior to the commencement of work at the site.  

Unsafe or Unhealthy Condition:  A condition that could be potentially hazardous to the health and safety of personnel 

or the public, and/or damaging to equipment, machinery, property, or the environment.  

Weekly Safety Meetings:  Weekly jobsite safety meetings, given to all jobsite personnel by Contractor, with the 

purpose of discussing general safety topics and job specific requirements encountered at the DDC work site. Weekly 

safety meetings will be documented and will include at a minimum, topics, name and signature of the person 

conducting the meeting, names and signatures of attendees, contractor’s name, DDC Project ID, date, and location. 

Work: The construction required by the Contractor’s Contract Documents whether completed or partially completed, 

performed by the Contractor/ subcontractors. Work refers to the furnishing of labor, furnishing and incorporating 

materials and equipment into the construction and providing any service required by the Contract Documents to fulfill 

the Contractor’s obligation to complete the Project. For the purposes of these Safety Requirements, the term “Work” 

includes all Utility Interference work (commonly referred to as “Section U”, “EP-7”, and “Joint Bid” work) performed 

in association with this Contract. 

 

IV. RESPONSIBILITIES 

All persons who manage, perform, and provide support for construction projects will conduct operations in compliance 

with the requirements identified in this Policy and all applicable governing regulatory agency requirements and 

guidelines pertaining to safety in construction.  

A. Resident Engineer 

1. Review and facilitate Contractor(s) Site Safety Plan submittals to DDC for acceptability. 

2. Notify the Office of Construction Safety of the commencement of construction work.  

3. Develop and implement a training verification process to ensure that all CM/REI, consultant, Contractor, 

and subcontractor employees are properly trained. Maintain all applicable initial and refresher training 

records and assures documentation availability on site. 

4. Maintain documentation of and attend weekly safety meetings and daily safety job briefings. 

5. Assure that Contractor(s) JHA’s are current to reflect the work tasks being performed, hazards, and control 

methods to mitigate the identified hazards. Verify that all employees at the job site are trained on the JHAs 

and maintain supporting documentation on site. 

6. Assure adequate planning for all critical construction activities (crane operation, excavation, confined space 

entry, etc.) including coordination between Contractor(s) /DDC/ other Agencies as required. 

7. Maintain custody of all construction related permits, plans, approvals, drawings, etc., related to the project 

and assure their availability on site. 

8. Recognize, minimize, or eliminate jobsite and public hazards, through required planning, inspection, 

verification, and corrective action process.  

9. Monitor the conditions at the site for conformance with the Contractor’s Site Safety Plan, DDC policies, 

permits, and all applicable regulations and documentation that pertain to construction safety.  

10. Notify the Contractor and DDC immediately upon determination of any condition or activity existing which 

is not in compliance with the Contractor’s Site Safety Plan, applicable federal, state or local codes or any 
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condition that presents a potential risk of injury to the public or workers or possible damage to property. 

Direct the Contractor to provide such labor, materials, equipment, and supervision to remedy such conditions. 

11. Notify the Office of Construction Safety and the ACCO’s Insurance and Risk Management Unit of project-

related accidents, incidents, and near misses as per DDC’s Construction Safety Emergency and Accident 

Notification and Response Procedure within two (2) hours. 

12. In case of an accident, incident, or near miss, RE is responsible to protect the integrity of the accident site 

including but not limited to: the safeguarding of all evidence, documentation of all personnel on site at the 

time of the accident, gather facts related to all accidents, incidents, or near miss, and prepare required DDC 

Construction Accident Report as per DDC’s Construction Safety Emergency and Accident Notification and 

Response Procedure. Maintain all records pertaining to accidents, incidents, and near miss and have them 

available upon request.  

13. Notify the Office of Construction Safety within two (2) hours of the start of an inspection by any outside/ 

regulatory agency personnel, including NYS, OSHA, NYC DOB or any other City/State/Federal oversight 

entity and forward a copy of the inspection report within one business day of its receipt. 

14. Escort and assist Construction Safety Auditors during all field and record audits. 

15. Report any emergency conditions to the Office of Construction Safety immediately. 

Note: In addition to the responsibilities listed above, if the Resident Engineer is a CM/REI or other non-City 

party hired by the City to manage the Project, the Resident Engineer is also required to do the following: 

16. Provide personnel who are certified and or trained appropriately for the requirements of the project.  

17. Perform an investigation for any project-related accidents, incidents, and near misses. Within 24-hours of the 

time of the accident, incident, or near miss, the CM/REI will submit an investigation report to the Office of 

Construction Safety. Such report will include proposed remedial measures and implementation of corrective 

actions to prevent recurrence.  

DDC reserves the right to request that the CM/REI replace any CM/REI personnel for any reason at any time 

during the project. 

B. Construction Contractors 

Note: For CM-Build and CM-Design-Build Projects, the CM will meet all requirements listed in this 

section, as well as the Resident Engineer section above.  

1. Submit a completed Safety Questionnaire and other safety performance related documentation with its bid or 

as part of a pre-qualification package.  

2. Submit a Site Safety Plan within 30 days from the Award Date or as otherwise directed.  The Site Safety Plan 

is subject to review and acceptance by the Office of Construction Safety prior to the commencement of work 

at the site. The Site Safety Plan will be revised and updated as necessary during the course of the project. If 

requested by the Office of Construction Safety, the Site Safety Plan must be developed and submitted for 

approval using a web-based system, the Site Safety Plan Application (SSP App).       

3. Designate and identify a Project Safety Representative in the Site Safety Plan. The Contractor will immediately 

notify the Office of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, 

of any permanent change to the designated Project Safety Representative. In the event the primary designated 

Project Safety Representative is temporary unable to perform his or her duties, an alternate Project Safety 

Representative will be provided.    Resumes, outlining the qualification and experience for the Project Safety 

Representative (s) will be included in the Site Safety Plan and available upon request. DDC reserves the right 

to request the Contractor to replace a Project Safety Representative for any reason at any time during the course 

of the project. 

4. Designate and identify a Competent Person(s) in the Site Safety Plan. Contractor/subcontractor may be required 

to provide more than one competent person due to construction operations and based on a number of work 

tasks/areas. DDC reserves the right to request the Contractor to replace a Competent Person or provide 

additional Competent Person(s) for any reason at any time during the course of the project. The Competent 

Person will be present at the site during all work activities. 

5. For certain projects, as defined in New York City Construction Codes – Title 28, designate and identify the 

Licensed Site Safety Manager or Registered Construction Superintendent. Resumes, outlining the qualification 

and experience for the Licensed Site Safety Manager or Registered Construction Superintendent will be 

included in the Site Safety Plan and available upon request. The Contractor will immediately notify the Office 
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of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, of any permanent 

change to the designated Site Safety Manager and/or Construction Superintendent. In the event the primary 

designated Site Safety Manager or Construction Superintendent is temporarily unable to perform his  

or her duties, an alternate Licensed Site Safety Manager and/or Registered Construction Superintendent will be 

provided. The Office of Construction Safety must be informed of such change. DDC reserves the right to 

request the Contractor to replace Site Safety Manager or Construction Superintendent for any reason at any 

time during the course of the project. 

6. Develop a written Job Hazard Analysis (JHA) that identifies safety hazards and control methods for project 

specific work tasks. A preliminary JHA will be included in the Site Safety Plan submitted by the Contractor. A 

JHA is a living document that will be re-evaluated and revised to address new hazards and tasks that may 

develop during the course of the project and will be present at the worksite and produced upon request.  

7. Develop project specific safety procedures to protect employees, general public, and property during all 

construction activities for the duration of the project.  

8. Ensure that all employees are aware of the hazards associated with the project through documented formal and 

informal training and/or other communications. Conduct and document new employee and site-specific safety 

orientation for all Contractor and subcontractor personnel to review the hazards associated with the project as 

identified in the Site Safety Plan and the specific safety procedures and controls that will be used to protect 

workers, the general public and property.  The Project Safety Representative will conduct this training prior to 

mobilization and if necessary during the course of the project. Documentation will be provided to the RE.   

9. Prior to performing any work on DDC projects all Contractor’s and subcontractor’s employees will, at a 

minimum, have successfully completed, within the previous five calendar years, an OSHA 10-hour construction 

safety course. 

All training records (OSHA 10-hour, flagger, scaffold, fall protection, confined space, etc.) will be provided 

to the RE prior to mobilization, included in the Site Safety Plan, kept current during the course of the project, 

and available for review.  

10. Conduct and document weekly safety meetings and daily job briefing sessions for the duration of the project.  

Attendance at weekly safety meetings and daily job briefing sessions is mandatory. A written record of weekly 

safety meetings will be available upon request and job briefing sessions will be available at the worksite. 

11. As part of the Site Safety Plan, prepare site specific procedures, such as maintenance and protection of traffic 

plan, steel erection plan, confined space program, fall protection plan, demolition plan, site specific emergency 

evacuation plan, etc. (if not otherwise provided in the contract documents) and comply with all of its provisions. 

12. Have immediately available for review at the project site where actual construction activities are being 

performed all applicable documentation, including but not limited to: JHAs for work tasks being performed, all 

required training records, MPT plan (where applicable), Noise and Dust Mitigation Plans, excavation protective 

system drawings (where applicable), Emergency Evacuation plan, fall protection program (where applicable), 

confined space program (where applicable), all required permits, daily job briefing records, all required 

documentation for crane operation (where applicable), daily inspection checklist, scaffold and sidewalk 

drawings (when applicable), safety data sheets for chemicals in use.  

13. Comply with all federal, state and local safety and health rules, laws, and regulations. 

14. Comply with all provisions of the Site Safety Plan. 

15. Provide, replace, and adequately maintain at or around the project site, suitable and sufficient signage, lights, 

barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.). The project specific MPT plan will 

be developed, implemented, and reviewed during the course of the project.  

16. The Project Safety Representative will conduct daily safety inspections, document the inspection results, 

implement corrective actions for the identified hazards. Maintain the inspection records and have them available 

upon request.  

17. Report unsafe or unhealthy conditions to the RE as soon as practical, but no more than 24 hours after 

discovery, and take prompt actions to remove or abate such conditions. Should an imminent dangerous 

condition be discovered, Contractor will stop all work in the area of danger until corrections are made.  

18. Report all accidents, incidents and near misses involving injuries to workers or the general public, as well as 

property damage, to the RE within one (1) hour.  

19. Following an accident or incident, unless otherwise directed, the Contractor will not remove or alter any 

equipment, structure, material, or evidence related to the accident or incident. Exception: Immediate emergency 

procedures taken to secure structures, temporary construction, operations, or equipment that pose a continued 

imminent danger or facilitate assistance for persons who are trapped or who have sustained bodily injury. Take 
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additional measures as necessary to secure the accident or incident site and to protect against any further injury 

or property damage.  

20. The Contractor will perform an investigation into the root cause of the accident, incident, or near miss. Within 

24 hours of an accident, incident, or near miss, the Contractor will prepare and submit to the RE a written 

investigation report detailing findings, corrective actions, and hazard mitigation implementation to prevent 

recurrence. 

21. Notify the RE within two (2) hours of the start of an inspection by any outside regulatory agency personnel, 

including OSHA, NYC DOB, or others.  

22. Maintain all records pertaining to all required safety compliance documents, accidents and incidents reports. 

DDC reserves the right to request copy of any records pertaining to the safety of the project and required by 

DDC and other federal, state, and city agencies, including but not limited to permits, training records, safety 

inspection records, drawings, equipment records, etc.  

23. Cooperate with DDC Office of Construction Safety/ RE and address DDC recommendations on safety, which 

will in no way relieve the Contractor of its responsibilities for safety on the project. The Contractor has sole 

responsibility for safety. 

 

V. SAFETY QUESTIONNAIRE 

DDC requires that all Contractors provide information regarding their current and past safety performance and 

programs. This will be accomplished by the use of the DDC Safety Questionnaire.  As a part of the bid submittal 

package, the contractor will submit a completed DDC Safety Questionnaire listing company workers’ compensation 

experience modification rating and OSHA Incident Rates for the three (3) years prior to the date of the bid opening.  

DDC may request a Contractor to update its Questionnaire at any time or to provide more detailed information.  The 

Contractor will provide the requested information within 15 days. 

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the 

information provided on the questionnaire: 

Criteria 1: OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the 

most current Bureau of Labor Statistics data for the Contractors SIC code); and 

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and 

Criteria 3: Any willful violations issued by OSHA or NYC DOB within the last three (3) years; and 

Criteria 4: A fatality (worker or member of public) and injuries, requiring OSHA notification, experienced on or 

near Contractor’s worksite within the last three (3) years; and 

Criteria 5: Past safety performance on DDC projects (accidents; status of site safety plan submittals; etc.) 

Criteria 6: OSHA violation history for the last three (3) years; 

Criteria 7: Contractor will provide OSHA Injury and Illness Records (currently OSHA 300 and 300A Logs) for 

the last three (3) years. 

If the Contractor fails to meet the basic criteria listed above, the Office of Construction Safety may request, through 

the ACCO, more details concerning the Contractor’s safety experience.  DDC may request the Contractor to provide 

copies of, among other things, accident investigation reports, OSHA records, OSHA and NYC DOB citations, EPA 

citations and written corrective action plan.  

 

 VI. SITE SAFETY PLAN 

Within thirty (30) days from the Award Date or as otherwise directed, the Contractor will submit the Site Safety Plan. 

The Site Safety Plan will identify project work scope, safety hazards associated with the project tasks, and include 

specific safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan is subject 

to review and acceptance by the Office of Construction Safety prior to the commencement of work at the site. Due to 

the project work scope and project duration, the Office of Construction Safety may grant a conditional acceptance for 

a Site Safety Plan without all sections being complete. In a case of a “Conditional Acceptance” of a Site Safety Plan, 
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the Contractor will provide the remaining sections previously incomplete and/or not submitted for review and 

acceptance by the Office of Construction Safety prior to the commencement of the construction activities.  The Office 

of Construction Safety reserves the right to withdraw the initial “Conditional Acceptance” if the Contractor fails to 

provide the remaining sections of a Site Safety Plan. Failure by the Contractor to submit an acceptable Site Safety 

Plan will be grounds for default.       

Site Safety Plan requirements: The Site Safety Plan will be a written document and will apply to all project specific 

Contractor and subcontractor operations, and will have at a minimum, the following elements with each described in 

a separate section (It may be necessary to modify the basic format for certain unique or high-risk projects, such as 

tunnels or high-rise construction). All Site Safety Plan sections will be numbered in the order listed below. For 

sections, which are not applicable for the type of the work being performed by the Contractor on DDC project, the 

Contractor will in writing indicate “Not applicable based on the project work scope.” The Site Safety Plan will include 

Contractor’s name, DDC project ID, project location (s), and development and revision dates. The Site Safety Plan 

will include the sections, attachments, and appendixes provided in the Site Safety Plan. All pages of the Site Safety 

Plan will be numbered. If requested by the Office of Construction Safety, the Site Safety Plan must be developed and 

submitted for approval using a web-based system, the Site Safety Plan Application (SSP App).       

1. Project Work Scope – Detailed information regarding work tasks that will be performed by Contractor and 

subcontractors under the project. 

2. Responsibility and Organization – Contractor’s organization chart with responsible personnel for the project, 

including titles, names, contact information, roles, and responsibilities.  All Contractor’s personnel required 

by the DDC Safety Requirements will be identified. 

3. Safety Training and Education – OSHA 10 Hours training, requirements for daily safety briefings and weekly 

safety meetings, any work task specific training, responsible staff for implementation of training program for 

the project.  

4. Job Hazard Analysis (JHA) – Project specific Job Hazard Analysis including work tasks, identified hazards, 

hazard control methods (administrative, engineering, PPE) to protect workers, property and general public, 

Contractor’s name, project id, location, name and signature of a certifying person, hazard assessment date. 

5. Protection of Public – Project specific procedures covering safety of the general public during all project 

construction activities.  

6. Hazard Corrective Actions - Procedures for hazard identification, including responsible person(s), frequency 

of safety inspections, implementation of corrective actions, safety inspection checklist.  

7. Accident/Exposure Investigation – Project specific procedures for accident/incident/near miss investigation 

and implementation of corrective actions. Accident/incident/near miss notification procedure of DDC project 

staff (timer frame and responsible personnel). 

8. Recording and Reporting Injuries – Procedures to meet 29 CFR 1904 requirements. 

9. First Aid and Medical Attention – Responsible staff, location and inspection of First Aid kit, directions to 

local hospitals; emergency telephone numbers. 

10. Project Specific Fire Protection and Prevention Program – Project specific procedures, including responsible 

staff, fire alarm system/methods, hot work procedures, etc. 

11. Housekeeping Procedure. 

12. Project Specific Illumination Procedure. 

13. Project Specific Sanitation Procedure.   

14. Personal Protective Equipment (PPE), including Respiratory Protection Program and Hearing Conservation 

Program, if required. 

15. Hazard Communication Program – Contractor’s Hazard Communication Program, responsible staff; training; 

SDS records, project specific list of chemicals; location of the program and SDS records.  

16. Means of Egress – Information regarding free and unobstructed egress from all parts of the building or 

structure; exit marking; maintenance of means of egress, etc. 

17. Employee Emergency Action Plan – Project specific: responsible staff, emergency alarm system/devices, 

evacuation procedure, procedure to account for employees after evacuation, etc. 

18. Evacuation Plan – Project specific evacuation plan (drawing/scheme) with exists and evacuation routes. 

19. Ionizing/Nonionizing Radiation – Competent person, license and qualification requirements, type of 

radiation, employee’s exposure and protection, safety procedures, etc. 
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20. Material Handling, Storage, Use and Disposal – Project specific information regarding material storage, 

disposal, and handling: procedures, plan/drawings, etc. 

21. Signs, Signals, and Barricades – Use of danger/warning signs, safety instruction signs, sidewalk closure and 

pedestrian fencing and barricades (if not included in the MPT plan), etc. 

22. Tools – Hand and Power – Safety procedures for the type of tools to be used.  

23. Scaffold – Project specific scaffold types, procedures, training requirements, scaffold drawings, designed, 

sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed; competent person, 

criteria for project specific scaffold, falling object protection, procedures for aerial lifts/scissor lifts. 

24. Welding and Cutting – Project specific procedure for welding and cutting, including all necessary safety 

requirements such as fire prevention, personal protective equipment, hot work permits (if not covered by 

Contractor’s Fire Prevention and Protection program, FDNY certificate requirements). 

25. Electrical Safety – Project specific procedures, including lock out-tag out.  

26. Fall Protection – Project specific information regarding selected fall protection systems, fall protection plan, 

responsible staff.  

27. Cranes, Derrick, Hoists, Elevators, Conveyors – project specific equipment information including type,  

rated load capacity, manufacture specification requirements, competent person, exposure to falling load, 

inspection, recordkeeping, clearance requirements, communication procedure, ground lines, permits. 

28. Excavation Safety – Competent person; excavation procedures; project specific protective system, including 

drawings, designed, sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed. 

29. Protection of Underground Facilities and Utilities Procedure, including responsible staff and responsibilities.  

30. Concrete and Masonry Construction Procedures 

31. Maintenance and Protection of Traffic Plan – Project specific MPT plan, designed, sealed, and signed by 

NYS Licensed Professional Engineer, or as otherwise directed; flagmen training, public safety, etc.    

32. Steel Erection – Site specific erection plan, requirements for applicable written notifications, competent 

person, fall protection plan, training requirements, etc. 

33. Demolition – Engineering survey, including written evidence, disconnection of all effected utilities, 

identification of all hazardous chemicals, materials, gases, etc., floor openings, chutes, inspection and 

maintenance of all stairs/passageways, removal of materials/debris/structural elements, lock out/tag out, 

competent person. 

34. Blasting and the Use of Explosives – Project specific safety procedures, warning signs, training/qualification, 

transportation, storage and use of explosives, inspection. 

35. Stairways and Ladders – Types of stairs and ladders, safety procedures, training requirements.  

36. Alcohol and Drug Abuse Policy 

37. Rodents and Vermin Controls 

38. Toxic and Hazardous Substances – Safety procedures for substances that Contractor’s and subcontractor’s 

employees can be exposed on project.  

39. Noise Mitigation Plan – Completed project specific Noise Mitigation Plan, and noise mitigation procedures. 

40. Confined Space Program – Project specific Confined Space Program, responsible staff, training records, 

equipment information, rescue procedure, list of project specific confined spaces, forms. 

41. Construction Vehicles/Heavy Equipment – Type of construction vehicles/heavy equipment to be used on 

site, procedures 

42. Dust Mitigation Plan – Completed project specific Dust Mitigation Plan, and dust mitigation procedures. 

43. Working Over and Near Water. Diving Operations – safety procedures including personal protective 

equipment, fall protection, rescue services, etc.  

The most critical component of the Site Safety Plan is the Job Hazard Analysis (JHA) section. The JHA form is a 

written document prepared by the Contractor. The Contractor will conduct a site and task assessment to identify the 

tasks and any potential safety or environmental hazards related to performance of the work, eliminate or implement 

controls for the potential hazards, and identify proper personal protective equipment for the task. The JHA will be 

communicated to all Contractor/subcontractor personnel on site. The JHA will include safety hazard identification 

and controls to protect employees, general public, and property.  

The initial JHA will be included in the Contractor’s Site Safety Plan and the current JHA form will be available at the 

construction site for reference. A JHA is a living document that will be re-evaluated and revised to address new hazards 

and tasks that may develop and will be present at the worksite and produced upon request. 
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VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW 

Prior to the start of construction activities on all DDC projects, RE will invite the Office of Construction Safety to the 

construction kick-off meeting. The Office of Construction Safety representative(s) will participate in this meeting with 

the Contractor and RE for the purpose of: 

A. Reviewing DDC Contract Safety Requirements 

B. Reviewing site-specific safety issues based on a project work scope, location, and any other factors 

which may impact safety of workers and general public. 

C. Reviewing the Site Safety Plan and JHA requirements. 

D. Reviewing Accident/Incident reporting and investigation procedures. 

E. Reviewing designated safety contacts, roles, and responsibilities.  

F. Discussing planned inspections and audits of the site by  the Office of Construction Safety personnel. 

 

VIII. EVALUATION DURING WORK IN PROGRESS 

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project.  This will be 

accomplished by the following:   

A. Use of a safety checklist by a representative of the Office of Construction Safety (or other designated DDC 

representative) and the RE during regular inspections and comprehensive audits of the job site. Field Exit 

Conferences will be held with the RE and Contractor Project Safety Representatives. 

B. The RE will continually monitor the safety and environmental performance of the Contractor’s employees 

and work methods. Deficiencies will be brought to the attention of the Contractor’s Project Safety 

Representative on site for immediate correction. The RE will maintain a written record of these deficiencies 

and have these records available upon request. Any critical deficiencies will be immediately reported to the 

Office of Construction Safety via telephone (718)391-1911.  

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance 

measure, accident/incident rate, etc.) the Director – Office of Construction Safety, or his/her designee will 

meet with the Contractor’s Project Safety Representative and other representatives, the RE, and the DDC 

Environmental Specialist (if environmental issues are involved). The purpose of this meeting is to 1) 

determine the level of non-compliance; 2) explain and clarify the safety/environmental provisions; 3) agree 

on a future course of action to correct the deficiencies. 

D. If the deficiencies continue, the Commissioner may, without limitation, declare the Contractor in default. 

E. The Contractor will within 1 hour inform the RE of all accidents/incidents/near misses including all fatalities, 

any injuries to employees or members of the general public, and property damage (e.g., structural damage, 

equipment rollovers, utility damage, loads dropped from crane). The RE will notify the Office of 

Construction Safety as per DDC’s Construction Safety Emergency and Accident Notification and Response 

Procedure and will maintain a record of all Contractor accidents/incidents for the project. 

F. The Contractor and the RE will notify the Office of Construction Safety within two (2) hours of the start of 

any NYS-DOL/ NYC-COSH/ OSHA/ EPA inspections.  

 

IX. SAFETY PERFORMANCE EVALUATION 

The Contractor’s safety record, including accident/incident history and DDC safety inspection results, will be 

considered as part of the Contractor’s performance evaluation at the conclusion of the project.  Poor safety 

performance during the course of the project will be a reason to rate a Contractor unsatisfactory which may be reflected 

in the City’s PASSPort system and will be considered for future procurement actions as set forth in the City’s 

Procurement Policy Board Rules.  



NOTICE TO BIDDERS 
 

Please be advised that the following Riders to the 
March 2017 New York City Standard Construction 
Contract have been attached and incorporated in this 
Invitation for Bid:  
 

- Rider regarding Non-Compensable Delays and 
Grounds for Extension; 

- Rider regarding NYC Earned Safe and Sick 
Time Act. 

 

Other than provisions specifically delineated in the 
Riders, all other terms of the March 2017 New York 
City Standard Construction Contract continue to 
apply in full force and effect. 



Standard Construction Contract Rider 
October 2020

RIDER TO NEW YORK CITY STANDARD CONSTRUCTION CONTRACT (MARCH 
2017) REGARDING NON-COMPENSABLE DELAYS AND GROUNDS FOR 

EXTENSION

[Instructions to Agencies: Please attach this Rider to the March 2017 version of the New York 
City Standard Construction Contract]

The following provisions supersede the corresponding provisions in the March 2017 version of 
the New York City Standard Construction Contract:

1. Section 11.5.1 provides as follows: 

11.5.1 The acts or omissions of public or government bodies (other than City agencies) 
or of any third parties who are disclosed in the Contract Documents, or those third 
parties who are ordinarily encountered or who are generally recognized as related to the 
Work, including but not limited to, Other Contractors, utilities or private enterprises;

2. Section 11.5.6 provides as follows: 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 
earthquakes, landslides or other catastrophes or acts of God; acts of war or of the public 
enemy or terrorist acts; disruption, outage or power failure caused by a utility’s inability 
or failure to provide service, pandemics,  epidemics, outbreaks of infectious disease or 
any other public health emergency; other states of emergency declared by the City, State 
or Federal government , quarantine restrictions, and freight embargoes; including the 
City’s reasonable responses to any of the above; and

3. Section 13.3 provides as follows:

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled 
to an extension of time for delay in completion of the Work caused solely:

13.3.1 By any of the acts or omissions of the City, its officials, agents or employees 
set forth in Articles 11.4.1.1 through 11.4.1.9; or

13.3.2 By or attributable to any of the items set forth in Articles 11.5.1 through 
11.5.7.

13.3.3 The Contractor shall, however, be entitled to an extension of time for such 
causes only for the number of Days of delay which the ACCO or the Board may 
determine to be due solely to such causes, and then only if the Contractor shall have 
strictly complied with all of the requirements of Articles 9 and 10



 

NYC EARNED SAFE AND SICK TIME ACT CONTRACT RIDER 
(To supersede Section 4.06 of the January 2018 Appendix A and Section 35.5 of the March 2017 
Standard Construction Contract and to be attached to other City contracts and solicitations) 
 
A. Introduction and General Provisions. 

1. The Earned Safe and Sick Time Act (“ESSTA”), codified at Title 20, Chapter 8 of 
the New York City Administrative Code, also known as the “Paid Safe and Sick Leave Law,” 
requires covered employees (as defined in Admin. Code § 20-912) in New York City (“City”) to 
be provided with paid safe and sick time. Contractors of the City or of other governmental entities 
may be required to provide safe and sick time pursuant to the ESSTA. The ESSTA is enforced by 
the City’s Department of Consumer  and Worker Protection (“DCWP”), which has promulgated 6 
RCNY §§ 7-101 and 201 et seq. (“DCWP Rules”). 

 
2. The Contractor agrees to comply in all respects with the ESSTA and the DCWP 

Rules, and as amended, if applicable, in the performance of this agreement. The Contractor further 
acknowledges that such compliance is a material term of this agreement and that failure to comply 
with the ESSTA in performance of this agreement may result in its termination. 

 
 3. The Contractor must notify (with a copy to DCWP at 
ComplianceMonitoring@dcwp.nyc.gov) the Agency Chief Contracting Officer of the City Agency 
or other entity with whom it is contracting in writing within 10 days of receipt of a complaint 
(whether oral or written) or notice of investigation regarding the ESSTA involving the 
performance of this agreement. Additionally, the Contractor must cooperate with DCWP’s 
guidance and must comply with DCWP’s subpoenas, requests for information, and other document 
demands as set forth in the ESSTA and the DCWP Rules. More information is available at 
https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page.  
 
 4. Upon conclusion of a DCWP investigation, Contractor will receive a findings letter 
detailing any employee relief and civil penalties owed. Pursuant to the findings, Contractor will 
have the opportunity to settle any violations and cure the breach of this agreement caused by failure 
to comply with the ESSTA either i) without a trial by entering into a consent order or ii) appearing 
before an impartial judge at the City’s administrative tribunal. In addition to and notwithstanding 
any other rights and remedies available to the City, non-payment of relief and penalties owed 
pursuant to a consent order or final adjudication within 30 days of such consent order or final 
adjudication may result in the termination of this agreement without further opportunity to settle 
or cure the violations. 
 5. The ESSTA is briefly summarized below for the convenience of the Contractor. 
The Contractor is advised to review the ESSTA and the DCWP Rules in their entirety. The 
Contractor may go to www.nyc.gov/PaidSickLeave for resources for employers, such as 
Frequently Asked Questions, timekeeping tools and model forms, and an event calendar of 
upcoming presentations and webinars at which the Contractor can get more information about how 
to comply with the ESSTA and the DCWP Rules. The Contractor acknowledges that it is 
responsible for compliance with the ESSTA and the DCWP Rules notwithstanding any 
inconsistent language contained herein. 

https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page
http://www.nyc.gov/PaidSickLeave


 

 

 

 
 
B.  Pursuant to the  ESSTA and DCWP Rules: Applicability, Accrual, and Use. 

1. An employee who works within the City must be provided paid safe and sick time.1 
Employers with one hundred or more employees are required to provide 56 hours of safe and sick 
time for an employee each calendar year.  Employers with fewer than one hundred employees are 
required to provide 40 hours of sick leave each calendar year.  Employers must provide a minimum 
of one hour of safe and sick time for every 30 hours worked by an employee and compensation for 
such safe and sick time must be provided at the greater of the employee’s regular hourly rate or 
the minimum wage at the time the paid safe or sick time is taken. Employers are not discouraged 
or prohibited from providing more generous safe and sick time policies than what the ESSTA 
requires. 

 
2. Employees have the right to determine how much safe and sick time they will use, 

provided that an employer may set a reasonable minimum increment for the use of safe and sick 
time not to exceed four hours per day.  For the use of safe time or sick time beyond the set minimum 
increment, an employer may set fixed periods of up to thirty minutes beyond the minimum 
increment. In addition, an employee may carry over up to 40 or 56 hours of unused safe and sick 
time to the following calendar year, provided that no employer is required to carry over unused 
paid safe and sick time if the employee is paid for such unused safe and sick time and the employer 
provides the employee with at least the legally required amount of paid safe and sick time for such 
employee for the immediately subsequent calendar year on the first day of such calendar year. 

 
3. An employee entitled to safe and sick time pursuant to the ESSTA may use safe 

and sick time for any of the following: 
a. such employee’s mental illness, physical illness, injury, or health condition 

or the care of such illness, injury, or condition or such employee’s need for medical 
diagnosis or preventive medical care; 

 
b. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild, or grandparent, the child or parent of 
an employee’s spouse or domestic partner, any other individual related by blood to 
the employee, and any other individual whose close association with the employee 
is the equivalent of a family relationship) who has a mental illness, physical illness, 
injury or health condition or who has a need for medical diagnosis or preventive 
medical care; 

 

 

 
1 Pursuant to the ESSTA, if fewer than five employees work for the same employer, and the employer had a net 
income of less than one million dollars during the previous tax year, such employer has the option of providing 
such employees uncompensated safe and sick time. 



 

 

 

c. closure of such employee’s place of business by order of a public official 
due to a public health emergency;  

 
d. such employee’s need to care for a child whose school or childcare provider 

has been closed due to a public health emergency; or 
 

e.  when the employee or a family member has been the victim of a family 
offense matter, sexual offense, stalking, or human trafficking: 

 
1. to obtain services from a domestic violence shelter, rape crisis 

center, or other shelter or services program for relief from a 
family offense matter, sexual offense, stalking, or human 
trafficking; 

2. to participate in safety planning, temporarily or permanently 
relocate, or take other actions to increase the safety of the 
employee or employee’s family members from future family 
offense matters, sexual offenses, stalking, or human trafficking; 

3. to meet with a civil attorney or other social service provider to 
obtain information and advice on, and prepare for or participate 
in any criminal or civil proceeding, including but not limited to, 
matters related to a family offense matter, sexual offense, 
stalking, human trafficking, custody, visitation, matrimonial 
issues, orders of protection, immigration, housing, 
discrimination in employment, housing or consumer credit; 

4. to file a complaint or domestic incident report with law 
enforcement; 

5. to meet with a district attorney’s office; 
6. to enroll children in a new school; or 
7. to take other actions necessary to maintain, improve, or restore 

the physical, psychological, or economic, health or safety of the 
employee or the employee’s family member or to protect those 
who associate or work with the employee. 

 
4. An employer must not require an employee, as a condition of taking safe and sick 

time, to search for a replacement. However, where the employee’s need for safe and sick time is 
foreseeable, an employer may require an employee to provide reasonable notice of the need to use 
safe and sick time.  For an absence of more than three consecutive work days, an employer may 
require reasonable documentation that the use of safe and sick time was needed for a reason listed 
in Admin. Code § 20-914; and/or written confirmation that an employee used safe and sick time 
pursuant to the ESSTA. However, an employer may not require documentation specifying the 
nature of a medical condition, require disclosure of the details of a medical condition, or require 
disclosure of the details of a family offense matter, sexual offense, stalking, or human trafficking, 
as a condition of providing safe and sick time. Health information and information concerning 
family offenses, sexual offenses, stalking or human trafficking obtained solely due to an 



 

 

 

employee’s use of safe and sick time pursuant to the ESSTA must be treated by the employer as 
confidential.  An employer must reimburse an employee for all reasonable costs or expenses 
incurred in obtaining such documentation for the employer. 

 
5. An employer must provide to all employees a written policy explaining its method 

of calculating sick time, policies regarding the use of safe and sick time (including any permissible 
discretionary conditions on use), and policies regarding carry-over of unused time at the end of the 
year, among other topics. It must provide the policy to employees using a delivery method that 
reasonably ensures that employees receive the policy. If such employer has not provided its written 
policy, it may not deny safe and sick time to an employee because of non-compliance with such a 
policy. 

 
6. An employer must provide a pay statement or other form of written documentation 

that informs the employee of the amount of safe/sick time accrued and used during the relevant 
pay period and the total balance of the employee’s accrued safe/sick time available for use. 

 
7. Safe and sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the safe and sick time was used. 
 

 
C.   Exemptions and Exceptions. Notwithstanding the above, the ESSTA does not apply to any 
of the following: 

1. an independent contractor who does not meet the definition of employee under N.Y. 
Labor Law § 190(2); 
 

2. an employee covered by a valid collective bargaining agreement, if the provisions 
of the ESSTA are expressly waived in such agreement and such agreement provides a benefit 
comparable to that provided by the ESSTA for such employee; 

 
3. an audiologist, occupational therapist, physical therapist, or speech language 

pathologist who is licensed by the New York State Department of Education and who calls in for 
work assignments at will, determines their own schedule, has the ability to reject or accept any 
assignment referred to them, and is paid an average hourly wage that is at least four times the 
federal minimum wage; 

 
4. an employee in a work study program under Section 2753 of Chapter 42 of the 

United States Code; 
 

5. an employee whose work is compensated by a qualified scholarship program as that 
term is defined in the Internal Revenue Code, Section 117 of Chapter 20 of the United States Code; 
or 

 
6. a participant in a Work Experience Program (WEP) under N.Y. Social Services 

Law § 336-c. 



 

 

 

 
 
 
D.   Retaliation Prohibited. An employer shall not take any adverse action against an employee 
that penalizes the employee for, or is reasonably likely to deter the employee from or interfere with 
the employee exercising or attempting in good faith to exercise any right provided by the ESSTA. 
In addition, an employer shall not interfere with any investigation, proceeding, or hearing pursuant 
to the ESSTA. 

 
E.   Notice of Rights. 

1. An employer must provide its employees with written notice of their rights pursuant 
to the ESSTA. Such notice must be in English and the primary language spoken by an employee, 
provided that DCWP has made available a translation into such language. Downloadable notices 
are available on DCWP’s website at                                                                                                                       
https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page. 
The notice must be provided to the employees by a method that reasonably ensures personal receipt 
by the employee. 

 
2. Any person or entity that willfully violates these notice requirements is subject to a 

civil penalty in an amount not to exceed $50.00 for each employee who was not given appropriate 
notice. 

 
F.   Records. An employer must retain records documenting its compliance with the ESSTA 
for a period of at least three years, and must allow DCWP to access such records in furtherance of 
an investigation related to an alleged violation of the ESSTA. 

 
G.   Enforcement and Penalties. 

1. Upon receiving a complaint alleging a violation of the ESSTA, DCWP must 
investigate such complaint. DCWP may also open an investigation to determine compliance with 
the ESSTA on its own initiative.  Upon notification of a complaint or an investigation by DCWP, 
the employer must provide DCWP with a written response and any such other information as 
DCWP may request. If DCWP believes that a violation of the ESSTA has occurred, it has the right 
to issue a notice of violation to the employer . 

 
2. DCWP has the power to grant an employee or former employee all appropriate 

relief as set forth in Admin. Code § 20-924(d). Such relief may include, but is not limited to, treble 
damages for the wages that should have been paid; statutory damages for unlawful retaliation; and 
damages, including statutory damages, full compensation for wages and benefits lost, and 
reinstatement, for unlawful discharge. In addition, DCWP may impose on an employer found to 
have violated the ESSTA civil penalties not to exceed $500.00 for a first violation, $750.00 for a 
second violation within two years of the first violation, and $1,000.00 for each succeeding 
violation within two years of the previous violation. When an employer has a policy or practice of 
not providing or refusing to allow the use of safe and sick time to its employees, DCWP may seek 
penalties and relief on a per employee basis. 

https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page


 

 

 

 
 3. Pursuant to Admin. Code § 20-924.2, (a) where reasonable cause exists to believe 
that an employer is engaged in a pattern or practice of violations of the ESSTA, the Corporation 
Counsel may commence a civil action on behalf of the City in a court of competent jurisdiction by 
filing a complaint setting forth facts relating to such pattern or practice and requesting relief, which 
may include injunctive relief, civil penalties and any other appropriate relief. Nothing in § 20-
924.2 prohibits DCWP from exercising its authority under section 20-924 or the Charter, provided 
that a civil action pursuant to § 20-924.2 shall not have previously been commenced.   
 
H.   More Generous Polices and Other Legal Requirements. Nothing in the ESSTA is intended 
to discourage, prohibit, diminish, or impair the adoption or retention of a more generous safe and  
sick time policy, or the obligation of an employer to comply with any contract, collective 
bargaining agreement, employment benefit plan or other agreement providing more generous safe 
and sick time. The ESSTA provides minimum requirements pertaining to safe and sick time and 
does not preempt, limit, or otherwise affect the applicability of any other law, regulation, rule, 
requirement, policy or standard that provides for greater accrual or use by employees of safe and 
sick leave or time, whether paid or unpaid, or that extends other protections to employees. The 
ESSTA may not be construed as creating or imposing any requirement in conflict with any federal 
or state law, rule or regulation. 
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WITNESSETH: 

 

The parties, in consideration of the mutual agreements contained herein, agree as follows: 

 

 

CHAPTER I: THE CONTRACT AND DEFINITIONS  

ARTICLE 1.  THE CONTRACT 

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of 

which are printed herein merely for convenience), the following, except for such portions thereof as may be 

specifically excluded, shall be deemed to be part of this Contract: 

 

1.1.1 All provisions required by law to be inserted in this Contract, whether actually inserted 

or not; 

 

1.1.2 The Contract Drawings and Specifications; 

 

1.1.3 The General Conditions and Special Conditions, if any; 

 

1.1.4 The Contract; 

 

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal 

For Bids; Bid or Proposal, and, if used, the Bid Booklet; 

 

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance 

and Payment Bonds, if required; and the Notice to Proceed or the Order to Work. 

 

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be 

deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have 

asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into this 

Contract, before the submission of its bid, as to what shall govern. 

 

 

ARTICLE 2. DEFINITIONS 

 

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they 

appear in this Contract, be construed as follows, unless a different meaning is clear from the context: 

 

2.1.1 “Addendum” or “Addenda” shall mean the additional Contract provisions and/or 

technical clarifications issued in writing by the Commissioner prior to the receipt of bids. 

 

2.1.2 “Agency” shall mean a city, county, borough or other office, position, department, 

division, bureau, board or commission, or a corporation, institution or agency of government, 

the expenses of which are paid in whole or in part from the City treasury. 

 

2.1.3 “Agency Chief Contracting Officer” (ACCO) shall mean a person delegated 

authority by the Commissioner to organize and supervise the procurement activity of 

subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized 

representative. 
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2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total 

amount of the Contract for such specific contingencies as the Agency believes may be 

necessary to complete the Work, e.g., lead or asbestos remediation, and for which the 

Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the 

Contract or negotiated between the parties provided, however, that if the Contractor is not 

directed to use the Allowance, the Contractor shall have no right to such money and it shall be 

deducted from the total amount of the Contract. 

 

2.1.5 “City” shall mean the City of New York. 

 

2.1.6 “City Chief Procurement Officer” (CCPO) shall mean a person delegated authority by 

the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff, 

including the ACCO and any offices which have oversight responsibility for the procurement 

of construction, or his/her duly authorized representative. 

 

2.1.7 “Commissioner” shall mean the head of the Agency that has entered into this Contract, 

or his/her duly authorized representative. 

 

2.1.8 “Comptroller” shall mean the Comptroller of the City of New York. 

 

2.1.9 “Contract” or “Contract Documents” shall mean each of the various parts of the 

contract referred to in Article 1 hereof, both as a whole and severally. 

 

2.1.10 “Contract Drawings” shall mean only those drawings specifically entitled as such and 

listed in the Specifications or in any Addendum, or any drawings furnished by the 

Commissioner, pertaining or supplemental thereto. 

 

2.1.11 “Contract Work” shall mean everything required to be furnished and done by the 

Contractor by any one or more of the parts of the Contract referred to in Article 1, except Extra 

Work as hereinafter defined. 

 

2.1.12 “Contractor” shall mean the entity which executed this Contract, whether a 

corporation, firm, partnership, joint venture, individual, or any combination thereof, and its, 

their, his/her successors, personal representatives, executors, administrators, and assigns, and 

any person, firm, partnership, joint venture, individual, or corporation which shall at any time 

be substituted in the place of the Contractor under this Contract. 

 

2.1.13 “Days” shall mean calendar days, except where otherwise specified. 

 

2.1.14 “Engineer” or “Architect” or “Project Manager” shall mean the person so 

designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to act 

as such in relation to this Contract, including a private Architect or Engineer or Project 

Manager, as the case may be. Subject to written approval by the Commissioner, the Engineer, 

Architect or Project Manager may designate an authorized representative. 

 

2.1.15 “Engineering Audit Officer” (EAO) shall mean the person so designated by the 

Commissioner to perform responsible auditing functions hereunder. 

 

2.1.16 “Extra Work” shall mean Work other than that required by the Contract at the time of 

award which is authorized by the Commissioner pursuant to Chapter VI of this Contract. 
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2.1.17 “Federal-Aid Contract” shall mean a contract in which the United States (federal) 

Government provides financial funding as so designated in the Information for Bidders. 

 

2.1.18 “Final Acceptance” shall mean final written acceptance of all the Work by the 

Commissioner, a copy of which shall be sent to the Contractor. 

 

2.1.19 “Final Approved Punch List” shall mean a list, approved pursuant to Article 14.2.2, 

specifying those items of Work to be completed by the Contractor after Substantial Completion 

and dates for the completion of each item of Work. 

 

2.1.20 “Law” or “Laws” shall mean the Constitution of the State of New York, the New York 

City Charter, the New York City Administrative Code, a statute of the United States or of the 

State of New York, a local law of the City of New York, any ordinance, rule or regulation 

having the force of law, or common law. 

 

2.1.21 “Materialman” shall mean any corporation, firm, partnership, joint venture, or 

individual, other than employees of the Contractor, who or which contracts with the Contractor 

or any Subcontractor, to fabricate or deliver, or who actually fabricates or delivers, plant, 

materials or equipment to be incorporated in the Work. 

 

2.1.22 “Means and Methods of Construction” shall mean the labor, materials, temporary 

structures, tools, plant, and construction equipment, and the manner and time of their use, 

necessary to accomplish the result intended by this Contract. 

 

2.1.23 “Notice to Proceed” or “Order to Work” shall mean the written notice issued by the 

Commissioner specifying the time for commencement of the Work and the Engineer, Architect 

or Project Manager. 

 

2.1.24 “Other Contractor(s)” shall mean any contractor (other than the entity which 

executed this Contract or its Subcontractors) who or which has a contract with the City for work 

on or adjacent to the building or Site of the Work. 

 

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal 

Unemployment Insurance (FUI), and payments pursuant to the Federal Insurance Contributions 

Act (FICA). 

 

2.1.26 “Project” shall mean the public improvement to which this Contract relates. 

 

2.1.27 “Procurement Policy Board” (PPB) shall mean the Agency of the City of New York 

whose function is to establish comprehensive and consistent procurement policies and rules 

which shall have broad application throughout the City. 

 

2.1.28 “Required Quantity” in a unit price Contract shall mean the actual quantity of any 

item of Work or materials which is required to be performed or furnished in order to comply 

with the Contract. 

 

2.1.29 “Resident Engineer” shall mean the representative of the Commissioner duly 

designated by the Commissioner to be his/her representative at the site of the Work. 

 

2.1.30 “Site” shall mean the area upon or in which the Contractor’s operations are carried on, 

and such other areas adjacent thereto as may be designated as such by the Engineer. 

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job 
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function, including but not limited to, equipment that ordinarily has no licensing, insurance or 

substantive storage costs associated with it; such as circular and chain saws, impact drills, 

threaders, benders, wrenches, socket tools, etc. 

 

2.1.32 “Specifications” shall mean all of the directions, requirements, and standards of 

performance applying to the Work as hereinafter detailed and designated under the 

Specifications. 

 

2.1.33 “Subcontractor” shall mean any person, firm or corporation, other than employees of 

the Contractor, who or which contracts with the Contractor or with its subcontractors to furnish, 

or actually furnishes labor, or labor and materials, or labor and equipment, or superintendence, 

supervision and/or management at the Site. Wherever the word Subcontractor appears, it shall 

also mean sub-Subcontractor. 

 

2.1.34 “Substantial Completion” shall mean the written determination by the Engineer that 

the Work required under this Contract is substantially, but not entirely, complete and the 

approval of the Final Approved Punch List. 

 

2.1.35 “Work” shall mean all services required to complete the Project in accordance with the 

Contract Documents, including without limitation, labor, material, superintendence, 

management, administration, equipment, and incidentals, and obtaining any and all permits, 

certifications and licenses as may be necessary and required to complete the Work, and shall 

include both Contract Work and Extra Work. 

 

 

CHAPTER II: THE WORK AND ITS PERFORMANCE 

ARTICLE 3. CHARACTER OF THE WORK 

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 

the Work shall be performed in accordance with the best modern practice, utilizing, unless otherwise 

specified in writing, new and unused materials of standard first grade quality and workmanship and design of 

the highest quality, to the satisfaction of the Commissioner. 

 

 

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION 

 

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, the 

Means and Methods of Construction shall be such as the Contractor may choose; subject, however, to 

the Engineer’s right to reject the Means and Methods of Construction proposed by the Contractor which 

in the opinion of the Engineer: 

 

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or 

 
4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or 

 
4.1.3 Will be detrimental to the overall progress of the Project. 

 

4.2 The Engineer’s approval of the Contractor’s Means and Methods of Construction, or his/her 

failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its 

obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to reject 
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create a cause of action for damages. 
 

 

ARTICLE 5. COMPLIANCE WITH LAWS 

 

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be 

done hereunder. 

 

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB (“PPB Rules”) 

in effect at the time of the bid opening for this Contract. In the event of a conflict between the PPB Rules 

and a provision of this Contract, the PPB Rules shall take precedence. 

 

5.3 Noise Control Code provisions. 

 

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of the 

City (“Administrative Code”), Noise Abatement Contract Compliance, devices and activities 

which will be operated, conducted, constructed or manufactured pursuant to this Contract and 

which are subject to the provisions of the City Noise Control Code shall be operated, 

conducted, constructed, or manufactured without causing a violation of the Administrative 

Code. Such devices and activities shall incorporate advances in the art of noise control 

development for the kind and level of noise emitted or produced by such devices and activities, 

in accordance with regulations issued by the Commissioner of the City Department of 

Environmental Protection. 

 

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code and 

implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28-100 et 

seq. In accordance with such provisions, the Contractor, if the Contractor is the responsible 

party under such regulations, shall prepare and post a Construction Noise Mitigation Plan at 

each Site, in which the Contractor shall certify that all construction tools and equipment have 

been maintained so that they operate at normal manufacturers operating specifications. If the 

Contractor cannot make this certification, it must have in place an Alternative Noise 

Mitigation Plan approved by the City Department of Environmental Protection. In addition, the 

Contractor’s certified Construction Noise Mitigation Plan is subject inspection by the City 

Department of Environmental Protection in accordance with Section 28-101 of Title 15 of 

RCNY.   No Contract Work may take place at a Site unless there is a Construction Noise 

Mitigation Plan or approved Alternative Noise Mitigation Plan in place. In addition, the 

Contractor shall create and implement a noise mitigation training program. Failure to comply 

with these requirements may result in fines and other penalties pursuant to the applicable 

provisions of the Administrative Code and RCNY. 

 

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the 

Administrative Code, the Contractor specifically agrees as follows: 

 

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply: 

 

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works Contract 

with a City Agency, or any person or entity that enters into an agreement with such 

person or entity, to perform work or provide labor or services related to such Public 

Works Contract. 

 

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting 
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persons or property on a street or highway. 

 

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used solely for 

competition, which shall include, but not be limited to, excavators, backhoes, cranes, 

compressors, generators, bulldozers, and similar equipment, except that this term shall 

not apply to horticultural maintenance vehicles used for landscaping purposes that are 

powered by a Nonroad Engine of sixty-five (65) horsepower or less and that are not used 

in any construction program or project. 

 

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a 

construction program or project involving the construction, demolition, restoration, 

rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, 

excavation, roadway, park or bridge; a contract with a City Agency for the preparation 

for any construction program or project involving the construction, demolition, 

restoration, rehabilitation, repair, renovation, or abatement of any building, structure, 

tunnel, excavation, roadway, park or bridge; or a contract with a City Agency for any 

final work involved in the completion of any construction program or project involving 

the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement 

of any building, structure, tunnel, excavation, roadway, park or bridge. 

 

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.4.2 Ultra Low Sulfur Diesel Fuel 

 

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered 

Nonroad Vehicles in the performance of this Contract. 

 

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use 

diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm) to 

fulfill the requirements of this Article 5.4.2, where the Commissioner of the City 

Department of Environmental Protection (“DEP Commissioner”) has issued a 

determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not available 

to meet the needs of Agencies and Contractors. Any such determination shall expire 

after six (6) months unless renewed. 

 

5.4.2(c)   Contractors shall not be required to comply with this Article 5.4.2 where the 

City Agency letting this Contract makes a written finding, which is approved, in 

writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur Diesel 

Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per million (30 

ppm) is not available to meet the requirements of Section 24-163.3 of the Administrative 

Code, provided that such Contractor in its fulfillment of the requirements of this 

Contract, to the extent practicable, shall use whatever quantity of Ultra Low Sulfur 

Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per 
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million (30 ppm) is available. Any finding made pursuant to this Article 5.4.2(c) shall 

expire after sixty (60) Days, at which time the requirements of this Article 5.4.2 shall be 

in full force and effect unless the City Agency renews the finding in writing and such 

renewal is approved by the DEP Commissioner. 

 

5.4.2(d) Contractors may check on determinations and approvals issued by the DEP 

Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at 

www.dep.nyc.gov or by contacting the City Agency letting this Contract. 

 

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded by 

federal or State funding requirements or where the Contract is an emergency 

procurement. 

 

 

5.4.3 Best Available Technology 

 

5.4.3(a) All Contractors shall utilize the best available technology for reducing the 

emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this 

Contract. For determinations of best available technology for each type of diesel-

powered Nonroad Vehicle, Contractors shall comply with the regulations of the City 

Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15 

of the Rules of the City of New York (RCNY). The Contractor shall fully document all 

steps in the best available technology selection process and shall furnish such 

documentation to the City Agency or the DEP Commissioner upon request. The 

Contractor shall retain all documentation generated in the best available technology 

selection process for as long as the selected best available technology is in use. 

 

5.4.3(b) No Contractor shall be required to replace best available technology for 

reducing the emission of pollutants or other authorized technology utilized for a diesel-

powered Nonroad Vehicle in accordance with the provisions of this Article 

5.4.3 within three (3) years of having first utilized such technology for such vehicle. 

 

5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the requirements 

of a specific Public Works Contract for fewer than twenty (20) Days. 

 

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with 

respect to a diesel-powered Nonroad Vehicle under the following circumstances: 

 

5.4.3(d)(i) Where the City Agency makes a written finding, which is 

approved, in writing, by the DEP Commissioner, that the best available technology 

for reducing the emission of pollutants as required by this Article 

5.4.3 is unavailable for such vehicle, the Contractor shall use whatever technology 

for reducing the emission of pollutants, if any, is available and appropriate for such 

vehicle. 

 

             5.4.3(d)(ii) Where the DEP Commissioner has issued a written waiver based 

upon the Contractor having demonstrated to the DEP Commissioner that the use of 

the best available technology for reducing the emission of pollutants might endanger 

the operator of such vehicle or those working near such vehicle, due to engine 

malfunction, the Contractor shall use whatever technology for reducing the 

emission of pollutants, if any, is available and appropriate for such vehicle, which 

would not endanger the operator of such vehicle or those working near such vehicle. 

http://www.dep.nyc.gov/
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5.4.3(d)(iii) In determining which technology to use for the purposes of 

Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily consider 

the reduction in emissions of particulate matter and secondarily consider the 

reduction in emissions of nitrogen oxides associated with the use of such 

technology, which shall in no event result in an increase in the emissions of either 

such pollutant. 

 

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a waiver 

pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner, with a copy 

to the ACCO of the City Agency letting this Contract. Any finding or waiver made 

or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above shall expire after one 

hundred eighty (180) Days, at which time the requirements of Article 5.4.3(a) shall 

be in full force and effect unless the City Agency renews the finding, in writing, 

and the DEP Commissioner approves such finding, in writing, or the DEP 

Commissioner renews the waiver, in writing. 

 

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are 

precluded by federal or State funding requirements or where the Contract is an 

emergency procurement. 

 

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with Section 

24-163 of the Administrative Code related to the idling of the engines of motor vehicles while 

parking. 

 

5.4.5 Compliance 

 

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently monitored. 

If it is determined that the Contractor has failed to comply with any provision of Article 

5.4, any costs associated with any independent monitoring incurred by the City shall be 

reimbursed by the Contractor. 

 

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as provided 

in Article 5.4.5(c) below, shall be liable for a civil penalty between the amounts of one 

thousand ($1,000) and ten thousand ($10,000) dollars, in addition to twice the amount of 

money saved by such Contractor for failure to comply with Article 5.4. 

 

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of Article 

5.4 to a City Agency. Where a Contractor has been found to have done so, such 

Contractor shall be liable for a civil penalty of twenty thousand ($20,000) dollars, in 

addition to twice the amount of money saved by such Contractor in association with 

having made such false claim. 

 

5.4.6 Reporting 

 

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor 

shall report to the City Agency the following information: 

5.4.6(a)(i)   The total number of diesel-powered Nonroad Vehicles used to 

fulfill the requirements of this Public Works Contract; 

 

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by 

Ultra Low Sulfur Diesel Fuel; 
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5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best 

available technology for reducing the emission of pollutants, including a breakdown 

by vehicle model and the type of technology; 

 

5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such other 

authorized technology in accordance with Article 5.4.3, including a breakdown by 

vehicle model and the type of technology used for each such vehicle; 

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and 

5.4.6(a)(vi) Where a determination is in effect pursuant to Article 

5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to 

obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no 

more than thirty parts per million (30 ppm). 

 

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at the 

completion of Work under the Public Works Contract and on a yearly basis no later than 

August 1 throughout the term of the Public Works Contract. The yearly report shall cover 

Work performed during the preceding fiscal year (July 1 - June 30). 

 

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for 

Lower Manhattan, as amended: 

 

5.5.1 Definitions. For purposes of this Article 5.5, the following definitions apply: 

 

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following 

lines: a line beginning at a point where the United States pierhead line in the Hudson 

River as it exists now or may be extended would intersect with the southerly line of 

West Houston Street in the Borough of Manhattan extended, thence easterly along the 

southerly side of West Houston Street to the southerly side of Houston Street, thence 

easterly along the southerly side of Houston Street to the southerly side of East 

Houston Street, thence northeasterly along the southerly side of East Houston Street to 

the point where it would intersect with the United States pierhead line in the East River 

as it exists now or may be extended, including tax lots within or immediately adjacent 

thereto. 

 

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project in Lower 

Manhattan that is funded in whole or in part with federal or State funding, or any project 

intended to improve transportation between Lower Manhattan and the two air terminals 

in the City known as LaGuardia Airport and John F. Kennedy International Airport, or 

between Lower Manhattan and the air terminal in Newark known as Newark Liberty 

International Airport, and that is funded in whole or in part with federal funding. 

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle used 
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solely for competition, which shall include, but not be limited to, excavators, backhoes, 

cranes, compressors, generators, bulldozers, and similar equipment, except that this terms 

shall not apply to horticultural maintenance vehicles used for landscaping purposes that 

are powered by a Nonroad Engine of sixty-five (65) HP or less and that are not used in 

any construction program or project. 

 

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low 

Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of 

fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where 

practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with 

oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter 

emissions. 

 

5.6 Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent that 

the Contractor or any Subcontractor applies pesticides to any property owned or leased by the City, the 

Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code. 

 

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the 

Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and disposal 

facilities and waste transporters that possess the requisite license, permit or other governmental approval 

necessary to treat, store, dispose, or transport the waste, materials or hazardous substances. 

 

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products purchased 

or leased by the Contractor or any Subcontractor for the Work that are not specified by the City or are 

submitted as equivalents to a product specified by the City comply with the requirements of the New York 

City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43 of the RCNY, 

pursuant to Chapter 3 of Title 6 of the Administrative Code. 

 

 

ARTICLE 6. INSPECTION 

 

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall at 

all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting all 

Work done or being done at the Site and also for inspecting the manufacture or preparation of materials and 

equipment at the place of such manufacture or preparation. 

 

6.2 The Contractor’s obligation hereunder shall include the uncovering or taking down of 

finished Work and its restoration thereafter; provided, however, that the order to uncover, take 

down and restore shall be in writing, and further provided that if Work thus exposed proves 

satisfactory, and if the Contractor has complied with Article 6.1, such uncovering or taking down 

and restoration shall be considered an item of Extra Work to be paid for in accordance with the provisions 

of Article 26. If the Work thus exposed proves unsatisfactory, the City has no obligation to compensate the 

Contractor for the uncovering, taking down or restoration. 
 

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident 

Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of 

manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in strict 

accordance with the Contract. Finished or unfinished Work not found to be in strict accordance with the 
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Contract shall be replaced as directed by the Engineer, even though such Work may have been previously 

approved and paid for. Such corrective Work is Contract Work and shall not be deemed Extra Work. 

 

6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which 

must at all times be kept in a reasonably clean and neat condition. 

 

 

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND 

INDEMNIFICATION 

 

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

be under an absolute obligation to protect the finished and unfinished Work against any damage, loss, 

injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism, it shall 

promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed by the 

Resident Engineer. The obligation to deliver finished Work in strict accordance with the Contract prior to 

Final Acceptance shall be absolute and shall not be affected by the Resident Engineer’s approval of, or 

failure to prohibit, the Means and Methods of Construction used by the Contractor. 

 

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

take all reasonable precautions to protect all persons and the property of the City and of others from damage, 

loss or injury resulting from the Contractor’s, and/or its Subcontractors’ operations under this Contract. 

The Contractor’s obligation to protect shall include the duty to provide, place or replace, and adequately 

maintain at or about the Site suitable and sufficient protection such as lights, barricades, and enclosures. 

 

7.3 The Contractor shall comply with the notification requirements set forth below in the event of any 

loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of the 

Contractor and/or its Subcontractors under this Contract. 

 

7.3.1 The Contractor shall make a full and complete report in writing to the Resident 

Engineer within three (3) Days after the occurrence. 

 

7.3.2 The Contractor shall also send written notice of any such event to all insurance 

carriers that issued potentially responsive policies (including commercial general 

liability insurance carriers for events relating to the Contractor’s own employees) no 

later than twenty (20) days after such event and again no later than twenty (20) days 

after the initiation of any claim and/or action resulting therefrom. Such notice shall 

contain the following information: the number of the insurance policy, the name of the 

Named Insured, the date and location of the incident, and the identity of the persons 

injured or property damaged. For any policy on which the City and/or the Engineer, 

Architect, or Project Manager are Additional Insureds, such notice shall expressly 

specify that “this notice is being given on behalf of the City of New York as Additional 

Insured, such other Additional Insureds, as well as the Named Insured.” 
 

7.3.2(a) Whenever such notice is sent under a policy on which the City is an Additional 

Insured, the Contractor shall provide copies of the notice to the Comptroller, the 

Commissioner and the City Corporation Counsel. The copy to the Comptroller shall be 

sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre Street – Room 1222, 

New York, New York, 10007. The copy to the Commissioner shall be sent to the 

address set forth in Schedule A of the General Conditions. The copy to the City 

Corporation Counsel shall be sent to Insurance Claims Specialist, Affirmative Litigation 
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Division, New York City Law Department, 100 Church Street, New York, New York 

10007. 

 

7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any appropriate 

insurance carrier(s) in a timely and complete manner, the Contractor shall indemnify 

the City for all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or 

on behalf of the City. 

 

7.4 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the City, 

its employees, and officials (the “Indemnitees”) harmless against any and all claims (including but not 

limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs and 

expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees and 

disbursements) allegedly arising out of or in any way related to the operations of the Contractor and/or its 

Subcontractors in the performance of this Contract or from the Contractor’s and/or its Subcontractors’ 

failure to comply with any of the provisions of this Contract or of the Law. Such costs and expenses shall 

include all those incurred in defending the underlying claim and those incurred in connection with the 

enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory action or otherwise. 

The parties expressly agree that the indemnification obligation hereunder contemplates (1) full indemnity 

in the event of liability imposed against the Indemnitees without negligence and solely by reason of statute, 

operation of Law or otherwise; and (2) partial indemnity in the event of any actual negligence on the part of 

the Indemnitees either causing or contributing to the underlying claim (in which case, indemnification will 

be limited to any liability imposed over and above that percentage attributable to actual fault whether by 

statute, by operation of Law, or otherwise). Where partial indemnity is provided hereunder, all costs and 

expenses shall be indemnified on a pro rata basis. 

 

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate 

whether or not Contractor or its Subcontractors have placed and maintained the insurance 

specified under Article 22. 

 

7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of 

third parties against the Contractor or the City. 

 

 

CHAPTER III: TIME PROVISIONS 

 

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK 

 

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the 

Order to Work. The time for performance of the Work under the Contract shall be computed from the 

date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to the 

City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods of 

Construction as are in accord with Article 4 herein and as will assure its completion not later than the date 

specified in this Contract, or on the date to which the time for completion may be extended. 

 

 

ARTICLE 9. PROGRESS SCHEDULES 

 

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, within 

fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the Engineer, 

shall submit to the Engineer a proposed progress schedule based on the Critical Path Method in the form of 
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a bar graph or in such other form as specified by the Engineer, and monthly cash flow requirements, 

showing: 

 

9.1.1 The anticipated time of commencement and completion of each of the various operations 

to be performed under this Contract; and 

 

9.1.2 The sequence and interrelation of each of these operations with the others and with those 

of other related contracts; and 

 

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and 

equipment required for the Work, including the anticipated time for obtaining required 

approvals pursuant to Article 10; and 

 

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis. 

 

9.2 The proposed schedule shall be revised as directed by the Engineer, until finally approved by the 

Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to by the 

Contractor. 

 

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as 

revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of 

Construction, at   its sole cost and expense, as will make up for the time lost and will assure completion in 

accordance with the approved progress schedule. The approval by the City of a progress schedule which is 

shorter than the time allotted under the Contract shall not create any liability for the City if the approved 

progress schedule is not met. 

 

9.4 The Contractor will not receive any payments until the proposed progress schedule is submitted. 

 

 

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL 

 

10.1 From time to time as the Work progresses and in the sequence indicated by the approved 

progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item 

of information or approval required by the Contractor. These requests shall state the latest date upon which 

the information or approval is actually required by the Contractor, and shall be submitted in a reasonable 

time in advance thereof to provide the Engineer a sufficient time to act upon such submissions, or any 

necessary re-submissions thereof. 

 

10.2 The Contractor shall not have any right to an extension of time on account of delays due to the 

Contractor’s failure to submit requests for the required information or the required approval in accordance 

with the above requirements. 

 

 

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF 

DAMAGES CAUSED BY DELAY 

 

11.1 After the commencement of any condition which is causing or may cause a delay in 

completion of the Work, including conditions for which the Contractor may be entitled to an extension of 

time, the following notifications and submittals are required: 

 

11.1.1 Within fifteen (15) Days after the Contractor becomes aware or reasonably should be 
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aware of each such condition, the Contractor must notify the Resident Engineer or Engineer, 

as directed by the Commissioner, in writing of the existence, nature and effect of such 

condition upon the approved progress schedule and the Work, and must state why and in what 

respects, if any, the condition is causing or may cause a delay. Such notice shall include a 

description of the construction activities that are or could be affected by the condition and may 

include any recommendations the Contractor may have to address the delay condition and any 

activities the Contractor may take to avoid or minimize the delay. 

 

11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in this 

Article 11,within forty-five (45) Days from the time such damages are first incurred for each 

such condition, the Contractor shall submit to the Commissioner a verified written statement 

of the details and estimates of the amounts of such damages, including categories of expected 

damages and projected monthly costs, together with documentary evidence of such damages as 

the Contractor may have at the time of submission (“statement of delay damages”), as further 

detailed in Article 11.6. The Contractor may submit the above statement within such 

additional time as may be granted by the Commissioner in writing upon written request 

therefor. 

 

11.1.3 Articles 11.1.1 and 11.1.2 do not relieve the Contractor of its obligation to comply with 

the provisions of Article 44. 

 

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the 

discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of 

delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of 

both Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all 

claims for damages for delay arising from such condition and no right to recover on such claims shall exist. 

 

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by the 

Contractor until finally approved by the Engineer. The revised progress schedule must be strictly adhered 

to by the Contractor. 

 

11.4 Compensable Delays 

 

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay in 

the performance of this Contract necessarily extending the time for completion of the Work or 

resulting from acceleration directed by the Commissioner and required to maintain the 

progress schedule, occasioned solely by any act or omission to act of the City listed below. The 

Contractor also agrees that delay from any other cause shall be compensated, if at all, solely 

by an extension of time to complete the performance of the Work.  

 

11.4.1.1 The failure of the City to take reasonable measures to coordinate and 

progress the Work to the extent required by the Contract, except that the 

City shall not be responsible for the Contractor’s obligation to coordinate 

and progress the Work of its Subcontractors. 

11.4.1.2 Unreasonable delays attributable to the review of shop drawings, the 

issuance of change orders, or the cumulative impact of change orders 

that were not brought about by any act or omission of the Contractor. 

11.4.1.3 The unavailability of the Site caused by acts or omissions of the City.. 

11.4.1.4 The issuance by the Engineer of a stop work order that was not brought 

about through any act or omission of the Contractor. 

11.4.1.5 Differing site conditions or environmental hazards that were neither known 

nor reasonably ascertainable on a pre-bid inspection of the Site or review 
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of the bid documents or other publicly available sources, and that are not 

ordinarily encountered in the Project’s geographical area or neighborhood 

or in the type of Work to be performed. 

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly 

negligent conduct; 

11.4.1.7 Delays not contemplated by the parties; 

11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment of 

the Contract by the City; and 

11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of the 

Contract. 

 

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the 

Work if the Work will be or is substantially completed by the date of Substantial 

Completion provided for in Schedule A unless acceleration has been directed by the 

Commissioner to meet the date of Substantial Completion set forth in Schedule A, 

or unless there is a provision in the Contract providing for additional compensation 

for early completion. 

 

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable 

to delay and do not preclude determinations by the Commissioner allowing reimbursements for 

additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the extent 

that any cost attributable to delay is reimbursed as part of a change order, no additional claim 

for compensation under this Article 11 shall be allowed. 

 

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to 

have included in its bid prices for the various items of the Contract, the extra/additional costs attributable 

to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall be 

compensated, if at all, solely by an extension of time to complete the performance of the Work, in 

accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to 

the grounds set forth in Article 13.3. 

 

11.5.1 The acts or omissions of any third parties, including but not limited to Other 

Contractors, public/ governmental bodies (other than City Agencies), utilities or private 

enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or 

generally recognized as related to the Work; 

 

11.5.2 Any situation which was within the contemplation of the parties at the time of entering 

into the Contract, including any delay indicated or disclosed in the Contract Documents or 

that would be generally recognized by a reasonably prudent contractor as related to the nature 

of the Work, and/or the existence of any facility or appurtenance owned, operated or 

maintained by any third party, as indicated or disclosed in the Contract Documents or 

ordinarily encountered or generally recognized as related to the nature of the Work; 

 

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by a 

Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of 

Construction, or by third parties, unless such order, injunction or judgment was the result  of 

an act or omission by the City; 

 

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation; 
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11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by the 

Contract Work; 

 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 

earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public 

enemy or terrorist acts, including the City’s reasonable responses thereto; and 

 

11.5.7 Extra Work which does not significantly affect the overall completion of the Contract, 

reasonable delays in the review or issuance of change orders or field orders and/or in shop 

drawing reviews or approvals. 

 

11.6 Required Content of Submission of Statement of Delay Damages 

 

11.6.1 In the verified written statement of delay damages required by Article 11.1.2, the 

following information shall be provided by the Contractor: 

 

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay and, 

in addition, a description of the operations that were delayed, an explanation 

of how they were delayed, and the reasons for the delay, including 

identifying the applicable act or omission of the City listed in Article 11.4. 

11.6.1.2 A detailed factual statement of the claim providing all necessary dates, 

locations and items of Work affected by the claim. 

11.6.1.3 The estimated amount of additional compensation sought and a breakdown 

of that amount into categories as described in Article 11.7. 

11.6.1.4 Any additional information requested by the Commissioner. 

 

11.7 Recoverable Costs 

 

11.7.1 Delay damages may be recoverable for the following costs actually and necessarily 

incurred in the performance of the Work: 

 

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and 

supplemental benefits, based on time and materials records; 

11.7.1.2 Necessary materials (including transportation to the Site), based on time 

and material records; 

11.7.1.3 Reasonable rental value of necessary plant and equipment other than small 

tools, plus fuel/energy costs according to the applicable formula set forth 

in Articles 26.2.4 and/or 26.2.8, based on time and material records; 

11.7.1.4 Additional insurance and bond costs; 

11.7.1.5 Extended Site overhead, field office rental, salaries of field office staff, on-

site project managers and superintendents, field office staff vehicles, 

Project-specific storage, field office utilities and telephone, and field office 

consumables; 

11.7.1.6 Labor escalation costs based on actual costs; 

11.7.1.7 Materials and equipment escalation costs based on applicable industry 

indices unless documentation of actual increased cost is provided; 

11.7.1.8 Additional material and equipment storage costs based on actual 

documented costs and additional costs necessitated by extended 

manufacturer warranty periods; and 

11.7.1.9 Extended home office overhead calculated based on the following formula: 

(1) Subtract from the original Contract amount the amount earned 

by original contractual Substantial Completion date (not 
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including change orders); 

(2) Remove 15% overhead and profit from the calculation in item 

(1) by dividing the results of item (1) by 1.15; 

(3) Multiply the result of item (2) by 7.25% for the total home office 

overhead; 

(4) Multiply the result of item (3) by 7.25% for the total profit; and 

(5) The total extended home office overhead will be the total of 

items (3) and (4). 

 

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a Subcontractor, 

the Contractor may be paid the actual and necessary costs of such subcontracted Work as 

outlined above in Articles 11.7.1.1 through 11.7.1.8, and an additional overhead of 5% of the 

costs outlined in Articles 11.7.1.1 through 11.7.1.3. 

 

11.7.3 Non-Recoverable Costs. The parties agree that the City will have no liability for the 

following items and the Contractor agrees it shall make no claim for the following items: 

 

11.7.3.1 Profit, or loss of anticipated or unanticipated profit, except as provided in 

Article 11.7.1.9; 

11.7.3.2 Consequential damages, including, but not limited to, construction or bridge 

loans or interest paid on such loans, loss of bonding capacity, bidding 

opportunities, or interest in investment, or any resulting insolvency; 

11.7.3.3 Indirect costs or expenses of any nature except those included in Article 

11.7.1; 

11.7.3.4 Direct or indirect costs attributable to performance of Work where the 

Contractor, because of situations or conditions within its control, has not 

progressed the Work in a satisfactory manner; and 

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses. 

11.8 Any claims for delay under this Article 11 are not subject to the jurisdiction of the Contract 

Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27. 

 

11.9 Any compensation provided to the Contractor in accordance with this Article 11 will be made 

pursuant to a claim filed with the Comptroller. Nothing in this Article 11 extends the time 

for the Contractor to file an action with respect to a claim within six months after Substantial 

Completion pursuant to Article 56. 

 

 

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS 

 

12.1 During the progress of the Work, Other Contractors may be engaged in performing other work 

or may be awarded other contracts for additional work on this Project. In that event, the Contractor shall 

coordinate the Work to be done hereunder with the work of such Other Contractors and the Contractor 

shall fully cooperate with such Other Contractors and carefully fit its own Work to that provided under 

other contracts as may be directed by the Engineer. The Contractor shall not commit or permit any act 

which will interfere with the performance of work by any Other Contractors. 

 

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the 

work of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to 

withhold any payments otherwise due hereunder until the Contractor completely complies with the 

Engineer’s directions. 
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12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project is 

failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be true, 

the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as the 

situation may require. The City shall not, however, be liable for any damages suffered by any Other 

Contractor’s failure to coordinate its work with the Work of this Contract or by reason of the Other 

Contractor’s failure to promptly comply with the directions so issued by the Engineer, or by reason of any 

Other Contractor’s default in performance, it being understood that the City does not guarantee the 

responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against the 

City for any damages relating to or arising out of any directions issued by the Engineer pursuant to this 

Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly comply 

with such directions), or the failure of any Other Contractor to coordinate its work, or the default in 

performance of any Other Contractor. 

 

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or 

judgments for damages and from costs and expenses to which the City may be subjected or which it may 

suffer or incur by reason of the Contractor’s failure to comply with the Engineer’s directions promptly; and 

the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any 

claims which may be made for damages due to the Contractor’s failure to comply with the Engineer’s 

directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the Contractor to 

the fullest extent provided by Law. 

 

12.5 Should the Contractor sustain any damage through any act or omission of any Other 

Contractor having a contract with the City for the performance of work upon the Site or of work which may 

be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or through 

any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no claim 

against the City for such damage, but shall have a right to recover such damage from the Other 

12.5 Contractor under the provision similar to the following provisions which apply to this Contract and 

have been or will be inserted in the contracts with such Other Contractors: 
 

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the 

City for the performance of work upon the Site sustain any damage through any act or omission 

of the Contractor hereunder or through any act or omission of any Subcontractor of the 

Contractor, the Contractor agrees to reimburse such Other Contractor for all such damages 

and to defend at its own expense any action based upon such claim and if any judgment or 

claim (even if the allegations of the action are without merit) against the City shall be allowed 

the Contractor shall pay or satisfy such judgment or claim and pay all costs and expenses in 

connection therewith and agrees to indemnify and hold the City harmless from all such claims. 

Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the 

Contractor to the fullest extent provided by Law. 

 

12.6 The City’s right to indemnification hereunder shall in no way be diminished, waived or 

discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the exercise 

of any other remedy provided for by Contract or by Law. 

 

 

ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE 

 

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the 

Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the PPB 
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Rules. 

 

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of 

Time (hereafter “Board”) (as set forth below) upon written application by the Contractor. 

 

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an 

extension of time for delay in completion of the Work caused solely: 

 

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or 

 

13.3.2 By the act or omissions of Other Contractors on this Project; or 

 

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such as, 

but not limited to, acts of God or the public enemy, excessive inclement weather, war or other 

national emergency making performance temporarily impossible or illegal, or strikes or labor 

disputes not brought about by any act or omission of the Contractor). 

 

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes only 

for the number of Days of delay which the ACCO or the Board may determine to be due solely 

to such causes, and then only if the Contractor shall have strictly complied with all of the 

requirements of Articles 9 and 10. 

 

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several 

causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of the 

Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to 

produce such delay. If one of several causes of delay operating concurrently results from any act, fault or 

omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective of 

the concurrent causes) have delayed the Work, no extension of time will be allowed for the period 

of delay resulting from such act, fault or omission. 
 

13.5 The determination made by the ACCO or the Board on an application for an extension of time 

shall be binding and conclusive on the Contractor. 

 

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an 

extension of time for causes of delay other than those herein referred. 

 

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion has 

expired, or after the time to which such completion may have been extended has expired, or the making of 

any payment to the Contractor after such time, shall in no way operate as a waiver on the part of the City of 

any of its rights under this Contract. 

 

13.8 Application for Extension of Time: 

 

13.8.1 Before the Contractor’s time extension request will be considered, the Contractor 

shall notify the ACCO of the condition which allegedly has caused or is causing the delay, and 

shall submit a written application to the ACCO identifying: 

 

13.8.1(a) The Contractor; the registration number; and Project description;  

13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;  

13.8.1(c) Original total bid price; 
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13.8.1(d) The original Contract start date and completion date; 

 

13.8.1(e) Any previous time extensions granted (number and duration); and  

13.8.1(f) The extension of time requested. 

13.8.2 In addition, the application for extension of time shall set forth in detail:  

13.8.2(a) The nature of each alleged cause of delay in completing the Work; 

13.8.2(b) The date upon which each such cause of delay began and ended and the 

number of Days attributable to each such cause; 

 

13.8.2(c) A statement that the Contractor waives all claims except for those delineated 

in the application, and the particulars of any claims which the Contractor does not agree 

to waive. For time extensions for Substantial Completion and final completion 

payments, the application shall include a detailed statement of the dollar amounts of each 

element of claim item reserved; and 

 

13.8.2(d) A statement indicating the Contractor’s understanding that the time extension 

is granted only for purposes of permitting continuation of Contract performance and 

payment for Work performed and that the City retains its right to conduct an 

investigation and assess liquidated damages as appropriate in the future. 

 

13.9 Analysis and Approval of Time Extensions: 

13.9.1 For time extensions for partial payments, a written determination shall be made by the 

ACCO who may, for good and sufficient cause, extend the time for the performance of the 

Contract as follows: 

 

13.9.1(a) If the Work is to be completed within six (6) months, the time for performance 

may be extended for sixty (60) Days; 

 

13.9.1(b) If the Work is to be completed within less than one (1) year but more than six 

(6) months, an extension of ninety (90) Days may be granted; 

 

13.9.1(c)   If the Contract period exceeds one (1) year, besides the extension granted in 

Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple of six 

(6) months involved beyond the one (1) year period; or 

 

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for 

performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In that 

event, the ACCO shall file with the Mayor’s Office of Contract Services a written 

explanation of the exceptional circumstances. 

 

13.9.2 For extensions of time for Substantial Completion and final completion payments, the 

Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay 

(including a preliminary determination of the causes of delay, the beginning and end dates for 

each such cause of delay, and whether the delays are excusable under the terms of this 

Contract). The report shall be subject to review by and approval of the Board, which shall have 

authority to question its analysis and determinations and request additional facts or 

documentation. The report as reviewed and made final by the Board shall be made a part of the 

Agency contract file. Neither the report itself nor anything contained therein shall operate as a 
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waiver or release of any claim the City may have against the Contractor for either actual or 

liquidated damages. 

 

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final 

Completion Payments: An extension shall be granted only with the approval of the Board which 

is comprised of the ACCO of the Agency, the City Corporation Counsel, and the Comptroller, 

or their authorized representatives. 

 

13.9.4 Neither the granting of any application for an extension of time to the Contractor or 

any Other Contractor on this Project nor the papers, records or reports related to any 

application for or grant of an extension of time or determination related thereto shall be referred 

to or offered in evidence by the Contractor or its attorneys in any action or proceeding. 

 

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the 

performance of this Contract occasioned by any act or omission to act of the City or any of its 

representatives, except as provided for in Article 11. 

 

 

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK 

 

14.1 Date for Substantial Completion: The Contractor shall substantially complete the Work within 

the  time  fixed in Schedule  A of  the General Conditions, or within the time to which such 

Substantial Completion may be extended. 

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be substantially 

complete when the two conditions set forth below have been met. 

 

14.2.1 Inspection: The Engineer or Resident Engineer, as applicable, has inspected the 

Work and has made a written determination that it is substantially complete. 

 

14.2.2 Approval of Final Approved Punch List and Date for Final Acceptance: Following 

inspection of the Work, the Engineer/Resident Engineer shall furnish the Contractor with a 

final punch list, specifying all items of Work to be completed and proposing dates for the 

completion of each specified item of Work. The Contractor shall then submit in writing to the 

Engineer/Resident Engineer within ten (10) Days of the Engineer/Resident Engineer 

furnishing the final punch list either acceptance of the dates or proposed alternative dates for 

the completion of each specified item of Work. If the Contractor neither accepts the dates 

nor proposes alternative dates within ten (10) Days, the schedule proposed by the 

Engineer/Resident Engineer shall be deemed accepted. If the Contractor proposes alternative 

dates, then, within a reasonable time after receipt, the Engineer/Resident Engineer, in a 

written notification to the Contractor, shall approve the Contractor’s completion dates or, if 

they are unable to agree, the Engineer/Resident Engineer shall establish dates for the 

completion of each item of Work. The latest completion date specified shall be the date for 

Final Acceptance of the Work. 

 

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List, shall 

be the date of Substantial Completion. The date of approval of the Final Approved Punch List shall be 

either (a) if the Contractor approves the final punch list and proposed dates for completion furnished by the 

Engineer/Resident Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither 

accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer/Resident Engineer 

furnishes the Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor 

proposes alternative dates, the date that the Engineer/Resident Engineer sends written notification to the 
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Contractor either approving the Contractor’s proposed alternative dates or establishing dates for the 

completion for each item of Work. 

 

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete as 

of the date of the Engineer’s/Resident Engineer’s inspection if, upon such inspection, the 

Engineer/Resident Engineer finds that all items on the Final Approved Punch List are complete and no 

further Work remains to be done. The Commissioner will then issue a written determination of Final 

Acceptance. 

 

14.5 Request for Inspection: Inspection of the Work by the Engineer/Resident Engineer for the 

purpose of Substantial Completion or Final Acceptance shall be made within fourteen (14) Days after 

receipt of the Contractor’s written request therefor. 

 

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or 

Final Acceptance, the Engineer/Resident Engineer determines that there are items of Work still to be 

performed, the Contractor shall promptly perform them and then request a re-inspection. If upon re- 

inspection, the Engineer/Resident Engineer determines that the Work is substantially complete or finally 

accepted, the date of such re-inspection shall be the date of Substantial Completion or Final Acceptance. 

Re-inspection by the Engineer/Resident Engineer shall be made within ten (10) Days after receipt of the 

Contractor’s written request therefor. 

14.7 Initiation of Inspection by the Engineer/Resident Engineer: If the Contractor does not request 

inspection or re-inspection of the Work for the purpose of Substantial Completion or Final Acceptance, 

the Engineer/Resident Engineer may initiate such inspection or re-inspection. 

 

 

ARTICLE 15. LIQUIDATED DAMAGES 

 

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for 

such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions, or 

if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the 

Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and every 

Day that the time consumed in substantially completing the Work exceeds the time allowed therefor; which 

said sum, in view of the difficulty of accurately ascertaining the loss which the City will suffer by reason of 

delay in the Substantial Completion of the Work hereunder, is hereby fixed and agreed as the liquidated 

damages that the City will suffer by reason of such delay, and not as a penalty. This Article 15 shall also 

apply to the Contractor whether or not the Contractor is defaulted pursuant to Chapter X of this Contract. 

Neither the failure to assess liquidated damages nor the granting of any time extension shall operate as a 

waiver or release of any claim the City may have against the Contractor for either actual or liquidated 

damages. 

 

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as either a 

partial or full waiver or discharge of the City’s right to indemnification, or the Contractor’s obligation to 

indemnify the City, or to any other remedy provided for in this Contract or by Law. 

 

15.3 The Commissioner may deduct and retain out of the monies which may become due hereunder, 

the amount of any such liquidated damages; and in case the amount which may become due hereunder shall 

be less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the 

difference. 
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ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION 

 

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use, 

occupy or operate any part of the Work at any time prior to Final Acceptance, upon written notification to 

the Contractor. The Engineer or Resident Engineer, as applicable, shall inspect the part of the Work 

to be taken over, used, occupied, or operated, and will furnish the Contractor with a written statement of the 

Work, if any, which remains to be performed on such part. The Contractor shall not object to, nor interfere 

with, the Commissioner’s decision to exercise the rights granted by Article 16. In the event the 

Commissioner takes over, uses, occupies, or operates any part of the Work: 

 

16.1.1 the Engineer/Resident Engineer shall issue a written determination of Substantial 

Completion with respect to such part of the Work; 

 

16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the 

unfinished Work in accordance with Article 7; 

 

16.1.3 the Contractor’s guarantee on such part of the Work shall begin on the date of such 

use by the City; and; 

 

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in 

accordance with Article 21 as it relates to such part of the Work, except so much thereof as 

may be retained under Articles 24 and 44. 

 

 

CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 17. SUBCONTRACTS 

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of 

the total Contract price fixed in Schedule A of the General Conditions, without prior written permission 

from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be 

performed by a Subcontractor prior to the Contractor entering into a written subcontract with the 

Subcontractor and complying with the provisions of this Article 17. 

 

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the 

Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work and 

materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire if 

required; the proposed subcontract if requested by the Commissioner; and any other information tending to 

prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past experience, and 

financial resources to perform the Work in accordance with the terms and conditions of this Contract. 

 

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the 

Subcontractor in the web based Subcontractor Reporting System through the City’s Payee Information 

Portal (PIP), available at www.nyc.gov/pip.1For each Subcontractor listed, Contractor is required to 

provide the following information: maximum contract value, description of Subcontractor’s Work, start and 

end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, Contractor will 

be required to report in the system the payments made to each Subcontractor within 30 days of making the 

 
1 In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP account 

and using the new system are also available at www.nyc.gov/pip. Additional assistance with PIP may be obtained 

by emailing the Financial Information Services Agency Help Desk at pip@fisa.nyc.gov. 

http://www.nyc.gov/pip
http://www.nyc.gov/pip
mailto:pip@fisa.nyc.gov
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payment. If any of the required information changes throughout the Term of the Contract, Contractor will 

be required to revise the information in the system. 

 

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a 

timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and will 

subject Contractor to liquidated damages in the amount of $100 per day for each day that the Contractor 

fails to identify a Subcontractor along with the required information about the Subcontractor and/or fails 

to report payments to a Subcontractor, beyond the time frames set forth herein or in the notice from the 

City. Article 15 shall govern the issue of liquidated damages. 

 

17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 

sub-subcontract shall be submitted in the same manner as directed above. 

 

17.5 The Commissioner will notify the Contractor in writing whether the proposed Subcontractor 

is approved. If the proposed Subcontractor is not approved, the Contractor may submit another proposed 

Subcontractor unless the Contractor decides to do the Work. No Subcontractor shall be permitted to 

enter or perform any work on the Site unless approved. 

 

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed 

Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and 

completely of all provisions and requirements of this Contract relating either directly or indirectly to the 

Work to be performed and the materials to be furnished under such subcontract, and every such 

Subcontractor shall expressly stipulate that all labor performed and materials furnished by the 
Subcontractor shall strictly comply with the requirements of this Contract. 

 

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the 

Subcontractor’s bid shall include either a copy of the bid cover or a separate information sheet setting forth 

the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and the 

Project’s location. 

 

17.8 The Commissioner’s approval of a Subcontractor shall not relieve the Contractor of any of its 

responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the City 

for the acts or defaults of its Subcontractor and of such Subcontractor’s officers, agents, and employees, 

each of whom shall, for this purpose, be deemed to be the agent or employee of the Contractor to the extent 

of its subcontract. 

 

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience, and 

financial resources (other than due to the Contractor’s failure to make payments where required) to perform 

the Work in accordance with the terms and conditions of this Contract, the Contractor shall promptly 

notify the Commissioner and replace such Subcontractor with a newly approved Subcontractor in 

accordance with this Article 17. 

 

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work 

at the Site maintain all insurance required by Law. 

 

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the 

subcontract and its cost. The subcontract shall provide the following: 

 

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its 

Subcontractor shall contain the same terms and conditions as to method of payment for Work, 

labor, and materials, and as to retained percentages, as are contained in this Contract. 
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17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its 

Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid in 

accordance with Labor Law Section 220. 

 

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section 6-

123 of the Administrative Code, every agreement between the Contractor and a 

Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that the 

Subcontractor shall not engage in any unlawful discriminatory practice as defined in Title VIII 

of the Administrative Code (Section 8-101 et seq.). 

 

17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if 

applicable to the Work. 

 

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to the 

Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according to the 

terms of the said subcontracts, and in case of dispute between the Contractor and its Subcontractor, or 

Subcontractors, as to the amount due and owing, the Commissioner may deduct and withhold from the 

amounts certified under this Contract to be due to the Contractor such sum or sums as may be claimed by 

such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing until such time as such 

claim or claims shall have been finally resolved. 

 

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor shall 

include on each requisition for payment the following data: Subcontractor’s name, value of the subcontract, 

total amount previously paid to Subcontractor for Work previously requisitioned, and the amount, 

including retainage, to be paid to the Subcontractor for Work included in the requisition. 

 

17.14 On Contracts where performance bonds and payment bonds are not executed, the Contractor 

shall include with each requisition for payment submitted hereunder, a signed statement from each and 

every Subcontractor and/or Materialman for whom payment is requested in such requisition. Such signed 

statement shall be on the letterhead of the Subcontractor and/or Materialman for whom payment is 

requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in full for all 

Work performed and/or material supplied to date, exclusive of any amount retained and any amount 

included on the current requisition, and (ii) state the total amount of retainage to date, exclusive of any 

amount retained on the current requisition. 

 

 

ARTICLE 18. ASSIGNMENTS 

 

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the 

right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of attorney 

or otherwise any of the monies due or to become due under this Contract, unless the previous written 

consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to a 

particular assignment shall not dispense with the necessity of such consent to any further or other 

assignments. 

 

18.2 Such assignment, transfer, conveyance or other disposition of this Contract shall not be valid 

until filed in the office of the Commissioner and the Comptroller, with the written consent of the 

Commissioner endorsed thereon or attached thereto. 

 

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment, 
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transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract. The 

City shall thereupon be relieved and discharged from any further liability to the Contractor, its assignees, 

transferees or sublessees, who shall forfeit and lose all monies therefor earned under the Contract, except so 

much as may be required to pay the Contractor’s employees. 

 

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the 

Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York. 

 

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality having 

authority to accept such assignment. 

 

 

CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE 

ARTICLE 19.  SECURITY DEPOSIT 

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure 

that the successful bidder executes the Contract and furnishes the required payment and performance 

security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to 

execute the Contract and furnish the required payment and performance security, the City shall retain such 

bid security as set forth in the Information for Bidders. If the successful bidder executes the 

Contract and furnishes the required payment and performance security, the City shall return the bid security 

within a reasonable time after the furnishing of such bonds and execution of the Contract by the City. 

 

19.2 If performance and payment bonds are not required, the bid security shall be retained by the City 

as security for the Contractor’s faithful performance of the Contract. If partial payments are provided, the 

bid security will be returned to the Contractor after the sum retained under Article 21 equals the amount of 

the bid security, subject to other provisions of this Contract. If partial payments are not provided, the bid 

security will be released when final payment is certified by the City for payment. 

 

19.3 If the Contractor is declared in default under Article 48 prior to the return of the deposit, or if any 

claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the 

Comptroller may deem necessary, may be retained and then applied by the Comptroller: 

 

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by reason 

of or resulting from such default, including the cost of re-letting and liquidated damages; or 

 

19.3.2 To indemnify the City against any and all claims. 

 

 

ARTICLE 20. PAYMENT GUARANTEE 

 

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are 

executed, this Article 20 does not apply. 

 

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment bond 

or where the Contract does not require a payment bond for one hundred (100%) percent of the Contract 

price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all lawful claims 

for: 

 

20.2.1 Wages and compensation for labor performed and/or services rendered; and 
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20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or 

not, when demands have been filed with the City as provided hereinafter by any person, 

firm, or corporation which furnished labor, material, equipment, supplies, or any combination 

thereof, in connection with the Work performed hereunder (hereinafter referred to as the 

“beneficiary”) at the direction of the City or the Contractor. 

 

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions: 

 

20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred 

(100%) percent of the value of the Contract Work, the payment bond provided by the 

Contractor shall be primary (and non-contributing) to the payment guarantee provided under 

this Article 20. 

 

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2 

provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4 

and 20.3.5. 

 

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or 

material for the Work from suing the Contractor for any amounts due and owing the 

beneficiary by the Contractor. 

 

20.3.4 Every person who has furnished labor or material, to the Contractor or to a 

Subcontractor of the Contractor, in the prosecution of the Work and who has not been paid 

in full therefor before the expiration of a period of ninety (90) Days after the date on which the 

last of the labor was performed or material was furnished by him/her for which the claim is 

made, shall have the right to sue on this payment guarantee in his/her own name for the amount, 

or the balance thereof, unpaid at the time of commencement of the action; provided, however, 

that a person having a direct contractual relationship with a Subcontractor of the Contractor 

but no contractual relationship express or implied with the Contractor shall not have a right 

of action upon the guarantee unless he/she shall have given written notice to the Contractor 

within one hundred twenty (120) Days from the date on which the last of the labor was 

performed or the last of the material was furnished, for which his/her claim is made, stating 

with substantial accuracy the amount claimed and the name of the party to whom the material 

was furnished or for whom the labor was performed. The notice shall be served by delivering 

the same personally to the Contractor or by mailing the same by registered mail, postage 

prepaid, in an envelope addressed to the Contractor at any place where it maintains an office 

or conducts its business; provided, however, that where such notice is actually received by 

the Contractor by other means, such notice shall be deemed sufficient. 

 

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee 

shall be commenced after the expiration of the one-year limitations period set forth in Section 

137(4)(b) of the State Finance Law. 

 

20.3.6 The Contractor shall promptly forward to the City any notice or demand received 

pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the notice 

or demand and shall forward to the City any documents the City requests concerning the notice 

or demand. 

 

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall be 

presented to the Engineer along with all written documentation concerning the demand which 

the Engineer deems reasonably appropriate or necessary, which may include, but shall not be 
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limited to: the subcontract; any invoices presented to the Contractor for payment; the notarized 

statement of the beneficiary that the demand is due and payable, that a request for payment has 

been made of the Contractor and that the demand has not been paid by the Contractor within 

the time allowed for such payment by the subcontract; and copies of any correspondence 

between the beneficiary and the Contractor concerning such demand. The City shall notify the 

Contractor that a demand has been made. The Contractor shall inform the City of any 

defenses to the demand and shall forward to the City any documents the City requests 

concerning the demand. 

 

20.3.8 The City shall make payment only if, after considering all defenses presented by the 

Contractor, it determines that the payment is due and owing to the beneficiary making the 

demand. 

 

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs, 

including, but not limited to, attorneys’ fees, except to the extent required by State Finance Law 

Section 137. 

20.3.10  

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold from 

any payment otherwise due and owing to the Contractor under this Contract an amount sufficient to satisfy 

the demand. 

 

20.4.1 In the event the City determines that the demand is valid, the City shall notify the 

Contractor of such determination and the amount thereof and direct the Contractor to 

immediately pay such amount to the beneficiary. In the event the Contractor, within seven 

(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such failure 

shall constitute an automatic and irrevocable assignment of payment by the Contractor to the 

beneficiary for the amount of the demand determined by the City to be valid. The Contractor, 

without further notification or other process, hereby gives its unconditional consent to such 

assignment of payment to the beneficiary and authorizes the City, on its behalf, to take all 

necessary actions to implement such assignment of payment, including without limitation the 

execution of any instrument or documentation necessary to effectuate such assignment. 

 

20.4.2 In the event that the amount otherwise due and owing to the Contractor by the City 

is insufficient to satisfy such demand, the City may, at its option, require payment from the 

Contractor of an amount sufficient to cover such demand and exercise any other right to 

require or recover payment which the City may have under Law or Contract. 

 

20.4.3 In the event the City determines that the demand is invalid, any amount withheld 

pending the City’s review of such demand shall be paid to the Contractor; provided, however, 

no lien has been filed. In the event a claim or an action has been filed, the terms and conditions 

set forth in Article 23 shall apply. In the event a lien has been filed, the parties will be 

governed by the provisions of the Lien Law of the State of New York. 

 

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving 

disputes in accordance with the PPB Rules, where applicable. 

 

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this Article 

20, such determination and any defenses and counterclaims raised by the Contractor shall be taken into 

account in evaluating the Contractor’s performance. 

 

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of  all 
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persons with valid and lawful claims against the Contractor relating to the Work. 

 

20.8 The Contractor shall not require any performance, payment or other bonds of any 

Subcontractor if this Contract does not require such bonds of the Contractor. 

 

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner 

consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or materials 

to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all of the 

rights and remedies afforded to such persons by such section, including but not limited to, the right to 

commence an action against the City on the payment guarantee provided by this Article 20 within the one-

year limitations period set forth in Section 137(4)(b). 

 

 

ARTICLE 21. RETAINED PERCENTAGE 

 

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for  payment 

in each partial payment voucher. 
 

21.2 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded does not exceed one million ($1,000,000) dollars, then 

as further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for payment 

in each partial payment voucher. 

 

21.3 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, up to ten (10%) percent of the value of Work certified for 

payment in each partial payment voucher. The percentage to be retained is set forth in Schedule A of the 

General Conditions. 

 

 

ARTICLE 22. INSURANCE 

 

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of 

insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and special 

conditions specified in Schedule A). Such insurance shall be maintained from the date the Contractor is 

required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of completion of all 

required Work (including punch list work as certified in writing by the Resident Engineer), except for 

insurance required pursuant to Article 22.1.4, which may terminate upon Substantial Completion of the 

Contract. All insurance shall meet the requirements set forth in this Article 22. Wherever this Article 

requires that insurance coverage be “at least as broad” as a specified form (including all ISO forms), there is 

no obligation that the form itself be used, provided that the Contractor can demonstrate that the alternative 

form or endorsement contained in its policy provides coverage at least as broad as the specified form. 

 

22.1.1 Commercial General Liability Insurance: The Contractor shall provide Commercial 

General Liability Insurance covering claims for property damage and/or bodily injury, 

including death, which may arise from any of the operations under this Contract. Coverage 

under this insurance shall be at least as broad as that provided by the latest edition of Insurance 
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Services Office (“ISO”) Form CG 0001. Such insurance shall be “occurrence” based rather than 

“claims-made” and include, without limitation, the following types of coverage: premises 

operations; products and completed operations; contractual liability (including the tort liability 

of another assumed in a contract); broad form property damage; independent contractors; 

explosion, collapse and underground (XCU); construction means and methods; and incidental 

malpractice. Such insurance shall contain a “per project” aggregate limit, as specified in 

Schedule A, that applies separately to operations under this Contract. 

 

22.1.1(a) Such Commercial General Liability Insurance shall name the City as an Additional 

Insured. Coverage for the City shall specifically include the City’s officials and employees, 

be at least as broad as the latest edition of ISO Form CG 20 10 and provide completed 

operations coverage at least as broad as the latest edition of ISO Form CG 20 37. 

 

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities 

designated as additional insureds in Schedule A but only for claims arising from the 

Contractor’s operations under this Contract, with coverage at least as broad as the latest 

edition of ISO Form CG 20 26. 

 

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1 

RCNY Section 101-08, the Contractor shall provide Commercial General Liability 

Insurance with limits of at least those required by 1 RCNY section 101-08 or greater limits 

required by the Agency in accordance with Schedule A. If the Work does not require such a 

permit, the minimum limits shall be those provided for in Schedule A. 

 

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be 

delivered to the City, such Commercial General Liability shall include, or be endorsed to 

include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation, 

liability arising from navigation of such vessels prior to delivery to and acceptance by the 

City. 

 

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to 

provide, Workers Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance in accordance with the Laws of the State of New York on behalf of all 

employees providing services under this Contract (except for those employees, if any, for 

which the Laws require insurance only pursuant to Article 22.1.3). 

 

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance: If 

specified in Schedule A of the General Conditions or if required by Law, the Contractor shall 

provide insurance in accordance with the United States Longshoremen’s and Harbor Workers 

Act and/or the Jones Act, on behalf of all qualifying employees providing services under this 

Contract. 

 

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the 

Contractor shall provide Builders Risk Insurance on a completed value form for the total value 

of the Work through Substantial Completion of the Work in its entirety. Such insurance shall 

be provided on an All Risk basis and include coverage, without limitation, for windstorm 

(including named windstorm), storm surge, flood and earth movement. Unless waived by the 

Commissioner, it shall include coverage for ordinance and law, demolition and increased costs 

of construction, debris removal, pollutant clean up and removal, and expediting costs. Such 

insurance shall cover, without limitation, (a) all buildings and/or structures involved in the 
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Work, as well as temporary structures at the Site, and (b) any property that is intended to 

become a permanent part of such building or structure, whether such property is on the Site, in 

transit or in temporary storage. Policies shall name the Contractor as Named Insured and list 

the City as both an Additional Insured and a Loss Payee as its interest may appear. 

 

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an 

occupied facility, occupancy of such facility is permitted without the consent of the 

issuing insurance company. 

 

22.1.4(b) Such insurance may be provided through an Installation Floater, at the 

Contractor’s option, if it otherwise conforms with the requirements of this Article 

22.1.4. 

 

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide 

Commercial Automobile Liability Insurance for liability arising out of ownership, 

maintenance or use of any owned (if any), non-owned and hired vehicles to be used in 

connection with this Contract. Coverage shall be at least as broad as the latest edition of ISO 

Form CA0001. If vehicles are used for transporting hazardous materials, the Automobile 

Liability Insurance shall be endorsed to provide pollution liability broadened coverage for 

covered vehicles (endorsement CA 99 48) as well as proof of MCS 90. 

 

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to 

maintain, Contractors Pollution Liability Insurance covering bodily injury and property 

damage. Such insurance shall provide coverage for actual, alleged or threatened emission, 

discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including any 

loss, cost or expense incurred as a result of any cleanup of pollutants (including asbestos) or in 

the investigation, settlement or defense of any claim, action, or proceedings arising from the 

operations under this Contract. Such insurance shall be in the Contractor’s name and list the 

City as an Additional Insured and any other entity specified in Schedule A. Coverage shall 

include, without limitation, (a) loss of use of damaged property or of property that has not been 

physically injured, (b) transportation, and (c) non- owned disposal sites. 

 

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the 

City’s officials and employees and be at least as broad as provided to the Contractor for 

this Project. 

 

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have a 

retroactive date on or before the effective date of this Contract, and continuous coverage 

shall be maintained, or an extended discovery period exercised, for a period of not less 

than three (3) years from the time the Work under this Contract is completed. 

 

22.1.7 Marine Insurance: 

 

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of the 

General Conditions or if the Contractor engages in marine operations in the execution of 

any part of the Work, the Contractor shall maintain, or cause the Subcontractor doing 

such Work to maintain, Marine Protection and Indemnity Insurance with coverage at 

least as broad as Form SP-23. The insurance shall provide coverage for the Contractor 

or Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured for bodily injury and property damage arising from marine operations under this 
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Contract. Coverage shall include, without limitation, injury or death of crew members 

(if not fully provided through other insurance), removal of wreck, damage to piers, 

wharves and other fixed or floating objects and loss of or damage to any other vessel or 

craft, or to property on such other vessel or craft. 

 

22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Hull and Machinery Insurance with coverage for the Contractor or 

Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) as Additional Insured at least as broad as the latest edition of 

American Institute Tug Form for all tugs used under this Contract and Collision 

Liability at least as broad as the latest edition of American Institute Hull Clauses. 

 

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Marine Pollution Liability Insurance covering itself (or the 

Subcontractor doing such Work) as Named Insured and the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured. Coverage shall be at least as broad as that provided by the latest edition of Water 

Quality Insurance Syndicate Form and include, without limitation, liability arising from 

the discharge or substantial threat of a discharge of oil, or from the release or threatened 

release of a hazardous substance including injury to, or economic losses resulting from, 

the destruction of or damage to real property, personal property or natural resources. 

 

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits 

and with such conditions, as are specified in Schedule A of the General Conditions. 

 

22.2 General Requirements for Insurance Coverage and Policies: 

 

22.2.1 All required insurance policies shall be maintained with companies that may lawfully 

issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and 

Poor’s rating of at least A, unless prior written approval is obtained from the City Corporation 

Counsel. 

 

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all 

required policies and all deductibles and self-insured retentions to which such policies are 

subject, whether or not the City is an insured under the policy. 

 

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the 

Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial 

accounts in lieu of required insurance. 

 

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to Schedule 

A of the General Conditions shall be the greater of (i) the minimum limits set forth in 

Schedule A or (ii) the limits provided to the Contractor as Named Insured under all primary, 

excess, and umbrella policies of that type of coverage. 

 

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through 

primary policies or a combination of primary and excess/umbrella policies, so long as all 

policies provide the scope of coverage required herein. 
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22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non- 

contributing to any insurance or self-insurance maintained by the City. 

 

22.3 Proof of Insurance: 

 

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for 

insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of insurance 

in accordance with this Article 22.3 within ten (10) Days of award. For insurance provided 

pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by the 

Commissioner or ten (10) Days prior to the commencement of the portion of the Work 

covered by such policy, whichever is earlier. 

 

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the 

Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’ 

Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ Compensation 

Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used 

by the New York State Workers’ Compensation Board; or other proof of insurance in a form 

acceptable to the Commissioner. For Disability Benefits Insurance provided pursuant to Article 

22.1.2, the Contractor shall submit DB-120.1 - Certificate Of Insurance Coverage Under The 

NYS Disability Benefits Law, Request for WC/DB Exemption (Form CE-200); equivalent or 

successor forms used by the New York State Workers’ Compensation Board; or other proof of 

insurance in a form acceptable to the Commissioner. ACORD forms are not acceptable. 

 

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the 

Contractor shall submit one or more Certificates of Insurance on forms acceptable to the 

Commissioner. All such Certificates of Insurance shall certify (a) the issuance and 

effectiveness of such policies of insurance, each with the specified minimum limits (b) for 

insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in 

Schedule A is an Additional Insured thereunder; (c) in the event insurance is required pursuant 

to Article 22.1.6 and/or Article 22.1.7, that the City is an Additional Insured thereunder; (d) the 

company code issued to the insurance company by the National Association of Insurance 

Commissioners (the NAIC number); and (e) the number assigned to the Contract by the City. 

All such Certificates of Insurance shall be accompanied by either a duly executed “Certification 

by Insurance Broker or Agent” in the form contained in Part III of Schedule A or copies of all 

policies referenced in such Certificate of Insurance as certified by an authorized representative 

of the issuing insurance carrier. If any policy is not available at the time of submission, certified 

binders may be submitted until such time as the policy is available, at which time a certified 

copy of the policy shall be submitted. 

 

22.3.4 Documentation confirming renewals of insurance shall be submitted to the 

Commissioner prior to the expiration date of coverage of policies required under this Contract. 

Such proofs of insurance shall comply with the requirements of Articles 22.3.2 and 22.3.3. 

 

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of 

insurance provided pursuant to this Article 22 upon the demand for such policy by the 

Commissioner or the City Corporation Counsel. 

 

22.4 Operations of the Contractor: 

 

22.4.1 The Contractor shall not commence the Work unless and until all required 

certificates have been submitted to and accepted by the Commissioner. Acceptance by the 
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Commissioner of a certificate does not excuse the Contractor from securing insurance 

consistent with all provisions of this Article 22 or of any liability arising from its failure to do 

so. 

 

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in the 

manner, form, and limits required by this Contract and shall be authorized to perform Work 

only during the effective period of all required coverage. 

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended or 

otherwise terminated, for whatever cause, the Contractor shall immediately stop all Work, and 

shall not recommence Work until authorized in writing to do so by the Commissioner. Upon 

quitting the Site, except as otherwise directed by the Commissioner, the Contractor shall 

leave all plant, materials, equipment, tools, and supplies on the Site. Contract time shall 

continue to run during such periods and no extensions of time will be granted. The 

Commissioner may also declare the Contractor in default for failure to maintain required 

insurance. 

 

22.4.4 In the event the Contractor receives notice, from an insurance company or other 

person, that any insurance policy required under this Article 22 shall be cancelled or terminated 

(or has been cancelled or terminated) for any reason, the Contractor shall immediately forward 

a copy of such notice to both the Commissioner and the New York City Comptroller, attn: 

Office of Contract Administration, Municipal Building, One Centre Street, room 1005, New 

York, New York 10007. Notwithstanding the foregoing, the Contractor shall ensure that there 

is no interruption in any of the insurance coverage required under this Article 22. 

 

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an 

insurance policy maintained in accordance with this Article 22, the Contractor shall notify in 

writing all insurance carriers that issued potentially responsive policies of any such event 

relating to any operations under this Contract (including notice to Commercial General 

Liability insurance carriers for events relating to the Contractor’s own employees) no later 

than 20 days after such event. For any policy where the City is an Additional Insured, such 

notice shall expressly specify that “this notice is being given on behalf of the City of New York 

as Insured as well as the Named Insured.” Such notice shall also contain the following 

information: the number of the insurance policy, the name of the named insured, the date and 

location of the damage, occurrence, or accident, and the identity of the persons or things 

injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice to 

the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division, New 

York City Law Department, 100 Church Street, New York, New York 10007. 

 

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give rise 

to a claim under any insurance policy required under this Article 22, the Contractor shall at all 

times fully cooperate with the City with regard to such potential or actual claim. 

 

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to 

procure insurance with regard to any operations under this Contract and requires such Subcontractor to 

name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the 

Subcontractor name the City, including its officials and employees, as an Additional Insured with coverage 

at least as broad as the most recent edition of ISO Form CG 20 26. 

 

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the 

Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set forth 

in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such documents 
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are to be sent to the Commissioner’s address as provided elsewhere in this Contract. 

 

22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2, 

22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees, for 

any damages or losses that are covered under any insurance required under this Article 22 (whether or not 

such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to the 

operations of the Contractor and/or its employees, agents, or Subcontractors. 

 

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the 

requirements of this Article 22, the Contractor shall ensure that any such self-insurance program provides 

the City with all rights that would be provided by traditional insurance under this Article 22, including but 

not limited to the defense and indemnification obligations that insurers are required to undertake in liability 

policies. 

 

22.9 Materiality/Non-Waiver: The Contractor’s failure to secure policies in complete conformity 

with this Article 22, or to give an insurance company timely notice of any sort required in this Contract or to 

do anything else required by this Article 22 shall constitute a material breach of this Contract. Such breach 

shall not be waived or otherwise excused by any action or inaction by the City at any time. 

 

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no effect 

unless Contractor maintains Workers’ Compensation Insurance for the term of this Contract to the extent 

required and in compliance with the New York State Workers’ Compensation Law. 

 

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or otherwise 

shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the City from 

exercising any rights or taking such other actions available to it under any other provisions of this Contract 

or Law. 

 

 

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS 

 

23.1 If any claim shall be made by any person or entity (including Other Contractors with the 

City on this Project) against the City or against the Contractor and the City for any of the following: 

 

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in 

Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of the 

Comptroller may not be paid by an insurance company (for any reason whatsoever); or 

 

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred 

to in Article 57; or 

 

(c) Damage claimed to have been caused directly or indirectly by the failure of  the 

Contractor to perform the Work in strict accordance with this Contract, 

 

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld by 

the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in 

his/her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the monies so 

withheld. 

 

23.2 If an action on such claim is timely commenced and the liability of the City, or the Contractor, 
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or both, shall have been established therein by a final judgment of a court of competent jurisdiction, or if 

such claim shall have been admitted by the Contractor to be valid, the Comptroller shall pay such 

judgment or admitted claim out of the monies retained by the Comptroller under the provisions of this 

Article 23, and return the balance, if any, without interest, to the Contractor. 

 

 

ARTICLE 24. MAINTENANCE AND GUARANTY 

 

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may 

determine, any finished Work in which defects of materials or workmanship may appear or to which damage 

may occur because of such defects, during the one (1) year period subsequent to the date of Substantial 

Completion (or use and occupancy in accordance with Article 16), except where other periods of 

maintenance and guaranty are provided for in Schedule A. 

 

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon filing 

its requisition for payment on Substantial Completion, shall deposit with the Commissioner a sum 

equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions) in 

cash or certified check upon a state or national bank and trust company or a check of such bank and trust 

company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or 

obligations of the City, which the Comptroller may approve as of equal value with the sum so required. 

 

24.3 In lieu of the above, the Contractor may make such security payment to the City by authorizing 

the Commissioner in writing to deduct the amount from the Substantial Completion payment which shall 

be deemed the deposit required above. 

 

24.4 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner 

shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date of 

Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of the 

guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor without 

interest within thirty (30) Days after certification by the Commissioner to the Comptroller that the 

Contractor has faithfully performed all of its obligations hereunder. 

 

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such 

defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days 

subsequent to the expiration of the one (1) year period or other periods provided for herein. 

 

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged Work 

promptly after receiving such notice, the Commissioner shall have the right to have the Work done by 

others in the same manner as provided for in the completion of a defaulted Contract, under Article 51. 

 

24.7 If the security payment so deposited is insufficient to cover the cost of such Work, the 

Contractor shall be liable to pay such deficiency on demand by the Commissioner. 

 

24.8 The Engineer’s certificate setting forth the fair and reasonable cost of repairing, replacing, 

rebuilding or restoring any damaged or defective Work when performed by one other than the Contractor, 

shall be binding and conclusive upon the Contractor as to the amount thereof. 

 

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and 

materials required by this Contract in the name of the City and shall deliver same to the Commissioner. All 

of the City’s rights and title and interest in and to said manufacturers’ warranties and guaranties may be 

assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the 
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premises into which the equipment and materials have been installed. 

 

 

CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM 

ARTICLE 25.  CHANGES 

25.1 Changes may be made to this Contract only as duly authorized in writing by the 

Commissioner in accordance with the Law and this Contract. All such changes, modifications, and 

amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor. 

 

25.2 Contract changes will be made only for Work necessary to complete the Work included in the 

original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes are 

not permitted for any material alteration in the scope of Work in the Contract. 

 

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to a 

written change order. Adjustments to price shall be computed in one or more of the following ways: 

 

25.3.1 By applicable unit prices specified in the Contract; and/or 

 

25.3.2 By agreement of a fixed price; and/or 

 

25.3.3 By time and material records; and/or 

 

25.3.4 In any other manner approved by the CCPO. 

 

25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and 

may be post-audited by the Comptroller and/or the Agency. 

 

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK 

 

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the Contractor 

is directed to provide which is in excess of one hundred twenty-five (125%) percent of the estimated quantity 

for that item set forth in the bid schedule. 

 

26.1.1 For any unit price item, the Contractor will be paid at the unit price bid for any quantity 

up to one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule. If during the progress of the Work, the actual quantity of any unit 

price item required to complete the Work approaches the estimated quantity for that item, and 

for any reason it appears that the actual quantity of any unit price item necessary to complete 

the Work will exceed the estimated quantity for that item by twenty- five (25%) percent, the 

Contractor shall immediately notify the Engineer of such anticipated overrun. The 

Contractor shall not be compensated for any quantity of a unit price item provided which is in 

excess of one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule without written authorization from the Engineer. 

 

26.1.2 If the actual quantity of any unit price item necessary to complete the Work will exceed 

one hundred twenty five (125%) percent of the estimated quantity for that item set forth in the 

bid schedule, the City reserves the right and the Contractor agrees to negotiate a new unit 

price for such item. In no event shall such negotiated new unit price exceed the unit bid price. If 

the City and Contractor cannot agree on a new unit price, then the City shall order the 

Contractor and the Contractor agrees to provide additional quantities of the item on the 
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basis of time and material records for the actual and reasonable cost as determined under 

Article 26.2, but in no event at a unit price exceeding the unit price bid. 

 

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance 

with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable 

estimated cost of the items set forth below. For Extra Work where payment is based on time and 

material records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the 

actual and reasonable cost of the items set forth below, calculated in accordance with the formula specified 

therein, if any. 

 

26.2.1 Necessary materials (including transportation to the Site); plus 

 

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage caps) 

and supplemental benefits; plus 

 

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not 

incorporated into such Extra Work; plus 

 

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as 

applicable), necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per operating hour: (.035) 

x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the lower of either 

seventy-five percent of the monthly prorated rental rates established in “The AED Green Book, 

Rental Rates and Specifications for Construction Equipment” published by Equipment Watch 

(the “Green Book”), or seventy-five percent of the monthly prorated rental rates established in 

the “Rental Rate Blue Book for Construction Equipment” published by Equipment Watch (the 

“Blue Book”) (the applicable Blue Book rate being for rental only without the addition of any 

operational costs listed in the Blue Book). The reasonable rental value is deemed to be inclusive 

of all operating costs except for fuel/energy consumption and equipment operator’s 

wages/costs. For multiple shift utilization, reimbursement shall be calculated as follows: first 

shift shall be seventy-five (75%) percent of such rental rates; second shift shall be sixty (60%) 

percent of the first shift rate; and third shift shall be forty (40%) percent of the first shift rate. 

Equipment on standby shall be reimbursed at one-third (1/3) the prorated monthly rental rate. 

Contractor-owned (or Subcontractor-owned, as applicable) equipment includes equipment 

from rental companies affiliated with or controlled by the Contractor (or Subcontractor, as 

applicable), as determined by the Commissioner. In establishing cost reimbursement for non-

operating Contractor-owned (or Subcontractor-owned, as applicable) equipment (scaffolding, 

sheeting systems, road plates, etc.), the City may restrict reimbursement to a purchase-

salvage/life cycle basis if less than the computed rental costs; plus 

 

26.2.5 Necessary installation and dismantling of such plant and equipment, including 

transportation to and from the Site, if any, provided that, in the case of non- 

Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented 

from a third party, the cost of installation and dismantling are not allowable if such 

costs are included in the rental rate; plus 

 

26.2.6 Necessary fees charged by governmental entities; plus 

26.2.7 Necessary construction-related service fees charged by non-governmental entities, such 

as landfill tipping fees; plus 
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26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, as 

applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per hour of operation: 

(.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the right to direct 

the purchase of non-operating equipment (scaffolding, sheeting systems, road plates, etc.), with 

payment on a purchase-salvage/life cycle basis, if less than the projected rental costs; plus 

 

26.2.9 Workers’ Compensation Insurance, and any insurance coverage expressly required 

by the City for the performance of the Extra Work which is different than the types of 

insurance required by Article 22 and Schedule A of the General Conditions. The cost of 

Workers’ Compensation Insurance is subject to applicable payroll limitation caps and shall 

be based upon the carrier’s Manual Rate for such insurance derived from the applicable class 

Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New York State 

Department of Financial Services, and with the exception of experience rating, rate modifiers as 

promulgated by the New York Compensation Insurance Rating Board (“NYCIRB”); plus 

 

26.2.10 Additional costs incurred as a result of the Extra Work for performance and 

payment bonds; plus 

 

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5 as 

compensation for overhead, except that no percentage for overhead will be allowed on Payroll 

Taxes or on the premium portion of overtime pay or on sales and personal property taxes. 

Overhead shall include without limitation, all costs and expenses in connection with 

administration, management superintendence, small tools, and insurance required by Schedule 

A of the General Conditions other than Workers’ Compensation Insurance; plus 

 

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the 

items in Article 26.2.11, as compensation for profit, except that no percentage for profit will be 

allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and personal 

property taxes; plus 

 

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as 

compensation for overhead and profit. 

 

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor’s own 

forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering Audit 

Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional 

allowance of five (5%) percent to cover the Contractor’s overhead and profit. 

 

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract Work, 

the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the difference 

between the cost of such Extra Work and of the omitted or reduced Work. 

 

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work 

in accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article 

25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit by the 

EAO, may, at the option of the Commissioner, be substituted for the cost plus a percentage method provided in 

Article 26.2; provided, however, that if the Extra Work is performed by a Subcontractor, the Contractor shall 

not be entitled to receive more than an additional allowance of five (5%) percent for overhead and profit over 
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the cost of such Subcontractor’s Work as computed in accordance with Article 26.2. 

 

 

ARTICLE 27. RESOLUTION OF DISPUTES 

 

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1 that 

arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions of this 

Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated herein shall be 

the exclusive means of resolving any such disputes. 

 

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other 

sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade 

secrets (as interpreted by the courts of New York State) relating to proprietary rights in 

computer software. 

 

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by the 

Contract, the interpretation of Contract documents, the amount to be paid for Extra Work or 

disputed work performed in connection with the Contract, the conformity of the Contractor’s 

Work to the Contract, and the acceptability and quality of the Contractor’s Work; such 

disputes arise when the Engineer, Resident Engineer, Engineering Audit Officer, or other 

designee of the Commissioner makes a determination with which the Contractor disagrees. 

 

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a 

reasoned explanation for the determination based on the information and evidence presented to the party 

making the determination. Failure to make such determination within the time required by this Article 27 

shall be deemed a non-determination without prejudice that will allow application to the next level. 

 

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this 

Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work as 

directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall 

constitute a waiver by the Contractor of its claim. 

 

27.4 Presentation of Disputes to Commissioner. 

 

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing 

(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the 

determination or action that is the subject of the dispute. This notice requirement shall not be read to replace 

any other notice requirements contained in the Contract. The Notice of Dispute shall include all the facts, 

evidence, documents, or other basis upon which the Contractor relies in support of its position, as well as a 

detailed computation demonstrating how any amount of money claimed by the Contractor in the dispute was 

arrived at. Within thirty (30) Days after receipt of the detailed written submission comprising the complete 

Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner shall submit to the Commissioner all materials he or she deems pertinent to the dispute. 

Following initial submissions to the Commissioner, either party may demand of the other the production of 

any document or other material the demanding party believes may be relevant to the dispute. The requested 

party shall produce all relevant materials that are not otherwise protected by a legal privilege recognized by 

the courts of New York State. Any question of relevancy shall be determined by the Commissioner whose 

decision shall be final. Willful failure of the Contractor to produce any requested material whose relevancy 

the Contractor has not disputed, or whose relevancy has been affirmatively determined, shall constitute a 

waiver by the Contractor of its claim. 
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27.4.1 Commissioner Inquiry. The Commissioner shall examine the material and may, 

in his or her discretion, convene an informal conference with the Contractor, the ACCO, and 

the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner to resolve the issue by mutual consent prior to reaching a determination. The 

Commissioner may seek such technical or other expertise as he or she shall deem appropriate, 

including the use of neutral mediators, and require any such additional material from either or 

both parties as he or she deems fit. The Commissioner’s ability to render, and the effect of, a 

decision hereunder shall not be impaired by any negotiations in connection with the dispute 

presented, whether or not the Commissioner participated therein. The Commissioner may or, 

at the request of any party to the dispute, shall compel the participation of any Other 

Contractor with a contract related to the Work of this Contract, and that Contractor shall be 

bound by the decision of the Commissioner. Any Other Contractor thus brought into the 

dispute resolution proceeding shall have the same rights and obligations under this Article 27 as 

the Contractor initiating the dispute. 

 

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all 

materials and information, or such longer time as may be agreed to by the parties, the 

Commissioner shall make his or her determination and shall deliver or send a copy of such 

determination to the Contractor, the ACCO, and Engineer, Resident Engineer, Engineering 

Audit Officer, or other designee of the Commissioner, as applicable, together with a 

statement concerning how the decision may be appealed. 

 

27.4.3 Finality of Commissioner’s Decision. The Commissioner’s decision shall be final 

and binding on all parties, unless presented to the Contract Dispute Resolution Board pursuant 

to this Article 27. The City may not take a petition to the Contract Dispute Resolution Board. 

However, should the Contractor take such a petition, the City may seek, and the Contract 

Dispute Resolution Board may render, a determination less favorable to the Contractor and 

more favorable to the City than the decision of the Commissioner. 

 

27.5 Presentation of Dispute to the Comptroller. Before any dispute may be brought by the 

Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the 

Comptroller for his or her review, investigation, and possible adjustment. 

 

27.5.1 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a 

decision by the Commissioner, the Contractor shall submit to the Comptroller and to the 

Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of Claim 

shall consist of (i) a brief written statement of the substance of the dispute, the amount of 

money, if any, claimed and the reason(s) the Contractor contends the dispute was wrongly 

decided by the Commissioner; (ii) a copy of the written decision of the Commissioner; and 

(iii) a copy of all materials submitted by the Contractor to the Agency, including the Notice 

of Dispute. The Contractor may not present to the Comptroller any material not presented to 

the Commissioner, except at the request of the Comptroller. 
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27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency 

shall make available to the Comptroller a copy of all material submitted by the Agency to the 

Commissioner in connection with the dispute. The Agency may not present to the 

Comptroller any material not presented to the Commissioner except at the request of the 

Comptroller. 

 

27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute and, 

in the course of such investigation, may exercise all powers provided in Sections 7-201 and 7-

203 of the Administrative Code. In addition, the Comptroller may demand of either party, and 

such party shall provide, whatever additional material the Comptroller deems pertinent to the 

claim, including original business records of the Contractor. Willful failure of the Contractor 

to produce within fifteen (15) Days any material requested by the Comptroller shall constitute 

a waiver by the Contractor of its claim. The Comptroller may also schedule an informal 

conference to be attended by the Contractor, Agency representatives, and any other personnel 

desired by the Comptroller. 

 

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller 

shall have forty-five (45) Days from his or her receipt of all materials referred to in Article 

27.5.3 to investigate the disputed claim. The period for investigation and compromise may be 

further extended by agreement between the Contractor and the Comptroller, to a maximum of 

ninety (90) Days from the Comptroller’s receipt of all materials. The Contractor may not 

present its petition to the Contract Dispute Resolution Board until the period for investigation 

and compromise delineated in this Article 27.5.4 has expired. In compromising or adjusting 

any claim hereunder, the Comptroller may not revise or disregard the terms of the Contract 

between the parties. 

 

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board 

composed of: 

 

27.6.1 The chief administrative law judge of the Office of Administrative Trials and 

Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as 

chairperson, and may adopt operational procedures and issue such orders consistent with 

this Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s 

functions, including, but not limited to, granting extensions of time to present or respond to 

submissions; 

 

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background to 

consider and resolve the merits of the dispute and shall not have participated personally and 

substantially in the particular matter that is the subject of the dispute or report to anyone who 

so participated; and 

 

27.6.3 A person with appropriate expertise who is not an employee of the City. This person 

shall be selected by the presiding administrative law judge from a prequalified panel of 

individuals, established and administered by OATH with appropriate background to act as 

decision-makers in a dispute. Such individual may not have a contract or dispute with the City 

or be an officer or employee of any company or organization that does, or regularly represents 

persons, companies, or organizations having disputes with the City. 

 

27.7 Petition to the Contract Dispute Resolution Board. In the event the claim has not been 

settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor, 

within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the 



CITY OF NEW YORK 49 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

Commissioner’s determination. 

 

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its 

dispute to the Contract Dispute Resolution Board in the form of a petition, which shall include 

(i) a brief written statement of the substance of the dispute, the amount of money, if any, 

claimed, and the reason(s) the Contractor contends the dispute was wrongly decided by the 

Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies of all 

materials submitted by the Contractor to the Agency; (iv) a copy of the written decision 

of the Comptroller, if any, and (v) copies of all correspondence with, or written material 

submitted by the Contractor, to the Comptroller. The Contractor shall concurrently submit 

four (4) complete sets of the Petition: one set to the City Corporation Counsel (Attn: 

Commercial and Real Estate Litigation Division) and three (3) sets to the Contract Dispute 

Resolution Board at OATH’s offices with proof of service on the City Corporation Counsel. In 

addition, the Contractor shall submit a copy of the written statement of the substance of the 

dispute, cited in (i) above, to both the Commissioner and the Comptroller. 

 

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the City 

Corporation Counsel, the Agency shall respond to the brief written statement of the Contractor 

and make available to the Contract Dispute Resolution Board all material it submitted to the 

Commissioner and Comptroller. Three (3) complete copies of the Agency response shall be 

provided to the Contract Dispute Resolution Board and one to the Contractor. Extensions of 

time for submittal of the Agency response shall be given as necessary upon a showing of good 

cause or, upon consent of the parties, for an initial period of up to thirty (30) Days. 

 

27.7.3 Further Proceedings. The Contract Dispute Resolution Board shall permit the 

Contractor to present its case by submission of memoranda, briefs, and oral argument. The 

Contract Dispute Resolution Board shall also permit the Agency to present its case in response 

to the Contractor by submission of memoranda, briefs, and oral argument. If requested by the 

City Corporation Counsel, the Comptroller shall provide reasonable assistance in the 

preparation of the Agency’s case. Neither the Contractor nor the Agency may support its case 

with any documentation or other material that was not considered by the Comptroller, unless 

requested by the Contract Dispute Resolution Board. The Contract Dispute Resolution Board, 

in its discretion, may seek such technical or other expert advice as it shall deem appropriate 

and may seek, on its own or upon application of a party, any such additional material from any 

party as it deems fit. The Contract Dispute Resolution Board, in its discretion, may combine 

more than one dispute between the parties for concurrent resolution. 

 

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of the 

conclusion of all written submissions and oral arguments, the Contract Dispute Resolution 

Board shall render a written decision resolving the dispute. In an unusually complex case, the 

Contract Dispute Resolution Board may render its decision in a longer period, not to exceed 

ninety (90) Days, and shall so advise the parties at the commencement of this period. The 

Contract Dispute Resolution Board’s   decision must be consistent with the terms of the 

Contract. Decisions of the Contract Dispute Resolution Board shall only resolve matters before 

the Contract Dispute Resolution Board and shall not have precedential effect with respect to 

matters not before the Contract Dispute Resolution Board. 

 

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the Engineer, 

the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A decision in favor 

of the Contractor shall be subject to the prompt payment provisions of the PPB Rules. The 
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Required Payment Date shall be thirty (30) Days after the date the parties are formally notified 

of the Contract Dispute Resolution Board’s decision. 

 

27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board’s decision shall be final and binding on all parties. Any party may seek 

review of the Contract Dispute Resolution Board’s decision solely in the form of a challenge, 

filed within four (4) months of the date of the Contract Dispute Resolution Board’s decision, in 

a court of competent jurisdiction of the State of New York, County of New York pursuant to 

Article 78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the 

question of whether or not the Contract Dispute Resolution Board’s decision was made in 

violation of lawful procedure, was affected by an error of Law, or was arbitrary and capricious 

or an abuse of discretion. No evidence or information shall be introduced or relied upon in such 

proceeding that was not presented to the Contract Dispute Resolution Board in accordance with 

this Article 27. 

 

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the 

pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the 

Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to 

this Article 27. 

 

 

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & 

MATERIALS BASIS 

 

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and material 

basis or Extra Work on a time and material basis ordered by the Commissioner under Article 25, or where 

the Contractor believes that it or any of its Subcontractors is performing Extra Work but a final 

determination by Agency has not been made, or the Contractor or any of its Subcontractors is performing 

disputed Work (whether on or off the Site), or complying with a determination or order under protest in 

accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the Resident 

Engineer daily with three (3) copies of written statements signed by the Contractor’s representative at the 

Site showing: 

 

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in 

complying with such determination or order, the number of hours employed, and the character 

of the Work each is doing; and 

 

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in 

connection with the performance of such Work or compliance with such determination or 

order, and from whom purchased or rented. 

 

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any 

items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after 

submission. 

 

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the 

Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any 

and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports, 

and cancelled checks, and any other documents relating to showing the nature and quantity of the labor, 

materials, plant and equipment actually used in the performance of such Work, or in complying with 

such determination or order, and the amounts expended therefor, and shall permit the Commissioner and the 
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Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire. 

 

28.4 In connection with the examination provided for herein, the Commissioner, upon demand 

therefor, will produce for inspection by the Contractor such records as the Agency may have with respect to 

such Extra Work or disputed Work performed under protest pursuant to order of the Commissioner, 

except those records and reports which may have been prepared for the purpose of determining the accuracy 

and validity of the Contractor’s claim. 

 

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for extra 

compensation or damages on account of the performance of such Work or compliance with such 

determination or order. 

 

 

ARTICLE 29.  OMITTED WORK 

 

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit price, 

lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the Contract 

price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid amount based 

upon the percent of Work omitted subject to Article 29.4. For the purpose of determining the pro rata 

portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 41 shall be 

considered, but shall not be the determining factor. 

 

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner in 

a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as 

provided in Article 29.4. 

 

29.3 For units that have been ordered but are only partially completed, the unit price shall be reduced 

by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to Article 29.4. 

 

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non- 

cancelable material and/or equipment that is not capable of use except in the performance of this Contract 

and has been specifically fabricated for the sole purpose of this Contract, but not yet incorporated into the 

Work, the Contractor shall be paid for such material and/or equipment in accordance with Article 

64.2.1(b); provided, however, such payment is contingent upon the Contractor’s delivery of such material 

and/or equipment in acceptable condition to a location designated by the City. 

 

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with 

regard to any omitted Work. 

 

 

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; 

PRODUCTION OF FINANCIAL RECORDS 

 

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the 

City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such 

damages are first incurred, and every thirty (30) Days thereafter to the extent additional damages are being 

incurred for the same condition, verified statements of the details and the amounts of such damages, together 

with documentary evidence of such damages. The Contractor may submit any of the above statements 

within such additional time as may be granted by the Commissioner in writing upon written request 

therefor. Failure of the Commissioner to respond in writing to a written request for additional time within 

thirty (30) Days shall be deemed a denial of the request. On failure of the Contractor to strictly comply with 
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the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall 

exist. Damages that the Contractor may claim in any action or dispute resolution procedure arising under or 

by reason of this Contract shall not be different from or in excess of the statements and documentation made 

pursuant to this Article 30. This Article 30.1 does not apply to claims submitted to the Commissioner 

pursuant to Article 11 or to claims disputing a determination under Article 27. 

 

30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the 

Commissioner, produce for examination at the Contractor’s office, by the Engineer, Architect or Project 

Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily reports, bank 

deposit books, bank statements, check books, and cancelled checks, showing all of its acts and transactions 

in connection with or relating to or arising by reason of this Contract, and submit itself and persons in its 

employment, for examination under oath by any person designated by the Commissioner or Comptroller to 

investigate claims made or disputes against the City under this Contract. At such examination, a duly 

authorized representative of the Contractor may be present. 

 

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor and/or 

its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or Comptroller, 

produce for examination at the Contractor’s and/or Subcontractor’s office, by a representative of either the 

Commissioner or Comptroller, all of its books of account, bid documents, financial statements, accountant 

workpapers, bills, invoices, payrolls, subcontracts, time books, daily reports, bank deposit books, bank 

statements, check books, and cancelled checks, showing all of its acts and transactions in connection with or 

relating to or arising by reason of this Contract. Further, the Contractor and/or its Subcontractor shall 

submit any person in its employment, for examination under oath by any person designated by the 

Commissioner or Comptroller to investigate claims made or disputes against the City under this Contract. 

At such examination, a duly authorized representative of the Contractor may be present. 

 

30.4 Unless the information and examination required under Article 30.3 is provided by the 

Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or 

Comptroller, or upon the Commissioner’s or Comptroller’s written authorization to extend the time to 

comply, the City shall be released from all claims arising under, relating to or by reason of this Contract, 

except for sums certified by the Commissioner to be due under the provisions of this Contract. It is further 

stipulated and agreed that no person has the power to waive any of the foregoing provisions and that in any 

action or dispute resolution procedure against the City to recover any sum in excess of the sums certified by 

the Commissioner to be due under or by reason of this Contract, the Contractor must allege in its 

complaint and prove, at trial or during such dispute resolution procedure, compliance with the provisions of 

this Article 30. 

 

30.5 In addition, after the commencement of any action or dispute resolution procedure by the 

Contractor arising under or by reason of this Contract, the City shall have the right to require the 

Contractor to produce for examination under oath, up until the trial of the action or hearing before the 

Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself and 

all persons in its employ for examination under oath. If this Article 30 is not complied with as required, then 

the Contractor hereby consents to the dismissal of the action or dispute resolution procedure. 

 

 

CHAPTER VII: POWERS OF THE RESIDENT ENGINEER, THE ENGINEER OR ARCHITECT AND 

THE COMMISSIONER 

 

ARTICLE 31. THE RESIDENT ENGINEER 

 

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the performance 
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of the Work, subject to review by the Commissioner. The Resident Engineer shall not, however, have the 

power to issue an Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 

 

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein 

delegated to the Engineer and expressly made subject to his/her determination, direction or approval, shall 

have the power, subject to review by the Commissioner: 

 

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder; 

and 

 

32.1.2 To determine all questions in relation to the Work, to interpret the Contract 

Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or 

ambiguities therein; and 

 

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of 

Other Contractors engaged simultaneously on this Project, including the power to suspend 

any part of the Work, but not the whole thereof; and 

 

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such 

changes do not result in a net change in the cost to the City or to the Contractor of the Work 

to be done under the Contract; and 

 

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish 

additional Specifications and drawings, consistent with this Contract. 

 

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or 

Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be 

subject to his/her determination, direction, and approval, except where the determination, direction or 

approval of someone other than the Engineer or Architect or Project Manager is expressly called for 

herein. 

 

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an 

Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 33. THE COMMISSIONER 

 

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to 

his/her determination, direction or approval, shall have the power: 

33.1.1 To review and make determinations on any and all questions in relation to this 

Contract and its performance; and 

 

33.1.2 To modify or change this Contract so as to require the performance of Extra Work 

(subject, however, to the limitations specified in Article 25) or the omission of Contract 

Work; and 

 

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such 

suspension is required: 
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33.1.3(a) In the interest of the City generally; or 

 

33.1.3(b) To coordinate the Work of the various contractors engaged on this 

Project pursuant to the provisions of Article 12; or 

 

33.1.3(c) To expedite the completion of the entire Project even though the 

completion of this particular Contract may thereby be delayed. 

 

 

ARTICLE 34.  NO ESTOPPEL 

 

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound, precluded 

or estopped by any determination, decision, approval, order, letter, payment or certificate made or given 

under or in connection with this Contract by the City, the Commissioner, the Engineer, the Resident 

Engineer, or any other official, agent or employee of the City, either before or after the final completion and 

acceptance of the Work and payment therefor: 

 

34.1.1 From showing the true and correct classification, amount, quality or character of the 

Work actually done; or that any such determination, decision, order, letter, payment or 

certificate was untrue, incorrect or improperly made in any particular, or that the Work, or any 

part thereof, does not in fact conform to the requirements of this Contract; and 

 

34.1.2 From demanding and recovering from the Contractor any overpayment made to it, or 

such damages as the City may sustain by reason of the Contractor’s failure to perform each 

and every part of its Contract. 

 

 

 

CHAPTER VIII: LABOR PROVISIONS 

 

ARTICLE 35.  EMPLOYEES 

35.1 The Contractor and its Subcontractors shall not employ on the Work: 
 

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she shall 

be employed; and whenever the Commissioner shall inform the Contractor, in writing, that 

any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that employee shall 

be discharged from the Work forthwith, and shall not again be employed upon it; or 

35.1.2 Any labor, materials or means whose employment, or utilization during the course of 

this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays, 

suspension of Work or similar troubles by workers employed by the Contractor or its 

Subcontractors, or by any of the trades working in or about the buildings and premises where 

Work is being performed under this Contract, or by Other Contractors or their 

Subcontractors pursuant to other contracts, or on any other building or premises owned or 

operated by the City, its Agencies, departments, boards or authorities. Any violation by the 

Contractor of this requirement may, upon certification of the Commissioner, be considered 

as proper and sufficient cause for declaring the Contractor to be in default, and for the City to 

take action against it as set forth in Chapter X of this Contract, or such other article of this 

Contract as the Commissioner may deem proper; or 
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35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York 

(hereinafter “Labor Law”), the Contractor and its Subcontractors shall not employ on the 

Work any apprentice, unless he/she is a registered individual, under a bona fide program 

registered with the New York State Department of Labor. The allowable ratio of apprentices to 

journey-level workers in any craft classification shall not be greater than the ratio permitted to 

the Contractor as to its work force on any job under the registered program. Any employee 

listed on a payroll at an apprentice wage rate, who is not registered as above, shall be paid the 

wage rate determined by the Comptroller of the City for the classification of Work actually 

performed. The Contractor or Subcontractor will be required to furnish written evidence of 

the registration of its program and apprentices as well as all the appropriate ratios and wage 

rates, for the area of the construction prior to using any apprentices on the Contract Work. 

 

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand 

($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on the 

public work site, either by the Contractor, Subcontractor or other person doing or contracting to do the 

whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any Work 

as having successfully completed a course in construction safety and health approved by the United States 

Department of Labor’s Occupational Safety and Health Administration that is at least ten 

(10) hours in duration. 

 

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and 12-

113 of the Administrative Code, respectively, 

 

35.3.1 The Contractor shall not take an adverse personnel action with respect to an officer 

or employee in retaliation for such officer or employee making a report of information 

concerning conduct which such officer or employee knows or reasonably believes to involve 

corruption, criminal activity, conflict of interest, gross mismanagement or abuse of authority 

by any officer or employee relating to this Contract to (a) the Commissioner of the 

Department of Investigation, (b) a member of the New York City Council, the Public 

Advocate, or the Comptroller, or (c) the CCPO, ACCO, Agency head, or Commissioner. 

 

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been the 

subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be 

entitled to bring a cause of action against the Contractor to recover all relief necessary to 

make him or her whole. Such relief may include but is not limited to: (a) an injunction to 

restrain continued retaliation, (b) reinstatement to the position such employee would have 

had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe 

benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e) 

compensation for any special damages sustained as a result of the retaliation, including 

litigation costs and reasonable attorney’s fees. 

 

35.3.3 The Contractor shall post a notice provided by the City in a prominent and 

accessible place on any site where work pursuant to the Contract is performed that contains 

information about: 

 

35.3.3(a) how its employees can report to the New York City Department of 

Investigation allegations of fraud, false claims, criminality or corruption arising out of or 

in connection with the Contract; and 

 

35.3.3(b) the rights and remedies afforded to its employees under Administrative 

Code sections 7-805 (the New York City False Claims Act) and 12-113 (the 

Whistleblower Protection Expansion Act) for lawful acts taken in connection with the 
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reporting of allegations of fraud, false claims, criminality or corruption in connection 

with the Contract. 

 

35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes dismissal, 

demotion, suspension, disciplinary action, negative performance evaluation, any action 

resulting in loss of staff, office space, equipment or other benefit, failure to appoint, failure 

to promote, or any transfer or assignment or failure to transfer or assign against the wishes of 

the affected officer or employee. 

 

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having 

subcontracts with a value in excess of $100,000; accordingly, the Contractor shall include 

this rider in all subcontracts with a value a value in excess of $100,000. 

 

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles 

35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a finding 

of an emergency. 

 

35.5 Paid Sick Leave Law. 

 

35.5.1 Introduction and General Provisions. 

 

35.5.1(a) The Earned Sick Time Act, also known as the Paid Sick Leave Law 

(“PSLL”), requires covered employees who annually perform more than 80 hours of 

work in New York City to be provided with paid sick time2. Contractors of the City or 

of other governmental entities may be required to provide sick time pursuant to the 

PSLL. 

 

35.5.1(b) The PSLL became effective on April 1, 2014, and is codified at Title 20, 

Chapter 8, of the New York City Administrative Code. It is administered by the City’s 

Department of Consumer Affairs (“DCA”); DCA’s rules promulgated under the PSLL 

are codified at Chapter 7 of Title 6 of the Rules of the City of New York (“Rules”). 

 

35.5.1(c) The Contractor agrees to comply in all respects with the PSLL and the 

Rules, and as amended, if applicable, in the performance of this Contract. The 

Contractor further acknowledges that such compliance is a material term of this 

Contract and that failure to comply with the PSLL in performance of this Contract 

may result in its termination. 

 

35.5.1(d) The Contractor must notify the Agency Chief Contracting Officer of 

the Agency with whom it is contracting in writing within ten (10) days of receipt of a 

complaint (whether oral or written) regarding the PSLL involving the performance of 

this Contract. Additionally, the Contractor must cooperate with DCA’s education 

efforts and must comply with DCA’s subpoenas and other document demands as set 

forth in the PSLL and Rules. 

 

35.5.1(e) The PSLL is summarized below for the convenience of the Contractor. 

The Contractor is advised to review the PSLL and Rules in their entirety. On the 

 
2 Pursuant to the PSLL, if fewer than five employees work for the same employer, as determined pursuant to New 

York City Administrative Code § 20-912(g), such employer has the option of providing such employees 

uncompensated sick time. 
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website www.nyc.gov/PaidSickLeave there are links to the PSLL and the associated 

Rules as well as additional resources for employers, such as Frequently Asked 

Questions, timekeeping tools and model forms, and an event calendar of upcoming 

presentations and webinars at which the Contractor can get more information about 

how to comply with the PSLL. The Contractor acknowledges that it is responsible for 

compliance with the PSLL notwithstanding any inconsistent language contained herein. 

 

35.5.2 Pursuant to the PSLL and the Rules: Applicability, Accrual, and Use. 

 

35.5.2(a) An employee who works within the City of New York for more than 

eighty hours in any consecutive 12-month period designated by the employer as its 

“calendar year” pursuant to the PSLL (“Year”) must be provided sick time. Employers 

must provide a minimum of one hour of sick time for every 30 hours worked by an 

employee and compensation for such sick time must be provided at the greater of the 

employee’s regular hourly rate or the minimum wage. Employers are not required to 

provide more than 40 hours of sick time to an employee in any Year. 

 

35.5.2(b) An employee has the right to determine how much sick time he or she will 

use, provided that employers may set a reasonable minimum increment for the use of 

sick time not to exceed four hours per Day. In addition, an employee may carry over up 

to 40 hours of unused sick time to the following Year, provided that no employer is 

required to allow the use of more than forty hours of sick time in a Year or carry over 

unused paid sick time if the employee is paid for such unused sick time and the 

employer provides the employee with at least the legally required amount of paid sick 

time for such employee for the immediately subsequent Year on the first Day of such 

Year. 

 

35.5.2(c) An employee entitled to sick time pursuant to the PSLL may use sick time 

for any of the following: 

 

i. such employee’s mental illness, physical illness, injury, or health condition or 

the care of such illness, injury, or condition or such employee’s need for medical 

diagnosis or preventive medical care; 

ii. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild or grandparent, or the child or 

parent of an employee’s spouse or domestic partner) who has a mental illness, 

physical illness, injury or health condition or who has a need for medical 

diagnosis or preventive medical care; 
iii. closure of such employee’s place of business by order of a public official 

due to a public health emergency; or 

iv. such employee’s need to care for a child whose school or childcare provider has 

been closed due to a public health emergency. 

 

35.5.2(d) An employer must not require an employee, as a condition of taking sick 

time, to search for a replacement. However, an employer may require an employee to 

provide: reasonable notice of the need to use sick time; reasonable documentation that 

the use of sick time was needed for a reason above if for an absence of more than three 

consecutive work days; and/or written confirmation that an employee used sick time 

pursuant to the PSLL. However, an employer may not require documentation specifying 

the nature of a medical condition or otherwise require disclosure of the details of a 

medical condition as a condition of providing sick time and health information obtained 

solely due to an employee’s use of sick time pursuant to the PSLL must be treated by the 

http://www.nyc.gov/PaidSickLeave
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employer as confidential. 

 

35.5.2(e) If an employer chooses to impose any permissible discretionary 

requirement as a condition of using sick time, it must provide to all employees a written 

policy containing those requirements, using a delivery method that reasonably ensures 

that employees receive the policy. If such employer has not provided its written policy, 

it may not deny sick time to an employee because of non- compliance with such a policy. 

 

35.5.2(f) Sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the sick time was used. 

 

35.5.3 Exemptions and Exceptions. Notwithstanding the above, the PSLL does not apply to 

any of the following: 

 

35.5.3(a) an independent contractor who does not meet the definition of employee 

under section 190(2) of the New York State Labor Law; 

 

35.5.3(b) an employee covered by a valid collective bargaining agreement in effect 

on April 1, 2014, until the termination of such agreement; 

 

35.5.3(c) an employee in the construction or grocery industry covered by a valid 

collective bargaining agreement if the provisions of the PSLL are expressly waived in 

such collective bargaining agreement; 

 

35.5.3(d) an employee covered by another valid collective bargaining agreement if 

such provisions are expressly waived in such agreement and such agreement provides a 

benefit comparable to that provided by the PSLL for such employee; 

 

35.5.3(e) an audiologist, occupational therapist, physical therapist, or speech 

language pathologist who is licensed by the New York State Department of Education 

and who calls in for work assignments at will, determines his or her own schedule, has 

the ability to reject or accept any assignment referred to him or her, and is paid an 

average hourly wage that is at least four times the federal minimum wage; 

35.5.3(f) an employee in a work study program under Section 2753 of Chapter 42 

of the United States Code; 

 

35.5.3(g) an employee whose work is compensated by a qualified scholarship 

program as that term is defined in the Internal Revenue Code, Section 117 of Chapter 20 

of the United States Code; or 

 

35.5.3(h) a participant in a Work Experience Program (WEP) under section 336- c 

of the New York State Social Services Law. 

 

35.5.4 Retaliation Prohibited. An employer may not threaten or engage in retaliation against 

an employee for exercising or attempting in good faith to exercise any right provided by the 

PSLL. In addition, an employer may not interfere with any investigation, proceeding, or 

hearing pursuant to the PSLL. 

 

35.5.5 Notice of Rights. 

 

35.5.5(a) An employer must provide its employees with written notice of their rights 

pursuant to the PSLL. Such notice must be in English and the primary language spoken 
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by an employee, provided that DCA has made available a translation into such 

language. Downloadable notices are available on DCA’s website at 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml. 

 

35.5.5(b) Any person or entity that willfully violates these notice requirements is 

subject to a civil penalty in an amount not to exceed fifty dollars for each employee who 

was not given appropriate notice. 

 

35.5.6 Records. An employer must retain records documenting its compliance with the PSLL 

for a period of at least three years, and must allow DCA to access such records in furtherance 

of an investigation related to an alleged violation of the PSLL. 

 

35.5.7 Enforcement and Penalties. 

 

35.5.7(a) Upon receiving a complaint alleging a violation of the PSLL, DCA has the 

right to investigate such complaint and attempt to resolve it through mediation. Within 

30 Days of written notification of a complaint by DCA, or sooner in certain 

circumstances, the employer must provide DCA with a written response and such other 

information as DCA may request. If DCA believes that a violation of the PSLL has 

occurred, it has the right to issue a notice of violation to the employer. 

 

35.5.7(b) DCA has the power to grant an employee or former employee all 

appropriate relief as set forth in New York City Administrative Code § 20-924(d). Such 

relief may include, among other remedies, treble damages for the wages that should have 

been paid, damages for unlawful retaliation, and damages and reinstatement for 

unlawful discharge. In addition, DCA may impose on an employer found to have 

violated the PSLL civil penalties not to exceed $500 for a first violation, $750 for a 

second violation within two years of the first violation, and 

$1,000 for each succeeding violation within two years of the previous violation. 

 

35.5.8 More Generous Polices and Other Legal Requirements. Nothing in the PSLL is 

intended to discourage, prohibit, diminish, or impair the adoption or retention of a more 

generous sick time policy, or the obligation of an employer to comply with any contract, 

collective bargaining agreement, employment benefit plan or other agreement providing more 

generous sick time. The PSLL provides minimum requirements pertaining to sick time and 

does not preempt, limit or otherwise affect the applicability of any other law, regulation, rule, 

requirement, policy or standard that provides for greater accrual or use by employees of sick 

leave or time, whether paid or unpaid, or that extends other protections to employees. The 

PSLL may not be construed as creating or imposing any requirement in conflict with any 

federal or state law, rule or regulation. 

 

35.6 HireNYC: Hiring and Reporting Requirements. This Article 35.6 applies to construction 

contracts of $1,000,000 or more. The Contractor shall comply with the requirements of Articles 35.6.1- 

35.6.5 for all non-trades jobs (e.g., for an administrative position arising out of Work ant located in New 

York City). The Contractor shall reasonably cooperate with SBS and the City on specific outreach events, 

including “Hire-on-the-Spot” events, for the hiring of trades workers in connection with the Work. If 

provided elsewhere in this Contract, this Contract is subject to a project labor agreement. 

 

35.6.1 Enrollment. The Contractor shall enroll with the HireNYC system, found at 

www.nyc.gov/sbs, within thirty (30) days after the registration of this Contract pursuant to 

Section 328 of the New York City Charter. The Contractor shall provide information 

about the business, designate a primary contact and say whether it intends to hire for any entry 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml
http://www.nyc.gov/sbs
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to mid-level job opportunities arising from this Contract and located in New York City, and, 

if so, the approximate start date of the first hire. 

 

35.6.2 Job Posting Requirements. 

 

35.6.2(a) Once enrolled in HireNYC, the Contractor agrees to update the HireNYC 

portal with all entry to mid-level job opportunities arising from this Contract and 

located in New York City, if any, which shall be defined as jobs requiring no more than 

an associate degree, as provided by the New York State Department of Labor (see 

Column F of https://labor.ny.gov/stats/2012-2022- NYS- Employment-Prospects.xls). 

The information to be updated includes the types of entry and mid-level positions made 

available from the work arising from the Contract and located in New York City, the 

number of positions, the anticipated schedule of initiating the hiring process for these 

positions, and the contact information for the Contractor’s representative charged 

with overseeing hiring. The Contractor must update the HireNYC portal with any 

hiring needs arising from the contract and located in New York City, and the 

requirements of the jobs to be filled, no less than three weeks prior to the intended first 

day of employment for each new position, except with the permission of SBS, not to be 

unreasonably withheld, and must also update the HireNYC portal as set forth below. 

 

35.6.2(b) After enrollment through HireNYC and submission of relevant 

information, SBS will work with the Contractor to develop a recruitment plan which 

will outline the candidate screening process, and will provide clear instructions as to 

when, where, and how interviews will take place. HireNYC will screen applicants based 

on employer requirements and refer applicants whom it believes are qualified to the 

Contractor for interviews. The Contractor must interview referred applicants whom it 

believes are qualified. 

 

35.6.2(c) After completing an interview of a candidate referred by HireNYC, the 

Contractor must provide feedback via the portal within twenty (20) business days to 

indicate which candidates were interviewed and hired, if any. In addition, the 

Contractor shall provide the start date of new hires, and additional information 

reasonably related to such hires, within twenty (20) business days after the start date. In 

the event the Contractor does not have any job openings covered by this Rider in any 

given year, the Contractor shall be required to provide an annual update to HireNYC to 

that effect. For this purpose, the reporting year shall run from the date of the 

registration of the Contract pursuant to Charter section 328 and each anniversary date. 

 

35.6.2(d) These requirements do not limit the Contractor’s ability to assess the 

qualifications of prospective workers, and to make final hiring and retention decisions. 

No provision of this Article 35.6 shall be interpreted so as to require the Contractor to 

employ any particular worker. 

 

35.6.2(e) In addition, the provisions of this Article 35.6 shall not apply to positions 

that the Contractor intends to fill with employees employed pursuant to the job 

retention provision of Section 22-505 of the Administrative Code of the City of New 

York. The Contractor shall not be required to report such openings with HireNYC. 

However, the Contractor shall enroll with the HireNYC system pursuant to Article 

35.6.1, above, and, if such positions subsequently become open, then the remaining 

provisions of this Article 35.6 will apply. 
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35.6.3 Breach and Liquidated Damages. If the Contractor fails to comply with the terms of 

the ContrSact and this Article 35.6 ( l) by not enrolling its business with HireNYC; (2) by not 

informing HireNYC, as required, of open positions; or (3) by failing to interview a qualified 

candidate, the Agency may assess liquidated damages in the amount of two- thousand five 

hundred dollars ($2,500) per breach. For all other events of noncompliance with the terms of 

this Article 35.6, the Agency may assess liquidated damages in the amount of five hundred 

dollars ($500) per breach. Furthermore, in the event the Contractor breaches the 

requirements of this Article 35.6 during the term of the Contract, the City may hold the 

Contractor in default of this Contract. 

 

35.6.4 Audit Compliance. In addition to the auditing requirements set forth in other parts of 

the Contract, the Contractor shall permit SBS and the City to inspect any and all records 

concerning or relating to job openings or the hiring of individuals for work arising from the 

Contract and located in New York City. The Contractor shall permit an inspection within 

seven (7) business days of the request. 

 

35.6.5 Other Reporting Requirements. The Contractor shall report to the City, on a monthly 

basis, all information reasonably requested by the City that is necessary for the City to comply 

with any reporting requirements imposed by Law, including any requirement that the City 

maintain a publicly accessible database. In addition, the Contractor agrees to comply with all 

reporting requirements imposed by Law, or as otherwise requested by the City. 

 

35.6.6 Federal Hiring Requirements. If this Contract is federally funded (as indicated 

elsewhere in this Contract), the Contractor shall comply with all federal hiring requirements 

as may be set forth in this Contract, including, as applicable: (a) Section 3 of the HUD Act of 

1968, which requires, to the greatest extent feasible, economic opportunities for 30 percent of 

new hires be given to low- and very low-income persons, particularly persons who are 

recipients of HUD assistance for housing and Executive Order 11246, which prohibits 

discrimination in employment due to race, color, religion, sex or national origin, and requires 

the implementation of goals for minority and female participation for work involving any 

construction trade. 

 

 

ARTICLE 36. NO DISCRIMINATION 

 

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-e, as amended, 

that: 

 

36.1.1 In the hiring of employees for the performance of Work under this Contract or any 

subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on behalf 

of such Contractor or Subcontractor, shall by reason of race, creed, color or national origin 

discriminate against any citizen of the State of New York who is qualified and available to 

perform the Work to which the employment relates; 

 

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any 

manner, discriminate against or intimidate any employee hired for the performance of Work 

under this Contract on account of race, creed, color or national origin; 

 

36.1.3 There may be deducted from the amount payable to the Contractor by the City under 

this Contract a penalty of fifty ($50.00) dollars for each person for each Day during which 

such person was discriminated against or intimidated in violation of the provisions of this 
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Contract; and 

 

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to 

become due hereunder may be forfeited, for a second or any subsequent violation of the terms 

or conditions of this Article 36. 

 

36.1.5 This Article 36 covers all construction, alteration and repair of any public building or 

public work occurring in the State of New York and the manufacture, sale, and distribution of 

materials, equipment, and supplies to the extent that such operations are performed within the 

State of New York pursuant to this Contract. 

 

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code, as 

amended, that: 

 

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of 

buildings or engaged in the construction or repair of streets or highways pursuant to a Contract 

with the City or engaged in the manufacture, sale or distribution of materials, equipment or 

supplies pursuant to a Contract with the City to refuse to employ or to refuse to continue in 

any employment any person on account of the race, color or creed of such person. 

 

36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, 

described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or 

indirectly, the race, color or creed or religious affiliation of any person employed or seeking 

employment from such person, firm or corporation. 

 

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material provision 

of this Contract. 

 

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or 

corporation who shall violate any of the provisions of this Article 36.2 shall, upon conviction 

thereof, be punished by a fine of not more than one hundred ($100.00) dollars or by 

imprisonment for not more than thirty (30) Days, or both. 

 

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) (“E.O. 50”), as 

revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and until 

these requirements have been complied with in their entirety. By signing this Contract, the Contractor 

agrees that it: 

 

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant for 

employment because of race, creed, color, national origin, sex, age, disability, marital status or 

sexual orientation with respect to all employment decisions including, but not limited to, 

recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of pay or other 

forms of compensation, layoff, termination, and all other terms and conditions of employment; 

and 

 

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors on 

the basis of the owner’s race, color, creed, national origin, sex, age, disability, marital status or 

sexual orientation; and 

 

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor that all qualified applicants will receive consideration for employment without 

unlawful discrimination based on race, creed, color, national origin, sex, age, citizens status, 
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disability, marital status, sexual orientation, or that it is an equal employment opportunity 

employer; and 

 

36.3.4 Will send to each labor organization or representative of workers with which it has a 

collective bargaining agreement or other contract or memorandum of understanding, written 

notification of its equal employment opportunity commitments under E.O. 50 and the rules and 

regulations promulgated thereunder; and 

 

36.3.5 Will furnish, before the award of the Contract, all information and reports, including 

an employment report, that are required by E.O. 50, the rules and regulations promulgated 

thereunder, and orders of the City Department of Business Services, Division of Labor 

Services (DLS) and will permit access to its books, records, and accounts by the DLS for the 

purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall 

constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and regulations 

promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of the DLS 

may direct the Commissioner to impose any or all of the following sanctions: 

 

36.4.1 Disapproval of the Contractor; and/or 

 

36.4.2 Suspension or termination of the Contract; and/or 

 

36.4.3 Declaring the Contractor in default; and/or 

 

36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose an 

employment program. 

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and 

regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the 

Contractor to be non-responsible in future procurements. The Contractor further agrees that it will refrain 

from entering into any Contract or Contract modification subject to E.O. 50 and the rules and regulations 

promulgated thereunder with a Subcontractor who is not in compliance with the requirements of E.O. 50 

and the rules and regulations promulgated thereunder. 

 

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative Code, 

that: 

 

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation of 

Title 8 of the Administrative Code; and 

 

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the 

remedies set forth in Section 6-123 of the Administrative Code, including, where appropriate, 

sanctions such as withholding of payment, imposition of an employment program, finding the 

Contractor to be in default, cancellation of the Contract, or any other sanction or remedy 

provided by Law or Contract. 

 

 

ARTICLE 37. LABOR LAW REQUIREMENTS 

 

37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as 



CITY OF NEW YORK 64 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

amended. Such compliance is a material term of this Contract. 

 

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as 

amended, that: 

 

37.2.1 Hours of Work: No laborer, worker, or mechanic in the employ of the Contractor, 

Subcontractor or other person doing or contracting to do the whole or a part of the Work 

contemplated by this Contract shall be permitted or required to work more than eight (8) hours 

in any one (1) Day, or more than five (5) Days in any one (1) week, except as provided in the 

Labor Law and in cases of extraordinary emergency including fire, flood, or danger to life or 

property, or in the case of national emergency when so proclaimed by the President of the 

United States of America. 

 

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who 

may be employed to carry on expeditiously the Work contemplated by this Contract as a result 

of such restrictions upon the number of hours and Days of labor, and the immediate 

commencement or prosecution or completion without undue delay of the Work is necessary for 

the preservation of the Site and/or for the protection of the life and limb of the persons using the 

same, such laborers, workers, and mechanics shall be permitted or required to work more than 

eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week; provided, however, 

that upon application of any Contractor, the Commissioner shall have first certified to the 

Commissioner of Labor of the State of New York (hereinafter “Commissioner of Labor”) that 

such public Work is of an important nature and that a delay in carrying it to completion would 

result in serious disadvantage to the public; and provided, further, that such Commissioner of 

Labor shall have determined that such an emergency does in fact exist as provided in Labor 

Law Section 220.2. 

 

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of 

Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever. 

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers, 

workers, or mechanics employed upon the Work contemplated by this Contract or upon 

any materials to be used thereon shall not be less than the “prevailing rate of wage” as defined 

in Labor Law Section 220, and as fixed by the Comptroller in the attached Schedule of Wage 

Rates and in updated schedules thereof. The prevailing wage rates and supplemental benefits to 

be paid are those in effect at the time the Work is being performed. 

 

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all 

requests for clarification of the classification of trades to be employed in the performance of the 

Work under this Contract. In the event that a trade not listed in the Contract is in fact 

employed during the performance of this Contract, the Contractor shall be required to obtain 

from the Agency the prevailing wage rates and supplementary benefits for the trades used and 

to complete the performance of this Contract at the price at which the Contract was awarded. 

 

37.2.6 Minimum Wages: Except for employees whose wage is required to be fixed pursuant to 

Labor Law Section 220, all persons employed by the Contractor and any Subcontractor in the 

manufacture or furnishing of the supplies, materials, or equipment, or the furnishing of work, 

labor, or services, used in the performance of this Contract, shall be paid, without subsequent 

deduction or rebate unless expressly authorized by Law, not less than the sum mandated by 

Law. 

 

37.3 Working Conditions:   No part of the Work, labor or services shall be performed or rendered by 
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the Contractor in any plants, factories, buildings or surroundings or under working conditions which are 

unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance of 

this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which the 

Work is to be performed shall be prima facie evidence of compliance with this Article 37.3. 

 

37.4 Prevailing Wage Enforcement:   The Contractor agrees to pay for all costs incurred by the City 

in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on behalf 

of the Agency or the Comptroller, where the City discovers a failure to comply with any of the 

requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees that, 

should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct from a 

Contractor’s account an amount equal to the cost of such investigation. 

 

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this 

Contract shall be forfeited and no sum paid for any Work done hereunder on a second 

conviction for willfully paying less than: 

 

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section 

220, as amended, or 

 

37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law 

section 220-d, as amended. 

 

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum 

wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City for 

liquidated damages, which may be withheld from any amounts due on any contracts with 

the City of such party responsible, or may be recovered in actions brought by the City 

Corporation Counsel in the name of the City, in addition to damages for any other breach of 

this Contract, for a sum equal to the amount of any underpayment of wages due to any 

employee engaged in the performance of this Contract. In addition, the Commissioner shall 

have the right to cancel contracts and enter into other contracts for the completion of the 

original contract, with or without public letting, and the original Contractor shall be liable for 

any additional cost. All sums withheld or recovered as deductions, rebates, refunds, or 

underpayment of wages hereunder, shall be held in a special deposit account and shall be 

paid without interest, on order of the Comptroller, directly to the employees who have been 

paid less than minimum rates of pay as set forth herein and on whose account such sums were 

withheld or recovered, provided that no claims by employees for such payments shall be 

entertained unless made within two (2) years from the date of actual notice to the 

Contractor of the withholding or recovery of such sums by the City. 

 

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor 

willfully violated Labor Law Section 220 will be forwarded to the City’s five District 

Attorneys for review. 

 

37.4.4 The Contractor’s or Subcontractor’s noncompliance with this Article 37.4 and 

Labor Law Section 220 may result in an unsatisfactory performance evaluation and the 

Comptroller may also find and determine that the Contractor or Subcontractor willfully 

violated the New York Labor Law. 

 

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this 

Article 37.4 may result in a determination that the Contractor is a non-responsible 

bidder on subsequent procurements with the City and thus a rejection of a future award 
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of a contract with the City, as well as any other sanctions provided for by Law. 

 

37.4.4(b)   Labor Law Section 220-b, as amended, provides that when two (2) final 

determinations have been rendered against a Contractor or Subcontractor within any 

consecutive six (6) year period determining that such Contractor or Subcontractor has 

willfully failed to pay the prevailing rate of wages or to provide supplements in 

accordance with the Labor Law and this Article 37.4, whether such failures were 

concurrent or consecutive and whether or not such final determinations concerning 

separate public works projects are rendered simultaneously, such Contractor or 

Subcontractor shall be ineligible to submit a bid on or be awarded any public works 

contract with the City for a period of five (5) years from the second final 

determination. If the final determination involves the falsification of payroll records or 

the kickback of wages or supplements, the Contractor or Subcontractor shall be 

ineligible to submit a bid on or be awarded any public works contract with the City for a 

period of five (5) years from the first final determination. 

 

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or 

Subcontractor found to have violated this Article 37.4 may be directed to make 

payment of wages or supplements including interest found to be due, and the 

Contractor or Subcontractor may be directed to make payment of a further sum as a 

civil penalty in an amount not exceeding twenty-five (25%) percent of the total amount 

found to be due. 

 

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of 

Award or written order, post in prominent and conspicuous places in each and every plant, factory, building, 

and structure where employees of the Contractor and its Subcontractors engaged in the performance 

of this Contract are employed, notices furnished by the City, in relation to prevailing wages and 

supplements, minimum wages, and other stipulations contained in Sections 220 and 220-h of the Labor Law, 

and the Contractor and its Subcontractors shall continue to keep such notices posted in such prominent 

and conspicuous places until Final Acceptance of the supplies, materials, equipment, or Work, labor, or 

services required to be furnished or rendered under this Contract. 

 

37.6 The Contractor shall strictly comply with all of the provisions of Articles 37.6.1 through 

37.6.5, and provide for all workers, laborers or mechanics in its employ, the following: 

 

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of 

prevailing wages and supplements for this Project, a copy of all re-determinations of such 

schedules for the Project, the Workers’ Compensation Law Section 51 notice, all other notices 

required by Law to be posted at the Site, the City notice that this Project is a public works 

project on which each worker is entitled to receive the prevailing wages and supplements for 

the occupation at which he or she is working, and all other notices which the City directs the 

Contractor to post. The Contractor shall provide a surface for such notices which is 

satisfactory to the City. The Contractor shall maintain and keep current such notices in a 

legible manner and shall replace any notice or schedule which is damaged, defaced, illegible or 

removed for any reason. The Contractor shall post such notices before commencing any 

Work on the Site and shall maintain such notices until all Work on the Site is complete; and 

 

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and require that 

Subcontractors maintain daily Site sign-in sheets for its employees, which include blank 

spaces for an employee’s name to be both printed and signed, job title, date started and 

Social Security number, the time the employee began work and the time the employee left 
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work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or services 

to be furnished or rendered under this Contract unless exception is granted by the Comptroller 

upon application by the Agency. In the alternative, subject to the approval of the CCPO, the 

Contractor and Subcontractor may maintain an electronic or biometric sign-in system, which 

provides the information required by this Article 37.6.2; and 

 

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker, laborer 

or mechanic employed under this Contract, in a form provided by the Agency, that this 

Project is a public works project on which each worker, laborer or mechanic is entitled to 

receive the prevailing rate of wages and supplements for the occupation at which he or she is 

working.   If the total cost of the Work under this Contract is at least two hundred fifty 

thousand ($250,000) dollars, such notice shall also include a statement that each worker, 

laborer or mechanic must be certified prior to performing any Work as having successfully 

completed a course in construction safety and health approved by the United States Department 

of Labor’s Occupational Safety and Health Administration that is at least ten (10) hours in 

duration. Such notice shall be distributed to each worker before he or she starts performing any 

Work of this Contract and with the first paycheck after July first of each year. “Worker, 

laborer or mechanic” includes employees of the Contractor and all Subcontractors and all 

employees of suppliers entering the Site. At the time of distribution, the Contractor shall have 

each worker, laborer or mechanic sign a statement, in a form provided by the Agency, 

certifying that the worker has received the notice required by this Article 37.6.3, which signed 

statement shall be maintained with the payroll records required by this Contract; and 

 

37.6.3(a) The Contractor and each Subcontractor shall notify each worker, 

laborer or mechanic employed under this Contract in writing of the prevailing rate of 

wages for their particular job classification. Such notification shall be given to every 

worker, laborer, and mechanic on their first pay stub and with every pay stub thereafter; 

and 

 

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated 

identification badges which include a photograph of the worker’s, laborer’s or mechanic’s face 

and indicate the worker’s, laborer’s or mechanic’s name, trade, employer’s name, and 

employment starting date (month/day/year). Further, the Contractor shall require as a condition 

of employment on the Site, that each and every worker, laborer or mechanic wear the laminated 

identification badge at all times and that it may be seen by any representative of the City. The 

Commissioner may grant a written waiver from the requirement that the laminated 

identification badge include a photograph if the Contractor demonstrates that the identity of an 

individual wearing a laminated identification badge can be easily verified by another method; 

and 

 

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three 

(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time, speak 

a language other than English. The ACCO will then provide the Contractor the notices 

described in Article 37.6.1 in that language or languages as may be required. The Contractor is 

responsible for all distributions under this Article 37; and 

 

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within five 

(5) Days on the Site of the Work and upon a written order of the Engineer, the 

Commissioner, the ACCO, the Agency EAO, or the Comptroller, such records as are 

required to be kept by this Article 37.6; and 
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37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct deposit. 

If this Contract is for an amount greater than one million ($1,000,000) dollars, checks issued 

by the Contractor to covered employees shall be generated by a payroll service or automated 

payroll system (an in-house system may be used if approved by the Agency). For any 

subcontract for an amount greater than seven hundred fifty thousand ($750,000) dollars, checks 

issued by a Subcontractor to covered employees shall be generated by a payroll service or 

automated payroll system (an in-house system may be used if approved by the Agency); and 

 

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of 

Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as are 

required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to comply 

with the provisions of this Article 37.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.8 At the time the Contractor makes application for each partial payment and for final payment, the 

Contractor shall submit to the Commissioner a written payroll certification, in the form provided by this 

Contract, of compliance with the prevailing wage, minimum wage, and other provisions and stipulations 

required by Labor Law Section 220 and of compliance with the training requirements of Labor Law Section 

220-h set forth in Article 35.2. This certification of compliance shall be a condition precedent to payment 

and no payment shall be made to the Contractor unless and until each such certification shall have been 

submitted to and received by the Commissioner. 

 

37.9 This Contract is executed by the Contractor with the express warranty and representation that 

the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award of 

the Contract. 

 

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a 

material provision of this Contract, and grounds for cancellation thereof by the City. 

 

 

ARTICLE 38. PAYROLL REPORTS 

 

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of 

the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are 

required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it as 

true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter, pursuant 

to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such original 

payrolls or transcripts along with each and every payment requisition. If payment requisitions are not 

submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original payrolls and 

transcripts both along with its payment requisitions and independently of its payment requisitions. 

 

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the date 

of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside of New 

York City after the completion of the Work and their production is required pursuant to this Article 38, the 

Contractor shall produce such records in New York City upon request by the City. 

 

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or 

request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor Law 
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Investigator(s), or the Comptroller, to provide to the requesting party any of the following information 

and/or records within five (5) Days of such written order, direction, or request: 

 

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true and 

the statements signed by each worker pursuant to this Chapter VIII; and/or 

 

38.3.2 Attendance sheets for each Day on which any employee of the Contractor and/or 

any of the Subcontractor(s) performed Work on the Site, which attendance sheet shall be in a 

form acceptable to the Agency and shall provide information acceptable to the Agency to 

identify each such employee; and/or 

 

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO, the 

Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this Chapter 

VIII and the Labor Law, as to the hours of employment and prevailing rates of wages and/or 

supplemental benefits, are being observed. 

 

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles 

38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the 

withholding of payments otherwise due under the Contract. 

 

 

ARTICLE 39. DUST HAZARDS 

 

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the 

elimination of which appliances or methods have been approved by the Board of Standards and Appeals of 

the City of New York, such appliances and methods shall be installed, maintained, and effectively operated 

during the continuance of such harmful dust hazard. Failure to comply with this provision after notice shall 

make this Contract voidable at the sole discretion of the City. 

 

 

CHAPTER IX: PARTIAL AND FINAL PAYMENTS 

ARTICLE 40. CONTRACT PRICE 

40.1   The City shall pay, and the Contractor agrees to accept, in full consideration for the 

Contractor’s performance of the Work subject to the terms and conditions hereof, the lump sum price or 

unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra Work 

ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to Article 29. 

 

 

ARTICLE 41. BID BREAKDOWN ON LUMP SUM 

 

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed or 

Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to the 

Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract, showing 

the various operations to be performed under the Contract, as directed in the progress schedule required 

under Article 9, and the value of each of such operations, the total of such items to equal the lump sum price 

bid. Said breakdown must be approved in writing by the Resident Engineer. 

 

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is 

acceptable to the Resident Engineer. 
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41.3 The Contractor shall also submit such other information relating to the bid breakdown as 

directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the 

Contractor’s applications for partial payments hereunder, but shall not be binding upon the City, the 

Commissioner, or the Engineer for any purpose whatsoever. 

 

 

ARTICLE 42. PARTIAL PAYMENTS 

 

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each 

calendar month (except where the Commissioner approves in writing the submission of invoices on a more 

frequent basis and for invoices relating to Work performed pursuant to a change order), the Contractor may 

submit to the Engineer a requisition for a partial payment in the prescribed form, which shall contain an 

estimate of the quantity and the fair value of the Work done during the payment period. 

 

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual 

incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set forth 

in the General Conditions. 

 

42.3 The Contractor shall also submit to the Commissioner in connection with every application for 

partial payment a verified statement in the form prescribed by the Comptroller setting forth the information 

required under Labor Law Section 220-a. 

 

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty 

(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a 

change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a 

partial payment in the amount of such approved estimate, less any and all deductions authorized to be made 

by the Commissioner under the terms of this Contract or by Law. 

 

 

ARTICLE 43. PROMPT PAYMENT 

 

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be 

applicable to payments made under this Contract. The provisions require the payment to the Contractor of 

interest on payments made after the required payment date, except as set forth in the PPB Rules. 

 

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract 

provides that the Contractor will be paid at predetermined intervals without having to submit an invoice for 

each scheduled payment. 

 

43.3 Determination of interest due will be made in accordance with the PPB Rules. 

 

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded by 

the Contractor to its Subcontractor(s). 

 

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days 

after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the 

Subcontractor or Materialman under this Contract. 

 

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman 

within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, 
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then the Contractor shall pay interest on amounts due to such Subcontractor or Materialman 

at the rate of interest in effect on the date such payment is made by the Contractor computed in 

accordance with Section 756-b (1)(b) of the New York General Business Law. Accrual of 

interest shall commence on the Day immediately following the expiration of the seventh Day 

following receipt of payment by the Contractor from the City and shall end on the date on 

which payment is made. 

 

43.6 The Contractor shall include in each of its subcontracts a provision requiring each 

Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed under 

this Contract in the same manner and within the same time period set forth above. 

 

 

 

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT 

 

44.1 The Contractor shall submit with the Substantial Completion requisition: 

 

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the 

PPB Rules and this Contract and any and all alleged claims against the City, in any way 

connected with or arising out of this Contract (including those as to which details may have 

been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each 

such claim the total amount thereof, the various items of labor and materials included therein, 

and the alleged value of each item; and if the alleged claim be one for delay, the alleged cause 

of each such delay, the period or periods of time, giving the dates when the Contractor 

claims the performance of the Work or a particular part thereof was delayed, and an itemized 

statement and breakdown of the amount claimed for each such delay. 

 

44.1.1(a) With respect to each such claim, the Commissioner, the Comptroller 

and, in the event of litigation, the City Corporation Counsel shall have the same right to 

inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, 

etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 

44.1.1(a) is intended to or shall relieve the Contractor from the obligation of complying 

strictly with Articles 11, 27, 28, and 30. The Contractor is warned that unless such 

claims are completely set forth as herein required, the Contractor upon acceptance of 

the Substantial Completion payment pursuant to this Article 44, will have waived any 

such claims. 

 

44.1.2 A Final Approved Punch List. 

 

44.1.3 Where required, a request for an extension of time to achieve Substantial 

Completion or final extension of time. 

 

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance due 

for Work performed under the Contract, including monies retained under Article 21, less any and all 

deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice the 

amount the Commissioner considers necessary to ensure the completion of the balance of the Work by the 

Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial 

Completion payment shall be made under this Article 44 where the Contractor failed to complete the 

Work within the time fixed for such completion in the Schedule A of the General Conditions, or within the 

time to which completion may have been extended, until an extension or extensions of time for the 

completion of Work have been acted upon pursuant to Article 13. 
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44.3 No further partial payments shall be made to the Contractor after Substantial Completion, 

except the Substantial Completion payment and payment pursuant to any Contractor’s requisition that 

were properly filed with the Commissioner prior to the date of Substantial Completion; however, the 

Commissioner may grant a waiver for further partial payments after the date of Substantial Completion to 

permit payments for change order Work and/or release of retainage and deposits pursuant to Articles 21 

and 24. Such waiver shall be in writing. 

 

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 45. FINAL PAYMENT 

 

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required 

certificates and documents, together with a requisition for the balance claimed to be due under the 

Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission shall 

be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or within 

such additional time as may be granted by the Commissioner in writing. If the Contractor fails to submit all   

required certificates and documents within the time allowed, no payment of the balance claimed shall be 

made to the Contractor and the Contractor shall be deemed to have forfeited its right to payment of any 

balance claimed. A verified statement similar to that required in connection with applications for partial 

payments shall also be submitted to the Commissioner. 

 

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final 

requisition any amendments to the final verified statement of any pending dispute resolution procedures in 

accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in any 

way connected with or arising out of this Contract (including those as to which details may have been 

furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial Completion, 

setting forth with respect to each such claim the total amount thereof, the various items of labor and materials 

included therein, and the alleged value of each such item; and if the alleged claim be one for delay, the 

alleged cause of each such delay, the period or periods of time, giving the dates when the Contractor claims 

the performance of the Work or a particular part thereof was delayed, and an itemized statement and 

breakdown of the amount claimed for each such delay. With reference to each such claim, the 

Commissioner, the Comptroller and, in the event of litigation, the City Corporation Counsel shall have the 

same right to inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, etc., as 

is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 45.2, is intended to or shall 

relieve the Contractor from the obligation of complying strictly with Articles 11, 27, 28, and 30. The 

Contractor is warned that unless such claims are completely set forth as herein required, the Contractor, 

upon acceptance of the Final Payment pursuant to Article 46, will have waived any such claims. 

 

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on account 

of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for final 

payment in that amount less any and all deductions authorized to be made by the Commissioner under this 

Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the voucher for 

final payment within thirty (30) Days from the date of completion and acceptance of the Work, provided all 

requests for extensions of time have been acted upon. 

 

45.3.1 All prior certificates and vouchers upon which partial payments were made, being 

merely estimates made to enable the Contractor to prosecute the Work more advantageously, 

shall be subject to correction in the final voucher, and the certification of the Engineer 
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thereon and the approval of the Commissioner thereof, shall be conditions precedent to the 

right of the Contractor to receive any money hereunder.   Such final voucher shall be binding 

and conclusive upon the Contractor. 

 

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made by 

the Commissioner under this Contract or by Law, shall constitute the final payment, and 

shall be made by the Comptroller within thirty (30) Days after the filing of such voucher in 

his/her office. 

 

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT 

 

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final payment, 

whether such payment be made pursuant to any judgment of any court, or otherwise, shall constitute and 

operate as a release of the City from any and all claims of and liability to the Contractor for anything 

heretofore done or furnished for the Contractor relating to or arising out of this Contract and the Work 

done hereunder, and for any prior act, neglect or default on the part of the City or any of its officials, 

agents or employees, excepting only a claim against the City for the amounts deducted or retained in 

accordance with the terms and provisions of this Contract or by Law, and excepting any claims, not 

otherwise waived, or any pending dispute resolution procedures which are contained in the verified 

statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44 and 45. 

 

46.2 The Contractor is warned that the execution by it of a release, in connection with the acceptance 

of the final payment, containing language purporting to reserve claims other than those herein specifically 

excepted from the operation of this Article 46, or those for amounts deducted by the Commissioner from the 

final requisition or from the final payment as certified by the Engineer and approved by the Commissioner, 

shall not be effective to reserve such claims, anything stated to the Contractor orally or in writing by any 

official, agent or employee of the City to the contrary notwithstanding. 

 

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it shall 

constitute a waiver of any right to interest thereon. 

 

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action for 

breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims that are 

contained in the verified statement filed with the Contractor’s substantial and final requisitions pursuant to 

Articles 44 and 45 or that arose after submission of the final payment requisition, provided that a detailed 

and verified statement of claim is served upon the contracting Agency and Comptroller not later than 

forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or the mailing of 

such final payment. The statement shall specify the items upon which the claim will be based and any such 

claim shall be limited to such items. 

 

 

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION 

 

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and 

other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for 

ornament or commemoration, and every design of the same to be used in the performance of this Contract, 

and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be erected, pursuant 
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to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the Public Design 

Commission of the City of New York, and shall be approved by the Public Design Commission prior to the 

erection or placing in position of the same. The final payment shall not become due or payable under this 

Contract unless and until the Public Design Commission shall certify that the design for the Work herein 

contracted for has been approved by the said Public Design Commission, and that the same has been 

executed in substantial accordance with the design so approved, pursuant to the provisions of Chapter 37, 

Section 854 of the City Charter, as amended. 

 

 

CHAPTER X: CONTRACTOR’S DEFAULT 

 

ARTICLE 48. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT 

 

48.1 In addition to those instances specifically referred to in other Articles herein, the 

Commissioner shall have the right to declare the Contractor in default of this Contract if: 

 

48.1.1 The Contractor fails to commence Work when notified to do so by the 

Commissioner; or if 

 

48.1.2 The Contractor shall abandon the Work; or if 

 

48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the 

Commissioner; or if 

 

48.1.4 The Contractor shall, without just cause, reduce its working force to a number which, 

if maintained, would be insufficient, in the opinion of the Commissioner, to complete the 

Work in accordance with the progress schedule; or if 

 

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when 

ordered to do so by the Commissioner; or if 

 

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this 

Contract other than as herein specified; or sell or assign a majority interest in the Contractor; 

or if 

 

48.1.7 The Contractor fails to secure and maintain all required insurance; or if 

 

48.1.8 A receiver or receivers are appointed to take charge of the Contractor’s property or 

affairs; or if 

 

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been 

unnecessarily or unreasonably or willfully delaying the performance and completion of the 

Work, or the award of necessary subcontracts, or the placing of necessary material and 

equipment orders; or if 

 

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been 

willfully or in bad faith violating any of the provisions of this Contract; or if 

 

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed within 

the time herein provided therefor or within the time to which such completion may have been 

extended; provided, however, that the impossibility of timely completion is, in the 
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Commissioner’s opinion, attributable to conditions within the Contractor’s control; or if 

 

48.1.12 The Work is not completed within the time herein provided therefor or within the time 

to which the Contractor may be entitled to have such completion extended; or if 

 

48.1.13 Any statement or representation of the Contractor in the Contract or in any 

document submitted by the Contractor with respect to the Work, the Project, or the Contract 

(or for purposes of securing the Contract) was untrue or incorrect when made; or if 

 

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent 

shareholders, principals, or other persons substantially involved in its activities, commits any 

of the acts or omissions specified as the grounds for debarment in the PPB Rules. 

 

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the 

Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days’ 

notice. 

 

 

ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 

 

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in 

Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting forth 

the ground or grounds upon which such default is declared (hereinafter referred to as a “Notice of Default”). 

 

49.2 The Commissioner’s determination that the Contractor is in default shall be conclusive, 

final, and binding on the parties and such a finding shall preclude the Contractor from commencing a 

plenary action for any damages relating to the Contract. If the Contractor protests the determination of the 

Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State of 

New York under Article 78 of the New York Civil Practice Law and Rules. 

 

 

ARTICLE 50. QUITTING THE SITE 

 

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further operations 

under this Contract and shall immediately quit the Site, leaving untouched all plant, materials, equipment, 

tools, and supplies then on the Site. 

 

 

ARTICLE 51. COMPLETION OF THE WORK 

 

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work 

completed by such means and in such manner, by contract with or without public letting, or otherwise, as 

he/she may deem advisable, utilizing for such purpose such of the Contractor’s plant, materials, equipment, 

tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem advisable. 

 

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred in 

such completion, which shall include the cost of re-letting and also the total amount of liquidated damages 

(at the rate provided for in the Contract) from the date when the Work should have been completed by the 

Contractor in accordance with the terms hereof to the date of actual completion of the Work. Such 

certificate shall be binding and conclusive upon the Contractor, its sureties, and any person claiming under 

the Contractor, as to the amount thereof. 
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51.3 The expense of such completion, including any and all related and incidental costs, as so certified 

by the Commissioner, and any liquidated damages assessed against the Contractor, shall be charged 

against and deducted out of monies which are earned by the Contractor prior to the date of default. Should 

the expense of such completion, as certified by the Commissioner, exceed the total sum which would have 

been payable under the Contract if it had been completed by the Contractor, any excess shall be paid by 

the Contractor. 

 

 

ARTICLE 52. PARTIAL DEFAULT 

 

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work only, 

the Contractor shall discontinue such part, shall continue performing the remainder of the Work in strict 

conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other 

Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the 

Contractor was declared in default. 

 

52.2 The provisions of this Chapter relating to declaring the Contractor in default as to the entire 

Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall be 

entitled to utilize for completion of the part of the Work as to which the Contractor was declared in default 

only such plant, materials, equipment, tools, and supplies as had been previously used by the Contractor on 

such part. 

 

 

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK 

 

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the 

Commissioner shall have the power to depart from or change or vary the terms and provisions of this 

Contract, provided, however, that such departure, change or variation is made for the purpose of reducing 

the time or expense of such completion. Such departure, change or variation, even to the extent of accepting 

a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s certificate of the 

cost of completion referred to in Article 51, nor shall it constitute a defense to an action to recover the 

amount by which such certificate exceeds the amount which would have been payable to the Contractor 

hereunder but for its default. 

 

 

ARTICLE 54. OTHER REMEDIES 

 

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the 

Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete or 

cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory or 

uncompleted punch list Work that remains after the completion date specified in the Final Approved Punch 

List. A written notice of the exercise of this right shall be sent to the Contractor who shall immediately quit 

the Site in accordance with the provisions of Article 50. 

 

54.2 The expense of completion permitted under Article 54.1, including any and all related and 

incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of monies 

which have been earned by the Contractor prior to the date of the exercise of the right set forth in Article 

54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be paid to the 

Contractor without interest after such completion. Should the expense of such completion, as certified by 
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the Commissioner, exceed the total sum which would have been payable under the Contract if it had been 

completed by the Contractor, any excess shall be paid by the Contractor. 

 

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies 

available under Law or in equity. 

 

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the 

City of any other legal or equitable remedy contained in this Contract or provided under Law. 

 

 

CHAPTER XI: MISCELLANEOUS PROVISIONS 

ARTICLE 55. CONTRACTOR’S WARRANTIES 

55.1 In consideration of, and to induce, the award of this Contract to the Contractor, the 

Contractor represents and warrants: 

 

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform the 

Work; and 

 

55.1.2 That the facts stated in its bid and the information given by it pursuant to the 

Information for Bidders is true and correct in all respects; and 

 

55.1.3 That it has read and complied with all requirements set forth in the Contract. 

 

 

ARTICLE 56. CLAIMS AND ACTIONS THEREON 

  

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract, against 

the City for damages for breach of Contract shall not be made or asserted in any action, unless the 

Contractor shall have strictly complied with all requirements relating to the giving of notice and of 

information with respect to such claims, as herein before provided. 

 

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is 

commenced within six (6) months after Substantial Completion; except that: 

 

56.2.1 Any claims arising out of events occurring after Substantial Completion and before 

Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance of 

the Work; 

 

56.2.2 If the Commissioner exercises his/her right to complete or cause to complete any or all 

unsatisfactory or uncompleted punch list Work that remains after the completion date specified 

in the Final Approved Punch List pursuant to Article 54, any such action shall be 

commenced within six (6) months from the date the Commissioner notifies the Contractor in 

writing that he/she has exercised such right. Any claims for monies deducted, retained or 

withheld under the provisions of this Contract shall be asserted within six (6) months after the 

date when such monies otherwise become due and payable hereunder; and 

 

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to 

Article 64, any such action shall be commenced within six (6) months of the date the 

Commissioner exercises said right. 
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ARTICLE 57. INFRINGEMENT 

 

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City 

harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments for 

damages and from costs and expenses to which the City may be subject to or which it may suffer or incur 

allegedly arising out of or in connection with any infringement by the Contractor of any copyright, trade 

secrets, trademark or patent rights or any other property or personal right of any third party by the 

Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts 

or Law relating to any claim would preclude the City from being completely indemnified by the 

Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by 

Law. 

 

 

ARTICLE 58. NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES 

 

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee of 

the City for, or on account of, anything done or omitted to be done in connection with this Contract. 

 

 

ARTICLE 59. SERVICE OF NOTICES 

 

59.1 The Contractor hereby designates the business address, fax number, and email address specified 

in its bid, as the place where all notices, directions or other communications to the Contractor may be 

delivered, or to which they may be mailed. Any notice, direction, or communication from either party to the 

other shall be in writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by 

certified mail, return receipt requested; (iii) delivered by overnight or same day courier service in a 

properly addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the fax 

or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post office box regularly 

maintained by the United States Postal Service in a properly addressed, postage pre- paid envelope. 

 

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an 

instrument in writing, executed and acknowledged by the Contractor, and delivered to the Commissioner. 

 

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the service 

of any notice, direction or other communication upon the Contractor personally, or, if the Contractor is a 

corporation, upon any officer thereof. 

 

 

ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT 

 

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and which 

shall not appear to have been a controlling or material inducement to the making thereof, the same shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract without 

affecting the binding force of the remainder. 
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ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED 

 

61.1   It is the intent and understanding of the parties to this Contract that each and every provision of 

Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby 

stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or 

otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall 

forthwith upon the application of either party be amended by such insertion so as to comply strictly with the 

Law and without prejudice to the rights of either party hereunder. 

 

 

ARTICLE 62. TAX EXEMPTION 

 

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and 

compensating use taxes of the State of New York and its cities and counties on all tangible personal property 

sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in bids. 

However, this exemption does not apply to tools, machinery, equipment or other property leased by or to the 

Contractor, Subcontractor or Materialman or to tangible personal property which, even though it is 

consumed, is not incorporated into the completed Work (consumable supplies) and tangible personal 

property that the Contractor is required to remove from the Site during or upon completion of the Work. 

The Contractor and its Subcontractors and Materialmen shall be responsible for and pay any and all 

applicable taxes, including sales and compensating use taxes, on such leased tools, machinery, equipment 

or other property and upon all such consumable supplies and tangible personal property that the Contractor 

is required to remove from the Site during or upon completion of the Work. 

 

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property, 

other than consumable supplies and other tangible personal property that the Contractor is required to 

remove from the Site during or upon completion of the Work, that is required, necessary or proper for or 

incidental to the construction of the Project covered by this Contract. The sum paid under this Contract for 

such tangible personal property shall be in full payment and consideration for the sale of such tangible 

personal property. 

 

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and 

services rendered, necessary, proper or incidental thereto for the sum shown in the bid for the 

performance of such Work, labor, and services, and the sum so paid pursuant to this Contract 

for such Work, labor, and services, shall be in full consideration for the performance by the 

Contractor of all its duties and obligations under this Contract in connection with said Work, 

labor, and services. 

 

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal 

property that is either incorporated into real property owned by a governmental entity or purchased for 

and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for any 

such tangible personal property that it purchases from the Contractor pursuant to the Contract. With 

respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the 

City such bills of sale and other instruments as may be required by the City, properly executed, 

acknowledged and delivered assuring to the City title to such tangible personal property, free of liens and/or 

encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal property as 

the property of the City. 

 

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the 

provisions of the Contract shall immediately vest in and become the sole property of the City upon delivery 

of such tangible personal property to the Site. Notwithstanding such transfer of title, the Contractor shall 
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have the full and continuing responsibility to install such tangible personal property in accordance with the 

provisions of this Contract, protect it, maintain it in a proper condition and forthwith repair, replace and 

make good any damage thereto, theft or disappearance thereof, and furnish additional tangible personal 

property in place of any that may be lost, stolen or rendered unusable, without cost to the City, until such 

time as the Work covered by the Contract is fully accepted by the City. Such transfer of title shall in no 

way affect any of the Contractor’s obligations hereunder. In the event that, after title has passed to the City, 

any of the tangible personal property is rejected as being defective or otherwise unsatisfactory, title to all 

such tangible personal property shall be deemed to have been transferred back to the Contractor. 

 

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold 

hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through 

other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes, provided 

that the subcontracts and purchase agreements provide for the resale of such tangible personal property and 

that such subcontracts and purchase agreements are in a form similar to this Contract with respect to the 

separation of the sale of consumable supplies and tangible personal property that the Contractor is 

required to remove from the Site during or upon completion of the Work from the Work and labor, services, 

and any other matters to be provided, and provided further that the subcontracts and purchase agreements 

provide separate prices for tangible personal property and all other services and matters. Such separation 

shall actually be followed in practice, including the separation of payments for tangible personal property 

from the payments for other Work and labor and other things to be provided. 

 

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt 

Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal 

property for the performance of the Work covered by this Contract. 

 

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any 

other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall control. 

 

 

ARTICLE 63. INVESTIGATION(S) CLAUSE 

 

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation, audit 

or inquiry conducted by a United States, a State of New York (State) or a City governmental agency or 

authority that is empowered directly or by designation to compel the attendance of witnesses and to examine 

witnesses under oath, or conducted by the Inspector General of a governmental agency that is a party in 

interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license that is the 

subject of the investigation, audit or inquiry. 

 

63.2 If any person who has been advised that his/her statement, and any information from such 

statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before a 

grand jury or other governmental agency or authority empowered directly or by designation to compel the 

attendance of witnesses and to examine witnesses under oath concerning the award of or performance under 

any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, or any 

political subdivision or public authority thereof, or the Port Authority of New York and New Jersey, or any 

local development corporation within the City, or any public benefit corporation organized under the Laws 

of the State of New York, or; 

 

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against self 

incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency or 

authority empowered directly or by designation to compel the attendance of witnesses and to take testimony 

under oath, or by the Inspector General of the governmental agency that is a party in interest in, and is 
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seeking testimony concerning the award of, or performance under any transaction, agreement, lease, permit, 

contract, or license entered into with the City, the State, or any political subdivision thereof or any local 

development corporation within the City, then; 

 

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid, 

submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5) 

Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a 

person to testify. 

 

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who 

convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license, 

pending the final determination pursuant to Article 63.7 without the City incurring any penalty or damages 

for delay or otherwise. 

 

63.6 The penalties which may attach after a final determination by the Commissioner may include but 

shall not exceed: 

 

63.6.1 The disqualification for a period not to exceed five (5) years from the date of an 

adverse determination for any person, or any entity of which such person was a member at the 

time the testimony was sought, from submitting bids for, or transacting business with, or 

entering into or obtaining any contract, lease, permit or license with or from the City; and/or 

 

63.6.2 The cancellation or termination of any and all such existing City contracts, leases, 

permits or licenses that the refusal to testify concerns and that have not been assigned as 

permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and 

unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 

hearing, without the City incurring any penalty or damages on account of such cancellation or 

termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued prior 

to the cancellation or termination shall be paid by the City. 

 

63.7 The Commissioner shall consider and address in reaching his/her determination and in assessing 

an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also consider, if 

relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to any other 

information which may be relevant and appropriate: 

 

63.7.1 The party’s good faith endeavors or lack thereof to cooperate fully and faithfully with 

any governmental investigation or audit, including but not limited to the discipline, discharge, 

or disassociation of any person failing to testify, the production of accurate and complete books 

and records, and the forthcoming testimony of all other members, agents, assignees or 

fiduciaries whose testimony is sought. 

 

63.7.2 The relationship of the person who refused to testify to any entity that is a party to the 

hearing, including but not limited to, whether the person whose testimony is sought has an 

ownership interest in the entity and/or the degree of authority and responsibility the person has 

within the entity. 

 

63.7.3 The nexus of the testimony sought to the subject entity and its contracts, leases, permits 

or licenses with the City. 

 

63.7.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that has 

a significant interest in an entity subject to penalties under Article 63.6, provided that the party 
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or entity has given actual notice to the Commissioner upon the acquisition of the interest, or at 

the hearing called for in Article 63.4, gives notice and proves that such interest was previously 

acquired. Under either circumstance the party or entity shall present evidence at the hearing 

demonstrating the potential adverse impact a penalty will have on such person or entity. 

 

63.8 Definitions: 

 

63.8.1 The term “license” or “permit” as used in this Article 63 shall be defined as a license, 

permit, franchise or concession not granted as a matter of right. 

 

63.8.2 The term “person” as used in this Article 63 shall be defined as any natural person 

doing business alone or associated with another person or entity as a partner, director, 

officer, principal or employee. 

 

63.8.3 The term “entity” as used in this Article 63 shall be defined as any firm, partnership, 

corporation, association, joint venture, or person that receives monies, benefits, licenses, leases, 

or permits from or through the City or otherwise transacts business with the City. 

 

63.8.4 The term “member” as used in this Article 63 shall be defined as any person associated 

with another person or entity as a partner, director, officer, principal or employee. 

 

63.9 In addition to and notwithstanding any other provision of this Contract, the Commissioner may 

in his/her sole discretion terminate this Contract upon not less than three (3) Days’ written notice in the 

event the Contractor fails to promptly report in writing to the Commissioner of the Department of 

Investigations (“DOI”) of the City any solicitation of money, goods, requests for future employment or other 

benefit or thing of value, by or on behalf of any employee of the City or other person, firm, corporation or 

entity for any purpose which may be related to the procurement or obtaining of this Contract by the 

Contractor, or affecting the performance of this Contract. 

 

 

ARTICLE 64. TERMINATION BY THE CITY 

 

64.1 In addition to termination pursuant to any other article of this Contract, the Commissioner may, 

at any time, terminate this Contract by written notice to the Contractor. In the event of termination, the 

Contractor shall, upon receipt of such notice, unless otherwise directed by the Commissioner: 

 

64.1.1 Stop Work on the date specified in the notice; 

 

64.1.2 Take such action as may be necessary for the protection and preservation of the 

City’s materials and property; 

 

64.1.3 Cancel all cancelable orders for material and equipment; 

 

64.1.4 Assign to the City and deliver to the Site or another location designated by the 

Commissioner, any non-cancelable orders for material and equipment that is not capable of use 

except in the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract and not incorporated in the Work; 

 

64.1.5 Take no action which will increase the amounts payable by the City under this 

64.1.5 Contract. 
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64.2 In the event of termination by the City pursuant to this Article 64, payment to the Contractor 

shall be in accordance with Articles 64.2.1, 64.2.2 or 64.2.3, to the extent that each respective article applies. 

 

64.2.1 Lump Sum Contracts or Items:   On all lump sum Contracts, or on lump sum items in a 

Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.1(a) and 64.2.1(b), less all payments previously made pursuant to this Contract. On lump 

sum Contracts only, the City will also pay the Contractor an additional sum as provided in 

Article 64.2.1(c). 

 

64.2.1(a)   For Work completed prior to the notice of termination, the Contractor shall 

be paid a pro rata portion of the lump sum bid amount, plus approved change orders, 

based upon the percent completion of the Work, as determined by the Commissioner. 

For the purpose of determining the pro rata portion of the lump sum bid amount to which 

the Contractor is entitled, the bid breakdown submitted in accordance with Article 41 

shall be considered, but shall not be dispositive. The Commissioner’s determination 

hereunder shall be final, binding, and conclusive. 

 

64.2.1(b) For non-cancelable material and equipment that is not capable of use except in 

the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract, but not yet incorporated in the Work, the Contractor shall be 

paid the lesser of the following, less salvage value: 

 

64.2.1(b)(i) The Direct Cost, as defined in Article 64.2.4; or 

 

64.2.1(b)(ii) The fair and reasonable value, if less than Direct Cost, of such 

material and equipment, plus necessary and reasonable delivery costs. 

 

64.2.1(b)(iii) In addition, the Contractor shall be paid five (5%) percent of 

the amount described in Article 64.2.1(b)(i) or Article 64.2.1(b)(ii), 

whichever applies. 

 

64.2.1(c) Except as otherwise provided in Article 64.2.1(d), on all lump sum Contracts, 

the Contractor shall be paid the percentage indicated below applied to the difference 

between the total lump sum bid amount and the total of all payments made prior to the 

notice of termination plus all payments allowed pursuant to Articles 64.2.1(a) and 

64.2.1(b): 

 

64.2.1(c)(i) Five (5%) percent of the first five million ($5,000,000) dollars; 

and 

 

64.2.1(c)(ii) Three (3%) percent of any amount between five million 

($5,000,000) dollars and fifteen million ($15,000,000) dollars; plus 

 

64.2.1(c)(iii) One (1%) percent of any amount over fifteen million 

($15,000,000) dollars. 

 

64.2.1(d) In the event the City terminates a lump sum Contract pursuant to this Article 

64 within ninety (90) Days after registration of the Contract with the Comptroller, the 

Contractor shall be paid one (1%) percent of the difference between the lump sum bid 

amount and the total of all payments made pursuant to this Article 64.2. 

 

64.2.2 Unit Price Contracts or Items: On all unit price Contracts, or on unit price items in a 
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Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.2(a) and 64.2.2(b), less all payments previously made pursuant to this Contract: 

 

64.2.2(a) For all completed units, the unit price stated in the Contract, and 

 

64.2.2(b) For units that have been ordered but are only partially completed, the 

Contractor will be paid: 

 

64.2.2(b)(i) A pro rata portion of the unit price stated in the Contract 

based upon the percent completion of the unit and 

64.2.2(b)(ii) For non-cancelable material and equipment, payment will be 

made pursuant to Article 64.2.1(b). 

 

64.2.3 Time and Materials Contracts or Items Based on Time and Material Records: On all 

Contracts or items in a Contract where payment for the Work is based on time and material 

records, the Contractor shall be paid in accordance with Article 26, less all payments 

previously made pursuant to this Contract. 

 

64.2.4 Direct Costs: Direct Costs as used in this Article 64.2 shall mean: 

 

64.2.4(a) The actual purchase price of material and equipment, plus necessary and 

reasonable delivery costs, 

 

64.2.4(b) The actual cost of labor involved in construction and installation at the 

Site, and 

 

64.2.4(c) The actual cost of necessary bonds and insurance purchased pursuant to 

requirements of this Contract less any amounts that have been or should be refunded by 

the Contractor’s sureties or insurance carriers. 

 

64.2.4(d) Direct Costs shall not include overhead. 

 

64.3 In no event shall any payments under this Article 64 exceed the Contract price for such items. 

 

64.4 All payments pursuant to Article 64 shall be in the nature of liquidated damages and shall be 

accepted by the Contractor in full satisfaction of all claims against the City. 

 

64.5 The City may deduct or set off against any sums due and payable pursuant to this Article 64, any 

deductions authorized by this Contract or by Law (including but not limited to liquidated damages) and any 

claims it may have against the Contractor. The City’s exercise of the right to terminate the Contract 

pursuant to this Article 64 shall not impair or otherwise effect the City’s right to assert any claims it may 

have against the Contractor in a plenary action. 

 

64.6 Where the Work covered by the Contract has been substantially completed, as determined in 

writing by the Commissioner, termination of the Work shall be handled as an omission of Work pursuant 

to Articles 29 and 33, in which case a change order will be issued to reflect an appropriate reduction in the 

Contract sum, or if the amount is determined after final payment, such amount shall be paid by the 

Contractor. 
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ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 

 

65.1 This Contract shall be deemed to be executed in the City regardless of the domicile of the 

Contractor, and shall be governed by and construed in accordance with the Laws of the State of New York 

and the Laws of the United States, where applicable. 

 

65.2 The parties agree that any and all claims asserted against the City arising under this Contract or 

related thereto shall be heard and determined in the courts of the State of New York (“New York State 

Courts”) located in the City and County of New York. To effect this Contract and intent, the Contractor 

agrees: 

 

65.2.1 If the City initiates any action against the Contractor in Federal court or in a New 

York State Court, service of process may be made on the Contractor either in person, 

wherever such Contractor may be found, or by registered mail addressed to the Contractor 

at its address as set forth in this Contract, or to such other address as the Contractor may 

provide to the City in writing; and 

 

65.2.2 With respect to any action between the City and the Contractor in a New York 

State Court, the Contractor hereby expressly waives and relinquishes any rights it might 

otherwise have: 

 

65.2.2(a) To move to dismiss on grounds of forum non conveniens;  

65.2.2(b) To remove to Federal Court; and 

65.2.2(c) To move for a change of venue to a New York State Court outside New 

York County. 

 

65.2.3 With respect to any action brought by the City against the Contractor in a Federal 

Court located in the City, the Contractor expressly waives and relinquishes any right it might 

otherwise have to move to transfer the action to a Federal Court outside the City. 

 

65.2.4 If the Contractor commences any action against the City in a court located other than 

in the City and County of New York, upon request of the City, the Contractor shall either 

consent to a transfer of the action to a New York State Court of competent jurisdiction located 

in the City and County of New York or, if the Court where the action is initially brought will 

not or cannot transfer the action, the Contractor shall consent to dismiss such action without 

prejudice and may thereafter reinstate the action in a New York State Court of competent 

jurisdiction in New York County. 

 

65.3 If any provision(s) of this Article 65 is held unenforceable for any reason, each and all other 

provision(s) shall nevertheless remain in full force and effect. 

 

 

 

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT 

 

66.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated 

company is participating or shall participate in an international boycott in violation of the provisions of the 

Federal Export Administration Act of 1979, as amended, or the regulations of the United States Department 

of Commerce (Commerce Department) promulgated thereunder. 
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66.2 Upon the final determination by the Commerce Department or any other agency of the United 

States as to, or conviction of the Contractor or a substantially-owned affiliated company thereof for 

participation in an international boycott in violation of the provisions of the Export Administration Act of 

1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his/her option, 

render forfeit and void this Contract. 

66.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the 

Administrative Code and the rules and regulations issued by the Comptroller thereunder. 

ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM 

67.1 This Contract is subject to the requirements of Section 6-108.1 of the Administrative Code 

and regulations promulgated thereunder. No construction contract shall be awarded unless and until these 

requirements have been complied with in their entirety; however, compliance with this Article 67 is not 

required if the Agency sets Subcontractor Participation Goals for Minority- and Women-Owned Business 

Enterprises (M/WBEs). 

67.2 Unless specifically waived by the Commissioner with the approval of the Division of Economic 

and Financial Opportunity of the City Department of Business Services, if any portion of the Contract is 

subcontracted, not less than ten (10%) percent of the total dollar amount of the Contract shall be 

awarded to locally based enterprises (LBEs); except that where less than ten (10%) percent of the total 

dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

67.3 The Contractor shall not require performance and payment bonds from LBE Subcontractors. 

67.4 If the Contractor has indicated prior to award that no Work will be subcontracted, no Work 

shall be subcontracted without the prior approval of the Commissioner, which shall be granted only if the 

Contractor makes a good faith effort beginning at least six (6) weeks before the Work is to be performed to 

obtain LBE Subcontractors to perform the Work. 

67.5 If the Contractor has not identified sufficient LBE Subcontractors prior to award, it shall 

sign a letter of compliance stating that it complies with Section 6-108.1 of the Administrative Code, 

recognizes that achieving the LBE requirement is a condition of its Contract, and shall submit 

documentation demonstrating its good faith efforts to obtain LBEs. After award, the Contractor shall begin 

to solicit LBE’s to perform subcontracted Work at least six (6) weeks before the date such Work is to be 

performed and shall demonstrate that a good faith effort has been made to obtain LBEs on each subcontract 

until it meets the required percentage. 

67.6 Failure of the Contractor to comply with the requirements of Section 6-108.1 of the 

Administrative Code and the regulations promulgated thereunder shall constitute a material breach of this 

Contract. Remedy for such breach may include the imposition of any or all of the following sanctions: 

67.6.1 Reducing the Contractor’s compensation by an amount equal to the dollar value of the 

percentage of the LBE subcontracting requirement not complied with; 

67.6.2 Declaring the Contractor in default; 

67.6.3 If the Contractor is an LBE, de-certifying and declaring the Contractor ineligible to 

participate in the LBE program for a period of up to three (3) years. 
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ARTICLE 68. ANTITRUST 

 

68.1   The Contractor hereby assigns, sells, and transfers to the City all right, title, and interest in and 

to any claims and causes of action arising under the antitrust Laws of New York State or of the United 

States relating to the particular goods or services purchased or procured by the City under this Contract. 

 

 

ARTICLE 69. MacBRIDE PRINCIPLES PROVISIONS 

 

69.1 Notice To All Prospective Contractors: 

 

69.1.1 Local Law No. 34 of 1991 became effective on September 10, 1991 and added Section 

6-115.1 of the Administrative Code. The local Law provides for certain restrictions on City 

Contracts to express the opposition of the people of the City to employment discrimination 

practices in Northern Ireland to promote freedom of work-place opportunity. 

 

69.1.2 Pursuant to Section 6-115.1, prospective Contractors for Contracts to provide goods 

or services involving an expenditure of an amount greater than ten thousand ($10,000.) dollars, 

or for construction involving an amount greater than fifteen thousand ($15,000.) dollars, are 

asked to sign a rider in which they covenant and represent, as a material condition of their 

Contract, that any business operations in Northern Ireland conducted by the Contractor and 

any individual or legal entity in which the Contractor holds a ten (10%) percent or greater 

ownership interest in the Contractor will be conducted in accordance with the MacBride 

Principles of nondiscrimination in employment. 

 

69.1.3 Prospective Contractors are not required to agree to these conditions. However, in the 

case of Contracts let by competitive sealed bidding, whenever the lowest responsible bidder 

has not agreed to stipulate to the conditions set forth in this notice and another bidder who has 

agreed to stipulate to such conditions has submitted a bid within five (5%) percent of the lowest 

responsible bid for a Contract to supply goods, services or contraction of comparable quality, 

the Agency shall refer such bids to the Mayor, the Speaker or other officials, as appropriate, 

who may determine, in accordance with applicable Law, that it is in the best interest of the 

City that the Contract be awarded to other than the lowest responsible pursuant to Section 

313(b)(2) of the City Charter. 

 

69.1.4 In the case of Contracts let by other than competitive sealed bidding, if a prospective 

Contractor does not agree to these conditions, no Agency, elected official or the City 

Council shall award the Contract to that bidder unless the Agency seeking to use the goods, 

services or construction certifies in writing that the Contract is necessary for the Agency to 

perform its functions and there is no other responsible Contractor who will supply goods, 

services or construction of comparable quality at a comparable price. 

 

69.2 In accordance with Section 6-115.1 of the Administrative Code, the Contractor stipulates that 

such Contractor and any individual or legal entity in which the Contractor holds a ten (10%) percent or 

greater ownership interest in the Contractor either: 

 

69.2.1 Have no business operations in Northern Ireland, or 

 

69.2.2 Shall take lawful steps in good faith to conduct any business operations they have in 



CITY OF NEW YORK 88 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

Northern Ireland in accordance with the MacBride Principles, and shall permit independent 

monitoring of their compliance with such principles. 

 

69.3 For purposes of this Article, the following terms shall have the following meanings: 

 

69.3.1 “MacBride Principles” shall mean those principles relating to nondiscrimination in 

employment and freedom of work-place opportunity which require employers doing business in 

Northern Ireland to: 

 

69.3.1(a) increase the representation of individuals from under-represented religious 

groups in the workforce, including managerial, supervisory, administrative, clerical and 

technical jobs; 

 

69.3.1(b) take steps to promote adequate security for the protection of employees from 

under-represented religious groups both at the work-place and while traveling to and from 

Work; 

 

69.3.1(c) ban provocative religious or political emblems from the workplace; 

 

69.3.1(d) publicly advertise all job openings and make special recruitment efforts to 

attract applicants from under-represented religious groups; 

 

69.3.1(e) establish layoff, recall, and termination procedures which do not in practice 

favor a particular religious group; 

 

69.3.1(f) abolish all job reservations, apprenticeship restrictions and different 

employment criteria which discriminate on the basis of religion; 

 

69.3.1(g) develop training programs that will prepare substantial numbers of current 

employees from under-represented religious groups for skilled jobs, including the 

expansion of existing programs and the creation of new programs to train, upgrade, and 

improve the skills of workers from under-represented religious groups; 

 

69.3.1(h) establish procedures to asses, identify, and actively recruit employees from 

under-represented religious groups with potential for further advancement; and 

 

69.3.1(i) appoint a senior management staff member to oversee affirmative action efforts 

and develop a timetable to ensure their full implementation. 

 

69.4 The Contractor agrees that the covenants and representations in Article 69.2 are material 

conditions to this Contract. In the event the Agency receives information that the Contractor who made the 

stipulation required by this Article 69 is in violation thereof, the Agency shall review such information and 

give the Contractor an opportunity to respond. If the Agency finds that a violation has occurred, the Agency 

shall have the right to declare the Contractor in default in default and/or terminate this Contract for cause 

and procure supplies, services or Work from another source in the manner the Agency deems proper. In the 

event of such termination, the Contractor shall pay to the Agency, or the Agency in its sole discretion may 

withhold from any amounts otherwise payable to the Contractor, the difference between the Contract price 

for the uncompleted portion of this Contract and the cost to the Agency of completing performance of this 

Contract either itself or by engaging another Contractor or Contractors. In the case of a requirement 

Contract, the Contractor shall be liable for such difference in price for the entire amount of supplies 

required by the Agency for the uncompleted term of Contractor’s Contract. In the case of a construction 

Contract, the Agency shall also have the right to hold the Contractor in partial or total default in 
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accordance with the default provisions of this Contract, and/or may seek debarment or suspension of the 

Contractor. The rights and remedies of the Agency hereunder shall be in addition to, and not in lieu of, any 

rights and remedies the Agency has pursuant to this Contract or by operation of Law. 

 

 

ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB 

 

70.1 The Contractor shall electronically file all alteration type-2 and alteration type-3 applications 

via the New York City Development Hub Web site, except applications for the following types of minor 

alterations: enlargements, curb cuts, legalizations, fire alarms, builders pavement plans, and jobs filed on 

Landmark Preservation Commission calendared properties. All such filings must be professionally certified. 

Information about electronic filing via the New York City Development Hub is available on the City 

Department of Buildings Web site at www.nyc.gov/buildings. 

 

 

ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS 

 

71.1 Tropical hardwoods, as defined in Section 165 of the New York State Finance Law (Finance Law), 

shall not be utilized in the performance of this Contract except as expressly permitted by Section 165 of the 

Finance Law. 

 

 

ARTICLE 72. CONFLICTS OF INTEREST 

 

72.1 Section 2604 of the City Charter and other related provisions of the City Charter, the 

Administrative Code, and the Penal Law are applicable under the terms of this Contract in relation to 

conflicts of interest and shall be extended to Subcontractors authorized to perform Work, labor and 

services pursuant to this Contract and further, it shall be the duty and responsibility of the Contractor to 

so inform its respective Subcontractors. Notice is hereby given that, under certain circumstances, penalties 

may be invoked against the donor as well as the recipient of any form of valuable gift. 

 

 

ARTICLE 73. MERGER CLAUSE 

 

73.1 The written Contract herein, contains all the terms and conditions agreed upon by the parties 

hereto, and no other agreement, oral or otherwise, regarding the subject matter of this Contract shall be 

deemed to exist or to bind any of the parties hereto, or to vary any of the terms contained herein. 

 

 

ARTICLE 74. STATEMENT OF WORK 

 

74.1 The Contractor shall furnish all labor and materials and perform all Work in strict accordance 

with the Specifications and Addenda thereto, numbered as shown in Schedule A. 

 

 

http://www.nyc.gov/buildings
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ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR 

 

75.1 The City will pay and the Contractor will accept in full consideration for the performance of the 

Contract, subject to additions and deductions as provided herein, the total sum shown in Schedule A, this 

said sum being the amount at which the Contract was awarded to the Contractor at a public letting thereof, 

based upon the Contractor’s bid for the Contract. 

 

 

ARTICLE 76. ELECTRONIC FUNDS TRANSFER 

 

76.1 In accordance with Section 6-107.1 of the Administrative Code, the Contractor agrees to 

accept payments under this Contract from the City by electronic funds transfer (EFT). An EFT is any 

transfer of funds, other than a transaction originated by check, draft or similar paper instrument, which is 

initiated through an electronic terminal, telephonic instrument or computer or magnetic tape so as to 

order, instruct or authorize a financial institution to debit or credit an account. Prior to the first payment 

made under this Contract, the Contractor shall designate one financial institution or other authorized 

payment agent and shall complete the attached “EFT Vendor Payment Enrollment Form” in order to provide 

the Commissioner of the City Department of Finance with information necessary for the Contractor to 

receive electronic funds transfer payments through a designated financial institution or authorized payment 

agent. The crediting of the amount of a payment to the appropriate account on the books of a financial 

institution or other authorized payment agent designated by the Contractor shall constitute full satisfaction 

by the City for the amount of the payment under this Contract. The account information supplied by the 

Contractor to facilitate the electronic funds transfer shall remain confidential to the fullest extent provided 

by Law. 

 

76.2 The Commissioner may waive the application of the requirements of this Article 76 to 

payments on contracts entered into pursuant to Section 315 of the City Charter. In addition, the 

Commissioner of the Department of Finance and the Comptroller may jointly issue standards pursuant to 

which the Agency may waive the requirements of this Article 76 for payments in the following 

circumstances: (i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) for 

classifications or types of checks; or (iii) in other circumstances as may be necessary in the interest of the 

City. 

 

 

ARTICLE 77. RECORDS RETENTION 

 

77.1 The Contractor agrees to retain all books, records, and other documents relevant to this Contract 

for six years after the final payment or termination of this Contract, whichever is later. City, state, and 

federal auditors and any other persons duly authorized by the City shall have full access to and the right to 

examine any such books, records, and other documents during the retention period. 

 

 

ARTICLE 78. EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER 

SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS 

 

78.1 Pre-Bidding (Investigation) Viewing of Site – Bidders must carefully view and examine the Site of 

the proposed Work, as well as its adjacent area, and seek other usual sources of information, for they will be 

conclusively presumed to have full knowledge of any and all conditions and hazards on, about or above 

the Site relating to or affecting in any way the performance of the Work to be done under the Contract that 

were or should have been known by a reasonably prudent bidder. To arrange a date for visiting the Site, 
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bidders are to contact the Agency contact person specified in the bid documents. 

 

78.2 Should the Contractor encounter during the progress of the Work site conditions or 

environmental hazards at the Site materially differing from any shown on the Contract Drawings or 

indicated in the Specifications or such conditions or environmental hazards as could not reasonably have 

been anticipated by the Contractor, which conditions or hazards will materially affect the cost of the 

Work to be done under the Contract, the attention of the Commissioner must be called immediately to 

such conditions or hazards before they are disturbed. The Commissioner shall thereupon promptly 

investigate the conditions or hazards. If the Commissioner finds that they do so materially differ, and that 

they could not have been reasonably anticipated by the Contractor, the Contract may be modified with 

the Commissioner’s written approval. 

 

 

ARTICLE 79. PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS 

ENTERPRISES IN CITY PROCUREMENT 
 

ARTICLE I.  M/WBE PROGRAM 

 

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program for 

participation in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and 

women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City 

Charter. As stated in Section 6- 129, the intent of the program is to address the impact of discrimination on the 

City’s procurement process, and to promote the public interest in avoiding fraud and favoritism in the 

procurement process, increasing competition for City business, and lowering contract costs. The contract 

provisions contained herein are pursuant to Section 6-129, and the rules of the Department of Small Business 

Services (“DSBS”) promulgated thereunder. 

 

 

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements of MBE 

and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled the “M/WBE 

Utilization Plan”) and are detailed below. 

 

The Contractor must comply with all applicable MBE and WBE requirements for this Contract. 

 

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 

herein that are not defined herein shall have the meanings given such terms in Section 6-129. 

 

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 

where credit is required by section 311 of the New York City Charter or other provision of law. 

 

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 

and professional services contracts. 

 

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program. 

 

PART A: PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD AND PROFESSIONAL 

SERVICES CONTRACTS OR TASK ORDERS 

 

1.  The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued 

pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this 

Contract (see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders 

issued pursuant to this Contract, as applicable. 
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 

applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or WBEs, 

and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided in Section 3 

below, unless the goals have been waived or modified by Agency in accordance with Section 6-129 and Part A, 

Sections 10 and 11 below, respectively. 

 

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to 

this Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to 

the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and 

Part A, Sections 10 and 11 below, respectively. 

 

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to 

this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 

fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 

Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, 

as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), 

and provided further that a Contractor that is certified as both an MBE and a WBE may count its own 

participation either toward the goal for MBEs or the goal for WBEs, but not both. 

 

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a 

percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with 

Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of 

the Contract or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then 

multiplying the remainder by the percentage to be applied to total profit to determine the amount to which an 

MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a participant in a joint 

venture is certified as both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or 

the goal for WBEs, but not both. 

 

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 

required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part 

2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the 

percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award 

direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs 

and/or WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 

addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 

prospective contractor’s required certification and affirmations. In the event that this M/WBE Utilization Plan 

indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, the bid or 

proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or proposer, as 

applicable, a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 

below. 

 

B. (i) If this Contract is for a master services agreement or other requirements type contract that will 

result in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 

subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 

proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 

Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 

contractor’s certification and required affirmations to make all reasonable good faith efforts to meet participation 

goals established on each individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained 

or such goals are modified by the Agency, to meet the modified Participation Goals by soliciting and obtaining 

the participation of certified MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or 

proposer, as applicable, does not intend to meet the Participation Goals that may be established on Task Orders 

issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed non- responsive. 
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders 

issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 

Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 

Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 

indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it 

intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct subcontracts, a 

description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time 

frames in which such work is scheduled to begin and end; as well as the name, addresses, and telephone numbers 

of the M/WBE subcontractors if required by the solicitation; and (d) the prospective contractor’s required 

certification and affirmations. The contractor must engage in good faith efforts to meet the Participation Goals as 

established for the Task Order unless Agency has granted the contractor a pre-award waiver of the Participation 

Goals in accordance with Section 6-129 and Part A, Section 10 below. 

 

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN 

(SCHEDULE B, PART 2). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH 

DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS WILL 

BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION 

GOALS IS GRANTED (SCHEDULE    B,   PART    3). IN    THE    EVENT    THAT    THE    CITY    

DETERMINES    THAT    THE BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE 

THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT 

OTHER ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR 

COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND 

AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE 

GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 

SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. 

FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-

RESPONSIVE.  RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED 

OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS OR FAX 

NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING OR 

UPON DELIVERY, IF DELIVERED. 

 

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of 

issuance by Agency of a notice to proceed, submit a list of proposed persons or entities  to which it intends to 

award subcontracts within the subsequent 12 months. In the case of multi- year contracts, such list shall also be 

submitted every year thereafter. The Agency may also require the Contractor to report periodically about the 

contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). 

PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or 

below $3M for projects in New York City) or if the Contract is subject to a project labor agreement in accordance 

with Labor Law §222, and the bidder is required to identify at the time of bid submission its intended 

subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating and 

air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends to award 

construction subcontracts for any portion of the Wicks trade work at the time of bid submission, regardless of 

what point in the life of the contract such subcontracts will occur. In identifying intended subcontractors in the bid 

submission, bidders may satisfy any Participation Goals established for this Contract by proposing one or more 

subcontractors that are MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the 

Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose 

alternate subcontractors. 

 

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 

participation toward the attainment of the Participation Goals. Such certification must occur prior to the firms’ 

commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS website at 

www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, or by visiting or 

writing DSBS at One Liberty Plaza ., New York, New York, 10006, 11th floor. Eligible firms that have not yet 
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been certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing 

MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as 

both an MBE and a WBE may be counted either toward the goal for MBEs or the goal for WBEs, but not both. 

No credit shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-

129(c)(20). 

 

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher 

for payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 

which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, 

where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 

subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the 

Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the dates and 

amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for final payment: 

the total amount it paid to subcontractors, and, where applicable pursuant to Section 6- 129(j), the total amount its 

direct subcontractors paid directly to their indirect subcontractors; and a final list, certified under penalty of 

perjury, which shall include the name, address and contact information of each subcontractor that is an MBE or 

WBE, the work performed by, and the dates and amounts paid to each. 

 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified 

in the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-

129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 

accordance with Section 6-129 and Part A, Section 11 below. 

 

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change 

order the value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or 

$500,000, Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and 

types of work involved in the change order, and  determine whether the Participation Goals should be modified. 

 

10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect 

to a Task Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 

6-129, which requests that Agency change one or more Participation Goals on the grounds that the Participation 

Goals are unreasonable in light of the availability of certified firms to perform the services required, or by 

demonstrating that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE 

Utilization Plan. 

 

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, 

as applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 

days prior to the date and time the bids, proposals, or Task Orders are due, in writing by email at 

MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than seven (7) 

calendar days prior to the date and time the bids, proposals, or Task Orders are due may be rejected as 

untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests will receive an 

Agency response by no later than two (2) calendar days prior to the due date for bids, proposals, or Task Orders; 

provided, however, that if that date would fall on a weekend or holiday, an Agency response will be provided by 

close-of-business on the business day before such weekend or holiday date. 

 

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability 

of certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids 

and proposals, or revise the Task Order, as applicable. 

 

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 

contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as 

applicable—that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE 

Utilization Plan. In making its determination, Agency shall consider factors that shall include, but not be limited 

mailto:MWBEModification@ddc.nyc.gov
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to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide intention to 

perform the Contract without any subcontracting, or to perform the Contract without awarding the amount of 

subcontracts represented by the Participation Goals. In making such determination, Agency may consider whether 

the M/WBE Utilization Plan is consistent with past subcontracting practices of the bidder, proposer or contractor, 

as applicable, whether the bidder, proposer or contractor, as applicable, has made efforts to form a joint venture 

with a certified firm, and whether the bidder, proposer, or contractor, as applicable, has made good faith efforts to 

identify other portions of the Contract that it intends to subcontract. 

 

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 

Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject to 

GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is subject 

to a project labor agreement in accordance with Labor Law §222, and the bidder is required to identify at the time 

of bid submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot 

water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor may request a 

Modification of its M/WBE Utilization Plan as part of its bid submission. The Agency may grant a request for 

Modification of a Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with 

appropriate documentary and other evidence, that it made reasonable, good faith efforts to meet the Participation 

Goals. In making such determination, Agency shall consider evidence of the following efforts, as applicable, 

along with any other relevant factors: 

 

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 

circulation media, trade and professional association publications and small business media, and 

publications of minority and women’s business organizations; 

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, 

to minority and women’s business organizations; 

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or 

WBEs that their interest in the Contract was solicited; 

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 

originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for 

which the Contractor claims an inability to retain MBEs or WBEs; 

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, 

for the purpose of explaining in detail the scope and requirements of the work for which their bids or 

proposals were solicited; 

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 

subcontracts, or act as suppliers or service providers; 

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer 

and to DSBS; 

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an 

explanation of why action upon such recommendations did not lead to the desired level of 

participation of MBEs and/or WBEs. 

 

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

 

(b)  The Agency may modify the Participation Goals when the scope of the work has been changed by the 

Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 

Utilization Plan would be awarded to subcontractors. 

 

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 

use in connection with the performance of the Contract or Task Order, substitutions to the identified firms may 

only be made with the approval of the Agency, which shall only be given when the Contractor has proposed to 

use a firm that would satisfy the Participation Goals to the same extent as the firm previously identified, unless 

the Agency determines that the Contractor has established, with appropriate documentary and other  evidence, 

that it made reasonable, good faith efforts. In making such determination, the Agency shall require evidence of the 
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efforts listed in Section 11(a) above, as applicable, along with any other relevant factors. 

 

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 

requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to 

subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be 

deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was 

intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work 

is not needed. 

 

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review 

the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by 

reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and 

the payments the Contractor made to such subcontractors. 

 

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 

evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation. 

 

PART B:    MISCELLANEOUS 

 

The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization Plan, 

the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-129(e)(10). 

Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess compliance with 

the M/WBE Utilization Plan. 

 

1. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 

shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 

Administrative Code of the City of New York. 

 

2. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 

and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 

participation by MBEs and/or WBEs in contracts. 

 

3. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or 

WBEs as defined by Section 6-129(c)(30). 

 

4. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 

Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated 

thereunder, and if awarded this Contract, the Contractor  hereby agrees to comply with the M/WBE Program 

requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all 

of which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all 

reasonable, good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required 

Participation Goals. 

 

ARTICLE II.  ENFORCEMENT 

 

1.  If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 

violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such 

bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or 

proposer’s prequalification status, if applicable. 

 

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129 
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or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements 

Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to 

the Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. 

Agency shall then conduct an investigation to determine whether such Contractor or subcontractor is in 

compliance. 

 

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 

promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 

including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 

actions should be taken: 

 

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on 

amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 

meeting the purposes of the Contract, the costs of meeting utilization goals through additional 

procurements, the administrative costs of investigation and enforcement, or other factors set forth in the 

Contract;   

(j) exercising rights under the Contract to procure goods, services or construction from another contractor 

and charge the cost of such contract to the Contractor that has been found to be in noncompliance; or  

(k) taking any other appropriate remedy.  

 

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the 

Contractor has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan 

or the Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 

liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of work 

required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the 

Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of 

accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure to meet the 

Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages that the City will 

suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out of any monies which may 

become due under this Contract the amount of any such liquidated damages; and in case the amount which may 

become due under this Contract shall be less than the amount of liquidated damages suffered by the City, the 

Contractor shall be liable to pay the difference. 

 

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 

participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6-

129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who 

shall determine whether the certification of such business enterprise should be revoked. 

 

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 

under penalty of perjury and any false or misleading statement or omission shall be grounds for the application of 

any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an 

MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for 

revocation of its certification. 

 

7.  The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
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its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan 

has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice 

of caution form for inclusion in PASSPort as caution data. 
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OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 1 of 90 

 

LABOR LAW ARTICLE 8 - NYC PUBLIC WORKS 
 

Workers, Laborers and Mechanics employed on a public work project must receive not less than 
the prevailing rate of wage and benefits for the classification of work performed by each upon such 
public work.  Pursuant to New York Labor Law Article 8 the Comptroller of the City of New York has 
promulgated this schedule solely for Workers, Laborers and Mechanics engaged by private contractors 
on New York City public work projects.  Prevailing rates are required to be annexed to and form part of 
the public work contract pursuant to Labor Law section 220 (3).   

 
This schedule is a compilation of separate determinations of the prevailing rate of wage and 

supplements made by the Comptroller for each trade classification listed herein pursuant to Labor Law 
section 220 (5).  The source of the wage and supplement rates, whether a collective bargaining 
agreement, survey data or other, is listed at the end of each classification.  

 
Agency Chief Contracting Officers should contact the Bureau of Labor Law’s Classification Unit 

with any questions concerning trade classifications, prevailing rates or prevailing practices with respect 
to procurement on New York City public work contracts.  Contractors are advised to review the 
Comptroller’s Prevailing Wage Schedule before bidding on public work contracts.  Contractors with 
questions concerning trade classifications, prevailing rates or prevailing practices with respect to public 
work contracts in the procurement stage must contact the contracting agency responsible for the 
procurement.  

 
Any error as to compensation under the prevailing wage law or other information as to trade 

classification, made by the contracting agency in the contract documents or in any other 
communication, will not preclude a finding against the contractor of prevailing wage violation. 

 
Any questions concerning trade classifications, prevailing rates or prevailing practices on New 

York City public work contracts that have already been awarded may be directed to the Bureau of Labor 
Law’s Classification Unit by calling (212) 669-4443. All callers must have the agency name and contract 
registration number available when calling with questions on public work contracts.  Please direct all 
other compliance issues to: laborlaw@comptroller.nyc.gov or Bureau of Labor Law, Attn: Paul Brumlik, 
Office of the Comptroller, 1 Centre Street, Room 651, New York, N.Y. 10007. 

 
Pursuant to Labor Law § 220 (3-a) (a), the appropriate schedule of prevailing wages and benefits 

must be posted in a prominent and accessible place at all public work sites along with the Construction 
Poster provided on our web site at comptroller.nyc.gov/wages.  In addition, covered employees must be 
given the appropriate schedule of prevailing wages and benefits along with the Worker Notice provided 
on our web site at the time the public work project begins, and with the first paycheck to each such 
employee after July first of each year. 

 
This schedule is applicable to work performed during the effective period, unless otherwise 

noted.  Changes to this schedule are published on our web site comptroller.nyc.gov/wages. Contractors 
must pay the wages and supplements in effect when the worker, laborer, mechanic performs the work. 
Preliminary schedules for future one-year periods appear in the City Record on or about June 1 each 
succeeding year.  Final schedules appear on or about July 1 in the City Record and on our web site 
comptroller.nyc.gov/wages. 

 
Prevailing rates and ratios for apprentices are published in the Construction Apprentice 

Prevailing Wage Schedule.  Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor  is a participant, registered with the 

mailto:laborlaw@comptroller.nyc.gov
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
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New York State Department of Labor, may be paid at the apprentice rates.  Apprentices who are not so 
registered must be paid as journey persons.   

 
New York City public work projects awarded pursuant to a Project Labor Agreement (“PLA”) in 

accordance with Labor Law section 222 may have different labor standards for shift, premium and 
overtime work.  Please refer to the PLA’s pre-negotiated labor agreements for wage and benefit rates 
applicable to work performed outside of the regular workday.  More information is available at the 
Mayor’s Office of Contract Services (MOCS) web page at: 

 
https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page 
 
All the provisions of Labor Law Article 8 remain applicable to PLA work including, but not limited 

to, the enforcement of prevailing wage requirements by the Comptroller in accordance with the trade 
classifications in this schedule; however, we will enforce shift, premium, overtime and other non-
standard rates as they appear in a project’s pre-negotiated labor agreement. 

 
In order to meet their obligation to provide prevailing supplemental benefits to each covered 

employee, employers must either: 
 
1) Provide bona fide fringe benefits which cost the employer no less than the prevailing 

supplemental benefits rate; or  
2) Supplement the employee’s hourly wage by an amount no less than the prevailing 

supplemental benefits rate; or  
3) Provide a combination of bona fide fringe benefits and wage supplements which cost the 

employer no less than the prevailing supplemental benefits rate in total. 
 
Although prevailing wage laws do not require employers to provide bona fide fringe benefits (as 

opposed to wage supplements) to their employees, other laws may.  For example, the Employee 
Retirement Income Security Act, 29 U.S.C. § 1001 et seq., the Patient Protection and Affordable Care Act, 
42 U.S.C. § 18001 et seq., and the New York City Paid Sick Leave Law, N.Y.C. Admin. Code § 20-911 et 
seq., require certain employers to provide certain benefits to their employees.  Labor agreements to 
which employers are a party may also require certain benefits.  The Comptroller’s Office does not 
enforce these laws or agreements. 

 
Employers must provide prevailing supplemental benefits at the straight 

time rate for each hour worked unless otherwise noted in the classification. 
 
Paid Holidays, Vacation and Sick Leave when listed must be paid or provided 

in addition to the prevailing hourly supplemental benefit rate. 
 

For more information, please refer to the Comptroller’s Prevailing Wage Law Regulations in Title 
44 of the Rules of the City of New York, Chapter 2, available at comptroller.nyc.gov/wages. 

 
 

Paul Brumlik 
Director of Classifications 

Bureau of Labor Law 

https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page
http://comptroller.nyc.gov/wages
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ASBESTOS HANDLER 
SEE HAZARDOUS MATERIAL HANDLER 
 
 
 
 
 
BLASTER 
 
Blaster 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $57.71 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Hydraulic Trac Drill 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.85 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Wagon: Air Trac: Quarry Bar: Drillrunners 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.02 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Journeyperson 
 
(Laborer, Chipper/Jackhammer including Walk Behind Self Propelled Hydraulic Asphalt and Concrete Breakers 
and Hydro (Water) Demolition, Powder Carrier, Hydraulic Chuck Tender, Chuck Tender and Nipper) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.50 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Magazine Keepers: (Watch Person) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.25 
Supplemental Benefit Rate per Hour: $52.23 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
BOILERMAKER 
 
Boilermaker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.88 
Supplemental Benefit Rate per Hour: $48.47 
Supplemental Note: For time and one half overtime - $72.13 For double overtime - $95.79 
 
Overtime Description 
For Repair and Maintenance work: 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
For New Construction work: 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
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Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Quadruple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day 
 
Shift Rates 
On jobs requiring two (2) or three (3) shifts, the first shift shall work eight (8) hours at the regular straight-time 
hourly rate.  The second shift shall work eight (8) hours and receive eight hours at the regular straight time 
hourly rate plus two dollars ($2.00) per hour.  The third shift shall work eight (8) hours and receive eight hours at 
the regular straight time hourly rate plus two dollars and twenty-five cents ($2.25) per hour. 
 
 
(Local #5) 
 
 
 
 
BRICKLAYER 
 
Bricklayer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $64.23 
Supplemental Benefit Rate per Hour: $31.75 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day.  If working on a job that is predominately Pointer, Cleaner, 
Caulker work, then Time and one half the regular rate after an 8 hour day. 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
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Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be a 15% wage premium with no premium for supplemental benefits.  There 
must be a first shift in order to work a second shift.  When it is not possible to conduct alteration or repair work 
during regular working hours in a building occupied by tenants, eight hours will be paid at straight time rate for 
seven hours of work. 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER - BUILDING COMMERCIAL 
 
Building Commercial 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.88 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.  When it is not possible to conduct alteration or repair work during regular working hours in a 
building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HEAVY CONSTRUCTION WORK 
(Construction of Engineered Structures and Building Foundations including all 
form work) 
 
 
Heavy Construction Work 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $59.16 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate and the supplemental 
benefits shall be paid at the straight time rate. When two (2) or more shifts of Carpenters are employed, single 
time will be paid for each shift. 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 10 of 90 

 

 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Excludes Engineered Structures and Building Foundations) 
 
 
Carpenter High Rise A 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.48 
Supplemental Benefit Rate per Hour: $44.74 
 
Carpenter High Rise B 
 
Carpenter High Rise B worker is excluded from high risk operations such as erection decking, perimeter debris 
netting, leading edge work, self-climbing form systems, and the installation of cocoon systems unless directly 
supervised by a Carpenter High Rise A worker. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $18.05 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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The second shift wage rate shall be 113% of the straight time hourly wage rate.  However, any shift beginning 
after 5:00 P.M. shall be paid at time and one half the regular hourly rate.  There must be a first shift in order to 
work a second shift.  When it is not possible to conduct alteration or repair work during regular working hours in 
a building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST 
 
Carpenter - Hod Hoist 
 
(Assisted by Mason Tender) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.50 
Supplemental Benefit Rate per Hour: $48.45 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift will receive 112% of the straight time hourly rate. Benefit fund contributions shall be paid at the 
straight time rate. There must be a first shift in order to work a second shift.  When it is not possible to conduct 
alteration or repair work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
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(Carpenters District Council) 
 
 
 
 
CARPENTER - WOOD WATER STORAGE TANK 
 
Tank Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.13 
Supplemental Benefit Rate per Hour: $24.18 
 
Tank Helper 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.23 
Supplemental Benefit Rate per Hour: $24.18 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Day after Thanksgiving 
1/2 day on Christmas Eve if work is performed in the A.M. 
Christmas Day 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Vacation 
Employed for one (1) year....................................one (1) week vacation (40 hours) 
Employed for three (3) years.................................two (2) weeks vacation (80 hours) 
Employed for more than twenty (20) years............three (3) weeks vacation (120 hours) 
 
SICK LEAVE: 
Two (2) sick days after being employed for twenty (20) years. 
 
(Carpenters District Council) 
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CEMENT & CONCRETE WORKER 
 
Cement & Concrete Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.28 
Supplemental Benefit Rate per Hour: $30.20 
Supplemental Note: $34.20 on Saturdays; $38.20 on Sundays & Holidays 
 
Cement & Concrete Worker - (Hired after 2/6/2016) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.80 
Supplemental Benefit Rate per Hour: $22.20 
Supplemental Note: $24.20 on Saturdays; $26.20 on Sundays & Holidays 
 
Overtime Description 
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.) 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day before Christmas Day 
1/2 day before New Year's Day 
 
Shift Rates 
On shift work extending over a twenty-four hour period, all shifts are paid at straight time. 
 
 
(Cement & Concrete Workers District Council 16) 
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CEMENT MASON 
 
Cement Mason 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.77 
Supplemental Benefit Rate per Hour: $34.01 
Supplemental Note: Supplemental benefit time and one half rate: $61.47; Double time rate: double the base 
supplemental benefit rate. 
 
Overtime Description 
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one-
half the regular rate on Saturday, double time the regular rate after 10 hours.  Double time the regular rate on 
Sunday.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction shall 
be entitled to three (3) hours afternoon pay without working. 
 
Shift Rates 
For off shift work, (at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall be paid 
at the regular hourly rate plus a 25% per hour differential. 
 
 
(Local #780) (BCA) 
 
 
 
 
CORE DRILLER 
 
Core Driller 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $43.88 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.47 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper(Third year in the industry) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.02 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (Second year in the industry) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.58 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (First year in the industry) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.13 
Supplemental Benefit Rate per Hour: $31.35 
 
Overtime Description 
Time and one half the regular rate for work on a holiday plus Holiday pay when worked. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time shall be paid for each shift, but those employees 
employed on a shift other than from 8:00 A.M. to 5:00 P.M. shall, in addition, receive two dollars ($2.00) per hour 
differential for each hour worked.  When three (3) shifts are needed, each shift shall work seven and one-half (7 
½) hours paid for eight (8) hours of labor and be permitted one-half (½) hour for mealtime. 
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(Carpenters District Council) 
 
 
 
 
DERRICKPERSON AND RIGGER 
 
Derrick Person & Rigger 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.90 
Supplemental Benefit Rate per Hour: $58.37 
 
Derrick Person & Rigger - Site Work 
 
Assists the Stone Mason-Setter in the setting of stone and paving stone. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.49 
Supplemental Benefit Rate per Hour: $46.47 
 
Overtime Description 
The first two hours of overtime on weekdays and the first seven hours of work on Saturdays are paid at time and 
one half for wages and supplemental benefits.   All additional overtimes is paid at double time for wages and 
supplemental benefits.   
 
Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
 
(Local #197) 
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DIVER 
 
Diver (Marine) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $74.03 
Supplemental Benefit Rate per Hour: $55.31 
 
Diver Tender (Marine) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.57 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When three shifts are utilized each shift shall work seven and one half-hours (7 1/2 hours) and paid for 8 hours, 
allowing for one half hour for lunch. 
 
 
(Carpenters District Council) 
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DOCKBUILDER - PILE DRIVER 
 
Dockbuilder - Pile Driver 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $59.16 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. 
 
 
(Carpenters District Council) 
 
 
 
 
DRIVER: TRUCK (TEAMSTER) 
 
Driver - Dump Truck 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.17 
Supplemental Benefit Rate per Hour: $53.95 
Supplemental Note: Over 40 hours worked: at time and one half rate - $24.00; at double time rate - $32.00 
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Driver - Tractor Trailer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.32 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Driver - Euclid & Turnapull Operator 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.88 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Overtime Description 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay.  For Thanksgiving week, the prorated share shall be 5 1/3 
hours of holiday pay for each day worked in Thanksgiving week. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
Off shift work commencing between 6:00 P.M. and 5:00 A.M. shall work eight and one half (8 1/2) hours allowing 
for one half hour for lunch  
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Driver Redi-Mix (Sand & Gravel) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $47.85 
Supplemental Note: Over 40 hours worked: time and one half rate $18.68; double time rate $24.90 
 
Overtime Description 
For Paid Holidays: Employees who do not work on a contractual holiday shall be compensated two (2) hours 
extra pay in straight time wages and benefits for every day on which the Employee does not pass up a day's 
work during the calendar week (Sunday through Saturday) of the holiday, up to a maximum of ten (10) hours in 
wages and eight (8) hours in benefit contributions for the holiday 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Columbus Day 
Veteran's Day 
 
Triple time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #282) 
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ELECTRICIAN 
(Including installation of low voltage cabling carrying data, video and/or voice on 
building construction/alteration/renovation projects.) 
 
 
Electrician "A" (Regular Day / Day Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $60.06 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $62.00 
Supplemental Benefit Rate per Hour: $62.25 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Regular Day Overtime after 7 hrs / Day Shift Overtime after 8 hrs) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $91.50 
Supplemental Benefit Rate per Hour: $62.02 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $93.00 
Supplemental Benefit Rate per Hour: $64.24 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $71.57 
Supplemental Benefit Rate per Hour: $68.14 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $72.75 
Supplemental Benefit Rate per Hour: $70.56 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift Overtime after 7.5 hours) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $107.36 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 22 of 90 

 

Supplemental Benefit Rate per Hour: $70.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $109.13 
Supplemental Benefit Rate per Hour: $72.91 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $80.17 
Supplemental Benefit Rate per Hour: $74.99 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $81.49 
Supplemental Benefit Rate per Hour: $77.61 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift Overtime after 7 hours) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $120.26 
Supplemental Benefit Rate per Hour: $77.57 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $122.24 
Supplemental Benefit Rate per Hour: $80.23 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on a holiday. 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
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Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
For multiple shifts of temporary light and/or power, the temporary light and/or power employee shall be paid for 8 
hours at the straight time rate. For three or less workers performing 8 hours temporary light and/or power the 
supplemental benefit rate is $24.36, effective 04/13/2023 the supplemental benefit rate is $24.78 - See * 
Supplemental Benefit Rate per Hour Note above. 
 
 
 
 
Electrician "M" (First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $24.13 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $27.20 
First and Second Year "M" Wage Rate Per Hour: $27.50 
First and Second Year "M" Supplemental Rate: $24.79 
 
Electrician "M" (Overtime After First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $28.53 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $25.82 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $48.00 
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Supplemental Benefit Rate per Hour: $29.23 
First and Second Year "M" Wage Rate Per Hour: $41.25 
First and Second Year "M" Supplemental Rate: $26.52 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELECTRICIAN - ALARM TECHNICIAN 
(Scope of Work - Inspect, test, repair, and replace defective, malfunctioning, or 
broken devices, components and controls of Fire, Burglar and Security 
Systems) 
 
 
Alarm Technician 
 
Effective Period: 7/1/2023 - 3/6/2024 
Wage Rate per Hour: $36.40 
Supplemental Benefit Rate per Hour: $20.67 
Supplemental Note: $18.80 only after 8 hours worked in a day 
 
Effective Period: 3/7/2024 - 6/30/2024 
Wage Rate per Hour: $37.40 
Supplemental Benefit Rate per Hour: $21.44 
Supplemental Note: $19.31 only after 8 hours worked in a day 
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Overtime Description 
Time and one half the regular rate for work on the following holidays: Columbus Day, Veterans Day, Day after 
Thanksgiving. 
Double time the regular rate for work on the following holidays: New Year's day, Martin Luther King Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Night Differential is based upon a ten percent (10%) differential between the hours of 4:00 P.M. and 12:30 A.M. 
and a fifteen percent (15%) differential for the hours 12:00 A.M. to 8:30 A.M. 
 
Vacation 
At least 1 year of employment.......................................ten (10) days 
5 years or more of employment.....................................fifteen (15) days 
10 years of employment.................................................twenty (20) days 
Plus one Personal Day per year 
 
Sick Days: 
One day per Year. Up to 4 vacation days may be used as sick days. 
 
(Local #3) 
 
 
 
 
ELECTRICIAN-STREET LIGHTING WORKER 
 
Electrician - Electro Pole Electrician 
 
Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $62.13 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
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Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $62.00 
Supplemental Benefit Rate per Hour: $62.85 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Foundation Installer 
 
Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $46.66 
Supplemental Benefit Rate per Hour: $47.16 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $47.66 
Supplemental Benefit Rate per Hour: $48.72 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Maintainer 
 
Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $40.61 
Supplemental Benefit Rate per Hour: $42.88 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $41.61 
Supplemental Benefit Rate per Hour: $44.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime Description 
Electrician - Electro Pole Electrician: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week. 
Electrician - Electro Pole Foundation Installer: Time and one half the regular rate after 8 hours within a 24 hour 
period and Saturday and Sunday.  
Electrician - Electro Pole Maintainer: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week.  Saturdays and Sundays may be used as a make-up day at straight time when a day is 
lost during the week to inclement weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
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Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
 
Elevator Constructor 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.49 
Supplemental Benefit Rate per Hour: $40.28 
 
Overtime Description 
For New Construction: work performed after an 8 hour day, Saturday, Sunday or between 4:30pm and 7:00am 
shall be paid at double time rate. 
 
Existing buildings: work performed after an 8 hour day, Saturday, Sunday or between 5:30pm and 7:00 am shall 
be paid time and one half. 
 
Overtime 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
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(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
 
Elevator Service/Modernization Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.89 
Supplemental Benefit Rate per Hour: $40.18 
 
Overtime Description 
For Scheduled Service Work: Double time - work scheduled in advance by two or more workers performed on 
Sundays, Holidays, and between midnight and 7:00am. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Afternoon shift - regularly hourly rate plus a (15%) fifteen percent differential. Graveyard shift - time and one half 
the regular rate. 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
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ENGINEER 
 
Engineer - Heavy Construction Operating Engineer I 
 
Cherrypickers 20 tons and over and Loaders (rubber tired and/or tractor type with a manufacturer's minimum 
rated capacity of six cubic yards and over). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $75.82 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $121.31 
 
Engineer - Heavy Construction Operating Engineer II 
 
Backhoes, Basin Machines, Groover, Mechanical Sweepers, Bobcat, Boom Truck, Barrier Transport (Barrier 
Mover) & machines of similar nature.  Operation of Churn Drills and machines of a similar nature, Stetco Silent 
Hoist and machines of similar nature, Vac-Alls, Meyers Machines, John Beam and machines of a similar nature, 
Ross Carriers and Travel Lifts and machines of a similar nature, Bulldozers, Scrapers and Turn-a-Pulls: Tugger 
Hoists (Used exclusively for handling excavated material); Tractors with attachments, Hyster and Roustabout 
Cranes, Cherrypickers. Austin Western, Grove and machines of a similar nature, Scoopmobiles, Monorails, 
Conveyors, Trenchers: Loaders-Rubber Tired and Tractor: Barber Greene and Eimco Loaders and Eimco 
Backhoes; Mighty Midget and similar breakers and Tampers, Curb and Gutter Pavers and Motor Patrol, Motor 
Graders and all machines of a similar nature. Locomotives 10 Tons or under.  Mini-Max, Break-Tech and 
machines of a similar nature; Milling machines, robotic and demolition machines and machines of a similar 
nature, shot blaster, skid steer machines and machines of a similar nature including bobcat, pile rig rubber-tired 
excavator (37,000 lbs. and under), 2 person auger. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.45 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $117.52 
 
Engineer - Heavy Construction Operating Engineer III 
 
Minor Equipment such as Tractors, Post Hole Diggers, Ditch Witch (Walk Behind), Road Finishing Machines, 
Rollers five tons and under, Tugger Hoists, Dual Purpose Trucks, Fork Lifts, and Dempsey Dumpers, Fireperson. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.49 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $111.18 
 
Engineer - Heavy Construction Maintenance Engineer I 
 
Installing, Repairing, Maintaining, Dismantling of all equipment including Steel Cutting, Bending and Heat 
Sealing Machines, Mechanical Heaters, Grout Pumps, Bentonite Pumps & Plants, Screening Machines, Fusion 
Coupling Machines, Tunnel Boring Machines Moles and Machines of a similar nature, Power Packs, Mechanical 
Hydraulic Jacks; all drill rigs including but not limited to Churn, Rotary Caisson, Raised Bore & Drills of a similar 
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nature; Personnel, Inspection & Safety Boats or any boats used to perform functions of same, Mine Hoists, 
Whirlies, all Climbing Cranes, all Tower Cranes, including but not limited to Truck Mounted and Crawler Type and 
machines of similar nature; Maintaining Hydraulic Drills and machines of a similar nature; Well Point System-
Installation and dismantling; Burning, Welding, all Pumps regardless of size and/or motor power, except River 
Cofferdam Pumps and Wells Point Pumps; Motorized Buggies (three or more); equipment used in the cleaning 
and televising of sewers, but not limited to jet-rodder/vacuum truck, vacall/vactor, closed circuit television 
inspection equipment; high powered water pumps, jet pumps; screed machines and concrete finishing machines 
of a similar nature; vermeers. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.08 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $116.93 
 
Engineer - Heavy Construction Maintenance Engineer II 
 
On Base Mounted Tower Cranes 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $97.21 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $155.54 
 
Engineer - Heavy Construction Maintenance Engineer III 
 
On Generators, Light Towers 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.89 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $75.02 
 
Engineer - Heavy Construction Maintenance Engineer IV 
 
On Pumps and Mixers including mud sucking 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.20 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $77.12 
 
Engineer - Heavy Construction Service Engineer 
 
Gradalls: Concrete Pumps: Power Houses: Driving Truck Cranes: Driving and Operating Fuel and Grease Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $65.49 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $104.78 
 
Engineer - Heavy Construction Service Mechanic 
 
Shovels: Cranes: Draglines: Backhoes: Keystones: Pavers: Trenching Machines: Gunite Machines: Compressors 
(three (3) or more in Battery): Crawler Cranes- having a straight lattice boom with no attachment or luffing boom, 
no jib and no auxiliary attachment. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.10 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $70.56 
 
Engineer - Steel Erection Maintenance Engineers 
 
Derrick, Travelers, Tower, Crawler Tower and Climbing Cranes 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $70.20 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $112.32 
 
Engineer - Steel Erection Oiler I 
 
On a Truck Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.46 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $104.74 
 
Engineer - Steel Erection Oiler II 
 
On a Crawler Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.91 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $78.26 
 
Overtime Description 
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On jobs of more than one shift, if the next shift employee fails to report for work through any cause over which 
the employer has no control, the employee on duty who works the next shift continues to work at the single time 
rate. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
 
 
Engineer - Building Work Maintenance Engineers I 
 
Installing, repairing, maintaining, dismantling (of all equipment including: Steel Cutting and Bending Machines, 
Mechanical Heaters, Mine Hoists, Climbing Cranes, Tower Cranes, Linden Peine, Lorain, Liebherr, Mannes, or 
machines of a similar nature, Well Point Systems, Deep Well Pumps, Concrete Mixers with loading Device, 
Concrete Plants, Motor Generators when used for temporary power and lights), skid steer machines of a similar 
nature including bobcat. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $63.51 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Maintenance Engineers II 
 
On Pumps, Generators, Mixers and Heaters 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.46 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Oilers I 
 
All gasoline, electric, diesel or air operated Gradealls: Concrete Pumps, Overhead Cranes in Power Houses: 
Their duties shall be to assist the Engineer in oiling, greasing and repairing of all machines; Driving Truck 
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Cranes: Driving and Operating Fuel and Grease Trucks, Cherrypickers (hydraulic cranes) over 70,000 GVW, and 
machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.19 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Oilers II 
 
Oilers on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors (three or more in 
Battery). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.93 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
 
 
(Local #15) 
 
 
 
 
ENGINEER - CITY SURVEYOR AND CONSULTANT 
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Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.78 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
 
Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.64 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
 
Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.50 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (BUILDING CONSTRUCTION) 
(Construction of Building Projects, Concrete Superstructures, etc.) 
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Field Engineer - BC Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.83 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
 
Field Engineer - BC Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.67 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
 
Field Engineer - BC Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.60 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate after a 7 hour work and time and one half the regular rate for Saturday for the 
first seven hours worked, Double time the regular time rate for Saturday for work performed in excess of seven 
hours, Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (HEAVY CONSTRUCTION) 
(Construction of Roads, Tunnels, Bridges, Sewers, Building Foundations, 
Engineering Structures etc.) 
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Field Engineer - HC Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.94 
Supplemental Benefit Rate per Hour: $44.82 
Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Field Engineer - HC Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.07 
Supplemental Benefit Rate per Hour: $44.82 
Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Field Engineer - HC Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.34 
Supplemental Benefit Rate per Hour: $44.82 
Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (STEEL ERECTION) 
 
Field Engineer - Steel Erection Party Chief 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $72.66 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Field Engineer - Steel Erection Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.67 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Field Engineer - Steel Erection Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.79 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate for Saturday for the first eight hours worked. 
Double time the regular rate for Saturday for work performed in excess of eight hours. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - OPERATING 
 
Operating Engineer - Road & Heavy Construction I 
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Back Filling Machines, Cranes, Mucking Machines and Dual Drum Paver. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $90.59 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $144.94 
 
Operating Engineer - Road & Heavy Construction II 
 
Backhoes, Power Shovels, Hydraulic Clam Shells, Steel Erection, Moles and machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $93.75 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $150.00 
 
Operating Engineer - Road & Heavy Construction III 
 
Mine Hoists (Cranes, etc. when used as Mine Hoists) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $96.73 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $154.77 
 
Operating Engineer - Road & Heavy Construction IV 
 
Gradealls, Keystones, Cranes on land or water (with digging buckets), Bridge Cranes, Vermeer Cutter and 
machines of a similar nature, Trenching Machines. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.42 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $151.07 
 
Operating Engineer - Road & Heavy Construction V 
 
Pile Drivers & Rigs (working alongside Dock Builder foreperson): Derrick Boats, Tunnel Shovels. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $92.58 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $148.13 
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Operating Engineer - Road & Heavy Construction VI 
 
Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power Houses (Low Air 
Pressure Units). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $140.82 
 
Operating Engineer - Road & Heavy Construction VII 
 
Barrier Movers, Barrier Transport and Machines of a Similar Nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $71.33 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $114.13 
 
Operating Engineer - Road & Heavy Construction VIII 
 
Utility Compressors 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.65 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $69.81 
 
Operating Engineer - Road & Heavy Construction IX 
 
Horizontal Boring Rig 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $83.78 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $134.05 
 
Operating Engineer - Road & Heavy Construction X 
 
Elevators (manually operated as personnel hoist). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.11 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $123.38 
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Operating Engineer - Road & Heavy Construction XI 
 
Compressors (Portable 3 or more in battery), Driving of Truck Mounted Compressors, Well-point Pumps, Tugger 
Machines Well Point Pumps, Churn Drill. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.16 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $96.26 
 
Operating Engineer - Road & Heavy Construction XII 
 
All Drills and Machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.94 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $142.30 
 
Operating Engineer - Road & Heavy Construction XIII 
 
Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoist, Power Houses (other than above). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $86.19 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $137.90 
 
Operating Engineer - Road & Heavy Construction XIV 
 
Concrete Mixer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $82.44 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $131.90 
 
Operating Engineer - Road & Heavy Construction XV 
 
Compressors (Portable Single or two in Battery, not over 100 feet apart), Pumps (River Cofferdam) and Welding 
Machines, Push Button Machines, All Engines Irrespective of Power (Power-Pac) used to drive auxiliary 
equipment, Air, Hydraulic, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.01 
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Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $89.62 
 
Operating Engineer - Road & Heavy Construction XVI 
 
Concrete Breaking Machines, Hoists (Single Drum), Load Masters, Locomotives (over ten tons) and Dinkies over 
ten tons, Hydraulic Crane-Second Engineer. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $78.79 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $126.06 
 
Operating Engineer - Road & Heavy Construction XVII 
 
On-Site concrete plant engineer, On-site Asphalt Plant Engineer, and Vibratory console. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $79.36 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $126.98 
 
Operating Engineer - Road & Heavy Construction XVIII 
 
Tower Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $113.37 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $181.39 
 
Operating Engineer - Paving I 
 
Asphalt Spreaders, Autogrades (C.M.I.), Roto/Mil 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $140.82 
 
Operating Engineer - Paving II 
 
Asphalt Roller 
 
Effective Period: 7/1/2023 - 6/30/2024 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 42 of 90 

 

Wage Rate per Hour: $85.79 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $137.26 
 
Operating Engineer - Paving III 
 
Asphalt Plants 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $72.72 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $116.35 
 
Operating Engineer - Concrete I 
 
Cranes 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Concrete II 
 
Compressors 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.43 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Concrete III 
 
Micro-traps (Negative Air Machines), Vac-All Remediation System. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $75.37 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Steel Erection I 
 
Three Drum Derricks 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $97.68 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
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Shift Wage Rate: $156.29 
 
Operating Engineer - Steel Erection II 
 
Cranes, 2 Drum Derricks, Hydraulic Cranes, Fork Lifts and Boom Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $93.89 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $150.22 
 
Operating Engineer - Steel Erection III 
 
Compressors, Welding Machines. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.29 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $90.06 
 
Operating Engineer - Steel Erection IV 
 
Compressors - Not Combined with Welding Machine. (Public Works Only)  
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.64 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $85.82 
 
Operating Engineer - Building Work I 
 
Forklifts, Plaster (Platform machine), Plaster Bucket, Concrete Pump and all other equipment used for hoisting 
material. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.47 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work II 
 
Compressors, Welding Machines (Cutting Concrete-Tank Work), Paint Spraying, Sandblasting, Pumps (with the 
exclusion of Concrete Pumps), All Engines irrespective of Power (Power-Pac) used to drive Auxiliary Equipment, 
Air, Hydraulic, Jacking System, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.13 
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Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work III 
 
Double Drum 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $89.09 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work IV 
 
Stone Derrick, Cranes, Hydraulic Cranes Boom Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.30 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work V 
 
Dismantling and Erection of Cranes, Relief Engineer. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $81.57 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work VI 
 
4 Pole Hoist, Single Drum Hoists. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $80.71 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work VII 
 
Rack & Pinion and House Cars 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $64.28 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
For New House Car projects Wage Rate per Hour $51.40 
For New House Car projects: Supplemental Benefit overtime hours:  $50.98 
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Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
For House Cars and Rack & Pinion only: Overtime paid at time and one-half for all hours in excess of eight hours 
in a day, Saturday, Sunday and Holidays worked. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
For Steel Erection Only: Shifts may be worked at the single time rate at other than the regular working hours 
(8:00 A.M. to 4:30 P.M.) on the following work ONLY:  Heavy construction jobs on work below the street level, over 
railroad tracks and on building jobs. 
 
 
(Operating Engineer Local #14) 
 
 
 
 
FLOOR COVERER 
(Interior vinyl composition tile, sheath vinyl linoleum and wood parquet tile 
including site preparation and synthetic turf not including site preparation) 
 
 
Floor Coverer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.88 
 
Overtime 
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Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Day before Christmas 
Christmas Day 
Day before New Year's Day 
 
Shift Rates 
Two shifts may be utilized with the first shift working 8 a.m. to the end of the shift at straight time rate of pay. The 
wage rate for the second shift consisting of 7 hours shall be paid at 114.29% of straight time wage rate. The wage 
rate for the second shift consisting of 8 hours shall be paid 112.5% of the straight time wage rate.  When it is not 
possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, the 
rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(New Construction, Remodeling, and Alteration) 
 
 
Glazier 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.95 
Supplemental Benefit Rate per Hour: $53.34 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
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New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Shifts shall be any 8 consecutive hours after the normal working day for which the Glazier shall receive 9 hours 
pay for 8 hours worked. 
 
 
(Local #1281) 
 
 
 
 
GLAZIER - REPAIR & MAINTENANCE 
(For the Installation of Glass - All repair and maintenance work on a particular 
building.) 
 
 
Craft Jurisdiction for repair, maintenance and fabrication 
 
Plate glass replacement, Storm windows and storm doors, Herculite door repairs, Door closer repairs, Glass 
tinting. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.05 
Supplemental Benefit Rate per Hour: $26.50 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Removal, abatement, encapsulation or decontamination of asbestos, lead, 
mold, or other toxic or hazardous waste/materials) 
 
 
Handler 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $39.50 
Supplemental Benefit Rate per Hour: $20.60 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
Easter 
 
Paid Holidays 
None 
 
 
(Local #78 and Local #12A) 
 
 
 
 
HEAT AND FROST INSULATOR 
 
Heat & Frost Insulator 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $69.96 
Supplemental Benefit Rate per Hour: $35.76 
 
Overtime Description 
Premium rate shall be paid for supplemental benefits during overtime work. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Triple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
None 
 
Shift Rates 
The first shift shall work seven hours at the regular straight time rate. The second and third shift shall work 
seven hours the regular straight time hourly rate plus a fourteen percent wage and benefit premium. There must 
be a first shift to work the second shift, and a second shift to work the third shift.  Off-hour jobs in occupied 
buildings may be worked on weekdays with an increment of one-dollar ($1.00) per hour and eight (8) hours pay 
for seven (7) hours worked. 
 
 
(Local #12) (BCA) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
 
 
House Wrecker - Tier A 
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On all work sites the first, second, eleventh and every third House Wrecker thereafter will be Tier A House 
Wreckers (i.e. 1st, 2nd, 11th, 14th etc). Other House Wreckers may be Tier B House Wreckers. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.93 
Supplemental Benefit Rate per Hour: $31.27 
 
House Wrecker - Tier B 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.16 
Supplemental Benefit Rate per Hour: $23.68 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
 
Iron Worker - Ornamental 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.15 
Supplemental Benefit Rate per Hour: $63.75 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day for a maximum of two hours on any regular work day (the 
8th and 9th hour) and double time shall be paid for all work on a regular work day thereafter. Time and one half 
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the regular rate for Saturday for the first seven hours of work and double time should be paid for all work on a 
Saturday thereafter. Four (4), ten (10) hour days may be worked at straight time, Monday to Thursday. 
 
Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When two or three shifts are employed on a job, Monday through Friday, each shift will be paid eight (8) hours at 
the straight time rate for eight (8) hours of work; at time and one-half the regular straight time rate for the first 
two (2) hours of overtime worked beyond eight (8) hours; and at double time for all work thereafter.   When it is 
not possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, 
eight (8) hours will be paid at straight time rate for seven (7) hours of work, and all overtime shall be paid at time 
and one-half the regular straight time rates. On Saturday, Sundays and Holidays, time and one-half the regular 
straight time rate shall be paid for all work up to seven (7) hours and double time shall be paid for all work 
thereafter. 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
 
Iron Worker - Structural 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $57.20 
Supplemental Benefit Rate per Hour: $86.77 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Monday through Friday- the first eight hours are paid at straight time, the 9th and 10th hours are paid at time and 
one-half the regular rate, all additional weekday overtime is paid at double the regular rate. Saturdays- the first 
eight hours are paid at time and one-half the regular rate, double time thereafter. Sunday-all shifts are paid at 
double time.  Four Days a week at Ten (10) hours straight time is allowed. 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Monday through Friday - First Shift: First eight hours are paid at straight time, the 9th & 10th hours are paid at 
time and a half, double time paid thereafter.  Second and third Shifts: First eight hours are paid at time and one-
half, double time thereafter.  Saturdays: All shifts, first eight hours paid at time and one-half, double time 
thereafter: Sunday all shifts are paid at double time. 
 
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. 
 
 
(Local #40 & #361) 
 
 
 
 
LABORER 
(Foundation, Concrete, Excavating, Street Pipe Layer and Common) 
 
 
Laborer 
 
Excavation and foundation work for buildings, heavy construction, engineering work, and hazardous waste 
removal in connection with the above work. Landscaping tasks in connection with heavy construction work, 
engineering work and building projects. Projects include, but are not limited to pollution plants, sewers, parks, 
subways, bridges, highways, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.50 
Supplemental Benefit Rate per Hour: $52.23 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
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Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
LANDSCAPING 
(Landscaping tasks, such as tree pruning, tree removing and spraying in 
connection with Green Infrastructure maintenance and the planting of street 
trees and trees in City parks, but not when such activities are performed as part 
of construction or reconstruction projects.) 
 
 
Landscaper (Year 6 and above) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.64 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (Year 3 - 5) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.47 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (up to 3 years) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.55 
Supplemental Benefit Rate per Hour: $17.55 
 
Groundperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.55 
Supplemental Benefit Rate per Hour: $17.55 
 
Tree Remover / Pruner 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.51 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper Sprayer (Pesticide Applicator) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.80 
Supplemental Benefit Rate per Hour: $17.55 
 
Watering - Plant Maintainer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.92 
Supplemental Benefit Rate per Hour: $17.55 
 
Overtime Description 
For all overtime work performed, supplemental benefits shall include an additional seventy-five ($0.75) cents per 
hour. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
Work performed on a 4pm to 12am shift has a 15% differential.  Work performed on a 12am to 8am shift has a 
20% differential. 
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(Local #175) 
 
 
 
 
MARBLE MECHANIC 
 
Marble Setter 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $57.82 
Supplemental Benefit Rate per Hour: $42.86 
 
Effective Period: 7/3/2023 - 6/30/2024 
Wage Rate per Hour: $58.12 
Supplemental Benefit Rate per Hour: $43.31 
 
Marble Finisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $44.77 
Supplemental Benefit Rate per Hour: $40.16 
 
Effective Period: 7/3/2023 - 6/30/2024 
Wage Rate per Hour: $45.10 
Supplemental Benefit Rate per Hour: $40.36 
 
Marble Polisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $43.97 
Supplemental Benefit Rate per Hour: $32.76 
 
Effective Period: 7/3/2023 - 6/30/2024 
Wage Rate per Hour: $44.19 
Supplemental Benefit Rate per Hour: $33.11 
 
Marble Maintenance Finisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $27.26 
Supplemental Benefit Rate per Hour: $14.55 
 
Effective Period: 7/3/2023 - 6/30/2024 
Wage Rate per Hour: $27.44 
Supplemental Benefit Rate per Hour: $14.77 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 56 of 90 

 

 
Overtime Description 
Supplemental Benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
 
Mason Tender 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $43.80 
Supplemental Benefit Rate per Hour: $29.39 
before calculating premium wage deduct $3.00 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
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New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The employer may work two (2) shifts with the first shift at the straight time wage rate and the second shift 
receiving eight (8) hours paid for seven (7) hours work at the straight time wage rate.  When it is not possible to 
conduct alteration work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
 
Mason Tender Tier A 
 
Tier A Interior Demolition Worker performs all burning, chopping, and other technically skilled tasks related to 
interior demolition work. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $39.19 
Supplemental Benefit Rate per Hour: $24.60 
before calculating premium wage deduct $1.50 
 
Mason Tender Tier B 
 
Tier B Interior Demolition Worker performs manual work and work incidental to demolition work, such as loading 
and carting of debris from the work site to an area where it can be loaded in to bins/trucks for removal. Also 
performs clean-up of the site when demolition is completed. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.38 
Supplemental Benefit Rate per Hour: $18.92 
before calculating premium wage deduct $1.50 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #79) 
 
 
 
 
METALLIC LATHER 
 
Metallic Lather 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.45 
Supplemental Benefit Rate per Hour: $52.80 
Supplemental Note: For time and one half overtime - $64.80 For double overtime - $81.60 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
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Off-shift work outside of normal working hours shall receive straight time rate plus $12 per hour for the first eight 
(8) hours. 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
 
Millwright 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.70 
Supplemental Benefit Rate per Hour: $57.11 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Second and third shifts receives the straight time rate of pay plus fifteen (15%) percent allowing for one half hour 
for a meal. There must be a first shift to work a second and third shift. All additional hours worked shall be paid 
at the time and one-half rate of pay plus fifteen (15%) percent for weekday hours. 
 
 
(Local #740) 
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MOSAIC MECHANIC 
 
Mosaic Mechanic - Mosaic & Terrazzo Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.40 
Supplemental Benefit Rate per Hour: $45.67 
 
Mosaic Mechanic - Mosaic & Terrazzo Finisher 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.79 
Supplemental Benefit Rate per Hour: $45.67 
 
Mosaic Mechanic - Machine Operator Grinder 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.79 
Supplemental Benefit Rate per Hour: $45.67 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
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PAINTER 
 
Painter - Brush & Roller 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $40.88 
Supplemental Note: $46.62 on overtime 
 
Spray & Scaffold / Decorative / Sandblast 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $40.88 
Supplemental Note: $46.62 on overtime 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(District Council of Painters #9) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
see PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
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PAINTER - METAL POLISHER 
 
METAL POLISHER 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.93 
Supplemental Benefit Rate per Hour: $11.99 
 
METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $33.88 
Supplemental Benefit Rate per Hour: $11.99 
 
METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.43 
Supplemental Benefit Rate per Hour: $11.99 
 
ASSISTANT METAL POLISHER 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.71 
Supplemental Benefit Rate per Hour: $11.51 
 
ASSISTANT METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $26.66 
Supplemental Benefit Rate per Hour: $11.51 
 
ASSISTANT METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.21 
Supplemental Benefit Rate per Hour: $11.51 
 
Overtime Description 
All work performed on Saturdays shall be paid at time-in-a half. The exception being; for suspended scaffold 
work and work deemed as a construction project; an eight (8) hour shift lost during the week due to 
circumstances beyond the control of the employer, up to a maximum of eight (8) hours per week, may be worked 
on Saturday at the straight time rate. 
 
Holiday Pay 
Only employees who have completed one year of service, including any trial period shall be eligible for holiday 
pay. 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
Triple time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Four Days a week at Ten (10) hours straight a day. 
 
 
Local 8A-28A 
 
 
 
 
PAINTER - SIGN 
 
Sign Painter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $45.54 
Supplemental Benefit Rate per Hour: $22.29 
 
Assistant Sign Painter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.70 
Supplemental Benefit Rate per Hour: $20.20 
 
Overtime Description 
If any employee is required to work on any of the paid holidays then the employee shall receive double time rate 
of wages as well as the holiday pay for that day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
At least 1 year of employment.......................................1 week 
2 years or more of employment.....................................2 weeks 
8 years or more of employment.....................................3 weeks 
 
(Local #8A-28A) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
 
Painters on Structural Steel 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $54.50 
Supplemental Benefit Rate per Hour: $51.33 
 
Painter - Power Tool 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $51.33 
Overtime Wage Rate: $6.50 above the "Painters on Structural Steel" overtime rate. 
 
Overtime Description 
Supplemental Benefits shall be paid for each hour worked, up to forty (40) hours per week for the period of May 
1st to November 15th or up to fifty (50) hours per week for the period of November 16th to April 30th. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift is paid at regular hourly wage rates plus a ten percent (10%) differential.  There must be a first shift 
in order to work a second shift. 
 
 
(Local #806) 
 
 
 
 
PAPERHANGER 
 
Paperhanger 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.02 
Supplemental Benefit Rate per Hour: $40.51 
Supplemental Note: Supplemental benefits are to be paid at the appropriate straight time and overtime rate. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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Evening shift - 4:30 P.M. to 12:00 Midnight (regular rate of pay); any work performed before 7:00 A.M. shall be at 
time and one half the regular base rate of pay. 
 
 
(District Council of Painters #9) 
 
 
 
 
PAVER AND ROADBUILDER 
 
Paver & Roadbuilder - Formsetter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.85 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Paver & Roadbuilder - Laborer 
 
Paving and road construction work, regardless of material used, including but not limited to preparation of job 
sites, removal of old surfaces, asphalt and/or concrete, by whatever method, including but not limited to milling; 
laying of concrete; laying of asphalt for temporary, patchwork, and utility paving (but not production paving); site 
preparation and incidental work for installation of rubberized materials and similar surfaces; installation and 
repair of temporary construction fencing; slurry/seal coating, paving stones, maintenance of safety surfaces; 
play equipment installation, and other related work. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.98 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Production Paver & Roadbuilder - Screed Person 
 
(Production paving is asphalt paving when using a paving machine or on a project where a paving machine is 
traditionally used) 
 
Adjustment of paving machinery on production paving jobs. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.45 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Production Paver & Roadbuilder - Raker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.85 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
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Production Paver & Roadbuilder - Shoveler 
 
General laborer (except removal of surfaces - see Paver and Roadbuilder-Laborer) including but not limited to 
tamper, AC paint and liquid tar work. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.98 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Overtime Description 
If an employee works New Year's Day or Christmas Day, they receive the single time rate plus 25%.  
 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
 
Paid Holidays 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, the work period for each shift shall be a continuous eight (8) hours.  When three 
shifts are employed, each shift will work seven and one half (7 ½) hours but will be paid for eight (8) hours at the 
straight time rate since only one half (1/2) hour is allowed for meal time.   
When two or more shifts are employed, single time will be paid for each shift.  
 
Night Work - On night work, the first eight (8) hours of work will be paid for at the single time rate, except that 
production paving work shall be paid at 10% over the single time rate for the screed person, rakers and 
shovelers directly involved only. This differential is to be paid when there is only one shift and the shift works at 
night.  All other workers will be exempt. Hours worked over eight (8) hours during said shift shall be paid for at 
the time and one-half rate. 
 
 
(Local #1010) 
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PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
 
Striping - Machine Operator 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27 For double overtime - $19.27 
 
Lineperson (Thermoplastic) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27  For double overtime - $19.27 
 
Striping Assistant & Traffic Safety 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27 For double overtime - $19.27 
 
Overtime Description 
For Paid Holidays: Employees will only receive Holiday Pay for holidays not worked if said employee worked 
both the regularly scheduled workday before and after the holiday. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Vacation 
Employees with one to two years service shall accrue vacation based on hours worked: 250 hours worked - 1 
day vacation; 500 hours worked - 2 days vacation; 750 hours worked - 3 days vacation; 900 hours worked - 4 
days vacation; 1,000 hours worked - 5 days vacation. Employees with two to five years service receive two weeks 
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vacation. Employees with five to twenty years service receive three weeks vacation. Employees with twenty to 
twenty-five years service receive four weeks vacation. Employees with 25 or more years service receive five 
weeks vacation. 
 
(Local #1010) 
 
 
 
 
PLASTERER 
 
Plasterer 
 
Effective Period: 7/1/2023 - 7/31/2023 
Wage Rate per Hour: $52.08 
Supplemental Benefit Rate per Hour: $23.74 
 
Effective Period: 8/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $25.35 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When it is not possible to conduct work during regular working hours (between 6:30am and 4:30pm), a shift 
differential shall be paid at the regular hourly rate plus a twelve percent (12%) per hour differential. Workers on 
shift work shall be allowed a paid one-half hour meal break. 
 
 
(Local #262) 
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PLASTERER - TENDER 
 
Plasterer - Tender 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When work commences outside regular work hours, workers receive an hour additional (differential) wage and 
supplement payment. Eight hours pay for seven hours work or nine hours pay for eight hours work. 
 
 
(Mason Tenders District Council) 
 
 
 
 
PLUMBER 
 
Plumber 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $72.50 
Supplemental Benefit Rate per Hour: $41.45 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
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Plumber - Temporary Services 
 
Temporary Services - When there are no Plumbers on the job site, there may be three shifts designed to cover 
the entire twenty-four hour period, including weekends if necessary, at the following rate straight time. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.08 
Supplemental Benefit Rate per Hour: $33.08 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday. 
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends. For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER (MECHNICAL EQUIPMENT AND SERVICE) 
(Mechanical Equipment and Service work shall include any repair and/or 
replacement of the present plumbing system.) 
 
 
Plumber 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.45 
Supplemental Benefit Rate per Hour: $20.51 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Plumbers Local # 1) 
 
 
 
 
PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME 
CONSTRUCTION) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $50.35 
Supplemental Benefit Rate per Hour: $29.73 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
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None 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday.  
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends.  For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER: PUMP & TANK 
Oil Trades (Installation and Maintenance) 
 
 
Plumber - Pump & Tank 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.73 
Supplemental Benefit Rate per Hour: $28.48 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
All work outside the regular workday (8:00 A.M. to 3:30 P.M.) is to be paid at time and one half the regular hourly 
rate 
 
 
(Plumbers Local #1) 
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POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
 
 
Journeyperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $61.93 
Supplemental Benefit Rate per Hour: $30.25 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:00 P.M.) is to 
be paid at time and one half the regular rate.  However, the employer may establish one (1) or two (2) shifts 
starting at or after 4:00 P.M. to be paid at the regular hourly rate plus a 10% differential. For projects bid and 
performed after July 1, 2023, the first shift shall be paid at the regular hourly rate plus a 5% differential. 
 
 
(Bricklayer District Council) 
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ROOFER 
 
Roofer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.50 
Supplemental Benefit Rate per Hour: $38.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift - Regular hourly rate plus a 10% differential. Third shift - Regular hourly rate plus a 15% differential.  
There must be a first shift to work the second shift, and a second shift to work the third shift.  All other work 
outside the regular work day (an eight hour workday between the hours of 5:00 A.M. and 4:00 P.M.) is to be paid 
at time and one half the regular rate. 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
 
Sheet Metal Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.60 
Supplemental Benefit Rate per Hour: $56.93 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Sheet Metal Worker - Fan Maintenance 
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(The temporary operation of fans or blowers in new or existing buildings for heating and/or ventilation, and/or air 
conditioning prior to the completion of the project.) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.08 
Supplemental Benefit Rate per Hour: $56.93 
 
Sheet Metal Worker - Duct Cleaner 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.30 
Supplemental Benefit Rate per Hour: $12.35 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Work that can only be performed outside regular working hours (eight hours of work between 7:30 A.M. and 3:30 
P.M.) - First shift (work between 3:30 P.M. and 11:30 P.M.) - 10% differential above the established hourly rate.  
Second shift (work between 11:30 P.M. and 7:30 A.M.) - 15% differential above the established hourly rate.  
 
For Fan Maintenance: On all full shifts of fan maintenance work the straight time hourly rate of pay will be paid 
for each shift, including nights, Saturdays, Sundays, and holidays. 
 
 
(Local #28) 
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SHEET METAL WORKER - SPECIALTY 
(Decking & Siding) 
 
 
Sheet Metal Specialty Worker 
 
The first worker to perform this work must be paid at the rate of the Sheet Metal Worker. The second and third 
workers shall be paid the Specialty Worker Rate. The ratio of One Sheet Metal Worker, then Two Specialty 
Workers shall be utilized thereafter. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.40 
Supplemental Benefit Rate per Hour: $28.99 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #28) 
 
 
 
 
SHIPYARD WORKER 
 
Shipyard Mechanic - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.26 
Supplemental Benefit Rate per Hour: $3.80 
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Shipyard Mechanic - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.63 
Supplemental Benefit Rate per Hour: $3.30 
 
Shipyard Laborer - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.59 
Supplemental Benefit Rate per Hour: $3.70 
 
Shipyard Laborer - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.43 
Supplemental Benefit Rate per Hour: $3.43 
 
Shipyard Dockhand - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.82 
Supplemental Benefit Rate per Hour: $3.54 
 
Shipyard Dockhand - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.83 
Supplemental Benefit Rate per Hour: $3.58 
 
Overtime Description 
Work performed on holiday is paid double time the regular hourly wage rate plus holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Based on Survey Data 
 
 
 
 
SIGN ERECTOR 
(Sheet Metal, Plastic, Electric, and Neon) 
 
 
Sign Erector 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.00 
Supplemental Benefit Rate per Hour: $61.89 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Time and one half the regular hourly rate is to be paid for all hours worked outside the regular workday either 
(7:00 A.M. through 2:30 P.M.) or (8:00 A.M. through 3:30 P.M.) 
 
 
(Local #137) 
 
 
 
 
STEAMFITTER 
 
Steamfitter 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.05 
Supplemental Benefit Rate per Hour: $53.14 
Supplemental Note: Overtime supplemental benefit rate: $105.54 
 
Steamfitter -Temporary Services 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.48 
Supplemental Benefit Rate per Hour: $43.57 
 
Overtime Description 
Double time after a 7 hour day except for Temporary Services. 
 
Overtime 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
May be performed outside of the regular workday except Saturday, Sunday and Holidays. When shift work is 
performed the wage rate for regular time worked is a 15% percent premium on wage and 15% percent premium 
on supplemental benefits. 
 
 
Local 638 
 
 
 
 
STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 
(Maintenance and Installation Service Person) 
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Refrigeration and Air Conditioner Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.85 
Supplemental Benefit Rate per Hour: $20.71 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Independence Day 
Labor Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Double time and one half the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Columbus Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
 
Stone Mason - Setter 
 
(Assisted by Derrickperson and Rigger) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $56.15 
Supplemental Benefit Rate per Hour: $53.35 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
Shift Rates 
For all work outside the regular workday (8:00 A.M. to 3:30 P.M. Monday through Friday), the pay shall be straight 
time plus a ten percent (10%) differential. 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
 
Drywall Taper 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.47 
Supplemental Benefit Rate per Hour: $30.01 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
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Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction shall 
be entitled to three (3) hours afternoon pay without working. 
 
 
(Local #1974) 
 
 
 
 
TELECOMMUNICATION WORKER 
(Install/maintain/repair telecommunications cables carrying data, video, and/or 
voice except for installation on building construction/alteration/renovation 
projects.) 
 
 
Telecommunication Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $23.15 
Supplemental Note: The above rate applies for Manhattan, Bronx, Brooklyn, Queens.  $22.84 for Staten Island 
only. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees have the option of observing either Martin Luther King's Birthday or the day after Thanksgiving 
instead of Lincoln's Birthday 
 
Shift Rates 
For any workday that starts before 8A.M. or ends after 6P.M. there is a 10% differential for the applicable worker's 
hourly rate. 
 
Vacation 
After 6 months...........................................................................one week. 
After 12 months but less than 7 years....................................two weeks. 
After 7 or more but less than 15 years...................................three weeks. 
After 15 years or more but less than 25 years.........................four weeks. 
 
(C.W.A.) 
 
 
 
 
TILE FINISHER 
 
Tile Finisher 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.78 
Supplemental Benefit Rate per Hour: $32.36 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 85 of 90 

 

Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TILE LAYER - SETTER 
 
Tile Layer - Setter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $63.46 
Supplemental Benefit Rate per Hour: $35.51 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
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(Local #7) 
 
 
 
 
TIMBERPERSON 
 
Timberperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $54.05 
Supplemental Benefit Rate per Hour: $54.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. Benefits for off-shift work 
shall be paid at the straight time rate. 
 
 
(Local #1556) 
 
 
 
 
TUNNEL WORKER 
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Blasters, Mucking Machine Operators (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $71.86 
Supplemental Benefit Rate per Hour: $63.35 
 
Tunnel Workers (Compressed Air Rates) 
 
Includes shield driven liner plate portions or solidification portions work (8 hour shift) during excavation phase. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.30 
Supplemental Benefit Rate per Hour: $61.35 
 
Top Nipper (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $68.14 
Supplemental Benefit Rate per Hour: $60.14 
 
Outside Lock Tender, Outside Gauge Tender,Muck Lock Tender (Compressed Air 
Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.78 
Supplemental Benefit Rate per Hour: $59.16 
 
Bottom Bell & Top Bell Signal Person: Shaft Person (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.78 
Supplemental Benefit Rate per Hour: $59.16 
 
Changehouse Attendant: Powder Watchperson (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.80 
Supplemental Benefit Rate per Hour: $55.51 
 
Blasters (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $68.55 
Supplemental Benefit Rate per Hour: $60.82 
 
Tunnel Workers (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $65.58 
Supplemental Benefit Rate per Hour: $58.28 
 
All Others (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.62 
Supplemental Benefit Rate per Hour: $53.94 
 
Microtunneling (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.46 
Supplemental Benefit Rate per Hour: $46.62 
 
Overtime Description 
For work performed during excavation and primary concrete tunnel lining phases - Double time the regular rate 
after an 8 hour day and Saturday, Sunday and on the following holiday(s) listed below.   
For Repair-Maintenance Work on Existing Equipment and Facilities - Time and one half the regular rate after a 8 
hour day, Saturday, Sunday and double time the regular rate for work on the following holiday(s) listed below.   
For Small-Bore Micro Tunneling Machines - Time and one-half the regular rate shall be paid for all overtime. 
For work not listed above - Time and one half the regular rate after an 8 hour day and Saturday and double time 
the regular rate on Sunday and on the following holiday(s) listed below. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
(Local #147) 
 
 
 
 
UTILITY LOCATOR 
(Locate & mark underground utilities for street excavation.) 
 
 
Utility Locator (Year 7 and above) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $31.56 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 5 - 6) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.85 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 4) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.54 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 3) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $20.30 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 2) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.13 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 1) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Up to 1 year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $1.43 
Supplemental Note: No benefits for the first 90 days of employment. 
 
Overtime 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
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Christmas Day 
 
Shift Rates 
10% shift differential to employees working any shift starting between noon and 5 AM. 
 
Vacation 
For up to 1 year   0 hours 
For year 1 - 2   48 hours per year 
For year 3 - 9   96 hours per year 
For year 10 or more   144 hours per year 
 
Sick Days: 
For up to 1 year employee receives 40 hours paid sick leave. 
For year 1 employee earns 2 hours of paid sick leave for every 100 overtime hours worked. 
For year 2 - 9 years employee earns 4 hours of paid sick leave for every 100 overtime hours worked. 
For year 10 or more employee earns 6 hours of paid sick leave for every 100 overtime hours worked. 
 
(C.W.A.) 
 
 
 
 
WELDER 
WELDER AND FIREWATCH TO BE PAID AT THE RATE OF THE 
JOURNEYPERSON OR REGISTERED APPRENTICE IN THE TRADE 
PERFORMING THE WORK. 
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Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor is a participant 
and registered with the New York State Department of Labor, may be paid at the 
apprentice rates in this schedule.  Apprentices who are not so registered must be 
paid as journey persons in accordance with the trade classification of the work 
they actually performed. 
 
Apprentice ratios are established to ensure the proper safety, training and 
supervision of apprentices. A ratio establishes the number of journey workers 
required for each apprentice in a program and on a job site. Ratios are interpreted 
as follows: in the case of a 1:1, 1:4 ratio, there must be one journey worker for the 
first apprentice, and four additional journey workers for each subsequent 
apprentice. 
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BOILERMAKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Boilermaker  (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $34.37 
 
Boilermaker  (Second Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $36.39 
 
Boilermaker  (Second Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $38.41 
 
Boilermaker  (Third Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $40.40 
 
Boilermaker  (Third Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $42.43 
 
Boilermaker  (Fourth Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $44.44 
 
Boilermaker  (Fourth Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $46.46 
 
 
(Local #5) 
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BRICKLAYER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Bricklayer (First 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Bricklayer (Second 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Bricklayer (Third 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Bricklayer (Fourth 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Bricklayer (Fifth 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Bricklayer (Sixth 750 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
 
(Bricklayer District Council) 
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CARPENTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Carpenter (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $20.20 
Supplemental Benefit Rate Per Hour For Building Apprentice: $17.25 
 
Wage Rate Per Hour For Heavy Apprentice: $25.60 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $23.20 
Supplemental Benefit Rate Per Hour For Building Apprentice: $18.75 
 
Wage Rate Per Hour For Heavy Apprentice: $31.20 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $27.45 
Supplemental Benefit Rate Per Hour For Building Apprentice: $22.35 
 
Wage Rate Per Hour For Heavy Apprentice: $39.58 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $35.33 
Supplemental Benefit Rate Per Hour For Building Apprentice: $24.35 
 
Wage Rate Per Hour For Heavy Apprentice: $47.97 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 2 to 5) 
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Carpenter - High Rise (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.27 
Supplemental Benefit Rate per Hour: $17.55 
 
Carpenter - High Rise (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.70 
Supplemental Benefit Rate per Hour: $17.68 
 
Carpenter - High Rise (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.28 
Supplemental Benefit Rate per Hour: $17.81 
 
Carpenter - High Rise (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.90 
Supplemental Benefit Rate per Hour: $17.96 
 
 
(Carpenters District Council) 
 
 
 
 
CEMENT AND CONCRETE WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Cement & Concrete Worker (First 1333 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 53% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $14.79 
 
Cement & Concrete Worker (Second 1333 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 69% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.72 
 
Cement & Concrete Worker (Last 1334 hours) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $21.30 
 
 
(Cement Concrete Workers District Council) 
 
 
 
 
CEMENT MASON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cement Mason (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.92 
Supplemental Benefit Rate per Hour: $15.61 
 
Cement Mason (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.82 
Supplemental Benefit Rate per Hour: $15.91 
 
Cement Mason (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.22 
Supplemental Benefit Rate per Hour: $16.02 
 
 
(Local #780) 
 
 
 
 
DERRICKPERSON & RIGGER (STONE) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Derrickperson & Rigger (stone) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 50% of Journeyperson's rate 
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Derrickperson & Rigger (stone) - Second Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
 
(Local #197) 
 
 
 
 
DOCKBUILDER/PILE DRIVER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Dockbuilder/Pile Driver (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $25.60 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $31.20 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $39.58 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $47.97 
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Supplemental Benefit Rate Per Hour: $37.31 
 
 
(Carpenters District Council) 
 
 
 
 
ELECTRICIAN 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Electrician (First Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $16.43 
Overtime Supplemental Rate Per Hour: $17.63 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $17.18 
Overtime Supplemental Rate Per Hour: $18.38 
 
Electrician (First Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $16.69 
Overtime Supplemental Rate Per Hour: $17.92 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $17.44 
Overtime Supplemental Rate Per Hour: $18.67 
 
Electrician (Second Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $17.22 
Overtime Supplemental Rate Per Hour: $18.51 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $17.97 
Overtime Supplemental Rate Per Hour: $19.26 
 
Electrician (Second Term: 7-12 Months) 
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Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $17.74 
Overtime Supplemental Rate Per Hour: $19.10 
 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $18.49 
Overtime Supplemental Rate Per Hour: $19.85 
 
 
Electrician (Third Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $18.27 
Overtime Supplemental Rate Per Hour: $19.69 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $19.02 
Overtime Supplemental Rate Per Hour: $20.44 
 
Electrician (Third Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $18.79 
Overtime Supplemental Rate Per Hour: $20.28 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $19.54 
Overtime Supplemental Rate Per Hour: $21.03 
 
Electrician (Fourth Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $19.31 
Overtime Supplemental Rate Per Hour: $20.87 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $20.06 
Overtime Supplemental Rate Per Hour: $21.62 
 
Electrician (Fourth Term: 7-12 Months) 
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Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $20.36 
Overtime Supplemental Rate Per Hour: $22.05 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $21.11 
Overtime Supplemental Rate Per Hour: $22.80 
 
Electrician (Fifth Term: 0-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $24.13 
Overtime Supplemental Rate Per Hour: $25.82 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $27.50 
Supplemental Benefit Rate per Hour: $24.79 
Overtime Supplemental Rate Per Hour: $26.52 
 
Electrician (Fifth Term: 13-18 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
Overtime Supplemental Rate Per Hour: $28.53 
 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $27.20 
Overtime Supplemental Rate Per Hour: $29.23 
 
 
Overtime Description 
Overtime Wage paid at time and one half the regular rate 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
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Elevator (Constructor) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.18 
 
Elevator (Constructor) - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.79 
 
Elevator (Constructor) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.01 
 
Elevator (Constructor) - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $37.23 
 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Elevator Service/Modernization Mechanic (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $34.59 
 
Elevator Service/Modernization Mechanic (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.18 
 
Elevator Service/Modernization Mechanic (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.37 
 
Elevator Service/Modernization Mechanic (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $37.55 
 
 
(Local #1) 
 
 
 
 
ENGINEER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Engineer - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.47 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.34 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.77 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $41.21 
Supplemental Benefit Rate per Hour: $32.38 
 
 
(Local #15) 
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ENGINEER - OPERATING 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Operating Engineer - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 40% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
Operating Engineer - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
Operating Engineer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
 
(Local #14) 
 
 
 
 
FLOOR COVERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Floor Coverer (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.20 
Supplemental Benefit Rate per Hour: $17.25 
 
Floor Coverer (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.20 
Supplemental Benefit Rate per Hour: $18.75 
 
Floor Coverer (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $32.45 
Supplemental Benefit Rate per Hour: $22.35 
 
Floor Coverer (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.33 
Supplemental Benefit Rate per Hour: $24.35 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Glazier (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Glazier (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Glazier (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Glazier (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Ratio of Apprentice Journeyperson: 1 to 1, 1 to 3) 
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Handler (First 1000 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Second 1000 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Third 1000 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Fourth 1000 Hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.75 
 
 
(Local #78) 
 
 
 
 
HEAT & FROST INSULATOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Heat & Frost Insulator (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Heat & Frost Insulator (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Heat & Frost Insulator (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 17 of 38 

 

Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Heat & Frost Insulator (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
 
(Local #12) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
House Wrecker - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.30 
Supplemental Benefit Rate per Hour: $10.97 
 
House Wrecker - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.05 
Supplemental Benefit Rate per Hour: $10.97 
 
House Wrecker - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.55 
Supplemental Benefit Rate per Hour: $10.97 
 
House Wrecker - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.05 
Supplemental Benefit Rate per Hour: $10.97 
 
 
(Mason Tenders District Council) 
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IRON WORKER - ORNAMENTAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Iron Worker (Ornamental) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.98 
Supplemental Benefit Rate per Hour: $16.00 
 
Iron Worker (Ornamental) - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.45 
Supplemental Benefit Rate per Hour: $18.00 
 
Iron Worker (Ornamental) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.80 
Supplemental Benefit Rate per Hour: $19.00 
 
Iron Worker (Ornamental) - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.39 
Supplemental Benefit Rate per Hour: $21.00 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Iron Worker (Structural) - 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.73 
Supplemental Benefit Rate per Hour: $60.12 
 
Iron Worker (Structural) - 7- 18 Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $30.33 
Supplemental Benefit Rate per Hour: $60.12 
 
Iron Worker (Structural) - 19 - 36 months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.94 
Supplemental Benefit Rate per Hour: $60.12 
 
 
(Local #40 and #361) 
 
 
 
 
LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE 
LAYER & COMMON) 
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First 
1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Second 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Third 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Fourth 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
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(Local #731) 
 
 
 
 
MARBLE MECHANICS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cutters & Setters - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Cutters & Setters - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 45% of Journeyperson's rate 
 
Cutters & Setters - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Cutters & Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Cutters & Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Cutters & Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Cutters & Setters - Seventh 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Cutters & Setters - Eighth 750 Hours 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Cutters & Setters - Ninth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate 
 
Cutters & Setters - Tenth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate 
 
Polishers & Finishers - First 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Polishers & Finishers - Second 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
Polishers & Finishers - Third 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Mason Tender - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.80 
Supplemental Benefit Rate per Hour: $10.47 
 
Mason Tender - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $23.55 
Supplemental Benefit Rate per Hour: $10.47 
 
Mason Tender - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.05 
Supplemental Benefit Rate per Hour: $10.47 
 
Mason Tender - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.55 
Supplemental Benefit Rate per Hour: $10.47 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
 
Mason Tender (Interior Demolition) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $20.70 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.65 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.15 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $26.65 
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Supplemental Benefit Rate per Hour: $10.82 
 
 
(Local #79) 
 
 
 
 
METALLIC LATHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metallic Lather (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.55 
Supplemental Benefit Rate per Hour: $17.87 
 
Metallic Lather (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.60 
Supplemental Benefit Rate per Hour: $16.87 
 
Metallic Lather (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.60 
Supplemental Benefit Rate per Hour: $15.92 
 
Metallic Lather (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.18 
Supplemental Benefit Rate per Hour: $21.82 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Millwright (First Year) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.74 
Supplemental Benefit Rate per Hour: $36.74 
 
Millwright (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.19 
Supplemental Benefit Rate per Hour: $40.44 
 
Millwright (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.64 
Supplemental Benefit Rate per Hour: $44.79 
 
Millwright (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.54 
Supplemental Benefit Rate per Hour: $51.55 
 
 
(Local #740) 
 
 
 
 
PAINTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painter - Brush & Roller - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.20 
Supplemental Benefit Rate per Hour: $18.26 
 
Painter - Brush & Roller - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $23.46 
 
Painter - Brush & Roller - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 25 of 38 

 

Wage Rate per Hour: $25.80 
Supplemental Benefit Rate per Hour: $27.72 
 
Painter - Brush & Roller - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.40 
Supplemental Benefit Rate per Hour: $35.83 
 
 
(District Council of Painters) 
 
 
 
 
PAINTER - METAL POLISHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metal Polisher (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $16.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $16.39 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $18.50 
 
Metal Polisher (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $17.44 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $19.50 
 
Metal Polisher (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $18.54 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $20.50 
 
 
(Local 8A-28) 
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PAINTER - STRUCTURAL STEEL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painters - Structural Steel (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Painters - Structural Steel (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Painters - Structural Steel (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #806) 
 
 
 
 
PAVER AND ROADBUILDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - First Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.86 
Supplemental Benefit Rate per Hour: $25.54 
 
Paver and Roadbuilder - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.50 
Supplemental Benefit Rate per Hour: $25.54 
 
 
(Local #1010) 
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PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - Line Striping (Roadway) - First Year (Minimum 1000 
hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.86 
Supplemental Benefit Rate per Hour: $17.27 
 
Paver and Roadbuilder - Line Striping (Roadway) - Second Year (Minimum 1000 
hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.50 
Supplemental Benefit Rate per Hour: $17.27 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
(Each Term is 800 Hours.) 
 
 
Plasterer - First Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.48 
 
Plasterer - Second Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $18.63 
 
Plasterer - Third Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.93 
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Plasterer - Fourth Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.10 
 
 
(Local #262) 
 
 
 
 
PLASTERER - TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plasterer Tender - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.45 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.40 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.90 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.40 
Supplemental Benefit Rate per Hour: $10.32 
 
 
(Local #79) 
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PLUMBER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plumber - First Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $16.78 
Supplemental Benefit Rate per Hour: $5.43 
 
Plumber - First Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.78 
Supplemental Benefit Rate per Hour: $6.43 
 
Plumber - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.99 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $33.94 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.34 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $21.95 
 
 
(Plumbers Local #1) 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2023      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 30 of 38 

 

 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.48 
Supplemental Benefit Rate per Hour: $15.00 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.54 
Supplemental Benefit Rate per Hour: $20.20 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $41.14 
Supplemental Benefit Rate per Hour: $23.95 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.50 
Supplemental Benefit Rate per Hour: $24.95 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Roofer - First Year 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $3.97 
 
Roofer - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.29 
 
Roofer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.09 
 
Roofer - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $28.81 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Sheet Metal Worker (0-6 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 25% of Journeyperson's rate 
Supplemental Rate Per Hour: $7.19 
 
Sheet Metal Worker (7-18 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.98 
 
Sheet Metal Worker (19-30 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $28.41 
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Sheet Metal Worker (31-36 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.59 
 
Sheet Metal Worker (37-42 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.59 
 
Sheet Metal Worker (43-48 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.37 
 
Sheet Metal Worker (49-54 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.37 
 
Sheet Metal Worker (55-60 Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $46.56 
 
 
(Local #28) 
 
 
 
 
SIGN ERECTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Sign Erector - First Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.84 
 
Sign Erector - First Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 40% of Journeyperson's rate 
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Supplemental Rate Per Hour: $20.25 
 
Sign Erector - Second Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.66 
 
Sign Erector - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $25.09 
 
Sign Erector - Third Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.83 
 
Sign Erector - Third Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.81 
 
Sign Erector - Fourth Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $40.63 
 
Sign Erector - Fourth Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $43.70 
 
Sign Erector - Fifth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $46.76 
 
Sign Erector - Sixth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $49.80 
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(Local #137) 
 
 
 
 
STEAMFITTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Steamfitter - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Per Hour: 40% of Journeyperson's rate 
 
Steamfitter - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate. 
 
Steamfitter - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate per Hour: 60% of Journeyperson's rate. 
 
Steamfitter - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 70% of Journeyperson's rate. 
 
Steamfitter - Fifth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate. 
 
 
(Local #638) 
 
 
 
 
STEAMFITTER - REFRIGERATION & AIR CONDITIONER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Refrigeration & Air Conditioner (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.71 
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Supplemental Benefit Rate per Hour: $13.75 
 
Refrigeration & Air Conditioner (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $26.21 
Supplemental Benefit Rate per Hour: $15.09 
 
Refrigeration & Air Conditioner (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.53 
Supplemental Benefit Rate per Hour: $16.49 
 
Refrigeration & Air Conditioner (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.87 
Supplemental Benefit Rate per Hour: $18.38 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
(Ratio Apprentice of Journeyperson: 1 to 1, 1 to 2) 
 
 
Stone Mason - Setters - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fourth 750 Hours 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 100% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Drywall Taper - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $20.97 
Supplemental Benefit Rate per Hour: $14.25 
 
Drywall Taper - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.24 
Supplemental Benefit Rate per Hour: $21.26 
 
Drywall Taper - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.08 
Supplemental Benefit Rate per Hour: $23.01 
 
Drywall Taper - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.78 
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Supplemental Benefit Rate per Hour: $26.51 
 
 
(Local #1974) 
 
 
 
 
TILE LAYER - SETTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Tile Layer - Setter - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour:35% of Journeyperson's rate 
 
Tile Layer - Setter - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour 40% of Journeyperson's rate 
 
Tile Layer - Setter - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Tile Layer - Setter - Fourth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Tile Layer - Setter - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Tile Layer - Setter - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Tile Layer - Setter - Seventh 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Tile Layer - Setter - Eighth 750 Hours 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Tile Layer - Setter - Ninth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour:80% of Journeyperson's rate 
 
Tile Layer - Setter - Tenth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
TIMBERPERSON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Timberperson - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $23.42 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $28.53 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $36.18 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $43.84 
Supplemental Rate Per Hour: $37.27 
 
 
(Local #1536) 
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CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 

 
BID SUBMISSION DATE/ TIME: November 15, 2023; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:       November 15, 2023; 11:30 AM 
 
PROJECT No.:  HWPR23QX   
 
TITLE: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 

LOCATIONS, THE BRONX AND QUEENS 

     ADDENDA ISSUED 
NO. OF 
DWG 

DATE 
   APPROVED BY: 

SPECS UNIT 
GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions 
Revisions to Documents; 
Revisions to PASSPort Forms   
 

 
0 

 
10/31/2023 
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THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

10/31/2023 
 

ADDENDUM No. # 1 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 

85024B0012-HWPR23QX 
REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 
_____________________________________________________________ 
 
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 

The bidder is advised that the items listed below apply to the project: 

 

1 Bidders Questions and Responses to Questions:  
 See Attachment A is included with this Addendum. 
 
2. Revisions to Documents: 
 See Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 No Attachment C is included with this Addendum. 

 

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 
 
 

    
Richard Jones, PE CWI CDT 
Chief Engineer, Executive- Engineering Services  

mailto:CSB_projectinquiries@ddc.nyc.gov


Attachment A 

Addendum# 1 
10/31/2023 

3 

DDC PROJECT #:  HWPR23QX 
 

PROJECT NAME:  REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 

 

ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 
 

 

 
 

No. Bidders Questions DDC Responses 

1 Would you provide the list of plan holders for this 
project, please? 
 

Please refer to the Attachment B 

2 Referencing the 5 solicitations below, we are 
able to acquire the bid schedule for each, 
however…  
 

➢ None of the solicitations come with plans 
to indicate where exactly the work is 
located, please clarify. 

➢ Essentially each bid schedule has 
identical bid items with identical bid 
quantities, please clarify.  

 
85024B0007-HWPR23K1 - 

REHABILITATION OF STANDARD 
PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, BROOKLYN 

85024B0011-HWPR23MQ - 
REHABILITATION OF STANDARD 
PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, MANHATTAN AND QUEENS 

85024B0013-HWPR23Q1 - 
REHABILITATION OF STANDARD 
PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, QUEENS 

85024B0009-HWPR23QX - 
REHABILITATION OF STANDARD 
PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, BROOKLYN AND QUEENS 

85024B0012-HWPR23QX - 
REHABILITATION OF STANDARD 
PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 

 

Please refer to the Contract Documents, Volume 3 
[Addendum 1] - S-Pages→ Section B, Article 7. 
LOCATIONS for locations of work. 
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DDC PROJECT #:   HWPR23QX 
 
PROJECT NAME: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 

 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
 
 
 
 

1. VOLUME 3 OF 3: 

a) Revised I-Pages –  Section HW-900-AVW - Allowance For Additional Vault Related Work was 

revised. 

b) Revised S-Pages – Section B, Subsection 5 “MANDATORY MANTENANCE AND PROTECTION 

OF TRAFFIC” sketches was revised 

2. Added list of Planholders. 

3. Revised NOTICE TO BIDDERS – COVID19 R5 to replace previous Revision 4. 
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DDC PROJECT #:  HWPR23QX 
 
PROJECT NAME: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 
 

 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  

 
 

This Addendum initiates Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
Questionnaire Changes:  
 
None. 
 
 
Item Grid Changes:  
 
None. 
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CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 

 
BID SUBMISSION DATE/ TIME: November 15, 2023; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:       November 15, 2023; 11:30 AM 
 
PROJECT No.:  HWPR23QX   
 
TITLE: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 

LOCATIONS, THE BRONX AND QUEENS 

     ADDENDA ISSUED 
NO. OF 
DWG 

DATE 
   APPROVED BY: 

SPECS UNIT 
GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions 
Revisions to Documents; 
Revisions to PASSPort Forms   
 

 
0 

 
10/31/2023 

 

 
 

#2  
Revisions to Documents; 

0 11/09/2023   
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THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

11/09/2023 
 

ADDENDUM No. # 2 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 

85024B0012-HWPR23QX 
REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 
_____________________________________________________________ 
 
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 

The bidder is advised that the items listed below apply to the project: 

 

1 Bidders Questions and Responses to Questions:  
 No Attachment A is included with this Addendum. 
 
2. Revisions to Documents: 
 See Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 No Attachment C is included with this Addendum. 

 

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 
 
 

    
Richard Jones, PE CWI CDT 
Chief Engineer, Executive- Engineering Services  

mailto:CSB_projectinquiries@ddc.nyc.gov
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DDC PROJECT #:  HWPR23QX 
 

PROJECT NAME:  REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 

 

ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 
 

 
None 
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DDC PROJECT #:   HWPR23QX 
 
PROJECT NAME: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 

 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
 
 
 
 

1. Revised NOTICE TO BIDDERS – COVID19 R4  to replace previous Revision 5. 
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DDC PROJECT #:  HWPR23QX 
 
PROJECT NAME: REHABILITATION OF STANDARD PEDESTRIAN RAMPS AT DESIGNATED 
LOCATIONS, THE BRONX AND QUEENS 
 

 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  

 
 

This Addendum initiates Round 3 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
Questionnaire Changes:  
 
None. 
 
 
Item Grid Changes:  
 
None. 
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

3/30/2023 Page 1 of 1 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein.  

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are 
available:  
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DOT Standard Highway Specifications  
b. NYC DOT Standard Details of Construction 

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec  
c. NYC DOT Division of Street Lighting Standard Drawings 
d. NYC DOT Standard Specifications for Traffic Signals  
e. NYC DOT Standard Drawings for Traffic Signals 

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications 

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at: 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm  

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at: 
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf  

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP) 
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DEP Standard Sewer and Water Main Specifications, August 8, 2022 
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992 
c. NYC DEP General Specification 11-Concrete, November 1991 
d. NYC DEP Sewer Design Standards, March 27, 2023 
e. NYC DEP Water Main Standard Drawings, December 2020 
f. Specifications for Trunk Main Work, July 2014 
g. Standard Green Infrastructure Specifications September 1,2021 

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at: 
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf  

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New 
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management 
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359. 
Contact: Mr. Ed Durkin, Tel. (718) 281-3933 

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following 
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-
Standards.pdf 

8. Standards and Specifications for Utility Joint Bid work are available online at 
http://www1.nyc.gov/site/ddc/resources/publications.page  

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010 
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005 

http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page


   Project ID.: HWPR23QX 

Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

 

PART I. REQUIRED INFORMATION 
 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

 
The Contractor shall obtain a bid security in the 
amount indicated to the right.  

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the 
right.  

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative 

□ Dedicated, full-time Project Safety 
Manager 

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work in the number of calendar days indicated to 
the right.  

 

See Page SA-4 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if 
the Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$6,500.00   for each consecutive calendar 
day over Substantial Completion Time  

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of 
the total Contract price indicated to the right. 

Not to exceed   49 % of the Contract 
price 



   Project ID.: HWPR23QX 

Standard Construction Contract Schedule A SA-2 
March 2017 

CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
and Plants  
 
Twenty-four (24) Months for Trees and 
Plants 

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 
 
_______________________________ 
 
_________________________ Dollars 
 
($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in the 
PASSPort Procurement M/WBE 
Considerations Section 



Project ID.: HWPR23QX 

Standard Construction Contract Schedule A SA-3 
March 2017 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 800.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 400.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements 
within three (3) hours after written 
notice from the Engineer. 

$ 800.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$ 1,300.00 for each calendar day, for 
each occurrence 

VOLUME 3 OF 3, S – PAGES, 
PART (B) HIGHWAY PROJECT SPECIFIC 

PROVISIONS Page S-13, ARTICLE(C) EXECUTION 
OF WORK ORDERS LIQUIDATED DAMAGES FOR 

 EXECUTION OF WORK ORDERS  
If the Contractor fails to mobilize and begin work within 
the mobilization period specified in the Work Order 
issued and/or complete the work within the time frame 
for completion specified in the Work Order, liquidated 
damages will be assessed in the amount(s) specified 
herein each subsequent calendar day. 

$1,300.00 for each calendar day of failure 
to mobilize and begin work after the 
mobilization period specified in the Work 
Order and/or complete the work within the 
time frame for completion specified in the 
Work Order 



   Project ID.: HWPR23QX 

Standard Construction Contract Schedule A SA-4 
March 2017 

Date for Substantial Completion (Reference: Article 14) 
 
The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 
 
The Base Contract Duration for this project is     730    consecutive calendar days 
(“ccds”). 
 
The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  
 
          √        YES               NO 
 
When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base 

Contract Duration added to the date specified to commence work in the written Notice to 
Proceed. 

(b) Find the number of days to be added to the Base Contract Duration in the table below.  
Add that number of days to the Base Contract Duration to obtain the Final Contract 
Duration in consecutive calendar days. 

 
Month of Substantial 

Completion based on the Base 
Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 
 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 
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(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company, 
number of policy, and effective dates; 

• Policy limits consistent with the requirements listed below; 
• Additional insureds or loss payees consistent with the requirements listed below; 

and 
• The number assigned to the Contract by the City (in the “Description of 

Operations” field). 
 
Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1 

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
 

Additional Insureds: 
1. City of New York, including its officials and 

employees, with coverage at least as broad as 
ISO Form CG 20 10 and CG 20 37,  

2. All person(s) or organization(s), if any, that 
Article 22.1.1(b) of the Contract requires to be 
named as Additional Insured(s), with coverage 
at least as broad as ISO Form CG 20 26.  The 
Additional Insured endorsement shall either 
specify the entity’s name, if known, or the 
entity’s title (e.g., Project Manager), 
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■  Workers’ Compensation              Art. 22.1.2 

■  Disability Benefits Insurance       Art. 22.1.2 

■ Employers’ Liability                      Art. 22.1.2 

□  Jones Act                                    Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers 
Compensation Act                            Art. 22.1.3 

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No. 
CE-200. The City will not accept an ACORD 
form as proof of Workers’ Compensation or 
Disability Insurance. 
Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements: 
 
 

 □ Builders’ Risk                              Art. 22.1.4 

□ Required: 100% of total bid amount  

□ Required: 100 % of total bid amount for 
Item(s):  
 

 
Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction of 
a new building or gut renovation work, the 
Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 
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■ Commercial Auto Liability             Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds:  
1. City of New York, including its officials                 
and employees, and 
 

□Contractors Pollution Liability         Art. 22.1.6 

 
$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. ________________________________ 
3. ________________________________ 

□ Marine Protection and Indemnity Art. 
22.1.7(a) 

$____________ each occurrence 
$____________ aggregate 
 

Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 

□ Hull and Machinery Insurance     Art. 
22.1.7(b) 

$____________ per occurrence 

$____________ aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 



   Project ID.: HWPR23QX 

Standard Construction Contract Schedule A SA-8 
March 2017 

□ Marine Pollution Liability                 Art. 22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. 
________________________________ 
3. 
________________________________ 
 

 [OTHER]                                              Art. 22.1.8 

□  Railroad Protection Liability Policy      

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed at 
the designated site and affording protection for 
damages arising out of bodily injury or death, 
physical damage to or destruction of property, 
including damage to the Insured’s own property 
and conforming to the following:  
 
• Policy Endorsement CG 28 31 - Pollution 

Exclusion Amendment is required to be 
endorsed onto the policy when 
environmental-related work and/or 
exposures exist. 

 
• Indicate the Name and address of the 

Contractor to perform the work, the Contract # 
and the name of the railroad property where 
the work is being performed and the Agency 
Permit. 

 
• Evidence of Railroad Protective Liability 

Insurance, must be provided in the form of the 
Original Policy. A detailed Insurance Binder 
(ACORD or Manuscript Form) will be 
accepted pending issuance of the Original 
Policy, which must be provided within 30 days 
of the Binder Approval.  

 

$ 2,000,000 per occurrence 
 
$ 6,000,000 annual aggregate 
 
 
 Named Insureds:  
 
1. New York City Transit Authority 

(NYCTA), the Manhattan and Bronx 
Surface Transit Operation Authority 
(MaBSTOA), the Staten Island Rapid 
Transit Operation Authority (SIRTOA), 
MTA Capital Construction Co., the 
Metropolitan Transportation Authority 
(MTA) including its subsidiaries and 
affiliates, and the City of New York (as 
Owner) and all other indemnified 
parties.  

 
2. The AMTRAK, its subsidiaries and  
     affiliated companies.      
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[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■ Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 

Per Article 22.2.5 of the Standard Construction Contract: The Contractor may 
satisfy its insurance obligations as defined in this Schedule A through primary policies or a 
combination of primary and excess/umbrella policies, so long as all policies provide the 
scope of coverage required herein. 
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SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 
 

PART III.  CERTIFICATES OF INSURANCE 
 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 
 
(1) the Certification by  Insurance Broker or Agent on the following page setting 

forth the required information and signatures;  
 

-- OR -- 
 
(2) copies of all policies as certified by an authorized representative of the issuing 

insurance carrier that are referenced in such certificate of insurance. If any 
policy is not available at the time of submission, certified binders may be 
submitted until such time as the policy is available, at which time a certified 
copy of the policy shall be submitted. 
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CITY OF NEW YORK 
CERTIFICATION BY INSURANCE BROKER OR AGENT 

 
The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 
   
 
   _______________________________________________________ 
   [Name of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Email address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Phone number/Fax number of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Signature of authorized official, broker, or agent] 
 
 
   _______________________________________________________ 
   [Name and title of authorized official, broker, or agent (typewritten)] 
 
 
State of ……………………….) 
       ) ss.: 
County of ……………….……) 
 
 
Sworn to before me this                day of                       , 20          
 
                                                                                                       
NOTARY PUBLIC FOR THE STATE OF                                  
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
 

PART IV.  ADDRESS OF COMMISSIONER  

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 

the Commissioner (e.g., notices, filings, or submissions), such documents must be sent 

through email to insurance@ddc.nyc.gov. Hard copy documents of the above requirement are 

no longer required. 

 

(NO FURTHER TEXT ON THIS PAGE) 
 

mailto:insurance@ddc.nyc.gov
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 5/16/2022; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 8/8/2022; and 

• NYC DEP Specifications for Trunk Main Work, dated 7/2014. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following active SB(s) are included as part of this contract: 

• SB 22-006 – INCREMENTAL COST NEAR TRANSIT FACILITIES 

• SB 23-001 – SEWER DESIGN STANDARDS 

• SB 23-002 – PIPE BOLLARD 

• SB 23-003 – MOBILIZATION  

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

(NO FURTHER TEXT ON THIS PAGE) 

 
REVISIONS TO STANDARD 
SPECIFICATIONS 

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page


   
 

 

 

 

 

 

 

NOTICE 

 

UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS, 
ARTICLES, OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE 
NEW SECTION SPECIFICATIONS SHALL BE THOSE OF THE NEW YORK 
CITY DEPARTMENT OF TRANSPORTATION’S (NYCDOT’S) CURRENT 
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS, 
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY 
SPECIFICATIONS (R-PAGES). 

 

THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN 
THESE I-PAGES. SEE THE NYCDOT STANDARD HIGHWAY 
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS. 

 

 

  

 

NEW SECTIONS 



   
 
 

 

 

 

 

 

 

 

 

 

(NO TEXT ON THIS PAGE) 
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SECTION 4.09 CM-P - CORNER STEEL FACED CONCRETE CURB 
 

 4.09CM-P.1. INTENT.  This section describes construction of Corner Steel Faced 
Concrete Curb. 
 
 4.09CM-P.2. DESCRIPTION.  Corner Steel Faced Concrete Curb must consist of 
the steel curb facing set in a concrete cradle extending to a minimum depth of nine (9”) 
inches below the bottom of angles or a minimum of seven (7”) inches below the bottom of 
bent plates, to provide the depth of curb specified.  The cradle must be flush with the face 
of the steel.  The steel must be backed with concrete for a width of eight (8”) inches from 
the face of the steel facing or as shown on the Contract Drawings. 
 
 4.09CM-P.3. MATERIALS AND METHODS.  All materials and methods must 
comply with the requirements of Item No. 4.09 CD in Section 4.09 of the Standard 
Highway Specifications, with the following modifications and additions for the replacement 
of existing corner curb including, but not limited to, depressed steel faced concrete curb for 
construction of pedestrian ramps per NYC Standard Highway Details of Construction: 
 
 The replacement of the existing corner steel faced concrete curb with steel faced 

concrete curb must consist of the following work: 
 
 a) Removal of curb and roadway material. 
 b) Furnishing and setting of new steel facing plate. 
 c) Pouring of concrete for steel facing plate. 

d) Restoration of roadway surface adjacent to new curb, conforming to the 
applicable provisions of Sections 4.02 and 4.04 of the Standard Highway 
Specifications. 

e) Painting of steel plate (See Standard Details of Construction, Drawing H-1010). 
 
 Resetting corner steel faced concrete curb, only where specifically directed, must be 

paid for at the unit price bid for Corner Steel Faced Concrete Curb.  The work 
includes: 

 
 a) Breaking out and removal of all concrete behind the  
  existing steel facing. 
 b) Burning and/or cutting off the facing plate to conform to the required standard 

shape and saw-cutting the existing curb as necessary. 
 c) Grinding the cut edge of steel plate facing. 
 d) Cleaning and resetting, as required. 
 e) Pouring of new concrete behind the remaining steel facing. 
 f) Painting of steel plate (See Standard Drawing H-1010). 
 
 Also, the cost of installing any curb up to three (3') feet in length beyond the 

installed tangent corner curb will be paid for as corner steel faced concrete curb 
under this Item 4.09 CM-P. 

 Where the curb beyond the corner is steel faced concrete curb, the steel faced curb 
must be extended to meet the existing curb as directed by the Engineer and the cost 
of the additional tangent length of steel faced concrete curb beyond the initial three 



  Project ID. HWPR23QX 

 I-2 

(3) feet of tangent curb, that is to be measured and paid for under this Item 4.09 CM-
P, will be measured and paid for as straight steel faced concrete curb under Item 
4.09 AD. 

 
 Where corner curb is directed to be reset, the unit price must also include the cost of 

removal and disposal of existing materials and restoration of roadway adjacent to 
reset curb, as required, and prime coating and finish painting of the existing steel 
facing. 

 
 4.09CM-P.4. MEASUREMENT.  The quantity to be measured for payment must 
be the number of linear feet of steel faced concrete curb constructed, complete, in place, 
as required, measured along the top of the exposed face of steel and adjusted in 
accordance with Section 5.04 of the Standard Highway Specifications.   
 
 4.09CM-P.5. PRICE TO COVER.  The contract price per linear foot of Corner 
Steel Faced Concrete Curb, must cover the cost of all labor, materials, equipment, 
insurance, and incidentals required to construct the curb complete in place, in full 
compliance with the requirements of the specifications, to furnish such samples for testing 
and to provide such testing equipment, laboratory space and facilities, as may be required, 
and the cost of maintaining the curb in good condition as specified in Section 5.05 of the 
Standard Highway Specifications.  The work must also include, but not be limited to, 
excavation (other than rock excavation) and backfilling, the removal of not more than one 
(1’) foot width of roadway pavement along the curb line and the restoration of all removed 
pavement in full compliance with the applicable sections of the Standard Highway 
Specifications and the drawings referenced in S-Pages herein. 
 
 Restoration of pavement removed beyond the above defined limits must be done by 
the Contractor at no additional cost to The City.  
 
Payment will be made under: 
 
Item No.  Item    Pay Unit 
 
4.09 CM-P  CORNER STEEL FACED CONCRETE CURB                            L.F. 
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The Section below supersedes and replaces Section 6.40 of NYC DOT 

Standard Specifications dated May 16, 2022 

SECTION 6.40 – Engineer’s Field Office 
 

6.40.1.  DESCRIPTION.  The Contractor shall provide, furnish, and maintain a fully equipped field 
office (Type A, B, C, CU, D, DC, or DU, as specified) for the exclusive use of and occupancy by the 
Department’s engineering personnel and/or Supervising Consultant (herein after called “City personnel”), and 
by the engineering personnel of private utilities when specified.  The field office shall be at a location approved 
by the Engineer and shall be a commercial building, store front, or with the approval of both Office of 
Construction Mitigation and Coordination (OCMC) and the Community Board it may be a mobile trailer(s).  If a 
trailer is used it shall be subject to approval by the Engineer, and all necessary permits shall be obtained by 
the Contractor.  The Contractor may have facilities in an adjoining area separated by a lockable door, provided 
such facilities are in a location approved by the Engineer. The field office must be within ½ mile of the job site. 
Field offices located further than ½ mile from the job site will require approval by the Director or Assistant 
Commissioner for Construction. 

The field office structure and occupancy thereof shall conform to the requirements of all laws, rules, regulations 
and orders applicable to it. 

The field office and all equipment, except as otherwise specified, may be new materials or may be used 
materials in good condition and satisfactory to the Engineer.  

6.40.2.  MATERIALS. 
 (A) GENERAL CONSTRUCTION.  The Engineer’s Field Office shall be in an approved and 
weatherproof building.  It shall have a minimum ceiling height of seven (7’) feet and be partitioned to provide 
the number of rooms required for the type of office specified.  Floor space for Field Office Types C, CU, D, and 
DU shall be subdivided into work areas based on a floor plan provided by the City to the Contractor upon 
notification of space availability. 

 (B) GENERAL FACILITIES.  The field office shall contain or have the following facilities 
incorporated: 

(a) Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level of 100 
ft.- candles at desk height level. 

(b) Heating and Cooling - Adequate equipment to maintain an ambient air temperature of 70o F. +5o. 
(c) Electrical Energy Outlets 

(d) Toilet - A separate enclosed room, properly ventilated per code and complying with applicable 
sanitary codes shall contain a lavatory with a sink that provides running hot and cold water, 
flush-type toilet, mirror, electric hand dryer, and paper towel dispenser.  

(e) Potable Water - Potable water supplied from an existing system or five (5) gallon capacity water 
cooler of a type to be approved by the Engineer shall be provided for use by City personnel.  
Replacement bottles of water shall be provided by the Contractor, when required. 

(f) Signs - Store front locations shall have a window graphic sign in black and white lettering with the 
following inscription.  Other locations shall have a wood or metal sign affixed on the outside wall 
of the building with the following inscription painted in black block lettering on a white background.  
Paints shall be approved exterior enamels. 

CITY OF NEW YORK 2-1/2” 
DEPARTMENT OF DESIGN AND CONSTRUCTION 3-1/2” 

INFRASTRUCTURE 2-1/2” 
RESIDENT ENGINEER’S FIELD OFFICE 2-1/2” 

 

(g) Electric Refrigerator - Five (5) cubic feet minimum capacity for use by City personnel.  
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(h) Microwave, Toaster Oven, and Coffee Maker - Basic reheating equipment or approved 
appliances for use by City personnel. 

(i) Windows and Doors - All windows and doors shall be weatherproof and each equipped with 
adequate locking devices.  Each window shall be equipped with vertical blinds.  Exterior doors 
shall be provided with two (2) separate “high security” dead bolt type cylinder locks, keyed 
alike, and three (3) keys shall be furnished for each lock.  

(j) Partitions - Partitions for work space enclosures shall be either permanent walls or of the 
modular type similar to Herman Miller’s standard fabric covered line. 

(k) Kitchen Sink – Mechanism to provide non-drinking, hot and cold, running water. 

(l) Security Cameras – Wifi enabled security cameras must be provided at all entrances and 
exits, except that fire escapes / emergency stairwells do not require cameras. One security 
camera must be provided for the interior of the field office, with the location to be determined 
by the Engineer. Cameras must be minimum 1080p video resolution. Cameras must have 
internet cloud storage, with all videos stored for a minimum of two weeks. The cloud storage 
must be accessible via desktop or mobile. Cameras may be hardwired for power or battery 
powered; battery powered cameras must have the batteries changed by the Contractor as 
required to ensure no lapses of service. Signs must be posted indicating that the area is under 
video surveillance.  

 (C) OFFICE EQUIPMENT. 

(a) Pencil Sharpener - One standard pencil sharpener for use by City personnel. 

(b) Telephone Answering Machine - The telephone answering machine to be provided shall be 
an electronic digital voice machine with emergency call forwarding capability.  It shall be 
operable twenty four (24) hours per day and, when unattended, shall transmit to the caller the 
following message: 

 “You have reached the Field Office of the New York City Dept. of Design and Construction.  
No one is here now.  We check our incoming messages frequently.  We will get back to you 
as soon as possible.  Please leave your name, message and phone number where you may 
be reached.  In case of emergency, call the New York City Hotline at 311.  Again, the 
emergency number is 311.” 

 All electronic voicemail messages shall be automatically forwarded as email attachments, to 
allow for the voicemails to be played remotely. 

(c) Computer Equipment - Computers shall be provided for all contracts regardless of construction 
duration. 

 Computers furnished by the Contractor for use by City Personnel, for the duration of the 
contract, shall be in accordance with Table I - ADDITIONAL SPECIFIC REQUIREMENTS, 
contained herein, and shall meet the following minimum requirements: 

(1) Personal Computers – Personal Computers must meet the requirements of the US 
General Services Administration (GSA) Government-Wide Strategic Solutions (GSS) 
Standard Laptop, Desktop, and Tablet Specifications, V7. (Available online at 
https://hallways.cap.gsa.gov/)  

(a) Computer type for Personal Computers to be “Desktop Small Form Factor.” Computer 
type for projector laptop to be “Lightweight Notebook” or “Notebook” 

(b) The following components listed as optional in the GSA specification must be provided 
with each personal computer: monitor, speakers, optical drive, smart card reader, 
webcam, and headset.  

https://hallways.cap.gsa.gov/
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(c) The following additional software must be provided with licenses for each computer: 

 1. Adobe Acrobat Pro DC or Bluebeam Revu 
 2. Microsoft Office Professional 
 3. Autodesk AutoCAD LT 
 4. Anti-virus software 
 5. Microsoft Visio (only one license required per field office)  

(2) All field offices requiring computers shall be provided with the following: 

 (a) One (1) broad-band internet service account. See table below for minimum required 
upload and download speeds.  Telephone service should be bundled together with 
Internet connectivity.  Because of throughput requirements Verizon FIOS is the 
preferred connectivity provider where available.  

Office Personnel # Download Speeds 
(Minimum) 

Upload Speeds 
(Minimum) 

1 – 5 10 Mbps 15 Mbps 
6 – 10 20 Mbps 15 Mbps 
11 – 15 25 Mbps 15 Mbps 
16 – 20 50 Mbps 15 Mbps 

 

 This account will be active for the life of the project. The e-mail name for the account 
shall be the NYCDDC Field Office/project Id (preferably Gmail or Outlook – e.g. 
HWK666@gmail.com). 

 (b) All necessary Cabling. 

 (c) Storage Boxes for and Blank CDs/DVDs. 

 (d) UPS/Surge Suppressor combo. 

 (e) 10 USB Thumb (or Flash) Drive – 16 GB each 

(3) All computers required for use in the Engineer’s Field Office shall be delivered, installed, 
and setup in the Field Office by the Contractor. 

(4) All Computer Hardware shall come with a three (3) year warranty for on-site repair or 
replacement.  Additionally, and notwithstanding any terms of the warranty to the contrary, 
the Contractor is responsible for rectifying all computer problems or equipment failures 
within one (1) business day. 

(5) An adequate supply of blank CDs/DVDs, and paper and toner cartridges for the printer 
shall be provided by the Contractor, and shall be replenished by the Contractor as required 
by the Engineer. 

(6) It is the Contractor’s responsibility to ensure that electrical service and phone connections 
are also available at all times; that is, the Field Office Computer(s) is to be powered and 
turned on twenty-four (24) hours each day. 

 Broadband connectivity is preferred at each field office location.  Please take into 
consideration that an extra phone line dedicated to the modem must be ordered as part 
of the contract unless Internet broadband connectivity, via Cable or FiOS, is available at 
the planned field office location.  Any questions regarding this policy should be directed to 
the Director of Information Technology Services at 718-391-1761. 

(d) Data Access - Electronic access to the EquipmentWatch Retail Rental Rates database 
(formerly known as The AED Green Book, published by Equipment Watch), shall be provided 
for all contracts that have a total Consecutive Calendar Days for General Construction duration 
as set forth in Schedule A of greater than 545 CCD’s.  Contracts of lesser duration shall not 
require any data access.  

mailto:.%20HWK666@gmail.c
mailto:.%20HWK666@gmail.c
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 (D) Field Testing Equipment. 

(a)   Air Entrainment Meters - Pressure Type, with carrying case for use by City personnel.  Each 
meter shall be capable of producing an haccurate test result in approximately five (5) minutes 
and shall comply with ASTM Designation C231. 

(b)   Slump Test Sets - Slump cone and test sets conforming to the requirements of ASTM 
Designation C143, complete with rod and scoop for use by City personnel. 

(c) Thermometers:   For use by City personnel. 

(1) 1 Minimum-maximum thermometer. 

(2) 3 Asphalt thermometers of stainless steel construction with an accuracy of 0.5% of the full 
scale, able to measure temperatures from 50 to 500 degrees F. in 5 degree increments. 

(3) 3 Surface Thermometers able to measure temperatures of flat surfaces similar to Sargent-
Welsh Model S81441-D, or an approved equivalent. 

(d) Nonsparking Pinch Bar - For use in opening manholes. 
(e) Gas Meters - For use in detecting the presence of explosive gases and vapors for use by City 

personnel. 
(f) Straight Edge - One 10 foot long straight edge for use by City personnel in detecting pavement 

surface tolerance. 
(g) 48" Smart Level - For use in determining pedestrian ramp and sidewalk slopes. 

(h) Chlorine Test Kits – For testing residual chlorine levels following water main flushing. 

(i) Green Florescent Power Trace-Dye – For testing sewer connections. 

(j) One Million Candlepower Rechargable Flashlight. 

(k) Distance Measuring Wheel – For measuring long distances. 

 (E) Additional Office Electronics – 

(a)  Photocopying machine must be a stand-alone, heavy duty, electric, dry-process color 
photocopying type with color scan and send capability via e-mail, a minimum production rate 
of 70 pages per minute and an adequate supply of copy paper, toner, etc.  The machine shall 
be capable of duplex copying paper sizes of 8-1/2 x 11 inches, 8-1/2 x 14 inches and 11 x 17 
inches, and have separate trays for each paper size. It shall have a document feeder, collator, 
stapler, and the capability to reduce/enlarge copies between each paper size. The supply of 
each size copy paper, toner, etc. shall be replenished and the machines shall be maintained 
for the duration of the contract by the Contractor as required by the Engineer. Make and model 
can be Minolta, Canon, IBM, Epson, or an approved equivalent, and shall be networked to the 
office computers for printing capability. 

(b) Fax machine must be provided with an adequate supply of copy paper, toner, etc. The supply 
of copy paper, toner, etc. shall be replenished and the machines shall be maintained for the 
duration of the contract by the Contractor as required by the Engineer. 

(c) Paper shredder must be a heavy duty commercial grade diamond cut shredder with automatic 
start. The shredder shall be able to receive 8-1/2 inch wide paper and shred a minimum of 15 
sheets simultaneously along with CDs and staples. 

(d) Projector must be 1080p LCD with a min. of 2200 ANSI Lumens, 1920 x 1080, 16:9, 40,000:1 
contrast ratio, HDMI, VGA, USB, and a 10’ diagonal, 16:9 Projection Screen. A screen must 
be provided if directed by the Engineer. A laptop must be provided for use with the projector, 
and all required cables for connecting the laptop to the projector.  
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6.40.3.  SPECIFIC REQUIREMENTS FOR ENGINEER’S FIELD OFFICE.   
In addition to the general requirements, each type of Field Office shall have the minimum floor area indicated 
in Table 6.40-I calculated based on usable area only, excluding any loss factors.  Loss factors are defined as 
those areas such as lobby, sidewalk window ledge, elevator shafts and stairways. The Contractor shall provide 
and maintain furnishings for each type of Field Office in the quantity specified in Table 6.40-I.  The furnishings 
shall be new or used equipment satisfactory to the Engineer: 

(a) Each Type shall have a minimum of one outside door and four windows. 

(b) Type C shall be partitioned to provide three (3) rooms. 

(c) Type CU shall be partitioned to provide four (4) rooms, one of which shall be at least 150 s.f. in area 
(for use by private utilities). 

(d) Type D and DC hshall be partitioned to provide four (4) rooms. 

(e) Type DU shall be partitioned to provide five (5) rooms, one of which shall be at least 150 s.f. in area 
(for use by private utilities). 

 
TABLE 6.40-I – ADDITIONAL SPECIFIC REQUIREMENTS 

 

SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
 A B C CU D DC DU 
Minimum useable floor space (Square Feet) 400 800 1,200 1,200 1,800 2,320 1,800 
Office desks, at least 4’-8” x 2’-8”, with drawers, 
locks, and keys. 2 2 4 8 a 8 8 12 a 

Swivel chairs, with arms, for the above. 2 2 4 8 a 8 8 12 a 
Office folding chairs, metal, with padded seats and 
backs. 2 3 6 14 b 8 8 16 b 

Steel supply cabinets (approximate size 72” high 
by 36” wide by 18” deep), with four adjustable 
shelves, tumbler lock and 3 keys. 

1 1 1 1 1 1 1 

Fire resistant cabinet, 4-drawer, legal size with 
lock and three (3) keys, meeting the requirements 
for “Filing devices, Insulated (36 E 9)” Class D 
Label, of the Underwriters’ Laboratories, Inc. 
Specifications. 

1 1 1 3 c 4 4 6 c 

Individual lockers (17” wide x 18” deep x 72” high) 
with flat key locks and two (2) keys each. 1 1 4 4 4 4 4 

Calculating machines, tape type with digital display 
registering at least ten (10) digits. 1 1 2 2 3 3 3 

Waste paper baskets (metal, approximately 12” 
square by 16” high). 1 2 2 6 a 4 4 8 a 

Fire extinguishers, non-toxic, dry chemical type 
meeting Underwriters Laboratories, Inc., approval 
for Class A, Class B and Class C fires with a 
minimum rating of 2A:lOB:10C. 

1 1 2 3 d 4 8 5 d 

First Aid Kit kept properly stocked with appropriate 
first aid supplies at all times.  1 1 1 1 2 2 2 

Drafting tables (3’-0” x 5’-0”) with storage drawers 
and stool. 1 2 2 3 d 4 4 5 d 

Photocopying Machine   1 1 1 1 1 1 1 
Standalone networked color laser printer.  
(Not required if photocopying machine prints in 
color) 

1 1 1 1 1 1 1 

Vertical filing plan racks for six sets of 22”x36” 
plans each rack. 1 1 2 3 d 4 4 5 d 
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SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
 A B C CU D DC DU 
Telephone lines for calls, where one shall be 
dedicated for the Fax Machine, one for each 
computer fax/modem and the others for telephone 
instruments. 

4 6 6 7 e 8 8 9 e 

Telephone instruments. 2 2 3 5 e 4 4 6 e 
Telephone answering machine. 1 1 1 1 1 1 1 
Fax Machine  1 1 1 1 1 1 1 
Personal Computer  1 3 3 3 4 4 4 
Bottled water with refrigerator unit-hot/cold water. 
(For private utilities room.) 0 0 0 1 0 0 1 

Paper Shredder 1 1 1 1 1 1 1 
Projector  0 0 1 1 1 1 1 
Conference Room, 320 square foot (20’x16’ 
minimum, equipped with (2) 3’x6.5’ tables and (30) 
chairs. 

0 0 0 0 0 1 0 

 

a Provide four (4) each of Office Desks, Swivel Chairs and Waste Paper Baskets in private utilities room. 
b Provide eight (8) Folding Chairs in private utilities room. 
c Provide two (2) Fire Resistant 4- Drawer Legal Size Cabinets in private utilities room. 
d Provide one (1) each of Fire Extinguisher, Drafting Table and Vertical File Rack in private utilities room. 
e  Provide one (1) telephone line and two (2) telephone instruments for the exclusive use by private utilities 

personnel.  The line shall interconnect the two telephone instruments by push button control. 

6.40.4.  CONSTRUCTION METHODS.  The building shall be fully equipped and made available for 
use and occupancy by the Department’s personnel and/or Supervision Consultant not less than thirty (30) days 
prior to the start of any contract work. 

The building interior (including access foyers, stairwells, etc.) shall be maintained in good, clean, and sanitary 
working condition by the Contractor for the duration of the contract.  The Contractor shall provide and pay all 
costs for electrical service, telephone service for calls within New York City limits, hot and cold water, heat and 
fuel, and daily janitor service.  Staples, such as paper towels, hand soap, toilet paper, and similar supplies, 
shall always be available. 

Where necessary, the site for a mobile trailer(s) shall be graded and shoulder stone placed and maintained as 
directed by the Engineer to provide a parking area for City personnel and, if necessary, an approach road shall 
be provided.  Plumbing work shall include all water supply, drainage and piping required for the operation of a 
complete installation.  Temporary water service shall be provided from an existing main and extended into the 
trailer and all fixtures requiring water supply shall be properly connected up.  All necessary soil, waste, vent 
and drainage piping shall be provided and connected to the existing sewer or as otherwise directed. 

The office, incorporated facilities, equipment, and personal property of the Department’s employees shall be 
protected by the Contractor against loss or damage from fire, theft, or other causes, at all hours of the day and 
night.  The Contractor shall provide fire insurance, extended coverage and vandalism, malicious mischief and 
burglary, and theft insurance coverage in the amount of forty thousand dollars ($40,000.00) for office 
equipment of the City of New York in the Engineer’s field office and for property of City personnel that is used 
in the contract work and stored in the office.  All insurance coverage shall be written by a company approved 
by the Commissioner and payable in case of loss to the City of New York. The office shall be maintained by 
the Contractor in first class condition until final acceptance of the work. 

At the direction of the Engineer, any equipment on the above lists may be deleted.  The Engineer may direct 
that other equipment of equivalent value be supplied by the Contractor or an appropriate credit be taken for 
the value of equipment not provided.  
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When directed by the Engineer, the Contractor shall disconnect all services and remove and dispose of all 
temporary installations from the site, including fencing, surfacing and utilities, the area shall then be cleaned, 
loamed and seeded if required and left in a neat and acceptable condition.  On and after the date of the 
Engineer’s Final Acceptance, the temporary structure and all installed equipment shall become the property of 
the Contractor, and shall be disposed of, by him, away from the site of the work.  Engineer’s Final Acceptance 
shall be when the Contractor has completed all punch list work and Official Completion Date has been set. 

6.40.5.  NONCONFORMANCE.  No payment will be made under Engineer’s Field Office for each 
calendar day during which there are deficiencies in compliance with the requirements of any subsection of this 
specification.  The first calendar day shall commence twenty-four (24) hours after notice to the Contractor of 
such a deficiency.  This non-payment shall be deducted from the Contractor’s next estimate as a charge to the 
Contractor on the item.  The amount of such calendar day non-payment will be determined by dividing the unit 
price bid per month by 30. 

In addition, the Contractor may be subject to liquidated damages in accordance with Schedule A. 

6.40.6.  MEASUREMENT.  The quantity to be measured for payment under this item shall be the 
number of months that the Field Office is available for occupancy by the Field Engineers during the period of 
the contract.  Payment will begin the first month that the office is fully equipped, serviced as specified, and 
made available for occupancy.   The Field Office is to be continuously made available and monthly payments 
will continue for the duration of the contract through a period not to exceed 6 months past the Substantial 
Completion date.  When directed in writing by the Commissioner, the Field Office will be provided and paid for 
a period of time beyond 6 months past the Substantial Completion date.  Payment for each month’s occupancy 
after the date of Substantial Completion acceptance will be made as part of the final estimate.  Monthly 
payments may be terminated on a specified date prior to acceptance of the contract by written notification by 
the Engineer that such office will no longer be required on the contract. 

In order to incentivize early Substantial Completion of the Project, the City agrees to share the savings resulting 
from the reduction of the quantity measured for payment under this item.  

If the determination of Substantial Completion is reached at least two (2) months earlier than the Substantial 
Completion date set forth in the Notice to Proceed letter, plus any approved time extensions, the Contractor 
and the City will evenly split the saved amount. This payment will be in addition to any payments of incentive 
for early completion, if one is specified for the Project.  

For example, using a contract with a 30-month duration for achievement of substantial completion, with the 
Engineer's Field Office directed by the Commissioner to remain open six (6) months after the substantial 
completion date per Subsection 6.40.6 above, the following would apply under these two scenarios: 

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed within 
two (2) months of the scheduled substantial completion date, the contractor is entitled to be paid for 
the 28.5 month project duration plus the six (6) months after Substantial Completion, amounting to 
34.5 months to be paid to the Contractor for the Engineer’s Field Office, with no additional amounts 
due to the contractor from any savings.  

2. Project substantial completion is achieved in 26 months: Because the contract was substantially 
completed more than two (2) months early, the contractor is entitled to be paid for the 26 month project 
duration plus six (6) months after substantial completion plus half of the four months saved, amounting 
to 34 months to be paid to the contractor for the Engineer’s Field Office.  
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6.40.7.  PRICE TO COVER.  The unit price bid per month for the item Engineer’s Field Office shall 
include the cost of furnishing all labor, materials, equipment, ground rental, fire and theft insurance, and utility 
charges necessary to complete the work of providing or constructing the field office; making all necessary 
electrical, water, sewer, and other connections required to make the above facilities operative; payment of all 
rental costs; furnishing and paying for heating fuel, as required; all electrical energy; private telephone services; 
staples, as specified; and all necessary incidentals to complete the work - all in accordance with the 
specifications and the directions of the Engineer.  

Payment will be made under: 

Item No. Item Pay Unit 

6.40 A ENGINEER’S FIELD OFFICE (Type A)  MONTH 
6.40 B  ENGINEER’S FIELD OFFICE (Type B) MONTH 
6.40 C  ENGINEER’S FIELD OFFICE (Type C) MONTH 
6.40 CU ENGINEER’S FIELD OFFICE (Joint Use) (Type CU) MONTH 
6.40 D  ENGINEER’S FIELD OFFICE (Type D)  MONTH 
6.40 DC ENGINEER’S FIELD OFFICE WITH CONFERENCE ROOM MONTH 
6.40 DU ENGINEER’S FIELD OFFICE (Joint Use) (Type DU) MONTH 
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SECTION 6.51 BD-P - PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) 
 
 
 6.51BD-P.1  INTENT.  This section describes the work of installing pavement keys 
in order to remove depressed or damaged wearing course, to facilitate storm water run off 
(without ponding) and to facilitate installation of new pavement.  
 
 6.51BD-P.2  DESCRIPTION.  The construction of pavement keys must consist of 
cutting, milling, and removing a portion of the existing pavement to the required depth and 
width, generally next to curb or areas of poor pavement; all in accordance with the 
specifications and the directions of the Engineer. 
 
 6.51BD-P.3    METHODS.  The Contractor must saw-cut or chisel-cut, for a depth of 
1-1/2", a joint line in the existing asphaltic concrete wearing course at limits of pavement 
keys as directed. 
 
 All grindings (millings) and excavation material removed under this Section must be 
loaded directly into dump trucks and must be satisfactorily disposed of by the Contractor, 
away from the site.  No debris will be allowed to accumulate at the site. 
 
 All milling must be done prior to excavation of existing curb; however, it must be done 
not less than two weeks prior to the excavation of existing curb. 
 
 6.51BD-P.4  USES.  Pavement Key at Pedestrian Ramp (various widths) must be 
used in the following locations:  
 
  1) At all locations requiring gutter adjustments (3' to 6' wide) both inside and 

outside corner quadrant (pedestrian ramp) areas as directed.  To lower 
roadway or reshape roadway to eliminate ponding. 

 
  2) To remove asphaltic bumps or depression or badly crazed areas in the 

roadway to provide positive surface flow away from the ramp area. 
 
  3) Milling must be to the required depth to facilitate an average of 1-1/2" 

resurfacing after the work is completed. 
 
  4) At locations to be excavated under other contract items. 
 
 6.51BD-P.5  MEASUREMENT.  The quantity to be measured for payment, under 
Item 6.51 BD-P, must be the number of cubic yards of existing pavement actually cut out 
to provide a pavement key at pedestrian ramps and other locations as directed.  
Measurement must be a vehicle measurement based on the number of cubic yards of 
material removed and disposed away by Contractor, measured in trucks at the place of 
loading.  Only water level loads will be accepted and no allowance will be made for any 
crown or peak of the load. 
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 6.51BD-P.6  PRICE TO COVER.  The contract price per cubic yard of Item 6.51 
BD-P, must cover the cost of furnishing all labor, plant, equipment, insurance, and 
necessary incidentals required for completing the work, including saw cutting at beginning 
and end of grinding limits, cutout of existing roadway material, loading all grindings and 
excavated material into dump trucks, and removing and disposing of said material away 
from the site, all in accordance with the specifications and the directions of the Engineer. 
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE)   C.Y. 
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The Section below supersedes and replaces Section 7.13  of NYC DOT 
Standard Specifications dated May 16, 2022 
SECTION 7.13 – MAINTENANCE OF SITE 

 

7.13.1.   DESCRIPTION.  This section describes the maintenance, protection and cleanup of the 
construction site.  The Contractor is placed on notice that a safe and clean site throughout all phases of the 
work and during all operations must be provided by the Contractor, and further that the monitoring by the City 
of the Contractor’s site maintenance, site protection and site cleanup is considered for the purposes of the 
contract to be a Project objective necessary to eliminate and/or mitigate public disruption and inconvenience, 
and to insure public health and safety.  The Contractor shall therefore, at all times, conduct this operation in a 
manner which promotes a clean site and insures the convenience, safety and health of general users 
consisting of, but not limited to, the motorist, the pedestrian and the abutting property owners/tenants, as well 
as those of the Contractor’s employees. This includes compliance with the Contractor Code of Conduct in 
Section 1.06.19. 

The provisions of this section are supplementary to and do not abrogate the General Conditions (Section 1.06) 
or the General Notes on the Contract Drawings relating to the protection and cleanup of the site, and the 
delivery and storage of materials at the site.  Furthermore, any conditions pertaining to the maintenance, 
protection and cleanup of the construction site during the life of the contract which are addressed in the General 
Conditions and in the General Notes on the Contract Drawings, whether or not addressed under this Section, 
shall be deemed as having been addressed under this Section.   

7.13.2. METHODS.   
(A) GENERAL 

Work under this Item shall start from the date of written notice to commence work or from the actual start of 
construction work at the site, whichever is later.   

The Contractor shall be responsible for the maintenance of the contract streets or portions of streets pursuant 
to Article 7 of the Standard Construction Contract. 

The Contractor shall provide the necessary personnel and equipment for adequate site maintenance within 
and adjacent to the contract site and all detour routes.  The Contractor shall keep the work site and adjacent 
areas free and clean from all rubbish, debris, dust, idle construction equipment, discarded or leftover 
construction material and excavated material as outlined below.  The Contractor shall also keep all haul routes 
outside the work site free and clean from all rubbish, debris and dust resulting from the Contractor’s operations. 

The Contractor shall protect the public from damage to persons and property, which may result directly or 
indirectly from any construction operation.  Such protection shall include, but not be limited to, providing proper 
street drainage and diversion of runoffs from private properties by such means as sandbagging or pumping, 
controlling soil erosion and/or soil migration. 

All existing Fire Department Communication facilities shall be protected and provisions made for their 
continuous operation during construction.  ALL ALARM BOXES AND POSTS MUST REMAIN ACCESSIBLE.  
If, due to the Contractor’s operations, Fire Alarm Service is inadvertently interrupted or Fire Communication 
System equipment or facilities are damaged, the Contractor will be held responsible and shall replace them at 
its own expense and in accordance with Fire Department requirements. 

The Contractor shall be fully responsible for maintaining the completed work in an acceptable condition and 
protecting the completed work until relieved of such responsibility by acceptance of the contract or the 
completed items of work.  Upon completion of each phase of work, or when ordered by the Engineer, and 
before acceptance and final payment are made, the Contractor shall remove all surplus and discarded material, 
rubbish, equipment, debris, and temporary structures from the site, and restore the working site as directed by 
and to the satisfaction of the Engineer.  All sewers, water mains, appurtenant structures, etc., shall be clean, 
free from debris and deposits.  
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 (B) MAINTENANCE OF STREETS  

Maintenance of streets and detours for vehicles shall include any repairs, as directed, including the filling of 
pre-existing and new potholes that may be necessary due to usage of streets by traffic.  This repair work will 
be paid for under Item No. 4.02 CB - ASPHALTIC CONCRETE MIXTURE, or 4.02 CA - BINDER MIXTURE, 
as provided in the Bid Schedule. 

Also, the Contractor shall provide reasonably safe and convenient walkways and passageways for pedestrian 
traffic.  Where required by the Contract Documents or when ordered by the Engineer, the Contractor shall 
construct and maintain, as directed, temporary asphalt walkways and ramps in accordance with the 
requirements of Subsection 7.13.2.(G)(1), below, temporary wood plank or steel plate ramps or other 
configurations and materials, as may be required, and provide temporary pedestrian passageways (as per the 
NYC Department of Transportation’s Standard Details of Construction, Standard Drawing H-1004, or as 
otherwise approved).  The Contractor shall make the surface(s) of the pedestrian pathway(s) safe by 
eliminating ponding conditions, removing debris, sweeping, and wetting for dust control. All walkways and 
passageways must be in compliance with all ADA requirements. 

The Contractor shall maintain access to all abutting properties and pedestrian usage of sidewalk areas, both 
old and new, at all times, as directed by the Engineer and as shown on the Contract Drawings, except at 
"Sidewalk Closings" as designated or as directed. 

The Contractor shall maintain the traveled way in such a condition and conduct operations in such a manner 
that snow and ice may be readily removed by others as and when necessary, and in such a manner that proper 
drainage is provided for the melting of snow in the banks resulting from normal plowing.  However, the 
Contractor will not be responsible for snow or ice removal on the pavement or traveled way opened for public 
usage, except within the limits of the work zone(s) which may include, but is not limited to, stairway, 
promenades, esplanade areas, and sidewalk, including those fronting the Contractor’s office and the 
Engineer's field office all of which will be the responsibility of the Contractor. In order to minimize the amount 
of salts entering the storm sewer system, snow melt must not be used in place of shoveling, but must be used 
after all standing snow is removed. This does not prohibit applying reasonable amounts of snow melt prior to 
snowfall. 

 (C) CONTROL OF DUST AND DEBRIS 

The Contractor shall control dust and debris within the work area and the traveled way.  The Contractor shall 
mitigate material spilling from trucks with the use of tarpaulin covers.  All dust producing materials shall be wet 
down with water to the extent necessary to minimize dust.  When public or local inconvenience is caused by 
dust occasioned by the sweeping and cleaning operations, the Contractor shall furnish and sprinkle water onto 
the affected surfaces during the sweeping and cleaning operations; however, the application of water shall not 
be used as a substitute for sweeping. 

The Contractor shall perform all work operations so that dust and debris is minimized within the work zone and 
mitigated before any of it leaves the work zone.  Movement of dust and debris by wind, vehicles, persons, and 
the Contractor's operations shall be cause for sweeping and watering to be implemented immediately as 
directed by the Engineer.  Also, should dust and dirt cover over all or portions of the work site it shall also be 
cause for immediate sweeping and watering by the Contractor. 

All water furnished and applied under this item shall be free from harmful materials and shall be reasonably 
clean.  Water shall be delivered in tanks or tank trucks, or by use of hydrants as permitted by the Department 
of Environmental Protection; however, no guarantee is made by the City as to the availability of suitable 
hydrants at the site.  Where no suitable hydrants exist at the site, the Contractor shall be required to furnish 
water in tanks or tank trucks at no additional cost to the City. 

 (D) CLEANING OF SITE AND WASTE DISPOSAL 

The Contractor shall be responsible for the removal of all rubbish and debris from the site of the project.  The 
Contractor shall remove all piles of rubbish, debris, waste material and wood cratings as a result of the 
Contractor’s operations as they accumulate. When directed by the Engineer the Contractor shall cart them 
away from the site.  The Contractor shall employ and keep engaged for this purpose an adequate force of 
laborers.  
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The Contractor shall at the beginning and end of each day be required to pick up all litter, trash and debris 
(excluding garbage and recycled material set to be picked up by scheduled private and/or public sanitation 
pickups) adjacent to and within the work zone on a daily basis, seven (7) days a week.  The Contractor shall 
also during the day keep clean all roadways, sidewalks and other places in which the work is being performed 
or which are to be used in connection therewith. 

The Contractor shall protect the site against unauthorized dumping of waste materials by patrolling the site 
and reporting violations to the Engineer, and should any unauthorized dumping occur, it shall be immediately 
remove by the Contractor to the Engineer's satisfaction. 

While performing the above site cleaning work, the Contractor shall have available an approved mechanical 
street sweeper, with operator, suitable for removing dirt, debris, dust and loose stones; a sprinkler truck; 
adequate size pick-up truck with driver and laborers; an adequate supply of brooms, sixteen (16) inch wide or 
larger; and necessary hand tools and materials.  The Contractor shall arrange to have necessary persons and 
equipment assigned to satisfy concerns relating to required clean up and restoration work.  These persons 
with equipment shall be available to correct all matters requiring attention and shall be immediately available 
to respond to directives issued by the Engineer regarding specified problems of maintenance and cleaning. 

The Contractor shall perform this work during the normal or extended working days.  However, when required 
in accordance with the approved schedule or directed, the Contractor shall be prepared to extend this work 
beyond the normal work day, including weekends. 

The Contractor shall provide trash receptacles for use by its construction staff.  The trash shall be periodically 
removed and disposed of in compliance with local ordinances. 

 (E) DISPOSAL OF REMOVED MATERIALS 

Except as may be otherwise specified herein or in the General Conditions, all materials which are permanently 
removed from the existing construction by the Contractor in accordance with the Contract Documents shall 
become the Contractor’s property and shall be disposed of by him away from the site. 

In addition, it is the intent of NYCDDC to have all metals that are excavated and removed from the site, such 
as iron castings street hardware (i.e. manhole frames and cover, valve box covers, hydrants, etc.), ductile iron 
sewer pipe, steel and ductile iron water main pipe, trolley track rails, etc. (excluding steel reinforcement 
embedded in concrete), recycled provided that they are not deemed contaminated or hazardous.  Therefore, 
the Contractor shall agree to make every effort possible to recycle said metals removed from the site.  As a 
record of such compliance, the Contractor shall be required to keep an accurate log of said materials that are 
excavated and removed from the site and where and how said materials are either processed for reuse or 
disposed of away from the site.  A copy of said log shall be submitted to the Engineer along with the invoice 
submitted by the Contractor for payment each month.  

 (F) REMOVAL OF SURPLUS PLANT AND EQUIPMENT 

When ordered by the Engineer, the Contractor shall be required to promptly move from any location within the 
contract area all such items of plant and equipment determined to be no longer necessary for the effective 
prosecution of the work at such point, to other locations to be designated by the Engineer.  If, in the opinion of 
the Engineer, plant and equipment are no longer required on any portion of the work, they shall be removed 
from the site when so ordered. 

Where access to regularly scheduled private and/or public sanitation pickups, such as garbage and recycled 
materials, is blocked due to the Contractor’s operations, the Contractor shall coordinate a schedule for 
collection of said materials, and/or shall collect and transport garbage and recycled materials to collection 
points, as directed by the Engineer, for disposal by public or private collections, as appropriate. 

Waste material shall not be dumped in or on any part of the City's property except by special permission of the 
Engineer.  Concrete mixing trucks shall not be washed on City streets nor shall the waste material from the 
washing out of concrete mixing trucks be discharged to any street, public property, sewer manhole, catch 
basin, sewer, street gutter, or other above or below ground structures.  All excavated materials falling on 
roadways and sidewalks shall be promptly swept up and removed.  
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 (G) MAINTAINING ACCESS TO PROPERTIES AT CUT AND FILL LOCATIONS 

When it is necessary to cut or fill at abutting properties in accordance with the contract requirements, the 
Contractor shall immediately commence construction to provide entrance to and egress from said properties 
as shown on the Contract Drawings and/or by one of the following methods, or modifications made thereto, 
when so ordered by the Engineer: 

(1) "Asphalt Ramps" 

 Temporary access ramps shall be made hard and smooth surfaced with asphaltic material (to be paid 
for under Item No. 4.02 CB or 4.02 CA, as provided in the Bid Schedule)  The slope of temporary 
ramps at driveways and transition areas shall be approximately 25% [approximately a three (3”) inch 
rise in one (1’) foot] and be limited to a width of not more than eight (8’) feet for single driveways and 
not more than twelve (12’) feet for double driveways.  The slope of temporary ramps at street hardware 
shall range between 1:10 and 1:6 (rise:run).  The slope of temporary pedestrian ramps shall be limited 
to a width of not less than four (4’) nor more than five (5’) feet and a slope of approximately 1:12. 

(2) "Benching" 

 In locations where embankments are to be constructed on existing slopes or against existing 
embankments with slopes steeper than 1 (vertical) on 3 (horizontal), slopes shall be benched as shown 
on the Contract Drawings.  Benches shall be constructed as a "Temporary Retaining Wall" (Item No. 
8.12).  Access to abutting properties shall be provided as shown on the Contract Drawings or as per 
the details shown on the NYC Department of Transportation’s Standard Details of Construction, 
Standard Drawing for Temporary Wooden Steps (Item No. 7.15). 

(3) "Specified" 

 By methods specified and detailed on the Contract Drawings. 

 (H) FINAL CLEARANCE OF SITE 

Immediately after the completion of the contract and before final acceptance of the Work by the Department, 
the Contractor shall remove all surplus material, temporary structures, and debris resulting from the 
Contractor’s operations.  Any painted markings (layout survey, etc.), excluding utility markings made under 16 
NYCRR Part 753 (utility markings made under Part 753 shall not be removed), that have been placed by the 
Contractor and which are still remaining at the end of the contract shall be removed.  Removal of painted 
markings shall be done using an approved power-washing method.  The entire area shall be cleared and left 
in a neat presentable manner satisfactory to the Commissioner. 

If as a result of the Contractor's operations, obstructions have fallen into a navigable waterway, they must be 
removed and the waterway and channel cleared; and the Contractor must obtain a release from the United 
States Coast Guard. 

7.13.3.  STORAGE OF MATERIALS AND EQUIPMENT.  Roadways, sidewalks, gutters, crosswalks, 
and driveways shall at all times be kept clear and unobstructed unless a permit has been obtained from NYC 
Department of Transportation authorizing encumbrance of the roadway and/or sidewalk with equipment and/or 
material, provided it is in a manner which will not prevent the safe passage of vehicular traffic on such roadway 
designated to remain open, or the safe passage of pedestrians on such sidewalk and crosswalks, or block the 
normal drainage flow within the streets. 

 (A) DELIVERED MATERIALS NOT TO OBSTRUCT TRAFFIC 

All materials delivered upon but not placed in the work shall be neatly piled so as not to obstruct public travel 
and shall be removed from the line of the work, at the direction of the Engineer, at no additional cost to the 
City.  Unless the materials are so removed by the Contractor upon notice from the Engineer, the materials may 
be removed by the Commissioner and the expense thereof charged to the Contractor.  
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 (B) PILING OF MATERIALS DELIVERED TO WORK SITE 

Materials placed on the sidewalk or roadway shall be piled or stacked in a satisfactory and safe manner, 
enclosed with plastic barrels (Section 6.87) or barricades (Section 6.28 AA or 6.28 BA), and with pedestrian 
steel barricades (Section 7.36), “WARNING: KEEP OUT” signs (Section 6.25), and heavy duty safety orange 
construction fencing.  The heavy duty safety orange construction fencing shall be safety orange in color, of 
heavy duty construction grade flexible plastic (light duty plastic screening fence will not be accepted), have a 
minimum height of four (4’) feet, and shall be of a type approved by the Engineer.  The heavy duty safety 
orange construction fencing shall be held vertically in place for its full length and shall be securely attached to 
barrels, utility poles, or a combination thereof, or other traffic control devices shown on the Contract Drawings 
or directed, in a manner approved by the Engineer.  Loose materials shall be covered with tarpaulins, suitably 
held down.  Areas adjacent to stored materials shall be kept clean and watered as required and as directed by 
the Engineer.  When such materials are removed, the sidewalks and roadways must be immediately swept 
clean by the Contractor and control of dust shall be mitigated in accordance with the requirements of 
Subsection 7.13.2.(C), above.   

Materials to be used in the work shall be compactly piled within limits to be designated by the Engineer.  Sand 
and coarse aggregate may be piled within the roadway area.  All old and such new material as has been 
approved, except sand and coarse aggregate, shall be neatly piled by the Contractor on the front half of the 
sidewalk, on planks or plates, if the same be flagged or otherwise improved.   

Stored material shall be neatly stacked, placed at locations designated by the Engineer, and suitably enclosed 
or covered, protected, and wet down, as stipulated above.  Streets under such construction material or 
equipment shall be shielded by wooden planking, skids or other protective covering approved by the Engineer.  
All pipes, fittings and appurtenances must be carefully stored, as approved by the Engineer, so as to prevent 
surface drainage, excavation material or other foreign matter from entering into the pipes, fittings and 
appurtenances. 

Waste material and excavated material will under no conditions be permitted to remain on the work site or  

Provisions must be made by the Contractor to maintain curb-line drainage through storage areas.  Stored 
materials shall not block the normal drainage flow or cause ponding conditions within streets, and shall not be 
placed within fifteen (15’) feet of any fire hydrant (working or not), at bus stops, within tree root zone areas, or 
any other areas as set forth in the rules of the department the obstruction of which would impair the safety or 
convenience of the public (also see General Notes on Contract Drawings for any additional information).  In a 
street upon which there is a surface railroad, construction materials or equipment shall not be placed nearer 
to the track than five (5) feet. 

The Contractor shall not be permitted to store, stockpile or lay down any construction material within the 
boundaries of tree pits or critical root zone (CRZ) of existing trees.  This material includes but is not limited to: 
lumber, fuel and oil containers, pipes, pipe fittings, barricades, hand tools, hoses, hardware, bricks, salvaged 
stone or granite, trash receptacles, or asphalt.  Bulk material, equipment, or vehicles shall not be stockpiled or 
parked within the CRZ of any tree, or within ten (10’) feet of the trunk (whichever is greater).  This is done to 
minimize surface and subsurface root and soil compaction.  This applies to all CRZs within or outside the project 
limit line.  CRZ is calculated as (DBH x 1.5 ft = Radius).  The radius calculation is equal to the critical root zone. 

When no work is in progress, at least one half of the roadway must be left clear at all times. 

The Contractor must remove any stored materials/equipment from the project street(s), as directed by the 
Engineer, within forty-eight (48) hours’ notice, at no additional cost to the City.  Payment for compliance with 
such a directive shall be deemed included in the unit price bid for this “Maintenance of Site” item.  
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 (C) ILLUMINATION OF BUILDING MATERIAL AND EQUIPMENT ON STREETS 

Pursuant to Section 19-121 of the Administrative Code of the City of New York, the Contractor's attention is 
directed to the following: 

1. Whenever a permit is issued for any construction material or equipment, the outer 
surface of such construction material or equipment shall be clearly marked with high 
intensity fluorescent paint, reflectors, or other marking which is capable of producing 
a warning glow when illuminated by the headlamps of a vehicle or other source of 
illumination. 

2. Each approved storage area shall have at least one (1) sign identifying the 
Contractor’s name, Project ID/Name, and the phone number of the Engineer’s Field 
Office. 

3. Violations.  Any person who shall violate any of the above provisions, upon conviction 
thereof, shall be subject to the Criminal penalties pursuant to Section 19-149 of the 
Administrative Code of the City of New York or Civil penalties pursuant to Section 19-
150 of the Administrative Code of the City of New York, or both such fines and 
imprisonment.  

(D) STORAGE WITHIN THE PROJECT LIMITS 

The Contractor will not be permitted to store construction equipment, construction material or excavated 
material within the project limits, except where specifically approved by the Engineer and only under the 
following conditions: 

The Contractor will not be permitted to allow the personal vehicles of the Contractor’s work force to be stored, 
parked, or to stand within the limits of any designated work area or in "no parking", "no standing", and/or other 
restricted zones; vehicles so stored, parked, or found standing may be ticketed and/or towed at the owner's 
expense.  This restriction shall exclude Contractor owned vehicles transporting and/or storing specialized 
equipment and/or materials necessary for the execution of ongoing contract work, as approved by the 
Engineer.  The Contractor shall be responsible for properly notifying the Contractor’s work force of these 
restrictions. 

Payment for traffic control devices such as plastic barrels, barricades, pedestrian steel barricades, and warning 
signs used to enclose stored materials and equipment within the project limits will be paid for under the 
appropriately scheduled items; however, when no appropriately scheduled item or items are provided in the 
bid schedule, the cost of those items shall be deemed included under all scheduled items. 

Materials stored on site shall be "Installed in Place" within two (2) consecutive working days of delivery to the 
job site, unless otherwise specified or permitted by the Engineer.  (Construction supervisor will be required to 
maintain accurate records of all delivery dates.)  No material shall be stored on site during construction 
shutdowns and/or stoppages scheduled to last more than five (5) consecutive working days. 

(E) STORAGE OUTSIDE THE PROJECT LIMITS  

The Contractor may be permitted to occupy off site street/roadway areas for material storage, subject to their 
availability and conformance with City wide permitting requirements for storage of materials; however, this 
neither implies nor guaranties the Contractor the availability and/or approval of any off site street/roadway 
areas.   

Materials and/or equipment must be stored safely and neatly as specified above, with appropriate Maintenance 
and Protection of Traffic devices separating the storage area from vehicular traffic and pedestrians.  Loose 
materials must be properly and neatly stored.  .   

No separate payment will be made for providing off site storage site(s) where approved or for providing any 
traffic control devices used for off site storage, the cost of which shall be deemed included under all scheduled 
items.  
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7.13.4.   NONCONFORMANCE.  No payment will be made under Maintenance of Site for each 
calendar day during which there are deficiencies in compliance with the foregoing specification requirements, 
as determined by the Engineer and made evident by the Engineer’s failure to sign documents each day 
approving payment to be made under this item. 

The amount of such calendar day non-payment will be determined by dividing the unit price bid per month by 
thirty (30). 

If the Contractor fails to maintain and protect the site, or any portion thereof, adequately and safely for a period 
of three (3) or more consecutive hours, the Engineer may correct the adverse conditions by any means deemed 
appropriate, including, but not limited to, “outside services,” and shall deduct the cost of the corrective work 
from any monies due the Contractor.  The cost of this work shall be in addition to the nonpayment for site 
maintenance listed above. 

However, where continued nonconformance with the requirements of this specification is noted by the 
Engineer, and prompt Contractor compliance is deemed not to be obtainable, all contract work may be stopped 
by direct order of the Engineer, regardless of whether corrections are made by the Engineer as stated in the 
paragraph above. 

Furthermore, in addition to the remedies specified above, in the event the Contractor shall fail to comply, within 
three (3) consecutive hours after written notice from the Engineer, with the requirements of the contract and 
the specifications in the matter of providing facilities and services for the maintenance, protection and cleanup 
of the construction site, the Contractor shall pay to the City of New York, until such notice has been complied 
with or rescinded, the sum shown per calendar day in Schedule A, for each instance of such failure, as 
liquidated damages and not as a penalty, for such default. 

Any money due the City of New York under this provision shall be deducted from the amounts due or to become 
due to the Contractor for work performed under the contract. 

7.13.5.   MEASUREMENT.   
(A) MAINTENANCE OF SITE (LUMP SUM) 

Payment will be made by lump sum. 

(B) MAINTENANCE OF SITE (PER MONTH) 

The quantity to be measured for payment under this item shall be the number of months (to the 
nearest 1/4 month increment) that the Contractor satisfactorily provides for the Maintenance of Site 
in accordance with these specifications, including winter shut down, holiday embargo, and other 
work suspension periods for which the Contractor remains responsible for site maintenance.  
Measurement for this item shall not begin until actual construction work is started at the site. 

Periods where the Contractor is demobilized and not continuing the site maintenance will not be 
measured for payment. The Engineer will provide written notice two weeks in advance that the 
Contractor is being deemed to be demobilized. For the avoidance of doubt, reduced activity during 
winter shut downs, holiday embargos, and other work suspension periods as shown on the 
Contractor’s approved CPM schedule do not count as demobilization, provided the Contractor 
continues to be responsible for site maintenance and responsive to notifications of nonconformance 
per Subsection 7.13.4 above. Should such nonconformance occur during periods of demobilization, 
the liquidated damages described in Subsection 7.13.4 above may be assessed during periods where 
maintenance of site is not being measured for payment.    

In order to incentivize early completion, the City agrees to share the savings resulting from the 
reduction of the quantity measured for payment under this item.  

If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time 
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extensions, the Contractor and the City will evenly split the saved amount. This payment will be in 
addition to any payments of incentive for early completion, if one is specified for the Project. 

For example, using a contract with a 30-month duration for achievement of substantial completion, 
the following would apply under these two scenarios:   

1. Project substantial completion is achieved in 28.5 months: Because the contract was 
completed within two (2) months of the scheduled substantial completion date, the contractor 
is entitled to be paid the 28.5 month project duration for the Maintenance of Site, with no 
additional amounts due to the contractor from any savings.  

2. Project substantial completion is achieved in 26 months: Because the contract was completed 
more than two (2) months prior to the scheduled substantial completion date, the contractor is 
entitled to be paid the 26 month project duration plus half of the four months saved, amounting 
to 28 months to be paid to the contractor for the Maintenance of Site. 

7.13.6. PRICE TO COVER. 
(A) MAINTENANCE OF SITE (LUMP SUM) 

The lump sum price bid for Maintenance of Site shall include the cost of furnishing all labor, materials, plant, 
equipment, insurance and incidentals required to maintain, protect and clean up the site, all in accordance with 
the Contract Drawings, these specifications, and the directions of the Engineer.  Payment will be made in 
proportion to the percentage of actual contract completion.  The final payment for this item will be in direct 
proportion (whether higher or lower) to the final contract value as compared to the original contract value. 

(B) MAINTENANCE OF SITE (PER MONTH) 

The unit price bid per month for Maintenance of Site shall include the cost of furnishing all labor, materials, 
plant, equipment, insurance and incidentals required to maintain, protect and clean up the site, all in 
accordance with the Contract Drawings, these specifications, and the directions of the Engineer. 

Where no separate item is provided for this work, the cost thereof shall be deemed to be included under all 
scheduled items. 

Payment will be made under: 

Item No.  Item Pay Unit 

7.13 A MAINTENANCE OF SITE L.S. 
7.13 B MAINTENANCE OF SITE MONTH 
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SECTION 7.35  - PEDESTRIAN CHANNELIZER 
(NOT A PAY ITEM) 

7.35.1.     INTENT.  This section describes the work of providing interlocking pedestrian 
channelizers to be used as temporary pedestrian access route between pedestrian and 
construction work areas when directed by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete or 
plastic barrier, but should be light weight, easier to transport, install and remove with 
interlocking arrangements. 

7.35.2.      MATERIALS. The work shall consist of furnishing, maintaining, relocating, and 
removing pedestrian channelizer in sidewalk areas as per the specifications, as shown on 
the Contract Drawings or where otherwise directed by the Engineer.  

Pedestrian Channelizer units must meet the requirements of the following standards: 
a. 2010 ADA Standards for Accessible Design 
b. 2011 Proposed Accessibility Guidelines for Pedestrian Facilities in the Public Right-

of-Way (PROWAG) 
c. 2009 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions and 

NYS Supplements 
Product should meet the crash test and evaluation criteria contained in the American 
Association of State Highway and Transportation Officials' (AASHTO) Manual for Assessing 
Safety Hardware (MASH) and have a  FHWA acceptance letter. 

Acceptable  products include: 
a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE 
b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by PSS 
c. Urbanite 57000 Series by Urbanite 
d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION. 
e. Or approved equivalent 

Battery operated flashing units as approved by the Engineer. 

7.35.3.      METHODS.  Pedestrian Channelizer units of the various sizes required shall be 
furnished to the site, complete, ready to use. All units shall be in good condition and 
acceptable to the Engineer. pedestrian channelizer installed must meet the requirements of 
the standards listed in Section 7.35.2 above. 

The Contractor shall install pedestrian channelizer by placing them where shown on the 
Contract Drawings or where otherwise directed by the Engineer. Adjacent units shall be 
interlocked. Weights (sand or water ballast in the unit, sandbags, concrete blocks, etc.) must 
be used per the manufacturer’s recommendations, as necessary to ensure stability, or as 
directed by the Engineer. Weights must not interfere with pedestrian travel. The minimum 
number of interlocked barricade units in a given run must be two, unless otherwise approved 
by the Engineer.  Where less than three units are required and approved by the Engineer, 
additional measures shall be taken by the Contractor to stabilize the shorter length of 
interlocking barricade and prevent overturning. 
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At corners, units four feet or less in length must be used to form smooth curved runs of 
barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, where 
shown on the Contract Drawings or directed by the Engineer, until ordered by the Engineer 
to remove the barricades at the completion of a work stage.  Should a unit or units of 
barricades become damaged or otherwise unacceptable to the Engineer, the Contractor 
shall replace said units within twenty-four (24) hours of notice by the Engineer, at no 
additional cost to the City. 

Battery operated flashing units will be installed on every alternate pedestrian channelizer or 
as approved by the Engineer. 

7.35.4.  MEASUREMENT AND PAYMENT  
The price of PEDESTRIAN CHANNALIZER is be deemed included in the price for item number 6.70 
under Maintenance and Protection of Traffic per SECTION 6.70. 
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SECTION 7.70 TPR - Temporary Pedestrian Ramp 
(NOT A PAY ITEM) 

7.70TPR.1. INTENT.  This section describes the work of providing Temporary Pedestrian 
Ramps (TPRs) near new pedestrian construction work areas and the ADA guidelines. TPRs 
should provide access to sidewalk routes when pedestrian ramps are not accessible due to 
construction activities going on or around pedestrian ramps. 
 
The work must consist of furnishing, installation, maintaining, relocating, and removing 
temporary pedestrian ramps in order to access sidewalk areas as shown on the Contract 
Drawings or where otherwise directed by the Engineer. 
TPR must consist of temporary pedestrian ramp units having a geometry similar to that 
shown on the contract drawings, as directed the Engineer and complying with the following 
requirements: 
 

a. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 
degrees slope or one foot of wheelchair ramp for each inch of rise. For 
instance, a 30 inch rise requires a 30 foot handicap wheelchair ramp.  

b. Cross slope must not exceed 1:48.  
c. Handrails must be provided on both sides if rise is more than 6 inches.  
d. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp 
e. A Minimum width of 36 inches of clear space across the wheelchair ramp.   
f. Maximum run of 30 feet will be allowed ramp before a rest or turn platform. 
g. Ramp handrail height will be between 34" and 38" in height on both sides of 

the wheelchair ramps. 
h. The TPR must allow for normal street drainage. 

 
7.70TPR.2. MATERIALS AND METHODS. 
 

1. LUMBER TPR: Lumber should have a slip-resistant surface. Use 
pressure treated wood for most of the wood material. Lumber must be preservative-treated 
southern pine, grade #2 or better. Pressure treated lumber must resists rot and decay with 
level of treatment as per American Wood Council latest standards. Decking board for the 
TPR will be at a minimum 2” think. 

 
2. ALUMINUM TPR: Aluminum should be high traction (e.g., textured extruded 

aluminum surface), dock plate with a coefficient of friction not less than 0.5 and made from 
high strength, lightweight aluminum; it should be slip-resistant and have a self-adjusting 
ground transition plate. The Ramp, Step, and Platform system is designed to be a rigid, free-
standing structure. All footplates should be fastened securely to a concrete surface or 12” 
minimum diameter footings in order to achieve full structural integrity. Footing depth will 
depend on local building code. 
Fastening all platforms to the building or modular building with lag screws is highly 
recommended. 
 
          3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps should be able to take 
minimum wheelchairs, foot traffic etc., not less than 550 lbs., should be ADA compliant and 
adapts to varying curb heights from minimum of 2.5” to 7”. Should be anti-slip with high 



  Project ID. HWPR23QX 

I-24 

visibility surface and must be bolted for maximum stability and security. Coefficient of 
friction will not be less than 0.5. 
 
All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 
200 pounds applied in any direction on the top of the rail. 
 
All Ramp handrails are designed to be continuous along ramp runs and in between the 
inside corner of 90 degree and 180 degree turns in ramp direction. Handrails are not 
interrupted by posts or other obstructions. 
 
Platforms and landings will be designed to carry a uniform live load of 100 pounds per 
square foot and a concentrated vertical load of 300 pounds in an area of one square foot.  
 
Walking surfaces for serial number 1, 2 and 3 above must be designed to have a 
coefficient of friction no less than 0.50 in all directions of travel. 
 
7.70TPR.3. METHODS.  All units must be in good condition and acceptable to the 
Engineer. 
 
The Contractor must install the TPR by placing them where shown on the Contract Drawings, 
specifications and as directed by the Engineer. All the modular ramps will be assembled as 
per manufacturer’s instructions. 
 
If the modular ramps are pre-assembled and transported to their locations, Contractor must 
use utmost care in the delivery and installation of these units. 
 
Units can also be fabricated/constructed at site with the approval of the Engineer. 
 
Contractor must continuously maintain the TPR, where shown on the Contract Drawings or 
directed by the Engineer, until ordered by the Engineer to remove the completion of a work 
stage.  Should a unit or units of barricades become damaged or otherwise unacceptable to 
the Engineer, the Contractor must replace said units within twenty-four (24) hours of notice 
by the Engineer, at no additional cost to the City. 
 
7.70TPR.4 NONCONFORMANCE. Please see subsection 6.70.12(C) 
 
7.70TPR.5. MEASUREMENT AND PAYMENT  
 
The price of TPR is be deemed included in the price for Maintenance and Protection of Traffic 
per SECTION 6.70. 
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SECTION 9.29- ALLOWANCE FOR RAILROAD FACILITIES INCLUDING INSURANCE  
AND FORCE ACCOUNT (ALL TYPES) 

 

9.29.1.   DESCRIPTION. 

Under this item the Contractor must negotiate with the railroad to obtain a permit to enter 
railroad property, determine the scope and cost of flaggers/spotters and all associated 
railroad work, and submit a deposit to the railroad to cover the railroad’s miscellaneous costs 
associated with this contract and all required insurances. 

9.29.2.   MATERIALS.  

(Not applicable) 

9.29.3.   CONSTRUCTION DETAILS.  

Prior to the Contractor providing any services under this Section, the Engineer will provide 
written direction to the Contractor. The written direction will include: 

• The name and contact information of the railroad; 
• Additional Insurance requirements; 
• Special railroad requirements and provisions; 
• Scope and area of work where railroad coordination is required. 

When directed by the Engineer, the Contractor must negotiate with the railroad to obtain a 
permit to enter railroad property, comply with all relevant railroad requirements, and provide 
a payment fund to the railroad for all miscellaneous expenses incurred by the railroad due 
to the contractor entering the railroad property. These expenses include the costs incurred 
by the railroad to provide flaggers, spotters, engineering services (plan review/comments), 
accounting services (cost work-up and negotiations), construction inspection, or any other 
labor, material or equipment necessary to provide a safe environment to both the contractor 
and the railroad. The right-of-entry permit must be obtained prior to commencement of any 
work within the boundaries of the railroad. The railroad will not provide any services 
necessitated by the Contractor’s operations until the permit is obtained. 

This allowance must take care of all the railroad insurances as directed by the Engineer. 

9.29.4.   METHOD OF MEASUREMENT. 

The fixed price lump sum shown in the Bid Schedule for this item must be included in the 
total bid price; however, actual payment to the Contractor will be based on the actual invoices 
submitted by the Contractor in connection with the railroad works as described above.  
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9.29.5.   BASIS OF PAYMENT. 

The fixed sum must be considered the price bid for this item. The fixed sum is not to be 
altered in any manner by the bidder. Should the amount shown be altered, the new figures 
will be disregarded and the original price will be used to determine the total amount bid for 
the contract. 

The fixed sum payment made under this item will be equal to the sum of all invoices 
submitted by the Contractor as proof of work performed for this item, as approved by the 
Engineer. 

The total estimated cost of this item is the "fixed sum" amount shown for this item in the Bid 
Schedule and must not be varied in the bid. The "fixed sum" amount is included in the bid 
solely to ensure that sufficient monies will be available to pay the Contractor for this work, 
which may be more or less than the fixed sum amount. 

The unit price will cover the cost of all labor, materials, equipment, insurance, and 
incidentals necessary to complete the work under this section in accordance with the 
Contract Drawings, the specifications and the directions of the Engineer.  

Payment will be made under: 

Item No.  Item Pay Unit 

9.29               ALLOWANCE FOR RAILROAD FACILITIES INCLUDING 

  INSURANCE AND FORCE ACCOUNT (ALL TYPES) F.S. 
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SECTION HW-900-AVW - ALLOWANCE FOR ADDITIONAL VAULT RELATED WORK 

HW-900-AVW.1. DESCRIPTION. 

Under this item, the Contractor is required to perform unforeseen additional under sidewalk 
vault related work within the Project limits as shown on the Contract Documents, 
Specifications or as directed by the Engineer.  The vault is directly under and within the limits 
of proposed sidewalk replacement.  The additional vault related work may consist of some 
or all of the following: 

• Relocate the existing services and utilities within the vault space. 
• Determine the structural condition of all visible structural elements by a Structural 

Engineer licensed in the State of New York prior to start of construction. 
• Perform additional survey for vault dimensions and elevations which will be tied into 

the existing project survey. 
• Perform soil borings to determine soil properties and tests to determine bearing 

capacity of the existing structural members. 
• Reclaim and/or fill in additional vaults that not identified in the contract documents. 
• File with, and obtain approval from, the New York City Buildings Department for 

proposed vault disposition. 
• Perform asbestos inspection, sampling and testing by a Certified Asbestos 

Investigator and make an assessment of the possibility that asbestos installations 
exist within the vaults 

• Develop scope of work to gain access to inaccessible vault spaces. 
• All other unforeseen vault related work. 

 

HW-900-AVW.2. SPECIAL EXPERIENCE REQUIREMENT 

The Contractor or subcontractor performing the Work under this Allowance must, within the 
last seven (7) consecutive years prior to the bid opening, have successfully completed in a 
timely fashion at least one (1) project similar in scope and type of vault work. Furthermore, 
the Contractor or Subcontractor performing the Work under this Allowance must have not 
less than seven (7) years’ of continuous experience in the various structural operations 
required to abandon undersidewalk vault spaces, including but not limited to: excavation in 
confined areas, temporary structural steel and timber support systems, construction of 
reinforced concrete retaining walls, placing flowable fill material, providing continuous 
access to impacted properties, and any other related structural operations that may be 
required to complete the work.     

HW-900-AVW.3. MATERIALS.  

The Contractor must provide shop drawings signed by a Professional Engineer licensed in 
the State of New York and catalog cuts or other manufacturer documentation in order to 
verify new materials to be installed or constructed as directed and approved by the Engineer.  
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HW-900-AVW.4. CONSTRUCTION DETAILS.  

The Contractor must take photos prior, during, and post construction of items being removed, 
relocated and constructed under this Allowance.  The Contractor must organize photos with 
a key map / sketch for each property to the satisfaction of the Engineer. 

Prior to performing any work under this Allowance, the Engineer will coordinate with the 
Contractor to define the scope of “additional vault related work” per each property impacted. 
The Contractor will then provide the Engineer an estimate to perform the agreed “additional 
value related work”.  The Engineer will then review and once approved, direct the Contractor 
to begin work. 

If during the course of the work, there is an unforeseen changed condition than wasn’t 
documented in the scope of “additional vault related work”, the Contractor must stop work 
and notify the Engineer.  All parties must agree to any changes to the original scope prior to 
restarting the additional vault related work. 

The Contractor is responsible to complete the vault related work to the satisfaction of the 
Engineer. 

HW-900-AVW.5. MEASUREMENT. 

The fixed sum shown in the Bid Schedule for this item must be included in the total bid price; 
however, actual payment to the Contractor will be based in accordance with Article 26 of the 
Standard Construction Contract.   

HW-900-AVW.6. BASIS OF PAYMENT. 

The fixed sum shown in the proposal for additional vault related work must be considered 
the price bid for this item.  The fixed sum is not to be altered in any manner by the bidder.  
Should the amount shown be altered, the new figures will be disregarded and the original 
price will be used to determine the total amount bid for the contract.  The fixed sum amount 
is included in the bid solely to ensure that sufficient monies will be available to pay the 
Contractor for this work, which may be more or less than the fixed sum amount.  No 
guarantee is given that the fixed sum amount will be fully or partly used. 

Payment made under this item will be equal to the sum of all invoices per property submitted 
by the Contractor for this item, as approved by the Engineer. 

The price must cover the cost of all labor, materials, equipment, insurance, and incidentals 
necessary to complete the work as per the Engineer’s approved scope of “Additional Vault 
Related Work”, and in accordance with the new design if applicable, the contract drawings, 
the specifications and the directions of the Engineer. 
Payment will be made under: 
Item No.   Description                   Pay Unit  

HW-900-AVW ALLOWANCE FOR ADDITIONAL VAULT RELATED WORK F.S.
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SECTION HW-900H - ALLOWANCE FOR CITY WORK ACCELERATION 
 
Under this Section, the Contractor will be paid for City work deemed necessary by DDC's 
Commissioner to accelerate the City work items in the project during critical periods but the 
use of this item will expire on the original contract substantial completion date.  Such 
accelerated City work includes: 
 
A. 100% of the premium portions of overtime pay for working during non-scheduled 

work hours which must be defined as those hours of work outside the 
permissible hours stated in the original contract OCMC Traffic Stipulations; or, 
 

B. The premium portion of overtime pay for overtime actually worked beyond the 
40-hour work week but within the permissible hours of work stated in the original 
contract OCMC Traffic Stipulations; or, 
 

C. All other incidental expenditures caused by modifications of project site 
regulations or administrative requirements ordered by the Commissioner that 
result in additional costs to perform contract work as specified. 

 
Such accelerated City work must be paid for under this item in accordance with the 
requirements of Articles 25 and 26 of the Standard Construction Contract. 
 
Payment made under this Fixed Sum item must cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the City work as ordered by 
DDC's Commissioner.  
 
No guarantee is given that this allowance item will in fact be required in this contract.  The 
estimated "fixed sum" amount shown in the Bid Schedule is included in the total bid solely 
to insure a method of payment for any accelerated work performed by the Contractor, as 
directed by DDC's Commissioner. 
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
 
HW-900H ALLOWANCE FOR CITY WORK ACCELERATION F.S.  
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(A)   GENERAL PROVISIONS 
 
A. LINES AND GRADES.  The Contractor must furnish lines and grades in accordance with 
Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish 
the survey control information using official Borough Survey Control Monuments and Bench Marks, 
where they exist.  The Contractor must check with Topographic Section of the Borough President’s 
Office as to the reliability and accuracy of the data to be used for lines and grades. 
 
 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must perform 
the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and 
the directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final.  
The Contractor must plan and schedule the work in order to accommodate all special events listed 
in the NYCDOT Special Events Annual Calendars. The calendars are available at the following link:  
 
https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF 
 
In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless 
otherwise provided for, will be deemed included in the prices bid for all scheduled items. 
 
 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will be 
in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 
PM.  Roadway and sidewalk construction activities will be restricted during the embargo period on 
the streets listed below*.   
 
Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the 
period noted above.  All permittees must comply with this embargo unless a special waiver is 
granted by OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in 
the Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and 
submitting supporting documentation.  Waiver requests should only be submitted for critical reasons 
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the 
approved permits.  Waivers are not required for ongoing Building Construction Activity Permits 
which already include the “410” permit stipulation.  Waiver request forms may be obtained at any 
Permit Office or on the Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and 
sidewalks are in proper condition to allow for the expeditious and safe movement of vehicular, 
bicycle and pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways 
must be removed during the embargo period. 
 
The opening of utility access covers is prohibited on any of the streets noted below** between the 
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization 
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM 
where no authorization number is required. 
 
 
* Please note that this embargo only applies to NYCDOT construction permits. 
** List of street and maps of the affected locations are available by borough on the 
Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml  

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 
No extension of time due to the shutdown period will be granted to the Contractor for completion of 
the work. 
 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will 
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be 
made for any Highway or Street Lighting work item requiring Contractor to furnish additional fill 
material to meet these requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  Contractor 
will plan and/or stage his/her work schedule using all hours/days available.  Contractor is advised 
that all applicable unit prices will include, for the purpose of this contract, all overtime costs, premium 
time costs, shift differentials required to complete construction within the specified “Time(s) of 
Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  
Any such changes will be shown in the construction schedule, to be furnished in accordance with 
the General Provisions of the Standard Specifications. 
 
F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, with 
the exception of contaminated material, will become the property of the Contractor and will be 
properly disposed of away from the site, at the Contractor’s expense.  Contaminated material will 
be disposed of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within 
the winter period of December 1st through April 1st, the Contractor will NOT be granted an 
extension of time for completion of this contract due to the winter shut-down period, unless 
otherwise provided in Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning utility 
company or its agent, at its expense.  The Contractor must notify the utility company 72 hours prior 
to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the Contractor 
will  hand excavate per Item 8.02 AB-S, 8.02 A and 8.02 B (as applicable), at City Survey 
Monuments, for a distance of five (5) feet around each monument, as directed by the Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove all 
form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a 
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor 
will also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: 
restoring missing or damaged pavement markings that were removed or damaged as a result of 
the Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); 
resetting granite blocks in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) 
where badly broken sidewalk or curb may create a dangerous condition just outside his area of 
operation, where and when directed by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean 
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the Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised 
that until the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, 
there are no prevailing wage rates for crossing guards. 
For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” and 
words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will 
mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from 
the fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the 
applicable fuel on the East Coast for the week in which the first day of each calendar quarter during 
the contract term occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the 
reimbursement formula for all Extra Work invoiced that was performed during that calendar 
quarter. Should the USEIA stop publishing this fuel price index, the fuel cost per gallon will be 
determined by reference to a substitute index to be agreed upon by the Contractor and the City. 
 
M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New York 
City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order 
to Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 
 
2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained 
by NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s 
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish 
whether Construction Permits are required for the contract scope of work. 
 
3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by 
NYCDPR via issuance of a Parks Construction Permit. 
 
4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR prior 
to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 
 
5. When no Construction Permit is required, the contactor must notify Parks at 
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to 
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed. 
 
6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and other 
landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the construction 
area, including hardscape, landscape, shrubs, and trees.  Any areas and features disturbed or 
damaged during construction activity are the responsibility of the Contractor to restore and repair. 
 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 
resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

http://www.eia.gov/petroleum/gasdiesel/
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8. The Contractor must take necessary precautions to prevent interference with or damage 
to utilities or other facilities during construction. The cost of all work connected with maintaining and 
protecting utilities affected by the work be borne by the Contractor and the cost will be deemed 
included in the price bid for the various items in the contract. 
 
9. In the event the Contractor damages an existing utility or interrupts utility service, the 
Contractor will immediately notify its owner and the Engineer and must commence 
repair/replacement work as instructed by the Engineer.  
 
10. In the event the Contractor causes an interruption in utility service, the Contractor will 
immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise 
directed by the Engineer. All corrective utility work will be acceptable to the engineer and the subject 
utility owner. 
11.    If any utility service or connection of unknown ownership is encountered during construction 
which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 
 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed (NTP) 
date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  
O.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, Section 1.06.23 
(P) of NYC DOT STANDARD HIGHWAY SPECIFICATIONS regarding standard working hours is 
to be followed is to be followed. Work performed outside the standard working hours must be pre-
approved by NYC DDC. 
 
P.   TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently 
remove temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless 
otherwise directed by the Engineer, and will be constructed and installed as shown on the Protective 
Tree Barrier sketch in Department Of Transportation, Standard Highway Details Of Construction, 
Drawing No. H-1046A, as directed by the Engineer, and in accordance with Department of Parks 
and Recreation requirements. 
 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 
 
Q.    UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there any 
guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 
 
R.        HOUSE CONNECTIONS.   All existing house connections will be maintained and supported 
during construction.  The Contractor will replace any existing house connection damaged as a result 
of the Contractor’s construction operations as ordered by the Engineer at no cost to the City. 
 
S.     STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any damage 
to the existing street lighting and traffic signal equipment, including underground conduits and the 
safety of both pedestrian and vehicular traffic for the duration of the contract. 
 
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 
 

mailto:interagency@parks.nyc.gov
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It is the Contractor’s responsibility to secure an approved electrical Contractor to perform all traffic 
signal work (if any).  For list of approved electrical Contractors, contact Hasib Amini or James 
Celentano, New York City Department of Transportation at (212) 839-3386 /(212) 839-3790. 
 
T.        SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer 
and water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 
U.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract Duration 
(consecutive calendar days “ccds”) must also include pre-construction stage from the Notice To 
Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s 
field office will also need to be established during this pre-construction stage period. Failure to 
comply with the pre-construction stage requirements may result in assessing liquidated damages 
to the Contractor for everyday beyond the pre-construction stage duration. The liquidated damage 
will be of equivalent value as identified in the Schedule A for work beyond the construction 
completion date. 
 
V.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified that at 
some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due 
to the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer.  The cost of such repair will be borne by the 
Contractor, at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity 
of existing sewer structures will be deemed included in all bid items for work. 
 
W.       RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations on 
the contract plans, where the Contractor is required to reconnect all existing sewers to the proposed 
manholes in this contract. The said manholes will be fabricated to provide openings for the existing 
sewers at the specified invert elevations as shown on the contract drawings.  The cost of 
reconnecting existing sewer pipes to new manholes, including concrete collar with steel 
reinforcements and/or grouting around the existing sewer pipes at the openings and all work 
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be 
deemed included in the prices bid for all items of work.  No additional payment will be made. 
 
[ARTICLE “X” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 
 
X.  VIBRATION MONITORING. In case of structures requiring vibration monitoring, the Contractor, 
in addition to Continuous Real Time Monitoring for Vibrations as determined in the Construction 
Report must provide Continuous Real Time Monitoring for Vibrations of existing buildings/structures 
adjacent to or in the proximity of different types of construction activities being conducted including, 
but not limited to, installation of sheeting for construction of proposed water and sewer mains, 
installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers, piling work 
or as directed by the Engineer. 
      Y.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
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connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost 
of such work will be deemed included in the prices bid for all items of work under this contract. 
 
      [ ARTICLE “Z” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 
 
Z.       “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES (600-
MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a condition 
precedent to obtaining the certificate for Substantial Completion for each Capital Project under 
Article 44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and 
appurtenances 24-inches and larger to the City.  The Contractor will prepare and submit the “As-
Built” record drawings to the Engineer for approval.  Approved “As-Built” drawings will be delivered 
to the Department of Design and Construction, 30-30 Thomson Avenue, Long Island City, New 
York, 11101-3045.  The following guideline is provided for the preparation of "As-Built" record 
drawings: 
 
 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City 
two (2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s 
will conform to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal 
and 1”=10’ (1:120) vertical scale.  The Mylar will be 3-mil in thickness. 
 2. The “As-Built” drawings will include but not be limited to the following guidelines 
summarized below: 
 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 
 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 
 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 
• north arrow; 
• property lines and widths; 
• legal and existing street widths, street alignment and grades; 
• “new” curb lines and widths; 
• water main center line measured off the “new” curb line; 
• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service connections, 
etc., measured on a horizontal line as established by the Borough Office Bureau of 
Topographic;  
 
• alignment and appurtenance location stationing, and deflection angles; 
• cover and elevations (Datum used will be that of the Borough where work is located); 
 
• location of pipe joints; 
• profile of all piping; 
• complete details of all outlet piping roundabouts; 
• complete details of all blow-off connections to the sewer; 
• complete details of all air cocks; 
• location of taps and access manholes; 
• location of all cathodic protection stations; 
• Venturi sensing lines plans and profiles; 
• all appropriate notes. 

 
3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included 
in the prices bid for all scheduled bid items in the contract.  No separate or additional payment will 
be made for this work. 
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AA.    NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 
AB.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and 
methods of construction, such as, sheeting and bracing, including the Contractor’s procedure and 
sequence of construction, supporting and/or protection of the existing structures and its 
appurtenances, with necessary design calculations for approval prior to starting of the construction.  
The design will be made by a New York State Licensed Professional Engineer skilled in this type of 
construction and as further evidenced by the imprint of Professional Engineer’s seal and signature 
on all drawings.  The cost of this work will be deemed included in the price bid for all items of work 
under this contract. 
 
AC.   ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested by the 
Resident Engineer and the City, the Contractor will be required retain the services of an 
Archaeologist (the "City's Archaeologist") for this project. 
 
The City's Archaeologist will be notified in advance and will be present on site during sub-surface 
excavations as deemed necessary. The City's Archaeologist will be authorized to halt construction 
at any time in order to record and/or recover any archaeological resources encountered during 
excavations, and to stabilize in place any human remains encountered.  
 
 For the purpose of evaluating and recording archaeological resources, the City's Archaeologist will 
be allowed to enter trenches provided all standard safety requirements are met. It is understood 
that some construction down time may be necessary. 
 
In the event that human remains, and/or other significant archaeological deposits are encountered 
during construction or archaeological investigations, Landmarks Preservation Commission (LPC) 
will be notified as directed by the City's Archaeologist and the State Historic Preservation Office 
(SHPO) requires that the following protocol is implemented: 
 
1.   At all times human remains must be treated with the utmost dignity and respect. Should 
human remains be encountered work in the general area of the discovery will stop immediately and 
the location will be immediately secured and protected from damage and disturbance. 
 
2.   Human remains or associated artifacts will be left in place and not disturbed. No skeletal 
remains or materials associated with the remains will be collected or removed until appropriate 
consultation has taken place and a plan of action has been developed. 
 
3.   The County coroner and local law enforcement as well as the SHPO and the involved 
agency will be notified immediately. The coroner and local law enforcement will make the official 
ruling on the nature of the remains, being either forensic or archeological. If the remains are 
archeological in nature, a bio-archaeologist will confirm the identification as human. 
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4.   If human remains are determined to be Native American, the remains will be left in place 
and protected from further disturbance until a plan for their protection or removal can be generated. 
The involved agency will consult SHPO and appropriate Native American groups to determine a 
plan of action that is consistent with the Native American Graves Protection and Repatriation Act 
(NAGPRA) guidance. 
 
5.   If human remains are determined to be Euro-American, African American, etc., the 
remains will be left in place and protected from further disturbance until a plan for their avoidance 
or removal can be generated. Consultation with the SHPO and other appropriate parties will be 
required to determine a plan of action. 
 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 
discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item HW-908 
Allowance for Extra Work Due To Archaeological Discoveries. 
 
AD.  USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY SPECIFICATIONS 
(May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and Requirements, for use of City water. 
 
AE.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold confidential, 
both during and after the completion or termination of this Contract, all of the reports, information, 
or data, furnished to, or prepared, assembled or used by, the Contractor under this Contract. The 
Contractor agrees to maintain the confidentiality of such reports, information, or data by using a 
reasonable degree of care, and using at least the same degree of care that the Contractor uses to 
preserve the confidentiality of its own confidential information. The Contractor agrees that such 
reports, information, or data will not be made available to any person or entity without the prior 
written approval of the Commissioner. The obligation under this Section to hold reports, information 
or data confidential will not apply where the Contractor is legally required to disclose such reports, 
information or data by virtue of a subpoena, court order or otherwise (“disclosure demand”), 
provided that the Contractor complies with the following: (1) the Contractor will provide advance 
notice to the Commissioner, in writing or by e-mail, that it received a disclosure demand for such 
reports, information or data and (2) if requested by the Commissioner, the Contractor will not 
disclose such reports, information or data until the City has exhausted its legal rights, if any, to 
prevent disclosure of all or a portion of such reports, information, or data. The previous sentence 
will not apply if the Contractor is prohibited by law from disclosing to the City the disclosure demand 
for such reports, information or data. 
The Contractor will restrict access to confidential information to persons who have a legitimate work-
related purpose to access such information. The Contractor agrees that it will instruct its officers, 
employees, and agents to maintain the confidentiality of any and all information required to be kept 
confidential by this Contract. 
The Contractor, and its officers, employees, and agents will notify the Commissioner, at any time 
either during or after completion or termination of this Contract, of any intended statement to the 
press or any intended issuing of any material for publication in any media of communication (print, 
news, television, radio, Internet, etc.) regarding the services provided or the data collected pursuant 
to this Contract at least twenty-four (24) hours prior to any statement to the press or at least five (5) 
business days prior to the submission of the material for publication, or such shorter periods as are 
reasonable under the circumstances. The Contractor may not issue any statement or submit any 
material for publication that includes confidential information as prohibited by this Section. 
At the request of the Commissioner, the Contractor will return to the Commissioner any and all 
confidential information in the possession of the Contractor or its Subcontractor. If the Contractor 
or its Subcontractor are legally required to retain any confidential information, the Contractor will 
notify the Commissioner in writing and set forth the confidential information that it intends to retain 
and the reasons why it is legally required to retain such information. The Contractor will confer with 
the Commissioner, in good faith, regarding any issues that arise from the Contractor retaining such 
confidential information. If the Commissioner does not request such information, or the Law does 
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not require otherwise, such information will be maintained in accordance with the requirements set 
forth in the Contract Documents. 
 
AF.    PRICES TO INCLUDE.     No direct payment will be made for costs incurred in complying 
with the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed to 
have been included in the prices bid for all the scheduled contract items. 
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(B)HIGHWAY PROJECT SPECIFIC PROVISIONS 

 

1. INSPECTION FORM / TECHNICAL INFEASIBILITY FORM (TIF).  
a. Prior to the determination of Substantial Completion for the Project, all locations constructed 

under this Contract must be substantially completed and accompanied by an approved 
Pedestrian Ramp Inspection and Sidewalk Management System (PRISM) inspection form and 
where applicable, approved technical infeasibility form(s).   

 
b. The approved PRISM inspection form will be the determination made by the Engineer informing 

the Contractor that the pedestrian ramps are accepted or rejected as non-compliant with 
Contract Specifications and thereby instructing the Contractor to reconstruct the rejected 
pedestrian ramps at no cost to the City. 

 
c. Prior to concreting a pedestrian ramp, if any location cannot be built compliant due to existing 

structures, topography or trees, then the Contractor must immediately request the presence of 
the Resident Engineer during the framing phase. The Contractor will layout the ramp by placing 
nail stakes at all grade changes (ramp, landing, sidewalk approaches etc.) in the concrete 
sidewalk, and explain to the Resident Engineer which elements of the ped ramp cannot be built 
compliant and why. The Resident Engineer will either approve or disapprove the request for 
Technical Infeasibility and document such decisions. The Contractor is then required to 
complete a Technical Infeasibility form (TIF) no later than two (2) weeks after construction. All 
TIFs submitted to the Engineer must be signed and sealed by a licensed Professional Engineer 
registered in New York State. No separate payment will be made to the Contractor for services 
of Professional Engineer and the price to be deemed included into the price of all pedestrian 
ramp items.  All TIFs must be approved by the Engineer otherwise the pedestrian ramp must 
be re-installed to be ADA compliant at no additional cost to the City. 

 
The PRISM inspection form may be found at the following website: 
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-
001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf 
  
The TIF may be found at the following website:   
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-
Form_v2.0.pdf 
 

 
  

https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
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2.     PERMITS . 
a) Contractors must obtain Series 04, Type 412 Sidewalk Construction permits for all locations 

that require modification and/or installation of pedestrian ramps. Permits will be procured by 
the Contract at no cost to the City. 
 

b) For all work locations within 200’ of an MTA facility, the Contractor is required to enter into an 
agreement with the MTA to secure permits to work near their facility. Any costs associated 
with MTA providing said approvals will be reimbursed under item number 9.29. 

 
c) The Contractor must obtain all Department of Parks and Recreation Tree work permit(s) for 

all locations where installation of pedestrian ramps are within 50 feet of a tree under City 
jurisdiction. Permits will be procured by the Contractor at no cost to the City. 

 
3. ALTERNATE PEDESTRIAN ACCESS. Throughout all phases of construction, where pedestrian 

access routes are closed, alternate pedestrian access routes must be provided. When existing 
pedestrian facilities are disrupted, closed, or relocated in a Temporary Traffic Control (TTC) 
zone, the temporary facilities will be detectable and will include accessibility features, such as 
ramps and railings if required. Temporary pedestrian access routes must be designed to allow 
passing throughout and must comply with the minimum requirements of Manual on Uniform 
Traffic Control Devices (MUTCD) and Public Right-of Way Accessibility Guidelines (PROWAG). 
The included herein Subsection Mandatory MPT (Maintenance and Protection of Traffic) plans 
and notes for this project outline these requirements and any related layouts to the Contractor. If 
the Contractor encounters a field condition where the included Mandatory MPT plan is not 
applicable, they are required to provide a new plan signed and sealed by a licensed Engineer.  

 
4. PROTECTION OF DRAINAGE STRUCTURES  
            (A)  Provide sandbag to all curb cuts at all green infrastructure assets. 
 

  (B)   Install a 3' high barrier around all adjacent and downstream bioswales and wrap a silt 
fence around the perimeter of the bioswale. For bioswales with trees, provide a 6 feet high 
barrier with silt fence or as directed by the Engineer. 

 
 (C)   Install sediment control at all adjacent and downstream catch basins. 

 

5. RETURNED CONCRETE CURB.  Returned concrete curbs are only to be installed where 
pedestrian cross travel is not allowed. Returned concrete curbs are to be built against an 
adjacent property line, around non-walkable area or as directed by the Engineer whenever 
existing sidewalk grades are to be lowered. 

 Construction of Returned Concrete Curb must follow SECTION 4.08 of NYCDOT Standard 
Specifications and the details provided in Technical Bulletin (TB 22-002) Titled H-1060 Steel 
Faced Curb at Pedestrian Ramps and Sidewalk Curb at  

 https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-
1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%
20Curb%20-%20signed.pdf 

 
6. CAPACITY.  

(A)  Required Production Rates. This Contract is being bid for reconstruction of pedestrian 
ramps at approximately 1000 locations provided below with the requirement that the Contractor has 
the capacity to successfully execute up to 8 simultaneous Locations and complete a minimum of 72 
Locations per month during the construction season. Failure to comply may result in the Contractor 

https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf
https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf
https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf
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being declared in default of the Contract under the requirements of Article 48 of the Standard 
Construction Contract. 
 

A Pedestrian Ramp Location can consist of, but not limited to:  
• a standard 2-ramp corner with or without returned concrete curb 
• parallel ramps 
• directional ramps 
• blended transitions 
• a mid-block ramp  
• Island cut-through ramps 

 
(B)  Capacity for Contract Award. Prior to award, the Contractor must prove that the 

Contractor meets the following capacity requirements: 
i. Cash Flow. The Contractor must show financial statements showing that the 

Contractor has sufficient access to liquid capital equal to or greater than 25% 
of the total Bid Price.  

ii. Equipment. The Contractor must show access to sufficient equipment, 
particularly backhoes and dump trucks, to meet the required production rates 
in Article 6 (A) above. In order to show access to sufficient equipment, the 
Contractor must identify the quantities of equipment necessary to meet the 
required production rates. 

iii.  Manpower. The Contractor must show access to sufficient craft labor to meet 
the required production rates in Article 6 (A) above. 

iv.  Supervision. The Contractor must identify the field supervisors or 
superintendents who will supervise the work under this contract. The identified 
superintendents and supervisors must attend the pre-award meeting. For each 
superintendent and supervisor, the Contractor must provide the resume and 
relevant experience of the individual, including, at a minimum, all relevant 
experience of the individual for the three (3) years prior to the bid date. 
Sufficient superintendents must be identified and provided, but in any event not 
less than one (1) superintendent for every four (4) work crews. 

 
7. LOCATIONS. This Contract will be for work within the boundaries of the CBs (Community 
Boards) 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11 and 12 in the borough of The Bronx and CBs 7 and 11 in the 
borough of Queens. The Engineer will select and obtain Locations for submission to the Contractor. 
Locations for this contract will be furnished to the Contractor by written Work Order. 
 
8. NOTICE TO PROCEED AND WORK ORDERS.   

(A) Notice to Proceed and Initial Work order. The Contractor is hereby advised that the 
“Notice to Proceed” and first Work Order, with the work for the first location or group of locations, will 
be given promptly after registration and, pursuant to Article 8 of the Standard Construction Contract, 
the Contractor must commence work on the date specified in the written notice signed by the 
Commissioner. 
 

(B)  Issuance of Work Orders. Following issuance of the “Notice to Proceed” and as the 
need for services arises, the Engineer will issue a written Work Order to the Contractor. The Work 
Order will include the following: 

i.    Location of Work 
ii. Scope of Work (i.e. type of ramp to be built, number of ramps to be built in the 

corner, etc.). 
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iii. Technical Infeasibility (TI) Requests made by the Contractor at the time of the joint 
inspection.  

iv. Presence of city trees within 50’ of the estimated construction limits. Tree permits 
and tree surveys not needed for locations marked as “No”.   

    v. The time frame for completion of all required services, based on the required 
production rate of seventy two (72) Locations per month, typically not more than 
7 calendar days per location.  

  vi. The required mobilization period to begin construction, typically fourteen (14) 
calendar days. The Contractor must verify the information in the field and 
discrepancies, if any, will be reported to the Engineer. The Contractor will inspect 
each work location jointly with the Engineer, at least two (2) weeks in advance of 
the start of construction at each location, to determine possible interferences of 
the existing facilities with the installation of pedestrian ramps. All request for a TI 
application must be made at the joint inspection.  Where private utility facilities, 
such as telephone booths, utility poles, electric vaults, etc., interfere with the 
installation of pedestrian ramps, the Contractor will notify those private utility 
facility operators at least two (2) weeks in advance of the starting work at each 
location.  If mail box relocation is required, the U.S. Post Office will be notified.  
Installation of pedestrian ramps at each location will not start prior to the removal 
of interferences, as determined by the Engineer. Where existing bollards, guard 
booths, non-City-owned signs and sign posts, etc., cause interference with the 
installation of pedestrian ramps, they will be carefully removed and either 
delivered to the property owner or disposed of away from the site, as directed by 
the Engineer, at no cost to the City. 

 
 

(C)  Execution of Work Orders. The Contractor must mobilize and begin work within the 
   mobilization period specified in the Work Order and complete all work, including  the 
reconstruction of non-compliant ramps as directed by the Engineer, within the time frame for 
completion specified in the Work Order.  

i. Separation of Work Orders. Every work order series issued may be split into 4 
separate work orders where the work locations are categorized based on the 
presence of trees, MTA facilities or whether Granite Curb/Survey Monuments are 
specified. Each Work Order series will typically be named “Work Order 1”, “Work 
Order 1-Tree”, “Work Order 1- MTA”,  
“Work Order 1- MISC”. The contractor is required to complete Work Order 1 first, 
followed by Work Order 1-Tree, Work Order 1-MTA and Work Order 1-MISC. 
Since the lead time for tree permits, MTA permits, and the procurement of survey 
monuments and granite curbs can be lengthy, the contractor is expected to start 
these processes upon issuance of the Work Order series.  

ii. The Contractor must provide sufficient work force crews to successfully execute 
up to 8 simultaneous locations specified in the Work Order. Each work force crew 
will be defined as a sufficient number of workers with adequate supervision, 
support staff and equipment necessary to perform the work efficiently as 
specified herein and directed by the Engineer.  Where the Contractor can 
demonstrate to the Engineer that the Contractor has substantially completed 
work at a corner, the Contractor may be permitted to start work at additional 
locations, on a one-to-one basis, at the sole discretion of the Engineer. 

iii. In the event the Contractor fails to complete all required services set forth in the 
Work Order within the specified time frame plus authorized time extensions, 
liquidated damages will be assessed on a daily basis in the amount specified in 
Schedule A. 
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iv. Contractor is required to provide a land survey of the sidewalk corner quadrant 
and sidewalk transition areas, whenever the Contractor needs to document that 
the corner cannot be build ADA-compliant due to the existing field conditions, or 
at the request of the engineer. 

v. There cannot be more than 8 corners pending pavement key or final asphalt 
restoration at any given time. Final restoration for any individual corner must be 
completed within 7 days of concreting operation. New pavement markings must 
be reinstalled within 14 days of concreting operation.  

(D). Completion of Work Orders.  The Contractor must finish all work by the date specified on 
the signed Work Order. This includes repair of non-compliant ramps, final pavement 
restoration, sealing of the asphalt joints, painting of the steel face curb, caulking of the 
expansion joints, and all other work as required by the specifications.  The time allowed 
for the completion of each Work Order includes the time to relocate any existing survey 
monuments and the time to furnish and deliver granite/bluestone curbs or sidewalk 
material. All Technical Infeasibility Forms must be submitted within 14 days of concreting 
operation. See Sections above for requirements on submission of Technical Infeasibility 
Forms.  

 
9. GUARANTEED MINIMUM. In the event the Contractor is not directed to perform any services 
hereunder, the City agrees to pay, and the Contractor agrees to accept, a fee of $2,000.  The 
Contractor further agrees that under such circumstances, it has no action for damages or for loss of 
profits against the City.  In addition, if no services are ordered, the City agrees to reimburse the 
Contractor the actual and reasonable cost of required performance and payment bonds, with no mark 
up for overhead and profit.  In its request for reimbursement, the Contractor will provide a copy of the 
cancelled check for the required bonds, as well as any other documentation required by the 
Commissioner. 
 
10. SCHEDULE OF WORK.  The Contractor must prepare a progress schedule, in accordance 
with the requirements of Article 9 of the Contract, based on working at the same time at not more than 
8 active locations. Where the Contractor's work operations are not able to meet its approved progress 
schedule, the Engineer may order the Contractor to provide additional work force as may be 
necessary.  Failure to comply with such orders within seven (7) calendar days after the written notice 
from the Engineer may result in the Contractor being declared in default of the Contract in accordance 
with the procedure contained in Article 48 of the Standard Construction Contract. 
 
NOTE: THE DEPARTMENT RESERVES THE RIGHT TO: 

(A) Substitute alternate and equivalent locations contiguous to the described locations 
should the need to delete any of the preceding locations arise; 
 

(B) Delete any locations if funding is insufficient to complete all of this work; 
 
(C) Delete any location where any of the following conditions are encountered:  a vault 

structure interferes with construction of ramp; Transit Authority structure interferes with construction 
of ramp; or, a distinctive or pigmented sidewalk must be installed. 

 
(D) Delete any item of work where directed by the Engineer. 

 
11. TEMPORARY RESTORATION NOT ALLOWED. No temporary restoration of asphaltic 
concrete work is allowed. All such temporary asphalt restoration work where required must be done 
as permanent restoration within 7 days of completion of the constructed pedestrian ramp, or as 
directed by the engineer. Failure to complete the permanent restoration within the required time will 
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result in assessment of Liquidated Damages at the rate set forth in Schedule A. Work done under 
permanent restoration will be paid accordingly as per the relevant BID SCHEDULE items, e.g. 4.02 
CB, 4.04 H, etc. 
 
12. Item 6.44  - The NYC DOT Standard Specifications Section 6.44.3(F) entire text is modified 
herein as following: 
 
Preformed reflectorized pavement markings from NYSDOT Approved List 727-04 may 
be used for all pavement marking restorations, at no extra cost. 
 
13. PAVEMENT MARKINGS.    Any modification(s) to proposed crosswalk pavement markings 
must be reviewed and approved by NYCDOT’s Design and Construction unit.  NYCDOT will require 
the Engineer to develop crosswalk pavement markings record drawings (if required) or other sketches 
for review and approval before installation.   
 
14.  PEDESTRIAN RAMP WIDTH. 5’ Wide Ped Ramps are to be built for all Directional and 
Perpendicular ramps.  
 
15. PRICES TO INCLUDE.    No direct payment will be made for costs incurred in complying with 
the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed to have been 
included in the prices bid for all the scheduled contract items. 
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DRAWINGS AND SKETCHES 
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4.  OCMC STIPULATIONS 
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5.   MANDATORY MAINTENANCE AND PROTECTION OF TRAFFIC 
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(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS 

 

 

 

(NO TEXT) 

 
(D) GREEN INFRASTRUCTURE PROVISIONS 

 

 

 

 

(NO TEXT) 

 



 

 

 
 
 
 
 

 
 

NOTICE 
 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection, Sewer Design Standards of the Department of 
Environmental Protection, Water Main Standard Drawings of the Department 
of Environmental Protection, Specifications For Trunk Main Work of the 
Department of Environmental Protection and the Standard Highway 
Specifications of the Department of Transportation of The City of New York, 
must be included as part of the contract documents. These said 
specifications and standard drawings are hereby revised under the following 
section headings: 

 
A. NOTICE TO BIDDERS 
B. REVISIONS TO THE STANDARD SEWER AND WATER 

MAIN SPECIFICATIONS 
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SSSWWW   ---   PPPAAAGGGEEESSS   
 

SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 
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B.  REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS 

 
(1) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21: 

Add the following to Subsection 10.21: 
 

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS 
 

The Contractor must notify Mr. Peter Gordon, P.E. Linear Capital Program Management Division at 
the Department of Environmental Protection, 59-17 Junction Boulevard, 3rd Floor Low Rise, Corona, 
NY, 11368 at (718) 595-4347, at least thirty (30) days prior to the start of construction. 
 
(2) N.Y.C. DEPARTMENT OF TRANSPORTATION 
 
The Contractor will notify Mr. Seedan Bjorn / Mr. Akmal Mikhail, Signal / Street Lighting Operations, 
34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3790 / (212) 839-3368, at least 
seventy-two (72) hours prior to the start of construction 
. 
 
(3) N.Y.C. TRANSIT AUTHORITY 

 
 

The Contractor is advised that bus routes as well as bus stops, within the scope of this 
project may be affected during construction operations.  The Contractor shall notify the 
Transit Authority at least two (2) weeks prior to the start of construction, in order to make the 
necessary arrangements. 

 
Arrangements shall be made through: 

 
Ms. Sarah Wyss 

Acting Director, Operation Planning 
New York City Transit 

2 Broadway, 17th Floor, Room A17.82 
New York, N.Y. 10004 

Telephone No. (646) 252-5517 
sarah.wyss@nyct.com 

 
 

(2) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A Licensed 
Plumber, Page 22: 
Add the following to Subsection 10.24: 

 
If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service 
pipe must not be partially replaced, but fully replaced from the main to the house control valve. If 
the service pipe was damaged, cut, or otherwise interrupted due to the Contractor’s actions or 
means & methods (including selection of shoring systems), the water service pipe will be 
replaced at the Contractor’s own cost. 

 
 
 
(3) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24: 

Add the following to Subsection 10.30: 
 

(1) Traffic Stipulations: 
 
 

The Contractor shall refer to Traffic Stipulations identified in the maintenance of traffic requirements 
under Highway Contract No. HWPR23QX. 

 



DATED:SEPTEMBER 1, 2023 PROJECT ID.: HWPR23QX 
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(4) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 531: 

Add the following to Subsection 71.41.4: 
 

(E) Specific Pavement Restoration Provisions: 
 

(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid 
for in accordance with Highway Construction Plans, Details and Specifications for Highway 
Project ID. HWPR23QX. 
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C.  REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 

 
1) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In 

Diameter And Larger, Section 11. Fabrication: Page 4; 
Add the following to Section 11: 

 
All steel water mains shall be spiral welded pipes, and all steel water main fittings shall be fabricated 
from qualified spiral welded pipe. Can type pipe is not acceptable. 

 
 
2) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In 

Diameter And Larger, Section 13. Special Fittings, Page 5; 
Add the following to Section 13: 
 
The steel reducer shall have a length of seven (7) feet for every twelve (12) inches reduction in 
diameter. 

 
 
 
 
 

END OF SECTION 
This Section consists of Four (4) pages. 

 
 



 

 

NO TEXT ON THIS PAGE 
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