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Introduction 

This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 

and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 

forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 

of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  

 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 

THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 

a. All required fields in PASSPort must be completed.  

2. One-page signed Bid Submission Form delivered in person to DDC before the bid due date; and 

3. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 

submission. 

b. If Bid security is in a form of a certified check, bidders must deliver the certified check with the 

signed Bid Submission Form. 

 

BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 

SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT,  PROVIDE THE BID SECURITY, AND DELIVER TO DDC THE 

ONE-PAGE SIGNED BID SUBMISSION FOR THE BID TO BE CONSIDERED RESPONSIVE. 

 

THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Any discrepancy between the total bid price listed on the Bid Submission Form and the bid 

information submitted in PASSPort.  

2. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 

response. 

3. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 

Please be advised that PBQs should be submitted to the Agency Contact Person 

(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 

date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 

be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 

directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 

If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 

you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 

Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 

schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-

fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  



   
 

CITY OF NEW YORK    INFRA BID BOOKLET                                                                                                                                                                                                              
DDC 7 JANUARY 2022 

(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders issued 
after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 
indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of 
work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct 
subcontracts, a description of the type and dollar value of work designated for participation by MBEs and/or 
WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 
addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 
prospective contractor’s required certification and affirmations. The contractor must engage in good faith 
efforts to meet the Participation Goals as established for the Task Order unless Agency has granted the 
contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.  

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART 2). A SCHEDULE B 

SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED 

AFFIRMATIONS WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 

(SCHEDULE B, PART 3). IN THE EVENT THAT THE CITY DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A 

SCHEDULE B WHERE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF 

THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 

CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) 
CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED 

SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-
RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 

HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF 

MAILING OR UPON DELIVERY, IF DELIVERED.  

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance 
by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award 
subcontracts within the subsequent 12 months. In the case of multi-year contracts, such list shall also be 
submitted every year thereafter. The Agency may also require the Contractor to report periodically about 
the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract 
valued at or below $3M for projects in New York City) or if the Contract is subject to a project labor 
agreement in accordance with Labor Law §222, and the bidder is required to identify at the time of bid 
submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, 
hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must 
identify all those to which it intends to award construction subcontracts for any portion of the Wicks 
trade work at the time of bid submission, regardless of what point in the life of the contract such 
subcontracts will occur. In identifying intended subcontractors in the bid submission, bidders may satisfy 
any Participation Goals established for this Contract by proposing one or more subcontractors that are 
MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the Contractor’s selection 
of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose alternate 
subcontractors.  

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the 
firms’ commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS 
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 

The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 

case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 

the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 

collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 

by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 

be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 

and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 

corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 

City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 

labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 

surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 

or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 

pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 

forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 

M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 

Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 

certified MBE and/or WBE firms.   
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Bid Schedule 

The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 

comply with the requirements of the corresponding sections of the specifications detailed in the table below. 

All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 

the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  

• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 

NYC DEP Specifications for Trunk Main Work; 

AND 

NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX 
Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 

Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX 
Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX 
Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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Pre-Award Process 

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 

information described in Sections (A) through (D) below.  If required, the bidder must submit such 

information within five (5) business days following receipt of notification from DDC that it is among the low 

bidders.  Such notification from DDC will be by email and will specify the types of information which must 

be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 

specified time frame, its bid may be rejected as nonresponsive. 

******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 

Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 

Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 

Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 

will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 

(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 

from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 

below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 

attesting to the fact that the bidder does not have such statements.  In addition, the bidder 

must submit the following documentation covering the three most recent fiscal years: 

signed federal tax returns, unaudited financial statements, and a “certified review letter” 

from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 

(90) days, the bidder must submit interim financial information that includes data on 

financial position and results of operation (income data) for the current fiscal year.  Such 

information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 

 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 

of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 

superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 

such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  

 (5) List of key material suppliers. 

 (6) Preliminary bar chart time schedule 

 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 

throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 

according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 

additional information as the Commissioner may require, including without limitation, an explanation or 

justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 

representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 

be provided.  
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ASBESTOS HANDLER 
SEE HAZARDOUS MATERIAL HANDLER 
 
 
 
 
 
 
BLASTER 
 
Blaster 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $57.71 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Hydraulic Trac Drill 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.85 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Wagon: Air Trac: Quarry Bar: Drillrunners 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.02 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Journeyperson 
 
(Laborer, Chipper/Jackhammer including Walk Behind Self Propelled Hydraulic Asphalt and Concrete Breakers 
and Hydro (Water) Demolition, Powder Carrier, Hydraulic Chuck Tender, Chuck Tender and Nipper) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.50 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Magazine Keepers: (Watch Person) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.25 
Supplemental Benefit Rate per Hour: $52.23 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
BOILERMAKER 
 
Boilermaker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.88 
Supplemental Benefit Rate per Hour: $48.47 
Supplemental Note: For time and one half overtime - $72.13 For double overtime - $95.79 
 
Overtime Description 
For Repair and Maintenance work: 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
For New Construction work: 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Quadruple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day 
 
Shift Rates 
On jobs requiring two (2) or three (3) shifts, the first shift shall work eight (8) hours at the regular straight-time 
hourly rate.  The second shift shall work eight (8) hours and receive eight hours at the regular straight time 
hourly rate plus two dollars ($2.00) per hour.  The third shift shall work eight (8) hours and receive eight hours at 
the regular straight time hourly rate plus two dollars and twenty-five cents ($2.25) per hour. 
 
 
(Local #5) 
 
 
 
 
BRICKLAYER 
 
Bricklayer 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $64.23 
Supplemental Benefit Rate per Hour: $31.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $65.34 
Supplemental Benefit Rate per Hour: $33.05 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day.  If working on a job that is predominately Pointer, Cleaner, 
Caulker work, then Time and one half the regular rate after an 8 hour day. 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be a 15% wage premium with no premium for supplemental benefits.  There 
must be a first shift in order to work a second shift.  When it is not possible to conduct alteration or repair work 
during regular working hours in a building occupied by tenants, eight hours will be paid at straight time rate for 
seven hours of work. 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER - BUILDING COMMERCIAL 
 
Building Commercial 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.88 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.  When it is not possible to conduct alteration or repair work during regular working hours in a 
building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HEAVY CONSTRUCTION WORK 
(Construction of Engineered Structures and Building Foundations including all 
form work) 
 
 
Heavy Construction Work 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $59.16 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate and the supplemental 
benefits shall be paid at the straight time rate. When two (2) or more shifts of Carpenters are employed, single 
time will be paid for each shift. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Excludes Engineered Structures and Building Foundations) 
 
 
Carpenter High Rise A 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.48 
Supplemental Benefit Rate per Hour: $44.74 
 
Carpenter High Rise B 
 
Carpenter High Rise B worker is excluded from high risk operations such as erection decking, perimeter debris 
netting, leading edge work, self-climbing form systems, and the installation of cocoon systems unless directly 
supervised by a Carpenter High Rise A worker. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $18.05 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
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Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be 113% of the straight time hourly wage rate.  However, any shift beginning 
after 5:00 P.M. shall be paid at time and one half the regular hourly rate.  There must be a first shift in order to 
work a second shift.  When it is not possible to conduct alteration or repair work during regular working hours in 
a building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST 
 
Carpenter - Hod Hoist 
 
(Assisted by Mason Tender) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.50 
Supplemental Benefit Rate per Hour: $48.45 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
The second shift will receive 112% of the straight time hourly rate. Benefit fund contributions shall be paid at the 
straight time rate. There must be a first shift in order to work a second shift.  When it is not possible to conduct 
alteration or repair work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - WOOD WATER STORAGE TANK 
 
Tank Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.13 
Supplemental Benefit Rate per Hour: $24.18 
 
Tank Helper 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.23 
Supplemental Benefit Rate per Hour: $24.18 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Day after Thanksgiving 
1/2 day on Christmas Eve if work is performed in the A.M. 
Christmas Day 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Vacation 
Employed for one (1) year....................................one (1) week vacation (40 hours) 
Employed for three (3) years.................................two (2) weeks vacation (80 hours) 
Employed for more than twenty (20) years............three (3) weeks vacation (120 hours) 
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SICK LEAVE: 
Two (2) sick days after being employed for twenty (20) years. 
 
(Carpenters District Council) 
 
 
 
 
CEMENT & CONCRETE WORKER 
 
Cement & Concrete Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.28 
Supplemental Benefit Rate per Hour: $30.20 
Supplemental Note: $34.20 on Saturdays; $38.20 on Sundays & Holidays 
 
Cement & Concrete Worker - (Hired after 2/6/2016) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.80 
Supplemental Benefit Rate per Hour: $22.20 
Supplemental Note: $24.20 on Saturdays; $26.20 on Sundays & Holidays 
 
Overtime Description 
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.) 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day before Christmas Day 
1/2 day before New Year's Day 
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Shift Rates 
On shift work extending over a twenty-four hour period, all shifts are paid at straight time. 
 
 
(Cement & Concrete Workers District Council 16) 
 
 
 
 
CEMENT MASON 
 
Cement Mason 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.77 
Supplemental Benefit Rate per Hour: $34.01 
Supplemental Note: Supplemental benefit time and one half rate: $61.47; Double time rate: double the base 
supplemental benefit rate. 
 
Overtime Description 
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one-
half the regular rate on Saturday, double time the regular rate after 10 hours.  Double time the regular rate on 
Sunday.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction shall 
be entitled to three (3) hours afternoon pay without working. 
 
Shift Rates 
For off shift work, (at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall be paid 
at the regular hourly rate plus a 25% per hour differential. 
 
 
(Local #780) (BCA) 
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For up to 1 year   0 hours 
For year 1 - 2   48 hours per year 
For year 3 - 9   96 hours per year 
For year 10 or more   144 hours per year 
 
Sick Days: 
For up to 1 year employee receives 40 hours paid sick leave. 
For year 1 employee earns 2 hours of paid sick leave for every 100 overtime hours worked. 
For year 2 - 9 years employee earns 4 hours of paid sick leave for every 100 overtime hours worked. 
For year 10 or more employee earns 6 hours of paid sick leave for every 100 overtime hours worked. 
 
(C.W.A.) 
 
 
 
 
WELDER 
WELDER AND FIREWATCH TO BE PAID AT THE RATE OF THE 
JOURNEYPERSON OR REGISTERED APPRENTICE IN THE TRADE 
PERFORMING THE WORK. 
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

3/30/2023 Page 1 of 1 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein.  

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are 
available:  
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DOT Standard Highway Specifications  
b. NYC DOT Standard Details of Construction 

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec  
c. NYC DOT Division of Street Lighting Standard Drawings 
d. NYC DOT Standard Specifications for Traffic Signals  
e. NYC DOT Standard Drawings for Traffic Signals 

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications 

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at: 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm  

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at: 
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf  

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP) 
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DEP Standard Sewer and Water Main Specifications, August 8, 2022 
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992 
c. NYC DEP General Specification 11-Concrete, November 1991 
d. NYC DEP Sewer Design Standards, March 27, 2023 
e. NYC DEP Water Main Standard Drawings, December 2020 
f. Specifications for Trunk Main Work, July 2014 
g. Standard Green Infrastructure Specifications September 1,2021 

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at: 
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf  

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New 
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management 
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359. 
Contact: Mr. Ed Durkin, Tel. (718) 281-3933 

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following 
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-
Standards.pdf 

8. Standards and Specifications for Utility Joint Bid work are available online at 
http://www1.nyc.gov/site/ddc/resources/publications.page  

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010 
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005 

http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page


   PROJECT ID.: HWS2023Q 

Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

 

 

PART I. REQUIRED INFORMATION 
 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

 
The Contractor shall obtain a bid security in the 
amount indicated to the right.  

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right.  

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative 

□ Dedicated, full-time Project Safety 
Manager 

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work in the number of calendar days indicated to 
the right.  

 

See Page SA-4 and as stated in the Work 
Orders 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$6500.00 for each consecutive 
calendar day over Substantial 
Completion Time  

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed 49 % of the Contract 
price 
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CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
and Plants  
 
Twenty-four (24) Months for Trees and 
Plants 

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 
 
_______________________________ 
 
_________________________ Dollars 
 
($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in the 
PASSPort Procurement M/WBE 
Considerations Section 
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STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 800.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 400.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements 
within three (3) hours after written 
notice from the Engineer. 

$ 800.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$1300.00 for each calendar day, for 
each occurrence 

VOLUME 3 OF 3, S – PAGES,  
PART (B) HIGHWAY PROJECT SPECIFIC 

PROVISIONS Page S-13, ARTICLE(C) EXECUTION 
OF WORK ORDERS LIQUIDATED DAMAGES FOR 

EXECUTION OF WORK ORDERS  
If the Contractor fails to mobilize and begin work within 

the mobilization period specified in the Work Order 
issued and/or complete the work within the time frame 
for completion specified in the Work Order, liquidated 
damages will be assessed in the amount(s) specified 

herein each subsequent calendar day 

$1300.00 for each calendar day of failure 
to mobilize and begin work after the 
mobilization period specified in the Work 
Order and/or complete the work within the 
time frame for completion specified in the 
Work Order 
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Date for Substantial Completion (Reference: Article 14) 
 
The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 
 
The Base Contract Duration for this project is    545    consecutive calendar days 
(“ccds”). 
 
The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  
 
                  YES       √         NO 
 
When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base 

Contract Duration added to the date specified to commence work in the written Notice to 
Proceed. 

(b) Find the number of days to be added to the Base Contract Duration in the table below.  
Add that number of days to the Base Contract Duration to obtain the Final Contract 
Duration in consecutive calendar days. 

 
Month of Substantial 

Completion based on the Base 
Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 
 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 
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(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company, 
number of policy, and effective dates; 

• Policy limits consistent with the requirements listed below; 
• Additional insureds or loss payees consistent with the requirements listed below; 

and 
• The number assigned to the Contract by the City (in the “Description of 

Operations” field). 
 
Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1 

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
 

Additional Insureds: 
1. City of New York, including its officials and 

employees, with coverage at least as broad as 
ISO Form CG 20 10 and CG 20 37,  

2. All person(s) or organization(s), if any, that 
Article 22.1.1(b) of the Contract requires to be 
named as Additional Insured(s), with coverage 
at least as broad as ISO Form CG 20 26.  The 
Additional Insured endorsement shall either 
specify the entity’s name, if known, or the 
entity’s title (e.g., Project Manager), 
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■  Workers’ Compensation              Art. 22.1.2 

■  Disability Benefits Insurance       Art. 22.1.2 

■ Employers’ Liability                      Art. 22.1.2 

□  Jones Act                                    Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers 
Compensation Act                            Art. 22.1.3 

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No. 
CE-200. The City will not accept an ACORD 
form as proof of Workers’ Compensation or 
Disability Insurance. 
Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements: 
 
 

 □ Builders’ Risk                              Art. 22.1.4 

□ Required: 100% of total bid amount  

□ Required: 100 % of total bid amount for 
Item(s):  
 

 
Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction of 
a new building or gut renovation work, the 
Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 
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■ Commercial Auto Liability             Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds:  
 

□Contractors Pollution Liability         Art. 22.1.6 

 
$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. ________________________________ 
3. ________________________________ 

□ Marine Protection and Indemnity Art. 
22.1.7(a) 

$____________ each occurrence 
$____________ aggregate 
 

Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 

□ Hull and Machinery Insurance     Art. 
22.1.7(b) 

$____________ per occurrence 

$____________ aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
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□ Marine Pollution Liability                 Art. 22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. 
________________________________ 
3. 
________________________________ 
 

 [OTHER]                                              Art. 22.1.8 

□ Railroad Protection Liability Policy      

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed at 
the designated site and affording protection for 
damages arising out of bodily injury or death, 
physical damage to or destruction of property, 
including damage to the Insured’s own property 
and conforming to the following:  
 
• Policy Endorsement CG 28 31 - Pollution 

Exclusion Amendment is required to be 
endorsed onto the policy when 
environmental-related work and/or 
exposures exist. 

 
• Indicate the Name and address of the 

Contractor to perform the work, the Contract # 
and the name of the railroad property where 
the work is being performed and the Agency 
Permit. 

 
• Evidence of Railroad Protective Liability 

Insurance, must be provided in the form of the 
Original Policy. A detailed Insurance Binder 
(ACORD or Manuscript Form) will be 
accepted pending issuance of the Original 
Policy, which must be provided within 30 days 
of the Binder Approval.  

 

$ 2,000,000 per occurrence 
 
$ 6,000,000 annual aggregate 
 
 
 Named Insureds:  
 
1. New York City Transit Authority 

(NYCTA), the Manhattan and Bronx 
Surface Transit Operation Authority 
(MaBSTOA), the Staten Island Rapid 
Transit Operation Authority (SIRTOA), 
MTA Capital Construction Co., the 
Metropolitan Transportation Authority 
(MTA) including its subsidiaries and 
affiliates, and the City of New York (as 
Owner) and all other indemnified 
parties.  

 
2. The AMTRAK, its subsidiaries and  
     affiliated companies.      
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[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■ Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 

                     Per Article 22.2.5 of the Standard Construction Contract: The Contractor may 
satisfy its insurance obligations as defined in this Schedule A through primary policies or a  
combination of primary and excess/umbrella policies, so long as all policies provide the scope 
of coverage required herein. 
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                                                               SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 
 

PART III.  CERTIFICATES OF INSURANCE 
 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 
 
(1) the Certification by  Insurance Broker or Agent on the following page setting 

forth the required information and signatures;  
 

-- OR -- 
 
(2) copies of all policies as certified by an authorized representative of the issuing 

insurance carrier that are referenced in such certificate of insurance. If any 
policy is not available at the time of submission, certified binders may be 
submitted until such time as the policy is available, at which time a certified 
copy of the policy shall be submitted. 

 



   PROJECT ID.: HWS2023Q 

Standard Construction Contract Schedule A SA-11 
March 2017 

CITY OF NEW YORK 
CERTIFICATION BY INSURANCE BROKER OR AGENT 

 
The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 
   
 
   _______________________________________________________ 
   [Name of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Email address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Phone number/Fax number of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Signature of authorized official, broker, or agent] 
 
 
   _______________________________________________________ 
   [Name and title of authorized official, broker, or agent (typewritten)] 
 
 
State of ……………………….) 
       ) ss.: 
County of ……………….……) 
 
 
Sworn to before me this                day of                       , 20          
 
                                                                                                       
NOTARY PUBLIC FOR THE STATE OF                                  
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
 

PART IV.  ADDRESS OF COMMISSIONER  

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 

the Commissioner (e.g., notices, filings, or submissions), such documents must be sent 

through email to insurance@ddc.nyc.gov. Hard copy documents of the above requirement are 

no longer required. 

 

(NO FURTHER TEXT ON THIS PAGE) 
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 5/16/2022; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 8/8/2022; and 

• NYC DEP Specifications for Trunk Main Work, dated 7/2014. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following active SB(s) are included as part of this contract: 

• SB 22-006 – INCREMENTAL COST NEAR TRANSIT FACILITIES 

• SB 23-001 – SEWER DESIGN STANDARDS 

• SB 23-002 – PIPE BOLLARD 

• SB 23-003 – MOBILIZATION  

• SB 23-004 – SUSTAINABLE CONSTRUCTION 

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

(NO FURTHER TEXT ON THIS PAGE) 

 
REVISIONS TO STANDARD 
SPECIFICATIONS 

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page


 
 
 
 
 
 
 

 
 
 
 
 

NOTICE 
 
UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS, ARTICLES, OR 
SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE NEW SECTION 
SPECIFICATIONS MUST BE THOSE OF THE NEW YORK CITY DEPARTMENT OF 
TRANSPORTATION’S (NYCDOT’S) CURRENT STANDARD HIGHWAY 
SPECIFICATIONS WITH CURRENT ADDITIONS, MODIFICATIONS AND 
REVISIONS TO THE STANDARD HIGHWAY SPECIFICATIONS (R-PAGES). 
 
THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN THESE I-
PAGES.  SEE THE NYCDOT STANDARD HIGHWAY SPECIFICATIONS BOOKS 
FOR STANDARD SPECIFICATIONS TEXTS. 
 
  

 
NEW SECTIONS 
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SECTION 4.13 HWE-S - Allowance for Concrete Sidewalk Repair under the City’s 
Expedited/45 Day Repair Premium Plan 

1. Description. Under this item, a premium will be paid to the Contractor as payment 
for the additional costs of installing concrete sidewalk under the City’s Expedited/45 Day Repair 
Premium plan. 

 
2. Materials. (Not applicable) 

 
3. Construction Details. Where the Contractor is ordered to interrupt the Contractor’s 

current work order to perform work in the borough, but outside of the currently scheduled 
community board area, as requested by property owner’s seeking an expedited repair of their 
sidewalk within 45 days of the written request made by the Engineer to the Contractor, the 
Contractor will be paid a premium rate of 40% above the itemized cost of 4” and 7” concrete 
item in the contract. Sidewalk installation will be strictly limited to defective sidewalk only and 
not for replacement of entire block face(s) and/or entire property frontage(s). The exact limits of 
sidewalk panel and flag replacement at each location will be determined solely by the Engineer. 
This may require substantial amount of saw cutting for which payment must be deemed 
included in the premium of 40% paid, under Item 4.13 HWE-S, for expedited concrete sidewalk 
repair work. 

 
In addition, when that actual number of square feet of concrete sidewalk installed is an 

area totaling less than 100 square feet per property, then the Contractor must also be entitled to 
an additional twenty (20%) percent premium, under Item 4.13 HW-S, for a total premium of sixty 
(60%) percent of the unit price bid for that concrete sidewalk. 

 
4. Method of Measurement. The fixed sum shown in the proposal for these items must 

be considered the price bid, although actual payment will be based on the work performed. The 
fixed sum is not to be altered in any manner by the bidder. Should the amount shown be 
altered, the new figures will be disregarded and the original price will be used to determine the 
total amount bid for the contract. 

 
Payment under this item must be based on the actual number of square feet of concrete 

sidewalk installed under the City’s Expedited/45 Day Repair Premium plan. 
 

5. Basis of Payment. Actual payment under this item will be based on the method of 
computation described above in these specifications. 

 
The total estimated cost of this item is the “fixed sum” amount shown for this item in the 

Bid Schedule. No guarantee is given that the actual lump sum cost for this item will in fact be 
the “fixed sum” amount. The “fixed sum” amount is included in the total bid solely to ensure that 
sufficient monies will be available to pay the Contractor for the additional cost necessary to 
relocate the Contractor’s operations to expedited property locations. 

 
This “fixed sum” amount must be included with the other amounts bid by the Contractor for 

all the other items under this contract. 
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Payment will be made under: 
 

Item No. Item Pay Unit 

4.13 HWE-S ALLOWANCE FOR CONCRETE SIDEWALK REPAIR               
UNDER THE CITY’S EXPEDITED/45 DAY REPAIR                           
PREMIUM PLAN 

 
               F.S. 
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SECTION 4.13 HW-S - Allowance for Concrete Sidewalk of Less Than 100 S.F. 
per Property 

1. Description. Under this item, a premium will be paid to the Contractor as payment for 
the additional costs of installing concrete sidewalk in areas totaling less than 100 square feet 
per property (lot and block number), excluding concrete sidewalk in corner quadrants. 

 
2. Materials. (Not applicable) 

 
3. Construction Details. Where the proposed area of concrete sidewalk to be installed 

under other contract items, as specified in each work order, total less than 100 square feet per 
property, excluding concrete sidewalk in corner quadrants, a premium of 20% of the unit price 
bid for that concrete sidewalk item will be paid to the Contractor. Said premium will be paid 
under this Item 4.13 HW-S, for the additional cost of installing concrete sidewalk in small areas 
totaling less than 100 square feet per property (lot and block number). 

 
4. Method of Measurement. The fixed sum shown in the proposal for these items must 

be considered the price bid, although actual payment will be based on the work performed. The 
fixed sum is not to be altered in any manner by the bidder. Should the amount shown be 
altered, the new figures will be disregarded, and the original price will be used to determine the 
total amount bid for the contract. 

 
Payment under this item must be based on the actual number of square feet of concrete 

sidewalk installed in areas totaling less than 100 square feet per property. 
 

No additional payment will be made under this item for quantities of concrete sidewalk 
installed in corner quadrants, and for concrete sidewalk installed in areas totaling 100 square 
feet, or greater, per property (block and lot). 

 
5. Basis of Payment. Actual payment under this item will be based on the method of 

computation described above in these specifications. 
 

The total estimated cost of this item is the “fixed sum” amount shown for this item in the 
Bid Schedule. No guarantee is given that the actual lump sum cost for this item will in fact be 
the “fixed sum” amount. The “fixed sum” amount is included in the total bid solely to ensure that 
sufficient monies will be available to pay the Contractor for the additional cost necessary to 
install concrete sidewalk in cumulative areas totaling less than 100 square feet per property. 

This “fixed sum” amount must be included with the other amounts bid by the Contractor for 
all the other items under this contract. 

 
Payment will be made under: 

 
Item No. Item Pay Unit 

4.13 HW-S ALLOWANCE FOR CONCRETE SIDEWALK OF LESS 
THAN 100 SQUARE FEET PER PROPERTY 

 
        F.S. 
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The Section 6.40 below supersedes and replaces Section 6.40 of NYC DOT  

Standard Specifications dated May 16, 2022 

SECTION 6.40 – Engineer’s Field Office 

 
6.40.1.  DESCRIPTION.  The Contractor shall provide, furnish, and maintain a fully equipped 
field office (Type A, B, C, CU, D, DC, or DU, as specified) for the exclusive use of and occupancy by 
the Department’s engineering personnel and/or Supervising Consultant (herein after called “City 
personnel”), and by the engineering personnel of private utilities when specified.  The field office shall 
be at a location approved by the Engineer and shall be a commercial building, store front, or with the 
approval of both Office of Construction Mitigation and Coordination (OCMC) and the Community Board 
it may be a mobile trailer(s).  If a trailer is used it shall be subject to approval by the Engineer, and all 
necessary permits shall be obtained by the Contractor.  The Contractor may have facilities in an 
adjoining area separated by a lockable door, provided such facilities are in a location approved by the 
Engineer. The field office must be within ½ mile of the job site. Field offices located further than ½ mile 
from the job site will require approval by the Director or Assistant Commissioner for Construction. 
The field office structure and occupancy thereof shall conform to the requirements of all laws, rules, 
regulations and orders applicable to it. 
The field office and all equipment, except as otherwise specified, may be new materials or may be used 
materials in good condition and satisfactory to the Engineer.  
 
6.40.2.  MATERIALS. 
 (A) GENERAL CONSTRUCTION.  The Engineer’s Field Office shall be in an approved and 
weatherproof building.  It shall have a minimum ceiling height of seven (7’) feet and be partitioned to 
provide the number of rooms required for the type of office specified.  Floor space for Field Office 
Types C, CU, D, and DU shall be subdivided into work areas based on a floor plan provided by the City 
to the Contractor upon notification of space availability. 
 (B) GENERAL FACILITIES.  The field office shall contain or have the following facilities 
incorporated: 

(a) Lighting - Electric light, non-glare type luminaries to provide a minimum illumination 
level of 100 ft.- candles at desk height level. 

(b) Heating and Cooling - Adequate equipment to maintain an ambient air temperature of 
70o F. +5o. 

(c) Electrical Energy Outlets 
(d) Toilet - A separate enclosed room, properly ventilated per code and complying with 

applicable sanitary codes shall contain a lavatory with a sink that provides running hot 
and cold water, flush-type toilet, mirror, electric hand dryer, and paper towel dispenser.  

(e) Potable Water - Potable water supplied from an existing system or five (5) gallon 
capacity water cooler of a type to be approved by the Engineer shall be provided for 
use by City personnel.  Replacement bottles of water shall be provided by the 
Contractor, when required. 

(f) Signs - Store front locations shall have a window graphic sign in black and white 
lettering with the following inscription.  Other locations shall have a wood or metal sign 
affixed on the outside wall of the building with the following inscription painted in black 
block lettering on a white background.  Paints shall be approved exterior enamels. 

CITY OF NEW YORK       2-1/2” 
DEPARTMENT OF DESIGN AND CONSTRUCTION 3-1/2” 

INFRASTRUCTURE 2-1/2” 
RESIDENT ENGINEER’S FIELD OFFICE 2-1/2” 

 
(g) Electric Refrigerator - Five (5) cubic feet minimum capacity for use by City personnel.
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(h) Microwave, Toaster Oven, and Coffee Maker - Basic reheating equipment or approved 
appliances for use by City personnel. 

(i) Windows and Doors - All windows and doors shall be weatherproof and each equipped 
with adequate locking devices.  Each window shall be equipped with vertical blinds.  
Exterior doors shall be provided with two (2) separate “high security” dead bolt type 
cylinder locks, keyed alike, and three (3) keys shall be furnished for each lock.  

(j) Partitions - Partitions for work space enclosures shall be either permanent walls or of 
the modular type similar to Herman Miller’s standard fabric covered line. 

(k) Kitchen Sink – Mechanism to provide non-drinking, hot and cold, running water. 
(l) Security Cameras – Wifi enabled security cameras must be provided at all entrances 

and exits, except that fire escapes / emergency stairwells do not require cameras. One 
security camera must be provided for the interior of the field office, with the location to 
be determined by the Engineer. Cameras must be minimum 1080p video resolution. 
Cameras must have internet cloud storage, with all videos stored for a minimum of two 
weeks. The cloud storage must be accessible via desktop or mobile. Cameras may be 
hardwired for power or battery powered; battery powered cameras must have the 
batteries changed by the Contractor as required to ensure no lapses of service. Signs 
must be posted indicating that the area is under video surveillance.  

 (C) OFFICE EQUIPMENT. 
(a) Pencil Sharpener - One standard pencil sharpener for use by City personnel. 
(b) Telephone Answering Machine - The telephone answering machine to be provided 

shall be an electronic digital voice machine with emergency call forwarding capability.  
It shall be operable twenty four (24) hours per day and, when unattended, shall 
transmit to the caller the following message: 

 “You have reached the Field Office of the New York City Dept. of Design and 
Construction.  No one is here now.  We check our incoming messages frequently.  We 
will get back to you as soon as possible.  Please leave your name, message and 
phone number where you may be reached.  In case of emergency, call the New York 
City Hotline at 311.  Again, the emergency number is 311.” 

 All electronic voicemail messages shall be automatically forwarded as email 
attachments, to allow for the voicemails to be played remotely. 

(c) Computer Equipment - Computers shall be provided for all contracts regardless of 
construction duration. 

 Computers furnished by the Contractor for use by City Personnel, for the duration of 
the contract, shall be in accordance with Table I - ADDITIONAL SPECIFIC 
REQUIREMENTS, contained herein, and shall meet the following minimum 
requirements: 
(1) Personal Computers – Personal Computers must meet the requirements of the US 

General Services Administration (GSA) Government-Wide Strategic Solutions 
(GSS) Standard Laptop, Desktop, and Tablet Specifications, V7. (Available online 
at https://hallways.cap.gsa.gov/)  
(a) Computer type for Personal Computers to be “Desktop Small Form Factor.” 

Computer type for projector laptop to be “Lightweight Notebook” or “Notebook” 
(b) The following components listed as optional in the GSA specification must be 

provided with each personal computer: monitor, speakers, optical drive, smart 
card reader, webcam, and headset. 

(c) The following additional software must be provided with licenses for each 
computer: 

 1. Adobe Acrobat Pro DC or Bluebeam Revu 
 2. Microsoft Office Professional 
 3. Autodesk AutoCAD LT 
 4. Anti-virus software 
 5. Microsoft Visio (only one license required per field office) 

https://hallways.cap.gsa.gov/
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(2) All field offices requiring computers shall be provided with the following: 
 (a) One (1) broad-band internet service account. See table below for minimum 

required upload and download speeds.  Telephone service should be bundled 
together with Internet connectivity.  Because of throughput requirements 
Verizon FIOS is the preferred connectivity provider where available.  

Office 
Personnel # 

Download 
Speeds 

(Minimum) 
Upload Speeds 

(Minimum) 

1 – 5 10 Mbps 15 Mbps 
6 – 10 20 Mbps 15 Mbps 
11 – 15 25 Mbps 15 Mbps 
16 – 20 50 Mbps 15 Mbps 

 
 This account will be active for the life of the project. The e-mail name for the 

account shall be the NYCDDC Field Office/project Id (preferably Gmail or 
Outlook – e.g. HWK666@gmail.com). 

 (b) All necessary Cabling. 
 (c) Storage Boxes for and Blank CDs/DVDs. 
 (d) UPS/Surge Suppressor combo. 
 (e) 10 USB Thumb (or Flash) Drive – 16 GB each 
 (3) All computers required for use in the Engineer’s Field Office shall be delivered, 

installed, and setup in the Field Office by the Contractor. 
 (4) All Computer Hardware shall come with a three (3) year warranty for on-site 

repair or replacement.  Additionally, and notwithstanding any terms of the warranty 
to the contrary, the Contractor is responsible for rectifying all computer problems or 
equipment failures within one (1) business day. 

(5) An adequate supply of blank CDs/DVDs, and paper and toner cartridges for the 
printer shall be provided by the Contractor, and shall be replenished by the 
Contractor as required by the Engineer. 

(6) It is the Contractor’s responsibility to ensure that electrical service and phone 
connections are also available at all times; that is, the Field Office Computer(s) is 
to be powered and turned on twenty-four (24) hours each day. 

 Broadband connectivity is preferred at each field office location.  Please take into 
consideration that an extra phone line dedicated to the modem must be ordered as 
part of the contract unless Internet broadband connectivity, via Cable or FiOS, is 
available at the planned field office location.  Any questions regarding this policy 
should be directed to the Director of Information Technology Services at 718-391-
1761. 

(d) Data Access - Electronic access to the EquipmentWatch Retail Rental Rates database 
(formerly known as The AED Green Book, published by Equipment Watch), shall be 
provided for all contracts that have a total Consecutive Calendar Days for General 
Construction duration as set forth in Schedule A of greater than 545 CCD’s.  Contracts 
of lesser duration shall not require any data access. 

 
 (D) Field Testing Equipment. 

(a)   Air Entrainment Meters - Pressure Type, with carrying case for use by City personnel.  
Each meter shall be capable of producing an haccurate test result in approximately five 
(5) minutes and shall comply with ASTM Designation C231. 

(b)   Slump Test Sets - Slump cone and test sets conforming to the requirements of ASTM 
Designation C143, complete with rod and scoop for use by City personnel. 

(c) Thermometers:   For use by City personnel. 
(1) 1 Minimum-maximum thermometer. 
(2) 3 Asphalt thermometers of stainless steel construction with an accuracy of 0.5% of 

the full scale, able to measure temperatures from 50 to 500 degrees F. in 5 degree 
increments.

mailto:.%20HWK666@gmail.c
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(3) 3 Surface Thermometers able to measure temperatures of flat surfaces similar to 
Sargent-Welsh Model S81441-D, or an approved equivalent. 

(d) Nonsparking Pinch Bar - For use in opening manholes. 
(e) Gas Meters - For use in detecting the presence of explosive gases and vapors for use 

by City personnel. 
(f) Straight Edge - One 10 foot long straight edge for use by City personnel in detecting 

pavement surface tolerance. 
(g) 48" Smart Level - For use in determining pedestrian ramp and sidewalk slopes. 
(h) Chlorine Test Kits – For testing residual chlorine levels following water main flushing. 
(i) Green Florescent Power Trace-Dye – For testing sewer connections. 
(j) One Million Candlepower Rechargable Flashlight. 
(k) Distance Measuring Wheel – For measuring long distances. 
 

 (E) Additional Office Electronics – 
(a)  Photocopying machine must be a stand-alone, heavy duty, electric, dry-process color 

photocopying type with color scan and send capability via e-mail, a minimum 
production rate of 70 pages per minute and an adequate supply of copy paper, toner, 
etc.  The machine shall be capable of duplex copying paper sizes of 8-1/2 x 11 inches, 
8-1/2 x 14 inches and 11 x 17 inches, and have separate trays for each paper size. It 
shall have a document feeder, collator, stapler, and the capability to reduce/enlarge 
copies between each paper size. The supply of each size copy paper, toner, etc. shall 
be replenished and the machines shall be maintained for the duration of the contract by 
the Contractor as required by the Engineer. Make and model can be Minolta, Canon, 
IBM, Epson, or an approved equivalent, and shall be networked to the office computers 
for printing capability. 

(b) Fax machine must be provided with an adequate supply of copy paper, toner, etc. The 
supply of copy paper, toner, etc. shall be replenished and the machines shall be 
maintained for the duration of the contract by the Contractor as required by the 
Engineer. 

(c) Paper shredder must be a heavy duty commercial grade diamond cut shredder with 
automatic start. The shredder shall be able to receive 8-1/2 inch wide paper and shred 
a minimum of 15 sheets simultaneously along with CDs and staples. 

(d) Projector must be 1080p LCD with a min. of 2200 ANSI Lumens, 1920 x 1080, 16:9, 
40,000:1 contrast ratio, HDMI, VGA, USB, and a 10’ diagonal, 16:9 Projection Screen. 
A screen must be provided if directed by the Engineer. A laptop must be provided for 
use with the projector, and all required cables for connecting the laptop to the projector. 

 
6.40.3.  SPECIFIC REQUIREMENTS FOR ENGINEER’S FIELD OFFICE.   
In addition to the general requirements, each type of Field Office shall have the minimum floor area 
indicated in Table 6.40-I calculated based on usable area only, excluding any loss factors.  Loss factors 
are defined as those areas such as lobby, sidewalk window ledge, elevator shafts and stairways. The 
Contractor shall provide and maintain furnishings for each type of Field Office in the quantity specified 
in Table 6.40-I.  The furnishings shall be new or used equipment satisfactory to the Engineer: 

(a) Each Type shall have a minimum of one outside door and four windows. 
(b) Type C shall be partitioned to provide three (3) rooms. 
(c) Type CU shall be partitioned to provide four (4) rooms, one of which shall be at least 150 s.f. in 

area (for use by private utilities). 
(d) Type D and DC hshall be partitioned to provide four (4) rooms. 
(e) Type DU shall be partitioned to provide five (5) rooms, one of which shall be at least 150 s.f. in 

area (for use by private utilities).
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TABLE 6.40-I – ADDITIONAL SPECIFIC REQUIREMENTS 
 

SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
 A B C C

U D D
C 

D
U 

Minimum useable floor space (Square Feet) 
4
0
0 

8
0
0 

1
,
2
0
0 

1
,
2
0
0 

1
,
8
0
0 

2
,
3
2
0 

1
,
8
0
0 

Office desks, at least 4’-8” x 2’-8”, with 
drawers, locks, and keys. 2 2 4 8 

a 8 8 
1
2 

a 

Swivel chairs, with arms, for the above. 2 2 4 8 

a 8 8 
1
2 

a 

Office folding chairs, metal, with padded 
seats and backs. 2 3 6 

1
4 

b 
8 8 

1
6 

b 
Steel supply cabinets (approximate size 72” 
high by 36” wide by 18” deep), with four 
adjustable shelves, tumbler lock and 3 keys. 

1 1 1 1 1 1 1 

Fire resistant cabinet, 4-drawer, legal size 
with lock and three (3) keys, meeting the 
requirements for “Filing devices, Insulated 
(36 E 9)” Class D Label, of the Underwriters’ 
Laboratories, Inc. Specifications. 

1 1 1 3 

c 4 4 6 

c 

Individual lockers (17” wide x 18” deep x 72” 
high) with flat key locks and two (2) keys 
each. 

1 1 4 4 4 4 4 

Calculating machines, tape type with digital 
display registering at least ten (10) digits. 1 1 2 2 3 3 3 

Waste paper baskets (metal, approximately 
12” square by 16” high). 1 2 2 6 

a 4 4 8 

a 
Fire extinguishers, non-toxic, dry chemical 
type meeting Underwriters Laboratories, Inc., 
approval for Class A, Class B and Class C 
fires with a minimum rating of 2A:lOB:10C. 

1 1 2 3 

d 4 8 5 

d 

First Aid Kit kept properly stocked with 
appropriate first aid supplies at all times.  1 1 1 1 2 2 2 

Drafting tables (3’-0” x 5’-0”) with storage 
drawers and stool. 1 2 2 3 

d 4 4 5 

d 
Photocopying Machine   1 1 1 1 1 1 1 
Standalone networked color laser printer.  
(Not required if photocopying machine prints 
in color) 

1 1 1 1 1 1 1 

Vertical filing plan racks for six sets of 
22”x36” plans each rack. 1 1 2 3 

d 4 4 5 

d 
Telephone lines for calls, where one shall be 
dedicated for the Fax Machine, one for each 
computer fax/modem and the others for 
telephone instruments. 

4 6 6 7 

e 8 8 9 

e 

Telephone instruments. 2 2 3 5 

e 4 4 6 

e 
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SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
 A B C C

U D D
C 

D
U 

Telephone answering machine. 1 1 1 1 1 1 1 
Fax Machine  1 1 1 1 1 1 1 
Personal Computer  1 3 3 3 4 4 4 
Bottled water with refrigerator unit-hot/cold 
water. (For private utilities room.) 0 0 0 1 0 0 1 

Paper Shredder 1 1 1 1 1 1 1 
Projector  0 0 1 1 1 1 1 
Conference Room, 320 square foot (20’x16’ 
minimum, equipped with (2) 3’x6.5’ tables 
and (30) chairs. 

0 0 0 0 0 1 0 

 
a Provide four (4) each of Office Desks, Swivel Chairs and Waste Paper Baskets in private utilities 

room. 
b Provide eight (8) Folding Chairs in private utilities room. 
c Provide two (2) Fire Resistant 4- Drawer Legal Size Cabinets in private utilities room. 
d Provide one (1) each of Fire Extinguisher, Drafting Table and Vertical File Rack in private utilities 

room. 
e  Provide one (1) telephone line and two (2) telephone instruments for the exclusive use by private 

utilities personnel.  The line shall interconnect the two telephone instruments by push button 
control. 

 
6.40.4.  CONSTRUCTION METHODS.  The building shall be fully equipped and made 
available for use and occupancy by the Department’s personnel and/or Supervision Consultant not less 
than thirty (30) days prior to the start of any contract work. 
 
The building interior (including access foyers, stairwells, etc.) shall be maintained in good, clean, and 
sanitary working condition by the Contractor for the duration of the contract.  The Contractor shall 
provide and pay all costs for electrical service, telephone service for calls within New York City limits, 
hot and cold water, heat and fuel, and daily janitor service.  Staples, such as paper towels, hand soap, 
toilet paper, and similar supplies, shall always be available. 
 
Where necessary, the site for a mobile trailer(s) shall be graded and shoulder stone placed and 
maintained as directed by the Engineer to provide a parking area for City personnel and, if necessary, 
an approach road shall be provided.  Plumbing work shall include all water supply, drainage and piping 
required for the operation of a complete installation.  Temporary water service shall be provided from 
an existing main and extended into the trailer and all fixtures requiring water supply shall be properly 
connected up.  All necessary soil, waste, vent and drainage piping shall be provided and connected to 
the existing sewer or as otherwise directed. 
 
The office, incorporated facilities, equipment, and personal property of the Department’s employees 
shall be protected by the Contractor against loss or damage from fire, theft, or other causes, at all hours 
of the day and night.  The Contractor shall provide fire insurance, extended coverage and vandalism, 
malicious mischief and burglary, and theft insurance coverage in the amount of forty thousand dollars 
($40,000.00) for office equipment of the City of New York in the Engineer’s field office and for property 
of City personnel that is used in the contract work and stored in the office.  All insurance coverage shall 
be written by a company approved by the Commissioner and payable in case of loss to the City of New 
York. The office shall be maintained by the Contractor in first class condition until final acceptance of 
the work. 
 
At the direction of the Engineer, any equipment on the above lists may be deleted.  The Engineer may 
direct that other equipment of equivalent value be supplied by the Contractor or an appropriate credit 
be taken for the value of equipment not provided
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When directed by the Engineer, the Contractor shall disconnect all services and remove and dispose of 
all temporary installations from the site, including fencing, surfacing and utilities, the area shall then be 
cleaned, loamed and seeded if required and left in a neat and acceptable condition.  On and after the 
date of the Engineer’s Final Acceptance, the temporary structure and all installed equipment shall 
become the property of the Contractor, and shall be disposed of, by him, away from the site of the 
work.  Engineer’s Final Acceptance shall be when the Contractor has completed all punch list work and 
Official Completion Date has been set. 
 
6.40.5.  NONCONFORMANCE.  No payment will be made under Engineer’s Field Office for 
each calendar day during which there are deficiencies in compliance with the requirements of any 
subsection of this specification.  The first calendar day shall commence twenty-four (24) hours after 
notice to the Contractor of such a deficiency.  This non-payment shall be deducted from the 
Contractor’s next estimate as a charge to the Contractor on the item.  The amount of such calendar day 
non-payment will be determined by dividing the unit price bid per month by 30. 
 
In addition, the Contractor may be subject to liquidated damages in accordance with Schedule A. 
 
6.40.6.  MEASUREMENT.  The quantity to be measured for payment under this item shall be 
the number of months that the Field Office is available for occupancy by the Field Engineers during the 
period of the contract.  Payment will begin the first month that the office is fully equipped, serviced as 
specified, and made available for occupancy.   The Field Office is to be continuously made available 
and monthly payments will continue for the duration of the contract through a period not to exceed 6 
months past the Substantial Completion date.  When directed in writing by the Commissioner, the Field 
Office will be provided and paid for a period of time beyond 6 months past the Substantial Completion 
date.  Payment for each month’s occupancy after the date of Substantial Completion acceptance will be 
made as part of the final estimate.  Monthly payments may be terminated on a specified date prior to 
acceptance of the contract by written notification by the Engineer that such office will no longer be 
required on the contract. 
In order to incentivize early Substantial Completion of the Project, the City agrees to share the savings 
resulting from the reduction of the quantity measured for payment under this item.  
If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time 
extensions, the Contractor and the City will evenly split the saved amount. This payment will be in 
addition to any payments of incentive for early completion, if one is specified for the Project.  
For example, using a contract with a 30-month duration for achievement of substantial completion, with 
the Engineer's Field Office directed by the Commissioner to remain open six (6) months after the 
substantial completion date per Subsection 6.40.6 above, the following would apply under these two 
scenarios: 

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed within 
two (2) months of the scheduled substantial completion date, the contractor is entitled to be paid for 
the 28.5 month project duration plus the six (6) months after Substantial Completion, amounting to 
34.5 months to be paid to the Contractor for the Engineer’s Field Office, with no additional amounts 
due to the contractor from any savings.  

2. Project substantial completion is achieved in 26 months: Because the contract was substantially 
completed more than two (2) months early, the contractor is entitled to be paid for the 26 month project 
duration plus six (6) months after substantial completion plus half of the four months saved, amounting 
to 34 months to be paid to the contractor for the Engineer’s Field Office. 
 

6.40.7.  PRICE TO COVER.  The unit price bid per month for the item Engineer’s Field Office 
shall include the cost of furnishing all labor, materials, equipment, ground rental, fire and theft 
insurance, and utility charges necessary to complete the work of providing or constructing the field 
office; making all necessary electrical, water, sewer, and other connections required to make the above 
facilities operative; payment of all rental costs; furnishing and paying for heating fuel, as required; all 
electrical energy; private telephone services; staples, as specified; and all necessary incidentals to 
complete the work - all in accordance with the specifications and the directions of the Engineer.
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Payment will be made under: 
Item No. Item Pay Unit 
6.40 A ENGINEER’S FIELD OFFICE (Type A)  MONTH 
6.40 B  ENGINEER’S FIELD OFFICE (Type B) MONTH 
6.40 C  ENGINEER’S FIELD OFFICE (Type C) MONTH 
6.40 CU ENGINEER’S FIELD OFFICE (Joint Use) (Type CU) MONTH 
6.40 D  ENGINEER’S FIELD OFFICE (Type D)  MONTH 
6.40 DC ENGINEER’S FIELD OFFICE WITH CONFERENCE ROOM MONTH 
6.40 DU ENGINEER’S FIELD OFFICE (Joint Use) (Type DU) MONTH 
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SECTION 6.51 BD-P - Pavement Key at Pedestrian Ramps (3’ to 6’ Wide) 
 

1.INTENT. This section describes the work of installing pavement keys in order to remove 
depressed or damaged wearing course, to facilitate storm water runoff (without ponding) 
and to facilitate installation of new pavement. 

 
2.DESCRIPTION. The construction of pavement keys must consist of cutting, milling, and 
removing a portion of the existing pavement to the required depth and width, generally next to 
curb or areas of poor pavement; all in accordance with the specifications and the directions of the 
Engineer. 
 
3.METHODS. The Contractor must saw-cut or chisel-cut, for a depth of 1-1/2", a joint line in the 
existing asphaltic concrete wearing course at limits of pavement keys as directed. 

All grindings (millings) and excavation material removed under this Section must be loaded  
directly into dump trucks and must be satisfactorily disposed of by the Contractor, away from  
the site. No debris will be allowed to accumulate at the site. 

 
All milling must be done prior to excavation of existing curb; however, it must be done not less  
than two weeks prior to the excavation of existing curb. 

 
4.USES. Pavement Key at Pedestrian Ramp (various widths) must be used in the following 
locations: 

a. At all locations requiring gutter adjustments (3' to 6' wide) both inside and outside 
corner quadrant (pedestrian ramp) areas as directed. To lower roadway or reshape 
roadway to eliminate ponding. 

 
b. To remove asphaltic bumps or depression or badly crazed areas in the roadway 

to provide positive surface flow away from the ramp area. 
 

c. Milling must be to the required depth to facilitate an average of 1-1/2" 
resurfacing after the work is completed. 

 
d. At locations to be excavated under other contract items. 

 
         5.MEASUREMENT. The quantity to be measured for payment, under Item 6.51 BD-P, must be  
        the number of cubic yards of existing pavement actually cut out to provide a pavement key  
       at pedestrian ramps and other locations as directed. Measurement must be a vehicle  
       measurement   based on the number of cubic yards of material removed and disposed away  
       by Contractor, measured in trucks at the place of loading. Only water level loads will be  
       accepted and no allowance will be made for any crown or peak of the load. 

 
6.PRICE TO COVER. The contract price per cubic yard of Item 6.51 BD-P, must cover the cost of 
furnishing all labor, plant, equipment, insurance, and necessary incidentals required for 
completing the work, including saw cutting at beginning and end of grinding limits, cutout of 
existing roadway material, loading all grindings and excavated material into dump trucks, and 
removing and disposing of said material away from the site, all in accordance with the 
specifications and the directions of the Engineer. 
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 Payment will be made under: 
 

Item No. Item Pay Unit 

6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) C.Y. 
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The Section below supersedes and replaces Section 7.13 of NYC DOT 

Standard Specifications dated May 16, 2022 

SECTION 7.13 – Maintenance of Site 
 

7.13.1.  DESCRIPTION.  This section describes the maintenance, protection and cleanup of the 
construction site.  The Contractor is placed on notice that a safe and clean site throughout all 
phases of the work and during all operations must be provided by the Contractor, and further that 
the monitoring by the City of the Contractor’s site maintenance, site protection and site cleanup is 
considered for the purposes of the contract to be a Project objective necessary to eliminate 
and/or mitigate public disruption and inconvenience, and to insure public health and safety.  The 
Contractor shall therefore, at all times, conduct this operation in a manner which promotes a 
clean site and insures the convenience, safety and health of general users consisting of, but not 
limited to, the motorist, the pedestrian and the abutting property owners/tenants, as well as those 
of the Contractor’s employees. This includes compliance with the Contractor Code of Conduct in 
Section 1.06.19. 
 
The provisions of this section are supplementary to and do not abrogate the General Conditions 
(Section 1.06) or the General Notes on the Contract Drawings relating to the protection and cleanup 
of the site, and the delivery and storage of materials at the site.  Furthermore, any conditions 
pertaining to the maintenance, protection and cleanup of the construction site during the life of the 
contract which are addressed in the General Conditions and in the General Notes on the Contract 
Drawings, whether or not addressed under this Section, shall be deemed as having been addressed 
under this Section.   
 
7.13.2. METHODS.   

(A) GENERAL 

Work under this Item shall start from the date of written notice to commence work or from the actual 
start of construction work at the site, whichever is later.   
 
The Contractor shall be responsible for the maintenance of the contract streets or portions of streets 
pursuant to Article 7 of the Standard Construction Contract. 
 
The Contractor shall provide the necessary personnel and equipment for adequate site maintenance 
within and adjacent to the contract site and all detour routes.  The Contractor shall keep the work 
site and adjacent areas free and clean from all rubbish, debris, dust, idle construction equipment, 
discarded or leftover construction material and excavated material as outlined below.  The 
Contractor shall also keep all haul routes outside the work site free and clean from all rubbish, 
debris and dust resulting from the Contractor’s operations. 
 
The Contractor shall protect the public from damage to persons and property, which may result 
directly or indirectly from any construction operation.  Such protection shall include, but not be 
limited to, providing proper street drainage and diversion of runoffs from private properties by such 
means as sandbagging or pumping, controlling soil erosion and/or soil migration. 
 
All existing Fire Department Communication facilities shall be protected and provisions made for 
their continuous operation during construction.  ALL ALARM BOXES AND POSTS MUST REMAIN 
ACCESSIBLE.  If, due to the Contractor’s operations, Fire Alarm Service is inadvertently interrupted 
or Fire Communication System equipment or facilities are damaged, the Contractor will be held 
responsible and shall replace them at its own expense and in accordance with Fire Department 
requirements. 
 
The Contractor shall be fully responsible for maintaining the completed work in an acceptable 
condition and protecting the completed work until relieved of such responsibility by acceptance of 
the contract or the completed items of work.  Upon completion of each phase of work, or when 
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ordered by the Engineer, and before acceptance and final payment are made, the Contractor shall 
remove all surplus and discarded material, rubbish, equipment, debris, and temporary structures 
from the site, and restore the working site as directed by and to the satisfaction of the Engineer.  All 
sewers, water mains, appurtenant structures, etc., shall be clean, free from debris and deposits. 
 
 (B) MAINTENANCE OF STREETS  
Maintenance of streets and detours for vehicles shall include any repairs, as directed, including the 
filling of pre-existing and new potholes that may be necessary due to usage of streets by traffic.  
This repair work will be paid for under Item No. 4.02 CB - ASPHALTIC CONCRETE MIXTURE, or 
4.02 CA - BINDER MIXTURE, as provided in the Bid Schedule. 
 
Also, the Contractor shall provide reasonably safe and convenient walkways and passageways for 
pedestrian traffic.  Where required by the Contract Documents or when ordered by the Engineer, the 
Contractor shall construct and maintain, as directed, temporary asphalt walkways and ramps in 
accordance with the requirements of Subsection 7.13.2.(G)(1), below, temporary wood plank or 
steel plate ramps or other configurations and materials, as may be required, and provide temporary 
pedestrian passageways (as per the NYC Department of Transportation’s Standard Details of 
Construction, Standard Drawing H-1004, or as otherwise approved).  The Contractor shall make the 
surface(s) of the pedestrian pathway(s) safe by eliminating ponding conditions, removing debris, 
sweeping, and wetting for dust control. All walkways and passageways must be in compliance with 
all ADA requirements. 
 
The Contractor shall maintain access to all abutting properties and pedestrian usage of sidewalk 
areas, both old and new, at all times, as directed by the Engineer and as shown on the Contract 
Drawings, except at "Sidewalk Closings" as designated or as directed. 
The Contractor shall maintain the traveled way in such a condition and conduct operations in such a 
manner that snow and ice may be readily removed by others as and when necessary, and in such a 
manner that proper drainage is provided for the melting of snow in the banks resulting from normal 
plowing.  However, the Contractor will not be responsible for snow or ice removal on the pavement 
or traveled way opened for public usage, except within the limits of the work zone(s) which may 
include, but is not limited to, stairway, promenades, esplanade areas, and sidewalk, including those 
fronting the Contractor’s office and the Engineer's field office all of which will be the responsibility of 
the Contractor. In order to minimize the amount of salts entering the storm sewer system, snow melt 
must not be used in place of shoveling, but must be used after all standing snow is removed. This 
does not prohibit applying reasonable amounts of snow melt prior to snowfall. 
 
 (C) CONTROL OF DUST AND DEBRIS 
The Contractor shall control dust and debris within the work area and the traveled way.  The 
Contractor shall mitigate material spilling from trucks with the use of tarpaulin covers.  All dust 
producing materials shall be wet down with water to the extent necessary to minimize dust.  When 
public or local inconvenience is caused by dust occasioned by the sweeping and cleaning 
operations, the Contractor shall furnish and sprinkle water onto the affected surfaces during the 
sweeping and cleaning operations; however, the application of water shall not be used as a 
substitute for sweeping. 
 
The Contractor shall perform all work operations so that dust and debris is minimized within the work 
zone and mitigated before any of it leaves the work zone.  Movement of dust and debris by wind, 
vehicles, persons, and the Contractor's operations shall be cause for sweeping and watering to be 
implemented immediately as directed by the Engineer.  Also, should dust and dirt cover over all or 
portions of the work site it shall also be cause for immediate sweeping and watering by the 
Contractor. 
 
All water furnished and applied under this item shall be free from harmful materials and shall be 
reasonably clean.  Water shall be delivered in tanks or tank trucks, or by use of hydrants as 
permitted by the Department of Environmental Protection; however, no guarantee is made by the 
City as to the availability of suitable hydrants at the site.  Where no suitable hydrants exist at the 
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site, the Contractor shall be required to furnish water in tanks or tank trucks at no additional cost to 
the City. 
 (D) CLEANING OF SITE AND WASTE DISPOSAL 
 
The Contractor shall be responsible for the removal of all rubbish and debris from the site of the 
project.  The Contractor shall remove all piles of rubbish, debris, waste material and wood cratings 
as a result of the Contractor’s operations as they accumulate. When directed by the Engineer the 
Contractor shall cart them away from the site.  The Contractor shall employ and keep engaged for 
this purpose an adequate force of laborers. 
 
The Contractor shall at the beginning and end of each day be required to pick up all litter, trash and 
debris (excluding garbage and recycled material set to be picked up by scheduled private and/or 
public sanitation pickups) adjacent to and within the work zone on a daily basis, seven (7) days a 
week.  The Contractor shall also during the day keep clean all roadways, sidewalks and other places 
in which the work is being performed or which are to be used in connection therewith. 
 
The Contractor shall protect the site against unauthorized dumping of waste materials by patrolling 
the site and reporting violations to the Engineer, and should any unauthorized dumping occur, it 
shall be immediately remove by the Contractor to the Engineer's satisfaction. 
 
While performing the above site cleaning work, the Contractor shall have available an approved 
mechanical street sweeper, with operator, suitable for removing dirt, debris, dust and loose stones; a 
sprinkler truck; adequate size pick-up truck with driver and laborers; an adequate supply of brooms, 
sixteen (16) inch wide or larger; and necessary hand tools and materials.  The Contractor shall 
arrange to have necessary persons and equipment assigned to satisfy concerns relating to required 
clean up and restoration work.  These persons with equipment shall be available to correct all 
matters requiring attention and shall be immediately available to respond to directives issued by the 
Engineer regarding specified problems of maintenance and cleaning. 
 
The Contractor shall perform this work during the normal or extended working days.  However, when 
required in accordance with the approved schedule or directed, the Contractor shall be prepared to 
extend this work beyond the normal work day, including weekends. 
 
The Contractor shall provide trash receptacles for use by its construction staff.  The trash shall be 
periodically removed and disposed of in compliance with local ordinances. 
 
 (E) DISPOSAL OF REMOVED MATERIALS 
Except as may be otherwise specified herein or in the General Conditions, all materials which are 
permanently removed from the existing construction by the Contractor in accordance with the 
Contract Documents shall become the Contractor’s property and shall be disposed of by him away 
from the site. 
 
In addition, it is the intent of NYCDDC to have all metals that are excavated and removed from the 
site, such as iron castings street hardware (i.e. manhole frames and cover, valve box covers, 
hydrants, etc.), ductile iron sewer pipe, steel and ductile iron water main pipe, trolley track rails, etc. 
(excluding steel reinforcement embedded in concrete), recycled provided that they are not deemed 
contaminated or hazardous.  Therefore, the Contractor shall agree to make every effort possible to 
recycle said metals removed from the site.  As a record of such compliance, the Contractor shall be 
required to keep an accurate log of said materials that are excavated and removed from the site and 
where and how said materials are either processed for reuse or disposed of away from the site.  A 
copy of said log shall be submitted to the Engineer along with the invoice submitted by the 
Contractor for payment each month.  
 
 (F) REMOVAL OF SURPLUS PLANT AND EQUIPMENT 
When ordered by the Engineer, the Contractor shall be required to promptly move from any location 
within the contract area all such items of plant and equipment determined to be no longer necessary 
for the effective prosecution of the work at such point, to other locations to be designated by the 
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Engineer.  If, in the opinion of the Engineer, plant and equipment are no longer required on any 
portion of the work, they shall be removed from the site when so ordered. 
Where access to regularly scheduled private and/or public sanitation pickups, such as garbage and 
recycled materials, is blocked due to the Contractor’s operations, the Contractor shall coordinate a 
schedule for collection of said materials, and/or shall collect and transport garbage and recycled 
materials to collection points, as directed by the Engineer, for disposal by public or private 
collections, as appropriate. 
 
Waste material shall not be dumped in or on any part of the City's property except by special 
permission of the Engineer.  Concrete mixing trucks shall not be washed on City streets nor shall the 
waste material from the washing out of concrete mixing trucks be discharged to any street, public 
property, sewer manhole, catch basin, sewer, street gutter, or other above or below ground 
structures.  All excavated materials falling on roadways and sidewalks shall be promptly swept up 
and removed. 
 
 (G) MAINTAINING ACCESS TO PROPERTIES AT CUT AND FILL LOCATIONS 
When it is necessary to cut or fill at abutting properties in accordance with the contract 
requirements, the Contractor shall immediately commence construction to provide entrance to and 
egress from said properties as shown on the Contract Drawings and/or by one of the following 
methods, or modifications made thereto, when so ordered by the Engineer: 
 
(1) "Asphalt Ramps" 
 Temporary access ramps shall be made hard and smooth surfaced with asphaltic material 

(to be paid for under Item No. 4.02 CB or 4.02 CA, as provided in the Bid Schedule)  The 
slope of temporary ramps at driveways and transition areas shall be approximately 25% 
[approximately a three (3”) inch rise in one (1’) foot] and be limited to a width of not more 
than eight (8’) feet for single driveways and not more than twelve (12’) feet for double 
driveways.  The slope of temporary ramps at street hardware shall range between 1:10 and 
1:6 (rise:run).  The slope of temporary pedestrian ramps shall be limited to a width of not 
less than four (4’) nor more than five (5’) feet and a slope of approximately 1:12. 

 
(2) "Benching" 
 In locations where embankments are to be constructed on existing slopes or against 

existing embankments with slopes steeper than 1 (vertical) on 3 (horizontal), slopes shall be 
benched as shown on the Contract Drawings.  Benches shall be constructed as a 
"Temporary Retaining Wall" (Item No. 8.12).  Access to abutting properties shall be provided 
as shown on the Contract Drawings or as per the details shown on the NYC Department of 
Transportation’s Standard Details of Construction, Standard Drawing for Temporary 
Wooden Steps (Item No. 7.15). 

 
(3) "Specified" 
 By methods specified and detailed on the Contract Drawings. 
 
 (H) FINAL CLEARANCE OF SITE 
Immediately after the completion of the contract and before final acceptance of the Work by the 
Department, the Contractor shall remove all surplus material, temporary structures, and debris 
resulting from the Contractor’s operations.  Any painted markings (layout survey, etc.), excluding 
utility markings made under 16 NYCRR Part 753 (utility markings made under Part 753 shall not be 
removed), that have been placed by the Contractor and which are still remaining at the end of the 
contract shall be removed.  Removal of painted markings shall be done using an approved power-
washing method.  The entire area shall be cleared and left in a neat presentable manner satisfactory 
to the Commissioner. 
 
If as a result of the Contractor's operations, obstructions have fallen into a navigable waterway, they 
must be removed and the waterway and channel cleared; and the Contractor must obtain a release 
from the United States Coast Guard. 
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7.13.3.  STORAGE OF MATERIALS AND EQUIPMENT.  Roadways, sidewalks, gutters, 
crosswalks, and driveways shall at all times be kept clear and unobstructed unless a permit has 
been obtained from NYC Department of Transportation authorizing encumbrance of the roadway 
and/or sidewalk with equipment and/or material, provided it is in a manner which will not prevent the 
safe passage of vehicular traffic on such roadway designated to remain open, or the safe passage 
of pedestrians on such sidewalk and crosswalks, or block the normal drainage flow within the 
streets. 
 (A) DELIVERED MATERIALS NOT TO OBSTRUCT TRAFFIC 
All materials delivered upon but not placed in the work shall be neatly piled so as not to obstruct 
public travel and shall be removed from the line of the work, at the direction of the Engineer, at no 
additional cost to the City.  Unless the materials are so removed by the Contractor upon notice from 
the Engineer, the materials may be removed by the Commissioner and the expense thereof charged 
to the Contractor. 
 
 (B) PILING OF MATERIALS DELIVERED TO WORK SITE 
Materials placed on the sidewalk or roadway shall be piled or stacked in a satisfactory and safe manner, 
enclosed with plastic barrels (Section 6.87) or barricades (Section 6.28 AA or 6.28 BA), and with 
pedestrian steel barricades (Section 7.36), “WARNING: KEEP OUT” signs (Section 6.25), and heavy duty 
safety orange construction fencing.  The heavy duty safety orange construction fencing shall be safety 
orange in color, of heavy duty construction grade flexible plastic (light duty plastic screening fence will not 
be accepted), have a minimum height of four (4’) feet, and shall be of a type approved by the Engineer.  
The heavy duty safety orange construction fencing shall be held vertically in place for its full length and 
shall be securely attached to barrels, utility poles, or a combination thereof, or other traffic control devices 
shown on the Contract Drawings or directed, in a manner approved by the Engineer.  Loose materials 
shall be covered with tarpaulins, suitably held down.  Areas adjacent to stored materials shall be kept 
clean and watered as required and as directed by the Engineer.  When such materials are removed, the 
sidewalks and roadways must be immediately swept clean by the Contractor and control of dust shall be 
mitigated in accordance with the requirements of Subsection 7.13.2.(C), above.   
 
Materials to be used in the work shall be compactly piled within limits to be designated by the Engineer.  
Sand and coarse aggregate may be piled within the roadway area.  All old and such new material as has 
been approved, except sand and coarse aggregate, shall be neatly piled by the Contractor on the front half 
of the sidewalk, on planks or plates, if the same be flagged or otherwise improved.   
 
Stored material shall be neatly stacked, placed at locations designated by the Engineer, and suitably 
enclosed or covered, protected, and wet down, as stipulated above.  Streets under such 
construction material or equipment shall be shielded by wooden planking, skids or other protective 
covering approved by the Engineer.  All pipes, fittings and appurtenances must be carefully stored, 
as approved by the Engineer, so as to prevent surface drainage, excavation material or other foreign 
matter from entering into the pipes, fittings and appurtenances. 
 
Waste material and excavated material will under no conditions be permitted to remain on the work site or 
  
Provisions must be made by the Contractor to maintain curb-line drainage through storage areas.  Stored 
materials shall not block the normal drainage flow or cause ponding conditions within streets, and shall 
not be placed within fifteen (15’) feet of any fire hydrant (working or not), at bus stops, within tree root 
zone areas, or any other areas as set forth in the rules of the department the obstruction of which would 
impair the safety or convenience of the public (also see General Notes on Contract Drawings for any 
additional information).  In a street upon which there is a surface railroad, construction materials or 
equipment shall not be placed nearer to the track than five (5) feet. 
 
The Contractor shall not be permitted to store, stockpile or lay down any construction material within the 
boundaries of tree pits or critical root zone (CRZ) of existing trees.  This material includes but is not 
limited to: lumber, fuel and oil containers, pipes, pipe fittings, barricades, hand tools, hoses, hardware, 
bricks, salvaged stone or granite, trash receptacles, or asphalt.  Bulk material, equipment, or vehicles 
shall not be stockpiled or parked within the CRZ of any tree, or within ten (10’) feet of the trunk (whichever 
is greater).  This is done to minimize surface and subsurface root and soil compaction.  This applies to all 
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CRZs within or outside the project limit line.  CRZ is calculated as (DBH x 1.5 ft = Radius).  The radius 
calculation is equal to the critical root zone. 
 
When no work is in progress, at least one half of the roadway must be left clear at all times. 
 
The Contractor must remove any stored materials/equipment from the project street(s), as directed 
by the Engineer, within forty-eight (48) hours’ notice, at no additional cost to the City.  Payment for 
compliance with such a directive shall be deemed included in the unit price bid for this “Maintenance 
of Site” item. 
 

(B) ILLUMINATION OF BUILDING MATERIAL AND EQUIPMENT ON STREETS 

Pursuant to Section 19-121 of the Administrative Code of the City of New York, the Contractor's 
attention is directed to the following: 

1. Whenever a permit is issued for any construction material or equipment, the 
outer surface of such construction material or equipment shall be clearly marked 
with high intensity fluorescent paint, reflectors, or other marking which is capable 
of producing a warning glow when illuminated by the headlamps of a vehicle or 
other source of illumination. 

2. Each approved storage area shall have at least one (1) sign identifying the 
Contractor’s name, Project ID/Name, and the phone number of the Engineer’s 
Field Office. 
 

3. Violations.  Any person who shall violate any of the above provisions, upon 
conviction thereof, shall be subject to the Criminal penalties pursuant to Section 
19-149 of the Administrative Code of the City of New York or Civil penalties 
pursuant to Section 19-150 of the Administrative Code of the City of New York, or 
both such fines and imprisonment.  

 

(D) STORAGE WITHIN THE PROJECT LIMITS 
The Contractor will not be permitted to store construction equipment, construction material or 
excavated material within the project limits, except where specifically approved by the Engineer and 
only under the following conditions: 
 
The Contractor will not be permitted to allow the personal vehicles of the Contractor’s work force to 
be stored, parked, or to stand within the limits of any designated work area or in "no parking", "no 
standing", and/or other restricted zones; vehicles so stored, parked, or found standing may be 
ticketed and/or towed at the owner's expense.  This restriction shall exclude Contractor owned 
vehicles transporting and/or storing specialized equipment and/or materials necessary for the 
execution of ongoing contract work, as approved by the Engineer.  The Contractor shall be 
responsible for properly notifying the Contractor’s work force of these restrictions. 
 
Payment for traffic control devices such as plastic barrels, barricades, pedestrian steel barricades, 
and warning signs used to enclose stored materials and equipment within the project limits will be 
paid for under the appropriately scheduled items; however, when no appropriately scheduled item or 
items are provided in the bid schedule, the cost of those items shall be deemed included under all 
scheduled items. 
 
Materials stored on site shall be "Installed in Place" within two (2) consecutive working days of 
delivery to the job site, unless otherwise specified or permitted by the Engineer.  (Construction 
supervisor will be required to maintain accurate records of all delivery dates.)  No material shall be 
stored on site during construction shutdowns and/or stoppages scheduled to last more than five (5) 
consecutive working days. 
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(E) STORAGE OUTSIDE THE PROJECT LIMITS  
The Contractor may be permitted to occupy off site street/roadway areas for material storage, 
subject to their availability and conformance with City wide permitting requirements for storage of 
materials; however, this neither implies nor guaranties the Contractor the availability and/or approval 
of any off site street/roadway areas.  
  
Materials and/or equipment must be stored safely and neatly as specified above, with appropriate 
Maintenance and Protection of Traffic devices separating the storage area from vehicular traffic and 
pedestrians.  Loose materials must be properly and neatly stored.  
  
No separate payment will be made for providing off site storage site(s) where approved or for 
providing any traffic control devices used for off site storage, the cost of which shall be deemed 
included under all scheduled items. 
 
7.13.4.   NONCONFORMANCE.  No payment will be made under Maintenance of Site for 
each calendar day during which there are deficiencies in compliance with the foregoing specification 
requirements, as determined by the Engineer and made evident by the Engineer’s failure to sign 
documents each day approving payment to be made under this item. 
 
The amount of such calendar day non-payment will be determined by dividing the unit price bid per 
month by thirty (30). 
 
If the Contractor fails to maintain and protect the site, or any portion thereof, adequately and safely 
for a period of three (3) or more consecutive hours, the Engineer may correct the adverse conditions 
by any means deemed appropriate, including, but not limited to, “outside services,” and shall deduct 
the cost of the corrective work from any monies due the Contractor.  The cost of this work shall be in 
addition to the nonpayment for site maintenance listed above. 
However, where continued nonconformance with the requirements of this specification is noted by 
the Engineer, and prompt Contractor compliance is deemed not to be obtainable, all contract work 
may be stopped by direct order of the Engineer, regardless of whether corrections are made by the 
Engineer as stated in the paragraph above. 
 
Furthermore, in addition to the remedies specified above, in the event the Contractor shall fail to 
comply, within three (3) consecutive hours after written notice from the Engineer, with the 
requirements of the contract and the specifications in the matter of providing facilities and services 
for the maintenance, protection and cleanup of the construction site, the Contractor shall pay to the 
City of New York, until such notice has been complied with or rescinded, the sum shown per 
calendar day in Schedule A, for each instance of such failure, as liquidated damages and not as a 
penalty, for such default. 
 
Any money due the City of New York under this provision shall be deducted from the amounts due 
or to become due to the Contractor for work performed under the contract. 
 
7.13.5.   MEASUREMENT.   

(A) MAINTENANCE OF SITE (LUMP SUM) 
 

Payment will be made by lump sum. 
(B)        MAINTENANCE OF SITE (PER MONTH) 

 

The quantity to be measured for payment under this item shall be the number of months (to the nearest 
1/4 month increment) that the Contractor satisfactorily provides for the Maintenance of Site in accordance 
with these specifications, including winter shut down, holiday embargo, and other work suspension 
periods for which the Contractor remains responsible for site maintenance.  Measurement for this item 
shall not begin until actual construction work is started at the site. 
 



PROJECT.: HWS2023Q  

Revised 11/22/2022 
I-21 

Periods where the Contractor is demobilized and not continuing the site maintenance will not be 
measured for payment. The Engineer will provide written notice two weeks in advance that the Contractor 
is being deemed to be demobilized. For the avoidance of doubt, reduced activity during winter shut 
downs, holiday embargos, and other work suspension periods as shown on the Contractor’s approved 
CPM schedule do not count as demobilization, provided the Contractor continues to be responsible for 
site maintenance and responsive to notifications of nonconformance per Subsection 7.13.4 above. 
Should such nonconformance occur during periods of demobilization, the liquidated damages described 
in Subsection 7.13.4 above may be assessed during periods where maintenance of site is not being 
measured for payment.    
 
In order to incentivize early completion, the City agrees to share the savings resulting from the 
reduction of the quantity measured for payment under this item.  
 
If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time 
extensions, the Contractor and the City will evenly split the saved amount. This payment will be in 
addition to any payments of incentive for early completion, if one is specified for the Project. 
 
For example, using a contract with a 30-month duration for achievement of substantial completion, 
the following would apply under these two scenarios:   

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed 
within two (2) months of the scheduled substantial completion date, the contractor is entitled to be 
paid the 28.5 month project duration for the Maintenance of Site, with no additional amounts due 
to the contractor from any savings.  

2. Project substantial completion is achieved in 26 months: Because the contract was completed more 
than two (2) months prior to the scheduled substantial completion date, the contractor is entitled to 
be paid the 26 month project duration plus half of the four months saved, amounting to 28 months 
to be paid to the contractor for the Maintenance of Site. 
 

7.13.6. PRICE TO COVER. 
(A) MAINTENANCE OF SITE (LUMP SUM) 

The lump sum price bid for Maintenance of Site shall include the cost of furnishing all labor, 
materials, plant, equipment, insurance and incidentals required to maintain, protect and clean up the 
site, all in accordance with the Contract Drawings, these specifications, and the directions of the 
Engineer.  Payment will be made in proportion to the percentage of actual contract completion.  The 
final payment for this item will be in direct proportion (whether higher or lower) to the final contract 
value as compared to the original contract value. 

(B) MAINTENANCE OF SITE (PER MONTH) 
The unit price bid per month for Maintenance of Site shall include the cost of furnishing all labor, 
materials, plant, equipment, insurance and incidentals required to maintain, protect and clean up the 
site, all in accordance with the Contract Drawings, these specifications, and the directions of the 
Engineer. 
Where no separate item is provided for this work, the cost thereof shall be deemed to be included 
under all scheduled items. 
 
Payment will be made under: 
 
Item No.  Item Pay Unit 
7.13 A MAINTENANCE OF SITE L.S. 
7.13 B MAINTENANCE OF SITE MONTH
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 SECTION 7.35  - PEDESTRIAN CHANNELIZER 
(NOT A PAY ITEM) 

7.35.1.     INTENT.  This section describes the work of providing interlocking 
pedestrian channelizers to be used as temporary pedestrian access route between 
pedestrian and construction work areas when directed by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as 
concrete or plastic barrier, but should be light weight, easier to transport, install and 
remove with interlocking arrangements. 

7.35.2.      MATERIALS. The work shall consist of furnishing, maintaining, relocating, 
and removing pedestrian channelizer in sidewalk areas as per the specifications, as 
shown on the Contract Drawings or where otherwise directed by the Engineer.  

Pedestrian Channelizer units must meet the requirements of the following standards: 
a. 2010 ADA Standards for Accessible Design 
b. 2011 Proposed Accessibility Guidelines for Pedestrian Facilities in the Public 

Right-of-Way (PROWAG) 
c. 2009 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions 

and NYS Supplements 

Product should meet the crash test and evaluation criteria contained in the American 
Association of State Highway and Transportation Officials' (AASHTO) Manual for 
Assessing Safety Hardware (MASH) and have a  FHWA acceptance letter. 

Acceptable  products include: 

a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE 

b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by 
PSS 

c. Urbanite 57000 Series by Urbanite 

d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION. 

e. Or approved equivalent 
Battery operated flashing units as approved by the Engineer. 

7.35.3.      METHODS.  Pedestrian Channelizer units of the various sizes required 
shall be furnished to the site, complete, ready to use. All units shall be in good 
condition and acceptable to the Engineer. pedestrian channelizer installed must meet 
the requirements of the standards listed in Section 7.35.2 above. 

The Contractor shall install pedestrian channelizer by placing them where shown on 
the Contract Drawings or where otherwise directed by the Engineer. Adjacent units 
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shall be interlocked. Weights (sand or water ballast in the unit, sandbags, concrete 
blocks, etc.) must be used per the manufacturer’s recommendations, as necessary 
to ensure stability, or as directed by the Engineer. Weights must not interfere with 
pedestrian travel. The minimum number of interlocked barricade units in a given run 
must be two, unless otherwise approved by the Engineer.  Where less than three 
units are required and approved by the Engineer, additional measures shall be taken 
by the Contractor to stabilize the shorter length of interlocking barricade and prevent 
overturning. 

At corners, units four feet or less in length must be used to form smooth curved runs 
of barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, 
where shown on the Contract Drawings or directed by the Engineer, until ordered by 
the Engineer to remove the barricades at the completion of a work stage.  Should a 
unit or units of barricades become damaged or otherwise unacceptable to the 
Engineer, the Contractor shall replace said units within twenty-four (24) hours of 
notice by the Engineer, at no additional cost to the City. 

Battery operated flashing units will be installed on every alternate pedestrian 
channelizer or as approved by the Engineer. 

7.35.4.  MEASUREMENT AND PAYMENT  
The price of PEDESTRIAN CHANNALIZER is be deemed included in the price for item 
number 6.70 under Maintenance and Protection of Traffic per SECTION 6.70. 
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SECTION 7.70 TPR - TEMPORARY PEDESTRIAN RAMP 
(NOT A PAY ITEM) 

7.70TPR.1. INTENT.  This section describes the work of providing Temporary Pedestrian 
Ramps (TPRs) near new pedestrian construction work areas and the ADA guidelines. TPRs 
must provide access to sidewalk routes when pedestrian ramps are not accessible due to 
construction activities going on or around pedestrian ramps. 
 
The work will consist of furnishing, installation, maintaining, relocating, and removing TPRs 
in order to access sidewalk areas as shown on the Contract Drawings or where otherwise 
directed by the Engineer. 
 
TPRs must consist of temporary pedestrian ramp units having a geometry similar to that 
shown on the Contract Drawings, as directed the Engineer and complying with the following 
requirements: 
 

1. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees 
slope or one foot of wheelchair ramp for each inch of rise. For instance, a 30 inch 
rise requires a 30 foot handicap wheelchair ramp.  

2. Cross slope must not exceed 1:48.  
3. Handrails must be provided on both sides if rise is more than 6 inches.  
4. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp 
5. A Minimum width of 36 inches of clear space across the wheelchair ramp.   
6. Maximum run of 30 feet will be allowed ramp before a rest or turn platform. 
7. Ramp handrail height will be between 34" and 38" in height on both sides of the 

wheelchair ramps. 
8. The TPR must allow for normal street drainage. 

 
7.70TPR.2. MATERIALS AND METHODS. 
 

1. LUMBER TPR: Lumber must have a slip-resistant surface. Use pressure 
treated wood for most of the wood material. Lumber must be preservative-treated 
southern pine, grade #2 or better. Pressure treated lumber must resists rot and 
decay with level of treatment as per American Wood Council latest standards. 
Decking board for the TPR will be at a minimum 2” thick. 
 
2. ALUMINUM TPR: Aluminum must be high traction (e.g., textured 
extruded aluminum surface), dock plate with a coefficient of friction not less than 0.5 
and made from high strength, lightweight aluminum; it must be slip-resistant and 
have a self-adjusting ground transition plate. The Ramp, Step, and Platform system 
is designed to be a rigid, free-standing structure. All footplates must be fastened 
securely to a concrete surface or 12” minimum diameter footings in order to achieve 
full structural integrity. Footing depth will depend on local building code. 
Fastening all platforms to the building or modular building with lag screws is highly 
recommended. 
 
3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps must be able to take 
minimum wheelchairs, foot traffic etc., not less than 550 lbs., should be ADA 
compliant and adapts to varying curb heights from minimum of 2.5” to 7”. Must be 
anti-slip with high visibility surface and must be bolted for maximum stability and 
security. Coefficient of friction will not be less than 0.5. 

All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 
200 pounds applied in any direction on the top of the rail. 
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All ramp handrails are designed to be continuous along ramp runs and in between the 
inside corner of 90 degree and 180 degree turns in ramp direction. Handrails are not 
interrupted by posts or other obstructions. 
 
Platforms and landings will be designed to carry a uniform live load of 100 pounds per 
square foot and a concentrated vertical load of 300 pounds in an area of one square foot.  
 
Walking surfaces for serial number 1, 2 and 3 above must be designed to have a 
coefficient of friction no less than 0.50 in all directions of travel. 
 
7.70TPR.3. METHODS.  All units must be in good condition and acceptable to the 
Engineer. The Contractor must install the TPR by placing them where shown on the Contract 
Drawings, specifications and as directed by the Engineer. All the modular ramps will be 
assembled as per manufacturer’s instructions. 
 
If the modular ramps are pre-assembled and transported to their locations, Contractor must 
use utmost care in the delivery and installation of these units. 
 
Units can also be fabricated/constructed at site with the approval of the Engineer. 
 
Contractor must continuously maintain the TPR, where shown on the Contract Drawings or 
directed by the Engineer, until ordered by the Engineer to remove the completion of a work 
stage.   
 
Should a unit or units of barricades become damaged or otherwise unacceptable to the 
Engineer, the Contractor must replace said units within twenty-four (24) hours of notice by 
the Engineer, at no additional cost to the City. 
 
7.70TPR.4. MEASUREMENT AND PAYMENT  

The price of Temporary Pedestrian Ramp (TPR) will be deemed included in the prices bid for all 
the scheduled contract items.  
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The Section below supersedes and replaces Sections 8.01, 8.01 C1, 8.01 C2, 8.01H, 8.01S, 
8.01W1, & 8.01 W2 of NYC DOT Standard Specifications dated May 16, 2022 

 

SECTION 8.01 Handling, Transporting, and Disposal of Potential and Identified Contaminated 
and Hazardous Materials  

8.01.1. DESCRIPTION. This Section provides common references and requirements for 
Sections 8.01 C1, 8.01 C2, 8.01H, 8.01S, 8.01W1, and 8.01 W2.  

8.01.2.  MATERIALS. None. 

8.01.3.  METHODS. 

(A) NYCDEP Limitations for Discharge to Sewer  

NYCDEP Bureau of Wastewater Treatment–Limitations for Effluent to Sanitary or Combined  Sewers  

Parameter1 Daily 
Limit Units Sample Type Monthly 

Limit 
Non-polar material2 50 mg/l Instantaneous --- 
pH 5-11 SU’s Instantaneous --- 
Temperature < 150 Degree F Instantaneous --- 
Flash Point > 140 Degree F Instantaneous --- 

Cadmium 2 
0.69 

mg/l 
mg/l 

Instantaneous 
Composite 

--- 
--- 

Chromium (VI) 5 mg/l Instantaneous --- 
Copper 5 mg/l Instantaneous --- 
Lead 2 mg/l Instantaneous --- 
Mercury 0.05 mg/l Instantaneous --- 
Nickel 3 mg/l Instantaneous --- 
Zinc 5 mg/l Instantaneous --- 
Benzene 134 ppb Instantaneous 57 
Carbontetrachloride --- --- Composite --- 
Chloroform --- --- Composite --- 
1,4 Dichlorobenzene --- --- Composite --- 
Ethylbenzene 380 ppb Instantaneous 142 
MTBE (Methyl-Tert-
Butyl-Ether) 50 ppb Instantaneous --- 

Naphthalene 47 ppb Composite 19 
Phenol --- --- Composite --- 
Tetrachloroethylene 
(Perc) 20 ppb Instantaneous --- 

 Toluene 74 ppb Instantaneous 28 
1,2,4 Trichlorobenzene --- --- Composite --- 
1,1,1 Trichloroethane --- --- Composite --- 
Xylenes (Total) 74 ppb Instantaneous 28 
PCB’s (Total)3 1 ppb Composite --- 
Total Suspended Solids 
(TSS) 3504 mg/l Instantaneous --- 

CBOD5 --- --- Composite --- 
Chloride5 --- --- Instantaneous --- 
Total Nitrogen5 --- --- Composite --- 
Total Solids5 --- --- Instantaneous --- 
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Notes for table above: 
1. All handling and preservation of collected samples and laboratory analyses of samples must be 

performed in accordance with 40 C.F.R. pt. 136.  If 40 C.F.R. pt. 136 does not cover the pollutant in 
question, the handling, preservation, and analysis must be performed in accordance with the latest 
edition of “Standard Methods for the Examination of Water and Wastewater.”  All analyses must be 
performed using a detection level less than the lowest applicable regulatory discharge limit. If a 
parameter does not have a limit, then the detection level is defined as the least of the Practical 
Quantitation Limits identified in NYSDEC’s Analytical Detectability and Quantitation Guidelines for 
Selected Environmental Parameters, December 1988.  
 

2. Analysis for non-polar materials must be done by USEPA method 1664 Rev. A. Non-Polar Material 
will mean that portion of the oil and grease that is not eliminated from a solution containing N–
Hexane, or any other extraction solvent the USEPA will prescribe, by silica gel absorption. 

 
3. Analysis for PCBs is required if both conditions listed below are met: 
 

a.  if proposed discharge ≥ 10,000 gpd; 
b.  if duration of a discharge > 10 Days. 
 
Analysis for PCBs must be done by USEPA method 608 with MDL=<65 ppt. PCB’s (total) is the sum 
of PCB-1242 (Arochlor 1242), PCB-1254 (Arochlor 1254), PCB-1221 (Arochlor 1221), PCB-1232 
(Arochlor 1232), PCB-1248 (Arochlor 1248), PCB-1260 (Arochlor 1260) and PCB-1016 (Arochlor 
1016). 

 
4. For discharge ≥ 10,000 gpd, the TSS limit is 350 mg/l. For discharge < 10,000 gpd, the limit is        

determined on a case-by-case basis. 
 

5. Analysis for Carbonaceous Biochemical Oxygen Demand (CBOD), Chloride, Total Solids and Total 
Nitrogen are required if proposed discharge ≥ 10,000 gpd. 
 

(B) Applicable Regulations 
 
Applicable regulations include, but are not limited to: 

1.  49 CFR 100 to 179 - DOT Hazardous Materials Transport and Manifest System 
Requirements 

2.  6 NYCRR 375-6 - NYSDEC Remedial Program Soil Cleanup Objectives  
3. 6 NYCRR 360-1 NYSDEC Solid Waste Management Facilities 
4.  6 NYCRR 364- Waste Transporter permits 
5.  Local restrictions on transportation of waste/debris 
6. 40 CFR 260 to 272 - Hazardous Waste Management (RCRA) 
7. 6 NYCRR 371 - Identification and Listing of Hazardous Wastes 
8.  6 NYCRR 372 - Hazardous Waste Manifest System and Related Standards for Generators, 

Transporters and Facilities 
9. 6 NYCRR 373-1 - Hazardous Waste Treatment, Storage and Disposal Facility Permitting 

Requirements 
10. 6 NYCRR 376 - Land Disposal Restrictions 
11. Posted weight limitations on roads or bridges 
12. Transportation Skills Programs, Inc. 1985 - Hazardous Materials and Waste Shipping 

Papers and Manifests 
13. Other local restrictions on transportation of waste/debris 
14. Occupational Safety and Health Administration (OSHA), Standards and Regulations, 29 

CFR 1910 (General Industry) 
15. OSHA 29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 
16. OSHA Safety and Health Standards 29 CFR 1926 (Construction Industry) 
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17. OSHA 29 CFR 1910.146 Confined Space Entry Standard 
18. Standard Operating Safety Guidelines, USEPA Office of Emergency and Remedial 

Response Publication, 9285.1-03 
19. NIOSH / OSHA / USCG / USEPA Occupational Safety and Health Guidance Manual for 

Hazardous Waste Site Activities (1986) 
20. U.S. Department of Health and Human Services (DHHS) "NIOSH Sampling and Analytical 

Methods," DHHS (NIOSH) Publication 84-100 
21. ANSI, Practice for Respiratory Protection, Z88.2 (1980) 
22. ANSI, Emergency Eyewash and Shower Equipment, Z41.1 (1983) 
23. ANSI, Protective Footwear, Z358.1 (1981) 
24. ANSI, Physical Qualifications for Respirator Use, Z88.6 (1984) 
25. ANSI, Practice for Occupational and Educational Eye and Face Protection, Z87.1 (1968) 
26. Water Pollution Control Federation "Manual of Practice No. 1, Safety in Wastewater Works" 
27. NFPA No. 327 "Standard Procedures for Cleaning and Safeguarding Small Tanks and 

Containers" 
28. Occupational Safety and Health Act Confined Space Entry Standard 29 CFR 1910.146.87 
29. Department of Transportation 49 CFR 100 through 179 
30. Department of Transportation 49 CFR 387 (46 FR 30974, 47073) 
31. Environmental Protection Agency 40 CFR 136 (41 FR 52779) 
32. Environmental Protection Agency 40 CFR 262 and 761 
33. Resource Conservation and Recovery Act (RCRA) 
34. Any transporter of hazardous or non-hazardous materials must be licensed in the State of 

New York and all other states traversed in accordance with all applicable regulations. 

(C) Definitions 

Contaminated Groundwater and Decontamination Fluids:  Groundwater within the excavation trench 
or decontamination water that contains regulated compounds above the NYCDEP Discharge to Sewer 
Effluent limits. 

Disposal or Treatment Facility:  A facility licensed to accept either non-hazardous regulated waste or 
hazardous waste for either treatment or disposal. 

Exclusion Zone:  Work area that will be limited to access by Contractor personnel specifically trained 
to enter the work area only.  The exclusion zone will be set up to secure the area from the public and 
untrained personnel.  The project health and safety program will apply to all construction personnel 
including persons entering the work area. 

Hazard Assessment:  An assessment of any physical hazards that may be encountered on a work 
site. 

Hazardous Soils:  Soils that exhibit any of the characteristics of a hazardous waste, namely ignitability, 
corrosivity, reactivity, and toxicity, as defined in 6 NYCRR Part 371, Section 371.3 and 40 CFR Section 
261.   

Hazardous Substance Evaluation:  An evaluation of the possible or known presence of any hazardous 
substances that may be encountered on a job site.  This evaluation is included in the Health and 
Safety Plan and will include the identification and description of any hazardous substances expected 
to be encountered.  Material Safety Data Sheets (MSDS) will be included for each substance. 

Health and Safety Plan:  A plan employed at a work site that describes all the measures that will be 
taken to assure that all work is conducted in a safe manner, and that the health of the workers and 
the public will be insured. 

Material Handling Plan:  A plan outlining the methods that will be employed to handle, transport and 
dispose of contaminated materials. 

Non-Hazardous Contaminated Soils:  Soils which exhibit a distinct chemical or petroleum odor or 
exhibit elevated photoionization detector readings but are not classified as hazardous waste under 6 
NYCRR Part 371, Section 371.3 and 40 CFR Section 261.   
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New York State Health Department’s Environmental Laboratory Approval Program:  A program by 
which the state of New York approves and accredits environmental testing laboratories. 

PCBs:  Polychlorinated biphenyls are a group of toxic compounds commonly used as a coolant in 
transformers and other electrical components. 

Photoionization Detector:  A handheld instrument used to measure volatile organic compounds in air.  
The instrument ionizes the organic molecules through the use of an ultraviolet lamp.   

RCRA Hazardous Waste Characteristics:  Characteristics of a material which may indicate the 
material is hazardous.  These include  ignitability corrosivity, reactivity, and toxicity. 

Total Petroleum Hydrocarbons:  An analytical procedure used to determine the total amount of petroleum 
compounds in a material. 
 
(D) Phase I and Phase II Investigation Reports 

If Phase I and / or Phase II investigation reports have been prepared for the Project, they will be 
included in the HAZ-Pages in Volume 3 of the Contract. 

If there are no Phase I and / or Phase II investigation reports in the HAZ-Pages in Volume 3 of the 
Contract, but 8.01 bid items are included in the Bid Schedule, the Contractor is to assume the 
excavated soil is contaminated and bid on the quantities listed. The Contractor must use the 
Contractor’s engineering judgement for pricing those items. 

8.01.4. MEASUREMENT AND PAYMENT. No separate payment will be made for complying 
with the requirements of this Section.  
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ITEM 8.01 C1 HANDLING, TRANSPORTING AND DISPOSAL OF NON-
HAZARDOUS CONTAMINATED SOIL 

 
8.01 C1.1 WORK TO INCLUDE 
A. General  

This work will consist of the handling, transportation, and disposal of non-hazardous 
contaminated soils. The materials covered by this specification are soils that are contaminated 
with petroleum or other chemicals (including but not limited to metals, pesticides, 
polychlorinated biphenyls [PCBs], volatile organic compounds [VOCs], semi-volatile organic 
compounds [SVOCs], etc.) but cannot be classified as hazardous waste. For the purpose of 
this specification, soil will be defined as any material excavated below the pavement (concrete 
and/or asphalt) and pavement base (concrete and/or asphalt). Soil will also be defined as any 
material excavated from wetlands and/or wetlands adjacent area, or any areas that are not 
covered with hard pavement (e.g., concrete, asphalt), such as grass or dirt areas.  

Soil to be excavated can be classified as non-contaminated, non-hazardous contaminated, or 
hazardous soil. Non-contaminated soils are defined as soils not exhibiting any of the following 
characteristics: 

• Exceedances of New York State Department of Environmental Conservation (NYSDEC) 
Part 375-6 Restricted Commercial Soil Cleanup Objectives (SCOs) for street work, with the 
exception of benzo(a)pyrene which will have a limit of 3 parts per million (ppm), Restricted 
Residential SCOs for work areas in parkland, Residential SCOs for work in housing project 
areas, and Protection of Ecological Resources SCOs for work in wetlands and/or wetlands 
adjacent area. 

• Elevated Photo-Ionization Detector (PID) readings (readings of greater than 10 parts per 
million [ppm] on a calibrated PID), which is subsequently confirmed by laboratory analysis 
specified under 8.01 C2.1.B.3 

• Visual evidence of contamination, such as the presence of staining, discoloration, which is 
subsequently confirmed by laboratory analysis and exhibits exceedances of applicable 
SCOs. 

• Petroleum and/or chemical odors, which are subsequently confirmed by laboratory analysis 
and exhibits exceedances of applicable SCOs. 

• Physical evidence of coal ash, municipal solid waste, dredged spoils, or greater than 50% 
of the material is construction and demolition debris. 

Non-hazardous contaminated soils are defined as soils exhibiting one or more of the above 
characteristics. Non-hazardous contaminated soils must be handled, transported, and disposed of in 
accordance with the specifications for Item 8.01 C1 – Handling, Transporting and Disposal of Non-
Hazardous Contaminated Soil. 

Hazardous soils are defined as soils showing exceedances of Toxicity Characteristic Leaching 
Procedure (TCLP) Regulatory Levels for Hazardous Waste published in Resource Conservation and 
Recovery Act (RCRA), 6 New York Codes, Rules, and Regulations (NYCRR) Part 371, or 40 Code of 
Federal Regulations (CFR) Section 261. Hazardous soils must be handled, transported, and disposed 
of in accordance with the specifications of this section. 

This entire specification 8.01 covers the handling, transportation, and disposal of non-hazardous 
contaminated soils and hazardous soils only. Non-contaminated soil can be reused at the Project site, 
provided it meets other Contract requirements. Non-hazardous contaminated soils and hazardous 
soils cannot be reused.  Excess non-contaminated soil becomes the property and responsibility of the 
Contractor. 
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The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of non-hazardous contaminated soils are in compliance with all 
applicable Federal, State, and City statutes and regulations. 

The Contractor must supply all equipment, material and labor required to conduct the specified 
work of this Item. The Contractor must document the excavation, handling, transportation and 
disposal of non-hazardous contaminated soils with analytical reports, manifests, photos, and clean 
fill documentation.   

B. Request for Approval of Subcontractors  

In accordance with Article 17 of the Contract, a subcontractor/subconsultant, such as the 
Environmental Consultant and the waste hauler, is not permitted to start work until approved 
by the Engineer. If the Contractor performs work using a subcontractor/subconsultant prior to 
approval, the Contractor will not be paid for the work performed by that 
subcontractor/subconsultant and the Contractor may be subject to penalties including, but not 
limited to, initiation of default proceedings.  

The Contractor must submit a completed original Request for Approval of Subcontractors 
(RFAS) form and all required documents, such as legal identity, project reference list, 
Corporate Health and Safety Plan (HASP), waste transporter permits, Occupational Safety 
and Health Administration (OSHA) 10 certification, Hazardous Waste and Emergency 
Response (HAZWOPER) certification, etc., to the Engineer at least 30 days prior to the 
scheduled subcontract work start date. The Engineer must then submit the original RFAS to 
DDC Safety and Site Support, Office of Environmental and Hazmat Services (OEHS) for 
review and approval. If the RFAS is denied by OEHS, OEHS will issue the final denial and 
return the original RFAS to the Engineer. If the RFAS is approved by OEHS, OEHS will 
forward the original RFAS package and an approval memo to the DDC Agency Chief 
Contracting Officer (ACCO) for further review and approval. The ACCO’s Vendor Integrity Unit 
and Office of Contract Opportunity (OCO) will review the subcontractor/subconsultant’s 
overall business integrity and compliance with the vendor integrity requirements in the 
PASSPort system, Executive Order 50, Local Law 1, and Minority- and Women-Owned 
Business Enterprise/ Disadvantaged Business Enterprise (MWBE/DBE) participation as per 
the Contract. ACCO will issue the final Approval or Denial. The original RFAS will be returned 
to the Engineer, who will subsequently notify and return the original RFAS to the Contractor.  

C. Environmental Consultant 

The Contractor must retain an independent Environmental Consultant to obtain all permits, 
prepare the plans required in the specification 8.01 and as per DDC issued templates, and 
perform all field screening, sampling, air monitoring, and other health and safety services. The 
Contractor is not permitted to self-perform this work. The Environmental Consultant must be 
approved under the RFAS process and must demonstrate the minimum requirements as set 
forth below: 

1. The Environmental Consultant project supervisor on site and other designated key 
personnel must have a minimum of three (3) years of experience in the environmental 
field dealing with issues associated with contaminated/hazardous soils. Such 
experience must include oversight of environmental investigations, specifically 
including VOC and dust monitoring services as a routine part of daily operations. 

2. The Environmental Consultant must be experienced in work of similar nature, size, 
and complexity and must have previous experience in working with DDC. 

             3.          The Environmental Consultant must furnish a list of at least five (5) projects completed 
within the last 3 years, identifying the location, nature of services provided, owner, owner’s 
contact, contact’s working telephone number, project duration and value of the projects. 
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D. Sampling and Analysis    

Pior to the performance of soil sampling, the Contractor will submit a Field Sampling Plan (FSP). Soil 
sampling must not be conducted until OEHS has approved the FSP. The Contractor must conduct 
sampling and analysis of the impacted soils as specified under Item 8.01 C2 – Sampling and Testing 
of Non-Hazardous Contaminated/Potentially Hazardous Soil for Disposal Purposes. The laboratory 
results must be forwarded to OEHS for review to determine if the soils would be handled and disposed 
of as non-hazardous contaminated soils or hazardous soils.  

E. Material Handling Plan   

At least 45 days prior to the commencement of work, the Contractor must submit to the OEHS for 
review a Material Handling Plan (MHP). The MHP must be approved by the OEHS prior to the 
Contractor beginning any soil excavation work. The MHP must, at a minimum, consist of: 

1. The Contractor’s procedures for identifying non-hazardous contaminated soils during 
excavation, including the specific model and manufacturer of intended organic vapor 
monitoring equipment and calibration procedures to be used. It should also include the 
training and experience of the personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling non-hazardous contaminated soils. The 
procedures must include personnel safety and health as well as environmental protection 
considerations. 

3. For the proposed laboratory for analysis of representative soil samples, provide the 
following: (a) name, (b) address, (c) telephone number, and (d) New York State 
Department of Health’s (NYSDOH) Environmental Laboratories Accreditation Program 
(ELAP) status.  

4. Identification of the Contractor’s proposed waste transporter(s) (hauler). This information 
must include: 

a) Name and Waste Transporter Permit Number; 

b) Address; 

c) Name of responsible contact for the waste transporter; 

d) Telephone number for the contact; 

e) All necessary permit authorizations for each type of waste transported; and, 

f) Previous experience in performing the type of work specified herein. 

5. The name and location of the facility where an off-site scale is located. The Contractor 
must outline the procedures for controlling trucks leaving the work site and enroute to the 
off-site scale.  

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or alternate 
procedures that will be used. Alternate procedures may include, but are not limited to, 
agreements from the intended disposal facilities to accept boring data and/or analytical 
data previously obtained during the site characterization so that materials may be directly 
loaded into vehicles for shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become unavailable, 
insufficient in area, or presented by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) 
facilities for contaminated soils (primary and back-up) for final disposal of the soils. Both 
primary and backup TSD facilities must be currently state-licensed disposal facilities 
approved to receive contaminated soil. The information required for each facility must 
include: 

a. General Information 
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i. Facility name and the State identification number; 

ii. Facility location; 

iii. Name of responsible contact for the facility; 

iv. Telephone number for contact; 

v. Signed letter of agreement to accept waste as specified in this Specification. 
The letter must indicate agreement to handle and accept the specified 
estimated quantities and types of material during the time period specified 
in the project schedule and any time extension as deemed necessary; and,  

vi. Unit of measure utilized at disposal facility for costing purposes. 

b. A listing of all permits, licenses, letters of approval, and other authorizations to 
operate, which are currently held and valid for the proposed facility. 

c. A listing of all permits, licenses, letters of approval, and other authorizations to 
operate which have been applied for by the proposed facility but not yet granted 
or issued.  

d. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste. The Contractor must identify the 
capacity available in the units and the capacity reserved for the subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection. 

f. A list of all active (unresolved) compliance orders (or agreements), enforcement 
notices, or notices of violations issued to the proposed facility must be provided. 
The source and nature of the cause of violation must be stated, if known.  

9. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 

8.01 C1.2 MATERIALS 
A. The Contractor must provide containers as specified in the United States Department of 

Transportation (USDOT) regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20mil. 
thickness minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and 
operating practices are fitted to prevent spillage or leakage of non-hazardous contaminated 
material during transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities 
on site as required until completion of material handling activities. The location and design of 
any such facilities must be included in the MHP. 

8.01 C1.3  CONSTRUCTION DETAILS 
A. Material Handling 

1. Immediately after excavation of non-hazardous contaminated soil, the Contractor must: 

a.  Load material directly onto trucks/tankers/roll offs for disposal off site; or, 

b.  If interim stockpiling is required, place non-hazardous contaminated soil on a 
minimum of 20 mil. polyethylene sheeting and cover it securely by minimum of 10 mil. 
polyethylene sheeting to protect against cross contamination, airborne dust, leaching 
or runoff of contaminants into the subsurface, groundwater, or stormwater. Weight or 
secure the sheeting by appropriate means and seal seams as approved by the DDC 
to prevent tearing or removal by wind or weather. Grade surrounding surface to 
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provide for positive drainage away from pile. Each stockpile must not exceed 500 
cubic yards. Non-hazardous contaminated soils must be stockpiled separately from 
non-contaminated and hazardous soil at an off-site location approved by DDC or 
secured on-site by the Contractor, meeting all required Federal, State and Local 
stipulations. Stockpiles must be at least 800 feet away from any sensitive receptors, 
such as schools, daycare center, hospitals, nursing homes, etc., and at least 100 feet 
away from any water body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the public from non-hazardous contaminated materials as described in the 
approved MHP, Environmental Health & Safety Plan (EHASP), and Item 8.01 S - Health 
and Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must be 
segregated in stockpiles and the Environmental Consultant promptly notified to collect soil 
samples for analysis. Construct stockpiles to the same requirements as stated in subsection 
(A)(1)(b) above. 

4. Provide any dewatering that is necessary to complete the work. Contaminated water must 
be disposed of in accordance with Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water.   

5. Provide and operate field organic vapor test equipment, a PID or a flame ionization 
detector (FID), to detect general organic vapor levels at intervals of approximately 50 
cubic yards of soil excavated, when visual or odor observations indicate the material may 
substantially differ from the soil previously excavated, and/or as directed by the 
Environmental Consultant. 

B. Off-Site Transportation to Disposal Facility 

1.  General 

a. The Contractor must furnish all labor, equipment, supplies and incidental costs 
required to transport non-hazardous contaminated material from the work area to 
the off-site disposal facility, and any other items and services required for 
transporting non-hazardous contaminated material for disposal at an off-site facility. 

b. The Contractor will be responsible for tracking all materials and vehicles from the 
site to the off-site scale at the final TSD facility. 

c. The Contractor must submit to the Engineer the certified tare and gross weight slips 
for each load received at the accepted facility which must be attached to each 
returned manifest. These documents must be maintained and kept with project field 
records. 

d. Non-hazardous contaminated soils must be delivered to the disposal or treatment facility 
within 30 calendar days after excavation. 

e. The Contractor must coordinate the schedule for truck arrival and material 
deliveries at the job site to meet the approved project schedule.   

f. The Contractor must inspect all vehicles leaving the project site to ensure that non-
hazardous contaminated soils adhering to the wheels or undercarriage are 
removed prior to the vehicle leaving the site. 

g. The Contractor must obtain letters of commitment from the waste haulers and the 
TSD facility to haul and accept shipments when directed by the Engineer in 
consultation with OEHS. 

h. The Contractor must provide waste profile forms to OEHS for review and approval 
before transporting non-hazardous contaminated soil to the approved TSD facility. 
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2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination. All quantities must be measured and recorded upon arrival at the 
disposal facility. If any deviation between the two (2) records occurs, the matter is 
to be reported immediately to the Engineer and to be resolved by the Contractor to 
the satisfaction of the Engineer. 

b. The Contractor will be held responsible, at its own cost, for any and all actions 
necessary to remedy situations involving material spilled in transit or mud and dust 
tracked off-site.   

c. The Contractor must ensure that trucks are protected against contamination by 
properly covering and lining them with polyethylene sheeting or by decontaminating 
them prior to and between acceptance of loads. Trucks with loaded non-hazardous 
contaminated soil must be covered securely with tarps before leaving the project 
site to prevent generation of airborne dust during hauling. 

d. The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for the 
performance of work. A revised MHP or an addendum to the original approved MHP 
must be submitted to OEHS for review and approval at no additional cost to the City for 
any use of substitute or additional transporters. 

        f. The Contractor must develop, document, and implement a policy for accident prevention. 

        g. The Contractor must not combine non-hazardous contaminated materials from other 
projects with material from this project. 

        h. No material will be transported until approval by the Engineer is obtained. 

3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved MHP for 
the performance of the work. A revised MHP or an addendum to the original approved 
MHP must be submitted to OEHS for review and approval at no additional cost to the 
City for any use of substitutions or additions of disposal facilities.  

b. The Contractor must be responsible for acceptance of the materials at an approved 
facility, for ensuring that the facility is properly permitted to accept the stated 
materials, and for ensuring that the facility provides the stated treatment and/or 
disposal services. 

c. The City reserves the right to contact and visit the TSD facility, and regulatory agencies 
to verify the agreement to accept the stated materials and to verify any other information 
provided.  

d. In the event that the identified and approved facility ceases to accept the stated materials 
or the facility ceases operations, it is the Contractor’s responsibility to locate an alternate 
approved and permitted facility(ies) for accepting materials. The alternate facility(ies) 
must be approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies). This must be done at no extra cost or delay 
to the City. 

e. The Contractor must obtain manifest forms and complete the shipment manifest records 
required by the appropriate regulatory agencies for verifying the material and quantity of 
each load in unit of volume and weight. Copies of each manifest must be submitted to 
the Engineer within four (4) business days following shipment, and within three (3) 
business days after notification of receipt of the facility. The signed manifests must be 
maintained and kept with the project field records. Any manifest discrepancies must be 
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reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

4. Equipment and Vehicle Decontamination 

a. The Contractor must design and construct a portable decontamination station to be used 
to decontaminate equipment and vehicles that have been used to handle contaminated 
soil. The cost for this work will be paid under Item 8.01 S - Health and Safety.   

b. Water generated during the decontamination process must be disposed of in 
accordance with Item 8.01 W1 – Removal, Treatment and Discharge/Disposal of 
Contaminated Water. 

 
8.01 C1.4  METHOD OF MEASUREMENT 

A. Quantities for contaminated soils will be measured in tons. The tonnage will be determined by off-
site truck scales, as per Subsection 8.01 C1(3)(B)(1), that are capable of generating load tickets.   

B. Final disposal of hazardous soil will be paid for under Item 8.01 H – Handling, Transporting and 
Disposal of Hazardous Soil.  

C. Disposal of contaminated water will be paid for under Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water. Backfill will be paid for under its respective item as 
specified in the Contract Documents.  

D. The Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 

8.01 C1.5  PRICE TO COVER 
The unit bid price per ton for Item 8.01 C1 must include the cost of furnishing all labor, materials, 
equipment plan, and insurance for excavation, handling, transportation, disposal, documentation, 
fees, permits, loading, stockpiling, hauling, and any other incidentals necessary to complete all the 
work as specified herein for handling, transporting, and disposal of non-hazardous contaminated soil. 

  

Payment will be made under: 

ITEM NUMBER                            DESCRIPTION PAY UNIT 

8.01 C1 Handling, Transporting and Disposal of Non-Hazardous               Tons                                              
Contaminated Soil 
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ITEM 8.01 C2 SAMPLING AND TESTING OF NON-HAZARDOUS 
CONTAMINATED/POTENTIALLY HAZARDOUS SOIL FOR DISPOSAL 

PURPOSES 
 
8.01 C2.1   WORK TO INCLUDE 
A. Description 

The work will consist of collecting and analyzing representative samples of soil to be excavated 
in-situ and/or ex-situ from stockpiles for parameters typically requested by the disposal facilities 
to determine if the soil to be excavated is suitable for reuse, or to be hauled off-site for disposal 
purposes as contaminated and/or hazardous soil. 

B. Sampling and Laboratory Analysis 

1. At least forty-five (45) days prior to the commencement of work, the Contractor’s 
Environmental Consultant must submit an FSP and an Investigation Health and Safety 
Plan (Investigation HASP) to OEHS for review and approval, prior to conducting the field 
sampling. The FSP must include, at a minimum, the following information: 

a. Project information; 

b. Description of sample collection methodology for soil which appears to contain 
contaminants based on PID readings and field observation; 

c. Type of analyses; 

d. Sample preservation and handling; 

e. Training and experience of the personnel who will collect the samples; 

f. Equipment decontamination; 

g. Analytical laboratory’s name, address, New York State Department of Health’s ELAP 
certification number, and telephone number; 

h. Map of the project area; 

i. Sample location plan; and, 

j. Chain of Custody. 

The Investigation HASP must identify actual and potential hazards associated with 
planned sampling field activities and stipulate appropriate health and safety procedures, 
so as to minimize field personnel exposures to physical, biological, and chemical hazards 
that may be present in the sampling media. The Investigation HASP must include, at a 
minimum, the following information: 

a. Project information; 

b. Description of work to be performed; 

c. Names of responsible health and safety personnel; 

d. Worker training; 

e. Job hazard analysis; 

f. Confined Space Entry Plan (if applicable); 

g. Personal monitoring (if applicable); 

h. Community Air Monitoring Plan (CAMP, if applicable); 

i. Personnel Protection Equipment (PPE); 

j. Decontamination; 
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k. Safety rules; 

l. Spill prevention and control, dust control, vapor/odor suppression procedures; 

m. Identification of nearest hospital and route; and, 

n. Emergency Incident Reporting. 

2.  The Contractor’s Environmental Consultant must collect one (1) grab sample and one (1) 
composite sample per 500 cubic yards of soil to be excavated in-situ and/or ex-situ from 
stockpiles. Sample locations must be placed A) throughout or along areas within the project 
limits, and B) within any portion of the project area that exhibits any of the characteristics 
described in Section 8.01 C1.1 A (evidence of potential contamination via elevated PID 
readings, olfactory or visual evidence). For in-situ sampling, each grab soil sample must be 
collected from either the 6-inch interval above the water table (when encountered), or the 6-
inch interval above the bottom of the proposed excavation depth (where recovery allowed), or 
from the 6-inch interval showing the highest potential for contamination based on field 
observation. For composite soil sampling, grid sampling must be performed for projects with 
excavation depth deeper than six (6) feet below grade.  Each composite sample must consist 
of five (5) grab samples and discrete aliquots collected from various intervals along the depth 
of excavation at each sampling boring location. For stockpiled soils, each composite sample 
must consist of five (5) grab samples collected from various depths within each soil stockpile, 
at least two feet below the soil surface. For drummed soil, one (1) composite sample per 10 
drums must be collected. Each composite soil sample must consist of one (1) grab sample 
from each of the 10 drums. 

3.  Laboratory sampling should include analyses for VOCs, Polycyclic Aromatic Hydrocarbons 
(PAHs), PCBs, Toxicity Characteristic Leaching Procedure (TCLP) Metals (Resource 
Conservation and Recovery Act [RCRA] 8), the three RCRA Characteristics, ignitability, 
reactivity, and corrosivity, and Paint Filter Test. Additionally, should the disposal facility(ies) 
require specific analyses to accept material, the additional analyses should be included at no 
additional cost to the City. 

4. Should the Contractor seek to remove non-contaminated excess soils from the site, the 
Contractor will be required to coordinate the Beneficial Use Determination (BUD) with NYSDEC 
prior to moving the soils in accordance with the 6 New York Code, Rules, and Regulations 
(NYCRR) Parts 360.12 and 360.13. The Contractor must keep the Engineer informed of the 
approval status and removal schedule of any and all soils being removed from the site which 
are not going to an approved disposal facility. 

5.     The quality of the data from the sampling program is the Contractor’s responsibility. The 
Contractor must furnish all qualified personnel, materials, equipment and instruments 
necessary to carry out the sampling. Unless directed otherwise, all sampling procedures 
must follow the NYSDEC sampling guidelines and protocols. All sampling must be 
conducted by a qualified person trained in sampling protocols using standard accepted 
practices for obtaining representative samples. 

6. Each grab and composite sample must be analyzed for all parameters required by 
disposal facilities accepting contaminated and hazardous soil, in addition to any specific 
criteria a sample is being analyzed for.  

7. All sample containers must be marked and identified with legible sample labels, which 
must indicate the project name, sample location and/or container, the sample number, 
the date and time of sampling, preservatives utilized and other information that may be 
useful in determining the character of the sample. Chain-of-custody must be tracked from 
laboratory issuance of sample containers through laboratory receipt of the samples.  

8. The Contractor must maintain a bound sample logbook. The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition   
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at the completion of the work. The following information, at a minimum, must be recorded to the 
log:  

a. Sample identification number; 

b. Sample location; 

c. Field observation; 

d. Sample type; 

e. Analyses; 

f. Date/time of collection; 

g.  Collector’s name; 

h. Sample procedures and equipment utilized; and, 

i. Date sent to laboratory and name of laboratory. 

9. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu of the 
parameters described in subsection 8.01 C2(1)(B)(4) if the situation warrants. The substitute 
sampling parameters will be of equal or lesser monetary value than those described in 
subsection 8.01 C2(1)(B)(4), as determined by industry laboratory pricing standards. 

10. Only dedicated sampling equipment may be used to collect these samples. All equipment 
involved in field sampling must be decontaminated before being brought to the sampling 
location and must be properly disposed after use.  

11. The Contractor’s Environmental Consultant must prepare a Field Sampling Result Report 
(FSSR), tabulate the analytical results, and compare the data to the applicable NYSDEC 
Part 375.6 SCOs and TCLP for Hazardous Waste published in RCRA and 6 NYCRR Part 
371, or 40 CFR Section 261. If the soil is to be disposed of in a disposal facility outside of 
the State of New York, the soil sampling data must also be compared to the applicable 
regulatory criteria established by the state in which the disposal facility is located. The 
FSSR, with the tabulated tables and laboratory analytical data, must be submitted to 
OEHS for review and approval prior to any soil reuse or disposal activities. 

12. Soils exceeding any of the hazardous characteristic criteria meet the legal definition of 
hazardous soils (rather than non-hazardous contaminated soils) and must be transported 
or disposed of under Item 8.01 H – Handling, Transporting and Disposal of Hazardous 
Soil. All analyses must be done by a laboratory that has received approval from the ELAP 
for the methods to be used. The Contractor must specify the laboratory in the MHP. 

13. The Contractor must contact the disposal facility where the waste will be sent for 
permanent disposal, and arrange to collect any additional samples required by the facility. 
The cost associated with additional sampling and testing must be included in the bid price 
of this Item. 

8.01 C2.2   METHOD OF MEASUREMENT 
Quantities for samples must be measured as the number of sets of samples that are tested. A set will be 
defined as one (1) grab and one (1) composite samples per 500 cubic yards to be analyzed for the full 
range of parameters as specified in subsection 8.01 C2(1)(B)(3). 

8.01 C2.3   PRICE TO COVER 
The unit price bid per set for Item 8.01 C2 will include the cost of furnishing all labor, materials, equipment, 
plan, and insurance necessary for sampling, handling, transporting, testing, documentation, fees, permits, 
and any other incidentals necessary to complete the work as specified herein for in-situ and ex-situ soil 
sampling and analysis for waste disposal parameters. 
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Payment will be made under: 

Item No.     Description                                                                                                 Pay Unit 
 
8.01 C2                 SAMPLING AND TESTING OF CONTAMINATED/POTENTIALLY               SETS    
      HAZARDOUS SOIL FOR DISPOSAL PURPOSES     
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ITEM 8.01 H HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL 
 

8.01 H.1  WORK TO INCLUDE 
A. General 

This work will consist of the handling, transportation, and disposal of hazardous soils, which are 
defined as soils showing exceedances of TCLP for Hazardous Waste published in RCRA, 6 NYCRR 
Part 371, or 40 CFR Section 261. Hazardous soil can also be contaminated soils, as defined in Item 
8.01 C1, but must be handled, transported, and disposed of as hazardous soil under Item 8.01 H, in 
accordance with the specifications herein. For the purpose of this specification, soil will be defined as 
any materials excavated below the pavement and base for pavement. Soil will also be defined as any 
material excavated from wetlands and/or wetlands adjacent areas, or any areas that are not covered 
with hard pavement (e.g., concrete, asphalt), such as grass or dirt areas.  

The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of hazardous materials are in compliance with the applicable Federal, 
State, and Local statutes and regulations, including Local Law 72 which becomes effective upon 
discovery of a TCLP lead exceedance. A sampling report, along with the executive summary, must 
be transmitted to OEHS within 48 hours of discovery to post on DDC website, as required by Local 
Law 72. 

The Contractor must supply all equipment, material and labor required to conduct the specified work 
under this section. The Contractor must document the excavation, handling, sampling, and testing, 
transportation, and disposal of hazardous soils. The City must be listed in the disposal documents as 
the waste generator. 

The Contractor must decontaminate all equipment prior to its removal from the exclusion zone and/or 
following contact with hazardous materials, as detailed in Item 8.01 S - Health and Safety. Water generated 
during the decontamination process must be disposed of under Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water. 

The Contractor must retain an Environmental Consultant, meeting the requirements specified in Section 
8.01 C1, and the Contractor is not permitted to self-perform this work. The Environmental Consultant must 
conduct sampling for laboratory analysis of soil to be excavated to determine whether the soil is 
contaminated and/or hazardous. 

Hazardous soils are defined as soils showing exceedances of Toxicity Characteristic Leaching 
Procedure (TCLP) Regulatory Levels for Hazardous Waste published in Resource Conservation and 
Recovery Act (RCRA), 6 New York Codes, Rules, and Regulations (NYCRR) Part 371, or 40 Code of 
Federal Regulations (CFR) Section 261. Hazardous soils must be handled, transported, and disposed 
of in accordance with the specifications of this section. 

All work under Item 8.01 H must be performed under the direct supervision of the Contractor’s 
Environmental Consultant, as approved by the OEHS. 

B. Material Handling Plan:   

At least 45 days prior to the commencement of work, the Contractor must submit to the OEHS 
for review an MHP. The MHP must be approved by the OEHS prior to the Contractor 
beginning any soil excavation work.  The MHP must, at a minimum, consist of: 

1. The Contractor’s procedures for identifying hazardous soils during excavation, including 
the specific model and manufacturer of intended organic vapor monitoring equipment and 
calibration procedures to be used. It should also include the training and experience of the 
personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling hazardous soils or soils which have not 
yet been tested but are believed to be potentially hazardous. The procedures must include 
personnel safety and health, as well as environmental protection considerations. 
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3. Name, address, NYSDOH ELAP status and telephone number of the proposed laboratory 
for analysis of representative soil samples.  

4. Identification of the Contractor’s proposed waste transporter(s).This information must 
include: 

1. Name and Waste Transporter Permit Number; 

2. Address; 

3. Name of responsible contact for the waste transporter; 

4. Telephone number for the contact; 

5. All necessary permit authorizations for each type of waste transported; and, 

6. Previous experience in performing the type of work specified herein. 

5. The name and location of the facility where an off-site scale is located. The Contractor 
must outline the procedures on controlling trucks leaving the work site and enroute to the 
off-site scale.   

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or alternate 
procedures that will be used. Alternate procedures may include, but are not limited to, 
agreements from the intended disposal facilities to accept boring data and/or analytical 
data previously obtained during the site characterization so that materials may be directly 
loaded into vehicles for shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become unavailable, 
insufficient in area or not be present by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) 
facilities for hazardous soils (primary and back-up) for final disposal of the hazardous soils. 
Both primary and backup TSD facilities must be currently USEPA or State-approved RCRA 
TSD facilities for hazardous soils. The information required for each facility must include: 

a. General Information 

i. Facility name and the USEPA identification number; 

ii. Facility location; 

iii. Name of responsible contact for the facility; 

iv. Telephone number for contact; 

v. Signed letter of agreement to accept waste as specified in this Specification. 
The letter must indicate agreement to handle and accept the specified 
estimated quantities and types of material during the time period specified 
in the project schedule and any time extension as deemed necessary; and, 

vi. Unit of measure utilized at disposal facility for costing purposes. 

b. A listing of all permits, licenses, letters of approval, and other authorizations to 
operate, which are currently held and valid for the proposed facility. 

c. A listing of all permits, licenses, letters of approval, and other authorizations to 
operate which have been applied for by the proposed facility but not yet granted 
or issued.   

d. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste.  The Contractor must identify the 
capacity available in the units and the capacity reserved for the subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection under RCRA. 



PROJECT.: HWS2023Q 
 

Revised 9/12/2023 I-43 

f. A list of all active (unresolved) compliance orders (or agreements), enforcement 
notices, or notices of violations issued to the proposed facility must be provided. 
The source and nature of the cause of violation must be stated, if known.   

9. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 

8.01 H.2 MATERIALS 
A. The Contractor must provide containers as specified in the USDOT regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20 mil. 
thickness minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and 
operating practices are fitted to prevent spillage or leakage of contaminated material during 
transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities 
on site as required until completion of material handling activities. The location and design of 
any such facilities must be included in the MHP. 

8.01 H.3  CONSTRUCTION DETAILS 
A. Material Handling 

1. Immediately after excavation of hazardous soil, the Contractor must: 

a. Load material directly onto drums/trucks/tankers/roll offs for disposal off site. 
Containers must be labeled as hazardous soil while being held for disposal; or 

b. If interim stockpiling is required, place hazardous soil on a minimum of 20 mil. 
polyethylene sheeting and cover it securely with polyethylene sheeting a minimum of 
10 mil. to protect against cross contamination, airborne dust, leaching or runoff of 
contaminants into the subsurface, groundwater, or stormwater. Weight or secure the 
sheeting by appropriate means and seal seams as approved by the Engineer to 
prevent tearing or removal by wind or weather. Grade surrounding surface to provide 
for positive drainage away from pile. Each stockpile must not exceed 500 cubic yards. 
Hazardous soils must be stockpiled separately from uncontaminated and 
contaminated soil at an off-site location approved by the Engineer or secured on-site 
by the Contractor, meeting all required Federal, State and Local stipulations. 
Stockpiles must be labelled as hazardous soil and situated at least 800 feet away 
from any sensitive receptors, such as schools, daycare center, hospitals, nursing 
homes, etc., and at least 100 feet away from any water body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the protection of the public from hazardous soils as described in the 
approved MHP, EHASP, and Item 8.01 S – Environmental Health and Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must be 
segregated in stockpiles and the Environmental Consultant promptly notified to collect soil 
samples for analysis. Construct stockpiles to the same requirements as stated in subsection 
(A)(1)(b) above. 

4. Provide any dewatering that is necessary to complete the work. Contaminated water must 
be disposed of in accordance with Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water.   

5. Provide and operate field organic vapor test equipment, a PID or an FID, to detect general 
organic vapor levels at intervals of approximately 50 cubic yards of soil excavated, when 
visual or odor observations indicate the material may substantially differ from the soil 
previously excavated and/or as directed by the Environmental Consultant. 
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C. Off-Site Transportation to Disposal Facility 

1. General 

a. The Contractor must furnish all labor, equipment, supplies and incidental costs 
required to transport hazardous material from the work area to the off-site disposal 
facility, and any other items and services required for transporting hazardous 
material for disposal at an off-site facility.  

b. The Contractor is responsible for obtaining the USEPA hazardous waste generator 
identification number for the City. The application must be submitted to OEHS for 
review and approval prior to submission to USEPA. The Contractor must prepare 
the annual hazardous waste report for the project and submit to the NYSDEC and 
USEPA. 

c. The Contractor will be responsible for tracking all material/vehicles from the site to 
the off-site scale and to the approved disposal facility. 

d. The Contractor must provide to the Engineer certified tare and gross weight slips 
for each load received at the accepted facility which must be attached to each 
returned manifest. These documents must be maintained and kept with project field 
records. 

e. Hazardous soils must be delivered to the disposal or treatment facility within 30 
calendar days after excavation. 

f. The Contractor must coordinate the schedule for truck arrival and material 
deliveries at the job site to meet the approved project schedule.   

g. The Contractor must inspect all vehicles leaving the project site to ensure that 
hazardous soils adhering to the wheels or undercarriage are removed prior to the 
vehicle leaving the site. 

h. The Contractor must obtain letters of commitment from the waste haulers and the 
TSD facility to haul and accept shipments. 

i. The Contractor must provide waste profile forms to OEHS for review and approval 
before transporting hazardous soil to the approved TSD facility. 

2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination. All quantities must be measured and recorded upon arrival at the 
disposal facility. If any deviation between the two records occurs, the matter is to 
be reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

b. The Contractor will be responsible, at its own cost, for any and all actions necessary 
to remedy situations involving material spilled in transit or mud and dust tracked off-
site.   

c. The Contractor must ensure that trucks are protected against contamination by 
properly covering and lining them with polyethylene sheeting or by decontaminating 
them prior to and between acceptance of loads. Trucks with loaded hazardous soil 
must be covered securely with tarp before leaving the project site to prevent 
generation of airborne dust during hauling. 

d. The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for the 
performance of work. Only a transporter with a current Part 364 Waste Transporter 
Permit from NYSDEC may transport hazardous soil. A revised MHP or an addendum to 
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the original approved MHP must be submitted to OEHS for review and approval at no 
additional cost to the City for any use of substitute or additional transporters. 

f. The Contractor must develop, document, and implement a policy for accident prevention. 

g. The Contractor must not combine hazardous materials from other projects with material from 
this project. 

h. No material will be transported until approval by the Engineer is obtained. 

3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved MPH for 
the performance of the work. A revised MHP or an addendum to the original approved 
MHP must be submitted to OEHS for review and approval at no additional cost to the 
City for any use of substitutions or additions of disposal facility.  

b. The Contractor will be responsible for acceptance of the materials at an approved 
facility, for ensuring that the facility is properly permitted to accept the stated 
materials, and for ensuring that the facility provides the stated treatment and/or 
disposal services. 

c. The City reserves the right to contact and visit the TSD facility and regulatory agencies 
to verify the agreement to accept the stated materials and to verify any other information 
provided.   

d. In the event that the identified and approved facility ceases to accept the stated materials 
or the facility ceases operations, it is the Contractor’s responsibility to locate an alternate 
approved and permitted facility(ies) for accepting materials. The alternate facility(ies) 
must be approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies). This must be done at no extra cost or delay 
to the City. 

e. The Contractor must obtain manifest forms, and complete the shipment manifest records 
required by the appropriate regulatory agencies for verifying the material and quantity of 
each load in unit of volume and weight.  Copies of each manifest must be submitted to 
the Engineer within four (4) business days following shipment, and within three (3) 
business days after notification of receipt of the facility. The signed manifests must be 
maintained and kept with the project field records. Any manifest discrepancies must be 
reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

f. The Contractor must submit all results and weights to the Engineer. 

g. The Contractor is responsible to pay all fees associated with the generation and 
disposal of all excavated hazardous waste. These fees include, but are not limited 
to, the New York State Department of Finance and Taxation (DFT) quarterly fees 
for hazardous waste and the NYSDEC annual hazardous waste regulatory fee 
program. The Contractor must submit a copy of proof of payment to the Engineer 
and OEHS. 

4. Equipment and Vehicle Decontamination 

a. The Contractor must design and construct a portable decontamination station to be 
used to decontaminate equipment and vehicles that have been used to handle 
hazardous soil. The cost for this work will be paid under Item 8.01 S - Health and 
Safety.  

b. Water generated during the decontamination process must be disposed of in 
accordance with Item 8.01 W1 – Removal, Treatment, and Discharge/Disposal of 
Contaminated Water. 
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8.01 H.4  METHOD OF MEASUREMENT 
A. Quantities for hazardous soils will be measured in tons. The tonnage will be determined by off-

site truck scales, as per Subsection 8.01 H3(C)(1)(C), that are capable of generating load 
tickets.  

B. Final disposal of non-contaminated soil will be paid for under Item 8.01 C1 – Handling, 
Transporting and Disposal of Non-Hazardous Contaminated Soil.  

C. Disposal of decontamination water will be paid for under Item 8.01 W1 – Removal, Treatment 
and Discharge/Disposal of Contaminated Water.   

D. Backfill will be paid for under its respective item as specified in the contract document. 

E. The Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 
 

8.01 H.5  PRICE TO COVER 
The unit bid price bid per ton for Item 8.01 H will include the cost of furnishing all labor, materials, 
equipment, plan, and insurance for excavation, handling, transportation, disposal, documentation, 
fees, permits, loading, stockpiling, hauling, and any other incidentals necessary to complete all the 
work as specified herein for handling, transporting, and disposal of hazardous soil. 

 

Payment will be made under: 

Item No. Description Pay Unit 

8.01 H HANDLING, TRANSPORTING, AND DISPOSAL OF HAZARDOUS SOIL TONS 
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ITEM 8.01 S  HEALTH And SAFETY 
 
8.01 S.1 WORK TO INCLUDE 
Health and Safety Requirements 

A. Scope of Work 

It is the Contractor’s responsibility to stage and conduct the Contractor’s work in a safe manner. 
The Contractor must implement an EHASP for non-hazardous contaminated or hazardous soil 
intrusive activities as set forth in OSHA Standards 1910.120 and 1926.650-652. The Contractor 
must ensure that all workers have at a minimum hazard awareness training. The Contractor 
must segregate contaminated work area in secured exclusion zones. These zones must limit 
access to Contractor personnel specifically trained to enter the work area. The exclusion zone 
must be set up to secure the area from the public and untrained personnel. The project health 
and safety program will apply to all construction personnel including persons entering the work 
area. In addition, the Contractor must protect the public from on-site hazards, including 
subsurface contaminants associated with on-site activities. The EHASP must be signed off by 
a Certified Industrial Hygienist and reviewed and approved by OEHS. 

Work must include, but not be limited to: 

1. Implementation of a baseline medical program. 

2. Providing safety equipment and protective clothing for site personnel, including 
maintenance of equipment on a daily basis; replacement of disposable equipment as 
required; decontamination of clothing, equipment and personnel; and providing all other 
health and safety measures. 

3. Providing, installing, operating and maintaining on-site emergency medical first aid 
equipment as specified in this section for which payment is not provided under other pay 
items in this Contract. 

4. Providing, installing, operating, maintaining and decommissioning all equipment and 
personnel decontamination facilities specified within this section, including, but not limited 
to, the decontamination pad, decontamination water supply, decontamination water 
collection equipment and all other items and services required for the implementation of 
the health and safety requirements for which pay items are not provided elsewhere in this 
Contract. 

5. Provide the minimum health and safety requirements for excavation activities within the 
limits of this Contract. 

6. Implement and enforce an EHASP:  The EHASP as presented in these specifications is 
dynamic with provisions for change to reflect new information, new practices or 
procedures, changing site environmental conditions or other situations which may affect 
site workers and the public.  The EHASP will also address measures for community 
protection, accident prevention, personnel protection, emergency response/contingency 
planning, air monitoring, odor control and hazardous chemicals expected on site.  
Providing a Confined Space Entry Program as defined in the Occupational Safety and 
Health Act, Confined Space Entry Standard, 29 CFR 1910.146. 

B. Environmental Consulting Services 

The Contractor must retain an Environmental Consultant to obtain all permits and perform all 
field screening, air monitoring, community air monitoring, soil and water sampling, and health 
and safety services.   

1. If conditions within the exclusion zone are deemed hazardous, then the Contractor and 
its Environmental Consultant must ensure that all personnel working within identified 
exclusion zones and/or involved (direct contact) with the handling, storage or transport of 
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hazardous and contaminated materials must have completed a minimum of forty (40) 
hours of Health and Safety Training on Hazardous Waste Sites in accordance with 29 
CFR 1910.120(e). The training program must be conducted by a qualified safety 
instructor. If conditions in the exclusion zone are deemed to be non-hazardous, the 
Environmental Consultant must provide site specific training. 

2. The Contractor must ensure that on-site management and supervisors directly 
responsible for or who supervise employees engaged in hazardous waste operations 
must receive the training specified in above and at least eight (8) additional hours of 
specialized training on managing such operations at the time of job assignment. 

C. Submittals 

1. The Contractor must submit a written EHASP, as specified herein, to OEHS for review 
and approval. The written EHASP must be submitted, within thirty (30) calendar days after 
the availability of analytical results of the soil and groundwater testing, as required under 
Section 8.01 C2 and Section 8.01 W2. The Contractor must make all necessary revisions 
required by OEHS and resubmit the EHASP to OEHS for acceptance. Start-up work for 
the project will not be permitted until written acceptance has been issued by OEHS. 

2. Daily safety logs must be maintained by the Contractor and must be submitted to the 
Engineer either on request or on completion of the work. Training logs must be maintained 
by the Contractor and submitted to the Engineer either on request or on completion of the 
work.  Daily logs on air monitoring during excavation activities must be prepared and 
maintained by the Contractor and submitted to the Engineer either on request or upon 
completion of the work. 

3. A closeout report must be submitted by the Contractor to the Engineer upon completion 
of the work within the defined exclusion zones. This report must summarize the daily 
safety and monitoring logs and provides an overview of the Contractor's performance 
regarding environmental and safety issues. The report must carefully document all areas 
where contamination has been found including pictures, addresses of locations, and 
potential sources. 

4. Medical Surveillance Examinations: The Contractor must submit to the Engineer the 
name, office address and telephone number of the medical consultant utilized.  Evidence 
of baseline medical examinations together with the evidence of the ability to wear National 
Institute for Occupational Safety and Health (NIOSH) approved respirators (as specified 
in American National Standards Institute (ANSI) Z88.6) must be provided to the Engineer 
for all construction personnel who are to enter the exclusion zones. 

5. Accident Reports:  All accidents, spills, or other health and safety incidents must be 
reported to the Engineer. 

D. Health and Safety Plan 

The EHASP must comply with OSHA regulations 29 CFR 1910.120/1926.65.  This document 
must at a minimum contain the following: 

1. Description of work to be performed 

2. Site description 

3. Key personnel 

4. Worker training procedures 

5. Work practices and segregation of work area 

6. Hazardous substance evaluation 

7. Hazard assessment 

8. Personal and community air monitoring procedures and action levels 
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9. Personal protective equipment 

10. Decontamination procedures 

11. Safety rules 

12. Emergency procedures 

13. Spill prevention and control, as well as spill reporting procedures 

14. Dust control, vapor/odor suppression procedures 

15. Identification of the nearest hospital and route 

16. Confined space procedures 

17. Excavation safety procedures 

 

8.01 S.2 MEASUREMENT 
Health and Safety Requirements 

A. 25% of the lump sum price will be paid when the following items are implemented or mobilized: 

Medical surveillance program 

Health and safety training 

Health and safety plan 

Environmental and personnel monitoring 

Instrumentation 

Spill control 

Dust control 

Personnel and equipment decontamination facilities 

Personnel protective clothing 

Communications 

Mobilization 

B. 50% will be paid in proportional monthly amounts over the period of work. 

C. 25% will be paid when the operation is demobilized and removed from the project site. 

 

8.01 S.3 PRICE TO COVER 
Health and Safety Requirements 

The lump sum price bid for the health and safety requirements will include all labor, materials, 
equipment, and insurance necessary to complete the work in accordance with these specifications.  
The price bid will include, but not be limited to, the following: 

A. Providing training, safety personnel, air monitoring and medical examinations as specified. 

B. Providing safety equipment and protective clothing for site personnel, including maintenance of 
equipment on a daily basis; replacement of disposable equipment as required; decontamination 
of clothing, equipment and personnel; and all other health and safety activities or costs not paid 
for under other pay items in this Contract. 

C. Providing, installing, operating and maintaining on-site emergency medical and first aid 
equipment.  This includes all furnishings, equipment, supplies and maintenance of all medical 
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equipment, and all other health and safety items and services for which payment is not provided 
under other pay items in this Contract. 

D. Providing, installing, operating, maintaining, and decommissioning all personnel and equipment 
decontamination facilities, including decontamination pad, decontamination water supply, and 
all other items and services required for the implementation of the health and safety 
requirements for which pay items are not provided elsewhere in this Contract.  Vehicle 
decontamination pads will be included in the price of this item. Disposal of decontamination fluid 
will be paid for under Item 8.01 W1 – Removal, Treatment, and Discharge/Disposal of 
Contaminated Water. 

E. Spill Control 

1. Payment will account for furnishing, installing, and maintaining all spill control equipment 
and facilities.  Payment will include equipment and personnel to perform emergency 
measures required to contain any spillage and to remove spilled materials and soils or 
liquids that become contaminated due to spillage during work within the exclusion zones 
and handling of excavated soils and liquids from these areas.  This collected spill material 
will be properly disposed of. 

2. Payment under this item will not include testing, handling, transportation or disposal of 
petroleum-contaminated/potentially hazardous soils excavated during construction.  The 
price for this work will be paid for under Items 8.01 C1 – Handling, Transporting and 
Disposal of Non-Hazardous Contaminated Soil, 8.01 C2 – Sampling and Testing of 
Contaminated/Potentially Hazardous Soil for Disposal Purposes or 8.01 H – Handling, 
Transporting and Disposal of Hazardous Soil, as appropriate. 

F. Dust Control 

Payment will account for furnishing, installing, and maintaining dust control equipment and 
facilities to be used whenever applicable dust levels are exceeded.  Payment will include all 
necessary labor, equipment, clean water, foam, and all other materials required by the Dust 
Control Plan.  The NYSDOH Community Air Monitoring Plan (CAMP) may be used as guidance. 

G. Vapor/Odor Suppression 

Payment will account for furnishing, installing and maintaining vapor/odor control equipment 
and facilities to be used whenever organic vapor monitoring or the presence of odors indicates 
that vapor suppression is required to protect workers or the public.  Payment will include all 
necessary labor, equipment, clean water, foam and all other materials required by the 
Vapor/Odor Suppression Plan. 

H. Mobilization/Demobilization 

1. Mobilization 

Payment will include the following, but not be limited to: 

a. All work required to furnish, install and maintain all signs, fencing, support zone 
facilities, parking areas and all temporary utilities; 

b. All work required to furnish, install, and maintain an office space with phone and 
utilities for health and safety personnel; 

c. All work required for complete preparation of lay down area for roll-off containers, 
including sampling, and any required fencing; 

d. All direct invoiced cost from bonding companies and government agencies for 
permits and costs of insurance; and 

e. All other items and services required for mobilization and site preparation. 
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2. Demobilization 

Payment will include but not be limited to: All work required to sample the area; remove 
from the site all equipment, temporary utilities and supporting facilities; performance of 
necessary decontamination and repairs; disposal of disposable equipment and protective 
gear and other items and services required for complete demobilization. 

 

Payment will be made under: 

Item No. Description                                                                                                Pay Unit 

8.01 S  HEALTH AND SAFETY                             LUMP SUM  
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ITEM 8.01 W1 REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF CONTAMINATED 
WATER 

 

8.01 W1.1 WORK TO INCLUDE 
General: This work must consist of the proper removal and disposal of all contaminated groundwater 
and decontamination water generated during construction operations. The Contractor must be solely 
responsible for the proper disposal or discharge of all contaminated water generated at the job site.  
The Contractor will have the option of treating water on-site for discharge to the sewer system or 
removing contaminated water for off-site disposal. The Contractor must be responsible to choose a 
method compatible to the construction work and will be compensated on a per day basis regardless 
of method employed. The Contractor will be compensated for only those days where the system is in 
full operation.   

The Contractor must retain a dewatering/water treatment Specialist (hereinafter the “Specialist”) and 
laboratory as specified under Item 8.01 W2 – Sampling and Testing of Contaminated Water, to 
conduct any testing that may be required for disposal of impacted water.   

The dewatering/water treatment Specialist is responsible to obtain all permits; perform all water 
sampling, testing; and provide ancillary services related to dewatering and water treatment.  The 
Specialist must at a minimum provide documentation to OEHS demonstrating the minimum 
requirements as set forth below: 

1. The Specialist must demonstrate that it has, at a minimum, three (3) years’ experience in 
the design of dewatering plans. The Specialist should demonstrate expertise dealing with 
issues associated with contaminated water.  During that three (3) year period, the 
Specialist must demonstrate that it provided dewatering and water treatment systems as 
a routine part of its daily operations. 

2. The Specialist must be experienced in work of this nature, size, and complexity and must 
have previous experience in working with the NYSDEC. 

3. The Specialist must furnish a list of at least five (5) projects completed within the last (3) 
years, identifying the location, nature of services provided, owner, owner’s contact, 
contact’s telephone number, project duration and value of the projects.  

4. If conditions within the exclusion zone are deemed hazardous, then the Contractor and 
its Environmental Consultant must ensure that all personnel working within identified 
exclusion zones and/or involved (direct contact) with the handling, storage or transport of 
hazardous and contaminated material must have completed a minimum of forty (40) hours 
of Health and Safety Training on Hazardous Waste Sites in accordance with 29 CFR 
1910.120(e).  The training program must be conducted by a qualified safety instructor.  If 
conditions in the exclusion zone are deemed to be non-hazardous, the Specialist will be 
responsible to provide site-specific training to its employees and other affected personnel. 

5. The Contractor must ensure that on-site management and supervisors directly 
responsible for or who supervise employees engaged in hazardous waste operations 
must receive the training specified in above and at least eight (8) additional hours of 
specialized training on managing such operations at the time of job assignment. 

The Contractor must document all operations associated with the handling, sampling and disposal of 
contaminated water, and ensure that they are in compliance with applicable Federal, State and Local 
statutes and regulations. 

The Contractor must supply all labor, equipment, transport, plant, material, treatment, and other 
incidentals required to conduct the specified work of this section.  

If water will be disposed of into the sewer system, the Contractor must ensure the Specialist treats the 
water to comply with the New York City Department of Environmental Protection (NYCDEP) Sewer 
Effluent Limit concentrations prior to discharge.  The Contractor is responsible for providing settling or 
filtering tanks and any other apparatus required by NYCDEP.  Alternatively, the Contractor can provide 
a plan for transport and disposal at an off-site waste disposal facility. 
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Within forty-five (45) calendar days after award of Contract, the Contractor must submit to OEHS for 
review and approval, a Water Handling Plan (WHP). The WHP must be approved by OEHS prior to 
the Contractor’s commencement of work. The minimum requirements for the WHP are specified 
herein Item 8.01W 1.2, for each type of disposal (disposal into the sewer or off-site disposal).  The 
Contractor must maintain a complete, up to date copy of the WHP on the job site at all times. 

8.01 W1.2 CONSTRUCTION DETAILS 
For each disposal method the Contractor proposes to utilize (disposal to sewer or off-site disposal), 
the WHP must include the information required in paragraphs A and B below, as appropriate. 

A. On-site treatment and discharge into New York City sewers. 

1. Regulations: The Contractor must comply with all applicable regulations. This includes 
but may not be limited to: 

Title 15-New NYCDEP Sewer Use Regulations. 

2. Permits: The Contractor is solely responsible to obtain all necessary and appropriate 
Federal, State and Local permits and approvals.  The Contractor will be responsible for 
performing all and any system pilot tests required for permit approval.  This includes but 
may not be limited to: 

a. Industrial waste approval for the New York City sewer system. 

b. Groundwater discharge permit for the New York City sewer system (NYCDEP Division of 
Sewer Regulation and Control), if discharge to sewer exceeds 10,000 gallons per day. 

c. The Contractor must comply with NYSDEC State Pollutant Discharge Elimination System 
(SPDES) General Permit for Stormwater Runoff from Construction Activity (SPDES General 
Permit) GP-0-20-001 or its successor.   

d. Long Island well permit for Brooklyn and Queens sites, if well points are used for dewatering. 

e. Wastewater quality control application, NYCDEP. 

3. The WHP for this portion of the work must include the following at a minimum: 

a. Identification and design of Contractor’s proposed treatment to assure that the water meets the 
NYCDEP sewer use guidelines prior to discharge to the sewer, including identification of all 
materials, procedures, settling or filtering tanks, filters and other appurtenances proposed for 
treatment and disposal of contaminated water. 

b. The name, address and telephone number of the contact for the Contractor’s proposed 
chemical laboratory, as well as the laboratory’s certifications under Federal, State or non-
governmental bodies.   

c. The name, address and telephone number of the contact for the Contractor’s proposed 
Environmental Consultant. 

d. Copies of all submitted permit applications and approved permits the Contractor have received. 

4. Materials 

The Contractor must supply all settling or filtering tanks, pumps, filters, treatment devices and 
other appurtenances for treatment, temporary storage and disposal of contaminated water.  All 
equipment must be suitable for the work described herein.  

5. Execution 

a. The Contractor is solely responsible for disposal of all water, in accordance with all Federal, 
State and Local regulations. 

b. The Contractor is solely responsible for any treatment required to assure that water discharged 
into the sewer is in compliance with all permits and Federal, State and Local statutes and 
regulations. 

c. The Contractor is solely responsible for the quality of the water disposed of into the sewers. 
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d. The Contractor is responsible for sampling and testing of water for the NYCDEP Sewer Effluent 
Limit concentrations. The quality of the data is the Contractor’s responsibility.  Any sampling 
and testing must be conducted and paid in accordance with Item 8.01 W2 – Sampling and 
Testing of Contaminated Water. 

e. The Contractor will be responsible to maintain the discharge rate to the sewer such that all 
permit requirements are met, the capacity of the sewer is not exceeded and no surcharging 
occurs downstream due to the Contractor’s actions. Dewatering by means of well points or 
deep wells will not be allowed in the Boroughs of Brooklyn or Queens where the rate of pumping 
exceeds forty-five (45) gallons per minute unless the appropriate permit has been secured from 
the NYSDEC. 

f. Disposal of Treatment Media 

(1) The Contractor will be responsible for disposal or recycling of treatment 
media in accordance with all Federal, State and Local regulations. 

(2) The Contractor must provide the Engineer with all relevant documentation 
concerning the disposal of treatment media, including manifests, bills of 
lading, certificates of recycling or destruction and other applicable 
documentation. 

(3) Disposal of treatment media will not be considered a separate pay item; 
instead it will be considered as incidental work thereto and included in 
the unit price bid.  

B. Off-Site Disposal 

1. Regulations: The Contractor must conform to all applicable Federal, State and Local 
regulations pertaining to the transportation, storage and disposal of any hazardous and/or 
non-hazardous materials as listed in Attachment 2.   

2. The following must be submitted to the Engineer prior to initiating any off-site disposal: 

a. (1) Name and waste transporter permit number 

(2) Address 

(3) Name of responsible contact for the waste transporter 

(4) Any and all necessary permit authorizations for each type of waste 
transported 

(5) Previous experience in performing the type of work specified herein 

b. General information for each proposed treatment/disposal facility and at least one 
backup treatment/disposal facility 

(1) Facility name and USEPA identification number 

(2) Facility location 

(3) Name of responsible contact for the facility 

(4) Telephone number for contact 

(5) Unit of measure utilized at facility for costing purposes 

c. A listing of all permits, licenses, letters of approval and other authorizations to 
operate, which are currently held and valid for the proposed facility as they pertain 
to receipt and management of the wastes derived from this Contract. 

d. A listing of all permits, licenses, letters of approval and other authorizations to 
operate which have been applied for by the proposed facility but not yet granted or 
issued.  Provide dates of application(s) submitted.  Planned submittals must also 
be noted. 

e. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste and provide dates of construction 
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and beginning of use, if applicable.  Drawings may be provided.  The Contractor 
must identify the capacity available in the units and the capacity reserved for the 
subject waste. 

f. The Contractor must provide the date of the proposed facility’s last compliance 
inspection. 

g. A list of all active (unresolved) compliance orders, agreements, enforcement 
notices or notices of violations issued to the proposed facility must be submitted.  
The source and nature of the cause of violation must be stated, if known. If 
groundwater contamination is noted, details of the facility’s groundwater monitoring 
program must be provided. 

h. Description of all sampling and field/laboratory analyses that will be needed to 
obtain disposal facility approval. 

3. Materials 

All vessels for temporary storage and transport to an off-site disposal facility must be as 
required in DOT regulations. 

4. Execution 

a. General 

(1) The Contractor must organize and maintain the material shipment 
records/manifests required by Federal, State and Local laws.  The Contractor 
must include all bills of lading, certificates of destruction, recycling or 
treatment and other applicable documents. 

(2) The Contractor must coordinate the schedule for truck arrival and material 
deliveries at the job site to meet the approved project schedule.  The 
schedule must be compatible with the availability of equipment and personnel 
for material handling at the job site. 

(3) The Contractor must inspect all vehicles leaving the project site to ensure 
that contaminated liquids are not spilling and are contained for transport. 

(4) The Contractor must obtain letters of commitment from the waste haulers and 
the treatment, disposal or recovery facility to haul and accept shipment.  The 
letter must indicate agreement to handle and accept the specified estimated 
quantities and types of material during the time period specified in the project 
schedule and any time extension as deemed as necessary. 

(5) The Contractor must verify the volume of each shipment of water from the 
site.  

(6) The Contractor is responsible for sampling and testing of water for off-site 
disposal. The quality of the data is the Contractor’s responsibility.  Any 
sampling and testing must be conducted and paid in accordance with Item 
8.01 W2 – Sampling and Testing of Contaminated Water. 

(7) The Contractor is responsible for any additional analyses required by the TSD 
facility, and for the acceptance of the water at an approved TSD facility. 

 

 

b. Hauling 

(1) The Contractor must not deliver waste to any facility other than the TSD 
facility(ies) listed on the shipping manifest. 

(2) The Contractor must coordinate manifesting, placarding of shipments, and 
vehicle decontamination.  All quantities must also be measured and recorded 
upon arrival at the TSD facility(ies).  If any deviation between the two records 
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occurs, the matter is to be reported immediately to the Engineer and must be 
resolved by the Contractor to the satisfaction of the Engineer. 

(3) The Contractor will be responsible for any and all actions necessary to 
remedy situations involving material spilled in transit or mud and dust tracked 
off-site.  This cleanup must be accomplished at the Contractor’s expense. 

(4) The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance and weight restrictions. 

(5) The Contractor must only use the transporter(s) identified in the WHP for the 
performance of work.  Only a transporter with a current Part 364 Waste 
Transporter Permit from NYSDEC may transport this material.  Any use of 
substitute or additional transporters must have previous written approval from 
the Engineer at no additional cost to the City. 

(6) The Contractor must develop, document, and implement a policy for accident 
prevention. 

(7) The Contractor must not combine waste materials from other projects with 
material from this project.  

(8) The Contractor must obtain for the City a hazardous waste generator 
identification number and will sign the manifest as the generator, if necessary. 

(9) No material must be transported until approved by the Engineer. 

c. Disposal Facilities 

(1) The Contractor must use only the TSD facility(ies) identified in the WHP for 
the performance of the work.  Substitutions or additions must not be permitted 
without prior written approval from OEHS, and, if approved, must be at no 
extra cost to the City. 

(2) The Contractor will be responsible for acceptance of the material at an 
approved TSD facility, for ensuring that the facility is properly permitted to 
accept the stated material, and that the facility provides the stated storage 
and/or disposal services. 

(3) The City reserves the right to contact and visit the disposal facility and 
regulatory agencies to verify the agreement to accept the stated material and 
to verify any other information provided.  This does not in any way relieve the 
Contractor of the Contractor’s responsibilities under this Contract. 

(4) In the event that the identified and approved facility ceases to accept the 
stated materials or the facility ceases operations, it is the Contractor’s 
responsibility to locate an alternate approved and permitted facility(ies) for 
accepting materials. The Contractor is responsible for making the necessary 
arrangements to utilize the facility(ies), and the alternate facility(ies) must be 
approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies).  This must be done with no extra 
cost or delay to the City. 

d. Equipment and Vehicle Decontamination 

(1) The Contractor must design and construct a portable decontamination station 
to be used to decontaminate equipment and vehicles exiting the exclusion 
zone. The cost for this work will be paid under Item 8.01 S – Health and 
Safety. 

8.01 W1.3  METHOD OF MEASUREMENT 
The quantity for on-site treatment and discharge or off-site disposal will be on a per day basis. 
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8.01 W1.4  PRICE TO COVER  
A. The per day price bid for Item 8.01 W1 will include the cost of furnishing all labor, materials, 

equipment, plan, and insurance for handling, transportation, disposal, documentation, permits, 
hauling, mobilization and demobilization, and any other incidentals thereto to complete the work. 

B. The Contractor will not be paid for water that is within the NYCDEP Sewer Discharge Limits. 

Payment will be made under: 

 

Item No. Description                                                                                                        Pay Unit 

8.01 W1 REMOVAL, TREATMENT AND DISCHARGE/DISPOSAL OF                             DAY 
 CONTAMINATED WATER  
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ITEM 8.01 W2 Sampling And Testing Of Contaminated Water 
 

8.01 W2.1 WORK TO INCLUDE 
A. Description 

The work will consist of sampling and testing of potentially contaminated groundwater, surface 
runoff within the excavated area and all contaminated water generated during the 
decontamination process. 

B. Sampling and Testing 

1. The Contractor is responsible, at a minimum, for sampling and testing of contaminated water 
for the NYCDEP Sewer Effluent Limit concentrations as listed in Attachment 1, and in 
accordance with the Engineer-approved FSP and the Investigation HASP, as specified in 8.01 
C2. The quality of the data is the Contractor’s responsibility. Any additional testing required by 
the Federal, State and/or disposal facilities must be included in the bid price of this Item. 

2. All sampling and testing must be conducted by a person trained in sampling protocols using 
accepted standard practices and/or the NYSDEC sampling guidelines and protocols.   

3. All sample containers must be marked with legible sample labels which must indicate the 
project name, sample location and/or container, the sample number, the date and time of 
sampling, preservatives utilized, how the sample was chilled to 4 degrees Celsius, and other 
information that may be useful in determining the character of the sample. 

4. Chain-of-custody must be tracked from laboratory issuance of sample containers through 
receipt of the samples. 

5. The Contractor must maintain a bound sample log book.  The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition at the 
completion of the work.  The following information, as a minimum, must be recorded to the log: 

a. Sample identification number 

b. Sample location 

c. Field observation  

d. Sample type 

e. Analyses 

f. Date/time of collection 

g. Collector’s name 

h. Sample procedures and equipment used 

i. Date sent to laboratory/name of laboratory 

6. Only dedicated sampling equipment may be used to collect these samples.  All equipment 
involved in field sampling must be decontaminated before being brought to the site, and 
must be properly disposed of after use.  

7. Samples must be submitted to the Contractor’s laboratory within the holding times for the 
parameters analyzed. 

8. All analyses must be done by a laboratory that has received approval from the NYSDOH’s 
ELAP for the methods to be done. The Contractor must specify the laboratory in the WHP. 

9. Analytical results for water discharged to the sewer and for off-site disposal must be 
submitted to the Engineer no later than five (5) days after sample collection. 

10. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu 
of the parameters described above, if the situation warrants. The substitute sampling 
parameters will be of equal or lesser monetary value than those described above, as 
determined by industry laboratory pricing standards. 
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8.01 W2.2   METHOD OF MEASUREMENT 
Quantities for samples will be measured as the number of sets of samples that are tested for the NYCDEP 
Sewer Effluent Limit concentrations. A set will be defined as one (1) representative sample analyzed for 
the full range of NYCDEP parameters as specified in Attachment 1. 

8.01 W2.3 PRICE TO COVER  
The unit price bid per set for Item 8.01 W2 will include the cost of furnishing all labor, materials, 
equipment, plan, and insurance for handling, transport, sampling, testing, documentation, permits, 
other incidentals necessary to complete the work of sampling and testing of contaminated water. Any 
additional costs incurred by the Contractor for sampling and testing of contaminated water will be 
included in the bid price of this Item. 

 

Payment will be made under: 

Item No. Description Pay Unit 

8.01 W2 SAMPLING AND TESTING OF CONTAMINATED WATER SETS 
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SECTION 9.29- ALLOWANCE FOR RAILROAD FACILITIES INCLUDING INSURANCE  

AND FORCE ACCOUNT (ALL TYPES) 
 

9.29.1.   DESCRIPTION. 
Under this item the Contractor must negotiate with the railroad to obtain a permit to enter 
railroad property, determine the scope and cost of flaggers/spotters and all associated 
railroad work, and submit a deposit to the railroad to cover the railroad’s miscellaneous costs 
associated with this contract and all required insurances. 
 
9.29.2.   MATERIALS.  
(Not applicable) 
 
9.29.3.   CONSTRUCTION DETAILS.  
Prior to the Contractor providing any services under this Section, the Engineer will provide 
written direction to the Contractor. The written direction will include: 

• The name and contact information of the railroad; 
• Additional Insurance requirements; 
• Special railroad requirements and provisions; 
• Scope and area of work where railroad coordination is required. 

When directed by the Engineer, the Contractor must negotiate with the railroad to obtain a 
permit to enter railroad property, comply with all relevant railroad requirements, and provide 
a payment fund to the railroad for all miscellaneous expenses incurred by the railroad due to 
the contractor entering the railroad property. These expenses include the costs incurred by 
the railroad to provide flaggers, spotters, engineering services (plan review/comments), 
accounting services (cost work-up and negotiations), construction inspection, or any other 
labor, material or equipment necessary to provide a safe environment to both the contractor 
and the railroad. The right-of-entry permit must be obtained prior to commencement of any 
work within the boundaries of the railroad. The railroad will not provide any services 
necessitated by the Contractor’s operations until the permit is obtained. 
This allowance must take care of all the railroad insurances as directed by the Engineer. 
 
9.29.4.   METHOD OF MEASUREMENT. 
The fixed price lump sum shown in the Bid Schedule for this item must be included in the 
total bid price; however, actual payment to the Contractor will be based on the actual invoices 
submitted by the Contractor in connection with the railroad works as described above.  
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9.29.5.   BASIS OF PAYMENT. 
The fixed sum must be considered the price bid for this item. The fixed sum is not to be 
altered in any manner by the bidder. Should the amount shown be altered, the new figures 
will be disregarded and the original price will be used to determine the total amount bid for 
the contract. 
The fixed sum payment made under this item will be equal to the sum of all invoices 
submitted by the Contractor as proof of work performed for this item, as approved by the 
Engineer. 
The total estimated cost of this item is the "fixed sum" amount shown for this item in the Bid 
Schedule and must not be varied in the bid. The "fixed sum" amount is included in the bid 
solely to ensure that sufficient monies will be available to pay the Contractor for this work, 
which may be more or less than the fixed sum amount. 
The unit price will cover the cost of all labor, materials, equipment, insurance, and 
incidentals necessary to complete the work under this section in accordance with the 
Contract Drawings, the specifications and the directions of the Engineer.  
Payment will be made under: 
Item No.  Item Pay Unit 
9.29               ALLOWANCE FOR RAILROAD FACILITIES INCLUDING                         F.S. 
  INSURANCE AND FORCE ACCOUNT (ALL TYPES)  
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SECTION HW-900H – ALLOWANCE FOR CITY WORK ACCELERATION 
 

Under this Section, the Contractor will be paid for City work deemed necessary by DDC's 
Commissioner to accelerate the City work items in the project during critical periods but the use 
of this item will expire on the original contract substantial completion date. Such accelerated City 
work includes: 

 
(A) 100% of the premium portions of overtime pay for working during non-scheduled 

work hours which must be defined as those hours of work outside the permissible 
hours stated in the original contract OCMC Traffic Stipulations; or, 

(B) The premium portion of overtime pay for overtime actually worked beyond the 40-
hour work week but within the permissible hours of work stated in the original 
contract OCMC Traffic Stipulations; or, 

(C) All other incidental expenditures caused by modifications of project site regulations 
or administrative requirements ordered by the Commissioner that result in 
additional costs to perform contract work as specified. 

 
Such accelerated City work must be paid for under this item in accordance with the requirements 
of Articles 25 and 26 of the Standard Construction Contract. 

 
Payment made under this Fixed Sum item must cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the City work as ordered by DDC's 
Commissioner. 

 
No guarantee is given that this allowance item will in fact be required in this contract. The 
estimated "fixed sum" amount shown in the Bid Schedule is included in the total bid solely to 
ensure a method of payment for any accelerated work performed by the Contractor, as directed 
by DDC's Commissioner. 

 
Payment will be made under: 

 
Item No.    Item                                                                                                Pay Unit 

 
HW-900H ALLOWANCE FOR CITY WORK ACCELERATION                        F.S. 

 



 

 

 

 

    

 

 

NOTICE 

 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
PROVISIONS THAT SHALL APPLY TO AND BECOME PART OF THE CONTRACT. 

 

  

 

GENERAL AND SPECIAL PROVISIONS: 
(A) GENERAL PROVISIONS 
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 
(C) SEWER & WATER MAIN PROJECT SPECIFIC 

PROVISIONS 
(D) GREEN INFRASTRUCTURE PROVISIONS 
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(A)   GENERAL PROVISIONS 
                      A. LINES AND GRADES.  The Contractor must furnish lines and grades in 
accordance with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey 
controls established for this project may no longer exist and the Contractor will be required to re-
establish the survey control information using official Borough Survey Control Monuments and Bench 
Marks, where they exist.  The Contractor must check with Topographic Section of the Borough 
President’s Office as to the reliability and accuracy of the data to be used for lines and grades. 
 

 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must perform 
the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and the 
directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final.  
The Contractor must plan and schedule the work in order to accommodate all special events listed in 
the NYCDOT Special Events Annual Calendars. The calendars are available at the following link:  
 

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLp
eA?e=j276PF 
 

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless otherwise 
provided for, will be deemed included in the prices bid for all scheduled items.. 
 
 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will 
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.  
Roadway and sidewalk construction activities will be restricted during the embargo period on the streets 
listed below*.   
 
Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the period 
noted above.  All permittees must comply with this embargo unless a special waiver is granted by 
OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the Permit 
Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and submitting 
supporting documentation.  Waiver requests should only be submitted for critical reasons for a specific 
project. If a waiver is granted, the applicant will be notified so they can apply for the approved permits.  
Waivers are not required for ongoing Building Construction Activity Permits which already include the 
“410” permit stipulation.  Waiver request forms may be obtained at any Permit Office or on the 
Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 
 

The opening of utility access covers is prohibited on any of the streets noted below** between the hours 
of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization Number 
as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The planned 
opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where no 
authorization number is required. 
 

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 

No extension of time due to the shutdown period will be granted to the Contractor for completion of the 
work. 
 
 

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
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* Please note that this embargo only applies to NYCDOT construction permits. 
** List of street and maps of the affected locations are available by borough on the Department of Transportation’s 
website at: http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml  
 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will comply 
with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made for any 
Highway or Street Lighting work item requiring Contractor to furnish additional fill material to meet these 
requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  
Contractor will plan and/or stage his/her work schedule using all hours/days available.  Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) of 
Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 
 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, with 
the exception of contaminated material, will become the property of the Contractor and will be properly 
disposed of away from the site, at the Contractor’s expense.  Contaminated material will be disposed 
of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning 
utility company or its agent, at its expense.  The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the 
Contractor will  hand excavate per Item 8.02 AB-S, 8.02 A and 8.02 B (as applicable), at City Survey 
Monuments, for a distance of five (5) feet around each monument, as directed by the Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove all 
form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a result 
of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor will also, 
as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: restoring 
missing or damaged pavement markings that were removed or damaged as a result of the Contractor’s 
operations (as per requirements of Section 6.44 in the Standard Specifications); resetting granite blocks 
in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly broken sidewalk 
or curb may create a dangerous condition just outside his area of operation, where and when directed 
by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean the 

http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised that until 
the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, there are no 
prevailing wage rates for crossing guards. 

For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” 
and words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will 
mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from the 
fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable 
fuel on the East Coast for the week in which the first day of each calendar quarter during the contract 
term occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement 
formula for all Extra Work invoiced that was performed during that calendar quarter. Should the USEIA 
stop publishing this fuel price index, the fuel cost per gallon will be determined by reference to a 
substitute index to be agreed upon by the Contractor and the City. 
 

M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New 

York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

 
2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 

may also be required for work on sidewalks adjacent to Parks properties or other areas maintained by 
NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s responsibility to 
coordinate with Parks via email at interagency@parks.nyc.gov to establish whether Construction 
Permits are required for the contract scope of work. 

 
3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 

construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

 
4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 

prior to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

 
5. When no Construction Permit is required, the contactor must notify Parks at 

interagency@parks.nyc.gov at least one week in advance of any construction adjacent to Greenstreets 
or in the right-of-way fronting Parks properties to allow for coordination as needed. 

 
6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 

other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees.  Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore and 
repair. 

 

http://www.eia.gov/petroleum/gasdiesel/


PROJECT ID: HWS2023Q 

 

dated: 01/24/2023                                                                      S-4 

7. Many NYCDPR properties are indicated on the publicly accessible online mapping 
resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

 
8. The Contractor must take necessary precautions to prevent interference with or damage 

to utilities or other facilities during construction. The cost of all work connected with maintaining and 
protecting utilities affected by the work be borne by the Contractor and the cost will be deemed included 
in the price bid for the various items in the contract. 

 
9. In the event the Contractor damages an existing utility or interrupts utility service, the 

Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer.  

 
10. In the event the Contractor causes an interruption in utility service, the Contractor will 

immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11.    If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed 

(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  

O.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, Section 
1.06.23 (P) of NYC DOT STANDARD HIGHWAY SPECIFICATIONS regarding standard working hours 
is to be followed is to be followed. Work performed outside the standard working hours must be pre-
approved by NYC DDC. 

 
P.   TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently 

remove temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless otherwise 
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier 
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
Q.    UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there 

any guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 

 
R.        HOUSE CONNECTIONS.   All existing house connections will be maintained and 

supported during construction.  The Contractor will replace any existing house connection damaged as 
a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the City. 
 

S.     STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any 
damage to the existing street lighting and traffic signal equipment, including underground conduits and 
the safety of both pedestrian and vehicular traffic for the duration of the contract. 
 

mailto:interagency@parks.nyc.gov
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Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

 
It is the Contractor’s responsibility to secure an approved electrical Contractor to perform all traffic 
signal work (if any).  For list of approved electrical Contractors, contact Mr. Hasib Amini or James 
Celentano, New York City Department of Transportation at (212) 839-3386/ (212) 839-3129. 
 

T.        SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer and 
water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 

U.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract 
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply with 
the pre-construction stage requirements may result in assessing liquidated damages to the Contractor 
for everyday beyond the pre-construction stage duration. The liquidated damage will be of equivalent 
value as identified in the Schedule A for work beyond the construction completion date. 

 
V.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified that 

at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due to 
the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer.  The cost of such repair will be borne by the Contractor, 
at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity of existing 
sewer structures will be deemed included in all bid items for work. 

 
W.       RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations 

on the contract plans, where the Contractor is required to reconnect all existing sewers to the 
proposed manholes in this contract. The said manholes will be fabricated to provide openings for the 
existing sewers at the specified invert elevations as shown on the contract drawings.  The cost of 
reconnecting existing sewer pipes to new manholes, including concrete collar with steel 
reinforcements and/or grouting around the existing sewer pipes at the openings and all work 
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be 
deemed included in the prices bid for all items of work.  No additional payment will be made. 
 

[ARTICLE “X” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

X.  VIBRATION MONITORING. In case of structures requiring vibration monitoring, the Contractor, 
in addition to Continuous Real Time Monitoring for Vibrations as determined in the Construction Report 
must provide Continuous Real Time Monitoring for Vibrations of existing buildings/structures adjacent 
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to or in the proximity of different types of construction activities being conducted including, but not 
limited to, installation of sheeting for construction of proposed water and sewer mains, installation of 
sheeting for excavation of jacking/receiving pits, direct jacking of sewers, piling work or as directed by 
the Engineer. 

      Y.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

 

      [ ARTICLE “Z” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 

Z.       “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES (600-
MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a condition 
precedent to obtaining the certificate for Substantial Completion for each Capital Project under Article 
44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and appurtenances 
24-inches and larger to the City.  The Contractor will prepare and submit the “As-Built” record drawings 
to the Engineer for approval.  Approved “As-Built” drawings will be delivered to the Department of 
Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-3045.  The 
following guideline is provided for the preparation of "As-Built" record drawings: 

 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City two 
(2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s will conform 
to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 1”=10’ 
(1:120) vertical scale.  The Mylar will be 3-mil in thickness. 

 2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 
below: 

 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 

 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic;  
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• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 
 

• location of pipe joints; 

• profile of all piping; 

• complete details of all outlet piping roundabouts; 

• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 

• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract.  No separate or additional payment will be 
made for this work. 

      AA.    NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

AB.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction.  The design will be made 
by a New York State Licensed Professional Engineer skilled in this type of construction and as further 
evidenced by the imprint of Professional Engineer’s seal and signature on all drawings.  The cost of 
this work will be deemed included in the price bid for all items of work under this contract. 

 
AC.   ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested by 

the Resident Engineer and the City, the Contractor will be required retain the services of an 
Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub-

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
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construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered.  

 
 For the purpose of evaluating and recording archaeological resources, the City's 

Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
Commission (LPC) will be notified as directed by the City's Archaeologist and the State Historic 
Preservation Office (SHPO) requires that the following protocol is implemented: 

 
1.   At all times human remains must be treated with the utmost dignity and respect. 

Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 

 
2.   Human remains or associated artifacts will be left in place and not disturbed. No 

skeletal remains or materials associated with the remains will be collected or removed until 
appropriate consultation has taken place and a plan of action has been developed. 

 
3.   The County coroner and local law enforcement as well as the SHPO and the 

involved agency will be notified immediately. The coroner and local law enforcement will make 
the official ruling on the nature of the remains, being either forensic or archeological. If the 
remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

 
4.   If human remains are determined to be Native American, the remains will be left 

in place and protected from further disturbance until a plan for their protection or removal can 
be generated. The involved agency will consult SHPO and appropriate Native American groups 
to determine a plan of action that is consistent with the Native American Graves Protection and 
Repatriation Act (NAGPRA) guidance. 

 
5.   If human remains are determined to be Euro-American, African American, etc., 

the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 

discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

 
AD.  USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY 

SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and Requirements, 
for use of City water. 

 



PROJECT ID: HWS2023Q 

 

dated: 01/24/2023                                                                      S-9 

AE.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold 
confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure demand 
for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided or 
the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its subContractors. If the 
Contractor or its subContractors are legally required to retain any confidential information, the 
Contractor will notify the Commissioner in writing and set forth the confidential information that 
it intends to retain and the reasons why it is legally required to retain such information. The 
Contractor will confer with the Commissioner, in good faith, regarding any issues that arise 
from the Contractor retaining such confidential information. If the Commissioner does not 
request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AF.    PRICES TO INCLUDE.     No direct payment will be made for costs incurred in complying 
with the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed 
to have been included in the prices bid for all the scheduled contract items. 
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(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 

 

1. INSPECTION FORM.  
a. Prior to the issuance of substantial completion, all locations constructed under this 

contract must be substantially complete and accompanied by an approved inspection 
form and where applicable, approved technical infeasibility form(s). 
 

b. The approved PRISM inspection form will be the determination made by the Engineer    
informing the Contractor that the pedestrian ramps are accepted or rejected as non-
compliant with Contract Specifications and thereby instructing the Contractor to 
reconstruct the rejected pedestrian ramps at no cost to the City.  

c. Prior to concreting a pedestrian ramp, if any location cannot be built compliant due to 
existing structures, topography or trees, then the Contractor must immediately request 
the presence of the Resident Engineer during the framing phase. The Contractor will 
layout the ramp by placing nail stakes at all grade changes (ramp, landing, sidewalk 
approaches etc.) in the concrete sidewalk, and explain to the Resident Engineer which 
elements of the ped ramp cannot be built compliant and why. The Resident Engineer 
will either approve or disapprove the request for Technical Infeasibility and document 
such decisions. The Contractor is then required to complete a Technical Infeasibility 
form (TIF) no later than two (2) weeks after construction. All TIFs submitted to the 
Engineer must be signed and sealed by a licensed Professional Engineer registered in 
New York State. No separate payment will be made to the Contractor for services of 
Professional Engineer and the price to be deemed included into the price of all 
pedestrian ramp items. All TIFs must be approved by the Engineer otherwise the 
pedestrian ramp must be re-installed to be ADA compliant at no additional cost to the 
City.  
 
The PRISM inspection form may be found at the following website: 
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23- 
001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf 
 
The TIF may be found at the following website: 
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical- 
InfeasibilityForm_v2.0. 
 

 

 

 

 

 

 

https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-%20001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-%20001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
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2. PERMITS.  
a. Contractors must obtain Series 04, Type 412 Sidewalk Construction permits for all 

locations that require modification and/or installation of sidewalks, driveways and 
pedestrian ramps. Permits will be procured by the Contract at no cost to the City. 
 

b. For all work locations within 200’ of an MTA facility, the Contractor is required to enter 
into an agreement with the MTA to secure permits to work near their facility. Any costs 
associated with MTA providing said approvals will be reimbursed under item number 
9.29.  

 
c. The Contractor must obtain all Department of Parks and Recreation Tree work permit(s) 

for all locations where installation of sidewalks, driveways and pedestrian ramps are 
within 50 feet of a tree under City jurisdiction. Permits will be procured by the Contractor 
at no cost to the City. 

 
3. ALTERNATE PEDESTRIAN ACCESS. Throughout all phases of construction, where 

pedestrian access routes are closed, alternate pedestrian access routes must be provided. 
When existing pedestrian facilities are disrupted, closed, or relocated in a Temporary 
Traffic Control (TTC) zone, the temporary facilities will be detectable and will include 
accessibility features, such as ramps and railings if required. Temporary pedestrian access 
routes must be designed to allow passing throughout and must comply with the minimum 
requirements of Manual on Uniform Traffic Control Devices (MUTCD) and Public Right-of 
Way Accessibility Guidelines (PROWAG). The MPT plans and notes for this project outline 
these requirements and any related layouts to the Contractor. 

If the Contractor encounters a field condition where the included Mandatory MPT plan is not         
applicable, they are required to provide a new plan signed and sealed by a licensed Engineer. 

 
4. GREEN INFRASTRUCTURE ASSET PROTECTION. 

 
(A) Provide sandbag to all curb cuts at all green infrastructure assets. 

 
(B) Install a 3' high barrier around all adjacent and downstream bioswales and 
wrap a silt fence around the perimeter of the bioswale. For bioswales with trees, 
provide a 6 feet high barrier with silt fence or as directed by the Engineer. 

 
(C) Install filter fabric beneath the grating of all adjacent and downstream catch basins. 

 
5. RETURNED CONCRETE CURB. Construction of Returned Concrete Curb must 

follow SECTION 4.08 of NYCDOT Standard Specifications and Detail Number: RCC-
1 herein the S- PAGES. Returned concrete curb are to be built against an adjacent 
property line, around buffer zones or as directed by the Engineer whenever existing 
sidewalk grades are to be lowered. 
 
Construction of Returned Concrete Curb must follow SECTION 4.08 of NYCDOT 
Standard Specifications and the details provided in Technical Bulletin (TB 22-002) 
Titled H-1060 Steel Faced Curb at Pedestrian Ramps and Sidewalk Curb at  



PROJECT ID: HWS2023Q 

 

                                                                                                      S-12                                                          

https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-
1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sid
ewalk%20Curb%20-%20signed.pdf 
  
6. CAPACITY. 

(A) Required Production Rates. This Contract is being bid for 
reconstruction of approximately 264,919.00 S.F. of sidewalk including driveways and 
pedestrian ramps with the requirement that the Contractor has the capacity to 
successfully execute up to 4 simultaneous Locations and complete a minimum of 
14800.00 S.F. per month(approximately) during the construction season. Failure to 
comply may result in the Contractor being declared in default of the Contract 
under the requirements of Article 48 of the Standard Construction Contract. 

 
(B) Capacity for Contract Award. Prior to award, the Contractor must prove that 

the Contractor meets the following capacity requirements: 
i. Cash Flow. The Contractor must show financial statements showing 

that the Contractor has sufficient access to liquid capital equal to or 
greater than 25% of the total Bid Price. 

ii. Equipment. The Contractor must show access to sufficient 
equipment, particularly backhoes and dump trucks, to meet the 
required production rates in subsection 6 (A) above. In order to show 
access to sufficient equipment, the Contractor must identify the 
quantities of equipment necessary to meet the required production 
rates. 

iii. Manpower. The Contractor must show access to sufficient craft labor 
to meet the required production rates in subsection 6 (A) above. 

iv. Supervision. The Contractor must identify the field supervisors or 
superintendents who will supervise the work under this contract. The 
identified superintendents and supervisors must attend the pre-
award meeting. For each superintendent and supervisor, the 
Contractor must provide the resume and relevant experience of the 
individual, including, at a minimum, all relevant experience of the 
individual for the three (3) years prior to the bid date. Sufficient 
superintendents must be identified and provided, but in any event not 
less than one (1) superintendent for every four (4) work crews. 

 
7. LOCATIONS. This Contract will be for work within the Queens (Community 
Boards 1-5,7-9 and 11-14). The Engineer will select and obtain Locations for 
submission to the Contractor. Locations for this contract will be furnished to the 
Contractor by written Work Order. 

 
8. NOTICE TO PROCEED AND WORK ORDERS. 

(A) Notice to Proceed and Initial Work order. The Contractor is hereby advised 
that the “Notice to Proceed” and first Work Order, with the work for the first location or group 
of locations, will be given promptly after registration and, pursuant to Article 8 of the 
Standard Construction Contract, the Contractor must commence work on the date specified 
in the written notice signed by the Commissioner. 

https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf
https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf
https://www.nycpedramps.info/sites/default/files/2022-08/TB_22-002%20-%20H-1060%20Steel%20Faced%20Curb%20at%20Pedestrian%20Ramps%20and%20Sidewalk%20Curb%20-%20signed.pdf


PROJECT ID: HWS2023Q 

 

                                                                                                      S-13                                                          

(B) Issuance of Work Orders. Following issuance of the “Notice to Proceed” and 
as the need for services arises, the Engineer will issue a written Work Order to the 
Contractor. The Work Order will include the following: 

i. Location of Work 
ii. Scope of Work (i.e., Installation of sidewalk and any necessary Ped 

ramps at designated locations etc.) 
iii. Technical Infeasibility (TI) final approval Status for ramps where a TI 

review was requested at the time of the joint inspection. 
iv. Presence of city trees within 50’ of the estimated construction limits. 

Tree permits and tree surveys not needed for locations marked as “No”. 
v. The time frame for completion of all required services, based on the 

required production rate of 14800 S.F. per month(approximately), 
typically not more than 30 calendar days per location; 

vi. The required mobilization period to begin construction, typically fourteen 
(14) calendar days. The Contractor must verify the information in the field 
and discrepancies, if any, will be reported to the Engineer. The Contractor 
will inspect each work location jointly with the Engineer, at least two (2) 
weeks in advance of the start of construction at each location, to 
determine possible interferences of the existing facilities with the 
installation of sidewalks, driveways and pedestrian ramps. All request for 
a TI application must be made at the joint inspection. Where private utility 
facilities, such as telephone booths, utility poles, electric vaults, etc., 
interfere with the installation of sidewalks, driveways and pedestrian 
ramps, the Contractor will notify those private utility facility operators at 
least two (2) weeks in advance of the starting work at each location. If 
mail box relocation is required, the U.S. Post Office will be notified. 
Installation of pedestrian ramps at each location will not start prior to the 
removal of interferences, as determined by the Engineer. Where existing 
bollards, guard booths, non-City-owned signs and sign posts, etc., cause 
interference with the installation of sidewalks, driveways and pedestrian 
ramps, they will be carefully removed and either delivered to the 
property owner or disposed of away from the site, as directed by the 
Engineer, at no cost to the City. 

 
(C) Execution of Work Orders. The Contractor must mobilize and begin work 

within the mobilization period specified in the Work Order and complete the work, including 
any deficiencies as directed by the engineer, within the time frame for completion specified 
in the Work Order. 

i. The Contractor must provide sufficient work force crews to successfully 
execute up to 4 simultaneous locations specified in the Work Order. 
Each work force crew will be defined as a sufficient number of workers 
with adequate supervision, support staff and equipment necessary to 
perform the work efficiently as specified herein and directed by the 
Engineer. Where the Contractor can demonstrate to the Engineer that 
the Contractor has substantially completed work at a locations, the 
Contractor may be permitted to start work at additional locations, on a 
one-to-one basis, at the sole discretion of the Engineer. 
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ii. In the event the Contractor fails to complete all required services set 
forth in the Work Order within the specified time frame plus authorized 
time extensions, liquidated damages will be assessed on a daily basis 
in the amount specified in Schedule A. 

 
iii. Contractor is required to provide a land survey of the sidewalk corner 

                             quadrant and sidewalk transition areas, whenever the Contractor 
                                      needs to document that the corner cannot be build ADA-compliant due 

                           to the existing field conditions, or at the request of the engineer. 
 

                                 iv.       There cannot be more than 4 corners pending pavement key or final 
                                            asphalt restoration at any given time. Final restoration for any 
                                            individual corner must be completed within 7 days of concreting     
                                            operation. 
 

9. GUARANTEED MINIMUM. In the event the Contractor is not directed to perform any 
services hereunder, the City agrees to pay, and the Contractor agrees to accept, a fee of 
$2,000. The Contractor further agrees that under such circumstances, it has no action for 
damages or for loss of profits against the City. In addition, if no services are ordered, the 
City agrees to reimburse the Contractor the actual and reasonable cost of required 
performance and payment bonds, with no mark up for overhead and profit. In its request for 
reimbursement, the Contractor will provide a copy of the cancelled check for the required 
bonds, as well as any other documentation required by the Commissioner. 
 
10. SCHEDULE OF WORK. The Contractor must prepare a progress schedule, in 
accordance with the requirements of Article 9 of the Contract, based on working at the same 
time at not more than 4 active locations. Where the Contractor's work operations are not able 
to meet its approved progress schedule, the Engineer may order the Contractor to provide 
additional work force as may be necessary. Failure to comply with such orders within seven 
(7) calendar days after the written notice from the Engineer may result in the Contractor being 
declared in default of the Contract in accordance with the procedure contained in Article 48 
of the Standard Construction Contract. 

NOTE: THE DEPARTMENT RESERVES THE RIGHT TO: 
(A) Substitute alternate and equivalent locations contiguous to the described 

locations should the need to delete any of the preceding locations arise; 
 

(B) Delete any locations if funding is insufficient to complete all of this work; 
 

(C) Delete any location where any of the following conditions are encountered: 
a vault structure interferes with construction of sidewalk, driveways or pedestrian ramp; 
Transit Authority structure interferes with construction of sidewalk, driveways or pedestrian 
ramp; or, a distinctive sidewalk has to be installed. 

 
(D) Delete any item of work where directed by the Engineer. 
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11. TEMPORARY RESTORATION NOT ALLOWED. No temporary restoration of asphaltic 
concrete work is allowed. All such temporary asphalt restoration work where required must 
be done as permanent restoration within 7 days of completion of the reconstructed 
pedestrian ramp, or as directed by the engineer. Failure to complete the permanent 
restoration within the required time will result in assessment of Liquidated Damages at the 
rate set forth in Schedule A. Work done under permanent restoration will be paid accordingly 
as per the relevant BID SCHEDULE items, e.g. 4.02 CB, 4.04 H, etc. 

 

12. Item 6.44 - The NYC DOT Standard Specifications Section 6.44.3(F) entire text is modified 
herein as following:  
 
Preformed reflectorized pavement markings from NYSDOT Approved List 727-04 
may be used for all pavement marking restorations, at no extra cost.  

 

13. PAVEMENT MARKINGS. Any modification(s) to proposed crosswalk pavement markings 
must be reviewed and approved by NYCDOT’s Design and Construction unit. NYCDOT will 
require the Engineer to develop crosswalk pavement markings record drawings (if required) 
or other sketches for review and approval before installation.  

 

14. PEDESTRIAN RAMP WIDTH.   5’ Wide Ped Ramps are to be built for all Directional and 
Perpendicular ramps. 

 
15. PRICES TO INCLUDE. No direct payment will be made for costs incurred in complying with 

the foregoing Special Provisions, unless otherwise provided. Said costs will be deemed to 
have been included in the prices bid for all the scheduled contract items. 
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7" SIDEWALK FOR CORNER QUADRANT DETAIL
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OCMC TRAFFIC STIPULATIONS 
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GENERAL NOTES
APPLICABLE TO ALL STAGES

1. THESE GUIDELINES COVER THE MINIMUM REQUIREMENTS FOR A TYPICAL
STREET INTERSECTION. THE ENGINEER RESERVES THE RIGHT TO REQUEST
ADDITIONAL P.E. STAMPED MAINTENANCE AND PROTECTION OF TRAFFIC (MPT)
PLANS ON A CASE-BY-CASE BASIS.

2. THE CONTRACTOR MUST NOTIFY THE DEPARTMENT OF TRANSPORTATION'S
OFFICE OF CONSTRUCTION MITIGATION AND COORDINATION (O.C.M.C.)
(TELEPHONE NO. 1-212-839-9621) AND THE DIVISION OF TRAFFIC OPERATIONS
(TELEPHONE NO. 1-718-433-3370) AT LEAST 20 DAYS BEFORE THE START OF
CONSTRUCTION TO SCHEDULE A PRE-CONSTRUCTION MEETING.

3. PRIOR TO ANY WORK PERMITS BEING ISSUED, A PRE-CONSTRUCTION MEETING
WILL BE HELD TWENTY (20) DAYS IN ADVANCE BY DDC CONSTRUCTION.  AT THAT
TIME, THE CONTRACTOR MUST PROVIDE A CONSTRUCTION SCHEDULE TO THE
ENGINEER.  ARRANGEMENTS FOR THE MEETING WILL BE COORDINATED BY DDC
CONSTRUCTION.

4. ADDITIONAL MPT DEVICES MAY BE REQUIRED. CONTRACTOR IS RESPONSIBLE
FOR MAINTAINING MPT CONFORMING TO THE REQUIREMENTS OF THE ENGINEER,
O.C.M.C., THE CONTRACT AND SPECIFICATIONS SET FORTH IN THE LATEST
EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR
STREETS AND HIGHWAYS (MUTCD).

5. CONSTRUCTION SEQUENCE:  UNLESS OTHERWISE DIRECTED OR APPROVED BY
THE ENGINEER, THE CONSTRUCTION MUST BE COMPLETED IN THE FOLLOWING
SEQUENCE:

CONSTRUCTION OF NEW CURBS

CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS

THE CONTRACTOR MUST WAIT 24 HOURS AFTER THE POURING OF THE NEW
CURBS BEFORE THE CONSTRUCTION OF NEW SIDEWALKS.

6. TO PERMIT ADEQUATE VISIBILITY AT INTERSECTION AREAS, ALL BARRICADES
MUST BE PLACED SO AS NOT TO HINDER PEDESTRIAN OR VEHICULAR SIGHT
LINES.

7. EXCAVATIONS MUST BE COMPLETELY ENCLOSED WITH TIMBER CURBS, LIGHTED
BARRICADES, AND PEDESTRIAN CHANNELIZERS UNLESS OTHERWISE SHOWN
HEREIN OR DIRECTED BY THE ENGINEER.  ALL BOUNDARIES BETWEEN
CONSTRUCTION WORK AREAS AND TEMPORARY PEDESTRIAN WALKWAYS IN THE
ROAD MUST BE CLEARLY AND CONTINUOUSLY DELINEATED WITH ADA
COMPLIANT PEDESTRIAN CHANNELIZERS AS SHOWN ON THE MPT PLANS AND AS
APPROVED OR DIRECTED BY THE ENGINEER.

8. ALL INTERSECTIONS MUST BE OPEN TO TRAFFIC AFTER WORKING HOURS.

9. MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,
ENTRANCES, AND EXITS FROM DWELLINGS, EMERGENCY EXITS AND
PEDESTRIAN USAGE OF CROSSWALK AND SIDEWALK AREAS BOTH NEW AND
EXISTING MUST BE CONTINUOUS AT ALL TIMES.

10. THE CONTRACTOR MUST PROVIDE ACCESS FOR EMERGENCY TRAFFIC, SCHOOL
BUSES AND LOCAL TRAFFIC AT ALL TIMES UPON DEMAND.  THE CONTRACTOR
WILL BE REQUIRED TO MOVE AND  RESTORE BARRICADES AS ORDERED BY THE
ENGINEER FOR ACCESS AT NO COST TO THE CITY.

11. ALL SIGNS AND BARRICADES MUST CONFORM TO STANDARDS SPECIFIED IN THE
NATIONAL "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (EXCEPT WHERE
OTHERWISE REQUIRED HEREIN) WHERE APPLICABLE AND APPROVED BY THE
ENGINEER.

12. ALL ADVANCE WARNING SIGNS MUST BE INSTALLED BETWEEN 150 AND 200 FEET
BEFORE THE CONSTRUCTION ZONE.  ALL "END ROAD WORK" SIGNS MUST BE
INSTALLED 200 FEET AFTER THE CONSTRUCTION ZONE. TWO (2) 24"X24" ORANGE
FLEXIBLE PLASTIC FLAGS MUST BE ATTACHED TO THE TWO SIDE CORNERS OF
EACH DIAMOND SHAPED ADVANCE WARNING SIGN.

13. ALL IDENTIFICATION MARKINGS ON BARRELS MUST NOT FACE TRAFFIC AND
MUST BE BELOW THE BOTTOM REFLECTORIZED BAND.

14. THE CONTRACTOR IS REQUIRED TO INSTALL TEMPORARY PAVEMENT MARKINGS
AFTER THE EXISTING MARKINGS ARE REMOVED.  THIS OPERATION MUST BE
DONE ON THE SAME DAY.  WHEN THE TEMPORARY MARKINGS ARE NO LONGER
NECESSARY, THEY MUST BE OBLITERATED BY SCARIFICATION, UNTIL THEY ARE
NO LONGER VISIBLE AT NO ADDITIONAL COST TO THE CITY.

15. THE CONTRACTOR MUST EMPLOY AND ASSIGN CROSSING GUARD/FLAGPERSON
AT LOCATIONS SPECIFIED BY THE ENGINEER AND TRAFFIC ENFORCEMENT
AGENTS WHEN STIPULATED BY O.C.M.C., TO ASSIST IN CONTROLLING THE FLOW
OF TRAFFIC AS REQUIRED AND DIRECTED BY THE ENGINEER.

16. ALL CONTRACTOR'S VEHICLES, EQUIPMENT AND PERSONNEL MUST BE KEPT
WITHIN THE DESIGNATED WORK AREAS.

17. NOTWITHSTANDING PROVISIONS HEREIN CONTAINED, IT REMAINS THE
CONTRACTOR'S RESPONSIBILITY TO IMPLEMENT MINOR ADDITIONAL MEASURES
THAT ARE NECESSARY TO PROVIDE FOR AND MAINTAIN THE SAFETY OF
VEHICULAR TRAFFIC AND PEDESTRIANS DURING CONSTRUCTION.  THE
PROVISION AND USE OF SUPPLIES SUCH AS TRAFFIC CONES, HIGH VISIBILITY
RIBBONS, AND FLAGS WHERE NECESSARY OR DIRECTED BY THE ENGINEER,
WILL BE CONSIDERED AS MINOR AND INCIDENTAL ITEMS.  PAYMENT TO BE
INCLUDED IN THE PRICE BID FOR ALL SCHEDULED ITEMS.

18. PEDESTRIAN CHANNELIZATION DEVICES MUST BE PROVIDED BETWEEN
PEDESTRIAN CIRCULATION PATHS AND WORK ZONES, WHEREVER PEDESTRIANS
ARE DETOURED INTO THE ROADWAY. ALL PEDESTRIAN CHANNELIZATION
DEVICES MUST BE ADA COMPLIANT AND MUST HAVE A CONTINUOUS
DETECTABLE EDGE. THE USE OF CONES, PLASTIC BARRELS, STEEL PEDESTRIAN
BARRICADES, OR CAUTION TAPE STRETCHED BETWEEN TRAFFIC CONTROL
DEVICES ARE NOT ADEQUATE AND NOT ACCEPTABLE.

19. PEDESTRIAN DETOURS/TEMPORARY PEDESTRIAN WALKWAYS, FOR ALL STAGES
IN CONSTRUCTION, MUST BE ACCESSIBLE AND MEET CURRENT ADA
REQUIREMENTS.

20. AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP MUST BE PROVIDED WHEN
PEDESTRIANS ARE BEING DETOURED OFF THE SIDEWALK AND ONTO THE
ROADWAY AND THERE IS NO EXISTING PEDESTRIAN RAMP OR IF EXISTING
PEDESTRIAN RAMP IS NON-ADA COMPLIANT. NO PAYMENT WILL BE MADE FOR
ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP.

21. IT IS THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE WITH OTHER
CONTRACTORS WHO HAVE ON-GOING STREET IMPROVEMENT CONSTRUCTION IN
THE AREA AND/OR WITHIN THE PROJECT LIMITS AND WILL ARRANGE THE
PROJECT'S SCHEDULE OF CONSTRUCTION IN SUCH A TIME FRAME AS NOT TO
DISRUPT OR INTERFERE WITH THE WORKABILITY OF EITHER MAINTENANCE OF
TRAFFIC PLAN.

22. NO DEVIATION OR DEPARTURE FROM THE O.C.M.C. TRAFFIC STIPULATIONS WILL
BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM O.C.M.C.
REQUEST FOR SUCH MODIFICATIONS MUST BE SUBMITTED TO O.C.M.C.  A
MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION.

23. THE CONTRACTOR MUST PROVIDE STORAGE AREAS OFF THE JOB SITE AS
REQUIRED (NO SEPARATE PAYMENT).  SEE NYC DEPARTMENT OF
TRANSPORTATION (DOT) STANDARD DETAILS OF CONSTRUCTION DRAWING
#H-1057 FOR MAINTENANCE OF TRAFFIC DEVICES REQUIRED AT THESE STORAGE
AREAS.

24. PROVISIONS FOR BUSES AND PASSENGERS:

a. THE CONTRACTOR MUST MAINTAIN ACCESS TO AND EGRESS FROM
BUSES AT ALL TIMES DURING EXECUTION OF THE WORK BY
TEMPORARILY RELOCATING BUS STOPS AS DIRECTED AND APPROVED BY
THE ENGINEER.

b. THE CONTRACTOR MUST NOT COMMENCE WORKING IN THE AREA OF ANY
EXISTING BUS STOP UNTIL IT HAS BEEN TEMPORARILY RELOCATED AS
DIRECTED AND APPROVED BY THE ENGINEER.

c. THE CONTRACTOR MUST KEEP THE AREA TO WHICH A BUS STOP IS
RELOCATED FREE FROM AND UNDISTURBED BY ANY CONSTRUCTION
ACTIVITY OR OTHER IMPEDIMENT DURING THE PERIOD OF IT'S USE AS A
BUS STOP.

d. ADJUSTMENT TO BUS STOP NO STANDING, BUS LAYOVER, BUS PARKING
SIGNS, OR ANY OTHER SUCH SIGNS AND SUPPORTS WHICH ARE LIKELY
TO BE AFFECTED BY THE PROJECT AND/OR FOR CONFIRMING BUS STOP
LOCATIONS FOR THE INSTALLATION OF NEW BUS PADS, NEW CURB CUTS,
TREES, TREE PITS, FIRE HYDRANT, BIOSWALE ETC. WILL REQUIRE
COORDINATION THROUGH:

TAJINDER JASSAL
DIRECTOR, BUS STOP MANAGEMENT GROUP
NYC DEPARTMENT OF TRANSPORTATION
58-50 57TH ROAD, ROOM # 209
MASPETH, NY 11378

BUS ROUTES AFFECTED BY THE PROJECT MAY REQUIRE BUS
DIVERSIONS. ARRANGEMENTS WILL BE MADE THROUGH:

MS. SARAH WYSS
ACTING DIRECTOR, OPERATIONS PLANNING
NEW YORK CITY TRANSIT
2 BROADWAY, 17TH FLOOR
NEW YORK, NY 10004
646.252.5517

TEMPORARY RELOCATION OF BUS STOP SIGNS WILL INCLUDE:

CONTRACTOR WILL PAY A FEE PER BUS STOP TO NYC DOT TO
RELOCATE BUS STOP SIGNS, BUS LAYOVER SIGNS, BUS PARKING SIGN
OR RELATED POLES. CONTRACTOR MAY NOT REMOVE AND/OR BAG
THE AFFECTED SIGNS AND POLES ABOVE. NO SEPARATE PAYMENT
WILL BE MADE TO THE CONTRACTOR FOR THIS WORK.

THE INSTALLATION OF ONE "BUS STOP RELOCATED" SIGN (BLACK
LETTERS ON ORANGE BACKGROUND) ON EXISTING POST, WITH THE
FOLLOWING LEGEND:

THE INSTALLATION OF ONE "BUS STOP RELOCATION" SIGN (BLACK
LETTERS ON ORANGE BACKGROUND) WITH THE FOLLOWING LEGEND:

e. THE CONTRACTOR MAY NOT WORK WITHIN AN AREA IN WHICH A BUS
STOP HAS BEEN TEMPORARILY RELOCATED UNTIL REQUIRED WORK
WITHIN THE  AREA OF THE PERMANENT BUS STOP THEREOF HAS BEEN
SUBSTANTIALLY COMPLETED INCLUDING TEMPORARY PAVEMENT
RESTORATION, AND UNTIL THE AREA OF THE PERMANENT BUS STOP HAS
BEEN RESTORED TO PUBLIC USE TO THE SATISFACTION AND APPROVAL
OF THE ENGINEER.

25. THE CONTRACTOR IS REQUIRED TO MAINTAIN EXISTING BICYCLE FACILITIES
WITH A SMOOTH RIDING SURFACE AND FREE OF DEBRIS OR OTHER
OBSTRUCTIONS, AT ALL TIMES.  IF THIS IS NOT POSSIBLE A TEMPORARY BICYCLE
DETOUR PLAN MUST BE PREPARED BY THE CONTRACTOR AND SUBMITTED TO
O.C.M.C. FOR APPROVAL.

26. FOR ANY CHANGES IN PARKING REGULATIONS DURING THE CONSTRUCTION, IT
IS THE CONTRACTOR'S RESPONSIBILITY TO INSTALL, MAINTAIN AND RELOCATE
THE EXISTING SIGNS, IN ACCORDANCE WITH O.C.M.C. STIPULATIONS OF
ADVANCED NOTICE.

27. "NO STANDING" SIGNS TO BE INSTALLED WHERE REQUIRED AT LEAST
TWENTY-FOUR (24) HOURS PRIOR TO THE START OF WORK IN EACH SECTION
AND REMOVED WITHIN TWENTY- FOUR HOURS AFTER COMPLETION OF THE
WORK IN THAT SECTION. ALL SIGNS MUST BE OBTAINED FROM NYC DOT.

28. ALL TEMPORARY SIGNS FOR PEDESTRIAN TRAFFIC ARE TO BE SECURED TO
PEDESTRIAN STEEL BARRICADES OR PEDESTRIAN CHANNELIZERS.

29. ALL TEMPORARY SIGNS FOR VEHICULAR TRAFFIC ARE TO BE MOUNTED TO
LAMPPOSTS OR ON CRASHWORTHY DUAL-SPRING SIGN STANDS PLACED ON THE
ROAD. TEMPORARY SIGNS CANNOT BE MOUNTED ON PLASTIC BARRELS.
TEMPORARY TRAFFIC SIGNS, INCLUDING THEIR SUPPORTS, MUST NOT IMPEDE
PEDESTRIAN WALKWAY WIDTH.

30. THE CONTRACTOR WILL BE PERMITTED TO OCCUPY ONE TEN (10) FEET WIDE
TRAFFIC LANE IMMEDIATELY ADJACENT TO THE CURB AS PART OF THE WORK
AREA FOR CONDUCTING CONSTRUCTION OPERATIONS DURING WORK PERIODS.
AS APPROVED AND DIRECTED BY THE ENGINEER.

31. THE CONTRACTOR MUST SUPPLY, INSTALL, RELOCATE AND MAINTAIN SIGNS AND
OTHER APPROVED DEVICES FOR WARNING, CONTROLLING, ROUTING, DIRECTING
AND DETOURING TRAFFIC AS INDICATED AND AS DIRECTED BY THE ENGINEER
AND IN ACCORDANCE WITH "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES".
THE EXACT LOCATION, SIZE, WORDING AND DETAILS OF THE SIGN, PLANTS AND
MOUNTINGS, AND OTHER DEVICES WILL BE SUBJECT TO APPROVAL BY THE
ENGINEER.

32. A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN
WALKWAY IS REQUIRED IF BOTH OF THE FOLLOWING CONDITIONS EXIST:
STREET WIDTH GREATER THAN OR EQUAL TO THIRTY (30) FEET FOR A TWO-WAY
STREET, AND STREET WIDTH GREATER THAN OR EQUAL TO NINETEEN (19) FEET
FOR A ONE-WAY STREET.

33. IF A FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS
REQUIRED AS PER GENERAL NOTE 32, THE CONTRACTOR MUST PROVIDE TWO
(2) CROSSING GUARDS/UNIFORMED FLAGPERSON (ONE AT EACH CROSSWALK),
ITEM NO. 6.52 CG/6.52 FED, WHEN HEAVY MACHINERY NEEDS TO ACCESS THE
WORK AREA AND THE FIVE (5) FOOT WIDE TEMPORARY PEDESTRIAN WALKWAY
CANNOT BE MAINTAINED AS APPROVED AND DIRECTED BY THE ENGINEER.  THE
SOLE PURPOSE OF THESE CROSSING GUARDS IS TO REDIRECT THE
PEDESTRIANS SAFELY AROUND THE WORK AREA.

NEAREST BUS STOP
IS (INSERT STREET INTERSECTION)

LETTER SIZE 1" HIGH
SPACING 1/2"

CONSTRUCTION AREA
BUS STOP HAS BEEN

RELOCATED

LETTER SIZE 1" HIGH
SPACING 1/2"
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CONSTRUCTION OF NEW CURBS CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS
1. THE CONTRACTOR MAY INITIALIZE THE CONSTRUCTION OF NEW CURBS IN A

WORK AREA OF 200 FEET LONG ONLY.  AFTER A SATISFACTORY START OF THE
WORK, AS APPROVED AND DIRECTED BY THE ENGINEER, THE CONTRACTOR
WILL BE PERMITTED TO EXTEND THE WORK AREA TO THE MAXIMUM LENGTH OF
600 FEET.

2. PLASTIC BARRELS OR TIMBER CURBS MAY BE USED TO DELINEATE THE WORK
AREA AND THE ROADWAY AS SHOWN IN TYPICAL PLANS.  PLASTIC BARRELS
MAY NOT BE USED TO CHANNELIZE PEDESTRIANS. ONLY PEDESTRIAN
CHANNELIZERS MAY BE USED TO CHANNELIZE/GUIDE PEDESTRIANS AS SHOWN
IN TYPICAL PLANS AND AS DIRECTED AND APPROVED BY THE ENGINEER.

3. PLACE CONSTRUCTION SIGNS AS SHOWN IN TYPICAL PLANS AND AS DIRECTED
BY THE ENGINEER.

4. MAINTAIN PEDESTRIAN CROSSING AT CORNERS AT ALL TIMES BY RELOCATING
CROSSWALKS TO AREAS OF STRAIGHT CURB ADJACENT TO CORNERS UNDER
CONSTRUCTION.  ONLY ONE CORNER AT A TIME, PER INTERSECTION MAY BE
CONSTRUCTED, EXCEPT AS OTHERWISE APPROVED BY THE ENGINEER.
WORKING SIMULTANEOUSLY ON BOTH SIDES OF THE STREET WILL NOT BE
PERMITTED. THE USE OF AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP
MAY BE REQUIRED AS PER GENERAL NOTE 20 ON SHEET PR MPT 1.

5. MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,
ENTRANCES AND EXITS FROM DWELLINGS, EMERGENCY EXIT AREAS MUST BE
CONTINUOUS AT ALL TIMES.

6. UPON COMPLETION OF CURB WORK AT EACH LOCATION THE CONTRACTOR
MUST BACKFILL AROUND CURB AND PLACE 4" ASPHALTIC CONCRETE MIXTURE
TO RESTORE STREET.  RESTORE SIDEWALK WITH 2" ASPHALTIC CONCRETE
MIXTURE AT CORNERS ONLY WHERE DIRECTED BY THE ENGINEER. SEE NYC
DOT STANDARD DETAILS OF CONSTRUCTION DRAWING #H-1054. MAINTAIN
PEDESTRIAN TRAFFIC AT CROSSWALK AREAS.

7. IF A TEMPORARY PEDESTRIAN WALKWAY IS NOT REQUIRED AS PER GENERAL
NOTE 32 ON SHEET PR MPT 1, UPON COMPLETION OF EACH DAYS WORK THE
CONTRACTOR MUST RELOCATE THE BARRELS AND BARRICADES ADJACENT TO
THE CURB.  THERE WILL BE NO DIRECT PAYMENT FOR THE DAILY RELOCATION
OF BARREL AND BARRICADES HEREUNDER.

IF A TEMPORARY PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE
32 ON SHEET PR MPT 1, UPON COMPLETION OF EACH DAYS WORK THE
CONTRACTOR MUST PLACE THE MPT ITEMS AND TEMPORARY WALKWAY AS
SHOWN IN TYPICAL PLANS.  THERE WILL BE NO DIRECT PAYMENT FOR THE
DAILY RELOCATION OF MPT ITEMS AND TEMPORARY WALKWAY.

8. EACH DAY THE WORK AREA MAY BE ADVANCED A MAXIMUM DISTANCE EQUAL
TO THE LENGTH OF CURB SUBSTANTIALLY COMPLETED ON THAT DAY, WHICH
WILL BE DEFINED AS INCLUDING TEMPORARY PAVEMENT RESTORATION, AS
APPROVED BY THE ENGINEER.

1. SIDEWALK CONSTRUCTION MUST PROCEED IMMEDIATELY UPON COMPLETION
OF CURB AS DIRECTED BY THE ENGINEER.

2. THE CONTRACTOR MAY OCCUPY AND INSTALL PEDESTRIAN RAMPS AT A
MAXIMUM OF ONE (1) CORNER OF ANY INTERSECTION AT A TIME.

3. IF A TEMPORARY PEDESTRIAN WALKWAY AROUND THE WORK AREA IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, IT MUST BE
PROVIDED WHEN THE SITE IS UNATTENDED.

IF ROAD WIDTH DOES NOT ALLOW FOR A TEMPORARY WALKWAY, THE CORNER
IS TO REMAIN CLOSED TO PEDESTRIAN TRAFFIC AT ALL TIMES OR IF A FIVE (5)
FOOT WIDE ADA COMPLIANT PEDESTRIAN WALKWAY CANNOT BE MAINTAINED,
THE CONTRACTOR MUST CLOSE THE SIDEWALK AND DIVERT PEDESTRIANS
AROUND THE WORK AREA AS INDICATED ON THE PLANS OR AS DIRECTED BY
THE ENGINEER.

4. THE CONTRACTOR MUST PROVIDE MPT ITEMS AND WARNING SIGNS TO
DELINEATE THE WORK AREAS AS SHOWN ON PLAN OR AS DIRECTED AND
APPROVED BY THE ENGINEER.

5. SIDEWALK ADJACENT TO CORNER CURBS AND SIDEWALK ADJACENT TO
STRAIGHT CURB MUST NOT BE DISTURBED SIMULTANEOUSLY WITHIN THE SAME
BLOCK.

6. THE CONTRACTOR MUST PROVIDE ACCESS TO PRIVATE PROPERTY AT ALL
TIMES BY FURNISHING AND INSTALLING PEDESTRIAN BRIDGES AS AND WHERE
DIRECTED BY THE ENGINEER. ONCE ACCESS IS RESTORED TO THE PRIVATE
PROPERTY, THE CONTRACTOR MUST REMOVE THE PEDESTRIAN BRIDGES.

7. THE CONTRACTOR MUST LIMIT THE EXTENT OF EXISTING SIDEWALK TO BE
REMOVED EACH DAY TO THE SAME AREA OF CONCRETE SIDEWALK THAT WILL
BE REPLACED THE FOLLOWING DAY.  NO UNPROTECTED EXCAVATION MAY
REMAIN AT THE END OF EACH DAY'S WORK.

8. THE CONTRACTOR WILL PROVIDE SMOOTH TRANSITION WITH ASPHALTIC
CONCRETE MIXTURE BETWEEN SIDEWALK COMPLETED AND WORK YET TO BE
STARTED.

9. THE CONTRACTOR MUST PROVIDE LOCAL PEDESTRIAN ACCESS AT ALL TIMES.

10. AFTER COMPLETING THE WORK IN THE SIDEWALK AREA THE CONTRACTOR
MUST REMOVE ALL MPT ITEMS AND ALL SURPLUS CONSTRUCTION MATERIAL,
AND MUST REOPEN THE SIDEWALK TO PEDESTRIAN TRAFFIC AS DIRECTED BY
ENGINEER.

MAINTENANCE AND PROTECTION OF TRAFFIC
GENERAL NOTES - CONSTRUCTION OF NEW CURBS, SIDEWALKS AND RAMPS 
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NO RIGHT TURN

NO LEFT TURN

ROAD CLOSED

LARGE ARROW KEEP RIGHT

DETOUR (WITH ARROW)

DETOUR AHEAD

ROAD WORK AHEAD

ROAD CLOSED AHEAD

DOUBLE ARROW

RIGHT (LEFT) TURN ONLY

NOTES:
1.  ALL SIGNS AS PER LATEST EDITION OF THE NATIONAL "MANUAL ON  UNIFORM

TRAFFIC CONTROL DEVICES" (MUTCD).
2. DIMENSIONS ARE SHOWN IN INCHES AND ARE SHOWN AS WIDTH x HEIGHT.
3. THESE TABLES ARE FOR REFERENCE PURPOSES ONLY.  FOR ADDITIONAL 

SIGNAGE NOT SHOWN ON THESE TABLES REFER TO THE MUTCD.
4. ALL SIGNS TO BE REFLECTORIZED.
5. LETTERS ON SIGNS TO BE 5" HIGH.
6. SIGN LOCATION TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.
7. MOUNTING OF SIGNS TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.

LANE CLOSED AHEAD

LARGE ARROW KEEP LEFT

TEMPORARY TRAFFIC SIGNS TABLE

CROSSING GUARD

DESCRIPTIONCODE
A

B

COLOR CODE LEGEND

BLACK LEGEND AND BORDER
ON AN ORANGE BACKGROUND

BLACK LEGEND AND BORDER
ON A WHITE BACKGROUND

24"X24"

21"X15"

24"X18"

48"X30"

60"X30"

30"X30"

30"X30"

48"X24"

W20-7a

W20-1(A)

(Z)

36"X36"A

W20-2 36"X36"A(B)

M4-9 30"X24"

30"X24"

30"X24"

W1-4

W1-4

A

A

A

AM4-9L

M4-9R

TEMPORARY TRAFFIC SIGNS TABLE

DETOUR (WITH LEFT ARROW) 

DETOUR (WITH RIGHT ARROW)A

R11-2 B

R11-3a B ROAD CLOSED (EXCEPT
LOCAL & EMERGENCY TRAFFIC)
ONE WAY (ARROW POINTING
LEFT)
ONE WAY (ARROW POINTING
RIGHT)

W1-6L

W1-6R

A

A

(K)

(GR)

(GL)

(F)

(E)

(DL)

(DR)

(C3)

(C2)

(C1)

(L)

(M)

(N)

(O)

(P)

(Q)

(R)

(S)

(T)

(V)

(W)

(X)

(Y)

SIDEWALK CLOSED AHEAD,
CROSS HERE (WITH ARROW)R9-11 B

48"X24"

24"X12"

W6-3

W4-2L

W20-3

BR9-10 SIDEWALK CLOSED, USE
OTHER SIDE

R3-2 B

A 36"X36"

A 36"X36"

24"X12"R9-9 B SIDEWALK CLOSED,
USE WALKWAY

M6-1 B ARROW (LEFT OR RIGHT)

21"X15"BM6-4

A 36"X36"

NO TURNS

END ROAD WORK

A

LANE REDUCTION TRANSITION
SIGN

A

A

36"X36"

TWO WAY TRAFFIC36"X36"

36"X36"

W20-5

W4-2R

24"X24"R3-1 B

30"X36"R3-5 B

24"X24"R3-3 B

G20-2 A 36"X18"

(U)
C 12"X18"

C RED LEGEND AND BORDER
ON A WHITE BACKGROUND

CUSTOM
COMBINATION

D

(J) 24"X12"

TOP

BCUSTOM CROSSWALK CLOSED, USE
OTHER SIDE

A  6"X18"
BOTTOM

TOP

BOTTOM

TOP

BOTTOM

NO STANDING ANYTIME
(WITH DOUBLE ARROW)

TEMPORARY CONSTRUCTION
REGULATION

MAINTENANCE AND PROTECTION OF TRAFFIC
DEPARTMENT OF DESIGN AND CONSTRUCTION
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PLASTIC BARREL
(TYP.)

PEDESTRIAN
CHANNELIZER (TYP.)

TYPICAL PLAN

W
ID

TH
 ≥

 3
0'

WORK AREA
50' TAPER

(TYP.)

6'
TYP.

NOT TO SCALE

TEMPORARY PEDESTRIAN
WALKWAY (TYP.) (SEE NOTE 2) WIDTH ≥ 19'

LIGHTED TIMBER
BARRICADE (TYP.)

10'
TYP.

ADA COMPLIANT
TEMPORARY
PEDESTRIAN
RAMP (TYP.)

NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY
TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED
A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS SHOWN
OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)
FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF
THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE
ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN
CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK
AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK
AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE
IS ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,
PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING
GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET
PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK AREA.

5. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND
ROADWAY TO BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO ADDITIONAL
PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

6. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE
YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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2' X 4' SURFACE APPLIED DETECTABLE
WARNING UNIT (TEMPORARY) (TYP.)

TIMBER CURB WITH ORANGE
FENCING (TYP.)

A

A

THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

MAINTAIN MIN. ONE 11-FOOT LANE
FOR TRAFFIC ON A ONE-WAY
STREET AND TWO 11-FOOT

LANES, ONE IN EACH DIRECTION,
ON A TWO-WAY STREET

N.T.S

TEMPORARY
PEDESTRIAN WALKWAY

(SEE NOTE 2)

ROADWAY
CURB

WORK AREA

SECTION A-A

TIMBER CURB
WITH ORANGE
FENCING
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ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)

(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)
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PEDESTRIAN
CHANNELIZER (TYP.)

TYPICAL PLAN
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AREA

50' TAPER (TYP.)

6'
TYP.

NOT TO SCALE

WIDTH < 19'

PLASTIC BARREL
(TYP.)

TWO INTERLOCKING
PEDESTRIAN
CHANNELIZERS (TYP.)

A

LIGHTED TIMBER
BARRICADE

(TYP.)

A

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY

STREET AND TWO (2) 11-FOOT
LANES, ONE IN EACH DIRECTION,

ON A TWO-WAY STREET

N.T.S

WORK AREA

ROADWAY
CURB

SECTION A-A

PLASTIC
BARREL

RELOCATE PLASTIC
BARRELS AT THE END OF

EACH DAY'S WORK
(NO SEPARATE PAYMENT)
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THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS

NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN
INTERSECTION AT ANY TIME.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY
(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE
THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA.
THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP
TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE
PEDESTRIAN PROPERLY.

3. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.
CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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CONSTRUCTION OF NEW PEDESTRIAN RAMPS: 4-WAY INTERSECTIONS
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR

ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)
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THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

NOTES: 

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY
TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED
A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS SHOWN
OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)
FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF
THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE
ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN
CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK
AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK
AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING  MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE IS
ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS
MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING GUARDS MUST BE
PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET PR MPT 1 TO GUIDE
PEDESTRIANS SAFELY AROUND THE WORK AREA.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE
YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS

R
EV

IS
ED

 O
C

TO
BE

R
 2

02
3

ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)

(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)
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A
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PLASTIC BARREL (TYP.)

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY

STREET AND TWO (2) 11-FOOT
LANES, ONE IN EACH DIRECTION,

ON A TWO-WAY STREET

N.T.S

WORK AREA

ROADWAY
CURB

SECTION A-A

PLASTIC
BARREL

RELOCATE PLASTIC
BARRELS AT THE END OF
EACH DAY'S WORK (NO
SEPARATE PAYMENT)
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THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS

NOTES:  

1. THE CONTRACTOR MAY WORK AT A MAXIMUM OF ONE MID-BLOCK RAMP AT ANY
TIME ON ANY STREET.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE
FIVE (5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY
PEDESTRIAN WALKWAY IF THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS
DIRECTED AND APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE
TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA. THE TEMPORARY
TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK AREA MUST BE
ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

3. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST
THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN IN DRAWINGS)
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CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR

ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)
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TYPICAL PLAN
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10'
TYP.
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ADA COMPLIANT TEMPORARY
PEDESTRIAN RAMP (TYP.)

WIDTH ≥ 19'

TIMBER CURB WITH ORANGE
FENCING (TYP.)

NOTES:  

1. THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT THE TOP OF THE
T-INTERSECTION ONLY.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN
WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE
SITE IS UNATTENDED A TEMPORARY PEDESTRIAN WALKWAY  MUST BE PROVIDED IN
THE ROADWAY AS SHOWN OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE
(5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN
WALKWAY IF THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST
USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN
WALKWAY FROM THE WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT
ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE
PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE
SITE IS ATTENDED.  WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,
PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND
CROSSING GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL
NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK
AREA.

5. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED,
AND ROADWAY TO BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO
ADDITIONAL PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE
TEMPORARY DWS.

6. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST
THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS
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CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T-INTERSECTION
ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND

ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)
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TYPICAL PLAN
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NOT TO SCALE

50' TAPER (TYP.)

6'
TYP.

PEDESTRIAN
CHANNELIZER (TYP.)

WIDTH < 19' NOTES:  

1. THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT
THE TOP OF THE T-INTERSECTION ONLY.

2. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY
(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO
DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE
WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT
ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN
ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

3. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.
CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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RELOCATE PLASTIC BARRELS AT THE END OF
EACH DAY'S WORK (NO SEPARATE PAYMENT)
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THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS
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CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T-INTERSECTION
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR

ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)
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THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

TEMPORARY
PEDESTRIAN WALKWAY

(SEE NOTE 2)

NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER OR
MEDIAN IN AN INTERSECTION AT ANY TIME.

2. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY
PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON
SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED A TEMPORARY
PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS
SHOWN.

3. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN
THE SITE IS UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU
OF TIMBER CURBS WHEN THE SITE IS ATTENDED.  WHEN PLASTIC
BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS MUST
NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING
GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL
NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY
AROUND THE WORK AREA.

4. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS)
TO BE REMOVED, AND ROADWAY TO BE RESTORED, WHEN
CONSTRUCTION IS COMPLETED. NO ADDITIONAL PAYMENT FOR
REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY
DWS.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)

MAINTENANCE AND PROTECTION OF TRAFFIC
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CITY OF NEW YORK

CONSTRUCTION OF PEDESTRIAN RAMPS IN MEDIANS AND ISLANDS
TEMPORARY PEDESTRIAN WALKWAY - WALKABLE MEDIAN
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NOTES:  

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER OR
MEDIAN IN AN INTERSECTION AT ANY TIME.

2. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.
CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
PEDESTRIAN TRAFFIC.

3. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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PLASTIC BARREL
(TYP.)

FOR SIDEWALKS 15' OR WIDER,
MAINTAIN 5' MINIMUM SIDEWALK FOR

PEDESTRIAN USE (SEE NOTE 3)

6'
TYP.

TYPICAL PLAN

50' TAPER
TYP.

WORK AREA

WORK AREA

ONE DAY CONCRETE POUR (TYP.)

50' TAPER
TYP.

PEDESTRIAN
CHANNELIZER (TYP.)

10
'

TY
P.
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'

LIGHTED TIMBER
BARRICADE (TYP.)

NOTES:  

1. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

2. PLASTIC BARRELS, SIX (6) FEET ON CENTER, IS REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT OF WAY
(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR SHOULD USE THE SKETCH WITH SECTION B-B ON THIS
PAGE.
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NOTES:  

1. IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS REQUIRED
AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED A TEMPORARY
PEDESTRIAN WALKWAY  MUST BE PROVIDED IN THE ROADWAY AS SHOWN OR IN THE SIDEWALK.

2. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS UNATTENDED.
PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE IS ATTENDED.  WHEN
PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS MUST NOT USE THE
TEMPORARY PEDESTRIAN WALKWAY AND CROSSING GUARDS MUST BE PROVIDED BY THE
CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY
AROUND THE WORK AREA.

3. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND ROADWAY
TO BE RESTORED, WITHIN 24 HOURS AFTER CONSTRUCTION IS COMPLETED. NO ADDITIONAL
PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES TRAVELING IN THE
OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT MARKINGS.
(NOT SHOWN ON DRAWINGS)

MAINTENANCE AND PROTECTION OF TRAFFIC
DEPARTMENT OF DESIGN AND CONSTRUCTION

CITY OF NEW YORK

CONSTRUCTION OF NEW SIDEWALKS

R
EV

IS
ED

 O
C

TO
BE

R
 2

02
1

COMMERCIAL & HIGH DENSITY PEDESTRIAN TRAFFIC AREA
(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY )

S-38

AutoCAD SHX Text
(O)

AutoCAD SHX Text
(A)

AutoCAD SHX Text
(O)

AutoCAD SHX Text
(A)

AutoCAD SHX Text
(DL)

AutoCAD SHX Text
(X)

AutoCAD SHX Text
(Y)

AutoCAD SHX Text
(U)

AutoCAD SHX Text
(U)

AutoCAD SHX Text
(U)

AutoCAD SHX Text
(X)

AutoCAD SHX Text
NO STANDING ANYTIME

AutoCAD SHX Text
NO STANDING ANYTIME

AutoCAD SHX Text
(U)

AutoCAD SHX Text
NO STANDING ANYTIME

AutoCAD SHX Text
SW MPT 13

AutoCAD SHX Text
SW MPT 13



NOTES:  

1. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

2. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT OF WAY
(R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR SHOULD USE THE SKETCH WITH SECTION B-B ON THIS
PAGE.
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PROJECT ID: HWS2023Q 

S-40

(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS

     (NO TEXT)T TO SC 

ALE 

(D) GREEN INFRASTRUCTURE PROVISIONS

(NO TEXT) 



 
 

NOTICE 
 
 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection, Sewer Design Standards of the Department of 
Environmental Protection, Water Main Standard Drawings of the Department of 
Environmental Protection, Specifications For Trunk Main Work of the Department 
of Environmental Protection and the Standard Highway Specifications of the 
Department of Transportation of The City of New York, must be included as 
part of the contract documents. These said specifications and standard drawings 
are hereby revised under the following section headings: 

 
A. NOTICE TO BIDDERS 
B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN 

SPECIFICATIONS 
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 

SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 

SW - PAGES 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(NO TEXT ON THIS PAGE) 



SW-1  

PROJECT ID.: HWS2023Q 
 

A. NOTICE TO BIDDERS 
 
 
 
 
 
 
 
 
 
 
 
 
 

(NO TEXT ON THIS PAGE) 



DATED: Dec 28, 2023 PROJECT ID.: HWS2023Q 

SW-2 

 

 

 
 
 

B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS 
 

(1) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21: 
Add the following to Subsection 10.21: 

 

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS 
 

The Contractor will notify Mr. Peter Gordon, P.E. Linear Capital Program Management Division at the 
Department of Environmental Protection, 59-17 Junction Blvd., 3rd floor low rise, Corona N.Y. 11368, 
at (718) 595-4347 at least thirty (30) days prior to the start of construction. 

 
(2) N.Y.C. DEPARTMENT OF TRANSPORTATION 

 
The Contractor will notify Mr. Hasib Amini / Akmal Mikhail – Traffic Signal/Street Lighting Operations, 
34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3386 / (212) 839-3368, at least seventy- 
two (72) hours prior to the start of construction. 

 
(3) N.Y.C. TRANSIT AUTHORITY 

 
The Contractor is advised that bus routes as well as bus stops, within the scope of this project 
may be affected during construction operations. The Contractor shall notify the Transit Authority 
at least two (2) weeks prior to the start of construction, in order to make the necessary 
arrangements. 

 
Arrangements shall be made through: 

 
Ms. Sarah Wyss 

Director Of Short Range, Bus Service Planning (SRB) 
New York City Transit 
2 Broadway, 17th Floor 
New York, N.Y. 10004 

Telephone No. (646) 252-5517 
sarah.wyss@nyct.com 

 
 

(2) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A Licensed 
Plumber, Page 22: 
Add the following to Subsection 10.24: 

 

If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the 
service pipe must not be partially replaced, but fully replaced from the main to the house 
control valve. If the service pipe was damaged, cut, or otherwise interrupted due to the 
Contractor’s actions or means & methods (including selection of shoring systems), the 
water service pipe will be replaced at the Contractor’s own cost. 

mailto:sarah.wyss@nyct.com
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(3) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24: 
Add the following to Subsection 10.30: 

 
a. Traffic Stipulations: 

The Contractor must refer to Traffic Stipulations identified in the maintenance of traffic requirements 
under Highway Contract No. HWS2023Q. 

 
 

(4) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 531: 
Add the following to Subsection 71.41.4: 

 

(E) Specific Pavement Restoration Provisions: 
 

(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid 
for in accordance with Highway Construction Plans, Details and Specifications for Highway 
Project ID. HWS2023Q. 
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 
 
 
 
 
 
 
 
 
 

(NO TEXT) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
This Section consists of four (4) pages. 



NOTICE 

THE PAGES CONTAINED IN THIS SECTION ARE ISSUED FOR THE 
PURPOSE OF SPECIFYING THE REQUIREMENTS OF THE CONTRACT 
DOCUMENTS AND HEREBY MADE PART OF SAID CONTRACT 
DOCUMENTS. 

SUPPLEMENTAL DOCUMENTATION FOR USE 
WITH SPECIFICATIONS FOR HANDLING, 
TRANSPORTATION AND DISPOSAL 
OF NONHAZARDOUS AND POTENTIALLY 
HAZARDOUS   CONTAMINATED MATERIALS

HAZ. - I 



(NO TEXT ON THIS PAGE) 

HAZ. - II 



DDC Project No. HWS2023Q HAZ. - III Version Date: March 2, 2021 

SPECIFICATIONS FOR 
HANDLING, TRANSPORTATION, AND DISPOSAL 

OF POTENTIAL AND IDENTIFIED 
CONTAMINATED AND HAZARDOUS MATERIALS 

 
 

FY23 PRIOR NOTICE SIDEWALKS - QUEENS 
 

 
BOROUGH OF QUEENS 

CITY OF NEW YORK 
 
 
 

Project ID: HWS2023Q 
 
 

 
 

Prepared By: 
 

 
 

 
 

30-30 Thomson Avenue 
Long Island City, New York 11101 

 
                                                            
                                                              October 19, 2023 
  



DDC Project No. HWS2023Q HAZ. - IV Version Date: March 2, 2021 

 
Notice to Bidders 

 
_________________________________________________________________________________________ 
 

 
DISCLAIMER: NO CORRIDOR ASSESSMENT REPORT (CAR) OR SUBSURFACE 

CORRIDOR INVESTIGATION (SCI) DATA IS PROVIDED. THE CONTRACTOR IS TO 
ASSUME THE EXCAVATED SOIL IS CONTAMINATED AND BID ON THE QUANTITIES 

LISTED. THE CONTRACTOR SHALL USE THE CONTRACTOR’S ENGINEERING 
JUDGMENT FOR PRICING OF THOSE ITEMS. 

 



 
   

 

 
 

 
DIVISION OF INFRASTRUCTURE 

BUREAU OF DESIGN 
 
 

 
VOLUME 3 OF 3 

 
 
 

PROJECT ID: HWS2023Q 
 

INSTALLATION OF SIDEWALKS, ADJACENT CURBS AND 
PEDESTRIAN RAMPS AS NECESSARY IN VARIOUS LOCATIONS 

 
 

Together With All Work Incidental Thereto 
BOROUGH OF QUEENS 

CITY OF NEW YORK 
 

 
 

    
   Contractor  

 
 
  Dated_________________________________________,  20  
   

 
 

 

 

javascript:void('0')

	HWS2023Q_VOL2_OF_3.pdf
	HWP19KC2 Volume 2.pdf
	VOL 2.pdf
	VOL 2 OF 3.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	VOL 2 OF 3 edited 05-02-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	ConstructionWorkerSchedulePreliminary-2022-2023-3.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER
	ConstructionApprenticeSchedulePreliminary-2022-2023-2.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON



	VOL 2 OF 3 edited 07-01-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON

	Construction Worker + Apprentice Schedule-2022-2023.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	TUNNEL WORKER
	TUNNEL WORKER
	TUNNEL WORKER
	ConstructionApprenticeSchedule-2022-2023.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	STONE MASON - SETTER
	STONE MASON - SETTER
	STONE MASON - SETTER




	Volume_2.pdf
	VOL 2 OF 3.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	VOL 2 OF 3 edited 05-02-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	EC-SEKS23 Volume 2.pdf
	VOL 2 OF 3.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	VOL 2 OF 3 edited 05-02-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	VOL 2.pdf
	VOL 2 OF 3.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page

	VOL 2 OF 3 edited 05-02-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	ConstructionWorkerSchedulePreliminary-2022-2023-3.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER
	ConstructionApprenticeSchedulePreliminary-2022-2023-2.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON



	VOL 2 OF 3 edited 07-01-2022.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	New Book 2 OF 3 02152021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	New Book 2 OF 3 07012021.pdf
	V2 02 Info for Bidders July 2019
	V2 03 Contract Safety Requirements (01-02-20 FINAL)
	V2 04 Construction Contract 2017 March 032217
	March 2017
	CHAPTER I: THE CONTRACT AND DEFINITIONS
	ARTICLE 1.  THE CONTRACT
	ARTICLE 2.  DEFINITIONS

	CHAPTER II: THE WORK AND ITS PERFORMANCE
	ARTICLE 3.  CHARACTER OF THE WORK
	ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION
	ARTICLE 5.  COMPLIANCE WITH LAWS
	ARTICLE 6.  INSPECTION
	ARTICLE 7.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION

	CHAPTER III: TIME PROVISIONS
	ARTICLE 8.  COMMENCEMENT AND PROSECUTION OF THE WORK
	ARTICLE 9.  PROGRESS SCHEDULES
	ARTICLE 10.  REQUESTS FOR INFORMATION OR APPROVAL
	ARTICLE 11.  NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF DAMAGES CAUSED BY DELAY
	ARTICLE 12.  COORDINATION WITH OTHER CONTRACTORS
	ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE
	ARTICLE 14.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK
	ARTICLE 15.  LIQUIDATED DAMAGES
	ARTICLE 16.  OCCUPATION OR USE PRIOR TO COMPLETION

	CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS
	ARTICLE 17.  SUBCONTRACTS
	ARTICLE 18.  ASSIGNMENTS

	CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE
	ARTICLE 19.  SECURITY DEPOSIT
	ARTICLE 20.  PAYMENT GUARANTEE
	ARTICLE 21.  RETAINED PERCENTAGE
	ARTICLE 22.  INSURANCE
	ARTICLE 23.  MONEY RETAINED AGAINST CLAIMS
	ARTICLE 24.  MAINTENANCE AND GUARANTY

	CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM
	ARTICLE 25.  CHANGES
	ARTICLE 26.  METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK
	ARTICLE 27.  RESOLUTION OF DISPUTES
	ARTICLE 28.  RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & MATERIALS BASIS
	ARTICLE 29.  OMITTED WORK
	ARTICLE 30.  NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; PRODUCTION OF FINANCIAL RECORDS

	CHAPTER VII: POWERS OF THE RESIDENT ENGINEER,THE ENGINEER OR ARCHITECT AND THE COMMISSIONER
	ARTICLE 31.  THE RESIDENT ENGINEER
	ARTICLE 32.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER
	Article 33. The Commissioner
	ARTICLE 34.  NO ESTOPPEL

	CHAPTER VIII: LABOR PROVISIONS
	ARTICLE 35.  EMPLOYEES
	ARTICLE 36.  NO DISCRIMINATION
	ARTICLE 37.  LABOR LAW REQUIREMENTS
	ARTICLE 38.  PAYROLL REPORTS
	ARTICLE 39.  DUST HAZARDS

	CHAPTER IX: PARTIAL AND FINAL PAYMENTS
	ARTICLE 40.  CONTRACT PRICE
	ARTICLE 41. BID BREAKDOWN ON LUMP SUM
	ARTICLE 42.  PARTIAL PAYMENTS
	ARTICLE 43.  PROMPT PAYMENT
	ARTICLE 44.  SUBSTANTIAL COMPLETION PAYMENT
	ARTICLE 45.  FINAL PAYMENT
	ARTICLE 46.  ACCEPTANCE OF FINAL PAYMENT
	ARTICLE 47.  APPROVAL BY PUBLIC DESIGN COMMISSION

	CHAPTER X: CONTRACTOR’S DEFAULT
	ARTICLE 48.  COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT
	ARTICLE 49.  EXERCISE OF THE RIGHT TO DECLARE DEFAULT
	ARTICLE 50.  QUITTING THE SITE
	ARTICLE 51.  COMPLETION OF THE WORK
	ARTICLE 52.  PARTIAL DEFAULT
	ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK
	ARTICLE 54.  OTHER REMEDIES

	CHAPTER XI: MISCELLANEOUS PROVISIONS
	ARTICLE 55.  CONTRACTOR’S WARRANTIES
	ARTICLE 56. CLAIMS AND ACTIONS THEREON
	ARTICLE 57.  INFRINGEMENT
	ARTICLE 58.  NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES
	ARTICLE 59.  SERVICE OF NOTICES
	ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT
	ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED
	ARTICLE 62.  TAX EXEMPTION
	ARTICLE 63. INVESTIGATION(S) CLAUSE
	ARTICLE 64. TERMINATION BY THE CITY
	ARTICLE 65.  CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE
	ARTICLE 66.  PARTICIPATION IN AN INTERNATIONAL BOYCOTT
	ARTICLE 67.  LOCALLY BASED ENTERPRISE PROGRAM
	ARTICLE 68.  ANTITRUST
	ARTICLE 69.  MacBRIDE PRINCIPLES PROVISIONS
	ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB
	ARTICLE 71.  PROHIBITION OF TROPICAL HARDWOODS
	ARTICLE 72.  CONFLICTS OF INTEREST
	ARTICLE 73.  MERGER CLAUSE
	ARTICLE 74.  STATEMENT OF WORK
	ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR
	ARTICLE 76. ELECTRONIC FUNDS TRANSFER
	ARTICLE 77. RECORDS RETENTION
	ARTICLE 78.  EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS


	V2 05 FY21 NYC Prevaliling Wages
	ConstructionWorkerSchedule-2020-2021
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	V2 06 Comptroller Security Guard Memo (Scanned)
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionWorkerSchedule-2020-2021.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2020-2021.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT MASON
	CEMENT AND CONCRETE WORKER
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON


	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ConstructionWorkerSchedule-2021-2022 - edited.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2021-2022edited.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON

	Construction Worker + Apprentice Schedule-2022-2023.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	TUNNEL WORKER
	TUNNEL WORKER
	TUNNEL WORKER
	ConstructionApprenticeSchedule-2022-2023.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	STONE MASON - SETTER
	STONE MASON - SETTER
	STONE MASON - SETTER





	ConstructionWorkerSchedule-2023-2024-preliminary.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR

	ConstructionApprenticeSchedulePreliminary-2023-2024.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON

	ConstructionWorkerSchedule-2023-2024.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER

	ConstructionApprenticeSchedule-2023-2024.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON

	ConstructionApprenticeSchedule-2023-2024.pdf
	BOILERMAKER
	BRICKLAYER
	CARPENTER
	CARPENTER - HIGH RISE CONCRETE FORMS
	CEMENT AND CONCRETE WORKER
	CEMENT MASON
	DERRICKPERSON & RIGGER (STONE)
	DOCKBUILDER/PILE DRIVER
	ELECTRICIAN
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	HAZARDOUS MATERIAL HANDLER
	HEAT & FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE LAYER & COMMON)
	MARBLE MECHANICS
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	PAINTER
	PAINTER - METAL POLISHER
	PAINTER - STRUCTURAL STEEL
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION & AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TILE LAYER - SETTER
	TIMBERPERSON

	ConstructionWorkerSchedule-2023-2024.pdf
	ASBESTOS HANDLER
	BLASTER
	BOILERMAKER
	BRICKLAYER
	CARPENTER - BUILDING COMMERCIAL
	CARPENTER - HEAVY CONSTRUCTION WORK
	CARPENTER - HIGH RISE CONCRETE FORMS
	CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST
	CARPENTER - WOOD WATER STORAGE TANK
	CEMENT & CONCRETE WORKER
	CEMENT MASON
	CORE DRILLER
	DERRICKPERSON AND RIGGER
	DIVER
	DOCKBUILDER - PILE DRIVER
	DRIVER: TRUCK (TEAMSTER)
	ELECTRICIAN
	ELECTRICIAN - ALARM TECHNICIAN
	ELECTRICIAN-STREET LIGHTING WORKER
	ELEVATOR CONSTRUCTOR
	ELEVATOR REPAIR & MAINTENANCE
	ENGINEER
	ENGINEER - CITY SURVEYOR AND CONSULTANT
	ENGINEER - FIELD (BUILDING CONSTRUCTION)
	ENGINEER - FIELD (HEAVY CONSTRUCTION)
	ENGINEER - FIELD (STEEL ERECTION)
	ENGINEER - OPERATING
	FLOOR COVERER
	GLAZIER
	GLAZIER - REPAIR & MAINTENANCE
	HAZARDOUS MATERIAL HANDLER
	HEAT AND FROST INSULATOR
	HOUSE WRECKER
	IRON WORKER - ORNAMENTAL
	IRON WORKER - STRUCTURAL
	LABORER
	LANDSCAPING
	MARBLE MECHANIC
	MASON TENDER
	MASON TENDER (INTERIOR DEMOLITION WORKER)
	METALLIC LATHER
	MILLWRIGHT
	MOSAIC MECHANIC
	PAINTER
	PAINTER - LINE STRIPING (ROADWAY)
	PAINTER - METAL POLISHER
	PAINTER - SIGN
	PAINTER - STRUCTURAL STEEL
	PAPERHANGER
	PAVER AND ROADBUILDER
	PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY)
	PLASTERER
	PLASTERER - TENDER
	PLUMBER
	PLUMBER (MECHNICAL EQUIPMENT AND SERVICE)
	PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION)
	PLUMBER: PUMP & TANK
	POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER
	ROOFER
	SHEET METAL WORKER
	SHEET METAL WORKER - SPECIALTY
	SHIPYARD WORKER
	SIGN ERECTOR
	STEAMFITTER
	STEAMFITTER - REFRIGERATION AND AIR CONDITIONER
	STONE MASON - SETTER
	TAPER
	TELECOMMUNICATION WORKER
	TILE FINISHER
	TILE LAYER - SETTER
	TIMBERPERSON
	TUNNEL WORKER
	UTILITY LOCATOR
	WELDER


	HWS2023Q_VOL3_OF_3.pdf
	1. COVER 3 OF 3
	2 Table of Contents
	3.2 Specifications and Standards of NYC 2023-03-30
	4.HWS2023Q - Schedule A
	5 R-Pages
	6 HWS2023Q_- I Page
	TABLE OF CONTENTS
	8.01                      HANDLING, TRANSPORTING and DISPOSAL OF                             I-26
	POTENTIAL and IDENTIFIED CONTMINATED AND
	HAZARDOUS MATERIALS

	SECTION 4.13 HWE-S - Allowance for Concrete Sidewalk Repair under the City’s Expedited/45 Day Repair Premium Plan
	SECTION 4.13 HW-S - Allowance for Concrete Sidewalk of Less Than 100 S.F. per Property
	The Section 6.40 below supersedes and replaces Section 6.40 of NYC DOT
	Standard Specifications dated May 16, 2022
	SECTION 6.40 – Engineer’s Field Office

	SECTION 6.51 BD-P - Pavement Key at Pedestrian Ramps (3’ to 6’ Wide)
	SECTION 7.13 – Maintenance of Site
	SECTION 7.35  - PEDESTRIAN CHANNELIZER
	SECTION 7.70 TPR - TEMPORARY PEDESTRIAN RAMP
	The Section below supersedes and replaces Sections 8.01, 8.01 C1, 8.01 C2, 8.01H, 8.01S, 8.01W1, & 8.01 W2 of NYC DOT Standard Specifications dated May 16, 2022
	SECTION 8.01 Handling, Transporting, and Disposal of Potential and Identified Contaminated and Hazardous Materials


	ITEM 8.01 C1 HANDLING, TRANSPORTING AND DISPOSAL OF NON-HAZARDOUS CONTAMINATED SOIL
	ITEM 8.01 C2 SAMPLING AND TESTING OF NON-HAZARDOUS CONTAMINATED/POTENTIALLY HAZARDOUS SOIL FOR DISPOSAL PURPOSES
	ITEM 8.01 H HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL
	ITEM 8.01 S  HEALTH And SAFETY
	ITEM 8.01 W1 REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF CONTAMINATED WATER
	ITEM 8.01 W2 Sampling And Testing Of Contaminated Water
	SECTION 9.29- ALLOWANCE FOR RAILROAD FACILITIES INCLUDING INSURANCE
	SECTION HW-900H – ALLOWANCE FOR CITY WORK ACCELERATION


	7 HWS2023Q- S Page
	TABLE OF CONTENTS
	(A) GENERAL PROVISIONS
	(B) HIGHWAY PROJECT SPECIFIC PROVISIONS
	(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS
	(D) GREEN INFRASTRUCTURE PROVISIONS
	(A)   GENERAL PROVISIONS
	N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed (NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration.

	(B) HIGHWAY PROJECT SPECIFIC PROVISIONS
	(D) GREEN INFRASTRUCTURE PROVISIONS

	8 HWS2023Q- SW Page
	A. NOTICE TO BIDDERS
	B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS
	(1) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21:
	(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS
	(2) N.Y.C. DEPARTMENT OF TRANSPORTATION
	(3) N.Y.C. TRANSIT AUTHORITY


	(2) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A Licensed Plumber, Page 22:
	If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service pipe must not be partially replaced, but fully replaced from the main to the house control valve. If the service pipe was damaged, cut, or otherwise in...
	(3) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24:
	(4) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 531:


	C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK
	(NO TEXT)
	END OF SECTION



	9 HWS2023Q Hazmat Specifications and Cost_v2.0
	Blank Page

	HWS2023Q - INSURANCE - DISABILITY.pdf
	DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

	ADP5DE2.tmp
	Sheet1




