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Introduction 

This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 

and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 

forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 

of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  

 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 

THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 

a. All required fields in PASSPort must be completed.  

2. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 

submission. 

b. If Bid security is in a form of a certified check, bidders must hand deliver the certified check. 

 

BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 

SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT AND PROVIDE THE BID SECURITY FOR THE BID TO BE 

CONSIDERED RESPONSIVE. 

 

THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 

response. 

2. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 

Please be advised that PBQs should be submitted to the Agency Contact Person 

(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 

date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 

be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 

directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 

If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 

you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 

Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 

schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-

fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders issued 
after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 
indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of 
work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct 
subcontracts, a description of the type and dollar value of work designated for participation by MBEs and/or 
WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 
addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 
prospective contractor’s required certification and affirmations. The contractor must engage in good faith 
efforts to meet the Participation Goals as established for the Task Order unless Agency has granted the 
contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.  

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART 2). A SCHEDULE B 

SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED 

AFFIRMATIONS WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 

(SCHEDULE B, PART 3). IN THE EVENT THAT THE CITY DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A 

SCHEDULE B WHERE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF 

THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 

CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) 
CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED 

SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-
RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 

HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF 

MAILING OR UPON DELIVERY, IF DELIVERED.  

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance 
by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award 
subcontracts within the subsequent 12 months. In the case of multi-year contracts, such list shall also be 
submitted every year thereafter. The Agency may also require the Contractor to report periodically about 
the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract 
valued at or below $3M for projects in New York City) or if the Contract is subject to a project labor 
agreement in accordance with Labor Law §222, and the bidder is required to identify at the time of bid 
submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, 
hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must 
identify all those to which it intends to award construction subcontracts for any portion of the Wicks 
trade work at the time of bid submission, regardless of what point in the life of the contract such 
subcontracts will occur. In identifying intended subcontractors in the bid submission, bidders may satisfy 
any Participation Goals established for this Contract by proposing one or more subcontractors that are 
MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the Contractor’s selection 
of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose alternate 
subcontractors.  

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the 
firms’ commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS 
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 

The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 

case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 

the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 

collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 

by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 

be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 

and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 

corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 

City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 

labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 

surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 

or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 

pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 

forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 

M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 

Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 

certified MBE and/or WBE firms.   
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Bid Schedule 

The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 

comply with the requirements of the corresponding sections of the specifications detailed in the table below. 

All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 

the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  

• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 

NYC DEP Specifications for Trunk Main Work; 

AND 

NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 

OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX 
Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 

Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX 
Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX 
Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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Pre-Award Process 

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 

information described in Sections (A) through (D) below.  If required, the bidder must submit such 

information within five (5) business days following receipt of notification from DDC that it is among the low 

bidders.  Such notification from DDC will be by email and will specify the types of information which must 

be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 

specified time frame, its bid may be rejected as nonresponsive. 

******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 

Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 

Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 

Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 

will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 

(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 

from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 

below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 

attesting to the fact that the bidder does not have such statements.  In addition, the bidder 

must submit the following documentation covering the three most recent fiscal years: 

signed federal tax returns, unaudited financial statements, and a “certified review letter” 

from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 

(90) days, the bidder must submit interim financial information that includes data on 

financial position and results of operation (income data) for the current fiscal year.  Such 

information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 

 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 

of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 

superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 

such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  

 (5) List of key material suppliers. 

 (6) Preliminary bar chart time schedule 

 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 

throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 

according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 

additional information as the Commissioner may require, including without limitation, an explanation or 

justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 

representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 

be provided.  

 

 

 

 

 

 



Bidder #1_Huicatao Corp_RED395AC_bid schedule

Project ID: RED395AC
ePIN: 85024B0053 TOTAL BID PRICE: $16,856,838.00

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col.8

Seq. No Item Number Item Description
 Engineer's 
Estimate of 

Quantity 
Unit Unit Price Extended Amount Price Criteria

1 4.02 AB-R         ASPHALTIC CONCRETE WEARING COURSE, 1-1/2" THICK 6,615.00                S.Y. $25.00 $165,375.00
2 4.02 AF-R         ASPHALTIC CONCRETE WEARING COURSE, 2" THICK 695.00                   S.Y. $25.05 $17,409.75
3 4.02 AG           ASPHALTIC CONCRETE WEARING COURSE, 3" THICK 750.00                   S.Y. $25.10 $18,825.00
4 4.02 CA           BINDER MIXTURE 1,635.00                TONS $250.00 $408,750.00

5 4.04 H            
CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS FOR TRENCH RESTORATION, 
(HIGH-EARLY STRENGTH)

1,210.00                C.Y. $100.00 $121,000.00

6 4.05 AX           HIGH-EARLY STRENGTH REINFORCED CONCRETE PAVEMENT (BUS STOPS) 55.00                      C.Y. $100.00 $5,500.00
7 4.08 AA           CONCRETE CURB (18" DEEP) 575.00                   L.F. $20.00 $11,500.00
8 4.08 BA           CONCRETE CURB (21" DEEP) 575.00                   L.F. $21.00 $12,075.00
9 4.09 AF           STRAIGHT STEEL FACED CONCRETE CURB (27" DEEP) 90.00                      L.F. $21.50 $1,935.00

10 4.09 BF           DEPRESSED STEEL FACED CONCRETE CURB (27" DEEP) 90.00                      L.F. $21.50 $1,935.00
11 4.13 AAS          4" CONCRETE SIDEWALK (UNPIGMENTED) 7,105.00                S.F. $1.00 $7,105.00
12 4.13 BAS          7" CONCRETE SIDEWALK (UNPIGMENTED) 1,215.00                S.F. $2.00 $2,430.00
13 4.15 TOPSOIL 260.00                   C.Y. $50.00 $13,000.00
14 4.18 A            MAINTENANCE TREE PRUNING (UNDER 12" CAL.) 216.00                   EACH $225.00 $48,600.00
15 4.18 B            MAINTENANCE TREE PRUNING (12" TO UNDER 18" CAL.) 96.00                      EACH $325.00 $31,200.00
16 4.18 C            MAINTENANCE TREE PRUNING (18" TO UNDER 24" CAL.) 40.00                      EACH $425.00 $17,000.00
17 4.18 D            MAINTENANCE TREE PRUNING (24" CAL. AND OVER) 125.00                   EACH $525.00 $65,625.00
18 4.20 SEEDING 190.00                   S.Y. $1.00 $190.00
19 4.21 TREE CONSULTANT 2,600.00                P/HR $1.00 $2,600.00
20 6.02 AAN          UNCLASSIFIED EXCAVATION 1,615.00                C.Y. $70.00 $113,050.00
21 6.25 RS           TEMPORARY SIGNS 1,570.00                S.F. $1.00 $1,570.00
22 6.26 TIMBER CURB 18,035.00              L.F. $1.00 $18,035.00
23 6.27 A            DEMOLITION OF STRUCTURES 154.00                   C.Y. $50.00 $7,700.00
24 6.28 AA           LIGHTED TIMBER BARRICADES 1,800.00                L.F. $1.00 $1,800.00
25 6.40 DU           ENGINEER'S FIELD OFFICE (JOINT USE) (TYPE DU) 30.00                      MONTH $5,000.00 $150,000.00
26 6.44 THERMOPLASTIC REFLECTORIZED PAVEMENT MARKINGS (4" WIDE) 13,250.00              L.F. $0.10 $1,325.00
27 6.44 CST          COLOR SURFACE TREATMENT FOR PAVEMENTS (CST) 12,420.00              S.F. $0.10 $1,242.00
28 6.44 L            PAVEMENT MARKINGS - LETTERS AND NUMBERS 100.00                   EACH $0.10 $10.00
29 6.44 S            PAVEMENT MARKINGS - SYMBOLS 35.00                      EACH $0.10 $3.50
30 6.49 TEMPORARY PAVEMENT MARKINGS  (4" WIDE) 13,250.00              L.F. $0.10 $1,325.00
31 6.52 CG           CROSSING GUARD 8,835.00                P/HR $100.00 $883,500.00 Unit price bid shall not be less than:  $ 100.00
32 6.53 REMOVE EXISTING LANE MARKINGS (4" WIDE) 13,250.00              L.F. $0.10 $1,325.00
33 6.55 SAWCUTTING EXISTING PAVEMENT 5,120.00                L.F. $5.00 $25,600.00
34 6.75 GRINDING EXISTING ASPHALTIC CONCRETE WEARING COURSE 410.00                   C.Y. $75.00 $30,750.00
35 6.84 B            LOLLIPOP TYPE BUS STOP SIGNS 1.00                        F.S. $8,000.00 $8,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  8,000.00
36 6.87 PLASTIC BARRELS 2,625.00                EACH $1.00 $2,625.00
37 6.91 REFLECTIVE CRACKING MEMBRANE (18" WIDE) 1,150.00                L.F. $2.50 $2,875.00

38 60.11R520         
FURNISHING AND DELIVERING 20-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 
55)

15.00                      L.F. $300.00 $4,500.00

39 60.11R606         
FURNISHING AND DELIVERING 6-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 
56)

865.00                   L.F. $20.00 $17,300.00

40 60.11R608         
FURNISHING AND DELIVERING 8-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 
56)

9,255.00                L.F. $150.00 $1,388,250.00

41 60.11R612         
FURNISHING AND DELIVERING 12-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 
56)

7,275.00                L.F. $160.00 $1,164,000.00

42 60.12D06          LAYING 6-INCH DUCTILE IRON PIPE AND FITTINGS 1,035.00                L.F. $20.00 $20,700.00
43 60.12D08          LAYING 8-INCH DUCTILE IRON PIPE AND FITTINGS 9,465.00                L.F. $150.00 $1,419,750.00
44 60.12D12          LAYING 12-INCH DUCTILE IRON PIPE AND FITTINGS 7,510.00                L.F. $160.00 $1,201,600.00
45 60.12D20          LAYING 20-INCH DUCTILE IRON PIPE AND FITTINGS 20.00                      L.F. $300.00 $6,000.00

46 60.13M0A24        
FURNISHING AND DELIVERING DUCTILE IRON MECHANICAL JOINT 24-INCH DIAMETER 
AND SMALLER FITTINGS, INCLUDING WEDGE TYPE RETAINER GLANDS

20.00                      TONS $7,500.00 $150,000.00

BID SCHEDULE
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION

Page 1 of 4
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BID SCHEDULE
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47 60.18BJC20EL      
FURNISHING, DELIVERING AND INSTALLING BELL JOINT CLAMPS, COMPLETE FOR 20-
INCH PIPE AND LESS

30.00                      EACH $1.00 $30.00

48 61.11DMM06        
FURNISHING AND DELIVERING 6-INCH MECHANICAL JOINT DUCTILE IRON GATE 
VALVE COMPLETE WITH WEDGE TYPE RETAINER GLANDS

50.00                      EACH $3,000.00 $150,000.00

49 61.11DMM08        
FURNISHING AND DELIVERING 8-INCH MECHANICAL JOINT DUCTILE IRON GATE 
VALVE COMPLETE WITH WEDGE TYPE RETAINER GLANDS

23.00                      EACH $5,500.00 $126,500.00

50 61.11DMM12        
FURNISHING AND DELIVERING 12-INCH MECHANICAL JOINT DUCTILE IRON GATE 
VALVE COMPLETE WITH WEDGE TYPE RETAINER GLANDS

20.00                      EACH $10,000.00 $200,000.00

51 61.11TWC03        
FURNISHING AND DELIVERING 3-INCH WET CONNECTION TAPPING VALVE COMPLETE 
WITH WEDGE TYPE RETAINER GLANDS

20.00                      EACH $1,200.00 $24,000.00

52 61.11TWC04        
FURNISHING AND DELIVERING 4-INCH WET CONNECTION TAPPING VALVE COMPLETE 
WITH WEDGE TYPE RETAINER GLANDS

20.00                      EACH $1,300.00 $26,000.00

53 61.11TWC06        
FURNISHING AND DELIVERING 6-INCH WET CONNECTION TAPPING VALVE COMPLETE 
WITH WEDGE TYPE RETAINER GLANDS

9.00                        EACH $1,500.00 $13,500.00

54 61.11TWC08        
FURNISHING AND DELIVERING 8-INCH WET CONNECTION TAPPING VALVE COMPLETE 
WITH WEDGE TYPE RETAINER GLANDS

4.00                        EACH $2,000.00 $8,000.00

55 61.12DMM06        
SETTING 6-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH 
WEDGE TYPE RETAINER GLANDS

50.00                      EACH $3,000.00 $150,000.00

56 61.12DMM08        
SETTING 8-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH 
WEDGE TYPE RETAINER GLANDS

23.00                      EACH $5,500.00 $126,500.00

57 61.12DMM12        
SETTING 12-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH 
WEDGE TYPE RETAINER GLANDS

20.00                      EACH $10,000.00 $200,000.00

58 61.12TWC03        
SETTING 3-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE 
RETAINER GLANDS

20.00                      EACH $50.00 $1,000.00

59 61.12TWC04        
SETTING 4-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE 
RETAINER GLANDS

20.00                      EACH $50.00 $1,000.00

60 61.12TWC06        
SETTING 6-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE 
RETAINER GLANDS

9.00                        EACH $50.00 $450.00

61 61.12TWC08        
SETTING 8-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE 
RETAINER GLANDS

4.00                        EACH $50.00 $200.00

62 62.11SD           FURNISHING AND DELIVERING HYDRANTS 50.00                      EACH $3,750.00 $187,500.00
63 62.12SG           SETTING HYDRANTS COMPLETE WITH WEDGE TYPE RETAINER GLANDS 50.00                      EACH $3,750.00 $187,500.00
64 62.13RH           REMOVING HYDRANTS 49.00                      EACH $50.00 $2,450.00
65 62.14FS           FURNISHING, DELIVERING AND INSTALLING HYDRANT FENDERS 100.00                   EACH $300.00 $30,000.00
66 63.11VC           FURNISHING AND DELIVERING VARIOUS CASTINGS 85.00                      TONS $100.00 $8,500.00

67 64.11EL           
WITHDRAWING AND REPLACING HOUSE SERVICES USING 1-1/2-INCH OR LARGER 
SCREW TAPS

124.00                   EACH $700.00 $86,800.00

68 64.11ST           
WITHDRAWING AND REPLACING HOUSE SERVICES USING SMALLER THAN 1-1/2-INCH 
SCREW TAPS

341.00                   EACH $250.00 $85,250.00

69 64.12COEG         
CUTTING AND OFFSETTING HOUSE SERVICE WATER CONNECTIONS (EQUAL TO OR 
GREATER THAN 3-INCH DIAMETER)

400.00                   L.F. $1.00 $400.00

70 64.12COLT         
CUTTING AND OFFSETTING HOUSE SERVICE WATER CONNECTIONS (LESS THAN 3-
INCH DIAMETER)

640.00                   L.F. $1.00 $640.00

71 64.12ESEG         
EXTENDING HOUSE SERVICE WATER CONNECTIONS (EQUAL TO OR GREATER THAN 3-
INCH DIAMETER)

400.00                   L.F. $20.00 $8,000.00

72 64.12ESLT         EXTENDING HOUSE SERVICE WATER CONNECTIONS (LESS THAN 3-INCH DIAMETER) 640.00                   L.F. $10.00 $6,400.00

73 64.13WC08         
FURNISHING, DELIVERING AND INSTALLING WET CONNECTION SLEEVE ON 8-INCH 
WATER MAIN PIPE WITH VARIOUS OUTLETS

26.00                      EACH $1,500.00 $39,000.00

74 64.13WC12         
FURNISHING, DELIVERING AND INSTALLING WET CONNECTION SLEEVE ON 12-INCH 
WATER MAIN PIPE WITH VARIOUS OUTLETS

26.00                      EACH $2,000.00 $52,000.00

75 64.13WC20         
FURNISHING, DELIVERING AND INSTALLING WET CONNECTION SLEEVE ON 20-INCH 
WATER MAIN PIPE WITH VARIOUS OUTLETS

1.00                        EACH $3,500.00 $3,500.00
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76 64.14A            REPLACEMENT OF SERVICE LINE UP TO 1 IN, UP TO 40 FT 138.00                   EACH $750.00 $103,500.00
77 64.14AL           ADDITIONAL LENGTH OF SERVICE LINE UP TO 1 IN BEYOND 40 FT 2,760.00                L.F. $1.00 $2,760.00

78 64.14AM           
REPLACEMENT OF SERVICE LINE UP TO 1 IN BETWEEN BUILDING CONTROL VALVE 
AND METER

1,380.00                L.F. $1.00 $1,380.00

79 64.14B            REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, UP TO 40 FT 16.00                      EACH $1,000.00 $16,000.00
80 64.14BL           ADDITIONAL LENGTH OF SERVICE LINE 1 -1/4 TO 2 IN BEYOND 40 FT 320.00                   L.F. $1.00 $320.00

81 64.14BM           
REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, BETWEEN BUILDING CONTROL VALVE 
AND METER

160.00                   L.F. $1.50 $240.00

82 64.14V            INSTALL NEW BUILDING CONTROL VALVE 2 IN AND UNDER 154.00                   EACH $250.00 $38,500.00

83 65.11BR           
FURNISHING, DELIVERING AND INSTALLING BANDS, RODS, WASHERS, ETC., 
COMPLETE, FOR RESTRAINING JOINTS

905.00                   LBS. $1.00 $905.00

84 65.21PS           FURNISHING AND PLACING POLYETHYLENE SLEEVE 18,035.00              L.F. $1.50 $27,052.50 Unit price bid shall not be less than:  $ 1.50
85 65.31FF           FURNISHING, DELIVERING AND PLACING FILTER FABRIC 163,245.00           S.F. $0.50 $81,622.50 Unit price bid shall not be less than:  $ 0.50

86 65.51PC           
FURNISHING AND PLACING CAST-IN-PLACE CONCRETE CLASS 40 AND PRECAST 
CONCRETE CLASS 50

80.00                      C.Y. $200.00 $16,000.00

87 65.61SS           
FURNISHING, DELIVERING AND PLACING STRUCTURAL, REINFORCING AND 
MISCELLANEOUS STEEL

1,875.00                LBS. $2.00 $3,750.00

88 65.71SG           
FURNISHING, DELIVERING AND PLACING SCREENED GRAVEL OR SCREENED BROKEN 
STONE BEDDING

1,215.00                C.Y. $1.00 $1,215.00

89 7.13 B            MAINTENANCE OF SITE 24.00                      MONTH $14,000.00 $336,000.00 Unit price bid shall not be less than:  $ 14,000.00
90 7.19 LOAD TRANSFER JOINT 45.00                      L.F. $100.00 $4,500.00
91 7.30 A            REMOVAL OF TRACK 850.00                   C.Y. $1.00 $850.00
92 7.35 PEDESTRIAN CHANNELIZER 18,035.00              L.F. $5.00 $90,175.00
93 7.88 AA           RODENT INFESTATION SURVEY AND MONITORING 1.00                        L.S. $6,750.00 $6,750.00 Unit price bid shall not be less than:  $ 6,750.00
94 7.88 AB           RODENT BAIT STATIONS 4,536.00                EACH $70.00 $317,520.00 Unit price bid shall not be less than:  $ 70.00
95 7.88 AC           BAITING OF RODENT BAIT STATIONS 4,536.00                EACH $17.00 $77,112.00 Unit price bid shall not be less than:  $ 17.00
96 7.88 AD           WATERBUG BAIT APPLICATIONS 4,536.00                BLOCK $80.00 $362,880.00 Unit price bid shall not be less than:  $ 80.00
97 70.21DK           DECKING 10,350.00              S.Y. $37.50 $388,125.00 Unit price bid shall not be less than:  $ 37.50
98 70.31FN           FENCING 18,035.00              L.F. $1.50 $27,052.50 Unit price bid shall not be less than:  $ 1.50
99 70.51EO           EXCAVATION OF BOULDERS IN OPEN CUT 290.00                   C.Y. $85.00 $24,650.00 Unit price bid shall not be less than:  $ 85.00

100 70.61RE           ROCK EXCAVATION 85.00                      C.Y. $1.00 $85.00
101 70.81CB           CLEAN BACKFILL 5,420.00                C.Y. $12.50 $67,750.00 Unit price bid shall not be less than:  $ 12.50

102 70.91SW12         
FURNISHING AND PLACING SHEETING AND BRACING IN TRENCH FOR WATER MAIN 
PIPE 12-INCH IN DIAMETER AND LESS

81,330.00              S.F. $0.10 $8,133.00

103 70.91SW20         
FURNISHING AND PLACING SHEETING AND BRACING IN TRENCH FOR WATER MAIN 
PIPE 20-INCH IN DIAMETER

275.00                   S.F. $0.10 $27.50

104 72.11HF           HYDRAULIC FILL FOR ABANDONED SEWERS AND WATER MAINS 325.00                   C.Y. $1.00 $325.00
105 73.11AB           ADDITIONAL BRICK MASONRY 30.00                      C.Y. $65.00 $1,950.00 Unit price bid shall not be less than:  $ 65.00
106 73.21AC           ADDITIONAL CONCRETE 25.00                      C.Y. $57.50 $1,437.50 Unit price bid shall not be less than:  $ 57.50
107 73.31AE0          ADDITIONAL EARTH EXCAVATION INCLUDING TEST PITS (ALL DEPTHS) 1,215.00                C.Y. $30.00 $36,450.00 Unit price bid shall not be less than:  $ 30.00
108 73.41AG           ADDITIONAL SELECT GRANULAR BACKFILL 1,150.00                C.Y. $50.00 $57,500.00 Unit price bid shall not be less than:  $ 15.00

109 8.01 C1           
HANDLING, TRANSPORTING AND DISPOSAL OF NON-HAZARDOUS CONTAMINATED 
SOIL

5,617.00                TONS $85.00 $477,445.00 Unit price bid shall not be less than:  $ 85.00

110 8.01 C2           
SAMPLING AND TESTING OF CONTAMINATED/POTENTIALLY HAZARDOUS SOIL FOR 
DISPOSAL PURPOSES

44.00                      SETS $2,000.00 $88,000.00 Unit price bid shall not be less than:  $ 2,000.00

111 8.01 H            HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL 1,405.00                TONS $400.00 $562,000.00 Unit price bid shall not be less than:  $ 400.00
112 8.01 S            HEALTH AND SAFETY 1.00                        L.S. $20,000.00 $20,000.00 Unit price bid shall not be less than:  $ 20,000.00

113 8.01 W1           REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF CONTAMINATED WATER 10.00                      DAY $1,700.00 $17,000.00 Unit price bid shall not be less than:  $ 1,700.00

114 8.01 W2           SAMPLING AND TESTING OF CONTAMINATED WATER 10.00                      SETS $1,400.00 $14,000.00 Unit price bid shall not be less than:  $ 1,400.00
115 9.04 HW           ALLOWANCE FOR ANTI-FREEZE ADDITIVE IN CONCRETE 1.00                        F.S. $10,000.00 $10,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  10,000.00
116 9.23 PRICE ADJUSTMENTS 1.00                        F.S. $15,000.00 $15,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  15,000.00
117 9.28 EXPANDED WORK ALLOWANCE 1.00                        F.S. $924,220.10 $924,220.10 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  924,220.10
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118 9.30 STORM WATER POLLUTION PREVENTION 1.00                        L.S. $52,000.00 $52,000.00 Unit price bid shall not be less than:  $ 37,450.00
119 9.99 FLASHING ARROW BOARD 4.00                        EACH $1,500.00 $6,000.00
120 HW-900H           ALLOWANCE FOR CITY WORK ACCELERATION 1.00                        F.S. $20,000.00 $20,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  20,000.00
121 JB-FS-AL          ALTICE JB FIXED SUM 1.00                        F.S. $8,578.80 $8,578.80 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  8,578.80
122 JB-FS-CE          CON EDISON JB FIXED SUM 1.00                        F.S. $1,120,396.00 $1,120,396.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  1,120,396.00
123 JB-FS-VZ          ECS-VERIZON JB FIXED SUM 1.00                        F.S. $1,241,498.85 $1,241,498.85 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  1,241,498.85
124 UTL-6.01.9 (NG)   GAS MAIN CROSSING WATER MAIN UP TO 20" IN DIAMETER (S6.01) 33.00                      EACH $485.00 $16,005.00 Unit price bid shall not be less than:  $ 485.00
125 UTL-6.03 (NG)     REMOVAL OF ABANDONED GAS FACILITIES. ALL SIZES. (S6.03) 1,500.00                L.F. $15.00 $22,500.00 Unit price bid shall not be less than:  $ 15.00

126 UTL-6.03.1 (NG)   
REMOVAL OF ABANDONED GAS FACILITIES WITH POSSIBLE COAL TAR WRAP. ALL 
SIZES. (FOR NATIONAL GRID WORK ONLY) (S6.03)

220.00                   L.F. $25.00 $5,500.00 Unit price bid shall not be less than:  $ 25.00

127 UTL-6.04 (NG)     
ADJUST HARDWARE TO GRADE USING SPACER RINGS/ADAPTORS. (STREET 
REPAVING.) (S6.04)

20.00                      EACH $35.00 $700.00 Unit price bid shall not be less than:  $ 35.00

128 UTL-6.05 (NG)     ADJUST HARDWARE TO GRADE BY RESETTING. (ROAD RECONSTRUCTION.) (S6.05) 20.00                      EACH $65.00 $1,300.00 Unit price bid shall not be less than:  $ 65.00

129 UTL-6.06 (NG)     SPECIAL CARE EXCAVATION AND BACKFILLING (S6.06) 1,000.00                C.Y. $180.00 $180,000.00 Unit price bid shall not be less than:  $ 180.00

130 UTL-6.06A (NG)    
SPECIAL CARE EXCAVATION AND BACKFILLING FOR TRANSMISSION MAINS 
(TRANSMISSION MAIN IS DESCRIBED AS ANY GAS MAIN WITH A MAOP GREATER 
THAN 124-PSIG) (S6.06A)

200.00                   C.Y. $230.00 $46,000.00 Unit price bid shall not be less than:  $ 230.00

131 UTL-6.07 (NG)     TEST PITS FOR GAS FACILITIES (S6.07) 50.00                      C.Y. $100.00 $5,000.00 Unit price bid shall not be less than:  $ 100.00

132 UTL-6.09 (NG)     
TRENCH EXCAVATION AND BACKFILL FOR GAS MAINS AND SERVICES. GAS INSTALLED 
BY OTHERS (FOR NATIONAL GRID WORK ONLY). (S6.09)

100.00                   C.Y. $190.00 $19,000.00 Unit price bid shall not be less than:  $ 190.00

133 UTL-6.11 (NG)     SUPPORTS FOR PARALLEL FULLY EXPOSED GAS MAINS IN TRENCH 25.00                      EACH $1,200.00 $30,000.00 Unit price bid shall not be less than:  $ 1,200.00
134 UTL-GCS-2WS (NG)  GAS INTERFERENCES AND ACCOMMODATIONS 1.00                        F.S. $50,000.00 $50,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  50,000.00

SUBTOTAL $16,354,671.50

135 6.39 B            MOBILIZATION 1.00                        L.S. $502,166.50 $502,166.50
BID PRICE OF MOBILIZATION SHALL NOT EXCEED 8% OF THE ABOVE 
SUB-TOTAL PRICE.

Page 4 of 4



Project ID: RED395AC
ePIN: 85024B0053

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col. 8

Seq. No JB Fixed Sum Items Item Number Item Description

 
Engineer'

s 
Estimate 

of 

Unit Unit Price Price Criteria

1 JB-FS-VZ JB 403 T.2 FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITIES FACILITY(3/8" THICK) 40 S.F. 40 Unit price bid shall not be less than: $20.00
2 JB-FS-VZ JB 500 REMOVABLE OF ABANDONED UTILITY CONDUITS (NON-ENCASED) 100 L.F. 10 Unit price bid shall not be less than: $5.00
3 JB-FS-VZ JB 638 NT INSTALLATION OF FIELD CONSTRUCTED TELEPHONE UTILITY STRUCTURE 4 C.Y. 7080 Unit price bid shall not be less than: $3,539.00
4 JB-FS-VZ JB 638 RT BREAK OUT AND REMOVE UTILITY STRUCTURE CONTAINING ACTIVE CABLES 4 C.Y. 14000 Unit price bid shall not be less than: $6991.00

NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

JB SPECIALTY ITEMS

Prices bid for these items will be paid for under the respective JB Fixed Sum items in the Bid Schedule.

1/1

https://passport-buyer.cityofnewyork.us/page.aspx/en/bpm/process_manage/21092














  

QUALIFICATION FORM  
Name of Contractor: ___________________________________________________________ 

Name of Project: ______________________________________________________________ 

Location of Project: ____________________________________________________________ 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: ______________________________________________________________________ 

Title:_________________________________ Phone Number: __________________________ 

Brief description of the Project completed or the Project in progress: ______________________   

________________________________________________________________________ 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:_____________ 

Amount of Contract, Subcontract or Sub-subcontract: _________________________________ 

Start Date and Completion Date: __________________________________________________ 

********************************************************************************* 
Name of Contractor: ___________________________________________________________ 

Name of Project: ______________________________________________________________ 

Location of Project: ____________________________________________________________ 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: ______________________________________________________________________ 

Title:_________________________________ Phone Number: __________________________ 

Brief description of the Project completed or the Project in progress: ______________________   

________________________________________________________________________ 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:_____________ 

Amount of Contract, Subcontract or Sub-subcontract: _________________________________ 

Start Date and Completion Date: __________________________________________________ 
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1. Description and Location of Work 

The description and location of the work for which bids are requested are specified in the PASSPort RFx field 
“Description”. 

2. Time and Place for Receipt of Bids 

Sealed bids shall be received on or before the date and hour specified in the PASSPort RFx, at which time they will 
be publicly opened and read aloud in the presence of the Commissioner or the Commissioner’s or her representative, 
and any bidders who may desire to be present. 

3. Definitions 

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For Bids. 

4. Invitation For Bids and Contract Documents 

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all of which are 
printed herein merely for convenience) the following, except for such portions thereof as may be specifically 
excluded, shall be deemed to be part of the Contract and the Invitation for Bids. 

(1) All provisions required by law to be inserted in this Contract, whether actually inserted or not 

(2) The Contract Drawings and Specifications 

(3) The General Conditions, the General Requirements and the Special Conditions, if any 

(4) The Contract 

(5) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal For Bids; Bid or 
Proposal, and the Bid Booklet 

(6) The Budget Director's Certificate; all Addenda issued prior to the receipt of the bids; the Notice of 
Award; Performance and Payment Bonds, if required; and the Notice to Proceed with the Work. 

(B) For particulars as to this procurement, including quantity and quality of the purchase, extent of the work 
or labor to be performed, delivery and performance schedule, and any other special instructions, 
prospective bidders are referred to the Invitation For Bids Documents. A copy of such documents can be 
obtained in the PASSPort RFx. 

5. Pre-Bid Conference 

A pre-bid conference shall be held as set forth in the PASSPort RFx.  Nothing stated at the pre-bid conference shall 
change the terms or conditions of the Invitation For Bids Documents, unless a change is made by written amendment 
as provided in Section 9 below. Failure to attend a mandatory pre-bid conference shall constitute grounds for the 
rejection of the bid. 

6. Agency Contact 

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency Contact person 
specified in the PASSPort RFx. 

7. Bidder's Oath 

(A) The bid shall be properly signed by an authorized representative of the bidder and the bid shall be verified 
by the written oath of the authorized representative who signed the bid, that the several matters stated 
and information furnished therein are in all aspects true. 

(B) A materially false statement willfully or fraudulently made in connection with the bid or any of the forms 
completed and submitted with the bid may result in the termination of any Contract between the City and 
the Bidder. As a result, the Bidder may be barred from participating in future City contracts as well as be 
subject to possible criminal prosecution. 
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8. Examination and Viewing of Site, Consideration of Other Sources of Information and Changed Conditions 

(A) Pre-Bidding (Investigation) Viewing of Site - Bidders must carefully view and examine the site of the 
proposed work, as well as its adjacent area, and seek other usual sources of information, for they will be 
conclusively presumed to have full knowledge of any and all conditions on, about or above the site relating 
to or affecting in any way the performance of the work to be done under the Contract which were or should 
have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site, bidders 
are to contact the Agency Contact person specified in The PASSPort RFx. 

(B) Should the contractor encounter during the progress of the work subsurface conditions at the site 
materially differing from any shown on the Contract Drawings or indicated in the Specifications or such 
subsurface conditions as could not reasonably have been anticipated by the contractor and were not 
anticipated by the City, which conditions will materially affect the cost of the work to be done under the 
Contract, the attention of the Commissioner must be called immediately to such conditions before they are 
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If the Commissioner 
finds that they do so materially differ, or that they could not reasonably have been anticipated by the 
contractor and were not anticipated by the City, the Contract may be modified with the Commissioner’s 
written approval. 

9. Examination of Proposed Contract 

(A) Request for Interpretation or Correction: Prospective bidders must examine the Contract Documents 
carefully and before bidding must request the Commissioner in writing for an interpretation or correction 
of every patent ambiguity, inconsistency or error therein which should have been discovered by a 
reasonably prudent bidder. Such interpretation or correction, as well as any additional contract provisions 
the Commissioner may decide to include, will be issued in writing by the Commissioner as an addendum to 
the Contract, which will be transmitted to each person recorded as having received a copy of the Contract 
Documents from the Department. Transmission of such addendum will be by mail, e-mail, facsimile or hand 
delivery. Such addendum will also be posted at the place where the Contract Documents are available for 
the inspection of prospective bidders. Upon transmission as provided for herein, such addendum shall 
become a part of the Contract Documents, and binding on all bidders, whether or not actual notice of such 
addendum is shown. 

(B) Only Commissioner's Interpretation or Correction Binding: Only the written interpretation or correction so 
given by the Commissioner shall be binding, and prospective bidders are warned that no other officer, agent 
or employee of the City is authorized to give information concerning, or to explain or interpret, the Contract. 

(C) Documents given to a subcontractor for the purpose of soliciting the subcontractor's bid shall include either 
a copy of the bid cover sheet or a separate information sheet setting forth the project name, the Contract 
number (if available), the contracting agency and the Project's location. 

10. Form of Bid 

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and place of 
business of the person or persons making the same; b) the names of all persons interested therein, and if no other 
person is so interested, such fact must be distinctly stated; c) a statement to the effect that it is made without any 
connection with any other person making a bid for the same purpose and that it is in all respects fair and without 
collusion or fraud; d) a statement that no Council member or other officer or employee or person whose salary is 
payable in whole or part from the City Treasury is directly or indirectly interested therein or in the supplies, materials 
or equipment and work or labor to which it relates, or in any portion of the profits thereof; e) a statement that the 
bidder is not in arrears to the City or to any agency upon a debt or contract or taxes, and is not a defaulter as surety 
or otherwise upon any obligation to the City to any agency thereof, except as set forth in the bid. 

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE SIGNED IN INK.  
ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN INK.   FAILURE TO CONFORM TO 
THE REQUIREMENTS OF THIS SECTION 10 SHALL RESULT IN THE REJECTION OF THE BID. 
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11. Irrevocability of Bid 

The prices set forth in the bid cannot be revoked and shall be effective until the award of the Contract, unless the 
bid is withdrawn as provided for in Sections 15 and 18 below. 

12. Acknowledgment of Amendments 

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in its bid submission. 

13. Bid Samples and Descriptive Literature 

Bid samples and descriptive literature shall not be submitted by the bidder, unless expressly requested elsewhere in 
the Contract or Contract Documents. Any unsolicited bid samples or descriptive literature which are submitted shall 
not be examined or tested and shall not be deemed to vary any of the provisions of this Contract. 

14. Proprietary Information/Trade Secrets 

(A) The bidder shall identify those portions of the bid which it deems to be confidential, proprietary information 
or trade secrets, and provide justification why such materials shall not be disclosed by the City. All such 
materials shall be clearly indicated by stamping the pages on which such information appears, at the top 
and bottom thereof with the word "Confidential". Such materials stamped "Confidential" must be easily 
separable from the non-confidential sections of the bid. 

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to honor a request for 
confidentiality shall be communicated in writing to the bidder. For those bids which are unsuccessful, all 
such confidential materials shall be returned to the bidder. Prices, makes and model or catalog numbers of 
the items offered, deliveries, and terms of payment shall be publicly available after bid opening, regardless 
of any designation of confidentiality made by the bidder. 

15. Pre-Opening Modification or Withdrawal of Bids 

Bids may be modified or withdrawn by written notice received in the office designated in the PASSPort RFx, before 
the time and date set for the bid opening. If a bid is withdrawn in accordance with this Section, the bid security, if 
any, shall be returned to the bidder. 

16. Bid Evaluation and Award 

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms and conditions of 
this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder whose bid meets the 
requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid price is either the most 
favorable bid price or, if the Invitation For Bids so states, the most favorable evaluated bid price. A bid may not be 
evaluated for any requirement or criterion that is not disclosed in the Invitation For Bids. 

Restriction: No negotiations with any bidder shall be allowed to take place except under the circumstances and in 
the manner set forth in Section 21. Nothing in this Section shall be deemed to permit a contract award to a bidder 
submitting a higher quality item than that designated in the Invitation For Bids, if that bid is not also the most 
favorable bid. 

17. Late Bids, Late Withdrawals and Late Modifications 

Any bid received at the place designated in the solicitation after the time and date set for receipt of bids is late and 
shall not be considered. Any request for withdrawal or modification received at the place designated in the 
solicitation after the time and date set for receipt of bids is late and shall not be considered. The exception to this 
provision is that a late modification of a successful bid that makes the bid terms more favorable to the City shall be 
considered at any time it is received. 

18. Withdrawal of Bids. 

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the expiration of forty-five (45) 
days after the date of the opening of bids; thereafter, a bidder may withdraw its bid only in writing and in advance 
of an actual award. If within sixty (60) days after the execution of the Contract, the Commissioner fails to fix the date 
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for commencement of work by written notice to the bidder, the bidder at the bidder’s option, may ask to be relieved 
of the bidder’s obligation to perform the work called for by written notice to the Commissioner. If such notice is 
given to the Commissioner, and the request to withdraw is granted, the bidder waives all claims in connection with 
this Contract. 

19. Mistake in Bids 

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before the time and 
date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above. 

(B) Mistakes Discovered Before Award 

(1) In accordance with General Municipal Law (Section 103, subdivision 11), where a unilateral error or 
mistake is discovered in a bid, such bid may be withdrawn upon written approval of the Agency Chief 
Contracting Officer if the following conditions are met: 

(a) The mistake is known or made known to the agency prior to the awarding of the Contract or within 
3 days after the opening of the bid, whichever period is shorter; and 

(b) The price bid was based upon an error of such magnitude that enforcement would be 
unconscionable; and 

(c) The bid was submitted in good faith and the bidder submits credible evidence that the mistake 
was a clerical error as opposed to a judgment error; and 

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or an 
unintentional omission of a substantial quantity of work, labor, material or services made directly 
in the compilation of the bid, which unintentional arithmetic error or unintentional omission can 
be clearly shown by objective evidence drawn from inspection of the original work paper, 
documents, or materials used in the preparation of the bid sought to be withdrawn; and 

(e) It is possible to place the agency in the same position as existed prior to the bid.  

(2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with this Article 
shall be withdrawal of the bid, and the return of the bid bond or other security, if any, to the bidder. 
Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid the 
Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake 
therein is strictly prohibited. 

(3) If the mistake and the intended correct bid are clearly evident on the face of the bid document, the bid 
shall be corrected to the intended correct bid and may not be withdrawn. Examples of mistakes that 
may be corrected are typographical errors, errors in extending unit prices, transposition errors and 
arithmetical errors. 

20. Low Tie Bids 

(A) When two or more low responsive bids from responsible bidders are identical in price, meeting all the 
requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting Officer will break 
the tie in the following manner and order of priority: 

(1) Award to a certified New York City small, minority or woman-owned business entity bidder; 

(2) Award to a New York City bidder; 

(3) Award to a certified New York State small, minority or woman-owned business bidder; 

(4) Award to a New York State bidder. 

(B) If two or more bidders still remain equally eligible after application of paragraph (A) above, award shall be 
made by a drawing by lot limited to those bidders. The bidders involved shall be invited to attend the 
drawing. A witness shall be present to verify the drawing and shall certify the results on the bid tabulation 
sheet. 
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21. Rejection of Bids 

(A) Rejection of Individual Bids: The Agency may reject a bid if: 

(1) The bidder fails to furnish any of the information required pursuant to Section 24 or 28 hereof; or if 

(2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board Rules; or if 

(3) The bid is determined to be non-responsive pursuant to the Procurement Policy Board Rules; or if 

(4) The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid prices and is 
thus non-responsive, unless the bidder can show that the prices are not unbalanced for the probable 
required quantity of items, or if the imbalance is corrected pursuant to Section 15. 

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief Contracting Officer, may reject 
all bids and may elect to resolicit bids if in its sole opinion it shall deem it in the best interest of the City so 
to do. 

(C) Rejection of All Bids and Negotiation With All Responsible Bidders: The Agency Head may determine that it 
is appropriate to cancel the Invitation For Bids after bid opening and before award and to complete the 
acquisition by negotiation. This determination shall be based on one of the following reasons: 

(1) All otherwise acceptable bids received are at unreasonable prices, or only one bid is received and the 
Agency Chief Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or 

(2) In the judgment of the Agency Chief Contracting Officer, the bids were not independently arrived at in 
open competition, were collusive, or were submitted in bad faith. 

(B) When the Agency has determined that the Invitation for Bids is to be canceled and that use of negotiation 
is appropriate to complete the acquisition, the contracting officer may negotiate and award the Contract 
without issuing a new solicitation, subject to the following conditions: 

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have been given 
by the contracting officer to each responsible bidder that submitted a bid in response to the Invitation 
for Bids; 

(2) the negotiated price is the lowest negotiated price offered by a responsible bidder; and  

(3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that submitted 
a bid in response to the Invitation for Bids. 

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to Protest 
Solicitations and Award 

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and has the right to 
protest a solicitation and award. For further information concerning these rights, the bidder is directed to the 
Procurement Policy Board Rules. 

23. Affirmative Action and Equal Employment Opportunity 

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and executive orders 
requiring affirmative action and equal employment opportunity. 

24. PASSPort COMPLIANCE 

All vendors that intend to do business with the City of New York must complete a disclosure process in order to be 
considered for a contract. This disclosure process was formerly completed using Vendor Information Exchange 
System (VENDEX) paper-based forms. The City of New York has moved collection of vendor disclosure information 
online. In early August 2017, the New York City Mayor’s Office of Contract Services (MOCS) launched the 
Procurement and Sourcing Solutions Portal (PASSPort), a new online procurement system that replaced the paper-
VENDEX process. In anticipation of awards, all bidders must create online accounts in the new PASSPort system, and 
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file all disclosure information using PASSPort. Paper submissions, including certifications of no changes to existing 
VENDEX packages, will not be accepted in lieu of complete online filings using PASSPort. 

All vendors that intend to do business with the City, but specifically those that fall into any of the following 
categories, are required to enroll: 

• Have a pending award with a City Agency; or 

• Hold a current contract with a City Agency and have either an expiring VENDEX or expiring 
Certificate of No Change. 

The Department of Design and Construction (DDC) and MOCS hereby notifies all proposers that the PASSPort system 
is available, and that disclosure filing completion is required prior to any award through this competitive bid. 

To enroll in PASSPort and to access the PASSPort website (including online training), please visit 
www.nyc.gov/passport. Contact MOCS at passport@mocs.nyc.gov for additional information and technical support. 

25. Complaints About the Bid Process 

The New York City Comptroller is charged with the audit of contracts in New York City. Any vendor who believes that 
there has been unfairness, favoritism or impropriety in the bid process should inform the Comptroller, Office of 
Contract Administration, One Centre Street, Room 835, New York, New York; telephone number (212)669-2323. 

26. Bid, Performance and Payment Security 

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type specified in the PASSPort 
RFx questionnaire. The bid security shall assure the City of New York of the adherence of the bidder to its 
proposal, the execution of the Contract, and the furnishing of Performance and Payment Bonds by the 
bidder, if required in the PASSPort RFx. Bid security shall be returned to the bidder as follows: 

(1) Within ten (10) days after the bid opening, the Comptroller will be notified to return the deposits of all 
but the three (3) lowest bidders. Within five (5) days after the award, the Comptroller will be notified 
to return the deposits of the remaining two unsuccessful bidders. 

(2) Within five (5) days after the execution of the Contract and acceptance of the Contractor's bonds, the 
Comptroller will be notified to return the bid security of the successful bidder or, if performance and 
payment bonds are not required, only after the sum retained under Article 21 of the Contract equals 
the amount of the bid security. 

(3) Where all bids are rejected, the Comptroller will be notified to return the deposit of the three (3) lowest 
bidders at the time of rejection. 

(B) Performance and Payment Security: Performance and Payment Security must be provided in an amount 
and type specified in the PASSPort RFx. The performance and payment security shall be delivered by the 
contractor prior to or at the time of execution of the Contract. If a contractor fails to deliver the required 
performance and payment security, its bid security shall be enforced, and an award of Contract may be 
made to the next lowest responsible and responsive bidder, or the contract may be rebid. 

(C) Acceptable Types of Security: Acceptable types of security for bids, performance, and payment shall be 
limited to the following: 

(1) a one-time bond in a form satisfactory to the City; 

(2) a bank certified check or money order; 

(3) obligations of the City of New York; or  

(4) other financial instruments as determined by the Office of Construction in consultation with the 
Comptroller. 

Whenever the successful bidder deposits obligations of the City of New York as performance and payment 
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or 
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surety on such bond would be liable under the terms of the Contract. If the money is deposited with the 
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City. 

(D) Form of Bonds: Security provided in the form of bonds must be prepared on the form of bonds authorized
by the City of New York. Forms for bid, performance, and payment bonds are included in the Invitation for
Bids Documents. Such bonds must have as surety thereunder such surety company or companies as are:
(1) approved by the City of New York; (2) authorized to do business in the State of New York, and (3)
approved by the Department of the Treasury of the United States. Premiums for any required bonds must
be included in the base bid.

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the criteria 
set forth herein, shall result in the rejection of the bid as non-responsive. 

The Department of the Treasury of the United States advises that information concerning approved surety 

companies may be obtained as follows: (1) from the Government Printing Office at 215-364-6465; (2) 
through the Internet at https://www.fiscal.treasury.gov/surety-bonds/. 

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds must file with each bond
a certified copy of their power of attorney to sign said bonds.

27. Failure to Execute Contract

In the event of failure of the successful bidder to execute the Contract and furnish the required security within ten 
(10) days after notice of the award of the Contract, the deposit of the successful bidder or so much thereof as shall
be applicable to the amount of the award made shall be retained by the City, and the successful bidder shall be liable
for and hereby agrees to pay on demand the difference between the price bid and the price for which such Contract
shall be subsequently awarded, including the cost of any required reletting and less the amount of such deposit. No
plea of mistake in such accepted bid shall be available to the bidder for the recovery of the deposit or as a defense
to any action based upon such accepted bid. Further, should the bidder's failure to comply with this Section cause
any funding agency, body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the
funding on this project, the bidder in such event shall be liable also to the City for the amount of actual funding
withdrawn by such agency on this project, less the amount of the forfeited deposit.

28. Bidder Responsibilities and Qualifications

(A) Bidders must include with their bids all information necessary for a determination of bidder responsibility,
as set forth in the Specifications.

(B) The Agency may require any bidder or prospective bidder to furnish all books of account, records, vouchers,
statements or other information concerning the bidder's financial status for examination as may be
required by the Agency to ascertain the bidder's responsibility and capability to perform the Contract. If
required, a bidder must also submit a sworn statement setting forth such information as the Agency may
require concerning present and proposed plant and equipment, the personnel and qualifications of the
bidder’s working organizations, prior experience and performance record.

(C) Oral Examination on Qualifications: In addition thereto, and when directed by the Agency, the bidder, or a
responsible officer, agent or employee of the bidder, must submit to an oral examination to be conducted
by the Agency in relation to the bidder’s proposed tentative plan and schedule of operations, and such
other matters as the Agency may deem necessary in order to determine the bidder's ability and
responsibility to perform the work in accordance with the Contract. Each person so examined must sign
and verify a stenographic transcript of such examination noting thereon such corrections as such person
may desire to make.

(D) If the bidder fails or refuses to supply any of the documents or information set forth in paragraph (B) hereof
or fails to comply with any of the requirements thereof, the Agency may reject the bid.

29. Employment Report

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the filing of a 

https://www.fiscal.treasury.gov/surety-bonds/
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completed Employment Report (ER) is a requirement of doing business with the City of New York for construction 
contractors with contracts of $1,000,000 or more and subcontractors with construction subcontracts of $750,000 or 
more. The required forms and information are included in the PASSPort Vendor Profile. 

30. Labor Law Requirements 

(A) General: The successful bidder will be required to comply strictly with all Federal, State and local labor laws 
and regulations. 

(B) New York State Labor Law: This Contract is subject to New York State Labor Law Section 220, which requires 
that construction workers on the site be paid prevailing wages and supplements. The Contractor is 
reminded that all wage provisions of this Contract will be enforced strictly and failure to comply will be 
considered when evaluating performance. Noncompliance may result in the contractor being debarred by 
the City from future contracts. Complaints filed with the Comptroller may result in decisions which may 
debar a contractor from bidding contracts with any state governmental entity and other political 
subdivisions. 

(C) Records: The Contractor is expected to submit accurate payroll reports and other required documents and 
verify attendance and job classifications being utilized in compliance with the law, Contract provisions and 
agency procedures. 

31. Insurance 

(A) Bidders are advised that the insurance requirements contained herein are regarded as material terms of 
the Contract. As required by Article 22 of the Contract, the contractor must effect and maintain with 
companies licensed and authorized to do business in the State of New York, the types of insurance set forth 
therein, when required by and in the amounts set forth in Schedule A of the General Conditions. Such 
required insurance must be provided from the date the contractor is ordered to commence work and up to 
the date of final acceptance of all required work. 

(B) The contractor must, within ten days of receipt of the notice of award, submit the following insurance 
documentation: (a) original certificate of insurance for general liability in the amount required by Schedule 
A of the General Conditions, and (b) original certificates of insurance or other proof of coverage for workers’ 
compensation and disability benefits, as required by Section 57 of the New York State Workers’ 
Compensation Law and Section 220 of the Disability Benefits Law. 

32. Lump Sum Contracts 

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the lump sum price bid, 
adjusted for alternate prices bid, if any. 

(B) Lump Sum Bids for "General Construction Work" which include excavation shall include all necessary 
excavation work defined in the Specifications as being included in the lump sum bid. The bidder shall also 
bid a unit price for the additional cost of excavating material which is defined in the Specifications as 
excavation for which additional payment will be made. The total estimated additional cost of removing such 
material will be taken as the quantity set forth in the Engineer's Estimate multiplied by the unit price bid. 
This total estimated cost of additional excavation shall be added to the lump sum bid for the General 
Construction Work for the purpose of comparing bids to determine the low bidder. 

(C) Variations from Engineer's Estimate: The Engineer's Estimate of the quantity of excavation for which 
additional payment will be made is approximate only and is given solely to be used as a uniform basis for 
the comparison of bids and such estimate is not to be considered as part of this contract. The quantities 
actually required to complete the contract work may be more or less than the quantities in the Engineer's 
Estimate and, if so, no action for damages or for loss of profits shall accrue to the contractor by reason 
thereof. 

33. Unit Price Contracts 

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a total estimated price, 
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arrived at by taking the sum of the estimated quantities of such items, in accordance with the Engineer's 
Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding unit prices, and 
including any lump sum bids on individual items. 

(B) Variations from Engineer's Estimate: Bidders are warned that the Engineer's Estimate of Quantities on the 
various items of work and materials is approximate only, given solely to be used as a uniform basis for the 
comparison of bids, and is not be considered part of this contract. The quantities actually required to 
complete the contract work may be less or more than so estimated, and if so, no action for damages or for 
loss of profits shall accrue to the contractor by reason thereof. 

(C) Overruns: The terms and conditions applicable to overruns of unit price items are set forth in Article 26 of 
the Contract. 

34. Excise Tax 

Bidders are referred to the Specifications for information on Federal Excise Tax exemptions. 

35. Licenses and Permits 

The successful bidder will be required to obtain all necessary licenses and permits necessary to perform the work. 

36. Multiple Prime Contractors 

If more than one prime contractor will be involved on this project, all contractors are required to examine the 
Invitation for Bid packages for all other parts of the project. 

37. Locally Based Enterprise Requirements (LBE) 

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the regulations 
promulgated thereunder. No construction contract will be awarded unless and until these requirements have been 
complied with in their entirety. The bidder is advised of the provisions set forth below, as well as the provisions with 
respect to the Locally Based Enterprise Program contained in Article 67 of the Contract. The contractor is advised 
that: 

(A) If any portion of the Contract is subcontracted, not less than ten percent of the total dollar amount of the 
contract shall be awarded to locally based enterprises ("LBEs"); except, where less than ten percent of the 
total dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

(B) No contractor shall require performance and payment bonds from LBE subcontractors. 

(C) No Contract shall be awarded unless the contractor first identifies in its bid: 

(1) the percentage, dollar amount and type of work to be subcontracted; and 

(2) the percentage, dollar amount and type of work to be subcontracted to LBEs. 

(D) Within ten calendar days after notification of low bid, the apparent low bidder shall submit an "LBE 
Participation Schedule" to the contracting agency. If such schedule does not identify sufficient LBE 
subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low bidder 
shall submit documentation of its good faith efforts to meet such requirements. 

(1) The "LBE Participation Schedule" shall include: 

(a) the name and address of each LBE that will be given a subcontract, 

(b) the percentage, dollar amount and type of work to be subcontracted to the LBE, and 

(c) the dates when the LBE subcontract work will commence and end. 

(2) The following documents shall be attached to the "LBE Participation Schedule": 

(a) verification letters from each subcontractor listed in the "LBE Participation Schedule" stating that 
the LBE will enter into a formal agreement for work,  
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(b) certification documents of any proposed LBE subcontractor which is not on the LBE certified list, 
and  

(c) copies of the certification letter of any proposed subcontractor which is an LBE. 

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include as 
appropriate but not limited to the following: 

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of contract 
requirements; 

(b) advertisement where appropriate in general circulation media, trade association publications and 
small business media of the specific subcontracts that would be at least equal to the percentage 
goal for LBE utilization specified by the contractor; 

(c) written notification to association of small, minority and women contractors soliciting specific 
subcontractors; 

(d) written notification by certified mail to LBE firms that their interest in the contract is solicited for 
specific work items and their estimated values; 

(e) demonstration of efforts made to select portions of the work for performance by LBE firms in order 
to increase the likelihood of achieving the stated goal; 

(f) documented efforts to negotiate with LBE firms for specific subcontracts, including at a minimum: 

(i) The names, address and telephone numbers of LBE firms that are contacted; 

(ii) A description of the information provided to LBE firms regarding the plans and specifications 
for portions of the work to be performed; 

(iii) Documentation showing that no reasonable price can be obtained from LBE firms; 

(iv) A statement of why agreements with LBE firms were not reached; 

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed to be 
unqualified; and  

(h) documentation of efforts made to assist the LBE firms contacted that needed assistance in 
obtaining required insurance. 

(E) Unless otherwise waived by the Commissioner with the approval of the Office of Economic and Financial 
Opportunity, failure of a proposed contractor to provide the information required by paragraphs (C) and 
(D) above may render the bid non-responsive and the Contract may not be awarded to the bidder. If the 
contractor states that it will subcontract a specific portion of the work, but can demonstrate despite good 
faith efforts it cannot achieve its required LBE percentage for subcontracted work until after award of 
Contract, the Contract may be awarded, subject to a letter of compliance from the contractor stating that 
it will comply with Administrative Code Section 6-108.1 and subject to approval by the Commissioner. If the 
contractor has not met its required LBE percentage prior to award, the contractor shall demonstrate that a 
good faith effort has been made subsequent to award to obtain LBEs on each subcontract until its meets 
the required percentage. 

(F) When a bidder indicates prior to award that no work will be subcontracted, no work may be subcontracted 
without the prior written approval of the Commissioner, which shall be granted only if the contractor in 
good faith seeks LBE subcontractors at least six weeks prior to the start of work. 

(G) The contractor may not substitute or change any LBE which was identified prior to award of the contract 
without the written permission of the Commissioner. The contractor shall make a written application to the 
Commissioner for permission to make such substitution or change, explaining why the contractor needs to 
change its LBE subcontractor and how the contractor will meet its LBE subcontracting requirement. Copies 
of such application must be served on the originally identified LBE by certified mail return receipt requested, 
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as well as the proposed substitute LBE. The Commissioner shall determine whether or not to grant the 
contractor's request for substitution. 

38. Bid Submission Requirements 

The Bid Submission Requirements are set forth in the  PASSPort RFx.  

39. Comptroller's Certificate 

This Contract shall not be binding or of any force unless it is registered by the Comptroller in accordance with Section 
328 of the City Charter and the Procurement Policy Board Rules. This Contract shall continue in force only after 
annual appropriation of funds by the City of New York and certification as hereinabove set forth. 

40. Procurement Policy Board Rules 

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of New York. In the event 
of a conflict between said Rules and a provision of this Invitation For Bids, the Rules shall take precedence. 

41. DDC Safety Requirements 

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The DDC Safety 
Requirements are set forth on the following pages.  
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I. POLICY ON SITE SAFETY 

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness 

prevention and risk management for construction work that will ensure the safety and health of the workers engaged 

in the projects and the protection of the general public. Therefore, it is DDC’s policy that work carried out by 

Contractors on DDC contracts must, at a minimum, comply with the most current versions of all applicable federal, 

state and city laws, rules, and regulations, including without limitation:  

❑ Code of Federal Regulations, Title 29, Part 1926 (29 CFR 1926) and applicable Sub-parts of Part 1910 – U.S. 

Occupational Safety and Health Administration (OSHA);  

❑ Federal Highway Administration – Manual on Uniform Traffic Control Devices (MUTCD); 

❑ New York Codes, Rules and Regulations (NYCRR), Title 12, Part 23 – Protection in Construction, Demolition 

and Excavation Operations; 

❑ New York Codes, Rules and Regulations (NYCRR), Title 16, Part 753 – Protection of Underground Facilities; 

❑ New York City Administrative Code, Title 28 – New York City Construction Codes; 

❑ Rules of the City of New York, Title 15, Chapter 13 – Rules Pertaining To the Prevention of the Emission of 

Dust from Construction Related Activities; 

❑ Rules of the City of New York, Title 15, Chapter 28 – Citywide Construction Noise Mitigation; 

❑ Rules of the City of New York, Title 34 Chapter 2 – NYCDOT Highway Rules. 

The Contractor will be required to comply with all new and/or revised federal, state and city laws, rules, and 

regulations, issued during the course of the project, at the expense of the Contractor without any additional costs to 

the DDC. 

 

II. PURPOSE 

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in 

accordance with all applicable federal, state and city rules and regulations.  Further, Contractors will be expected to 

minimize or eliminate jobsite and public hazards, through a planning, inspection, auditing and corrective action 

process.  The goal is to control risks so that injuries, illnesses, and accidents to contractors’ employees, DDC 

employees and the general public, as well as damage to city-owned and private property, are reduced to the lowest 

level feasible. 

 

III. DEFINITIONS  

Agency Chief Contracting Officer (ACCO):  The ACCO will mean the person delegated authority by the 

Commissioner to organize and supervise the procurement activity of subordinate Agency staff in conjunction with the 

City Chief Procurement Officer (CCPO). 

 Competent Person:  As defined by OSHA, an individual who is capable of identifying existing and predictable 

hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the 

general public, and who has authorization to take prompt corrective measures to eliminate them. This individual will 

have completed, at a minimum an authorized 30-hour OSHA Construction Safety Course. The Contractor may be 

required to provide more than one competent person due to construction operations and based on the number of active 

work sites. 

Construction Safety Auditor:  A representative of the Office of Construction Safety who provides inspection and 

assessment services to enhance health and safety on all DDC construction projects. The activities of the Construction 

Safety Auditor include performing site audits, reviewing safety plans, reviewing construction permits, drawings, 

verifying Contractor’s compliance with applicable federal, state and city laws, rules, regulations, and DDC Contract 

Safety Requirements, etc. and rendering technical advice and assistance to DDC Resident Engineers and Project 

Managers.  
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Office of Construction Safety:  A unit of DDC Safety and Site Support that assesses contractor’s safety on DDC 

jobsites and advises responsible parties of needed corrective actions.   

Registered Construction Superintendent: For certain projects, as defined in New York City Construction Codes – 

Title 28, the contractor will provide a Construction Superintendent registered with the NYC Department of Buildings 

and responsible for all duties as defined in Chapter 33 of Title 1 of the Rules of the City of New York.  

Contractor:  For purposes of these Safety Requirements, the term “Contractor” will mean any person or entity that 

enters into a contract for the performance of construction work on a DDC project.  The term “Contractor” will include 

any person or entity which enters into any of the following types of contracts: (1) a prime construction contract for a 

specific project, (2) a prime construction contract using the Job Order Contracting System (“JOCS Contract”), and (3) 

a subcontract with a CM/Builder (“First Tier Subcontract”).     

Daily Safety Job Briefing:  Daily jobsite safety briefings, given to all jobsite personnel at project site by the 

Contractor before work begins and/or if hazards or potential hazards are discovered while working, with the purpose 

of discussing the scheduled activities for the day, the hazards related to these activities, activity specific safety 

procedures, and Job Hazard Analysis associated with the scheduled construction work. Daily jobsite briefings will be 

documented, available at the jobsite, and will include at a minimum, topics, name and signature of the person 

conducting the briefing session, names and signatures of attendants, name of the designated competent person, 

contactor’s name, DDC Project ID, date, time, and location. 

Director – Office of Construction Safety:  Responsible for the operations of the Office of Construction Safety and 

the DDC Site Safety management programs. 

Job Hazard Analysis (JHA):  A process of identifying the major job tasks and any potential site-specific hazards that 

may be present during construction and establishing the means and methods to eliminate or control those hazards. A 

JHA will be documented, available at the jobsite and will include at a minimum work tasks, being performed, 

identified hazards, control methods for the identified hazards, contractor’s name, DDC Project ID, location, date, name 

and signature of certifying person. A JHA is a living document that will be re-evaluated and revised to address new 

hazards and tasks that may develop and will be present at the worksite and produced upon request.  

Qualified Person:  As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license, 

or professional standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his 

or her ability to solve problems relating to the subject matter, the work, or the project. Qualified Persons are required 

under regulation to address issues pertaining, but without limit, to fall protection, scaffold design, maintenance and 

protection of traffic, and excavation protective system, among others. 

Project Site: Those areas indicated in the Contract Documents where the Work is to be performed. 

Project Safety Representative: The designated Project Safety Representative will have at a minimum an OSHA 

30-hour Construction Safety Course and other safety training applicable to Contractor’s/subcontractor’s project 

work. This individual will be responsible to oversee safety performance of the required construction work, conduct 

documented daily safety inspections, and implement corrective actions to maintain a safe work site.  The Project 

Safety Representative must have sufficient experience and skills necessary to thoroughly understand the health and 

safety hazards and controls and must have authority to undertake corrective actions.  A dedicated full-time Project 

Safety Representative may be required on large projects and projects deemed by DDC to be particularly high risk. 

DDC reserves the right to request a dedicated full-time Project Safety Representative for any reason at any time 

during the course of the project at the expense of the Contractor without any additional costs to the DDC. The full-

time Project Safety Representative will be present at the site during all work activities. 

Resident Engineer (“RE”):  Representative of the Commissioner duly designated by the Commissioner to be his/her 

representative at the site of the work. The RE may be a consultant retained by DDC, including a Construction 

Management (CM) or Resident Engineer Inspection (REI) firm. If DDC has retained a CM, REI or other consultant 

firm to perform management and oversite for the Project (e.g., CM-Builder, CM-Design-Builder, Project Manager, 

Program Manager), that CM, REI or other consultant is the Resident Engineer for purposes of these Safety 

Requirements. 
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Safety Questionnaire:  Used by DDC to evaluate Contractor’s current and past safety performance. It is required to 

be completed by all Contractors initially when submitting bids for Construction work, or when being pre-qualified  

and updated annually or as requested by the DDC.  

Site Safety Manager: For certain projects, as defined in New York City Construction Codes – Title 28, the Contractor 

will provide a Site Safety Manager with a Site Safety Manager License issued by the New York City Department of 

Building. 

Site Safety Plan:  A site-specific safety plan developed by the Contractor for a DDC project. The Site Safety Plan 

will identify the project work scope, identify hazards associated with the project work and include project specific 

safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan will be submitted 

within 30 days from the Award Date or as otherwise directed and is subject to review and acceptance by the Office of 

Construction Safety prior to the commencement of work at the site.  

Unsafe or Unhealthy Condition:  A condition that could be potentially hazardous to the health and safety of personnel 

or the public, and/or damaging to equipment, machinery, property, or the environment.  

Weekly Safety Meetings:  Weekly jobsite safety meetings, given to all jobsite personnel by Contractor, with the 

purpose of discussing general safety topics and job specific requirements encountered at the DDC work site. Weekly 

safety meetings will be documented and will include at a minimum, topics, name and signature of the person 

conducting the meeting, names and signatures of attendees, contractor’s name, DDC Project ID, date, and location. 

Work: The construction required by the Contractor’s Contract Documents whether completed or partially completed, 

performed by the Contractor/ subcontractors. Work refers to the furnishing of labor, furnishing and incorporating 

materials and equipment into the construction and providing any service required by the Contract Documents to fulfill 

the Contractor’s obligation to complete the Project. For the purposes of these Safety Requirements, the term “Work” 

includes all Utility Interference work (commonly referred to as “Section U”, “EP-7”, and “Joint Bid” work) performed 

in association with this Contract. 

 

IV. RESPONSIBILITIES 

All persons who manage, perform, and provide support for construction projects will conduct operations in compliance 

with the requirements identified in this Policy and all applicable governing regulatory agency requirements and 

guidelines pertaining to safety in construction.  

A. Resident Engineer 

1. Review and facilitate Contractor(s) Site Safety Plan submittals to DDC for acceptability. 

2. Notify the Office of Construction Safety of the commencement of construction work.  

3. Develop and implement a training verification process to ensure that all CM/REI, consultant, Contractor, 

and subcontractor employees are properly trained. Maintain all applicable initial and refresher training 

records and assures documentation availability on site. 

4. Maintain documentation of and attend weekly safety meetings and daily safety job briefings. 

5. Assure that Contractor(s) JHA’s are current to reflect the work tasks being performed, hazards, and control 

methods to mitigate the identified hazards. Verify that all employees at the job site are trained on the JHAs 

and maintain supporting documentation on site. 

6. Assure adequate planning for all critical construction activities (crane operation, excavation, confined space 

entry, etc.) including coordination between Contractor(s) /DDC/ other Agencies as required. 

7. Maintain custody of all construction related permits, plans, approvals, drawings, etc., related to the project 

and assure their availability on site. 

8. Recognize, minimize, or eliminate jobsite and public hazards, through required planning, inspection, 

verification, and corrective action process.  

9. Monitor the conditions at the site for conformance with the Contractor’s Site Safety Plan, DDC policies, 

permits, and all applicable regulations and documentation that pertain to construction safety.  

10. Notify the Contractor and DDC immediately upon determination of any condition or activity existing which 

is not in compliance with the Contractor’s Site Safety Plan, applicable federal, state or local codes or any 
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condition that presents a potential risk of injury to the public or workers or possible damage to property. 

Direct the Contractor to provide such labor, materials, equipment, and supervision to remedy such conditions. 

11. Notify the Office of Construction Safety and the ACCO’s Insurance and Risk Management Unit of project-

related accidents, incidents, and near misses as per DDC’s Construction Safety Emergency and Accident 

Notification and Response Procedure within two (2) hours. 

12. In case of an accident, incident, or near miss, RE is responsible to protect the integrity of the accident site 

including but not limited to: the safeguarding of all evidence, documentation of all personnel on site at the 

time of the accident, gather facts related to all accidents, incidents, or near miss, and prepare required DDC 

Construction Accident Report as per DDC’s Construction Safety Emergency and Accident Notification and 

Response Procedure. Maintain all records pertaining to accidents, incidents, and near miss and have them 

available upon request.  

13. Notify the Office of Construction Safety within two (2) hours of the start of an inspection by any outside/ 

regulatory agency personnel, including NYS, OSHA, NYC DOB or any other City/State/Federal oversight 

entity and forward a copy of the inspection report within one business day of its receipt. 

14. Escort and assist Construction Safety Auditors during all field and record audits. 

15. Report any emergency conditions to the Office of Construction Safety immediately. 

Note: In addition to the responsibilities listed above, if the Resident Engineer is a CM/REI or other non-City 

party hired by the City to manage the Project, the Resident Engineer is also required to do the following: 

16. Provide personnel who are certified and or trained appropriately for the requirements of the project.  

17. Perform an investigation for any project-related accidents, incidents, and near misses. Within 24-hours of the 

time of the accident, incident, or near miss, the CM/REI will submit an investigation report to the Office of 

Construction Safety. Such report will include proposed remedial measures and implementation of corrective 

actions to prevent recurrence.  

DDC reserves the right to request that the CM/REI replace any CM/REI personnel for any reason at any time 

during the project. 

B. Construction Contractors 

Note: For CM-Build and CM-Design-Build Projects, the CM will meet all requirements listed in this 

section, as well as the Resident Engineer section above.  

1. Submit a completed Safety Questionnaire and other safety performance related documentation with its bid or 

as part of a pre-qualification package.  

2. Submit a Site Safety Plan within 30 days from the Award Date or as otherwise directed.  The Site Safety Plan 

is subject to review and acceptance by the Office of Construction Safety prior to the commencement of work 

at the site. The Site Safety Plan will be revised and updated as necessary during the course of the project. If 

requested by the Office of Construction Safety, the Site Safety Plan must be developed and submitted for 

approval using a web-based system, the Site Safety Plan Application (SSP App).       

3. Designate and identify a Project Safety Representative in the Site Safety Plan. The Contractor will immediately 

notify the Office of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, 

of any permanent change to the designated Project Safety Representative. In the event the primary designated 

Project Safety Representative is temporary unable to perform his or her duties, an alternate Project Safety 

Representative will be provided.    Resumes, outlining the qualification and experience for the Project Safety 

Representative (s) will be included in the Site Safety Plan and available upon request. DDC reserves the right 

to request the Contractor to replace a Project Safety Representative for any reason at any time during the course 

of the project. 

4. Designate and identify a Competent Person(s) in the Site Safety Plan. Contractor/subcontractor may be required 

to provide more than one competent person due to construction operations and based on a number of work 

tasks/areas. DDC reserves the right to request the Contractor to replace a Competent Person or provide 

additional Competent Person(s) for any reason at any time during the course of the project. The Competent 

Person will be present at the site during all work activities. 

5. For certain projects, as defined in New York City Construction Codes – Title 28, designate and identify the 

Licensed Site Safety Manager or Registered Construction Superintendent. Resumes, outlining the qualification 

and experience for the Licensed Site Safety Manager or Registered Construction Superintendent will be 

included in the Site Safety Plan and available upon request. The Contractor will immediately notify the Office 
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of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, of any permanent 

change to the designated Site Safety Manager and/or Construction Superintendent. In the event the primary 

designated Site Safety Manager or Construction Superintendent is temporarily unable to perform his  

or her duties, an alternate Licensed Site Safety Manager and/or Registered Construction Superintendent will be 

provided. The Office of Construction Safety must be informed of such change. DDC reserves the right to 

request the Contractor to replace Site Safety Manager or Construction Superintendent for any reason at any 

time during the course of the project. 

6. Develop a written Job Hazard Analysis (JHA) that identifies safety hazards and control methods for project 

specific work tasks. A preliminary JHA will be included in the Site Safety Plan submitted by the Contractor. A 

JHA is a living document that will be re-evaluated and revised to address new hazards and tasks that may 

develop during the course of the project and will be present at the worksite and produced upon request.  

7. Develop project specific safety procedures to protect employees, general public, and property during all 

construction activities for the duration of the project.  

8. Ensure that all employees are aware of the hazards associated with the project through documented formal and 

informal training and/or other communications. Conduct and document new employee and site-specific safety 

orientation for all Contractor and subcontractor personnel to review the hazards associated with the project as 

identified in the Site Safety Plan and the specific safety procedures and controls that will be used to protect 

workers, the general public and property.  The Project Safety Representative will conduct this training prior to 

mobilization and if necessary during the course of the project. Documentation will be provided to the RE.   

9. Prior to performing any work on DDC projects all Contractor’s and subcontractor’s employees will, at a 

minimum, have successfully completed, within the previous five calendar years, an OSHA 10-hour construction 

safety course. 

All training records (OSHA 10-hour, flagger, scaffold, fall protection, confined space, etc.) will be provided 

to the RE prior to mobilization, included in the Site Safety Plan, kept current during the course of the project, 

and available for review.  

10. Conduct and document weekly safety meetings and daily job briefing sessions for the duration of the project.  

Attendance at weekly safety meetings and daily job briefing sessions is mandatory. A written record of weekly 

safety meetings will be available upon request and job briefing sessions will be available at the worksite. 

11. As part of the Site Safety Plan, prepare site specific procedures, such as maintenance and protection of traffic 

plan, steel erection plan, confined space program, fall protection plan, demolition plan, site specific emergency 

evacuation plan, etc. (if not otherwise provided in the contract documents) and comply with all of its provisions. 

12. Have immediately available for review at the project site where actual construction activities are being 

performed all applicable documentation, including but not limited to: JHAs for work tasks being performed, all 

required training records, MPT plan (where applicable), Noise and Dust Mitigation Plans, excavation protective 

system drawings (where applicable), Emergency Evacuation plan, fall protection program (where applicable), 

confined space program (where applicable), all required permits, daily job briefing records, all required 

documentation for crane operation (where applicable), daily inspection checklist, scaffold and sidewalk 

drawings (when applicable), safety data sheets for chemicals in use.  

13. Comply with all federal, state and local safety and health rules, laws, and regulations. 

14. Comply with all provisions of the Site Safety Plan. 

15. Provide, replace, and adequately maintain at or around the project site, suitable and sufficient signage, lights, 

barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.). The project specific MPT plan will 

be developed, implemented, and reviewed during the course of the project.  

16. The Project Safety Representative will conduct daily safety inspections, document the inspection results, 

implement corrective actions for the identified hazards. Maintain the inspection records and have them available 

upon request.  

17. Report unsafe or unhealthy conditions to the RE as soon as practical, but no more than 24 hours after 

discovery, and take prompt actions to remove or abate such conditions. Should an imminent dangerous 

condition be discovered, Contractor will stop all work in the area of danger until corrections are made.  

18. Report all accidents, incidents and near misses involving injuries to workers or the general public, as well as 

property damage, to the RE within one (1) hour.  

19. Following an accident or incident, unless otherwise directed, the Contractor will not remove or alter any 

equipment, structure, material, or evidence related to the accident or incident. Exception: Immediate emergency 

procedures taken to secure structures, temporary construction, operations, or equipment that pose a continued 

imminent danger or facilitate assistance for persons who are trapped or who have sustained bodily injury. Take 
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additional measures as necessary to secure the accident or incident site and to protect against any further injury 

or property damage.  

20. The Contractor will perform an investigation into the root cause of the accident, incident, or near miss. Within 

24 hours of an accident, incident, or near miss, the Contractor will prepare and submit to the RE a written 

investigation report detailing findings, corrective actions, and hazard mitigation implementation to prevent 

recurrence. 

21. Notify the RE within two (2) hours of the start of an inspection by any outside regulatory agency personnel, 

including OSHA, NYC DOB, or others.  

22. Maintain all records pertaining to all required safety compliance documents, accidents and incidents reports. 

DDC reserves the right to request copy of any records pertaining to the safety of the project and required by 

DDC and other federal, state, and city agencies, including but not limited to permits, training records, safety 

inspection records, drawings, equipment records, etc.  

23. Cooperate with DDC Office of Construction Safety/ RE and address DDC recommendations on safety, which 

will in no way relieve the Contractor of its responsibilities for safety on the project. The Contractor has sole 

responsibility for safety. 

 

V. SAFETY QUESTIONNAIRE 

DDC requires that all Contractors provide information regarding their current and past safety performance and 

programs. This will be accomplished by the use of the DDC Safety Questionnaire.  As a part of the bid submittal 

package, the contractor will submit a completed DDC Safety Questionnaire listing company workers’ compensation 

experience modification rating and OSHA Incident Rates for the three (3) years prior to the date of the bid opening.  

DDC may request a Contractor to update its Questionnaire at any time or to provide more detailed information.  The 

Contractor will provide the requested information within 15 days. 

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the 

information provided on the questionnaire: 

Criteria 1: OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the 

most current Bureau of Labor Statistics data for the Contractors SIC code); and 

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and 

Criteria 3: Any willful violations issued by OSHA or NYC DOB within the last three (3) years; and 

Criteria 4: A fatality (worker or member of public) and injuries, requiring OSHA notification, experienced on or 

near Contractor’s worksite within the last three (3) years; and 

Criteria 5: Past safety performance on DDC projects (accidents; status of site safety plan submittals; etc.) 

Criteria 6: OSHA violation history for the last three (3) years; 

Criteria 7: Contractor will provide OSHA Injury and Illness Records (currently OSHA 300 and 300A Logs) for 

the last three (3) years. 

If the Contractor fails to meet the basic criteria listed above, the Office of Construction Safety may request, through 

the ACCO, more details concerning the Contractor’s safety experience.  DDC may request the Contractor to provide 

copies of, among other things, accident investigation reports, OSHA records, OSHA and NYC DOB citations, EPA 

citations and written corrective action plan.  

 

 VI. SITE SAFETY PLAN 

Within thirty (30) days from the Award Date or as otherwise directed, the Contractor will submit the Site Safety Plan. 

The Site Safety Plan will identify project work scope, safety hazards associated with the project tasks, and include 

specific safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan is subject 

to review and acceptance by the Office of Construction Safety prior to the commencement of work at the site. Due to 

the project work scope and project duration, the Office of Construction Safety may grant a conditional acceptance for 

a Site Safety Plan without all sections being complete. In a case of a “Conditional Acceptance” of a Site Safety Plan, 
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the Contractor will provide the remaining sections previously incomplete and/or not submitted for review and 

acceptance by the Office of Construction Safety prior to the commencement of the construction activities.  The Office 

of Construction Safety reserves the right to withdraw the initial “Conditional Acceptance” if the Contractor fails to 

provide the remaining sections of a Site Safety Plan. Failure by the Contractor to submit an acceptable Site Safety 

Plan will be grounds for default.       

Site Safety Plan requirements: The Site Safety Plan will be a written document and will apply to all project specific 

Contractor and subcontractor operations, and will have at a minimum, the following elements with each described in 

a separate section (It may be necessary to modify the basic format for certain unique or high-risk projects, such as 

tunnels or high-rise construction). All Site Safety Plan sections will be numbered in the order listed below. For 

sections, which are not applicable for the type of the work being performed by the Contractor on DDC project, the 

Contractor will in writing indicate “Not applicable based on the project work scope.” The Site Safety Plan will include 

Contractor’s name, DDC project ID, project location (s), and development and revision dates. The Site Safety Plan 

will include the sections, attachments, and appendixes provided in the Site Safety Plan. All pages of the Site Safety 

Plan will be numbered. If requested by the Office of Construction Safety, the Site Safety Plan must be developed and 

submitted for approval using a web-based system, the Site Safety Plan Application (SSP App).       

1. Project Work Scope – Detailed information regarding work tasks that will be performed by Contractor and 

subcontractors under the project. 

2. Responsibility and Organization – Contractor’s organization chart with responsible personnel for the project, 

including titles, names, contact information, roles, and responsibilities.  All Contractor’s personnel required 

by the DDC Safety Requirements will be identified. 

3. Safety Training and Education – OSHA 10 Hours training, requirements for daily safety briefings and weekly 

safety meetings, any work task specific training, responsible staff for implementation of training program for 

the project.  

4. Job Hazard Analysis (JHA) – Project specific Job Hazard Analysis including work tasks, identified hazards, 

hazard control methods (administrative, engineering, PPE) to protect workers, property and general public, 

Contractor’s name, project id, location, name and signature of a certifying person, hazard assessment date. 

5. Protection of Public – Project specific procedures covering safety of the general public during all project 

construction activities.  

6. Hazard Corrective Actions - Procedures for hazard identification, including responsible person(s), frequency 

of safety inspections, implementation of corrective actions, safety inspection checklist.  

7. Accident/Exposure Investigation – Project specific procedures for accident/incident/near miss investigation 

and implementation of corrective actions. Accident/incident/near miss notification procedure of DDC project 

staff (timer frame and responsible personnel). 

8. Recording and Reporting Injuries – Procedures to meet 29 CFR 1904 requirements. 

9. First Aid and Medical Attention – Responsible staff, location and inspection of First Aid kit, directions to 

local hospitals; emergency telephone numbers. 

10. Project Specific Fire Protection and Prevention Program – Project specific procedures, including responsible 

staff, fire alarm system/methods, hot work procedures, etc. 

11. Housekeeping Procedure. 

12. Project Specific Illumination Procedure. 

13. Project Specific Sanitation Procedure.   

14. Personal Protective Equipment (PPE), including Respiratory Protection Program and Hearing Conservation 

Program, if required. 

15. Hazard Communication Program – Contractor’s Hazard Communication Program, responsible staff; training; 

SDS records, project specific list of chemicals; location of the program and SDS records.  

16. Means of Egress – Information regarding free and unobstructed egress from all parts of the building or 

structure; exit marking; maintenance of means of egress, etc. 

17. Employee Emergency Action Plan – Project specific: responsible staff, emergency alarm system/devices, 

evacuation procedure, procedure to account for employees after evacuation, etc. 

18. Evacuation Plan – Project specific evacuation plan (drawing/scheme) with exists and evacuation routes. 

19. Ionizing/Nonionizing Radiation – Competent person, license and qualification requirements, type of 

radiation, employee’s exposure and protection, safety procedures, etc. 
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20. Material Handling, Storage, Use and Disposal – Project specific information regarding material storage, 

disposal, and handling: procedures, plan/drawings, etc. 

21. Signs, Signals, and Barricades – Use of danger/warning signs, safety instruction signs, sidewalk closure and 

pedestrian fencing and barricades (if not included in the MPT plan), etc. 

22. Tools – Hand and Power – Safety procedures for the type of tools to be used.  

23. Scaffold – Project specific scaffold types, procedures, training requirements, scaffold drawings, designed, 

sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed; competent person, 

criteria for project specific scaffold, falling object protection, procedures for aerial lifts/scissor lifts. 

24. Welding and Cutting – Project specific procedure for welding and cutting, including all necessary safety 

requirements such as fire prevention, personal protective equipment, hot work permits (if not covered by 

Contractor’s Fire Prevention and Protection program, FDNY certificate requirements). 

25. Electrical Safety – Project specific procedures, including lock out-tag out.  

26. Fall Protection – Project specific information regarding selected fall protection systems, fall protection plan, 

responsible staff.  

27. Cranes, Derrick, Hoists, Elevators, Conveyors – project specific equipment information including type,  

rated load capacity, manufacture specification requirements, competent person, exposure to falling load, 

inspection, recordkeeping, clearance requirements, communication procedure, ground lines, permits. 

28. Excavation Safety – Competent person; excavation procedures; project specific protective system, including 

drawings, designed, sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed. 

29. Protection of Underground Facilities and Utilities Procedure, including responsible staff and responsibilities.  

30. Concrete and Masonry Construction Procedures 

31. Maintenance and Protection of Traffic Plan – Project specific MPT plan, designed, sealed, and signed by 

NYS Licensed Professional Engineer, or as otherwise directed; flagmen training, public safety, etc.    

32. Steel Erection – Site specific erection plan, requirements for applicable written notifications, competent 

person, fall protection plan, training requirements, etc. 

33. Demolition – Engineering survey, including written evidence, disconnection of all effected utilities, 

identification of all hazardous chemicals, materials, gases, etc., floor openings, chutes, inspection and 

maintenance of all stairs/passageways, removal of materials/debris/structural elements, lock out/tag out, 

competent person. 

34. Blasting and the Use of Explosives – Project specific safety procedures, warning signs, training/qualification, 

transportation, storage and use of explosives, inspection. 

35. Stairways and Ladders – Types of stairs and ladders, safety procedures, training requirements.  

36. Alcohol and Drug Abuse Policy 

37. Rodents and Vermin Controls 

38. Toxic and Hazardous Substances – Safety procedures for substances that Contractor’s and subcontractor’s 

employees can be exposed on project.  

39. Noise Mitigation Plan – Completed project specific Noise Mitigation Plan, and noise mitigation procedures. 

40. Confined Space Program – Project specific Confined Space Program, responsible staff, training records, 

equipment information, rescue procedure, list of project specific confined spaces, forms. 

41. Construction Vehicles/Heavy Equipment – Type of construction vehicles/heavy equipment to be used on 

site, procedures 

42. Dust Mitigation Plan – Completed project specific Dust Mitigation Plan, and dust mitigation procedures. 

43. Working Over and Near Water. Diving Operations – safety procedures including personal protective 

equipment, fall protection, rescue services, etc.  

The most critical component of the Site Safety Plan is the Job Hazard Analysis (JHA) section. The JHA form is a 

written document prepared by the Contractor. The Contractor will conduct a site and task assessment to identify the 

tasks and any potential safety or environmental hazards related to performance of the work, eliminate or implement 

controls for the potential hazards, and identify proper personal protective equipment for the task. The JHA will be 

communicated to all Contractor/subcontractor personnel on site. The JHA will include safety hazard identification 

and controls to protect employees, general public, and property.  

The initial JHA will be included in the Contractor’s Site Safety Plan and the current JHA form will be available at the 

construction site for reference. A JHA is a living document that will be re-evaluated and revised to address new hazards 

and tasks that may develop and will be present at the worksite and produced upon request. 
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VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW 

Prior to the start of construction activities on all DDC projects, RE will invite the Office of Construction Safety to the 

construction kick-off meeting. The Office of Construction Safety representative(s) will participate in this meeting with 

the Contractor and RE for the purpose of: 

A. Reviewing DDC Contract Safety Requirements 

B. Reviewing site-specific safety issues based on a project work scope, location, and any other factors 

which may impact safety of workers and general public. 

C. Reviewing the Site Safety Plan and JHA requirements. 

D. Reviewing Accident/Incident reporting and investigation procedures. 

E. Reviewing designated safety contacts, roles, and responsibilities.  

F. Discussing planned inspections and audits of the site by  the Office of Construction Safety personnel. 

 

VIII. EVALUATION DURING WORK IN PROGRESS 

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project.  This will be 

accomplished by the following:   

A. Use of a safety checklist by a representative of the Office of Construction Safety (or other designated DDC 

representative) and the RE during regular inspections and comprehensive audits of the job site. Field Exit 

Conferences will be held with the RE and Contractor Project Safety Representatives. 

B. The RE will continually monitor the safety and environmental performance of the Contractor’s employees 

and work methods. Deficiencies will be brought to the attention of the Contractor’s Project Safety 

Representative on site for immediate correction. The RE will maintain a written record of these deficiencies 

and have these records available upon request. Any critical deficiencies will be immediately reported to the 

Office of Construction Safety via telephone (718)391-1911.  

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance 

measure, accident/incident rate, etc.) the Director – Office of Construction Safety, or his/her designee will 

meet with the Contractor’s Project Safety Representative and other representatives, the RE, and the DDC 

Environmental Specialist (if environmental issues are involved). The purpose of this meeting is to 1) 

determine the level of non-compliance; 2) explain and clarify the safety/environmental provisions; 3) agree 

on a future course of action to correct the deficiencies. 

D. If the deficiencies continue, the Commissioner may, without limitation, declare the Contractor in default. 

E. The Contractor will within 1 hour inform the RE of all accidents/incidents/near misses including all fatalities, 

any injuries to employees or members of the general public, and property damage (e.g., structural damage, 

equipment rollovers, utility damage, loads dropped from crane). The RE will notify the Office of 

Construction Safety as per DDC’s Construction Safety Emergency and Accident Notification and Response 

Procedure and will maintain a record of all Contractor accidents/incidents for the project. 

F. The Contractor and the RE will notify the Office of Construction Safety within two (2) hours of the start of 

any NYS-DOL/ NYC-COSH/ OSHA/ EPA inspections.  

 

IX. SAFETY PERFORMANCE EVALUATION 

The Contractor’s safety record, including accident/incident history and DDC safety inspection results, will be 

considered as part of the Contractor’s performance evaluation at the conclusion of the project.  Poor safety 

performance during the course of the project will be a reason to rate a Contractor unsatisfactory which may be reflected 

in the City’s PASSPort system and will be considered for future procurement actions as set forth in the City’s 

Procurement Policy Board Rules.  



NOTICE TO BIDDERS 
 

Please be advised that the following Riders to the 
March 2017 New York City Standard Construction 
Contract have been attached and incorporated in this 
Invitation for Bid:  
 

- Rider regarding Non-Compensable Delays and 
Grounds for Extension; 

- Rider regarding NYC Earned Safe and Sick 
Time Act. 

 

Other than provisions specifically delineated in the 
Riders, all other terms of the March 2017 New York 
City Standard Construction Contract continue to 
apply in full force and effect. 



Standard Construction Contract Rider 
October 2020

RIDER TO NEW YORK CITY STANDARD CONSTRUCTION CONTRACT (MARCH 
2017) REGARDING NON-COMPENSABLE DELAYS AND GROUNDS FOR 

EXTENSION

[Instructions to Agencies: Please attach this Rider to the March 2017 version of the New York 
City Standard Construction Contract]

The following provisions supersede the corresponding provisions in the March 2017 version of 
the New York City Standard Construction Contract:

1. Section 11.5.1 provides as follows: 

11.5.1 The acts or omissions of public or government bodies (other than City agencies) 
or of any third parties who are disclosed in the Contract Documents, or those third 
parties who are ordinarily encountered or who are generally recognized as related to the 
Work, including but not limited to, Other Contractors, utilities or private enterprises;

2. Section 11.5.6 provides as follows: 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 
earthquakes, landslides or other catastrophes or acts of God; acts of war or of the public 
enemy or terrorist acts; disruption, outage or power failure caused by a utility’s inability 
or failure to provide service, pandemics,  epidemics, outbreaks of infectious disease or 
any other public health emergency; other states of emergency declared by the City, State 
or Federal government , quarantine restrictions, and freight embargoes; including the 
City’s reasonable responses to any of the above; and

3. Section 13.3 provides as follows:

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled 
to an extension of time for delay in completion of the Work caused solely:

13.3.1 By any of the acts or omissions of the City, its officials, agents or employees 
set forth in Articles 11.4.1.1 through 11.4.1.9; or

13.3.2 By or attributable to any of the items set forth in Articles 11.5.1 through 
11.5.7.

13.3.3 The Contractor shall, however, be entitled to an extension of time for such 
causes only for the number of Days of delay which the ACCO or the Board may 
determine to be due solely to such causes, and then only if the Contractor shall have 
strictly complied with all of the requirements of Articles 9 and 10



 

NYC EARNED SAFE AND SICK TIME ACT CONTRACT RIDER 
(To supersede Section 4.06 of the January 2018 Appendix A and Section 35.5 of the March 2017 
Standard Construction Contract and to be attached to other City contracts and solicitations) 
 
A. Introduction and General Provisions. 

1. The Earned Safe and Sick Time Act (“ESSTA”), codified at Title 20, Chapter 8 of 
the New York City Administrative Code, also known as the “Paid Safe and Sick Leave Law,” 
requires covered employees (as defined in Admin. Code § 20-912) in New York City (“City”) to 
be provided with paid safe and sick time. Contractors of the City or of other governmental entities 
may be required to provide safe and sick time pursuant to the ESSTA. The ESSTA is enforced by 
the City’s Department of Consumer  and Worker Protection (“DCWP”), which has promulgated 6 
RCNY §§ 7-101 and 201 et seq. (“DCWP Rules”). 

 
2. The Contractor agrees to comply in all respects with the ESSTA and the DCWP 

Rules, and as amended, if applicable, in the performance of this agreement. The Contractor further 
acknowledges that such compliance is a material term of this agreement and that failure to comply 
with the ESSTA in performance of this agreement may result in its termination. 

 
 3. The Contractor must notify (with a copy to DCWP at 
ComplianceMonitoring@dcwp.nyc.gov) the Agency Chief Contracting Officer of the City Agency 
or other entity with whom it is contracting in writing within 10 days of receipt of a complaint 
(whether oral or written) or notice of investigation regarding the ESSTA involving the 
performance of this agreement. Additionally, the Contractor must cooperate with DCWP’s 
guidance and must comply with DCWP’s subpoenas, requests for information, and other document 
demands as set forth in the ESSTA and the DCWP Rules. More information is available at 
https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page.  
 
 4. Upon conclusion of a DCWP investigation, Contractor will receive a findings letter 
detailing any employee relief and civil penalties owed. Pursuant to the findings, Contractor will 
have the opportunity to settle any violations and cure the breach of this agreement caused by failure 
to comply with the ESSTA either i) without a trial by entering into a consent order or ii) appearing 
before an impartial judge at the City’s administrative tribunal. In addition to and notwithstanding 
any other rights and remedies available to the City, non-payment of relief and penalties owed 
pursuant to a consent order or final adjudication within 30 days of such consent order or final 
adjudication may result in the termination of this agreement without further opportunity to settle 
or cure the violations. 
 5. The ESSTA is briefly summarized below for the convenience of the Contractor. 
The Contractor is advised to review the ESSTA and the DCWP Rules in their entirety. The 
Contractor may go to www.nyc.gov/PaidSickLeave for resources for employers, such as 
Frequently Asked Questions, timekeeping tools and model forms, and an event calendar of 
upcoming presentations and webinars at which the Contractor can get more information about how 
to comply with the ESSTA and the DCWP Rules. The Contractor acknowledges that it is 
responsible for compliance with the ESSTA and the DCWP Rules notwithstanding any 
inconsistent language contained herein. 

https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page
http://www.nyc.gov/PaidSickLeave


 

 

 

 
 
B.  Pursuant to the  ESSTA and DCWP Rules: Applicability, Accrual, and Use. 

1. An employee who works within the City must be provided paid safe and sick time.1 
Employers with one hundred or more employees are required to provide 56 hours of safe and sick 
time for an employee each calendar year.  Employers with fewer than one hundred employees are 
required to provide 40 hours of sick leave each calendar year.  Employers must provide a minimum 
of one hour of safe and sick time for every 30 hours worked by an employee and compensation for 
such safe and sick time must be provided at the greater of the employee’s regular hourly rate or 
the minimum wage at the time the paid safe or sick time is taken. Employers are not discouraged 
or prohibited from providing more generous safe and sick time policies than what the ESSTA 
requires. 

 
2. Employees have the right to determine how much safe and sick time they will use, 

provided that an employer may set a reasonable minimum increment for the use of safe and sick 
time not to exceed four hours per day.  For the use of safe time or sick time beyond the set minimum 
increment, an employer may set fixed periods of up to thirty minutes beyond the minimum 
increment. In addition, an employee may carry over up to 40 or 56 hours of unused safe and sick 
time to the following calendar year, provided that no employer is required to carry over unused 
paid safe and sick time if the employee is paid for such unused safe and sick time and the employer 
provides the employee with at least the legally required amount of paid safe and sick time for such 
employee for the immediately subsequent calendar year on the first day of such calendar year. 

 
3. An employee entitled to safe and sick time pursuant to the ESSTA may use safe 

and sick time for any of the following: 
a. such employee’s mental illness, physical illness, injury, or health condition 

or the care of such illness, injury, or condition or such employee’s need for medical 
diagnosis or preventive medical care; 

 
b. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild, or grandparent, the child or parent of 
an employee’s spouse or domestic partner, any other individual related by blood to 
the employee, and any other individual whose close association with the employee 
is the equivalent of a family relationship) who has a mental illness, physical illness, 
injury or health condition or who has a need for medical diagnosis or preventive 
medical care; 

 

 

 
1 Pursuant to the ESSTA, if fewer than five employees work for the same employer, and the employer had a net 
income of less than one million dollars during the previous tax year, such employer has the option of providing 
such employees uncompensated safe and sick time. 



 

 

 

c. closure of such employee’s place of business by order of a public official 
due to a public health emergency;  

 
d. such employee’s need to care for a child whose school or childcare provider 

has been closed due to a public health emergency; or 
 

e.  when the employee or a family member has been the victim of a family 
offense matter, sexual offense, stalking, or human trafficking: 

 
1. to obtain services from a domestic violence shelter, rape crisis 

center, or other shelter or services program for relief from a 
family offense matter, sexual offense, stalking, or human 
trafficking; 

2. to participate in safety planning, temporarily or permanently 
relocate, or take other actions to increase the safety of the 
employee or employee’s family members from future family 
offense matters, sexual offenses, stalking, or human trafficking; 

3. to meet with a civil attorney or other social service provider to 
obtain information and advice on, and prepare for or participate 
in any criminal or civil proceeding, including but not limited to, 
matters related to a family offense matter, sexual offense, 
stalking, human trafficking, custody, visitation, matrimonial 
issues, orders of protection, immigration, housing, 
discrimination in employment, housing or consumer credit; 

4. to file a complaint or domestic incident report with law 
enforcement; 

5. to meet with a district attorney’s office; 
6. to enroll children in a new school; or 
7. to take other actions necessary to maintain, improve, or restore 

the physical, psychological, or economic, health or safety of the 
employee or the employee’s family member or to protect those 
who associate or work with the employee. 

 
4. An employer must not require an employee, as a condition of taking safe and sick 

time, to search for a replacement. However, where the employee’s need for safe and sick time is 
foreseeable, an employer may require an employee to provide reasonable notice of the need to use 
safe and sick time.  For an absence of more than three consecutive work days, an employer may 
require reasonable documentation that the use of safe and sick time was needed for a reason listed 
in Admin. Code § 20-914; and/or written confirmation that an employee used safe and sick time 
pursuant to the ESSTA. However, an employer may not require documentation specifying the 
nature of a medical condition, require disclosure of the details of a medical condition, or require 
disclosure of the details of a family offense matter, sexual offense, stalking, or human trafficking, 
as a condition of providing safe and sick time. Health information and information concerning 
family offenses, sexual offenses, stalking or human trafficking obtained solely due to an 



 

 

 

employee’s use of safe and sick time pursuant to the ESSTA must be treated by the employer as 
confidential.  An employer must reimburse an employee for all reasonable costs or expenses 
incurred in obtaining such documentation for the employer. 

 
5. An employer must provide to all employees a written policy explaining its method 

of calculating sick time, policies regarding the use of safe and sick time (including any permissible 
discretionary conditions on use), and policies regarding carry-over of unused time at the end of the 
year, among other topics. It must provide the policy to employees using a delivery method that 
reasonably ensures that employees receive the policy. If such employer has not provided its written 
policy, it may not deny safe and sick time to an employee because of non-compliance with such a 
policy. 

 
6. An employer must provide a pay statement or other form of written documentation 

that informs the employee of the amount of safe/sick time accrued and used during the relevant 
pay period and the total balance of the employee’s accrued safe/sick time available for use. 

 
7. Safe and sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the safe and sick time was used. 
 

 
C.   Exemptions and Exceptions. Notwithstanding the above, the ESSTA does not apply to any 
of the following: 

1. an independent contractor who does not meet the definition of employee under N.Y. 
Labor Law § 190(2); 
 

2. an employee covered by a valid collective bargaining agreement, if the provisions 
of the ESSTA are expressly waived in such agreement and such agreement provides a benefit 
comparable to that provided by the ESSTA for such employee; 

 
3. an audiologist, occupational therapist, physical therapist, or speech language 

pathologist who is licensed by the New York State Department of Education and who calls in for 
work assignments at will, determines their own schedule, has the ability to reject or accept any 
assignment referred to them, and is paid an average hourly wage that is at least four times the 
federal minimum wage; 

 
4. an employee in a work study program under Section 2753 of Chapter 42 of the 

United States Code; 
 

5. an employee whose work is compensated by a qualified scholarship program as that 
term is defined in the Internal Revenue Code, Section 117 of Chapter 20 of the United States Code; 
or 

 
6. a participant in a Work Experience Program (WEP) under N.Y. Social Services 

Law § 336-c. 



 

 

 

 
 
 
D.   Retaliation Prohibited. An employer shall not take any adverse action against an employee 
that penalizes the employee for, or is reasonably likely to deter the employee from or interfere with 
the employee exercising or attempting in good faith to exercise any right provided by the ESSTA. 
In addition, an employer shall not interfere with any investigation, proceeding, or hearing pursuant 
to the ESSTA. 

 
E.   Notice of Rights. 

1. An employer must provide its employees with written notice of their rights pursuant 
to the ESSTA. Such notice must be in English and the primary language spoken by an employee, 
provided that DCWP has made available a translation into such language. Downloadable notices 
are available on DCWP’s website at                                                                                                                       
https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page. 
The notice must be provided to the employees by a method that reasonably ensures personal receipt 
by the employee. 

 
2. Any person or entity that willfully violates these notice requirements is subject to a 

civil penalty in an amount not to exceed $50.00 for each employee who was not given appropriate 
notice. 

 
F.   Records. An employer must retain records documenting its compliance with the ESSTA 
for a period of at least three years, and must allow DCWP to access such records in furtherance of 
an investigation related to an alleged violation of the ESSTA. 

 
G.   Enforcement and Penalties. 

1. Upon receiving a complaint alleging a violation of the ESSTA, DCWP must 
investigate such complaint. DCWP may also open an investigation to determine compliance with 
the ESSTA on its own initiative.  Upon notification of a complaint or an investigation by DCWP, 
the employer must provide DCWP with a written response and any such other information as 
DCWP may request. If DCWP believes that a violation of the ESSTA has occurred, it has the right 
to issue a notice of violation to the employer . 

 
2. DCWP has the power to grant an employee or former employee all appropriate 

relief as set forth in Admin. Code § 20-924(d). Such relief may include, but is not limited to, treble 
damages for the wages that should have been paid; statutory damages for unlawful retaliation; and 
damages, including statutory damages, full compensation for wages and benefits lost, and 
reinstatement, for unlawful discharge. In addition, DCWP may impose on an employer found to 
have violated the ESSTA civil penalties not to exceed $500.00 for a first violation, $750.00 for a 
second violation within two years of the first violation, and $1,000.00 for each succeeding 
violation within two years of the previous violation. When an employer has a policy or practice of 
not providing or refusing to allow the use of safe and sick time to its employees, DCWP may seek 
penalties and relief on a per employee basis. 

https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page


 

 

 

 
 3. Pursuant to Admin. Code § 20-924.2, (a) where reasonable cause exists to believe 
that an employer is engaged in a pattern or practice of violations of the ESSTA, the Corporation 
Counsel may commence a civil action on behalf of the City in a court of competent jurisdiction by 
filing a complaint setting forth facts relating to such pattern or practice and requesting relief, which 
may include injunctive relief, civil penalties and any other appropriate relief. Nothing in § 20-
924.2 prohibits DCWP from exercising its authority under section 20-924 or the Charter, provided 
that a civil action pursuant to § 20-924.2 shall not have previously been commenced.   
 
H.   More Generous Polices and Other Legal Requirements. Nothing in the ESSTA is intended 
to discourage, prohibit, diminish, or impair the adoption or retention of a more generous safe and  
sick time policy, or the obligation of an employer to comply with any contract, collective 
bargaining agreement, employment benefit plan or other agreement providing more generous safe 
and sick time. The ESSTA provides minimum requirements pertaining to safe and sick time and 
does not preempt, limit, or otherwise affect the applicability of any other law, regulation, rule, 
requirement, policy or standard that provides for greater accrual or use by employees of safe and 
sick leave or time, whether paid or unpaid, or that extends other protections to employees. The 
ESSTA may not be construed as creating or imposing any requirement in conflict with any federal 
or state law, rule or regulation. 
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WITNESSETH: 

 

The parties, in consideration of the mutual agreements contained herein, agree as follows: 

 

 

CHAPTER I: THE CONTRACT AND DEFINITIONS  

ARTICLE 1.  THE CONTRACT 

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of 

which are printed herein merely for convenience), the following, except for such portions thereof as may be 

specifically excluded, shall be deemed to be part of this Contract: 

 

1.1.1 All provisions required by law to be inserted in this Contract, whether actually inserted 

or not; 

 

1.1.2 The Contract Drawings and Specifications; 

 

1.1.3 The General Conditions and Special Conditions, if any; 

 

1.1.4 The Contract; 

 

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal 

For Bids; Bid or Proposal, and, if used, the Bid Booklet; 

 

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance 

and Payment Bonds, if required; and the Notice to Proceed or the Order to Work. 

 

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be 

deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have 

asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into this 

Contract, before the submission of its bid, as to what shall govern. 

 

 

ARTICLE 2. DEFINITIONS 

 

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they 

appear in this Contract, be construed as follows, unless a different meaning is clear from the context: 

 

2.1.1 “Addendum” or “Addenda” shall mean the additional Contract provisions and/or 

technical clarifications issued in writing by the Commissioner prior to the receipt of bids. 

 

2.1.2 “Agency” shall mean a city, county, borough or other office, position, department, 

division, bureau, board or commission, or a corporation, institution or agency of government, 

the expenses of which are paid in whole or in part from the City treasury. 

 

2.1.3 “Agency Chief Contracting Officer” (ACCO) shall mean a person delegated 

authority by the Commissioner to organize and supervise the procurement activity of 

subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized 

representative. 
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2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total 

amount of the Contract for such specific contingencies as the Agency believes may be 

necessary to complete the Work, e.g., lead or asbestos remediation, and for which the 

Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the 

Contract or negotiated between the parties provided, however, that if the Contractor is not 

directed to use the Allowance, the Contractor shall have no right to such money and it shall be 

deducted from the total amount of the Contract. 

 

2.1.5 “City” shall mean the City of New York. 

 

2.1.6 “City Chief Procurement Officer” (CCPO) shall mean a person delegated authority by 

the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff, 

including the ACCO and any offices which have oversight responsibility for the procurement 

of construction, or his/her duly authorized representative. 

 

2.1.7 “Commissioner” shall mean the head of the Agency that has entered into this Contract, 

or his/her duly authorized representative. 

 

2.1.8 “Comptroller” shall mean the Comptroller of the City of New York. 

 

2.1.9 “Contract” or “Contract Documents” shall mean each of the various parts of the 

contract referred to in Article 1 hereof, both as a whole and severally. 

 

2.1.10 “Contract Drawings” shall mean only those drawings specifically entitled as such and 

listed in the Specifications or in any Addendum, or any drawings furnished by the 

Commissioner, pertaining or supplemental thereto. 

 

2.1.11 “Contract Work” shall mean everything required to be furnished and done by the 

Contractor by any one or more of the parts of the Contract referred to in Article 1, except Extra 

Work as hereinafter defined. 

 

2.1.12 “Contractor” shall mean the entity which executed this Contract, whether a 

corporation, firm, partnership, joint venture, individual, or any combination thereof, and its, 

their, his/her successors, personal representatives, executors, administrators, and assigns, and 

any person, firm, partnership, joint venture, individual, or corporation which shall at any time 

be substituted in the place of the Contractor under this Contract. 

 

2.1.13 “Days” shall mean calendar days, except where otherwise specified. 

 

2.1.14 “Engineer” or “Architect” or “Project Manager” shall mean the person so 

designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to act 

as such in relation to this Contract, including a private Architect or Engineer or Project 

Manager, as the case may be. Subject to written approval by the Commissioner, the Engineer, 

Architect or Project Manager may designate an authorized representative. 

 

2.1.15 “Engineering Audit Officer” (EAO) shall mean the person so designated by the 

Commissioner to perform responsible auditing functions hereunder. 

 

2.1.16 “Extra Work” shall mean Work other than that required by the Contract at the time of 

award which is authorized by the Commissioner pursuant to Chapter VI of this Contract. 
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2.1.17 “Federal-Aid Contract” shall mean a contract in which the United States (federal) 

Government provides financial funding as so designated in the Information for Bidders. 

 

2.1.18 “Final Acceptance” shall mean final written acceptance of all the Work by the 

Commissioner, a copy of which shall be sent to the Contractor. 

 

2.1.19 “Final Approved Punch List” shall mean a list, approved pursuant to Article 14.2.2, 

specifying those items of Work to be completed by the Contractor after Substantial Completion 

and dates for the completion of each item of Work. 

 

2.1.20 “Law” or “Laws” shall mean the Constitution of the State of New York, the New York 

City Charter, the New York City Administrative Code, a statute of the United States or of the 

State of New York, a local law of the City of New York, any ordinance, rule or regulation 

having the force of law, or common law. 

 

2.1.21 “Materialman” shall mean any corporation, firm, partnership, joint venture, or 

individual, other than employees of the Contractor, who or which contracts with the Contractor 

or any Subcontractor, to fabricate or deliver, or who actually fabricates or delivers, plant, 

materials or equipment to be incorporated in the Work. 

 

2.1.22 “Means and Methods of Construction” shall mean the labor, materials, temporary 

structures, tools, plant, and construction equipment, and the manner and time of their use, 

necessary to accomplish the result intended by this Contract. 

 

2.1.23 “Notice to Proceed” or “Order to Work” shall mean the written notice issued by the 

Commissioner specifying the time for commencement of the Work and the Engineer, Architect 

or Project Manager. 

 

2.1.24 “Other Contractor(s)” shall mean any contractor (other than the entity which 

executed this Contract or its Subcontractors) who or which has a contract with the City for work 

on or adjacent to the building or Site of the Work. 

 

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal 

Unemployment Insurance (FUI), and payments pursuant to the Federal Insurance Contributions 

Act (FICA). 

 

2.1.26 “Project” shall mean the public improvement to which this Contract relates. 

 

2.1.27 “Procurement Policy Board” (PPB) shall mean the Agency of the City of New York 

whose function is to establish comprehensive and consistent procurement policies and rules 

which shall have broad application throughout the City. 

 

2.1.28 “Required Quantity” in a unit price Contract shall mean the actual quantity of any 

item of Work or materials which is required to be performed or furnished in order to comply 

with the Contract. 

 

2.1.29 “Resident Engineer” shall mean the representative of the Commissioner duly 

designated by the Commissioner to be his/her representative at the site of the Work. 

 

2.1.30 “Site” shall mean the area upon or in which the Contractor’s operations are carried on, 

and such other areas adjacent thereto as may be designated as such by the Engineer. 

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job 
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function, including but not limited to, equipment that ordinarily has no licensing, insurance or 

substantive storage costs associated with it; such as circular and chain saws, impact drills, 

threaders, benders, wrenches, socket tools, etc. 

 

2.1.32 “Specifications” shall mean all of the directions, requirements, and standards of 

performance applying to the Work as hereinafter detailed and designated under the 

Specifications. 

 

2.1.33 “Subcontractor” shall mean any person, firm or corporation, other than employees of 

the Contractor, who or which contracts with the Contractor or with its subcontractors to furnish, 

or actually furnishes labor, or labor and materials, or labor and equipment, or superintendence, 

supervision and/or management at the Site. Wherever the word Subcontractor appears, it shall 

also mean sub-Subcontractor. 

 

2.1.34 “Substantial Completion” shall mean the written determination by the Engineer that 

the Work required under this Contract is substantially, but not entirely, complete and the 

approval of the Final Approved Punch List. 

 

2.1.35 “Work” shall mean all services required to complete the Project in accordance with the 

Contract Documents, including without limitation, labor, material, superintendence, 

management, administration, equipment, and incidentals, and obtaining any and all permits, 

certifications and licenses as may be necessary and required to complete the Work, and shall 

include both Contract Work and Extra Work. 

 

 

CHAPTER II: THE WORK AND ITS PERFORMANCE 

ARTICLE 3. CHARACTER OF THE WORK 

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 

the Work shall be performed in accordance with the best modern practice, utilizing, unless otherwise 

specified in writing, new and unused materials of standard first grade quality and workmanship and design of 

the highest quality, to the satisfaction of the Commissioner. 

 

 

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION 

 

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, the 

Means and Methods of Construction shall be such as the Contractor may choose; subject, however, to 

the Engineer’s right to reject the Means and Methods of Construction proposed by the Contractor which 

in the opinion of the Engineer: 

 

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or 

 
4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or 

 
4.1.3 Will be detrimental to the overall progress of the Project. 

 

4.2 The Engineer’s approval of the Contractor’s Means and Methods of Construction, or his/her 

failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its 

obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to reject 
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create a cause of action for damages. 
 

 

ARTICLE 5. COMPLIANCE WITH LAWS 

 

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be 

done hereunder. 

 

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB (“PPB Rules”) 

in effect at the time of the bid opening for this Contract. In the event of a conflict between the PPB Rules 

and a provision of this Contract, the PPB Rules shall take precedence. 

 

5.3 Noise Control Code provisions. 

 

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of the 

City (“Administrative Code”), Noise Abatement Contract Compliance, devices and activities 

which will be operated, conducted, constructed or manufactured pursuant to this Contract and 

which are subject to the provisions of the City Noise Control Code shall be operated, 

conducted, constructed, or manufactured without causing a violation of the Administrative 

Code. Such devices and activities shall incorporate advances in the art of noise control 

development for the kind and level of noise emitted or produced by such devices and activities, 

in accordance with regulations issued by the Commissioner of the City Department of 

Environmental Protection. 

 

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code and 

implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28-100 et 

seq. In accordance with such provisions, the Contractor, if the Contractor is the responsible 

party under such regulations, shall prepare and post a Construction Noise Mitigation Plan at 

each Site, in which the Contractor shall certify that all construction tools and equipment have 

been maintained so that they operate at normal manufacturers operating specifications. If the 

Contractor cannot make this certification, it must have in place an Alternative Noise 

Mitigation Plan approved by the City Department of Environmental Protection. In addition, the 

Contractor’s certified Construction Noise Mitigation Plan is subject inspection by the City 

Department of Environmental Protection in accordance with Section 28-101 of Title 15 of 

RCNY.   No Contract Work may take place at a Site unless there is a Construction Noise 

Mitigation Plan or approved Alternative Noise Mitigation Plan in place. In addition, the 

Contractor shall create and implement a noise mitigation training program. Failure to comply 

with these requirements may result in fines and other penalties pursuant to the applicable 

provisions of the Administrative Code and RCNY. 

 

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the 

Administrative Code, the Contractor specifically agrees as follows: 

 

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply: 

 

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works Contract 

with a City Agency, or any person or entity that enters into an agreement with such 

person or entity, to perform work or provide labor or services related to such Public 

Works Contract. 

 

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting 
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persons or property on a street or highway. 

 

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used solely for 

competition, which shall include, but not be limited to, excavators, backhoes, cranes, 

compressors, generators, bulldozers, and similar equipment, except that this term shall 

not apply to horticultural maintenance vehicles used for landscaping purposes that are 

powered by a Nonroad Engine of sixty-five (65) horsepower or less and that are not used 

in any construction program or project. 

 

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a 

construction program or project involving the construction, demolition, restoration, 

rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, 

excavation, roadway, park or bridge; a contract with a City Agency for the preparation 

for any construction program or project involving the construction, demolition, 

restoration, rehabilitation, repair, renovation, or abatement of any building, structure, 

tunnel, excavation, roadway, park or bridge; or a contract with a City Agency for any 

final work involved in the completion of any construction program or project involving 

the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement 

of any building, structure, tunnel, excavation, roadway, park or bridge. 

 

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.4.2 Ultra Low Sulfur Diesel Fuel 

 

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered 

Nonroad Vehicles in the performance of this Contract. 

 

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use 

diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm) to 

fulfill the requirements of this Article 5.4.2, where the Commissioner of the City 

Department of Environmental Protection (“DEP Commissioner”) has issued a 

determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not available 

to meet the needs of Agencies and Contractors. Any such determination shall expire 

after six (6) months unless renewed. 

 

5.4.2(c)   Contractors shall not be required to comply with this Article 5.4.2 where the 

City Agency letting this Contract makes a written finding, which is approved, in 

writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur Diesel 

Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per million (30 

ppm) is not available to meet the requirements of Section 24-163.3 of the Administrative 

Code, provided that such Contractor in its fulfillment of the requirements of this 

Contract, to the extent practicable, shall use whatever quantity of Ultra Low Sulfur 

Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per 
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million (30 ppm) is available. Any finding made pursuant to this Article 5.4.2(c) shall 

expire after sixty (60) Days, at which time the requirements of this Article 5.4.2 shall be 

in full force and effect unless the City Agency renews the finding in writing and such 

renewal is approved by the DEP Commissioner. 

 

5.4.2(d) Contractors may check on determinations and approvals issued by the DEP 

Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at 

www.dep.nyc.gov or by contacting the City Agency letting this Contract. 

 

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded by 

federal or State funding requirements or where the Contract is an emergency 

procurement. 

 

 

5.4.3 Best Available Technology 

 

5.4.3(a) All Contractors shall utilize the best available technology for reducing the 

emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this 

Contract. For determinations of best available technology for each type of diesel-

powered Nonroad Vehicle, Contractors shall comply with the regulations of the City 

Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15 

of the Rules of the City of New York (RCNY). The Contractor shall fully document all 

steps in the best available technology selection process and shall furnish such 

documentation to the City Agency or the DEP Commissioner upon request. The 

Contractor shall retain all documentation generated in the best available technology 

selection process for as long as the selected best available technology is in use. 

 

5.4.3(b) No Contractor shall be required to replace best available technology for 

reducing the emission of pollutants or other authorized technology utilized for a diesel-

powered Nonroad Vehicle in accordance with the provisions of this Article 

5.4.3 within three (3) years of having first utilized such technology for such vehicle. 

 

5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the requirements 

of a specific Public Works Contract for fewer than twenty (20) Days. 

 

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with 

respect to a diesel-powered Nonroad Vehicle under the following circumstances: 

 

5.4.3(d)(i) Where the City Agency makes a written finding, which is 

approved, in writing, by the DEP Commissioner, that the best available technology 

for reducing the emission of pollutants as required by this Article 

5.4.3 is unavailable for such vehicle, the Contractor shall use whatever technology 

for reducing the emission of pollutants, if any, is available and appropriate for such 

vehicle. 

 

             5.4.3(d)(ii) Where the DEP Commissioner has issued a written waiver based 

upon the Contractor having demonstrated to the DEP Commissioner that the use of 

the best available technology for reducing the emission of pollutants might endanger 

the operator of such vehicle or those working near such vehicle, due to engine 

malfunction, the Contractor shall use whatever technology for reducing the 

emission of pollutants, if any, is available and appropriate for such vehicle, which 

would not endanger the operator of such vehicle or those working near such vehicle. 

http://www.dep.nyc.gov/
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5.4.3(d)(iii) In determining which technology to use for the purposes of 

Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily consider 

the reduction in emissions of particulate matter and secondarily consider the 

reduction in emissions of nitrogen oxides associated with the use of such 

technology, which shall in no event result in an increase in the emissions of either 

such pollutant. 

 

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a waiver 

pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner, with a copy 

to the ACCO of the City Agency letting this Contract. Any finding or waiver made 

or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above shall expire after one 

hundred eighty (180) Days, at which time the requirements of Article 5.4.3(a) shall 

be in full force and effect unless the City Agency renews the finding, in writing, 

and the DEP Commissioner approves such finding, in writing, or the DEP 

Commissioner renews the waiver, in writing. 

 

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are 

precluded by federal or State funding requirements or where the Contract is an 

emergency procurement. 

 

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with Section 

24-163 of the Administrative Code related to the idling of the engines of motor vehicles while 

parking. 

 

5.4.5 Compliance 

 

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently monitored. 

If it is determined that the Contractor has failed to comply with any provision of Article 

5.4, any costs associated with any independent monitoring incurred by the City shall be 

reimbursed by the Contractor. 

 

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as provided 

in Article 5.4.5(c) below, shall be liable for a civil penalty between the amounts of one 

thousand ($1,000) and ten thousand ($10,000) dollars, in addition to twice the amount of 

money saved by such Contractor for failure to comply with Article 5.4. 

 

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of Article 

5.4 to a City Agency. Where a Contractor has been found to have done so, such 

Contractor shall be liable for a civil penalty of twenty thousand ($20,000) dollars, in 

addition to twice the amount of money saved by such Contractor in association with 

having made such false claim. 

 

5.4.6 Reporting 

 

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor 

shall report to the City Agency the following information: 

5.4.6(a)(i)   The total number of diesel-powered Nonroad Vehicles used to 

fulfill the requirements of this Public Works Contract; 

 

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by 

Ultra Low Sulfur Diesel Fuel; 
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5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best 

available technology for reducing the emission of pollutants, including a breakdown 

by vehicle model and the type of technology; 

 

5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such other 

authorized technology in accordance with Article 5.4.3, including a breakdown by 

vehicle model and the type of technology used for each such vehicle; 

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and 

5.4.6(a)(vi) Where a determination is in effect pursuant to Article 

5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to 

obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no 

more than thirty parts per million (30 ppm). 

 

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at the 

completion of Work under the Public Works Contract and on a yearly basis no later than 

August 1 throughout the term of the Public Works Contract. The yearly report shall cover 

Work performed during the preceding fiscal year (July 1 - June 30). 

 

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for 

Lower Manhattan, as amended: 

 

5.5.1 Definitions. For purposes of this Article 5.5, the following definitions apply: 

 

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following 

lines: a line beginning at a point where the United States pierhead line in the Hudson 

River as it exists now or may be extended would intersect with the southerly line of 

West Houston Street in the Borough of Manhattan extended, thence easterly along the 

southerly side of West Houston Street to the southerly side of Houston Street, thence 

easterly along the southerly side of Houston Street to the southerly side of East 

Houston Street, thence northeasterly along the southerly side of East Houston Street to 

the point where it would intersect with the United States pierhead line in the East River 

as it exists now or may be extended, including tax lots within or immediately adjacent 

thereto. 

 

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project in Lower 

Manhattan that is funded in whole or in part with federal or State funding, or any project 

intended to improve transportation between Lower Manhattan and the two air terminals 

in the City known as LaGuardia Airport and John F. Kennedy International Airport, or 

between Lower Manhattan and the air terminal in Newark known as Newark Liberty 

International Airport, and that is funded in whole or in part with federal funding. 

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle used 
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solely for competition, which shall include, but not be limited to, excavators, backhoes, 

cranes, compressors, generators, bulldozers, and similar equipment, except that this terms 

shall not apply to horticultural maintenance vehicles used for landscaping purposes that 

are powered by a Nonroad Engine of sixty-five (65) HP or less and that are not used in 

any construction program or project. 

 

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low 

Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of 

fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where 

practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with 

oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter 

emissions. 

 

5.6 Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent that 

the Contractor or any Subcontractor applies pesticides to any property owned or leased by the City, the 

Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code. 

 

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the 

Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and disposal 

facilities and waste transporters that possess the requisite license, permit or other governmental approval 

necessary to treat, store, dispose, or transport the waste, materials or hazardous substances. 

 

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products purchased 

or leased by the Contractor or any Subcontractor for the Work that are not specified by the City or are 

submitted as equivalents to a product specified by the City comply with the requirements of the New York 

City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43 of the RCNY, 

pursuant to Chapter 3 of Title 6 of the Administrative Code. 

 

 

ARTICLE 6. INSPECTION 

 

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall at 

all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting all 

Work done or being done at the Site and also for inspecting the manufacture or preparation of materials and 

equipment at the place of such manufacture or preparation. 

 

6.2 The Contractor’s obligation hereunder shall include the uncovering or taking down of 

finished Work and its restoration thereafter; provided, however, that the order to uncover, take 

down and restore shall be in writing, and further provided that if Work thus exposed proves 

satisfactory, and if the Contractor has complied with Article 6.1, such uncovering or taking down 

and restoration shall be considered an item of Extra Work to be paid for in accordance with the provisions 

of Article 26. If the Work thus exposed proves unsatisfactory, the City has no obligation to compensate the 

Contractor for the uncovering, taking down or restoration. 
 

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident 

Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of 

manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in strict 

accordance with the Contract. Finished or unfinished Work not found to be in strict accordance with the 
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Contract shall be replaced as directed by the Engineer, even though such Work may have been previously 

approved and paid for. Such corrective Work is Contract Work and shall not be deemed Extra Work. 

 

6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which 

must at all times be kept in a reasonably clean and neat condition. 

 

 

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND 

INDEMNIFICATION 

 

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

be under an absolute obligation to protect the finished and unfinished Work against any damage, loss, 

injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism, it shall 

promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed by the 

Resident Engineer. The obligation to deliver finished Work in strict accordance with the Contract prior to 

Final Acceptance shall be absolute and shall not be affected by the Resident Engineer’s approval of, or 

failure to prohibit, the Means and Methods of Construction used by the Contractor. 

 

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

take all reasonable precautions to protect all persons and the property of the City and of others from damage, 

loss or injury resulting from the Contractor’s, and/or its Subcontractors’ operations under this Contract. 

The Contractor’s obligation to protect shall include the duty to provide, place or replace, and adequately 

maintain at or about the Site suitable and sufficient protection such as lights, barricades, and enclosures. 

 

7.3 The Contractor shall comply with the notification requirements set forth below in the event of any 

loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of the 

Contractor and/or its Subcontractors under this Contract. 

 

7.3.1 The Contractor shall make a full and complete report in writing to the Resident 

Engineer within three (3) Days after the occurrence. 

 

7.3.2 The Contractor shall also send written notice of any such event to all insurance 

carriers that issued potentially responsive policies (including commercial general 

liability insurance carriers for events relating to the Contractor’s own employees) no 

later than twenty (20) days after such event and again no later than twenty (20) days 

after the initiation of any claim and/or action resulting therefrom. Such notice shall 

contain the following information: the number of the insurance policy, the name of the 

Named Insured, the date and location of the incident, and the identity of the persons 

injured or property damaged. For any policy on which the City and/or the Engineer, 

Architect, or Project Manager are Additional Insureds, such notice shall expressly 

specify that “this notice is being given on behalf of the City of New York as Additional 

Insured, such other Additional Insureds, as well as the Named Insured.” 
 

7.3.2(a) Whenever such notice is sent under a policy on which the City is an Additional 

Insured, the Contractor shall provide copies of the notice to the Comptroller, the 

Commissioner and the City Corporation Counsel. The copy to the Comptroller shall be 

sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre Street – Room 1222, 

New York, New York, 10007. The copy to the Commissioner shall be sent to the 

address set forth in Schedule A of the General Conditions. The copy to the City 

Corporation Counsel shall be sent to Insurance Claims Specialist, Affirmative Litigation 
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Division, New York City Law Department, 100 Church Street, New York, New York 

10007. 

 

7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any appropriate 

insurance carrier(s) in a timely and complete manner, the Contractor shall indemnify 

the City for all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or 

on behalf of the City. 

 

7.4 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the City, 

its employees, and officials (the “Indemnitees”) harmless against any and all claims (including but not 

limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs and 

expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees and 

disbursements) allegedly arising out of or in any way related to the operations of the Contractor and/or its 

Subcontractors in the performance of this Contract or from the Contractor’s and/or its Subcontractors’ 

failure to comply with any of the provisions of this Contract or of the Law. Such costs and expenses shall 

include all those incurred in defending the underlying claim and those incurred in connection with the 

enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory action or otherwise. 

The parties expressly agree that the indemnification obligation hereunder contemplates (1) full indemnity 

in the event of liability imposed against the Indemnitees without negligence and solely by reason of statute, 

operation of Law or otherwise; and (2) partial indemnity in the event of any actual negligence on the part of 

the Indemnitees either causing or contributing to the underlying claim (in which case, indemnification will 

be limited to any liability imposed over and above that percentage attributable to actual fault whether by 

statute, by operation of Law, or otherwise). Where partial indemnity is provided hereunder, all costs and 

expenses shall be indemnified on a pro rata basis. 

 

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate 

whether or not Contractor or its Subcontractors have placed and maintained the insurance 

specified under Article 22. 

 

7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of 

third parties against the Contractor or the City. 

 

 

CHAPTER III: TIME PROVISIONS 

 

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK 

 

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the 

Order to Work. The time for performance of the Work under the Contract shall be computed from the 

date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to the 

City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods of 

Construction as are in accord with Article 4 herein and as will assure its completion not later than the date 

specified in this Contract, or on the date to which the time for completion may be extended. 

 

 

ARTICLE 9. PROGRESS SCHEDULES 

 

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, within 

fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the Engineer, 

shall submit to the Engineer a proposed progress schedule based on the Critical Path Method in the form of 
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a bar graph or in such other form as specified by the Engineer, and monthly cash flow requirements, 

showing: 

 

9.1.1 The anticipated time of commencement and completion of each of the various operations 

to be performed under this Contract; and 

 

9.1.2 The sequence and interrelation of each of these operations with the others and with those 

of other related contracts; and 

 

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and 

equipment required for the Work, including the anticipated time for obtaining required 

approvals pursuant to Article 10; and 

 

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis. 

 

9.2 The proposed schedule shall be revised as directed by the Engineer, until finally approved by the 

Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to by the 

Contractor. 

 

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as 

revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of 

Construction, at   its sole cost and expense, as will make up for the time lost and will assure completion in 

accordance with the approved progress schedule. The approval by the City of a progress schedule which is 

shorter than the time allotted under the Contract shall not create any liability for the City if the approved 

progress schedule is not met. 

 

9.4 The Contractor will not receive any payments until the proposed progress schedule is submitted. 

 

 

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL 

 

10.1 From time to time as the Work progresses and in the sequence indicated by the approved 

progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item 

of information or approval required by the Contractor. These requests shall state the latest date upon which 

the information or approval is actually required by the Contractor, and shall be submitted in a reasonable 

time in advance thereof to provide the Engineer a sufficient time to act upon such submissions, or any 

necessary re-submissions thereof. 

 

10.2 The Contractor shall not have any right to an extension of time on account of delays due to the 

Contractor’s failure to submit requests for the required information or the required approval in accordance 

with the above requirements. 

 

 

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF 

DAMAGES CAUSED BY DELAY 

 

11.1 After the commencement of any condition which is causing or may cause a delay in 

completion of the Work, including conditions for which the Contractor may be entitled to an extension of 

time, the following notifications and submittals are required: 

 

11.1.1 Within fifteen (15) Days after the Contractor becomes aware or reasonably should be 
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aware of each such condition, the Contractor must notify the Resident Engineer or Engineer, 

as directed by the Commissioner, in writing of the existence, nature and effect of such 

condition upon the approved progress schedule and the Work, and must state why and in what 

respects, if any, the condition is causing or may cause a delay. Such notice shall include a 

description of the construction activities that are or could be affected by the condition and may 

include any recommendations the Contractor may have to address the delay condition and any 

activities the Contractor may take to avoid or minimize the delay. 

 

11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in this 

Article 11,within forty-five (45) Days from the time such damages are first incurred for each 

such condition, the Contractor shall submit to the Commissioner a verified written statement 

of the details and estimates of the amounts of such damages, including categories of expected 

damages and projected monthly costs, together with documentary evidence of such damages as 

the Contractor may have at the time of submission (“statement of delay damages”), as further 

detailed in Article 11.6. The Contractor may submit the above statement within such 

additional time as may be granted by the Commissioner in writing upon written request 

therefor. 

 

11.1.3 Articles 11.1.1 and 11.1.2 do not relieve the Contractor of its obligation to comply with 

the provisions of Article 44. 

 

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the 

discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of 

delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of 

both Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all 

claims for damages for delay arising from such condition and no right to recover on such claims shall exist. 

 

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by the 

Contractor until finally approved by the Engineer. The revised progress schedule must be strictly adhered 

to by the Contractor. 

 

11.4 Compensable Delays 

 

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay in 

the performance of this Contract necessarily extending the time for completion of the Work or 

resulting from acceleration directed by the Commissioner and required to maintain the 

progress schedule, occasioned solely by any act or omission to act of the City listed below. The 

Contractor also agrees that delay from any other cause shall be compensated, if at all, solely 

by an extension of time to complete the performance of the Work.  

 

11.4.1.1 The failure of the City to take reasonable measures to coordinate and 

progress the Work to the extent required by the Contract, except that the 

City shall not be responsible for the Contractor’s obligation to coordinate 

and progress the Work of its Subcontractors. 

11.4.1.2 Unreasonable delays attributable to the review of shop drawings, the 

issuance of change orders, or the cumulative impact of change orders 

that were not brought about by any act or omission of the Contractor. 

11.4.1.3 The unavailability of the Site caused by acts or omissions of the City.. 

11.4.1.4 The issuance by the Engineer of a stop work order that was not brought 

about through any act or omission of the Contractor. 

11.4.1.5 Differing site conditions or environmental hazards that were neither known 

nor reasonably ascertainable on a pre-bid inspection of the Site or review 
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of the bid documents or other publicly available sources, and that are not 

ordinarily encountered in the Project’s geographical area or neighborhood 

or in the type of Work to be performed. 

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly 

negligent conduct; 

11.4.1.7 Delays not contemplated by the parties; 

11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment of 

the Contract by the City; and 

11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of the 

Contract. 

 

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the 

Work if the Work will be or is substantially completed by the date of Substantial 

Completion provided for in Schedule A unless acceleration has been directed by the 

Commissioner to meet the date of Substantial Completion set forth in Schedule A, 

or unless there is a provision in the Contract providing for additional compensation 

for early completion. 

 

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable 

to delay and do not preclude determinations by the Commissioner allowing reimbursements for 

additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the extent 

that any cost attributable to delay is reimbursed as part of a change order, no additional claim 

for compensation under this Article 11 shall be allowed. 

 

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to 

have included in its bid prices for the various items of the Contract, the extra/additional costs attributable 

to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall be 

compensated, if at all, solely by an extension of time to complete the performance of the Work, in 

accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to 

the grounds set forth in Article 13.3. 

 

11.5.1 The acts or omissions of any third parties, including but not limited to Other 

Contractors, public/ governmental bodies (other than City Agencies), utilities or private 

enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or 

generally recognized as related to the Work; 

 

11.5.2 Any situation which was within the contemplation of the parties at the time of entering 

into the Contract, including any delay indicated or disclosed in the Contract Documents or 

that would be generally recognized by a reasonably prudent contractor as related to the nature 

of the Work, and/or the existence of any facility or appurtenance owned, operated or 

maintained by any third party, as indicated or disclosed in the Contract Documents or 

ordinarily encountered or generally recognized as related to the nature of the Work; 

 

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by a 

Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of 

Construction, or by third parties, unless such order, injunction or judgment was the result  of 

an act or omission by the City; 

 

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation; 
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11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by the 

Contract Work; 

 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 

earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public 

enemy or terrorist acts, including the City’s reasonable responses thereto; and 

 

11.5.7 Extra Work which does not significantly affect the overall completion of the Contract, 

reasonable delays in the review or issuance of change orders or field orders and/or in shop 

drawing reviews or approvals. 

 

11.6 Required Content of Submission of Statement of Delay Damages 

 

11.6.1 In the verified written statement of delay damages required by Article 11.1.2, the 

following information shall be provided by the Contractor: 

 

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay and, 

in addition, a description of the operations that were delayed, an explanation 

of how they were delayed, and the reasons for the delay, including 

identifying the applicable act or omission of the City listed in Article 11.4. 

11.6.1.2 A detailed factual statement of the claim providing all necessary dates, 

locations and items of Work affected by the claim. 

11.6.1.3 The estimated amount of additional compensation sought and a breakdown 

of that amount into categories as described in Article 11.7. 

11.6.1.4 Any additional information requested by the Commissioner. 

 

11.7 Recoverable Costs 

 

11.7.1 Delay damages may be recoverable for the following costs actually and necessarily 

incurred in the performance of the Work: 

 

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and 

supplemental benefits, based on time and materials records; 

11.7.1.2 Necessary materials (including transportation to the Site), based on time 

and material records; 

11.7.1.3 Reasonable rental value of necessary plant and equipment other than small 

tools, plus fuel/energy costs according to the applicable formula set forth 

in Articles 26.2.4 and/or 26.2.8, based on time and material records; 

11.7.1.4 Additional insurance and bond costs; 

11.7.1.5 Extended Site overhead, field office rental, salaries of field office staff, on-

site project managers and superintendents, field office staff vehicles, 

Project-specific storage, field office utilities and telephone, and field office 

consumables; 

11.7.1.6 Labor escalation costs based on actual costs; 

11.7.1.7 Materials and equipment escalation costs based on applicable industry 

indices unless documentation of actual increased cost is provided; 

11.7.1.8 Additional material and equipment storage costs based on actual 

documented costs and additional costs necessitated by extended 

manufacturer warranty periods; and 

11.7.1.9 Extended home office overhead calculated based on the following formula: 

(1) Subtract from the original Contract amount the amount earned 

by original contractual Substantial Completion date (not 
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including change orders); 

(2) Remove 15% overhead and profit from the calculation in item 

(1) by dividing the results of item (1) by 1.15; 

(3) Multiply the result of item (2) by 7.25% for the total home office 

overhead; 

(4) Multiply the result of item (3) by 7.25% for the total profit; and 

(5) The total extended home office overhead will be the total of 

items (3) and (4). 

 

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a Subcontractor, 

the Contractor may be paid the actual and necessary costs of such subcontracted Work as 

outlined above in Articles 11.7.1.1 through 11.7.1.8, and an additional overhead of 5% of the 

costs outlined in Articles 11.7.1.1 through 11.7.1.3. 

 

11.7.3 Non-Recoverable Costs. The parties agree that the City will have no liability for the 

following items and the Contractor agrees it shall make no claim for the following items: 

 

11.7.3.1 Profit, or loss of anticipated or unanticipated profit, except as provided in 

Article 11.7.1.9; 

11.7.3.2 Consequential damages, including, but not limited to, construction or bridge 

loans or interest paid on such loans, loss of bonding capacity, bidding 

opportunities, or interest in investment, or any resulting insolvency; 

11.7.3.3 Indirect costs or expenses of any nature except those included in Article 

11.7.1; 

11.7.3.4 Direct or indirect costs attributable to performance of Work where the 

Contractor, because of situations or conditions within its control, has not 

progressed the Work in a satisfactory manner; and 

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses. 

11.8 Any claims for delay under this Article 11 are not subject to the jurisdiction of the Contract 

Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27. 

 

11.9 Any compensation provided to the Contractor in accordance with this Article 11 will be made 

pursuant to a claim filed with the Comptroller. Nothing in this Article 11 extends the time 

for the Contractor to file an action with respect to a claim within six months after Substantial 

Completion pursuant to Article 56. 

 

 

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS 

 

12.1 During the progress of the Work, Other Contractors may be engaged in performing other work 

or may be awarded other contracts for additional work on this Project. In that event, the Contractor shall 

coordinate the Work to be done hereunder with the work of such Other Contractors and the Contractor 

shall fully cooperate with such Other Contractors and carefully fit its own Work to that provided under 

other contracts as may be directed by the Engineer. The Contractor shall not commit or permit any act 

which will interfere with the performance of work by any Other Contractors. 

 

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the 

work of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to 

withhold any payments otherwise due hereunder until the Contractor completely complies with the 

Engineer’s directions. 
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12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project is 

failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be true, 

the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as the 

situation may require. The City shall not, however, be liable for any damages suffered by any Other 

Contractor’s failure to coordinate its work with the Work of this Contract or by reason of the Other 

Contractor’s failure to promptly comply with the directions so issued by the Engineer, or by reason of any 

Other Contractor’s default in performance, it being understood that the City does not guarantee the 

responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against the 

City for any damages relating to or arising out of any directions issued by the Engineer pursuant to this 

Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly comply 

with such directions), or the failure of any Other Contractor to coordinate its work, or the default in 

performance of any Other Contractor. 

 

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or 

judgments for damages and from costs and expenses to which the City may be subjected or which it may 

suffer or incur by reason of the Contractor’s failure to comply with the Engineer’s directions promptly; and 

the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any 

claims which may be made for damages due to the Contractor’s failure to comply with the Engineer’s 

directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the Contractor to 

the fullest extent provided by Law. 

 

12.5 Should the Contractor sustain any damage through any act or omission of any Other 

Contractor having a contract with the City for the performance of work upon the Site or of work which may 

be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or through 

any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no claim 

against the City for such damage, but shall have a right to recover such damage from the Other 

12.5 Contractor under the provision similar to the following provisions which apply to this Contract and 

have been or will be inserted in the contracts with such Other Contractors: 
 

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the 

City for the performance of work upon the Site sustain any damage through any act or omission 

of the Contractor hereunder or through any act or omission of any Subcontractor of the 

Contractor, the Contractor agrees to reimburse such Other Contractor for all such damages 

and to defend at its own expense any action based upon such claim and if any judgment or 

claim (even if the allegations of the action are without merit) against the City shall be allowed 

the Contractor shall pay or satisfy such judgment or claim and pay all costs and expenses in 

connection therewith and agrees to indemnify and hold the City harmless from all such claims. 

Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the 

Contractor to the fullest extent provided by Law. 

 

12.6 The City’s right to indemnification hereunder shall in no way be diminished, waived or 

discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the exercise 

of any other remedy provided for by Contract or by Law. 

 

 

ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE 

 

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the 

Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the PPB 
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Rules. 

 

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of 

Time (hereafter “Board”) (as set forth below) upon written application by the Contractor. 

 

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an 

extension of time for delay in completion of the Work caused solely: 

 

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or 

 

13.3.2 By the act or omissions of Other Contractors on this Project; or 

 

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such as, 

but not limited to, acts of God or the public enemy, excessive inclement weather, war or other 

national emergency making performance temporarily impossible or illegal, or strikes or labor 

disputes not brought about by any act or omission of the Contractor). 

 

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes only 

for the number of Days of delay which the ACCO or the Board may determine to be due solely 

to such causes, and then only if the Contractor shall have strictly complied with all of the 

requirements of Articles 9 and 10. 

 

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several 

causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of the 

Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to 

produce such delay. If one of several causes of delay operating concurrently results from any act, fault or 

omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective of 

the concurrent causes) have delayed the Work, no extension of time will be allowed for the period 

of delay resulting from such act, fault or omission. 
 

13.5 The determination made by the ACCO or the Board on an application for an extension of time 

shall be binding and conclusive on the Contractor. 

 

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an 

extension of time for causes of delay other than those herein referred. 

 

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion has 

expired, or after the time to which such completion may have been extended has expired, or the making of 

any payment to the Contractor after such time, shall in no way operate as a waiver on the part of the City of 

any of its rights under this Contract. 

 

13.8 Application for Extension of Time: 

 

13.8.1 Before the Contractor’s time extension request will be considered, the Contractor 

shall notify the ACCO of the condition which allegedly has caused or is causing the delay, and 

shall submit a written application to the ACCO identifying: 

 

13.8.1(a) The Contractor; the registration number; and Project description;  

13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;  

13.8.1(c) Original total bid price; 
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13.8.1(d) The original Contract start date and completion date; 

 

13.8.1(e) Any previous time extensions granted (number and duration); and  

13.8.1(f) The extension of time requested. 

13.8.2 In addition, the application for extension of time shall set forth in detail:  

13.8.2(a) The nature of each alleged cause of delay in completing the Work; 

13.8.2(b) The date upon which each such cause of delay began and ended and the 

number of Days attributable to each such cause; 

 

13.8.2(c) A statement that the Contractor waives all claims except for those delineated 

in the application, and the particulars of any claims which the Contractor does not agree 

to waive. For time extensions for Substantial Completion and final completion 

payments, the application shall include a detailed statement of the dollar amounts of each 

element of claim item reserved; and 

 

13.8.2(d) A statement indicating the Contractor’s understanding that the time extension 

is granted only for purposes of permitting continuation of Contract performance and 

payment for Work performed and that the City retains its right to conduct an 

investigation and assess liquidated damages as appropriate in the future. 

 

13.9 Analysis and Approval of Time Extensions: 

13.9.1 For time extensions for partial payments, a written determination shall be made by the 

ACCO who may, for good and sufficient cause, extend the time for the performance of the 

Contract as follows: 

 

13.9.1(a) If the Work is to be completed within six (6) months, the time for performance 

may be extended for sixty (60) Days; 

 

13.9.1(b) If the Work is to be completed within less than one (1) year but more than six 

(6) months, an extension of ninety (90) Days may be granted; 

 

13.9.1(c)   If the Contract period exceeds one (1) year, besides the extension granted in 

Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple of six 

(6) months involved beyond the one (1) year period; or 

 

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for 

performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In that 

event, the ACCO shall file with the Mayor’s Office of Contract Services a written 

explanation of the exceptional circumstances. 

 

13.9.2 For extensions of time for Substantial Completion and final completion payments, the 

Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay 

(including a preliminary determination of the causes of delay, the beginning and end dates for 

each such cause of delay, and whether the delays are excusable under the terms of this 

Contract). The report shall be subject to review by and approval of the Board, which shall have 

authority to question its analysis and determinations and request additional facts or 

documentation. The report as reviewed and made final by the Board shall be made a part of the 

Agency contract file. Neither the report itself nor anything contained therein shall operate as a 
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waiver or release of any claim the City may have against the Contractor for either actual or 

liquidated damages. 

 

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final 

Completion Payments: An extension shall be granted only with the approval of the Board which 

is comprised of the ACCO of the Agency, the City Corporation Counsel, and the Comptroller, 

or their authorized representatives. 

 

13.9.4 Neither the granting of any application for an extension of time to the Contractor or 

any Other Contractor on this Project nor the papers, records or reports related to any 

application for or grant of an extension of time or determination related thereto shall be referred 

to or offered in evidence by the Contractor or its attorneys in any action or proceeding. 

 

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the 

performance of this Contract occasioned by any act or omission to act of the City or any of its 

representatives, except as provided for in Article 11. 

 

 

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK 

 

14.1 Date for Substantial Completion: The Contractor shall substantially complete the Work within 

the  time  fixed in Schedule  A of  the General Conditions, or within the time to which such 

Substantial Completion may be extended. 

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be substantially 

complete when the two conditions set forth below have been met. 

 

14.2.1 Inspection: The Engineer or Resident Engineer, as applicable, has inspected the 

Work and has made a written determination that it is substantially complete. 

 

14.2.2 Approval of Final Approved Punch List and Date for Final Acceptance: Following 

inspection of the Work, the Engineer/Resident Engineer shall furnish the Contractor with a 

final punch list, specifying all items of Work to be completed and proposing dates for the 

completion of each specified item of Work. The Contractor shall then submit in writing to the 

Engineer/Resident Engineer within ten (10) Days of the Engineer/Resident Engineer 

furnishing the final punch list either acceptance of the dates or proposed alternative dates for 

the completion of each specified item of Work. If the Contractor neither accepts the dates 

nor proposes alternative dates within ten (10) Days, the schedule proposed by the 

Engineer/Resident Engineer shall be deemed accepted. If the Contractor proposes alternative 

dates, then, within a reasonable time after receipt, the Engineer/Resident Engineer, in a 

written notification to the Contractor, shall approve the Contractor’s completion dates or, if 

they are unable to agree, the Engineer/Resident Engineer shall establish dates for the 

completion of each item of Work. The latest completion date specified shall be the date for 

Final Acceptance of the Work. 

 

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List, shall 

be the date of Substantial Completion. The date of approval of the Final Approved Punch List shall be 

either (a) if the Contractor approves the final punch list and proposed dates for completion furnished by the 

Engineer/Resident Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither 

accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer/Resident Engineer 

furnishes the Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor 

proposes alternative dates, the date that the Engineer/Resident Engineer sends written notification to the 
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Contractor either approving the Contractor’s proposed alternative dates or establishing dates for the 

completion for each item of Work. 

 

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete as 

of the date of the Engineer’s/Resident Engineer’s inspection if, upon such inspection, the 

Engineer/Resident Engineer finds that all items on the Final Approved Punch List are complete and no 

further Work remains to be done. The Commissioner will then issue a written determination of Final 

Acceptance. 

 

14.5 Request for Inspection: Inspection of the Work by the Engineer/Resident Engineer for the 

purpose of Substantial Completion or Final Acceptance shall be made within fourteen (14) Days after 

receipt of the Contractor’s written request therefor. 

 

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or 

Final Acceptance, the Engineer/Resident Engineer determines that there are items of Work still to be 

performed, the Contractor shall promptly perform them and then request a re-inspection. If upon re- 

inspection, the Engineer/Resident Engineer determines that the Work is substantially complete or finally 

accepted, the date of such re-inspection shall be the date of Substantial Completion or Final Acceptance. 

Re-inspection by the Engineer/Resident Engineer shall be made within ten (10) Days after receipt of the 

Contractor’s written request therefor. 

14.7 Initiation of Inspection by the Engineer/Resident Engineer: If the Contractor does not request 

inspection or re-inspection of the Work for the purpose of Substantial Completion or Final Acceptance, 

the Engineer/Resident Engineer may initiate such inspection or re-inspection. 

 

 

ARTICLE 15. LIQUIDATED DAMAGES 

 

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for 

such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions, or 

if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the 

Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and every 

Day that the time consumed in substantially completing the Work exceeds the time allowed therefor; which 

said sum, in view of the difficulty of accurately ascertaining the loss which the City will suffer by reason of 

delay in the Substantial Completion of the Work hereunder, is hereby fixed and agreed as the liquidated 

damages that the City will suffer by reason of such delay, and not as a penalty. This Article 15 shall also 

apply to the Contractor whether or not the Contractor is defaulted pursuant to Chapter X of this Contract. 

Neither the failure to assess liquidated damages nor the granting of any time extension shall operate as a 

waiver or release of any claim the City may have against the Contractor for either actual or liquidated 

damages. 

 

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as either a 

partial or full waiver or discharge of the City’s right to indemnification, or the Contractor’s obligation to 

indemnify the City, or to any other remedy provided for in this Contract or by Law. 

 

15.3 The Commissioner may deduct and retain out of the monies which may become due hereunder, 

the amount of any such liquidated damages; and in case the amount which may become due hereunder shall 

be less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the 

difference. 
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ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION 

 

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use, 

occupy or operate any part of the Work at any time prior to Final Acceptance, upon written notification to 

the Contractor. The Engineer or Resident Engineer, as applicable, shall inspect the part of the Work 

to be taken over, used, occupied, or operated, and will furnish the Contractor with a written statement of the 

Work, if any, which remains to be performed on such part. The Contractor shall not object to, nor interfere 

with, the Commissioner’s decision to exercise the rights granted by Article 16. In the event the 

Commissioner takes over, uses, occupies, or operates any part of the Work: 

 

16.1.1 the Engineer/Resident Engineer shall issue a written determination of Substantial 

Completion with respect to such part of the Work; 

 

16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the 

unfinished Work in accordance with Article 7; 

 

16.1.3 the Contractor’s guarantee on such part of the Work shall begin on the date of such 

use by the City; and; 

 

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in 

accordance with Article 21 as it relates to such part of the Work, except so much thereof as 

may be retained under Articles 24 and 44. 

 

 

CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 17. SUBCONTRACTS 

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of 

the total Contract price fixed in Schedule A of the General Conditions, without prior written permission 

from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be 

performed by a Subcontractor prior to the Contractor entering into a written subcontract with the 

Subcontractor and complying with the provisions of this Article 17. 

 

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the 

Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work and 

materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire if 

required; the proposed subcontract if requested by the Commissioner; and any other information tending to 

prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past experience, and 

financial resources to perform the Work in accordance with the terms and conditions of this Contract. 

 

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the 

Subcontractor in the web based Subcontractor Reporting System through the City’s Payee Information 

Portal (PIP), available at www.nyc.gov/pip.1For each Subcontractor listed, Contractor is required to 

provide the following information: maximum contract value, description of Subcontractor’s Work, start and 

end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, Contractor will 

be required to report in the system the payments made to each Subcontractor within 30 days of making the 

 
1 In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP account 

and using the new system are also available at www.nyc.gov/pip. Additional assistance with PIP may be obtained 

by emailing the Financial Information Services Agency Help Desk at pip@fisa.nyc.gov. 

http://www.nyc.gov/pip
http://www.nyc.gov/pip
mailto:pip@fisa.nyc.gov
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payment. If any of the required information changes throughout the Term of the Contract, Contractor will 

be required to revise the information in the system. 

 

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a 

timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and will 

subject Contractor to liquidated damages in the amount of $100 per day for each day that the Contractor 

fails to identify a Subcontractor along with the required information about the Subcontractor and/or fails 

to report payments to a Subcontractor, beyond the time frames set forth herein or in the notice from the 

City. Article 15 shall govern the issue of liquidated damages. 

 

17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 

sub-subcontract shall be submitted in the same manner as directed above. 

 

17.5 The Commissioner will notify the Contractor in writing whether the proposed Subcontractor 

is approved. If the proposed Subcontractor is not approved, the Contractor may submit another proposed 

Subcontractor unless the Contractor decides to do the Work. No Subcontractor shall be permitted to 

enter or perform any work on the Site unless approved. 

 

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed 

Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and 

completely of all provisions and requirements of this Contract relating either directly or indirectly to the 

Work to be performed and the materials to be furnished under such subcontract, and every such 

Subcontractor shall expressly stipulate that all labor performed and materials furnished by the 
Subcontractor shall strictly comply with the requirements of this Contract. 

 

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the 

Subcontractor’s bid shall include either a copy of the bid cover or a separate information sheet setting forth 

the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and the 

Project’s location. 

 

17.8 The Commissioner’s approval of a Subcontractor shall not relieve the Contractor of any of its 

responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the City 

for the acts or defaults of its Subcontractor and of such Subcontractor’s officers, agents, and employees, 

each of whom shall, for this purpose, be deemed to be the agent or employee of the Contractor to the extent 

of its subcontract. 

 

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience, and 

financial resources (other than due to the Contractor’s failure to make payments where required) to perform 

the Work in accordance with the terms and conditions of this Contract, the Contractor shall promptly 

notify the Commissioner and replace such Subcontractor with a newly approved Subcontractor in 

accordance with this Article 17. 

 

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work 

at the Site maintain all insurance required by Law. 

 

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the 

subcontract and its cost. The subcontract shall provide the following: 

 

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its 

Subcontractor shall contain the same terms and conditions as to method of payment for Work, 

labor, and materials, and as to retained percentages, as are contained in this Contract. 
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17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its 

Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid in 

accordance with Labor Law Section 220. 

 

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section 6-

123 of the Administrative Code, every agreement between the Contractor and a 

Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that the 

Subcontractor shall not engage in any unlawful discriminatory practice as defined in Title VIII 

of the Administrative Code (Section 8-101 et seq.). 

 

17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if 

applicable to the Work. 

 

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to the 

Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according to the 

terms of the said subcontracts, and in case of dispute between the Contractor and its Subcontractor, or 

Subcontractors, as to the amount due and owing, the Commissioner may deduct and withhold from the 

amounts certified under this Contract to be due to the Contractor such sum or sums as may be claimed by 

such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing until such time as such 

claim or claims shall have been finally resolved. 

 

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor shall 

include on each requisition for payment the following data: Subcontractor’s name, value of the subcontract, 

total amount previously paid to Subcontractor for Work previously requisitioned, and the amount, 

including retainage, to be paid to the Subcontractor for Work included in the requisition. 

 

17.14 On Contracts where performance bonds and payment bonds are not executed, the Contractor 

shall include with each requisition for payment submitted hereunder, a signed statement from each and 

every Subcontractor and/or Materialman for whom payment is requested in such requisition. Such signed 

statement shall be on the letterhead of the Subcontractor and/or Materialman for whom payment is 

requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in full for all 

Work performed and/or material supplied to date, exclusive of any amount retained and any amount 

included on the current requisition, and (ii) state the total amount of retainage to date, exclusive of any 

amount retained on the current requisition. 

 

 

ARTICLE 18. ASSIGNMENTS 

 

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the 

right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of attorney 

or otherwise any of the monies due or to become due under this Contract, unless the previous written 

consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to a 

particular assignment shall not dispense with the necessity of such consent to any further or other 

assignments. 

 

18.2 Such assignment, transfer, conveyance or other disposition of this Contract shall not be valid 

until filed in the office of the Commissioner and the Comptroller, with the written consent of the 

Commissioner endorsed thereon or attached thereto. 

 

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment, 
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transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract. The 

City shall thereupon be relieved and discharged from any further liability to the Contractor, its assignees, 

transferees or sublessees, who shall forfeit and lose all monies therefor earned under the Contract, except so 

much as may be required to pay the Contractor’s employees. 

 

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the 

Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York. 

 

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality having 

authority to accept such assignment. 

 

 

CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE 

ARTICLE 19.  SECURITY DEPOSIT 

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure 

that the successful bidder executes the Contract and furnishes the required payment and performance 

security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to 

execute the Contract and furnish the required payment and performance security, the City shall retain such 

bid security as set forth in the Information for Bidders. If the successful bidder executes the 

Contract and furnishes the required payment and performance security, the City shall return the bid security 

within a reasonable time after the furnishing of such bonds and execution of the Contract by the City. 

 

19.2 If performance and payment bonds are not required, the bid security shall be retained by the City 

as security for the Contractor’s faithful performance of the Contract. If partial payments are provided, the 

bid security will be returned to the Contractor after the sum retained under Article 21 equals the amount of 

the bid security, subject to other provisions of this Contract. If partial payments are not provided, the bid 

security will be released when final payment is certified by the City for payment. 

 

19.3 If the Contractor is declared in default under Article 48 prior to the return of the deposit, or if any 

claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the 

Comptroller may deem necessary, may be retained and then applied by the Comptroller: 

 

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by reason 

of or resulting from such default, including the cost of re-letting and liquidated damages; or 

 

19.3.2 To indemnify the City against any and all claims. 

 

 

ARTICLE 20. PAYMENT GUARANTEE 

 

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are 

executed, this Article 20 does not apply. 

 

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment bond 

or where the Contract does not require a payment bond for one hundred (100%) percent of the Contract 

price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all lawful claims 

for: 

 

20.2.1 Wages and compensation for labor performed and/or services rendered; and 
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20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or 

not, when demands have been filed with the City as provided hereinafter by any person, 

firm, or corporation which furnished labor, material, equipment, supplies, or any combination 

thereof, in connection with the Work performed hereunder (hereinafter referred to as the 

“beneficiary”) at the direction of the City or the Contractor. 

 

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions: 

 

20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred 

(100%) percent of the value of the Contract Work, the payment bond provided by the 

Contractor shall be primary (and non-contributing) to the payment guarantee provided under 

this Article 20. 

 

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2 

provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4 

and 20.3.5. 

 

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or 

material for the Work from suing the Contractor for any amounts due and owing the 

beneficiary by the Contractor. 

 

20.3.4 Every person who has furnished labor or material, to the Contractor or to a 

Subcontractor of the Contractor, in the prosecution of the Work and who has not been paid 

in full therefor before the expiration of a period of ninety (90) Days after the date on which the 

last of the labor was performed or material was furnished by him/her for which the claim is 

made, shall have the right to sue on this payment guarantee in his/her own name for the amount, 

or the balance thereof, unpaid at the time of commencement of the action; provided, however, 

that a person having a direct contractual relationship with a Subcontractor of the Contractor 

but no contractual relationship express or implied with the Contractor shall not have a right 

of action upon the guarantee unless he/she shall have given written notice to the Contractor 

within one hundred twenty (120) Days from the date on which the last of the labor was 

performed or the last of the material was furnished, for which his/her claim is made, stating 

with substantial accuracy the amount claimed and the name of the party to whom the material 

was furnished or for whom the labor was performed. The notice shall be served by delivering 

the same personally to the Contractor or by mailing the same by registered mail, postage 

prepaid, in an envelope addressed to the Contractor at any place where it maintains an office 

or conducts its business; provided, however, that where such notice is actually received by 

the Contractor by other means, such notice shall be deemed sufficient. 

 

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee 

shall be commenced after the expiration of the one-year limitations period set forth in Section 

137(4)(b) of the State Finance Law. 

 

20.3.6 The Contractor shall promptly forward to the City any notice or demand received 

pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the notice 

or demand and shall forward to the City any documents the City requests concerning the notice 

or demand. 

 

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall be 

presented to the Engineer along with all written documentation concerning the demand which 

the Engineer deems reasonably appropriate or necessary, which may include, but shall not be 
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limited to: the subcontract; any invoices presented to the Contractor for payment; the notarized 

statement of the beneficiary that the demand is due and payable, that a request for payment has 

been made of the Contractor and that the demand has not been paid by the Contractor within 

the time allowed for such payment by the subcontract; and copies of any correspondence 

between the beneficiary and the Contractor concerning such demand. The City shall notify the 

Contractor that a demand has been made. The Contractor shall inform the City of any 

defenses to the demand and shall forward to the City any documents the City requests 

concerning the demand. 

 

20.3.8 The City shall make payment only if, after considering all defenses presented by the 

Contractor, it determines that the payment is due and owing to the beneficiary making the 

demand. 

 

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs, 

including, but not limited to, attorneys’ fees, except to the extent required by State Finance Law 

Section 137. 

20.3.10  

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold from 

any payment otherwise due and owing to the Contractor under this Contract an amount sufficient to satisfy 

the demand. 

 

20.4.1 In the event the City determines that the demand is valid, the City shall notify the 

Contractor of such determination and the amount thereof and direct the Contractor to 

immediately pay such amount to the beneficiary. In the event the Contractor, within seven 

(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such failure 

shall constitute an automatic and irrevocable assignment of payment by the Contractor to the 

beneficiary for the amount of the demand determined by the City to be valid. The Contractor, 

without further notification or other process, hereby gives its unconditional consent to such 

assignment of payment to the beneficiary and authorizes the City, on its behalf, to take all 

necessary actions to implement such assignment of payment, including without limitation the 

execution of any instrument or documentation necessary to effectuate such assignment. 

 

20.4.2 In the event that the amount otherwise due and owing to the Contractor by the City 

is insufficient to satisfy such demand, the City may, at its option, require payment from the 

Contractor of an amount sufficient to cover such demand and exercise any other right to 

require or recover payment which the City may have under Law or Contract. 

 

20.4.3 In the event the City determines that the demand is invalid, any amount withheld 

pending the City’s review of such demand shall be paid to the Contractor; provided, however, 

no lien has been filed. In the event a claim or an action has been filed, the terms and conditions 

set forth in Article 23 shall apply. In the event a lien has been filed, the parties will be 

governed by the provisions of the Lien Law of the State of New York. 

 

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving 

disputes in accordance with the PPB Rules, where applicable. 

 

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this Article 

20, such determination and any defenses and counterclaims raised by the Contractor shall be taken into 

account in evaluating the Contractor’s performance. 

 

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of  all 
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persons with valid and lawful claims against the Contractor relating to the Work. 

 

20.8 The Contractor shall not require any performance, payment or other bonds of any 

Subcontractor if this Contract does not require such bonds of the Contractor. 

 

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner 

consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or materials 

to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all of the 

rights and remedies afforded to such persons by such section, including but not limited to, the right to 

commence an action against the City on the payment guarantee provided by this Article 20 within the one-

year limitations period set forth in Section 137(4)(b). 

 

 

ARTICLE 21. RETAINED PERCENTAGE 

 

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for  payment 

in each partial payment voucher. 
 

21.2 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded does not exceed one million ($1,000,000) dollars, then 

as further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for payment 

in each partial payment voucher. 

 

21.3 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, up to ten (10%) percent of the value of Work certified for 

payment in each partial payment voucher. The percentage to be retained is set forth in Schedule A of the 

General Conditions. 

 

 

ARTICLE 22. INSURANCE 

 

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of 

insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and special 

conditions specified in Schedule A). Such insurance shall be maintained from the date the Contractor is 

required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of completion of all 

required Work (including punch list work as certified in writing by the Resident Engineer), except for 

insurance required pursuant to Article 22.1.4, which may terminate upon Substantial Completion of the 

Contract. All insurance shall meet the requirements set forth in this Article 22. Wherever this Article 

requires that insurance coverage be “at least as broad” as a specified form (including all ISO forms), there is 

no obligation that the form itself be used, provided that the Contractor can demonstrate that the alternative 

form or endorsement contained in its policy provides coverage at least as broad as the specified form. 

 

22.1.1 Commercial General Liability Insurance: The Contractor shall provide Commercial 

General Liability Insurance covering claims for property damage and/or bodily injury, 

including death, which may arise from any of the operations under this Contract. Coverage 

under this insurance shall be at least as broad as that provided by the latest edition of Insurance 
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Services Office (“ISO”) Form CG 0001. Such insurance shall be “occurrence” based rather than 

“claims-made” and include, without limitation, the following types of coverage: premises 

operations; products and completed operations; contractual liability (including the tort liability 

of another assumed in a contract); broad form property damage; independent contractors; 

explosion, collapse and underground (XCU); construction means and methods; and incidental 

malpractice. Such insurance shall contain a “per project” aggregate limit, as specified in 

Schedule A, that applies separately to operations under this Contract. 

 

22.1.1(a) Such Commercial General Liability Insurance shall name the City as an Additional 

Insured. Coverage for the City shall specifically include the City’s officials and employees, 

be at least as broad as the latest edition of ISO Form CG 20 10 and provide completed 

operations coverage at least as broad as the latest edition of ISO Form CG 20 37. 

 

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities 

designated as additional insureds in Schedule A but only for claims arising from the 

Contractor’s operations under this Contract, with coverage at least as broad as the latest 

edition of ISO Form CG 20 26. 

 

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1 

RCNY Section 101-08, the Contractor shall provide Commercial General Liability 

Insurance with limits of at least those required by 1 RCNY section 101-08 or greater limits 

required by the Agency in accordance with Schedule A. If the Work does not require such a 

permit, the minimum limits shall be those provided for in Schedule A. 

 

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be 

delivered to the City, such Commercial General Liability shall include, or be endorsed to 

include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation, 

liability arising from navigation of such vessels prior to delivery to and acceptance by the 

City. 

 

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to 

provide, Workers Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance in accordance with the Laws of the State of New York on behalf of all 

employees providing services under this Contract (except for those employees, if any, for 

which the Laws require insurance only pursuant to Article 22.1.3). 

 

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance: If 

specified in Schedule A of the General Conditions or if required by Law, the Contractor shall 

provide insurance in accordance with the United States Longshoremen’s and Harbor Workers 

Act and/or the Jones Act, on behalf of all qualifying employees providing services under this 

Contract. 

 

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the 

Contractor shall provide Builders Risk Insurance on a completed value form for the total value 

of the Work through Substantial Completion of the Work in its entirety. Such insurance shall 

be provided on an All Risk basis and include coverage, without limitation, for windstorm 

(including named windstorm), storm surge, flood and earth movement. Unless waived by the 

Commissioner, it shall include coverage for ordinance and law, demolition and increased costs 

of construction, debris removal, pollutant clean up and removal, and expediting costs. Such 

insurance shall cover, without limitation, (a) all buildings and/or structures involved in the 
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Work, as well as temporary structures at the Site, and (b) any property that is intended to 

become a permanent part of such building or structure, whether such property is on the Site, in 

transit or in temporary storage. Policies shall name the Contractor as Named Insured and list 

the City as both an Additional Insured and a Loss Payee as its interest may appear. 

 

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an 

occupied facility, occupancy of such facility is permitted without the consent of the 

issuing insurance company. 

 

22.1.4(b) Such insurance may be provided through an Installation Floater, at the 

Contractor’s option, if it otherwise conforms with the requirements of this Article 

22.1.4. 

 

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide 

Commercial Automobile Liability Insurance for liability arising out of ownership, 

maintenance or use of any owned (if any), non-owned and hired vehicles to be used in 

connection with this Contract. Coverage shall be at least as broad as the latest edition of ISO 

Form CA0001. If vehicles are used for transporting hazardous materials, the Automobile 

Liability Insurance shall be endorsed to provide pollution liability broadened coverage for 

covered vehicles (endorsement CA 99 48) as well as proof of MCS 90. 

 

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to 

maintain, Contractors Pollution Liability Insurance covering bodily injury and property 

damage. Such insurance shall provide coverage for actual, alleged or threatened emission, 

discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including any 

loss, cost or expense incurred as a result of any cleanup of pollutants (including asbestos) or in 

the investigation, settlement or defense of any claim, action, or proceedings arising from the 

operations under this Contract. Such insurance shall be in the Contractor’s name and list the 

City as an Additional Insured and any other entity specified in Schedule A. Coverage shall 

include, without limitation, (a) loss of use of damaged property or of property that has not been 

physically injured, (b) transportation, and (c) non- owned disposal sites. 

 

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the 

City’s officials and employees and be at least as broad as provided to the Contractor for 

this Project. 

 

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have a 

retroactive date on or before the effective date of this Contract, and continuous coverage 

shall be maintained, or an extended discovery period exercised, for a period of not less 

than three (3) years from the time the Work under this Contract is completed. 

 

22.1.7 Marine Insurance: 

 

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of the 

General Conditions or if the Contractor engages in marine operations in the execution of 

any part of the Work, the Contractor shall maintain, or cause the Subcontractor doing 

such Work to maintain, Marine Protection and Indemnity Insurance with coverage at 

least as broad as Form SP-23. The insurance shall provide coverage for the Contractor 

or Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured for bodily injury and property damage arising from marine operations under this 
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Contract. Coverage shall include, without limitation, injury or death of crew members 

(if not fully provided through other insurance), removal of wreck, damage to piers, 

wharves and other fixed or floating objects and loss of or damage to any other vessel or 

craft, or to property on such other vessel or craft. 

 

22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Hull and Machinery Insurance with coverage for the Contractor or 

Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) as Additional Insured at least as broad as the latest edition of 

American Institute Tug Form for all tugs used under this Contract and Collision 

Liability at least as broad as the latest edition of American Institute Hull Clauses. 

 

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Marine Pollution Liability Insurance covering itself (or the 

Subcontractor doing such Work) as Named Insured and the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured. Coverage shall be at least as broad as that provided by the latest edition of Water 

Quality Insurance Syndicate Form and include, without limitation, liability arising from 

the discharge or substantial threat of a discharge of oil, or from the release or threatened 

release of a hazardous substance including injury to, or economic losses resulting from, 

the destruction of or damage to real property, personal property or natural resources. 

 

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits 

and with such conditions, as are specified in Schedule A of the General Conditions. 

 

22.2 General Requirements for Insurance Coverage and Policies: 

 

22.2.1 All required insurance policies shall be maintained with companies that may lawfully 

issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and 

Poor’s rating of at least A, unless prior written approval is obtained from the City Corporation 

Counsel. 

 

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all 

required policies and all deductibles and self-insured retentions to which such policies are 

subject, whether or not the City is an insured under the policy. 

 

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the 

Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial 

accounts in lieu of required insurance. 

 

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to Schedule 

A of the General Conditions shall be the greater of (i) the minimum limits set forth in 

Schedule A or (ii) the limits provided to the Contractor as Named Insured under all primary, 

excess, and umbrella policies of that type of coverage. 

 

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through 

primary policies or a combination of primary and excess/umbrella policies, so long as all 

policies provide the scope of coverage required herein. 
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22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non- 

contributing to any insurance or self-insurance maintained by the City. 

 

22.3 Proof of Insurance: 

 

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for 

insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of insurance 

in accordance with this Article 22.3 within ten (10) Days of award. For insurance provided 

pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by the 

Commissioner or ten (10) Days prior to the commencement of the portion of the Work 

covered by such policy, whichever is earlier. 

 

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the 

Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’ 

Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ Compensation 

Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used 

by the New York State Workers’ Compensation Board; or other proof of insurance in a form 

acceptable to the Commissioner. For Disability Benefits Insurance provided pursuant to Article 

22.1.2, the Contractor shall submit DB-120.1 - Certificate Of Insurance Coverage Under The 

NYS Disability Benefits Law, Request for WC/DB Exemption (Form CE-200); equivalent or 

successor forms used by the New York State Workers’ Compensation Board; or other proof of 

insurance in a form acceptable to the Commissioner. ACORD forms are not acceptable. 

 

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the 

Contractor shall submit one or more Certificates of Insurance on forms acceptable to the 

Commissioner. All such Certificates of Insurance shall certify (a) the issuance and 

effectiveness of such policies of insurance, each with the specified minimum limits (b) for 

insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in 

Schedule A is an Additional Insured thereunder; (c) in the event insurance is required pursuant 

to Article 22.1.6 and/or Article 22.1.7, that the City is an Additional Insured thereunder; (d) the 

company code issued to the insurance company by the National Association of Insurance 

Commissioners (the NAIC number); and (e) the number assigned to the Contract by the City. 

All such Certificates of Insurance shall be accompanied by either a duly executed “Certification 

by Insurance Broker or Agent” in the form contained in Part III of Schedule A or copies of all 

policies referenced in such Certificate of Insurance as certified by an authorized representative 

of the issuing insurance carrier. If any policy is not available at the time of submission, certified 

binders may be submitted until such time as the policy is available, at which time a certified 

copy of the policy shall be submitted. 

 

22.3.4 Documentation confirming renewals of insurance shall be submitted to the 

Commissioner prior to the expiration date of coverage of policies required under this Contract. 

Such proofs of insurance shall comply with the requirements of Articles 22.3.2 and 22.3.3. 

 

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of 

insurance provided pursuant to this Article 22 upon the demand for such policy by the 

Commissioner or the City Corporation Counsel. 

 

22.4 Operations of the Contractor: 

 

22.4.1 The Contractor shall not commence the Work unless and until all required 

certificates have been submitted to and accepted by the Commissioner. Acceptance by the 
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Commissioner of a certificate does not excuse the Contractor from securing insurance 

consistent with all provisions of this Article 22 or of any liability arising from its failure to do 

so. 

 

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in the 

manner, form, and limits required by this Contract and shall be authorized to perform Work 

only during the effective period of all required coverage. 

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended or 

otherwise terminated, for whatever cause, the Contractor shall immediately stop all Work, and 

shall not recommence Work until authorized in writing to do so by the Commissioner. Upon 

quitting the Site, except as otherwise directed by the Commissioner, the Contractor shall 

leave all plant, materials, equipment, tools, and supplies on the Site. Contract time shall 

continue to run during such periods and no extensions of time will be granted. The 

Commissioner may also declare the Contractor in default for failure to maintain required 

insurance. 

 

22.4.4 In the event the Contractor receives notice, from an insurance company or other 

person, that any insurance policy required under this Article 22 shall be cancelled or terminated 

(or has been cancelled or terminated) for any reason, the Contractor shall immediately forward 

a copy of such notice to both the Commissioner and the New York City Comptroller, attn: 

Office of Contract Administration, Municipal Building, One Centre Street, room 1005, New 

York, New York 10007. Notwithstanding the foregoing, the Contractor shall ensure that there 

is no interruption in any of the insurance coverage required under this Article 22. 

 

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an 

insurance policy maintained in accordance with this Article 22, the Contractor shall notify in 

writing all insurance carriers that issued potentially responsive policies of any such event 

relating to any operations under this Contract (including notice to Commercial General 

Liability insurance carriers for events relating to the Contractor’s own employees) no later 

than 20 days after such event. For any policy where the City is an Additional Insured, such 

notice shall expressly specify that “this notice is being given on behalf of the City of New York 

as Insured as well as the Named Insured.” Such notice shall also contain the following 

information: the number of the insurance policy, the name of the named insured, the date and 

location of the damage, occurrence, or accident, and the identity of the persons or things 

injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice to 

the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division, New 

York City Law Department, 100 Church Street, New York, New York 10007. 

 

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give rise 

to a claim under any insurance policy required under this Article 22, the Contractor shall at all 

times fully cooperate with the City with regard to such potential or actual claim. 

 

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to 

procure insurance with regard to any operations under this Contract and requires such Subcontractor to 

name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the 

Subcontractor name the City, including its officials and employees, as an Additional Insured with coverage 

at least as broad as the most recent edition of ISO Form CG 20 26. 

 

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the 

Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set forth 

in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such documents 
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are to be sent to the Commissioner’s address as provided elsewhere in this Contract. 

 

22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2, 

22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees, for 

any damages or losses that are covered under any insurance required under this Article 22 (whether or not 

such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to the 

operations of the Contractor and/or its employees, agents, or Subcontractors. 

 

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the 

requirements of this Article 22, the Contractor shall ensure that any such self-insurance program provides 

the City with all rights that would be provided by traditional insurance under this Article 22, including but 

not limited to the defense and indemnification obligations that insurers are required to undertake in liability 

policies. 

 

22.9 Materiality/Non-Waiver: The Contractor’s failure to secure policies in complete conformity 

with this Article 22, or to give an insurance company timely notice of any sort required in this Contract or to 

do anything else required by this Article 22 shall constitute a material breach of this Contract. Such breach 

shall not be waived or otherwise excused by any action or inaction by the City at any time. 

 

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no effect 

unless Contractor maintains Workers’ Compensation Insurance for the term of this Contract to the extent 

required and in compliance with the New York State Workers’ Compensation Law. 

 

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or otherwise 

shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the City from 

exercising any rights or taking such other actions available to it under any other provisions of this Contract 

or Law. 

 

 

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS 

 

23.1 If any claim shall be made by any person or entity (including Other Contractors with the 

City on this Project) against the City or against the Contractor and the City for any of the following: 

 

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in 

Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of the 

Comptroller may not be paid by an insurance company (for any reason whatsoever); or 

 

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred 

to in Article 57; or 

 

(c) Damage claimed to have been caused directly or indirectly by the failure of  the 

Contractor to perform the Work in strict accordance with this Contract, 

 

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld by 

the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in 

his/her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the monies so 

withheld. 

 

23.2 If an action on such claim is timely commenced and the liability of the City, or the Contractor, 
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or both, shall have been established therein by a final judgment of a court of competent jurisdiction, or if 

such claim shall have been admitted by the Contractor to be valid, the Comptroller shall pay such 

judgment or admitted claim out of the monies retained by the Comptroller under the provisions of this 

Article 23, and return the balance, if any, without interest, to the Contractor. 

 

 

ARTICLE 24. MAINTENANCE AND GUARANTY 

 

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may 

determine, any finished Work in which defects of materials or workmanship may appear or to which damage 

may occur because of such defects, during the one (1) year period subsequent to the date of Substantial 

Completion (or use and occupancy in accordance with Article 16), except where other periods of 

maintenance and guaranty are provided for in Schedule A. 

 

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon filing 

its requisition for payment on Substantial Completion, shall deposit with the Commissioner a sum 

equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions) in 

cash or certified check upon a state or national bank and trust company or a check of such bank and trust 

company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or 

obligations of the City, which the Comptroller may approve as of equal value with the sum so required. 

 

24.3 In lieu of the above, the Contractor may make such security payment to the City by authorizing 

the Commissioner in writing to deduct the amount from the Substantial Completion payment which shall 

be deemed the deposit required above. 

 

24.4 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner 

shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date of 

Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of the 

guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor without 

interest within thirty (30) Days after certification by the Commissioner to the Comptroller that the 

Contractor has faithfully performed all of its obligations hereunder. 

 

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such 

defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days 

subsequent to the expiration of the one (1) year period or other periods provided for herein. 

 

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged Work 

promptly after receiving such notice, the Commissioner shall have the right to have the Work done by 

others in the same manner as provided for in the completion of a defaulted Contract, under Article 51. 

 

24.7 If the security payment so deposited is insufficient to cover the cost of such Work, the 

Contractor shall be liable to pay such deficiency on demand by the Commissioner. 

 

24.8 The Engineer’s certificate setting forth the fair and reasonable cost of repairing, replacing, 

rebuilding or restoring any damaged or defective Work when performed by one other than the Contractor, 

shall be binding and conclusive upon the Contractor as to the amount thereof. 

 

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and 

materials required by this Contract in the name of the City and shall deliver same to the Commissioner. All 

of the City’s rights and title and interest in and to said manufacturers’ warranties and guaranties may be 

assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the 
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premises into which the equipment and materials have been installed. 

 

 

CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM 

ARTICLE 25.  CHANGES 

25.1 Changes may be made to this Contract only as duly authorized in writing by the 

Commissioner in accordance with the Law and this Contract. All such changes, modifications, and 

amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor. 

 

25.2 Contract changes will be made only for Work necessary to complete the Work included in the 

original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes are 

not permitted for any material alteration in the scope of Work in the Contract. 

 

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to a 

written change order. Adjustments to price shall be computed in one or more of the following ways: 

 

25.3.1 By applicable unit prices specified in the Contract; and/or 

 

25.3.2 By agreement of a fixed price; and/or 

 

25.3.3 By time and material records; and/or 

 

25.3.4 In any other manner approved by the CCPO. 

 

25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and 

may be post-audited by the Comptroller and/or the Agency. 

 

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK 

 

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the Contractor 

is directed to provide which is in excess of one hundred twenty-five (125%) percent of the estimated quantity 

for that item set forth in the bid schedule. 

 

26.1.1 For any unit price item, the Contractor will be paid at the unit price bid for any quantity 

up to one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule. If during the progress of the Work, the actual quantity of any unit 

price item required to complete the Work approaches the estimated quantity for that item, and 

for any reason it appears that the actual quantity of any unit price item necessary to complete 

the Work will exceed the estimated quantity for that item by twenty- five (25%) percent, the 

Contractor shall immediately notify the Engineer of such anticipated overrun. The 

Contractor shall not be compensated for any quantity of a unit price item provided which is in 

excess of one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule without written authorization from the Engineer. 

 

26.1.2 If the actual quantity of any unit price item necessary to complete the Work will exceed 

one hundred twenty five (125%) percent of the estimated quantity for that item set forth in the 

bid schedule, the City reserves the right and the Contractor agrees to negotiate a new unit 

price for such item. In no event shall such negotiated new unit price exceed the unit bid price. If 

the City and Contractor cannot agree on a new unit price, then the City shall order the 

Contractor and the Contractor agrees to provide additional quantities of the item on the 
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basis of time and material records for the actual and reasonable cost as determined under 

Article 26.2, but in no event at a unit price exceeding the unit price bid. 

 

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance 

with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable 

estimated cost of the items set forth below. For Extra Work where payment is based on time and 

material records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the 

actual and reasonable cost of the items set forth below, calculated in accordance with the formula specified 

therein, if any. 

 

26.2.1 Necessary materials (including transportation to the Site); plus 

 

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage caps) 

and supplemental benefits; plus 

 

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not 

incorporated into such Extra Work; plus 

 

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as 

applicable), necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per operating hour: (.035) 

x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the lower of either 

seventy-five percent of the monthly prorated rental rates established in “The AED Green Book, 

Rental Rates and Specifications for Construction Equipment” published by Equipment Watch 

(the “Green Book”), or seventy-five percent of the monthly prorated rental rates established in 

the “Rental Rate Blue Book for Construction Equipment” published by Equipment Watch (the 

“Blue Book”) (the applicable Blue Book rate being for rental only without the addition of any 

operational costs listed in the Blue Book). The reasonable rental value is deemed to be inclusive 

of all operating costs except for fuel/energy consumption and equipment operator’s 

wages/costs. For multiple shift utilization, reimbursement shall be calculated as follows: first 

shift shall be seventy-five (75%) percent of such rental rates; second shift shall be sixty (60%) 

percent of the first shift rate; and third shift shall be forty (40%) percent of the first shift rate. 

Equipment on standby shall be reimbursed at one-third (1/3) the prorated monthly rental rate. 

Contractor-owned (or Subcontractor-owned, as applicable) equipment includes equipment 

from rental companies affiliated with or controlled by the Contractor (or Subcontractor, as 

applicable), as determined by the Commissioner. In establishing cost reimbursement for non-

operating Contractor-owned (or Subcontractor-owned, as applicable) equipment (scaffolding, 

sheeting systems, road plates, etc.), the City may restrict reimbursement to a purchase-

salvage/life cycle basis if less than the computed rental costs; plus 

 

26.2.5 Necessary installation and dismantling of such plant and equipment, including 

transportation to and from the Site, if any, provided that, in the case of non- 

Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented 

from a third party, the cost of installation and dismantling are not allowable if such 

costs are included in the rental rate; plus 

 

26.2.6 Necessary fees charged by governmental entities; plus 

26.2.7 Necessary construction-related service fees charged by non-governmental entities, such 

as landfill tipping fees; plus 
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26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, as 

applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per hour of operation: 

(.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the right to direct 

the purchase of non-operating equipment (scaffolding, sheeting systems, road plates, etc.), with 

payment on a purchase-salvage/life cycle basis, if less than the projected rental costs; plus 

 

26.2.9 Workers’ Compensation Insurance, and any insurance coverage expressly required 

by the City for the performance of the Extra Work which is different than the types of 

insurance required by Article 22 and Schedule A of the General Conditions. The cost of 

Workers’ Compensation Insurance is subject to applicable payroll limitation caps and shall 

be based upon the carrier’s Manual Rate for such insurance derived from the applicable class 

Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New York State 

Department of Financial Services, and with the exception of experience rating, rate modifiers as 

promulgated by the New York Compensation Insurance Rating Board (“NYCIRB”); plus 

 

26.2.10 Additional costs incurred as a result of the Extra Work for performance and 

payment bonds; plus 

 

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5 as 

compensation for overhead, except that no percentage for overhead will be allowed on Payroll 

Taxes or on the premium portion of overtime pay or on sales and personal property taxes. 

Overhead shall include without limitation, all costs and expenses in connection with 

administration, management superintendence, small tools, and insurance required by Schedule 

A of the General Conditions other than Workers’ Compensation Insurance; plus 

 

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the 

items in Article 26.2.11, as compensation for profit, except that no percentage for profit will be 

allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and personal 

property taxes; plus 

 

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as 

compensation for overhead and profit. 

 

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor’s own 

forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering Audit 

Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional 

allowance of five (5%) percent to cover the Contractor’s overhead and profit. 

 

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract Work, 

the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the difference 

between the cost of such Extra Work and of the omitted or reduced Work. 

 

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work 

in accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article 

25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit by the 

EAO, may, at the option of the Commissioner, be substituted for the cost plus a percentage method provided in 

Article 26.2; provided, however, that if the Extra Work is performed by a Subcontractor, the Contractor shall 

not be entitled to receive more than an additional allowance of five (5%) percent for overhead and profit over 
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the cost of such Subcontractor’s Work as computed in accordance with Article 26.2. 

 

 

ARTICLE 27. RESOLUTION OF DISPUTES 

 

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1 that 

arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions of this 

Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated herein shall be 

the exclusive means of resolving any such disputes. 

 

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other 

sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade 

secrets (as interpreted by the courts of New York State) relating to proprietary rights in 

computer software. 

 

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by the 

Contract, the interpretation of Contract documents, the amount to be paid for Extra Work or 

disputed work performed in connection with the Contract, the conformity of the Contractor’s 

Work to the Contract, and the acceptability and quality of the Contractor’s Work; such 

disputes arise when the Engineer, Resident Engineer, Engineering Audit Officer, or other 

designee of the Commissioner makes a determination with which the Contractor disagrees. 

 

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a 

reasoned explanation for the determination based on the information and evidence presented to the party 

making the determination. Failure to make such determination within the time required by this Article 27 

shall be deemed a non-determination without prejudice that will allow application to the next level. 

 

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this 

Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work as 

directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall 

constitute a waiver by the Contractor of its claim. 

 

27.4 Presentation of Disputes to Commissioner. 

 

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing 

(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the 

determination or action that is the subject of the dispute. This notice requirement shall not be read to replace 

any other notice requirements contained in the Contract. The Notice of Dispute shall include all the facts, 

evidence, documents, or other basis upon which the Contractor relies in support of its position, as well as a 

detailed computation demonstrating how any amount of money claimed by the Contractor in the dispute was 

arrived at. Within thirty (30) Days after receipt of the detailed written submission comprising the complete 

Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner shall submit to the Commissioner all materials he or she deems pertinent to the dispute. 

Following initial submissions to the Commissioner, either party may demand of the other the production of 

any document or other material the demanding party believes may be relevant to the dispute. The requested 

party shall produce all relevant materials that are not otherwise protected by a legal privilege recognized by 

the courts of New York State. Any question of relevancy shall be determined by the Commissioner whose 

decision shall be final. Willful failure of the Contractor to produce any requested material whose relevancy 

the Contractor has not disputed, or whose relevancy has been affirmatively determined, shall constitute a 

waiver by the Contractor of its claim. 
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27.4.1 Commissioner Inquiry. The Commissioner shall examine the material and may, 

in his or her discretion, convene an informal conference with the Contractor, the ACCO, and 

the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner to resolve the issue by mutual consent prior to reaching a determination. The 

Commissioner may seek such technical or other expertise as he or she shall deem appropriate, 

including the use of neutral mediators, and require any such additional material from either or 

both parties as he or she deems fit. The Commissioner’s ability to render, and the effect of, a 

decision hereunder shall not be impaired by any negotiations in connection with the dispute 

presented, whether or not the Commissioner participated therein. The Commissioner may or, 

at the request of any party to the dispute, shall compel the participation of any Other 

Contractor with a contract related to the Work of this Contract, and that Contractor shall be 

bound by the decision of the Commissioner. Any Other Contractor thus brought into the 

dispute resolution proceeding shall have the same rights and obligations under this Article 27 as 

the Contractor initiating the dispute. 

 

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all 

materials and information, or such longer time as may be agreed to by the parties, the 

Commissioner shall make his or her determination and shall deliver or send a copy of such 

determination to the Contractor, the ACCO, and Engineer, Resident Engineer, Engineering 

Audit Officer, or other designee of the Commissioner, as applicable, together with a 

statement concerning how the decision may be appealed. 

 

27.4.3 Finality of Commissioner’s Decision. The Commissioner’s decision shall be final 

and binding on all parties, unless presented to the Contract Dispute Resolution Board pursuant 

to this Article 27. The City may not take a petition to the Contract Dispute Resolution Board. 

However, should the Contractor take such a petition, the City may seek, and the Contract 

Dispute Resolution Board may render, a determination less favorable to the Contractor and 

more favorable to the City than the decision of the Commissioner. 

 

27.5 Presentation of Dispute to the Comptroller. Before any dispute may be brought by the 

Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the 

Comptroller for his or her review, investigation, and possible adjustment. 

 

27.5.1 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a 

decision by the Commissioner, the Contractor shall submit to the Comptroller and to the 

Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of Claim 

shall consist of (i) a brief written statement of the substance of the dispute, the amount of 

money, if any, claimed and the reason(s) the Contractor contends the dispute was wrongly 

decided by the Commissioner; (ii) a copy of the written decision of the Commissioner; and 

(iii) a copy of all materials submitted by the Contractor to the Agency, including the Notice 

of Dispute. The Contractor may not present to the Comptroller any material not presented to 

the Commissioner, except at the request of the Comptroller. 
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27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency 

shall make available to the Comptroller a copy of all material submitted by the Agency to the 

Commissioner in connection with the dispute. The Agency may not present to the 

Comptroller any material not presented to the Commissioner except at the request of the 

Comptroller. 

 

27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute and, 

in the course of such investigation, may exercise all powers provided in Sections 7-201 and 7-

203 of the Administrative Code. In addition, the Comptroller may demand of either party, and 

such party shall provide, whatever additional material the Comptroller deems pertinent to the 

claim, including original business records of the Contractor. Willful failure of the Contractor 

to produce within fifteen (15) Days any material requested by the Comptroller shall constitute 

a waiver by the Contractor of its claim. The Comptroller may also schedule an informal 

conference to be attended by the Contractor, Agency representatives, and any other personnel 

desired by the Comptroller. 

 

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller 

shall have forty-five (45) Days from his or her receipt of all materials referred to in Article 

27.5.3 to investigate the disputed claim. The period for investigation and compromise may be 

further extended by agreement between the Contractor and the Comptroller, to a maximum of 

ninety (90) Days from the Comptroller’s receipt of all materials. The Contractor may not 

present its petition to the Contract Dispute Resolution Board until the period for investigation 

and compromise delineated in this Article 27.5.4 has expired. In compromising or adjusting 

any claim hereunder, the Comptroller may not revise or disregard the terms of the Contract 

between the parties. 

 

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board 

composed of: 

 

27.6.1 The chief administrative law judge of the Office of Administrative Trials and 

Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as 

chairperson, and may adopt operational procedures and issue such orders consistent with 

this Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s 

functions, including, but not limited to, granting extensions of time to present or respond to 

submissions; 

 

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background to 

consider and resolve the merits of the dispute and shall not have participated personally and 

substantially in the particular matter that is the subject of the dispute or report to anyone who 

so participated; and 

 

27.6.3 A person with appropriate expertise who is not an employee of the City. This person 

shall be selected by the presiding administrative law judge from a prequalified panel of 

individuals, established and administered by OATH with appropriate background to act as 

decision-makers in a dispute. Such individual may not have a contract or dispute with the City 

or be an officer or employee of any company or organization that does, or regularly represents 

persons, companies, or organizations having disputes with the City. 

 

27.7 Petition to the Contract Dispute Resolution Board. In the event the claim has not been 

settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor, 

within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the 
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Commissioner’s determination. 

 

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its 

dispute to the Contract Dispute Resolution Board in the form of a petition, which shall include 

(i) a brief written statement of the substance of the dispute, the amount of money, if any, 

claimed, and the reason(s) the Contractor contends the dispute was wrongly decided by the 

Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies of all 

materials submitted by the Contractor to the Agency; (iv) a copy of the written decision 

of the Comptroller, if any, and (v) copies of all correspondence with, or written material 

submitted by the Contractor, to the Comptroller. The Contractor shall concurrently submit 

four (4) complete sets of the Petition: one set to the City Corporation Counsel (Attn: 

Commercial and Real Estate Litigation Division) and three (3) sets to the Contract Dispute 

Resolution Board at OATH’s offices with proof of service on the City Corporation Counsel. In 

addition, the Contractor shall submit a copy of the written statement of the substance of the 

dispute, cited in (i) above, to both the Commissioner and the Comptroller. 

 

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the City 

Corporation Counsel, the Agency shall respond to the brief written statement of the Contractor 

and make available to the Contract Dispute Resolution Board all material it submitted to the 

Commissioner and Comptroller. Three (3) complete copies of the Agency response shall be 

provided to the Contract Dispute Resolution Board and one to the Contractor. Extensions of 

time for submittal of the Agency response shall be given as necessary upon a showing of good 

cause or, upon consent of the parties, for an initial period of up to thirty (30) Days. 

 

27.7.3 Further Proceedings. The Contract Dispute Resolution Board shall permit the 

Contractor to present its case by submission of memoranda, briefs, and oral argument. The 

Contract Dispute Resolution Board shall also permit the Agency to present its case in response 

to the Contractor by submission of memoranda, briefs, and oral argument. If requested by the 

City Corporation Counsel, the Comptroller shall provide reasonable assistance in the 

preparation of the Agency’s case. Neither the Contractor nor the Agency may support its case 

with any documentation or other material that was not considered by the Comptroller, unless 

requested by the Contract Dispute Resolution Board. The Contract Dispute Resolution Board, 

in its discretion, may seek such technical or other expert advice as it shall deem appropriate 

and may seek, on its own or upon application of a party, any such additional material from any 

party as it deems fit. The Contract Dispute Resolution Board, in its discretion, may combine 

more than one dispute between the parties for concurrent resolution. 

 

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of the 

conclusion of all written submissions and oral arguments, the Contract Dispute Resolution 

Board shall render a written decision resolving the dispute. In an unusually complex case, the 

Contract Dispute Resolution Board may render its decision in a longer period, not to exceed 

ninety (90) Days, and shall so advise the parties at the commencement of this period. The 

Contract Dispute Resolution Board’s   decision must be consistent with the terms of the 

Contract. Decisions of the Contract Dispute Resolution Board shall only resolve matters before 

the Contract Dispute Resolution Board and shall not have precedential effect with respect to 

matters not before the Contract Dispute Resolution Board. 

 

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the Engineer, 

the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A decision in favor 

of the Contractor shall be subject to the prompt payment provisions of the PPB Rules. The 
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Required Payment Date shall be thirty (30) Days after the date the parties are formally notified 

of the Contract Dispute Resolution Board’s decision. 

 

27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board’s decision shall be final and binding on all parties. Any party may seek 

review of the Contract Dispute Resolution Board’s decision solely in the form of a challenge, 

filed within four (4) months of the date of the Contract Dispute Resolution Board’s decision, in 

a court of competent jurisdiction of the State of New York, County of New York pursuant to 

Article 78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the 

question of whether or not the Contract Dispute Resolution Board’s decision was made in 

violation of lawful procedure, was affected by an error of Law, or was arbitrary and capricious 

or an abuse of discretion. No evidence or information shall be introduced or relied upon in such 

proceeding that was not presented to the Contract Dispute Resolution Board in accordance with 

this Article 27. 

 

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the 

pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the 

Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to 

this Article 27. 

 

 

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & 

MATERIALS BASIS 

 

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and material 

basis or Extra Work on a time and material basis ordered by the Commissioner under Article 25, or where 

the Contractor believes that it or any of its Subcontractors is performing Extra Work but a final 

determination by Agency has not been made, or the Contractor or any of its Subcontractors is performing 

disputed Work (whether on or off the Site), or complying with a determination or order under protest in 

accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the Resident 

Engineer daily with three (3) copies of written statements signed by the Contractor’s representative at the 

Site showing: 

 

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in 

complying with such determination or order, the number of hours employed, and the character 

of the Work each is doing; and 

 

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in 

connection with the performance of such Work or compliance with such determination or 

order, and from whom purchased or rented. 

 

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any 

items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after 

submission. 

 

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the 

Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any 

and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports, 

and cancelled checks, and any other documents relating to showing the nature and quantity of the labor, 

materials, plant and equipment actually used in the performance of such Work, or in complying with 

such determination or order, and the amounts expended therefor, and shall permit the Commissioner and the 
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Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire. 

 

28.4 In connection with the examination provided for herein, the Commissioner, upon demand 

therefor, will produce for inspection by the Contractor such records as the Agency may have with respect to 

such Extra Work or disputed Work performed under protest pursuant to order of the Commissioner, 

except those records and reports which may have been prepared for the purpose of determining the accuracy 

and validity of the Contractor’s claim. 

 

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for extra 

compensation or damages on account of the performance of such Work or compliance with such 

determination or order. 

 

 

ARTICLE 29.  OMITTED WORK 

 

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit price, 

lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the Contract 

price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid amount based 

upon the percent of Work omitted subject to Article 29.4. For the purpose of determining the pro rata 

portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 41 shall be 

considered, but shall not be the determining factor. 

 

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner in 

a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as 

provided in Article 29.4. 

 

29.3 For units that have been ordered but are only partially completed, the unit price shall be reduced 

by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to Article 29.4. 

 

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non- 

cancelable material and/or equipment that is not capable of use except in the performance of this Contract 

and has been specifically fabricated for the sole purpose of this Contract, but not yet incorporated into the 

Work, the Contractor shall be paid for such material and/or equipment in accordance with Article 

64.2.1(b); provided, however, such payment is contingent upon the Contractor’s delivery of such material 

and/or equipment in acceptable condition to a location designated by the City. 

 

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with 

regard to any omitted Work. 

 

 

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; 

PRODUCTION OF FINANCIAL RECORDS 

 

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the 

City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such 

damages are first incurred, and every thirty (30) Days thereafter to the extent additional damages are being 

incurred for the same condition, verified statements of the details and the amounts of such damages, together 

with documentary evidence of such damages. The Contractor may submit any of the above statements 

within such additional time as may be granted by the Commissioner in writing upon written request 

therefor. Failure of the Commissioner to respond in writing to a written request for additional time within 

thirty (30) Days shall be deemed a denial of the request. On failure of the Contractor to strictly comply with 
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the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall 

exist. Damages that the Contractor may claim in any action or dispute resolution procedure arising under or 

by reason of this Contract shall not be different from or in excess of the statements and documentation made 

pursuant to this Article 30. This Article 30.1 does not apply to claims submitted to the Commissioner 

pursuant to Article 11 or to claims disputing a determination under Article 27. 

 

30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the 

Commissioner, produce for examination at the Contractor’s office, by the Engineer, Architect or Project 

Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily reports, bank 

deposit books, bank statements, check books, and cancelled checks, showing all of its acts and transactions 

in connection with or relating to or arising by reason of this Contract, and submit itself and persons in its 

employment, for examination under oath by any person designated by the Commissioner or Comptroller to 

investigate claims made or disputes against the City under this Contract. At such examination, a duly 

authorized representative of the Contractor may be present. 

 

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor and/or 

its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or Comptroller, 

produce for examination at the Contractor’s and/or Subcontractor’s office, by a representative of either the 

Commissioner or Comptroller, all of its books of account, bid documents, financial statements, accountant 

workpapers, bills, invoices, payrolls, subcontracts, time books, daily reports, bank deposit books, bank 

statements, check books, and cancelled checks, showing all of its acts and transactions in connection with or 

relating to or arising by reason of this Contract. Further, the Contractor and/or its Subcontractor shall 

submit any person in its employment, for examination under oath by any person designated by the 

Commissioner or Comptroller to investigate claims made or disputes against the City under this Contract. 

At such examination, a duly authorized representative of the Contractor may be present. 

 

30.4 Unless the information and examination required under Article 30.3 is provided by the 

Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or 

Comptroller, or upon the Commissioner’s or Comptroller’s written authorization to extend the time to 

comply, the City shall be released from all claims arising under, relating to or by reason of this Contract, 

except for sums certified by the Commissioner to be due under the provisions of this Contract. It is further 

stipulated and agreed that no person has the power to waive any of the foregoing provisions and that in any 

action or dispute resolution procedure against the City to recover any sum in excess of the sums certified by 

the Commissioner to be due under or by reason of this Contract, the Contractor must allege in its 

complaint and prove, at trial or during such dispute resolution procedure, compliance with the provisions of 

this Article 30. 

 

30.5 In addition, after the commencement of any action or dispute resolution procedure by the 

Contractor arising under or by reason of this Contract, the City shall have the right to require the 

Contractor to produce for examination under oath, up until the trial of the action or hearing before the 

Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself and 

all persons in its employ for examination under oath. If this Article 30 is not complied with as required, then 

the Contractor hereby consents to the dismissal of the action or dispute resolution procedure. 

 

 

CHAPTER VII: POWERS OF THE RESIDENT ENGINEER, THE ENGINEER OR ARCHITECT AND 

THE COMMISSIONER 

 

ARTICLE 31. THE RESIDENT ENGINEER 

 

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the performance 
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of the Work, subject to review by the Commissioner. The Resident Engineer shall not, however, have the 

power to issue an Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 

 

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein 

delegated to the Engineer and expressly made subject to his/her determination, direction or approval, shall 

have the power, subject to review by the Commissioner: 

 

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder; 

and 

 

32.1.2 To determine all questions in relation to the Work, to interpret the Contract 

Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or 

ambiguities therein; and 

 

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of 

Other Contractors engaged simultaneously on this Project, including the power to suspend 

any part of the Work, but not the whole thereof; and 

 

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such 

changes do not result in a net change in the cost to the City or to the Contractor of the Work 

to be done under the Contract; and 

 

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish 

additional Specifications and drawings, consistent with this Contract. 

 

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or 

Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be 

subject to his/her determination, direction, and approval, except where the determination, direction or 

approval of someone other than the Engineer or Architect or Project Manager is expressly called for 

herein. 

 

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an 

Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 33. THE COMMISSIONER 

 

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to 

his/her determination, direction or approval, shall have the power: 

33.1.1 To review and make determinations on any and all questions in relation to this 

Contract and its performance; and 

 

33.1.2 To modify or change this Contract so as to require the performance of Extra Work 

(subject, however, to the limitations specified in Article 25) or the omission of Contract 

Work; and 

 

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such 

suspension is required: 
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33.1.3(a) In the interest of the City generally; or 

 

33.1.3(b) To coordinate the Work of the various contractors engaged on this 

Project pursuant to the provisions of Article 12; or 

 

33.1.3(c) To expedite the completion of the entire Project even though the 

completion of this particular Contract may thereby be delayed. 

 

 

ARTICLE 34.  NO ESTOPPEL 

 

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound, precluded 

or estopped by any determination, decision, approval, order, letter, payment or certificate made or given 

under or in connection with this Contract by the City, the Commissioner, the Engineer, the Resident 

Engineer, or any other official, agent or employee of the City, either before or after the final completion and 

acceptance of the Work and payment therefor: 

 

34.1.1 From showing the true and correct classification, amount, quality or character of the 

Work actually done; or that any such determination, decision, order, letter, payment or 

certificate was untrue, incorrect or improperly made in any particular, or that the Work, or any 

part thereof, does not in fact conform to the requirements of this Contract; and 

 

34.1.2 From demanding and recovering from the Contractor any overpayment made to it, or 

such damages as the City may sustain by reason of the Contractor’s failure to perform each 

and every part of its Contract. 

 

 

 

CHAPTER VIII: LABOR PROVISIONS 

 

ARTICLE 35.  EMPLOYEES 

35.1 The Contractor and its Subcontractors shall not employ on the Work: 
 

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she shall 

be employed; and whenever the Commissioner shall inform the Contractor, in writing, that 

any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that employee shall 

be discharged from the Work forthwith, and shall not again be employed upon it; or 

35.1.2 Any labor, materials or means whose employment, or utilization during the course of 

this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays, 

suspension of Work or similar troubles by workers employed by the Contractor or its 

Subcontractors, or by any of the trades working in or about the buildings and premises where 

Work is being performed under this Contract, or by Other Contractors or their 

Subcontractors pursuant to other contracts, or on any other building or premises owned or 

operated by the City, its Agencies, departments, boards or authorities. Any violation by the 

Contractor of this requirement may, upon certification of the Commissioner, be considered 

as proper and sufficient cause for declaring the Contractor to be in default, and for the City to 

take action against it as set forth in Chapter X of this Contract, or such other article of this 

Contract as the Commissioner may deem proper; or 
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35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York 

(hereinafter “Labor Law”), the Contractor and its Subcontractors shall not employ on the 

Work any apprentice, unless he/she is a registered individual, under a bona fide program 

registered with the New York State Department of Labor. The allowable ratio of apprentices to 

journey-level workers in any craft classification shall not be greater than the ratio permitted to 

the Contractor as to its work force on any job under the registered program. Any employee 

listed on a payroll at an apprentice wage rate, who is not registered as above, shall be paid the 

wage rate determined by the Comptroller of the City for the classification of Work actually 

performed. The Contractor or Subcontractor will be required to furnish written evidence of 

the registration of its program and apprentices as well as all the appropriate ratios and wage 

rates, for the area of the construction prior to using any apprentices on the Contract Work. 

 

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand 

($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on the 

public work site, either by the Contractor, Subcontractor or other person doing or contracting to do the 

whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any Work 

as having successfully completed a course in construction safety and health approved by the United States 

Department of Labor’s Occupational Safety and Health Administration that is at least ten 

(10) hours in duration. 

 

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and 12-

113 of the Administrative Code, respectively, 

 

35.3.1 The Contractor shall not take an adverse personnel action with respect to an officer 

or employee in retaliation for such officer or employee making a report of information 

concerning conduct which such officer or employee knows or reasonably believes to involve 

corruption, criminal activity, conflict of interest, gross mismanagement or abuse of authority 

by any officer or employee relating to this Contract to (a) the Commissioner of the 

Department of Investigation, (b) a member of the New York City Council, the Public 

Advocate, or the Comptroller, or (c) the CCPO, ACCO, Agency head, or Commissioner. 

 

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been the 

subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be 

entitled to bring a cause of action against the Contractor to recover all relief necessary to 

make him or her whole. Such relief may include but is not limited to: (a) an injunction to 

restrain continued retaliation, (b) reinstatement to the position such employee would have 

had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe 

benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e) 

compensation for any special damages sustained as a result of the retaliation, including 

litigation costs and reasonable attorney’s fees. 

 

35.3.3 The Contractor shall post a notice provided by the City in a prominent and 

accessible place on any site where work pursuant to the Contract is performed that contains 

information about: 

 

35.3.3(a) how its employees can report to the New York City Department of 

Investigation allegations of fraud, false claims, criminality or corruption arising out of or 

in connection with the Contract; and 

 

35.3.3(b) the rights and remedies afforded to its employees under Administrative 

Code sections 7-805 (the New York City False Claims Act) and 12-113 (the 

Whistleblower Protection Expansion Act) for lawful acts taken in connection with the 
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reporting of allegations of fraud, false claims, criminality or corruption in connection 

with the Contract. 

 

35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes dismissal, 

demotion, suspension, disciplinary action, negative performance evaluation, any action 

resulting in loss of staff, office space, equipment or other benefit, failure to appoint, failure 

to promote, or any transfer or assignment or failure to transfer or assign against the wishes of 

the affected officer or employee. 

 

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having 

subcontracts with a value in excess of $100,000; accordingly, the Contractor shall include 

this rider in all subcontracts with a value a value in excess of $100,000. 

 

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles 

35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a finding 

of an emergency. 

 

35.5 Paid Sick Leave Law. 

 

35.5.1 Introduction and General Provisions. 

 

35.5.1(a) The Earned Sick Time Act, also known as the Paid Sick Leave Law 

(“PSLL”), requires covered employees who annually perform more than 80 hours of 

work in New York City to be provided with paid sick time2. Contractors of the City or 

of other governmental entities may be required to provide sick time pursuant to the 

PSLL. 

 

35.5.1(b) The PSLL became effective on April 1, 2014, and is codified at Title 20, 

Chapter 8, of the New York City Administrative Code. It is administered by the City’s 

Department of Consumer Affairs (“DCA”); DCA’s rules promulgated under the PSLL 

are codified at Chapter 7 of Title 6 of the Rules of the City of New York (“Rules”). 

 

35.5.1(c) The Contractor agrees to comply in all respects with the PSLL and the 

Rules, and as amended, if applicable, in the performance of this Contract. The 

Contractor further acknowledges that such compliance is a material term of this 

Contract and that failure to comply with the PSLL in performance of this Contract 

may result in its termination. 

 

35.5.1(d) The Contractor must notify the Agency Chief Contracting Officer of 

the Agency with whom it is contracting in writing within ten (10) days of receipt of a 

complaint (whether oral or written) regarding the PSLL involving the performance of 

this Contract. Additionally, the Contractor must cooperate with DCA’s education 

efforts and must comply with DCA’s subpoenas and other document demands as set 

forth in the PSLL and Rules. 

 

35.5.1(e) The PSLL is summarized below for the convenience of the Contractor. 

The Contractor is advised to review the PSLL and Rules in their entirety. On the 

 
2 Pursuant to the PSLL, if fewer than five employees work for the same employer, as determined pursuant to New 

York City Administrative Code § 20-912(g), such employer has the option of providing such employees 

uncompensated sick time. 
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website www.nyc.gov/PaidSickLeave there are links to the PSLL and the associated 

Rules as well as additional resources for employers, such as Frequently Asked 

Questions, timekeeping tools and model forms, and an event calendar of upcoming 

presentations and webinars at which the Contractor can get more information about 

how to comply with the PSLL. The Contractor acknowledges that it is responsible for 

compliance with the PSLL notwithstanding any inconsistent language contained herein. 

 

35.5.2 Pursuant to the PSLL and the Rules: Applicability, Accrual, and Use. 

 

35.5.2(a) An employee who works within the City of New York for more than 

eighty hours in any consecutive 12-month period designated by the employer as its 

“calendar year” pursuant to the PSLL (“Year”) must be provided sick time. Employers 

must provide a minimum of one hour of sick time for every 30 hours worked by an 

employee and compensation for such sick time must be provided at the greater of the 

employee’s regular hourly rate or the minimum wage. Employers are not required to 

provide more than 40 hours of sick time to an employee in any Year. 

 

35.5.2(b) An employee has the right to determine how much sick time he or she will 

use, provided that employers may set a reasonable minimum increment for the use of 

sick time not to exceed four hours per Day. In addition, an employee may carry over up 

to 40 hours of unused sick time to the following Year, provided that no employer is 

required to allow the use of more than forty hours of sick time in a Year or carry over 

unused paid sick time if the employee is paid for such unused sick time and the 

employer provides the employee with at least the legally required amount of paid sick 

time for such employee for the immediately subsequent Year on the first Day of such 

Year. 

 

35.5.2(c) An employee entitled to sick time pursuant to the PSLL may use sick time 

for any of the following: 

 

i. such employee’s mental illness, physical illness, injury, or health condition or 

the care of such illness, injury, or condition or such employee’s need for medical 

diagnosis or preventive medical care; 

ii. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild or grandparent, or the child or 

parent of an employee’s spouse or domestic partner) who has a mental illness, 

physical illness, injury or health condition or who has a need for medical 

diagnosis or preventive medical care; 
iii. closure of such employee’s place of business by order of a public official 

due to a public health emergency; or 

iv. such employee’s need to care for a child whose school or childcare provider has 

been closed due to a public health emergency. 

 

35.5.2(d) An employer must not require an employee, as a condition of taking sick 

time, to search for a replacement. However, an employer may require an employee to 

provide: reasonable notice of the need to use sick time; reasonable documentation that 

the use of sick time was needed for a reason above if for an absence of more than three 

consecutive work days; and/or written confirmation that an employee used sick time 

pursuant to the PSLL. However, an employer may not require documentation specifying 

the nature of a medical condition or otherwise require disclosure of the details of a 

medical condition as a condition of providing sick time and health information obtained 

solely due to an employee’s use of sick time pursuant to the PSLL must be treated by the 

http://www.nyc.gov/PaidSickLeave
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employer as confidential. 

 

35.5.2(e) If an employer chooses to impose any permissible discretionary 

requirement as a condition of using sick time, it must provide to all employees a written 

policy containing those requirements, using a delivery method that reasonably ensures 

that employees receive the policy. If such employer has not provided its written policy, 

it may not deny sick time to an employee because of non- compliance with such a policy. 

 

35.5.2(f) Sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the sick time was used. 

 

35.5.3 Exemptions and Exceptions. Notwithstanding the above, the PSLL does not apply to 

any of the following: 

 

35.5.3(a) an independent contractor who does not meet the definition of employee 

under section 190(2) of the New York State Labor Law; 

 

35.5.3(b) an employee covered by a valid collective bargaining agreement in effect 

on April 1, 2014, until the termination of such agreement; 

 

35.5.3(c) an employee in the construction or grocery industry covered by a valid 

collective bargaining agreement if the provisions of the PSLL are expressly waived in 

such collective bargaining agreement; 

 

35.5.3(d) an employee covered by another valid collective bargaining agreement if 

such provisions are expressly waived in such agreement and such agreement provides a 

benefit comparable to that provided by the PSLL for such employee; 

 

35.5.3(e) an audiologist, occupational therapist, physical therapist, or speech 

language pathologist who is licensed by the New York State Department of Education 

and who calls in for work assignments at will, determines his or her own schedule, has 

the ability to reject or accept any assignment referred to him or her, and is paid an 

average hourly wage that is at least four times the federal minimum wage; 

35.5.3(f) an employee in a work study program under Section 2753 of Chapter 42 

of the United States Code; 

 

35.5.3(g) an employee whose work is compensated by a qualified scholarship 

program as that term is defined in the Internal Revenue Code, Section 117 of Chapter 20 

of the United States Code; or 

 

35.5.3(h) a participant in a Work Experience Program (WEP) under section 336- c 

of the New York State Social Services Law. 

 

35.5.4 Retaliation Prohibited. An employer may not threaten or engage in retaliation against 

an employee for exercising or attempting in good faith to exercise any right provided by the 

PSLL. In addition, an employer may not interfere with any investigation, proceeding, or 

hearing pursuant to the PSLL. 

 

35.5.5 Notice of Rights. 

 

35.5.5(a) An employer must provide its employees with written notice of their rights 

pursuant to the PSLL. Such notice must be in English and the primary language spoken 
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by an employee, provided that DCA has made available a translation into such 

language. Downloadable notices are available on DCA’s website at 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml. 

 

35.5.5(b) Any person or entity that willfully violates these notice requirements is 

subject to a civil penalty in an amount not to exceed fifty dollars for each employee who 

was not given appropriate notice. 

 

35.5.6 Records. An employer must retain records documenting its compliance with the PSLL 

for a period of at least three years, and must allow DCA to access such records in furtherance 

of an investigation related to an alleged violation of the PSLL. 

 

35.5.7 Enforcement and Penalties. 

 

35.5.7(a) Upon receiving a complaint alleging a violation of the PSLL, DCA has the 

right to investigate such complaint and attempt to resolve it through mediation. Within 

30 Days of written notification of a complaint by DCA, or sooner in certain 

circumstances, the employer must provide DCA with a written response and such other 

information as DCA may request. If DCA believes that a violation of the PSLL has 

occurred, it has the right to issue a notice of violation to the employer. 

 

35.5.7(b) DCA has the power to grant an employee or former employee all 

appropriate relief as set forth in New York City Administrative Code § 20-924(d). Such 

relief may include, among other remedies, treble damages for the wages that should have 

been paid, damages for unlawful retaliation, and damages and reinstatement for 

unlawful discharge. In addition, DCA may impose on an employer found to have 

violated the PSLL civil penalties not to exceed $500 for a first violation, $750 for a 

second violation within two years of the first violation, and 

$1,000 for each succeeding violation within two years of the previous violation. 

 

35.5.8 More Generous Polices and Other Legal Requirements. Nothing in the PSLL is 

intended to discourage, prohibit, diminish, or impair the adoption or retention of a more 

generous sick time policy, or the obligation of an employer to comply with any contract, 

collective bargaining agreement, employment benefit plan or other agreement providing more 

generous sick time. The PSLL provides minimum requirements pertaining to sick time and 

does not preempt, limit or otherwise affect the applicability of any other law, regulation, rule, 

requirement, policy or standard that provides for greater accrual or use by employees of sick 

leave or time, whether paid or unpaid, or that extends other protections to employees. The 

PSLL may not be construed as creating or imposing any requirement in conflict with any 

federal or state law, rule or regulation. 

 

35.6 HireNYC: Hiring and Reporting Requirements. This Article 35.6 applies to construction 

contracts of $1,000,000 or more. The Contractor shall comply with the requirements of Articles 35.6.1- 

35.6.5 for all non-trades jobs (e.g., for an administrative position arising out of Work ant located in New 

York City). The Contractor shall reasonably cooperate with SBS and the City on specific outreach events, 

including “Hire-on-the-Spot” events, for the hiring of trades workers in connection with the Work. If 

provided elsewhere in this Contract, this Contract is subject to a project labor agreement. 

 

35.6.1 Enrollment. The Contractor shall enroll with the HireNYC system, found at 

www.nyc.gov/sbs, within thirty (30) days after the registration of this Contract pursuant to 

Section 328 of the New York City Charter. The Contractor shall provide information 

about the business, designate a primary contact and say whether it intends to hire for any entry 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml
http://www.nyc.gov/sbs
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to mid-level job opportunities arising from this Contract and located in New York City, and, 

if so, the approximate start date of the first hire. 

 

35.6.2 Job Posting Requirements. 

 

35.6.2(a) Once enrolled in HireNYC, the Contractor agrees to update the HireNYC 

portal with all entry to mid-level job opportunities arising from this Contract and 

located in New York City, if any, which shall be defined as jobs requiring no more than 

an associate degree, as provided by the New York State Department of Labor (see 

Column F of https://labor.ny.gov/stats/2012-2022- NYS- Employment-Prospects.xls). 

The information to be updated includes the types of entry and mid-level positions made 

available from the work arising from the Contract and located in New York City, the 

number of positions, the anticipated schedule of initiating the hiring process for these 

positions, and the contact information for the Contractor’s representative charged 

with overseeing hiring. The Contractor must update the HireNYC portal with any 

hiring needs arising from the contract and located in New York City, and the 

requirements of the jobs to be filled, no less than three weeks prior to the intended first 

day of employment for each new position, except with the permission of SBS, not to be 

unreasonably withheld, and must also update the HireNYC portal as set forth below. 

 

35.6.2(b) After enrollment through HireNYC and submission of relevant 

information, SBS will work with the Contractor to develop a recruitment plan which 

will outline the candidate screening process, and will provide clear instructions as to 

when, where, and how interviews will take place. HireNYC will screen applicants based 

on employer requirements and refer applicants whom it believes are qualified to the 

Contractor for interviews. The Contractor must interview referred applicants whom it 

believes are qualified. 

 

35.6.2(c) After completing an interview of a candidate referred by HireNYC, the 

Contractor must provide feedback via the portal within twenty (20) business days to 

indicate which candidates were interviewed and hired, if any. In addition, the 

Contractor shall provide the start date of new hires, and additional information 

reasonably related to such hires, within twenty (20) business days after the start date. In 

the event the Contractor does not have any job openings covered by this Rider in any 

given year, the Contractor shall be required to provide an annual update to HireNYC to 

that effect. For this purpose, the reporting year shall run from the date of the 

registration of the Contract pursuant to Charter section 328 and each anniversary date. 

 

35.6.2(d) These requirements do not limit the Contractor’s ability to assess the 

qualifications of prospective workers, and to make final hiring and retention decisions. 

No provision of this Article 35.6 shall be interpreted so as to require the Contractor to 

employ any particular worker. 

 

35.6.2(e) In addition, the provisions of this Article 35.6 shall not apply to positions 

that the Contractor intends to fill with employees employed pursuant to the job 

retention provision of Section 22-505 of the Administrative Code of the City of New 

York. The Contractor shall not be required to report such openings with HireNYC. 

However, the Contractor shall enroll with the HireNYC system pursuant to Article 

35.6.1, above, and, if such positions subsequently become open, then the remaining 

provisions of this Article 35.6 will apply. 
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35.6.3 Breach and Liquidated Damages. If the Contractor fails to comply with the terms of 

the ContrSact and this Article 35.6 ( l) by not enrolling its business with HireNYC; (2) by not 

informing HireNYC, as required, of open positions; or (3) by failing to interview a qualified 

candidate, the Agency may assess liquidated damages in the amount of two- thousand five 

hundred dollars ($2,500) per breach. For all other events of noncompliance with the terms of 

this Article 35.6, the Agency may assess liquidated damages in the amount of five hundred 

dollars ($500) per breach. Furthermore, in the event the Contractor breaches the 

requirements of this Article 35.6 during the term of the Contract, the City may hold the 

Contractor in default of this Contract. 

 

35.6.4 Audit Compliance. In addition to the auditing requirements set forth in other parts of 

the Contract, the Contractor shall permit SBS and the City to inspect any and all records 

concerning or relating to job openings or the hiring of individuals for work arising from the 

Contract and located in New York City. The Contractor shall permit an inspection within 

seven (7) business days of the request. 

 

35.6.5 Other Reporting Requirements. The Contractor shall report to the City, on a monthly 

basis, all information reasonably requested by the City that is necessary for the City to comply 

with any reporting requirements imposed by Law, including any requirement that the City 

maintain a publicly accessible database. In addition, the Contractor agrees to comply with all 

reporting requirements imposed by Law, or as otherwise requested by the City. 

 

35.6.6 Federal Hiring Requirements. If this Contract is federally funded (as indicated 

elsewhere in this Contract), the Contractor shall comply with all federal hiring requirements 

as may be set forth in this Contract, including, as applicable: (a) Section 3 of the HUD Act of 

1968, which requires, to the greatest extent feasible, economic opportunities for 30 percent of 

new hires be given to low- and very low-income persons, particularly persons who are 

recipients of HUD assistance for housing and Executive Order 11246, which prohibits 

discrimination in employment due to race, color, religion, sex or national origin, and requires 

the implementation of goals for minority and female participation for work involving any 

construction trade. 

 

 

ARTICLE 36. NO DISCRIMINATION 

 

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-e, as amended, 

that: 

 

36.1.1 In the hiring of employees for the performance of Work under this Contract or any 

subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on behalf 

of such Contractor or Subcontractor, shall by reason of race, creed, color or national origin 

discriminate against any citizen of the State of New York who is qualified and available to 

perform the Work to which the employment relates; 

 

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any 

manner, discriminate against or intimidate any employee hired for the performance of Work 

under this Contract on account of race, creed, color or national origin; 

 

36.1.3 There may be deducted from the amount payable to the Contractor by the City under 

this Contract a penalty of fifty ($50.00) dollars for each person for each Day during which 

such person was discriminated against or intimidated in violation of the provisions of this 
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Contract; and 

 

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to 

become due hereunder may be forfeited, for a second or any subsequent violation of the terms 

or conditions of this Article 36. 

 

36.1.5 This Article 36 covers all construction, alteration and repair of any public building or 

public work occurring in the State of New York and the manufacture, sale, and distribution of 

materials, equipment, and supplies to the extent that such operations are performed within the 

State of New York pursuant to this Contract. 

 

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code, as 

amended, that: 

 

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of 

buildings or engaged in the construction or repair of streets or highways pursuant to a Contract 

with the City or engaged in the manufacture, sale or distribution of materials, equipment or 

supplies pursuant to a Contract with the City to refuse to employ or to refuse to continue in 

any employment any person on account of the race, color or creed of such person. 

 

36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, 

described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or 

indirectly, the race, color or creed or religious affiliation of any person employed or seeking 

employment from such person, firm or corporation. 

 

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material provision 

of this Contract. 

 

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or 

corporation who shall violate any of the provisions of this Article 36.2 shall, upon conviction 

thereof, be punished by a fine of not more than one hundred ($100.00) dollars or by 

imprisonment for not more than thirty (30) Days, or both. 

 

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) (“E.O. 50”), as 

revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and until 

these requirements have been complied with in their entirety. By signing this Contract, the Contractor 

agrees that it: 

 

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant for 

employment because of race, creed, color, national origin, sex, age, disability, marital status or 

sexual orientation with respect to all employment decisions including, but not limited to, 

recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of pay or other 

forms of compensation, layoff, termination, and all other terms and conditions of employment; 

and 

 

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors on 

the basis of the owner’s race, color, creed, national origin, sex, age, disability, marital status or 

sexual orientation; and 

 

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor that all qualified applicants will receive consideration for employment without 

unlawful discrimination based on race, creed, color, national origin, sex, age, citizens status, 
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disability, marital status, sexual orientation, or that it is an equal employment opportunity 

employer; and 

 

36.3.4 Will send to each labor organization or representative of workers with which it has a 

collective bargaining agreement or other contract or memorandum of understanding, written 

notification of its equal employment opportunity commitments under E.O. 50 and the rules and 

regulations promulgated thereunder; and 

 

36.3.5 Will furnish, before the award of the Contract, all information and reports, including 

an employment report, that are required by E.O. 50, the rules and regulations promulgated 

thereunder, and orders of the City Department of Business Services, Division of Labor 

Services (DLS) and will permit access to its books, records, and accounts by the DLS for the 

purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall 

constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and regulations 

promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of the DLS 

may direct the Commissioner to impose any or all of the following sanctions: 

 

36.4.1 Disapproval of the Contractor; and/or 

 

36.4.2 Suspension or termination of the Contract; and/or 

 

36.4.3 Declaring the Contractor in default; and/or 

 

36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose an 

employment program. 

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and 

regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the 

Contractor to be non-responsible in future procurements. The Contractor further agrees that it will refrain 

from entering into any Contract or Contract modification subject to E.O. 50 and the rules and regulations 

promulgated thereunder with a Subcontractor who is not in compliance with the requirements of E.O. 50 

and the rules and regulations promulgated thereunder. 

 

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative Code, 

that: 

 

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation of 

Title 8 of the Administrative Code; and 

 

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the 

remedies set forth in Section 6-123 of the Administrative Code, including, where appropriate, 

sanctions such as withholding of payment, imposition of an employment program, finding the 

Contractor to be in default, cancellation of the Contract, or any other sanction or remedy 

provided by Law or Contract. 

 

 

ARTICLE 37. LABOR LAW REQUIREMENTS 

 

37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as 
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amended. Such compliance is a material term of this Contract. 

 

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as 

amended, that: 

 

37.2.1 Hours of Work: No laborer, worker, or mechanic in the employ of the Contractor, 

Subcontractor or other person doing or contracting to do the whole or a part of the Work 

contemplated by this Contract shall be permitted or required to work more than eight (8) hours 

in any one (1) Day, or more than five (5) Days in any one (1) week, except as provided in the 

Labor Law and in cases of extraordinary emergency including fire, flood, or danger to life or 

property, or in the case of national emergency when so proclaimed by the President of the 

United States of America. 

 

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who 

may be employed to carry on expeditiously the Work contemplated by this Contract as a result 

of such restrictions upon the number of hours and Days of labor, and the immediate 

commencement or prosecution or completion without undue delay of the Work is necessary for 

the preservation of the Site and/or for the protection of the life and limb of the persons using the 

same, such laborers, workers, and mechanics shall be permitted or required to work more than 

eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week; provided, however, 

that upon application of any Contractor, the Commissioner shall have first certified to the 

Commissioner of Labor of the State of New York (hereinafter “Commissioner of Labor”) that 

such public Work is of an important nature and that a delay in carrying it to completion would 

result in serious disadvantage to the public; and provided, further, that such Commissioner of 

Labor shall have determined that such an emergency does in fact exist as provided in Labor 

Law Section 220.2. 

 

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of 

Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever. 

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers, 

workers, or mechanics employed upon the Work contemplated by this Contract or upon 

any materials to be used thereon shall not be less than the “prevailing rate of wage” as defined 

in Labor Law Section 220, and as fixed by the Comptroller in the attached Schedule of Wage 

Rates and in updated schedules thereof. The prevailing wage rates and supplemental benefits to 

be paid are those in effect at the time the Work is being performed. 

 

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all 

requests for clarification of the classification of trades to be employed in the performance of the 

Work under this Contract. In the event that a trade not listed in the Contract is in fact 

employed during the performance of this Contract, the Contractor shall be required to obtain 

from the Agency the prevailing wage rates and supplementary benefits for the trades used and 

to complete the performance of this Contract at the price at which the Contract was awarded. 

 

37.2.6 Minimum Wages: Except for employees whose wage is required to be fixed pursuant to 

Labor Law Section 220, all persons employed by the Contractor and any Subcontractor in the 

manufacture or furnishing of the supplies, materials, or equipment, or the furnishing of work, 

labor, or services, used in the performance of this Contract, shall be paid, without subsequent 

deduction or rebate unless expressly authorized by Law, not less than the sum mandated by 

Law. 

 

37.3 Working Conditions:   No part of the Work, labor or services shall be performed or rendered by 
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the Contractor in any plants, factories, buildings or surroundings or under working conditions which are 

unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance of 

this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which the 

Work is to be performed shall be prima facie evidence of compliance with this Article 37.3. 

 

37.4 Prevailing Wage Enforcement:   The Contractor agrees to pay for all costs incurred by the City 

in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on behalf 

of the Agency or the Comptroller, where the City discovers a failure to comply with any of the 

requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees that, 

should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct from a 

Contractor’s account an amount equal to the cost of such investigation. 

 

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this 

Contract shall be forfeited and no sum paid for any Work done hereunder on a second 

conviction for willfully paying less than: 

 

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section 

220, as amended, or 

 

37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law 

section 220-d, as amended. 

 

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum 

wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City for 

liquidated damages, which may be withheld from any amounts due on any contracts with 

the City of such party responsible, or may be recovered in actions brought by the City 

Corporation Counsel in the name of the City, in addition to damages for any other breach of 

this Contract, for a sum equal to the amount of any underpayment of wages due to any 

employee engaged in the performance of this Contract. In addition, the Commissioner shall 

have the right to cancel contracts and enter into other contracts for the completion of the 

original contract, with or without public letting, and the original Contractor shall be liable for 

any additional cost. All sums withheld or recovered as deductions, rebates, refunds, or 

underpayment of wages hereunder, shall be held in a special deposit account and shall be 

paid without interest, on order of the Comptroller, directly to the employees who have been 

paid less than minimum rates of pay as set forth herein and on whose account such sums were 

withheld or recovered, provided that no claims by employees for such payments shall be 

entertained unless made within two (2) years from the date of actual notice to the 

Contractor of the withholding or recovery of such sums by the City. 

 

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor 

willfully violated Labor Law Section 220 will be forwarded to the City’s five District 

Attorneys for review. 

 

37.4.4 The Contractor’s or Subcontractor’s noncompliance with this Article 37.4 and 

Labor Law Section 220 may result in an unsatisfactory performance evaluation and the 

Comptroller may also find and determine that the Contractor or Subcontractor willfully 

violated the New York Labor Law. 

 

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this 

Article 37.4 may result in a determination that the Contractor is a non-responsible 

bidder on subsequent procurements with the City and thus a rejection of a future award 
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of a contract with the City, as well as any other sanctions provided for by Law. 

 

37.4.4(b)   Labor Law Section 220-b, as amended, provides that when two (2) final 

determinations have been rendered against a Contractor or Subcontractor within any 

consecutive six (6) year period determining that such Contractor or Subcontractor has 

willfully failed to pay the prevailing rate of wages or to provide supplements in 

accordance with the Labor Law and this Article 37.4, whether such failures were 

concurrent or consecutive and whether or not such final determinations concerning 

separate public works projects are rendered simultaneously, such Contractor or 

Subcontractor shall be ineligible to submit a bid on or be awarded any public works 

contract with the City for a period of five (5) years from the second final 

determination. If the final determination involves the falsification of payroll records or 

the kickback of wages or supplements, the Contractor or Subcontractor shall be 

ineligible to submit a bid on or be awarded any public works contract with the City for a 

period of five (5) years from the first final determination. 

 

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or 

Subcontractor found to have violated this Article 37.4 may be directed to make 

payment of wages or supplements including interest found to be due, and the 

Contractor or Subcontractor may be directed to make payment of a further sum as a 

civil penalty in an amount not exceeding twenty-five (25%) percent of the total amount 

found to be due. 

 

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of 

Award or written order, post in prominent and conspicuous places in each and every plant, factory, building, 

and structure where employees of the Contractor and its Subcontractors engaged in the performance 

of this Contract are employed, notices furnished by the City, in relation to prevailing wages and 

supplements, minimum wages, and other stipulations contained in Sections 220 and 220-h of the Labor Law, 

and the Contractor and its Subcontractors shall continue to keep such notices posted in such prominent 

and conspicuous places until Final Acceptance of the supplies, materials, equipment, or Work, labor, or 

services required to be furnished or rendered under this Contract. 

 

37.6 The Contractor shall strictly comply with all of the provisions of Articles 37.6.1 through 

37.6.5, and provide for all workers, laborers or mechanics in its employ, the following: 

 

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of 

prevailing wages and supplements for this Project, a copy of all re-determinations of such 

schedules for the Project, the Workers’ Compensation Law Section 51 notice, all other notices 

required by Law to be posted at the Site, the City notice that this Project is a public works 

project on which each worker is entitled to receive the prevailing wages and supplements for 

the occupation at which he or she is working, and all other notices which the City directs the 

Contractor to post. The Contractor shall provide a surface for such notices which is 

satisfactory to the City. The Contractor shall maintain and keep current such notices in a 

legible manner and shall replace any notice or schedule which is damaged, defaced, illegible or 

removed for any reason. The Contractor shall post such notices before commencing any 

Work on the Site and shall maintain such notices until all Work on the Site is complete; and 

 

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and require that 

Subcontractors maintain daily Site sign-in sheets for its employees, which include blank 

spaces for an employee’s name to be both printed and signed, job title, date started and 

Social Security number, the time the employee began work and the time the employee left 
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work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or services 

to be furnished or rendered under this Contract unless exception is granted by the Comptroller 

upon application by the Agency. In the alternative, subject to the approval of the CCPO, the 

Contractor and Subcontractor may maintain an electronic or biometric sign-in system, which 

provides the information required by this Article 37.6.2; and 

 

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker, laborer 

or mechanic employed under this Contract, in a form provided by the Agency, that this 

Project is a public works project on which each worker, laborer or mechanic is entitled to 

receive the prevailing rate of wages and supplements for the occupation at which he or she is 

working.   If the total cost of the Work under this Contract is at least two hundred fifty 

thousand ($250,000) dollars, such notice shall also include a statement that each worker, 

laborer or mechanic must be certified prior to performing any Work as having successfully 

completed a course in construction safety and health approved by the United States Department 

of Labor’s Occupational Safety and Health Administration that is at least ten (10) hours in 

duration. Such notice shall be distributed to each worker before he or she starts performing any 

Work of this Contract and with the first paycheck after July first of each year. “Worker, 

laborer or mechanic” includes employees of the Contractor and all Subcontractors and all 

employees of suppliers entering the Site. At the time of distribution, the Contractor shall have 

each worker, laborer or mechanic sign a statement, in a form provided by the Agency, 

certifying that the worker has received the notice required by this Article 37.6.3, which signed 

statement shall be maintained with the payroll records required by this Contract; and 

 

37.6.3(a) The Contractor and each Subcontractor shall notify each worker, 

laborer or mechanic employed under this Contract in writing of the prevailing rate of 

wages for their particular job classification. Such notification shall be given to every 

worker, laborer, and mechanic on their first pay stub and with every pay stub thereafter; 

and 

 

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated 

identification badges which include a photograph of the worker’s, laborer’s or mechanic’s face 

and indicate the worker’s, laborer’s or mechanic’s name, trade, employer’s name, and 

employment starting date (month/day/year). Further, the Contractor shall require as a condition 

of employment on the Site, that each and every worker, laborer or mechanic wear the laminated 

identification badge at all times and that it may be seen by any representative of the City. The 

Commissioner may grant a written waiver from the requirement that the laminated 

identification badge include a photograph if the Contractor demonstrates that the identity of an 

individual wearing a laminated identification badge can be easily verified by another method; 

and 

 

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three 

(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time, speak 

a language other than English. The ACCO will then provide the Contractor the notices 

described in Article 37.6.1 in that language or languages as may be required. The Contractor is 

responsible for all distributions under this Article 37; and 

 

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within five 

(5) Days on the Site of the Work and upon a written order of the Engineer, the 

Commissioner, the ACCO, the Agency EAO, or the Comptroller, such records as are 

required to be kept by this Article 37.6; and 
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37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct deposit. 

If this Contract is for an amount greater than one million ($1,000,000) dollars, checks issued 

by the Contractor to covered employees shall be generated by a payroll service or automated 

payroll system (an in-house system may be used if approved by the Agency). For any 

subcontract for an amount greater than seven hundred fifty thousand ($750,000) dollars, checks 

issued by a Subcontractor to covered employees shall be generated by a payroll service or 

automated payroll system (an in-house system may be used if approved by the Agency); and 

 

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of 

Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as are 

required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to comply 

with the provisions of this Article 37.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.8 At the time the Contractor makes application for each partial payment and for final payment, the 

Contractor shall submit to the Commissioner a written payroll certification, in the form provided by this 

Contract, of compliance with the prevailing wage, minimum wage, and other provisions and stipulations 

required by Labor Law Section 220 and of compliance with the training requirements of Labor Law Section 

220-h set forth in Article 35.2. This certification of compliance shall be a condition precedent to payment 

and no payment shall be made to the Contractor unless and until each such certification shall have been 

submitted to and received by the Commissioner. 

 

37.9 This Contract is executed by the Contractor with the express warranty and representation that 

the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award of 

the Contract. 

 

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a 

material provision of this Contract, and grounds for cancellation thereof by the City. 

 

 

ARTICLE 38. PAYROLL REPORTS 

 

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of 

the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are 

required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it as 

true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter, pursuant 

to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such original 

payrolls or transcripts along with each and every payment requisition. If payment requisitions are not 

submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original payrolls and 

transcripts both along with its payment requisitions and independently of its payment requisitions. 

 

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the date 

of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside of New 

York City after the completion of the Work and their production is required pursuant to this Article 38, the 

Contractor shall produce such records in New York City upon request by the City. 

 

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or 

request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor Law 
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Investigator(s), or the Comptroller, to provide to the requesting party any of the following information 

and/or records within five (5) Days of such written order, direction, or request: 

 

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true and 

the statements signed by each worker pursuant to this Chapter VIII; and/or 

 

38.3.2 Attendance sheets for each Day on which any employee of the Contractor and/or 

any of the Subcontractor(s) performed Work on the Site, which attendance sheet shall be in a 

form acceptable to the Agency and shall provide information acceptable to the Agency to 

identify each such employee; and/or 

 

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO, the 

Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this Chapter 

VIII and the Labor Law, as to the hours of employment and prevailing rates of wages and/or 

supplemental benefits, are being observed. 

 

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles 

38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the 

withholding of payments otherwise due under the Contract. 

 

 

ARTICLE 39. DUST HAZARDS 

 

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the 

elimination of which appliances or methods have been approved by the Board of Standards and Appeals of 

the City of New York, such appliances and methods shall be installed, maintained, and effectively operated 

during the continuance of such harmful dust hazard. Failure to comply with this provision after notice shall 

make this Contract voidable at the sole discretion of the City. 

 

 

CHAPTER IX: PARTIAL AND FINAL PAYMENTS 

ARTICLE 40. CONTRACT PRICE 

40.1   The City shall pay, and the Contractor agrees to accept, in full consideration for the 

Contractor’s performance of the Work subject to the terms and conditions hereof, the lump sum price or 

unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra Work 

ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to Article 29. 

 

 

ARTICLE 41. BID BREAKDOWN ON LUMP SUM 

 

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed or 

Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to the 

Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract, showing 

the various operations to be performed under the Contract, as directed in the progress schedule required 

under Article 9, and the value of each of such operations, the total of such items to equal the lump sum price 

bid. Said breakdown must be approved in writing by the Resident Engineer. 

 

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is 

acceptable to the Resident Engineer. 
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41.3 The Contractor shall also submit such other information relating to the bid breakdown as 

directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the 

Contractor’s applications for partial payments hereunder, but shall not be binding upon the City, the 

Commissioner, or the Engineer for any purpose whatsoever. 

 

 

ARTICLE 42. PARTIAL PAYMENTS 

 

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each 

calendar month (except where the Commissioner approves in writing the submission of invoices on a more 

frequent basis and for invoices relating to Work performed pursuant to a change order), the Contractor may 

submit to the Engineer a requisition for a partial payment in the prescribed form, which shall contain an 

estimate of the quantity and the fair value of the Work done during the payment period. 

 

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual 

incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set forth 

in the General Conditions. 

 

42.3 The Contractor shall also submit to the Commissioner in connection with every application for 

partial payment a verified statement in the form prescribed by the Comptroller setting forth the information 

required under Labor Law Section 220-a. 

 

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty 

(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a 

change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a 

partial payment in the amount of such approved estimate, less any and all deductions authorized to be made 

by the Commissioner under the terms of this Contract or by Law. 

 

 

ARTICLE 43. PROMPT PAYMENT 

 

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be 

applicable to payments made under this Contract. The provisions require the payment to the Contractor of 

interest on payments made after the required payment date, except as set forth in the PPB Rules. 

 

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract 

provides that the Contractor will be paid at predetermined intervals without having to submit an invoice for 

each scheduled payment. 

 

43.3 Determination of interest due will be made in accordance with the PPB Rules. 

 

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded by 

the Contractor to its Subcontractor(s). 

 

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days 

after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the 

Subcontractor or Materialman under this Contract. 

 

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman 

within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, 
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then the Contractor shall pay interest on amounts due to such Subcontractor or Materialman 

at the rate of interest in effect on the date such payment is made by the Contractor computed in 

accordance with Section 756-b (1)(b) of the New York General Business Law. Accrual of 

interest shall commence on the Day immediately following the expiration of the seventh Day 

following receipt of payment by the Contractor from the City and shall end on the date on 

which payment is made. 

 

43.6 The Contractor shall include in each of its subcontracts a provision requiring each 

Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed under 

this Contract in the same manner and within the same time period set forth above. 

 

 

 

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT 

 

44.1 The Contractor shall submit with the Substantial Completion requisition: 

 

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the 

PPB Rules and this Contract and any and all alleged claims against the City, in any way 

connected with or arising out of this Contract (including those as to which details may have 

been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each 

such claim the total amount thereof, the various items of labor and materials included therein, 

and the alleged value of each item; and if the alleged claim be one for delay, the alleged cause 

of each such delay, the period or periods of time, giving the dates when the Contractor 

claims the performance of the Work or a particular part thereof was delayed, and an itemized 

statement and breakdown of the amount claimed for each such delay. 

 

44.1.1(a) With respect to each such claim, the Commissioner, the Comptroller 

and, in the event of litigation, the City Corporation Counsel shall have the same right to 

inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, 

etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 

44.1.1(a) is intended to or shall relieve the Contractor from the obligation of complying 

strictly with Articles 11, 27, 28, and 30. The Contractor is warned that unless such 

claims are completely set forth as herein required, the Contractor upon acceptance of 

the Substantial Completion payment pursuant to this Article 44, will have waived any 

such claims. 

 

44.1.2 A Final Approved Punch List. 

 

44.1.3 Where required, a request for an extension of time to achieve Substantial 

Completion or final extension of time. 

 

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance due 

for Work performed under the Contract, including monies retained under Article 21, less any and all 

deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice the 

amount the Commissioner considers necessary to ensure the completion of the balance of the Work by the 

Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial 

Completion payment shall be made under this Article 44 where the Contractor failed to complete the 

Work within the time fixed for such completion in the Schedule A of the General Conditions, or within the 

time to which completion may have been extended, until an extension or extensions of time for the 

completion of Work have been acted upon pursuant to Article 13. 
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44.3 No further partial payments shall be made to the Contractor after Substantial Completion, 

except the Substantial Completion payment and payment pursuant to any Contractor’s requisition that 

were properly filed with the Commissioner prior to the date of Substantial Completion; however, the 

Commissioner may grant a waiver for further partial payments after the date of Substantial Completion to 

permit payments for change order Work and/or release of retainage and deposits pursuant to Articles 21 

and 24. Such waiver shall be in writing. 

 

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 45. FINAL PAYMENT 

 

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required 

certificates and documents, together with a requisition for the balance claimed to be due under the 

Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission shall 

be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or within 

such additional time as may be granted by the Commissioner in writing. If the Contractor fails to submit all   

required certificates and documents within the time allowed, no payment of the balance claimed shall be 

made to the Contractor and the Contractor shall be deemed to have forfeited its right to payment of any 

balance claimed. A verified statement similar to that required in connection with applications for partial 

payments shall also be submitted to the Commissioner. 

 

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final 

requisition any amendments to the final verified statement of any pending dispute resolution procedures in 

accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in any 

way connected with or arising out of this Contract (including those as to which details may have been 

furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial Completion, 

setting forth with respect to each such claim the total amount thereof, the various items of labor and materials 

included therein, and the alleged value of each such item; and if the alleged claim be one for delay, the 

alleged cause of each such delay, the period or periods of time, giving the dates when the Contractor claims 

the performance of the Work or a particular part thereof was delayed, and an itemized statement and 

breakdown of the amount claimed for each such delay. With reference to each such claim, the 

Commissioner, the Comptroller and, in the event of litigation, the City Corporation Counsel shall have the 

same right to inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, etc., as 

is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 45.2, is intended to or shall 

relieve the Contractor from the obligation of complying strictly with Articles 11, 27, 28, and 30. The 

Contractor is warned that unless such claims are completely set forth as herein required, the Contractor, 

upon acceptance of the Final Payment pursuant to Article 46, will have waived any such claims. 

 

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on account 

of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for final 

payment in that amount less any and all deductions authorized to be made by the Commissioner under this 

Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the voucher for 

final payment within thirty (30) Days from the date of completion and acceptance of the Work, provided all 

requests for extensions of time have been acted upon. 

 

45.3.1 All prior certificates and vouchers upon which partial payments were made, being 

merely estimates made to enable the Contractor to prosecute the Work more advantageously, 

shall be subject to correction in the final voucher, and the certification of the Engineer 
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thereon and the approval of the Commissioner thereof, shall be conditions precedent to the 

right of the Contractor to receive any money hereunder.   Such final voucher shall be binding 

and conclusive upon the Contractor. 

 

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made by 

the Commissioner under this Contract or by Law, shall constitute the final payment, and 

shall be made by the Comptroller within thirty (30) Days after the filing of such voucher in 

his/her office. 

 

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT 

 

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final payment, 

whether such payment be made pursuant to any judgment of any court, or otherwise, shall constitute and 

operate as a release of the City from any and all claims of and liability to the Contractor for anything 

heretofore done or furnished for the Contractor relating to or arising out of this Contract and the Work 

done hereunder, and for any prior act, neglect or default on the part of the City or any of its officials, 

agents or employees, excepting only a claim against the City for the amounts deducted or retained in 

accordance with the terms and provisions of this Contract or by Law, and excepting any claims, not 

otherwise waived, or any pending dispute resolution procedures which are contained in the verified 

statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44 and 45. 

 

46.2 The Contractor is warned that the execution by it of a release, in connection with the acceptance 

of the final payment, containing language purporting to reserve claims other than those herein specifically 

excepted from the operation of this Article 46, or those for amounts deducted by the Commissioner from the 

final requisition or from the final payment as certified by the Engineer and approved by the Commissioner, 

shall not be effective to reserve such claims, anything stated to the Contractor orally or in writing by any 

official, agent or employee of the City to the contrary notwithstanding. 

 

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it shall 

constitute a waiver of any right to interest thereon. 

 

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action for 

breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims that are 

contained in the verified statement filed with the Contractor’s substantial and final requisitions pursuant to 

Articles 44 and 45 or that arose after submission of the final payment requisition, provided that a detailed 

and verified statement of claim is served upon the contracting Agency and Comptroller not later than 

forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or the mailing of 

such final payment. The statement shall specify the items upon which the claim will be based and any such 

claim shall be limited to such items. 

 

 

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION 

 

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and 

other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for 

ornament or commemoration, and every design of the same to be used in the performance of this Contract, 

and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be erected, pursuant 
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to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the Public Design 

Commission of the City of New York, and shall be approved by the Public Design Commission prior to the 

erection or placing in position of the same. The final payment shall not become due or payable under this 

Contract unless and until the Public Design Commission shall certify that the design for the Work herein 

contracted for has been approved by the said Public Design Commission, and that the same has been 

executed in substantial accordance with the design so approved, pursuant to the provisions of Chapter 37, 

Section 854 of the City Charter, as amended. 

 

 

CHAPTER X: CONTRACTOR’S DEFAULT 

 

ARTICLE 48. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT 

 

48.1 In addition to those instances specifically referred to in other Articles herein, the 

Commissioner shall have the right to declare the Contractor in default of this Contract if: 

 

48.1.1 The Contractor fails to commence Work when notified to do so by the 

Commissioner; or if 

 

48.1.2 The Contractor shall abandon the Work; or if 

 

48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the 

Commissioner; or if 

 

48.1.4 The Contractor shall, without just cause, reduce its working force to a number which, 

if maintained, would be insufficient, in the opinion of the Commissioner, to complete the 

Work in accordance with the progress schedule; or if 

 

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when 

ordered to do so by the Commissioner; or if 

 

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this 

Contract other than as herein specified; or sell or assign a majority interest in the Contractor; 

or if 

 

48.1.7 The Contractor fails to secure and maintain all required insurance; or if 

 

48.1.8 A receiver or receivers are appointed to take charge of the Contractor’s property or 

affairs; or if 

 

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been 

unnecessarily or unreasonably or willfully delaying the performance and completion of the 

Work, or the award of necessary subcontracts, or the placing of necessary material and 

equipment orders; or if 

 

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been 

willfully or in bad faith violating any of the provisions of this Contract; or if 

 

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed within 

the time herein provided therefor or within the time to which such completion may have been 

extended; provided, however, that the impossibility of timely completion is, in the 
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Commissioner’s opinion, attributable to conditions within the Contractor’s control; or if 

 

48.1.12 The Work is not completed within the time herein provided therefor or within the time 

to which the Contractor may be entitled to have such completion extended; or if 

 

48.1.13 Any statement or representation of the Contractor in the Contract or in any 

document submitted by the Contractor with respect to the Work, the Project, or the Contract 

(or for purposes of securing the Contract) was untrue or incorrect when made; or if 

 

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent 

shareholders, principals, or other persons substantially involved in its activities, commits any 

of the acts or omissions specified as the grounds for debarment in the PPB Rules. 

 

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the 

Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days’ 

notice. 

 

 

ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 

 

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in 

Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting forth 

the ground or grounds upon which such default is declared (hereinafter referred to as a “Notice of Default”). 

 

49.2 The Commissioner’s determination that the Contractor is in default shall be conclusive, 

final, and binding on the parties and such a finding shall preclude the Contractor from commencing a 

plenary action for any damages relating to the Contract. If the Contractor protests the determination of the 

Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State of 

New York under Article 78 of the New York Civil Practice Law and Rules. 

 

 

ARTICLE 50. QUITTING THE SITE 

 

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further operations 

under this Contract and shall immediately quit the Site, leaving untouched all plant, materials, equipment, 

tools, and supplies then on the Site. 

 

 

ARTICLE 51. COMPLETION OF THE WORK 

 

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work 

completed by such means and in such manner, by contract with or without public letting, or otherwise, as 

he/she may deem advisable, utilizing for such purpose such of the Contractor’s plant, materials, equipment, 

tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem advisable. 

 

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred in 

such completion, which shall include the cost of re-letting and also the total amount of liquidated damages 

(at the rate provided for in the Contract) from the date when the Work should have been completed by the 

Contractor in accordance with the terms hereof to the date of actual completion of the Work. Such 

certificate shall be binding and conclusive upon the Contractor, its sureties, and any person claiming under 

the Contractor, as to the amount thereof. 



CITY OF NEW YORK 76 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

 

51.3 The expense of such completion, including any and all related and incidental costs, as so certified 

by the Commissioner, and any liquidated damages assessed against the Contractor, shall be charged 

against and deducted out of monies which are earned by the Contractor prior to the date of default. Should 

the expense of such completion, as certified by the Commissioner, exceed the total sum which would have 

been payable under the Contract if it had been completed by the Contractor, any excess shall be paid by 

the Contractor. 

 

 

ARTICLE 52. PARTIAL DEFAULT 

 

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work only, 

the Contractor shall discontinue such part, shall continue performing the remainder of the Work in strict 

conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other 

Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the 

Contractor was declared in default. 

 

52.2 The provisions of this Chapter relating to declaring the Contractor in default as to the entire 

Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall be 

entitled to utilize for completion of the part of the Work as to which the Contractor was declared in default 

only such plant, materials, equipment, tools, and supplies as had been previously used by the Contractor on 

such part. 

 

 

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK 

 

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the 

Commissioner shall have the power to depart from or change or vary the terms and provisions of this 

Contract, provided, however, that such departure, change or variation is made for the purpose of reducing 

the time or expense of such completion. Such departure, change or variation, even to the extent of accepting 

a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s certificate of the 

cost of completion referred to in Article 51, nor shall it constitute a defense to an action to recover the 

amount by which such certificate exceeds the amount which would have been payable to the Contractor 

hereunder but for its default. 

 

 

ARTICLE 54. OTHER REMEDIES 

 

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the 

Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete or 

cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory or 

uncompleted punch list Work that remains after the completion date specified in the Final Approved Punch 

List. A written notice of the exercise of this right shall be sent to the Contractor who shall immediately quit 

the Site in accordance with the provisions of Article 50. 

 

54.2 The expense of completion permitted under Article 54.1, including any and all related and 

incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of monies 

which have been earned by the Contractor prior to the date of the exercise of the right set forth in Article 

54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be paid to the 

Contractor without interest after such completion. Should the expense of such completion, as certified by 
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the Commissioner, exceed the total sum which would have been payable under the Contract if it had been 

completed by the Contractor, any excess shall be paid by the Contractor. 

 

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies 

available under Law or in equity. 

 

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the 

City of any other legal or equitable remedy contained in this Contract or provided under Law. 

 

 

CHAPTER XI: MISCELLANEOUS PROVISIONS 

ARTICLE 55. CONTRACTOR’S WARRANTIES 

55.1 In consideration of, and to induce, the award of this Contract to the Contractor, the 

Contractor represents and warrants: 

 

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform the 

Work; and 

 

55.1.2 That the facts stated in its bid and the information given by it pursuant to the 

Information for Bidders is true and correct in all respects; and 

 

55.1.3 That it has read and complied with all requirements set forth in the Contract. 

 

 

ARTICLE 56. CLAIMS AND ACTIONS THEREON 

  

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract, against 

the City for damages for breach of Contract shall not be made or asserted in any action, unless the 

Contractor shall have strictly complied with all requirements relating to the giving of notice and of 

information with respect to such claims, as herein before provided. 

 

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is 

commenced within six (6) months after Substantial Completion; except that: 

 

56.2.1 Any claims arising out of events occurring after Substantial Completion and before 

Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance of 

the Work; 

 

56.2.2 If the Commissioner exercises his/her right to complete or cause to complete any or all 

unsatisfactory or uncompleted punch list Work that remains after the completion date specified 

in the Final Approved Punch List pursuant to Article 54, any such action shall be 

commenced within six (6) months from the date the Commissioner notifies the Contractor in 

writing that he/she has exercised such right. Any claims for monies deducted, retained or 

withheld under the provisions of this Contract shall be asserted within six (6) months after the 

date when such monies otherwise become due and payable hereunder; and 

 

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to 

Article 64, any such action shall be commenced within six (6) months of the date the 

Commissioner exercises said right. 



CITY OF NEW YORK 78 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

 

 

ARTICLE 57. INFRINGEMENT 

 

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City 

harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments for 

damages and from costs and expenses to which the City may be subject to or which it may suffer or incur 

allegedly arising out of or in connection with any infringement by the Contractor of any copyright, trade 

secrets, trademark or patent rights or any other property or personal right of any third party by the 

Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts 

or Law relating to any claim would preclude the City from being completely indemnified by the 

Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by 

Law. 

 

 

ARTICLE 58. NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES 

 

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee of 

the City for, or on account of, anything done or omitted to be done in connection with this Contract. 

 

 

ARTICLE 59. SERVICE OF NOTICES 

 

59.1 The Contractor hereby designates the business address, fax number, and email address specified 

in its bid, as the place where all notices, directions or other communications to the Contractor may be 

delivered, or to which they may be mailed. Any notice, direction, or communication from either party to the 

other shall be in writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by 

certified mail, return receipt requested; (iii) delivered by overnight or same day courier service in a 

properly addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the fax 

or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post office box regularly 

maintained by the United States Postal Service in a properly addressed, postage pre- paid envelope. 

 

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an 

instrument in writing, executed and acknowledged by the Contractor, and delivered to the Commissioner. 

 

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the service 

of any notice, direction or other communication upon the Contractor personally, or, if the Contractor is a 

corporation, upon any officer thereof. 

 

 

ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT 

 

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and which 

shall not appear to have been a controlling or material inducement to the making thereof, the same shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract without 

affecting the binding force of the remainder. 
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ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED 

 

61.1   It is the intent and understanding of the parties to this Contract that each and every provision of 

Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby 

stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or 

otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall 

forthwith upon the application of either party be amended by such insertion so as to comply strictly with the 

Law and without prejudice to the rights of either party hereunder. 

 

 

ARTICLE 62. TAX EXEMPTION 

 

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and 

compensating use taxes of the State of New York and its cities and counties on all tangible personal property 

sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in bids. 

However, this exemption does not apply to tools, machinery, equipment or other property leased by or to the 

Contractor, Subcontractor or Materialman or to tangible personal property which, even though it is 

consumed, is not incorporated into the completed Work (consumable supplies) and tangible personal 

property that the Contractor is required to remove from the Site during or upon completion of the Work. 

The Contractor and its Subcontractors and Materialmen shall be responsible for and pay any and all 

applicable taxes, including sales and compensating use taxes, on such leased tools, machinery, equipment 

or other property and upon all such consumable supplies and tangible personal property that the Contractor 

is required to remove from the Site during or upon completion of the Work. 

 

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property, 

other than consumable supplies and other tangible personal property that the Contractor is required to 

remove from the Site during or upon completion of the Work, that is required, necessary or proper for or 

incidental to the construction of the Project covered by this Contract. The sum paid under this Contract for 

such tangible personal property shall be in full payment and consideration for the sale of such tangible 

personal property. 

 

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and 

services rendered, necessary, proper or incidental thereto for the sum shown in the bid for the 

performance of such Work, labor, and services, and the sum so paid pursuant to this Contract 

for such Work, labor, and services, shall be in full consideration for the performance by the 

Contractor of all its duties and obligations under this Contract in connection with said Work, 

labor, and services. 

 

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal 

property that is either incorporated into real property owned by a governmental entity or purchased for 

and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for any 

such tangible personal property that it purchases from the Contractor pursuant to the Contract. With 

respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the 

City such bills of sale and other instruments as may be required by the City, properly executed, 

acknowledged and delivered assuring to the City title to such tangible personal property, free of liens and/or 

encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal property as 

the property of the City. 

 

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the 

provisions of the Contract shall immediately vest in and become the sole property of the City upon delivery 

of such tangible personal property to the Site. Notwithstanding such transfer of title, the Contractor shall 
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have the full and continuing responsibility to install such tangible personal property in accordance with the 

provisions of this Contract, protect it, maintain it in a proper condition and forthwith repair, replace and 

make good any damage thereto, theft or disappearance thereof, and furnish additional tangible personal 

property in place of any that may be lost, stolen or rendered unusable, without cost to the City, until such 

time as the Work covered by the Contract is fully accepted by the City. Such transfer of title shall in no 

way affect any of the Contractor’s obligations hereunder. In the event that, after title has passed to the City, 

any of the tangible personal property is rejected as being defective or otherwise unsatisfactory, title to all 

such tangible personal property shall be deemed to have been transferred back to the Contractor. 

 

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold 

hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through 

other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes, provided 

that the subcontracts and purchase agreements provide for the resale of such tangible personal property and 

that such subcontracts and purchase agreements are in a form similar to this Contract with respect to the 

separation of the sale of consumable supplies and tangible personal property that the Contractor is 

required to remove from the Site during or upon completion of the Work from the Work and labor, services, 

and any other matters to be provided, and provided further that the subcontracts and purchase agreements 

provide separate prices for tangible personal property and all other services and matters. Such separation 

shall actually be followed in practice, including the separation of payments for tangible personal property 

from the payments for other Work and labor and other things to be provided. 

 

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt 

Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal 

property for the performance of the Work covered by this Contract. 

 

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any 

other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall control. 

 

 

ARTICLE 63. INVESTIGATION(S) CLAUSE 

 

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation, audit 

or inquiry conducted by a United States, a State of New York (State) or a City governmental agency or 

authority that is empowered directly or by designation to compel the attendance of witnesses and to examine 

witnesses under oath, or conducted by the Inspector General of a governmental agency that is a party in 

interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license that is the 

subject of the investigation, audit or inquiry. 

 

63.2 If any person who has been advised that his/her statement, and any information from such 

statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before a 

grand jury or other governmental agency or authority empowered directly or by designation to compel the 

attendance of witnesses and to examine witnesses under oath concerning the award of or performance under 

any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, or any 

political subdivision or public authority thereof, or the Port Authority of New York and New Jersey, or any 

local development corporation within the City, or any public benefit corporation organized under the Laws 

of the State of New York, or; 

 

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against self 

incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency or 

authority empowered directly or by designation to compel the attendance of witnesses and to take testimony 

under oath, or by the Inspector General of the governmental agency that is a party in interest in, and is 
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seeking testimony concerning the award of, or performance under any transaction, agreement, lease, permit, 

contract, or license entered into with the City, the State, or any political subdivision thereof or any local 

development corporation within the City, then; 

 

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid, 

submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5) 

Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a 

person to testify. 

 

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who 

convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license, 

pending the final determination pursuant to Article 63.7 without the City incurring any penalty or damages 

for delay or otherwise. 

 

63.6 The penalties which may attach after a final determination by the Commissioner may include but 

shall not exceed: 

 

63.6.1 The disqualification for a period not to exceed five (5) years from the date of an 

adverse determination for any person, or any entity of which such person was a member at the 

time the testimony was sought, from submitting bids for, or transacting business with, or 

entering into or obtaining any contract, lease, permit or license with or from the City; and/or 

 

63.6.2 The cancellation or termination of any and all such existing City contracts, leases, 

permits or licenses that the refusal to testify concerns and that have not been assigned as 

permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and 

unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 

hearing, without the City incurring any penalty or damages on account of such cancellation or 

termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued prior 

to the cancellation or termination shall be paid by the City. 

 

63.7 The Commissioner shall consider and address in reaching his/her determination and in assessing 

an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also consider, if 

relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to any other 

information which may be relevant and appropriate: 

 

63.7.1 The party’s good faith endeavors or lack thereof to cooperate fully and faithfully with 

any governmental investigation or audit, including but not limited to the discipline, discharge, 

or disassociation of any person failing to testify, the production of accurate and complete books 

and records, and the forthcoming testimony of all other members, agents, assignees or 

fiduciaries whose testimony is sought. 

 

63.7.2 The relationship of the person who refused to testify to any entity that is a party to the 

hearing, including but not limited to, whether the person whose testimony is sought has an 

ownership interest in the entity and/or the degree of authority and responsibility the person has 

within the entity. 

 

63.7.3 The nexus of the testimony sought to the subject entity and its contracts, leases, permits 

or licenses with the City. 

 

63.7.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that has 

a significant interest in an entity subject to penalties under Article 63.6, provided that the party 
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or entity has given actual notice to the Commissioner upon the acquisition of the interest, or at 

the hearing called for in Article 63.4, gives notice and proves that such interest was previously 

acquired. Under either circumstance the party or entity shall present evidence at the hearing 

demonstrating the potential adverse impact a penalty will have on such person or entity. 

 

63.8 Definitions: 

 

63.8.1 The term “license” or “permit” as used in this Article 63 shall be defined as a license, 

permit, franchise or concession not granted as a matter of right. 

 

63.8.2 The term “person” as used in this Article 63 shall be defined as any natural person 

doing business alone or associated with another person or entity as a partner, director, 

officer, principal or employee. 

 

63.8.3 The term “entity” as used in this Article 63 shall be defined as any firm, partnership, 

corporation, association, joint venture, or person that receives monies, benefits, licenses, leases, 

or permits from or through the City or otherwise transacts business with the City. 

 

63.8.4 The term “member” as used in this Article 63 shall be defined as any person associated 

with another person or entity as a partner, director, officer, principal or employee. 

 

63.9 In addition to and notwithstanding any other provision of this Contract, the Commissioner may 

in his/her sole discretion terminate this Contract upon not less than three (3) Days’ written notice in the 

event the Contractor fails to promptly report in writing to the Commissioner of the Department of 

Investigations (“DOI”) of the City any solicitation of money, goods, requests for future employment or other 

benefit or thing of value, by or on behalf of any employee of the City or other person, firm, corporation or 

entity for any purpose which may be related to the procurement or obtaining of this Contract by the 

Contractor, or affecting the performance of this Contract. 

 

 

ARTICLE 64. TERMINATION BY THE CITY 

 

64.1 In addition to termination pursuant to any other article of this Contract, the Commissioner may, 

at any time, terminate this Contract by written notice to the Contractor. In the event of termination, the 

Contractor shall, upon receipt of such notice, unless otherwise directed by the Commissioner: 

 

64.1.1 Stop Work on the date specified in the notice; 

 

64.1.2 Take such action as may be necessary for the protection and preservation of the 

City’s materials and property; 

 

64.1.3 Cancel all cancelable orders for material and equipment; 

 

64.1.4 Assign to the City and deliver to the Site or another location designated by the 

Commissioner, any non-cancelable orders for material and equipment that is not capable of use 

except in the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract and not incorporated in the Work; 

 

64.1.5 Take no action which will increase the amounts payable by the City under this 

64.1.5 Contract. 
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64.2 In the event of termination by the City pursuant to this Article 64, payment to the Contractor 

shall be in accordance with Articles 64.2.1, 64.2.2 or 64.2.3, to the extent that each respective article applies. 

 

64.2.1 Lump Sum Contracts or Items:   On all lump sum Contracts, or on lump sum items in a 

Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.1(a) and 64.2.1(b), less all payments previously made pursuant to this Contract. On lump 

sum Contracts only, the City will also pay the Contractor an additional sum as provided in 

Article 64.2.1(c). 

 

64.2.1(a)   For Work completed prior to the notice of termination, the Contractor shall 

be paid a pro rata portion of the lump sum bid amount, plus approved change orders, 

based upon the percent completion of the Work, as determined by the Commissioner. 

For the purpose of determining the pro rata portion of the lump sum bid amount to which 

the Contractor is entitled, the bid breakdown submitted in accordance with Article 41 

shall be considered, but shall not be dispositive. The Commissioner’s determination 

hereunder shall be final, binding, and conclusive. 

 

64.2.1(b) For non-cancelable material and equipment that is not capable of use except in 

the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract, but not yet incorporated in the Work, the Contractor shall be 

paid the lesser of the following, less salvage value: 

 

64.2.1(b)(i) The Direct Cost, as defined in Article 64.2.4; or 

 

64.2.1(b)(ii) The fair and reasonable value, if less than Direct Cost, of such 

material and equipment, plus necessary and reasonable delivery costs. 

 

64.2.1(b)(iii) In addition, the Contractor shall be paid five (5%) percent of 

the amount described in Article 64.2.1(b)(i) or Article 64.2.1(b)(ii), 

whichever applies. 

 

64.2.1(c) Except as otherwise provided in Article 64.2.1(d), on all lump sum Contracts, 

the Contractor shall be paid the percentage indicated below applied to the difference 

between the total lump sum bid amount and the total of all payments made prior to the 

notice of termination plus all payments allowed pursuant to Articles 64.2.1(a) and 

64.2.1(b): 

 

64.2.1(c)(i) Five (5%) percent of the first five million ($5,000,000) dollars; 

and 

 

64.2.1(c)(ii) Three (3%) percent of any amount between five million 

($5,000,000) dollars and fifteen million ($15,000,000) dollars; plus 

 

64.2.1(c)(iii) One (1%) percent of any amount over fifteen million 

($15,000,000) dollars. 

 

64.2.1(d) In the event the City terminates a lump sum Contract pursuant to this Article 

64 within ninety (90) Days after registration of the Contract with the Comptroller, the 

Contractor shall be paid one (1%) percent of the difference between the lump sum bid 

amount and the total of all payments made pursuant to this Article 64.2. 

 

64.2.2 Unit Price Contracts or Items: On all unit price Contracts, or on unit price items in a 
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Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.2(a) and 64.2.2(b), less all payments previously made pursuant to this Contract: 

 

64.2.2(a) For all completed units, the unit price stated in the Contract, and 

 

64.2.2(b) For units that have been ordered but are only partially completed, the 

Contractor will be paid: 

 

64.2.2(b)(i) A pro rata portion of the unit price stated in the Contract 

based upon the percent completion of the unit and 

64.2.2(b)(ii) For non-cancelable material and equipment, payment will be 

made pursuant to Article 64.2.1(b). 

 

64.2.3 Time and Materials Contracts or Items Based on Time and Material Records: On all 

Contracts or items in a Contract where payment for the Work is based on time and material 

records, the Contractor shall be paid in accordance with Article 26, less all payments 

previously made pursuant to this Contract. 

 

64.2.4 Direct Costs: Direct Costs as used in this Article 64.2 shall mean: 

 

64.2.4(a) The actual purchase price of material and equipment, plus necessary and 

reasonable delivery costs, 

 

64.2.4(b) The actual cost of labor involved in construction and installation at the 

Site, and 

 

64.2.4(c) The actual cost of necessary bonds and insurance purchased pursuant to 

requirements of this Contract less any amounts that have been or should be refunded by 

the Contractor’s sureties or insurance carriers. 

 

64.2.4(d) Direct Costs shall not include overhead. 

 

64.3 In no event shall any payments under this Article 64 exceed the Contract price for such items. 

 

64.4 All payments pursuant to Article 64 shall be in the nature of liquidated damages and shall be 

accepted by the Contractor in full satisfaction of all claims against the City. 

 

64.5 The City may deduct or set off against any sums due and payable pursuant to this Article 64, any 

deductions authorized by this Contract or by Law (including but not limited to liquidated damages) and any 

claims it may have against the Contractor. The City’s exercise of the right to terminate the Contract 

pursuant to this Article 64 shall not impair or otherwise effect the City’s right to assert any claims it may 

have against the Contractor in a plenary action. 

 

64.6 Where the Work covered by the Contract has been substantially completed, as determined in 

writing by the Commissioner, termination of the Work shall be handled as an omission of Work pursuant 

to Articles 29 and 33, in which case a change order will be issued to reflect an appropriate reduction in the 

Contract sum, or if the amount is determined after final payment, such amount shall be paid by the 

Contractor. 
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ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 

 

65.1 This Contract shall be deemed to be executed in the City regardless of the domicile of the 

Contractor, and shall be governed by and construed in accordance with the Laws of the State of New York 

and the Laws of the United States, where applicable. 

 

65.2 The parties agree that any and all claims asserted against the City arising under this Contract or 

related thereto shall be heard and determined in the courts of the State of New York (“New York State 

Courts”) located in the City and County of New York. To effect this Contract and intent, the Contractor 

agrees: 

 

65.2.1 If the City initiates any action against the Contractor in Federal court or in a New 

York State Court, service of process may be made on the Contractor either in person, 

wherever such Contractor may be found, or by registered mail addressed to the Contractor 

at its address as set forth in this Contract, or to such other address as the Contractor may 

provide to the City in writing; and 

 

65.2.2 With respect to any action between the City and the Contractor in a New York 

State Court, the Contractor hereby expressly waives and relinquishes any rights it might 

otherwise have: 

 

65.2.2(a) To move to dismiss on grounds of forum non conveniens;  

65.2.2(b) To remove to Federal Court; and 

65.2.2(c) To move for a change of venue to a New York State Court outside New 

York County. 

 

65.2.3 With respect to any action brought by the City against the Contractor in a Federal 

Court located in the City, the Contractor expressly waives and relinquishes any right it might 

otherwise have to move to transfer the action to a Federal Court outside the City. 

 

65.2.4 If the Contractor commences any action against the City in a court located other than 

in the City and County of New York, upon request of the City, the Contractor shall either 

consent to a transfer of the action to a New York State Court of competent jurisdiction located 

in the City and County of New York or, if the Court where the action is initially brought will 

not or cannot transfer the action, the Contractor shall consent to dismiss such action without 

prejudice and may thereafter reinstate the action in a New York State Court of competent 

jurisdiction in New York County. 

 

65.3 If any provision(s) of this Article 65 is held unenforceable for any reason, each and all other 

provision(s) shall nevertheless remain in full force and effect. 

 

 

 

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT 

 

66.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated 

company is participating or shall participate in an international boycott in violation of the provisions of the 

Federal Export Administration Act of 1979, as amended, or the regulations of the United States Department 

of Commerce (Commerce Department) promulgated thereunder. 
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66.2 Upon the final determination by the Commerce Department or any other agency of the United 

States as to, or conviction of the Contractor or a substantially-owned affiliated company thereof for 

participation in an international boycott in violation of the provisions of the Export Administration Act of 

1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his/her option, 

render forfeit and void this Contract. 

66.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the 

Administrative Code and the rules and regulations issued by the Comptroller thereunder. 

ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM 

67.1 This Contract is subject to the requirements of Section 6-108.1 of the Administrative Code 

and regulations promulgated thereunder. No construction contract shall be awarded unless and until these 

requirements have been complied with in their entirety; however, compliance with this Article 67 is not 

required if the Agency sets Subcontractor Participation Goals for Minority- and Women-Owned Business 

Enterprises (M/WBEs). 

67.2 Unless specifically waived by the Commissioner with the approval of the Division of Economic 

and Financial Opportunity of the City Department of Business Services, if any portion of the Contract is 

subcontracted, not less than ten (10%) percent of the total dollar amount of the Contract shall be 

awarded to locally based enterprises (LBEs); except that where less than ten (10%) percent of the total 

dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

67.3 The Contractor shall not require performance and payment bonds from LBE Subcontractors. 

67.4 If the Contractor has indicated prior to award that no Work will be subcontracted, no Work 

shall be subcontracted without the prior approval of the Commissioner, which shall be granted only if the 

Contractor makes a good faith effort beginning at least six (6) weeks before the Work is to be performed to 

obtain LBE Subcontractors to perform the Work. 

67.5 If the Contractor has not identified sufficient LBE Subcontractors prior to award, it shall 

sign a letter of compliance stating that it complies with Section 6-108.1 of the Administrative Code, 

recognizes that achieving the LBE requirement is a condition of its Contract, and shall submit 

documentation demonstrating its good faith efforts to obtain LBEs. After award, the Contractor shall begin 

to solicit LBE’s to perform subcontracted Work at least six (6) weeks before the date such Work is to be 

performed and shall demonstrate that a good faith effort has been made to obtain LBEs on each subcontract 

until it meets the required percentage. 

67.6 Failure of the Contractor to comply with the requirements of Section 6-108.1 of the 

Administrative Code and the regulations promulgated thereunder shall constitute a material breach of this 

Contract. Remedy for such breach may include the imposition of any or all of the following sanctions: 

67.6.1 Reducing the Contractor’s compensation by an amount equal to the dollar value of the 

percentage of the LBE subcontracting requirement not complied with; 

67.6.2 Declaring the Contractor in default; 

67.6.3 If the Contractor is an LBE, de-certifying and declaring the Contractor ineligible to 

participate in the LBE program for a period of up to three (3) years. 
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ARTICLE 68. ANTITRUST 

 

68.1   The Contractor hereby assigns, sells, and transfers to the City all right, title, and interest in and 

to any claims and causes of action arising under the antitrust Laws of New York State or of the United 

States relating to the particular goods or services purchased or procured by the City under this Contract. 

 

 

ARTICLE 69. MacBRIDE PRINCIPLES PROVISIONS 

 

69.1 Notice To All Prospective Contractors: 

 

69.1.1 Local Law No. 34 of 1991 became effective on September 10, 1991 and added Section 

6-115.1 of the Administrative Code. The local Law provides for certain restrictions on City 

Contracts to express the opposition of the people of the City to employment discrimination 

practices in Northern Ireland to promote freedom of work-place opportunity. 

 

69.1.2 Pursuant to Section 6-115.1, prospective Contractors for Contracts to provide goods 

or services involving an expenditure of an amount greater than ten thousand ($10,000.) dollars, 

or for construction involving an amount greater than fifteen thousand ($15,000.) dollars, are 

asked to sign a rider in which they covenant and represent, as a material condition of their 

Contract, that any business operations in Northern Ireland conducted by the Contractor and 

any individual or legal entity in which the Contractor holds a ten (10%) percent or greater 

ownership interest in the Contractor will be conducted in accordance with the MacBride 

Principles of nondiscrimination in employment. 

 

69.1.3 Prospective Contractors are not required to agree to these conditions. However, in the 

case of Contracts let by competitive sealed bidding, whenever the lowest responsible bidder 

has not agreed to stipulate to the conditions set forth in this notice and another bidder who has 

agreed to stipulate to such conditions has submitted a bid within five (5%) percent of the lowest 

responsible bid for a Contract to supply goods, services or contraction of comparable quality, 

the Agency shall refer such bids to the Mayor, the Speaker or other officials, as appropriate, 

who may determine, in accordance with applicable Law, that it is in the best interest of the 

City that the Contract be awarded to other than the lowest responsible pursuant to Section 

313(b)(2) of the City Charter. 

 

69.1.4 In the case of Contracts let by other than competitive sealed bidding, if a prospective 

Contractor does not agree to these conditions, no Agency, elected official or the City 

Council shall award the Contract to that bidder unless the Agency seeking to use the goods, 

services or construction certifies in writing that the Contract is necessary for the Agency to 

perform its functions and there is no other responsible Contractor who will supply goods, 

services or construction of comparable quality at a comparable price. 

 

69.2 In accordance with Section 6-115.1 of the Administrative Code, the Contractor stipulates that 

such Contractor and any individual or legal entity in which the Contractor holds a ten (10%) percent or 

greater ownership interest in the Contractor either: 

 

69.2.1 Have no business operations in Northern Ireland, or 

 

69.2.2 Shall take lawful steps in good faith to conduct any business operations they have in 
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Northern Ireland in accordance with the MacBride Principles, and shall permit independent 

monitoring of their compliance with such principles. 

 

69.3 For purposes of this Article, the following terms shall have the following meanings: 

 

69.3.1 “MacBride Principles” shall mean those principles relating to nondiscrimination in 

employment and freedom of work-place opportunity which require employers doing business in 

Northern Ireland to: 

 

69.3.1(a) increase the representation of individuals from under-represented religious 

groups in the workforce, including managerial, supervisory, administrative, clerical and 

technical jobs; 

 

69.3.1(b) take steps to promote adequate security for the protection of employees from 

under-represented religious groups both at the work-place and while traveling to and from 

Work; 

 

69.3.1(c) ban provocative religious or political emblems from the workplace; 

 

69.3.1(d) publicly advertise all job openings and make special recruitment efforts to 

attract applicants from under-represented religious groups; 

 

69.3.1(e) establish layoff, recall, and termination procedures which do not in practice 

favor a particular religious group; 

 

69.3.1(f) abolish all job reservations, apprenticeship restrictions and different 

employment criteria which discriminate on the basis of religion; 

 

69.3.1(g) develop training programs that will prepare substantial numbers of current 

employees from under-represented religious groups for skilled jobs, including the 

expansion of existing programs and the creation of new programs to train, upgrade, and 

improve the skills of workers from under-represented religious groups; 

 

69.3.1(h) establish procedures to asses, identify, and actively recruit employees from 

under-represented religious groups with potential for further advancement; and 

 

69.3.1(i) appoint a senior management staff member to oversee affirmative action efforts 

and develop a timetable to ensure their full implementation. 

 

69.4 The Contractor agrees that the covenants and representations in Article 69.2 are material 

conditions to this Contract. In the event the Agency receives information that the Contractor who made the 

stipulation required by this Article 69 is in violation thereof, the Agency shall review such information and 

give the Contractor an opportunity to respond. If the Agency finds that a violation has occurred, the Agency 

shall have the right to declare the Contractor in default in default and/or terminate this Contract for cause 

and procure supplies, services or Work from another source in the manner the Agency deems proper. In the 

event of such termination, the Contractor shall pay to the Agency, or the Agency in its sole discretion may 

withhold from any amounts otherwise payable to the Contractor, the difference between the Contract price 

for the uncompleted portion of this Contract and the cost to the Agency of completing performance of this 

Contract either itself or by engaging another Contractor or Contractors. In the case of a requirement 

Contract, the Contractor shall be liable for such difference in price for the entire amount of supplies 

required by the Agency for the uncompleted term of Contractor’s Contract. In the case of a construction 

Contract, the Agency shall also have the right to hold the Contractor in partial or total default in 
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accordance with the default provisions of this Contract, and/or may seek debarment or suspension of the 

Contractor. The rights and remedies of the Agency hereunder shall be in addition to, and not in lieu of, any 

rights and remedies the Agency has pursuant to this Contract or by operation of Law. 

 

 

ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB 

 

70.1 The Contractor shall electronically file all alteration type-2 and alteration type-3 applications 

via the New York City Development Hub Web site, except applications for the following types of minor 

alterations: enlargements, curb cuts, legalizations, fire alarms, builders pavement plans, and jobs filed on 

Landmark Preservation Commission calendared properties. All such filings must be professionally certified. 

Information about electronic filing via the New York City Development Hub is available on the City 

Department of Buildings Web site at www.nyc.gov/buildings. 

 

 

ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS 

 

71.1 Tropical hardwoods, as defined in Section 165 of the New York State Finance Law (Finance Law), 

shall not be utilized in the performance of this Contract except as expressly permitted by Section 165 of the 

Finance Law. 

 

 

ARTICLE 72. CONFLICTS OF INTEREST 

 

72.1 Section 2604 of the City Charter and other related provisions of the City Charter, the 

Administrative Code, and the Penal Law are applicable under the terms of this Contract in relation to 

conflicts of interest and shall be extended to Subcontractors authorized to perform Work, labor and 

services pursuant to this Contract and further, it shall be the duty and responsibility of the Contractor to 

so inform its respective Subcontractors. Notice is hereby given that, under certain circumstances, penalties 

may be invoked against the donor as well as the recipient of any form of valuable gift. 

 

 

ARTICLE 73. MERGER CLAUSE 

 

73.1 The written Contract herein, contains all the terms and conditions agreed upon by the parties 

hereto, and no other agreement, oral or otherwise, regarding the subject matter of this Contract shall be 

deemed to exist or to bind any of the parties hereto, or to vary any of the terms contained herein. 

 

 

ARTICLE 74. STATEMENT OF WORK 

 

74.1 The Contractor shall furnish all labor and materials and perform all Work in strict accordance 

with the Specifications and Addenda thereto, numbered as shown in Schedule A. 

 

 

http://www.nyc.gov/buildings
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ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR 

 

75.1 The City will pay and the Contractor will accept in full consideration for the performance of the 

Contract, subject to additions and deductions as provided herein, the total sum shown in Schedule A, this 

said sum being the amount at which the Contract was awarded to the Contractor at a public letting thereof, 

based upon the Contractor’s bid for the Contract. 

 

 

ARTICLE 76. ELECTRONIC FUNDS TRANSFER 

 

76.1 In accordance with Section 6-107.1 of the Administrative Code, the Contractor agrees to 

accept payments under this Contract from the City by electronic funds transfer (EFT). An EFT is any 

transfer of funds, other than a transaction originated by check, draft or similar paper instrument, which is 

initiated through an electronic terminal, telephonic instrument or computer or magnetic tape so as to 

order, instruct or authorize a financial institution to debit or credit an account. Prior to the first payment 

made under this Contract, the Contractor shall designate one financial institution or other authorized 

payment agent and shall complete the attached “EFT Vendor Payment Enrollment Form” in order to provide 

the Commissioner of the City Department of Finance with information necessary for the Contractor to 

receive electronic funds transfer payments through a designated financial institution or authorized payment 

agent. The crediting of the amount of a payment to the appropriate account on the books of a financial 

institution or other authorized payment agent designated by the Contractor shall constitute full satisfaction 

by the City for the amount of the payment under this Contract. The account information supplied by the 

Contractor to facilitate the electronic funds transfer shall remain confidential to the fullest extent provided 

by Law. 

 

76.2 The Commissioner may waive the application of the requirements of this Article 76 to 

payments on contracts entered into pursuant to Section 315 of the City Charter. In addition, the 

Commissioner of the Department of Finance and the Comptroller may jointly issue standards pursuant to 

which the Agency may waive the requirements of this Article 76 for payments in the following 

circumstances: (i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) for 

classifications or types of checks; or (iii) in other circumstances as may be necessary in the interest of the 

City. 

 

 

ARTICLE 77. RECORDS RETENTION 

 

77.1 The Contractor agrees to retain all books, records, and other documents relevant to this Contract 

for six years after the final payment or termination of this Contract, whichever is later. City, state, and 

federal auditors and any other persons duly authorized by the City shall have full access to and the right to 

examine any such books, records, and other documents during the retention period. 

 

 

ARTICLE 78. EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER 

SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS 

 

78.1 Pre-Bidding (Investigation) Viewing of Site – Bidders must carefully view and examine the Site of 

the proposed Work, as well as its adjacent area, and seek other usual sources of information, for they will be 

conclusively presumed to have full knowledge of any and all conditions and hazards on, about or above 

the Site relating to or affecting in any way the performance of the Work to be done under the Contract that 

were or should have been known by a reasonably prudent bidder. To arrange a date for visiting the Site, 
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bidders are to contact the Agency contact person specified in the bid documents. 

 

78.2 Should the Contractor encounter during the progress of the Work site conditions or 

environmental hazards at the Site materially differing from any shown on the Contract Drawings or 

indicated in the Specifications or such conditions or environmental hazards as could not reasonably have 

been anticipated by the Contractor, which conditions or hazards will materially affect the cost of the 

Work to be done under the Contract, the attention of the Commissioner must be called immediately to 

such conditions or hazards before they are disturbed. The Commissioner shall thereupon promptly 

investigate the conditions or hazards. If the Commissioner finds that they do so materially differ, and that 

they could not have been reasonably anticipated by the Contractor, the Contract may be modified with 

the Commissioner’s written approval. 

 

 

ARTICLE 79. PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS 

ENTERPRISES IN CITY PROCUREMENT 
 

ARTICLE I.  M/WBE PROGRAM 

 

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program for 

participation in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and 

women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City 

Charter. As stated in Section 6- 129, the intent of the program is to address the impact of discrimination on the 

City’s procurement process, and to promote the public interest in avoiding fraud and favoritism in the 

procurement process, increasing competition for City business, and lowering contract costs. The contract 

provisions contained herein are pursuant to Section 6-129, and the rules of the Department of Small Business 

Services (“DSBS”) promulgated thereunder. 

 

 

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements of MBE 

and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled the “M/WBE 

Utilization Plan”) and are detailed below. 

 

The Contractor must comply with all applicable MBE and WBE requirements for this Contract. 

 

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 

herein that are not defined herein shall have the meanings given such terms in Section 6-129. 

 

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 

where credit is required by section 311 of the New York City Charter or other provision of law. 

 

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 

and professional services contracts. 

 

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program. 

 

PART A: PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD AND PROFESSIONAL 

SERVICES CONTRACTS OR TASK ORDERS 

 

1.  The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued 

pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this 

Contract (see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders 

issued pursuant to this Contract, as applicable. 
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 

applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or WBEs, 

and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided in Section 3 

below, unless the goals have been waived or modified by Agency in accordance with Section 6-129 and Part A, 

Sections 10 and 11 below, respectively. 

 

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to 

this Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to 

the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and 

Part A, Sections 10 and 11 below, respectively. 

 

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to 

this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 

fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 

Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, 

as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), 

and provided further that a Contractor that is certified as both an MBE and a WBE may count its own 

participation either toward the goal for MBEs or the goal for WBEs, but not both. 

 

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a 

percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with 

Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of 

the Contract or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then 

multiplying the remainder by the percentage to be applied to total profit to determine the amount to which an 

MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a participant in a joint 

venture is certified as both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or 

the goal for WBEs, but not both. 

 

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 

required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part 

2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the 

percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award 

direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs 

and/or WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 

addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 

prospective contractor’s required certification and affirmations. In the event that this M/WBE Utilization Plan 

indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, the bid or 

proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or proposer, as 

applicable, a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 

below. 

 

B. (i) If this Contract is for a master services agreement or other requirements type contract that will 

result in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 

subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 

proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 

Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 

contractor’s certification and required affirmations to make all reasonable good faith efforts to meet participation 

goals established on each individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained 

or such goals are modified by the Agency, to meet the modified Participation Goals by soliciting and obtaining 

the participation of certified MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or 

proposer, as applicable, does not intend to meet the Participation Goals that may be established on Task Orders 

issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed non- responsive. 
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders 

issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 

Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 

Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 

indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it 

intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct subcontracts, a 

description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time 

frames in which such work is scheduled to begin and end; as well as the name, addresses, and telephone numbers 

of the M/WBE subcontractors if required by the solicitation; and (d) the prospective contractor’s required 

certification and affirmations. The contractor must engage in good faith efforts to meet the Participation Goals as 

established for the Task Order unless Agency has granted the contractor a pre-award waiver of the Participation 

Goals in accordance with Section 6-129 and Part A, Section 10 below. 

 

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN 

(SCHEDULE B, PART 2). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH 

DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS WILL 

BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION 

GOALS IS GRANTED (SCHEDULE    B,   PART    3). IN    THE    EVENT    THAT    THE    CITY    

DETERMINES    THAT    THE BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE 

THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT 

OTHER ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR 

COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND 

AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE 

GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 

SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. 

FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-

RESPONSIVE.  RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED 

OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS OR FAX 

NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING OR 

UPON DELIVERY, IF DELIVERED. 

 

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of 

issuance by Agency of a notice to proceed, submit a list of proposed persons or entities  to which it intends to 

award subcontracts within the subsequent 12 months. In the case of multi- year contracts, such list shall also be 

submitted every year thereafter. The Agency may also require the Contractor to report periodically about the 

contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). 

PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or 

below $3M for projects in New York City) or if the Contract is subject to a project labor agreement in accordance 

with Labor Law §222, and the bidder is required to identify at the time of bid submission its intended 

subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating and 

air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends to award 

construction subcontracts for any portion of the Wicks trade work at the time of bid submission, regardless of 

what point in the life of the contract such subcontracts will occur. In identifying intended subcontractors in the bid 

submission, bidders may satisfy any Participation Goals established for this Contract by proposing one or more 

subcontractors that are MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the 

Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose 

alternate subcontractors. 

 

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 

participation toward the attainment of the Participation Goals. Such certification must occur prior to the firms’ 

commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS website at 

www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, or by visiting or 

writing DSBS at One Liberty Plaza ., New York, New York, 10006, 11th floor. Eligible firms that have not yet 
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been certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing 

MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as 

both an MBE and a WBE may be counted either toward the goal for MBEs or the goal for WBEs, but not both. 

No credit shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-

129(c)(20). 

 

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher 

for payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 

which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, 

where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 

subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the 

Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the dates and 

amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for final payment: 

the total amount it paid to subcontractors, and, where applicable pursuant to Section 6- 129(j), the total amount its 

direct subcontractors paid directly to their indirect subcontractors; and a final list, certified under penalty of 

perjury, which shall include the name, address and contact information of each subcontractor that is an MBE or 

WBE, the work performed by, and the dates and amounts paid to each. 

 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified 

in the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-

129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 

accordance with Section 6-129 and Part A, Section 11 below. 

 

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change 

order the value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or 

$500,000, Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and 

types of work involved in the change order, and  determine whether the Participation Goals should be modified. 

 

10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect 

to a Task Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 

6-129, which requests that Agency change one or more Participation Goals on the grounds that the Participation 

Goals are unreasonable in light of the availability of certified firms to perform the services required, or by 

demonstrating that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE 

Utilization Plan. 

 

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, 

as applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 

days prior to the date and time the bids, proposals, or Task Orders are due, in writing by email at 

MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than seven (7) 

calendar days prior to the date and time the bids, proposals, or Task Orders are due may be rejected as 

untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests will receive an 

Agency response by no later than two (2) calendar days prior to the due date for bids, proposals, or Task Orders; 

provided, however, that if that date would fall on a weekend or holiday, an Agency response will be provided by 

close-of-business on the business day before such weekend or holiday date. 

 

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability 

of certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids 

and proposals, or revise the Task Order, as applicable. 

 

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 

contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as 

applicable—that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE 

Utilization Plan. In making its determination, Agency shall consider factors that shall include, but not be limited 

mailto:MWBEModification@ddc.nyc.gov
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to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide intention to 

perform the Contract without any subcontracting, or to perform the Contract without awarding the amount of 

subcontracts represented by the Participation Goals. In making such determination, Agency may consider whether 

the M/WBE Utilization Plan is consistent with past subcontracting practices of the bidder, proposer or contractor, 

as applicable, whether the bidder, proposer or contractor, as applicable, has made efforts to form a joint venture 

with a certified firm, and whether the bidder, proposer, or contractor, as applicable, has made good faith efforts to 

identify other portions of the Contract that it intends to subcontract. 

 

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 

Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject to 

GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is subject 

to a project labor agreement in accordance with Labor Law §222, and the bidder is required to identify at the time 

of bid submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot 

water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor may request a 

Modification of its M/WBE Utilization Plan as part of its bid submission. The Agency may grant a request for 

Modification of a Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with 

appropriate documentary and other evidence, that it made reasonable, good faith efforts to meet the Participation 

Goals. In making such determination, Agency shall consider evidence of the following efforts, as applicable, 

along with any other relevant factors: 

 

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 

circulation media, trade and professional association publications and small business media, and 

publications of minority and women’s business organizations; 

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, 

to minority and women’s business organizations; 

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or 

WBEs that their interest in the Contract was solicited; 

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 

originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for 

which the Contractor claims an inability to retain MBEs or WBEs; 

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, 

for the purpose of explaining in detail the scope and requirements of the work for which their bids or 

proposals were solicited; 

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 

subcontracts, or act as suppliers or service providers; 

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer 

and to DSBS; 

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an 

explanation of why action upon such recommendations did not lead to the desired level of 

participation of MBEs and/or WBEs. 

 

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

 

(b)  The Agency may modify the Participation Goals when the scope of the work has been changed by the 

Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 

Utilization Plan would be awarded to subcontractors. 

 

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 

use in connection with the performance of the Contract or Task Order, substitutions to the identified firms may 

only be made with the approval of the Agency, which shall only be given when the Contractor has proposed to 

use a firm that would satisfy the Participation Goals to the same extent as the firm previously identified, unless 

the Agency determines that the Contractor has established, with appropriate documentary and other  evidence, 

that it made reasonable, good faith efforts. In making such determination, the Agency shall require evidence of the 
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efforts listed in Section 11(a) above, as applicable, along with any other relevant factors. 

 

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 

requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to 

subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be 

deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was 

intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work 

is not needed. 

 

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review 

the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by 

reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and 

the payments the Contractor made to such subcontractors. 

 

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 

evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation. 

 

PART B:    MISCELLANEOUS 

 

The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization Plan, 

the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-129(e)(10). 

Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess compliance with 

the M/WBE Utilization Plan. 

 

1. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 

shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 

Administrative Code of the City of New York. 

 

2. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 

and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 

participation by MBEs and/or WBEs in contracts. 

 

3. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or 

WBEs as defined by Section 6-129(c)(30). 

 

4. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 

Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated 

thereunder, and if awarded this Contract, the Contractor  hereby agrees to comply with the M/WBE Program 

requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all 

of which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all 

reasonable, good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required 

Participation Goals. 

 

ARTICLE II.  ENFORCEMENT 

 

1.  If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 

violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such 

bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or 

proposer’s prequalification status, if applicable. 

 

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129 
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or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements 

Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to 

the Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. 

Agency shall then conduct an investigation to determine whether such Contractor or subcontractor is in 

compliance. 

 

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 

promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 

including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 

actions should be taken: 

 

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on 

amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 

meeting the purposes of the Contract, the costs of meeting utilization goals through additional 

procurements, the administrative costs of investigation and enforcement, or other factors set forth in the 

Contract;   

(j) exercising rights under the Contract to procure goods, services or construction from another contractor 

and charge the cost of such contract to the Contractor that has been found to be in noncompliance; or  

(k) taking any other appropriate remedy.  

 

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the 

Contractor has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan 

or the Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 

liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of work 

required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the 

Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of 

accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure to meet the 

Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages that the City will 

suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out of any monies which may 

become due under this Contract the amount of any such liquidated damages; and in case the amount which may 

become due under this Contract shall be less than the amount of liquidated damages suffered by the City, the 

Contractor shall be liable to pay the difference. 

 

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 

participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6-

129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who 

shall determine whether the certification of such business enterprise should be revoked. 

 

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 

under penalty of perjury and any false or misleading statement or omission shall be grounds for the application of 

any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an 

MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for 

revocation of its certification. 

 

7.  The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
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its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan 

has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice 

of caution form for inclusion in PASSPort as caution data. 
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ANY PROPRIETOR/PARTNER/EXECUTIVE
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LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)
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The ACORD name and logo are registered marks of ACORD

5/21/2024

(908) 232-0760 (908) 232-5761

25682

HUICATAO Corp.
72 Sharrott Avenue, Unit F & H
Staten Island, NY 10309

25666
25658

A 2,000,000

X X CO5R225281 12/1/2023 12/1/2024 300,000
Per Proj Aggr 5,000

2,000,000
4,000,000
4,000,000

1,000,000B

X X BA5R0437372326G 12/1/2023 12/1/2024

4,000,000C
X X CUP5R2065672326 12/1/2023 12/1/2024 4,000,000

10,000

Project ID.: RED395AC. 
City of New York, including its officials and employees, . The Consolidated Edison Company of New York, Inc . (Coned). Verizon New York Inc. (“Verizon”) . 
Altice USA, Inc. (“Altice”), Charter Communications, Inc, (“Charter Spectrum”),7. National Grid USA (“National Grid”)
8. Buckeye Partners, L.P with coverage at least as broad as ISO Form CG 20 10 and CG 20 37, All person(s) or organizations, if any, that Article 22.1.1(b) of the 
Contract requires to be named as Additional Insureds, with coverage
at least as broad as ISO Form CG 20 26. The Additional Insured endorsement shall either specify the entity’s name, if known, or the entity’s title (e.g., Project 
Manager),are included as Additional Insureds on the above indicated policies on a primary & non contributory basis for work performed by the named 
insured, where required by written contract.  Waiver of Subrogation applies where required by written contract executed prior to loss.

New York City Department of Design and Construction
30-30 Thomson Avenue
Long Island City, NY 11101

HUICCOR-CL CVARGAS

World Insurance Associates, LLC
100 Wood Ave South
4th Floor
Iselin, NJ 08830

Vincenza Smith

vsmith@trueassoc.com

Travelers Indemnity Company of CT
Travelers Indemnity Company of America
Travelers Indemnity Company

X
X

X

X X

X

X

X

X



CITY OF NEW YORK 

ERTIFTC. no CE BROKER OR 

The undersigned insurance broker or agent represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 

True & Associates, a World Company 

[Name of broker or agent (typewritten)] 

100 Wood Ave South, lselin, NJ 08830 

(Address of broker or agent (typewritten)] 

vsmith@trueassoc.com 
[Email address of broker or agent (typewritten)] 

908-232-0760 I 908-232-5761
[Phone number/Fax number of broker or agent (typewritten)] 

[Signature of authorized official, broker, or agent] 

Thomas M. True, President 
[='iame and title of authorized official, broker, or agent (typewritten)] 

State of. N.E;!W. )er��W ........... ) 
) � .. 

County of .Mi_qql_�?.�X ........... ) 

Sworn to before me this 21___ day of May 20 24

'IOT.�C�R�ATEOF NewJecse, 

SUSAN A. LOJO 
Noury Public, State of New....., 
My Commission Expirn 1f/1tl027 



DB-120.1 (12-21)

CERTIFICATE OF INSURANCE COVERAGE
NYS DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

PART 1. To be completed by NYS Disability and Paid Family Leave benefits carrier or licensed insurance agent of that carrier

1a. Legal Name & Address of Insured (use street address only)
HUICATAO CORP
72 SHARROTT AVENUE,UNIT H
STATEN ISLAND, NY 10309

Work Location of Insured (Only required if coverage is specifically
limited to certain locations in New York State, i.e., Wrap-Up Policy)

1b. Business Telephone Number of Insured

1c. Federal Employer Identification Number of Insured or Social Security
Number

204048964

2. Name and Address of Entity Requesting Proof of Coverage
(Entity Being Listed as the Certificate Holder)

3a. Name of Insurance Carrier
HARTFORD LIFE AND ACCIDENT INSURANCE COMPANY

3b. Policy Number of Entity Listed in Box 1a

LNY433923
3c. Policy effective period

10/01/2023 to 09/30/2024

4. Policy provides the following benefits:
X A. Both disability and Paid Family Leave benefits.

B. Disability benefits only.
C. Paid Family Leave benefits only.

5. Policy covers:
X A. All of the employer's employees eligible under the NYS Disability and Paid Family Leave Benefits Law.

B. Only the following class or classes of employer's employees:

Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced above and that the named
insured has NYS Disability and/or Paid Family Leave benefits insurance coverage as described above.

Date Signed   By
(Signature of insurance carrier's authorized representative or NYS licensed insurance agent of that insurance carrier)

Telephone Number (212) 553-8074 Name and Title: ELIZABETH TELLO – ASSISTANT DIRECTOR, STATUTORY SERVICES

IMPORTANT: If Boxes 4A and 5A are checked, and this form is signed by the insurance carrier's authorized representative or NYS
Licensed Insurance Agent of that carrier, this certificate is COMPLETE. Mail it directly to the certificate holder.

If Box 4B, 4C or 5B is checked, this certificate is NOT COMPLETE for purposes of Section 220, Subd. 8 of the NYS
Disability and Paid Family Leave Benefits Law. It must be emailed to PAU@wcb.ny.gov or it can be mailed for
completion to the Workers' Compensation Board, Plans Acceptance Unit, PO Box 5200, Binghamton, NY 13902-5200.

PART 2. To be completed by the NYS Workers' Compensation Board (Only if Box 4B, 4C or 5B have been checked)

State of New York
Workers' Compensation Board

According to information maintained by the NYS Workers' Compensation Board, the above-named employer has complied with the
NYS Disability and Paid Family Leave Benefits Law (Article 9 of the Workers’ Compensation Law) with respect to all of their employees.

Date Signed By
(Signature of Authorized NYS Workers' Compensation Board Employee)

Telephone Number Name and Title

Please Note: Only insurance carriers licensed to write NYS disability and Paid Family Leave benefits insurance policies and NYS licensed insurance agents of
those insurance carriers are authorized to issue Form DB-120.1. Insurance brokers are NOT authorized to issue this form.



DB-120.1 (12-21) Reverse

Additional Instructions for Form DB-120.1

By signing this form, the insurance carrier identified in Box 3 on this form is certifying that it is insuring the business
referenced in Box 1a for disability and/or Paid Family Leave benefits under the NYS Disability and Paid Family Leave
Benefits Law. The insurance carrier or its licensed agent will send this Certificate of Insurance Coverage (Certificate) to
the entity listed as the certificate holder in Box 2.

The insurance carrier must notify the above certificate holder and the Workers' Compensation Board within 10 days IF a
policy is cancelled due to nonpayment of premiums or within 30 days IF there are reasons other than nonpayment of
premiums that cancel the policy or eliminate the insured from coverage indicated on this Certificate. (These notices may
be sent by regular mail.) Otherwise, this Certificate is valid for one year after this form is approved by the insurance carrier
or its licensed agent, or until the policy expiration date listed in Box 3c, whichever is earlier.

This Certificate is issued as a matter of information only and confers no rights upon the certificate holder. This Certificate
does not amend, extend or alter the coverage afforded by the policy listed, nor does it confer any rights or responsibilities
beyond those contained in the referenced policy.

This Certificate may be used as evidence of a NYS disability and/or Paid Family Leave benefits contract of insurance only
while the underlying policy is in effect.

Please Note: Upon the cancellation of the disability and/or Paid Family Leave benefits policy indicated on this
form, if the business continues to be named on a permit, license or contract issued by a certificate holder, the
business must provide that certificate holder with a new Certificate of Insurance Coverage for NYS disability
and/or Paid Family Leave Benefits or other authorized proof that the business is complying with the
mandatory coverage requirements of the NYS Disability and Paid Family Leave Benefits Law.

NYS DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

§220. Subd. 8
(a) The head of a state or municipal department, board, commission or office authorized or required by law to issue any
permit for or in connection with any work involving the employment of employees in employment as defined in this article,
and not withstanding any general or special statute requiring or authorizing the issue of such permits, shall not issue
such permit unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that the
payment of disability benefits and after January first, two thousand and twenty-one, the payment of family leave benefits
for all employees has been secured as provided by this article. Nothing herein, however, shall be construed as creating
any liability on the part of such state or municipal department, board, commission or office to pay any disability benefits to
any such employee if so employed.

(b) The head of a state or municipal department, board, commission or office authorized or required by law to enter into
any contract for or in connection with any work involving the employment of employees in employment as defined in this
article and notwithstanding any general or special statute requiring or authorizing any such contract, shall not enter into
any such contract unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that
the payment of disability benefits and after January first, two thousand eighteen, the payment of family leave benefits for
all employees has been secured as provided by this article.



HARTFORD LIFE AND ACCIDENT INSURANCE COMPANY

HUICATAO CORP

STATE OF NEW YORK
WORKERS' COMPENSATION BOARD

NOTICE OF COMPLIANCE
New York State Disability Benefits

Disability Benefits For Employees

1. If you are unable to work because of an illness or injury, not work-related, you may be entitled to receive weekly benefits
from your employer, his or her insurance carrier, or from the Special Fund for Disability Benefits.

2. To claim benefits you must file a claim form within 30 days from the first date of your disability, but in no event more than
26 weeks from such date.

3. Complete claim form DB-450 (Notice and Proof of Claim for Disability Benefits)
You may obtain the form from your employer, his or her insurance carrier, your health provider, any Unemployment
Insurance Office, the Workers' Compensation Board's website (www.wcb.ny.gov) or any office of the Board.
IMPORTANT: Before filing your claim, your health provider must complete the "Health Care Provider's Statement" on the
form showing your period of disability.

• If you are employed, or have been unemployed for four weeks or less when your disability begins, send the completed
form to your employer or the insurance carrier named below.

• If you have been unemployed more than four weeks when your disability begins, send the completed form to the
Workers' Compensation Board, Disability Benefits Bureau, 328 State Street, Schenectady, New York 12305.

4. You are entitled to be treated by any physician,chiropractor, dentist, nurse-midwife, podiatrist or psychologist of your
choice. However, unlike workers' compensation, your medical bills will not be paid unless your employer and/or union
provide for the payment of such bills under a Disability Benefits Plan or Agreement.

5. If you are ill or injured during the time you are receiving Unemployment Insurance Benefits, file a claim for Disability
Benefits as soon as you sustain the injury or illness, by following the instructions outlined above.

6. If you are out of work in excess of seven days, your employer is required to send you a Disability Benefits Statement of
Rights (Form DB-271S).

7. You may not take disability benefits at the same time as paid family leave benefits. The total amount of disability and paid
family leave in a 52 week period cannot exceed 26 weeks.

8. Other information about disability benefits may be obtained by writing or calling the Workers' Compensation Board.

HARTFORD LIFE AND ACCIDENT INSURANCE COMPANY
P.O. BOX 2999, HARTFORD, CT 06104
800-454-7020

Policy #: LNY433923 Effective From: 10/01/2023 To: 09/30/2024

X Statutory Under a plan or Agreement

Class(es) of Employees Covered:
All employees eligible under the New York State Disability Benefits Law

NYS Workers' Compensation Board
Customer Service: (877) 632-4996

www.wcb.ny.gov
PRESCRIBED BY THE CHAIR, WORKERS' COMPENSATION BOARD

THIS NOTICE MUST BE POSTED CONSPICUOUSLY IN AND ABOUT THE EMPLOYER'S PLACE OR PLACES OF BUSINESS.
Employers must post DB-120 so that all classes of their employees know who will pay their benefits.

DB-120 (11-17) THE WORKERS’ COMPENSATION BOARD EMPLOYS AND SERVES PEOPLE WITH DISABILITIES WITHOUT DISCRIMINATION

http://www.wcb.ny.gov/


PFL-120 (2/23)

Paid Family Leave insurance coverage provided by: HARTFORD LIFE AND ACCIDENT INSURANCE COMPANY
INSERT INSURER NAME HERE

Covering employees of: HUICATAO CORP
INSERT EMPLOYER NAME HERE

Paid Family Leave is employee-funded insurance that provides eligible employees job-protected, paid time off to:

BOND with a newly born, adopted, or fostered child;

CARE for a family member with a serious health condition (see paidfamilyleave.ny.gov for eligible family members); or

ASSIST loved ones when a spouse, domestic partner, child, or parent is deployed abroad on active military service.

Paid Family Leave may also be available for use in situations when you or your minor dependent child are under an order of quarantine
or isolation due to COVID 19. See PaidFamilyLeave.ny.gov/COVID19 for full details.

Paid Family Leave Request Process:
1. Notify your employer at least 30 days in advance, if foreseeable, or as soon as possible.

2. Complete and submit the Request for Paid Family Leave (Form PFL-1) to your employer.

3. Complete and attach the additional documentation as instructed on the request form and submit to your employer’s insurance
carrier listed below. Submit within 30 days after the start of your leave to avoid losing benefits.

You may obtain all forms from your employer, their insurance carrier listed below, or online at PaidFamilyLeave.ny.gov/Forms.

Employers should NEVER discriminate or retaliate against anyone who requests or takes Paid Family Leave

INSURER OR AUTHORIZED NEW YORK SELF-INSURER INFORMATION

Name: HARTFORD LIFE AND ACCIDENT INSURANCE COMPANY Telephone: (800) 454-7020

Address: P.O. BOX 2999, HARTFORD, CT 06104

Policy #: LNY433923 Effective date from: 10/01/2023 to 09/30/2024

X Statutory Under a plan or agreement

Class(es) of employees covered: All employees eligible under New York State Paid Family Leave Law

https://paidfamilyleave.ny.gov/paid-family-leave-family-care
http://paidfamilyleave.ny.gov/COVID19
http://paidfamilyleave.ny.gov/Forms


PO Box 66699, Albany, NY 12206                   
| nysif.com               

CERTIFICATE OF WORKERS' COMPENSATION INSURANCE (RENEWED) 

^ ^ ^ ^ ^ ^ 204048964
LOVELL SAFETY MGMT CO., LLC
22 CORTLANDT STREET  33RD FLR
NEW YORK NY 10007

POLICYHOLDER CERTIFICATE HOLDER
HUICATAO CORP
72 SHARROTT AVENUE, UNIT H
STATEN ISLAND NY 10309

NYC DEPT OF DESIGN & CONSTRUCT
30-30 THOMSON AVENUE
LONG ISLAND CITY  NY  11101

POLICY NUMBER CERTIFICATE NUMBER POLICY PERIOD DATE
Z2358 125-9 506957 04/01/2024   TO   04/01/2025 3/21/2024

SCAN TO VALIDATE
AND SUBSCRIBE

THIS  IS  TO  CERTIFY  THAT THE POLICYHOLDER  NAMED  ABOVE  IS  INSURED  WITH  THE  NEW  YORK STATE INSURANCE
FUND    UNDER    POLICY    NO.   2358 125-9,    COVERING    THE     ENTIRE   OBLIGATION    OF    THIS    POLICYHOLDER   FOR
WORKERS'    COMPENSATION   UNDER   THE   NEW   YORK   WORKERS'   COMPENSATION   LAW   WITH   RESPECT   TO   ALL
OPERATIONS  IN   THE STATE  OF  NEW  YORK,  EXCEPT   AS   INDICATED  BELOW,   AND,  WITH  RESPECT  TO OPERATIONS
OUTSIDE  OF  NEW  YORK,  TO  THE  POLICYHOLDER'S  REGULAR  NEW  YORK  STATE  EMPLOYEES  ONLY.

IF YOU WISH TO RECEIVE NOTIFICATIONS REGARDING SAID POLICY, INCLUDING ANY NOTIFICATION OF CANCELLATIONS,
OR TO VALIDATE THIS CERTIFICATE, VISIT OUR WEBSITE AT HTTPS://WWW.NYSIF.COM/CERT/CERTVAL.ASP. THE  NEW
YORK  STATE INSURANCE FUND  IS NOT LIABLE IN THE EVENT OF  FAILURE  TO GIVE  SUCH  NOTIFICATIONS.

THIS   CERTIFICATE   DOES   NOT   APPLY   TO   THOSE  JOB  SITES  WHICH ARE COVERED BY OTHER INSURANCE AND ARE
SPECIFICALLY EXCLUDED BY ENDORSEMENT.

THE POLICY INCLUDES A  WAIVER OF SUBROGATION ENDORSEMENT  UNDER WHICH  NYSIF AGREES TO WAIVE ITS RIGHT
OF  SUBROGATION  TO  BRING  AN  ACTION  AGAINST  THE  CERTIFICATE  HOLDER  TO  RECOVER  AMOUNTS  WE  PAID  IN
WORKERS' COMPENSATION  AND/OR MEDICAL  BENEFITS TO OR ON  BEHALF OF AN  EMPLOYEE OF OUR  INSURED IN THE
EVENT  THAT,  PRIOR  TO  THE  DATE  OF  THE  ACCIDENT,   THE  CERTIFICATE HOLDER  HAS  ENTERED  INTO  A  WRITTEN
CONTRACT WITH OUR INSURED THAT REQUIRES THAT SUCH RIGHT OF SUBROGATION BE WAIVED.

THIS   CERTIFICATE  IS  ISSUED  AS  A   MATTER   OF   INFORMATION ONLY AND CONFERS   NO   RIGHTS    NOR  INSURANCE
COVERAGE    UPON    THE    CERTIFICATE     HOLDER.   THIS    CERTIFICATE    DOES     NOT    AMEND,   EXTEND   OR   ALTER
THE COVERAGE  AFFORDED  BY  THE  POLICY.

BY  CAUSING  THIS  CERTIFICATE  TO  BE  ISSUED  TO  THE  CERTIFICATE  HOLDER,  THE  POLICYHOLDER  UNDERTAKES
TO   PROVIDE   THE   CERTIFICATE   HOLDER   30  CALENDAR   DAYS'   NOTICE   OF  ANY  CANCELLATION  OF THE POLICY.

NEW YORK STATE INSURANCE FUND

�
DIRECTOR,INSURANCE FUND UNDERWRITING

VALIDATION NUMBER: 797163757
U-26.3



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 1 of 94 

 

LABOR LAW ARTICLE 8 - NYC PUBLIC WORKS 
 

Workers, Laborers and Mechanics employed on a public work project must receive not less than 
the prevailing rate of wage and benefits for the classification of work performed by each upon such 
public work.  Pursuant to New York Labor Law Article 8 the Comptroller of the City of New York has 
promulgated this schedule solely for Workers, Laborers and Mechanics engaged by private contractors 
on New York City public work projects.  Prevailing rates are required to be annexed to and form part of 
the public work contract pursuant to Labor Law section 220 (3).   

 
This schedule is a compilation of separate determinations of the prevailing rate of wage and 

supplements made by the Comptroller for each trade classification listed herein pursuant to Labor Law 
section 220 (5).  The source of the wage and supplement rates, whether a collective bargaining 
agreement, survey data or other, is listed at the end of each classification.  

 
Agency Chief Contracting Officers should contact the Bureau of Labor Law’s Classification Unit 

with any questions concerning trade classifications, prevailing rates or prevailing practices with respect 
to procurement on New York City public work contracts.  Contractors are advised to review the 
Comptroller’s Prevailing Wage Schedule before bidding on public work contracts.  Contractors with 
questions concerning trade classifications, prevailing rates or prevailing practices with respect to public 
work contracts in the procurement stage must contact the contracting agency responsible for the 
procurement.  

 
Any error as to compensation under the prevailing wage law or other information as to trade 

classification, made by the contracting agency in the contract documents or in any other 
communication, will not preclude a finding against the contractor of prevailing wage violation. 

 
Any questions concerning trade classifications, prevailing rates or prevailing practices on New 

York City public work contracts that have already been awarded may be directed to the Bureau of Labor 
Law’s Classification Unit by calling (212) 669-4443. All callers must have the agency name and contract 
registration number available when calling with questions on public work contracts.  Please direct all 
other compliance issues to: laborlaw@comptroller.nyc.gov or Bureau of Labor Law, Attn: Paul Brumlik, 
Office of the Comptroller, 1 Centre Street, Room 651, New York, N.Y. 10007. 

 
Pursuant to Labor Law § 220 (3-a) (a), the appropriate schedule of prevailing wages and benefits 

must be posted in a prominent and accessible place at all public work sites along with the Construction 
Poster provided on our web site at comptroller.nyc.gov/wages.  In addition, covered employees must be 
given the appropriate schedule of prevailing wages and benefits along with the Worker Notice provided 
on our web site at the time the public work project begins, and with the first paycheck to each such 
employee after July first of each year. 

 
This schedule is applicable to work performed during the effective period, unless otherwise 

noted.  Changes to this schedule are published on our web site comptroller.nyc.gov/wages. Contractors 
must pay the wages and supplements in effect when the worker, laborer, mechanic performs the work. 
Preliminary schedules for future one-year periods appear in the City Record on or about June 1 each 
succeeding year.  Final schedules appear on or about July 1 in the City Record and on our web site 
comptroller.nyc.gov/wages. 

 
Prevailing rates and ratios for apprentices are published in the Construction Apprentice 

Prevailing Wage Schedule.  Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor  is a participant, registered with the 

mailto:laborlaw@comptroller.nyc.gov
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
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New York State Department of Labor, may be paid at the apprentice rates.  Apprentices who are not so 
registered must be paid as journey persons.   

 
New York City public work projects awarded pursuant to a Project Labor Agreement (“PLA”) in 

accordance with Labor Law section 222 may have different labor standards for shift, premium and 
overtime work.  Please refer to the PLA’s pre-negotiated labor agreements for wage and benefit rates 
applicable to work performed outside of the regular workday.  More information is available at the 
Mayor’s Office of Contract Services (MOCS) web page at: 

 
https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page 
 
All the provisions of Labor Law Article 8 remain applicable to PLA work including, but not limited 

to, the enforcement of prevailing wage requirements by the Comptroller in accordance with the trade 
classifications in this schedule; however, we will enforce shift, premium, overtime and other non-
standard rates as they appear in a project’s pre-negotiated labor agreement. 

 
In order to meet their obligation to provide prevailing supplemental benefits to each covered 

employee, employers must either: 
 
1) Provide bona fide fringe benefits which cost the employer no less than the prevailing 

supplemental benefits rate; or  
2) Supplement the employee’s hourly wage by an amount no less than the prevailing 

supplemental benefits rate; or  
3) Provide a combination of bona fide fringe benefits and wage supplements which cost the 

employer no less than the prevailing supplemental benefits rate in total. 
 
Although prevailing wage laws do not require employers to provide bona fide fringe benefits (as 

opposed to wage supplements) to their employees, other laws may.  For example, the Employee 
Retirement Income Security Act, 29 U.S.C. § 1001 et seq., the Patient Protection and Affordable Care Act, 
42 U.S.C. § 18001 et seq., and the New York City Paid Sick Leave Law, N.Y.C. Admin. Code § 20-911 et 
seq., require certain employers to provide certain benefits to their employees.  Labor agreements to 
which employers are a party may also require certain benefits.  The Comptroller’s Office does not 
enforce these laws or agreements. 

 
Employers must provide prevailing supplemental benefits at the straight 

time rate for each hour worked unless otherwise noted in the classification. 
 
Paid Holidays, Vacation and Sick Leave when listed must be paid or provided 

in addition to the prevailing hourly supplemental benefit rate. 
 

For more information, please refer to the Comptroller’s Prevailing Wage Law Regulations in Title 
44 of the Rules of the City of New York, Chapter 2, available at comptroller.nyc.gov/wages. 

 
 

Paul Brumlik 
Director of Classifications 

Bureau of Labor Law 

https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page
http://comptroller.nyc.gov/wages
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ADDENDUM 
 
 

List of Amended Classifications 
 
 

1. BRICKLAYER 

2. CORE DRILLER 

3. DRIVER: TRUCK (TEAMSTER) 

4. ENGINEER - FIELD (HEAVY CONSTRUCTION) 

5. HAZARDOUS MATERIAL HANDLER 

6. HOUSE WRECKER 

7. IRON WORKER - ORNAMENTAL 

8. IRON WORKER - STRUCTURAL 

9. MARBLE MECHANIC 

10. MASON TENDER 

11. MASON TENDER (INTERIOR DEMOLITION WORKER) 

12. MOSAIC MECHANIC 

13. PLUMBER 

14. PLUMBER (MECHNICAL EQUIPMENT AND SERVICE) 

15. PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME CONSTRUCTION) 

16. POINTER, WATERPROOFER, CAULKER, SANDBLASTER, STEAMBLASTER 

17. SHEET METAL WORKER 

18. SHEET METAL WORKER - SPECIALTY 

19. SIGN ERECTOR 

20. STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 

21. TAPER 

22. TILE FINISHER 

23. TILE LAYER - SETTER 
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ASBESTOS HANDLER 
SEE HAZARDOUS MATERIAL HANDLER 
 
 
 
 
 
 
BLASTER 
 
Blaster 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $57.71 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Hydraulic Trac Drill 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.85 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Wagon: Air Trac: Quarry Bar: Drillrunners 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.02 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Journeyperson 
 
(Laborer, Chipper/Jackhammer including Walk Behind Self Propelled Hydraulic Asphalt and Concrete Breakers 
and Hydro (Water) Demolition, Powder Carrier, Hydraulic Chuck Tender, Chuck Tender and Nipper) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.50 
Supplemental Benefit Rate per Hour: $52.23 
 
Blaster - Magazine Keepers: (Watch Person) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.25 
Supplemental Benefit Rate per Hour: $52.23 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
BOILERMAKER 
 
Boilermaker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.88 
Supplemental Benefit Rate per Hour: $48.47 
Supplemental Note: For time and one half overtime - $72.13 For double overtime - $95.79 
 
Overtime Description 
For Repair and Maintenance work: 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
For New Construction work: 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Quadruple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day 
 
Shift Rates 
On jobs requiring two (2) or three (3) shifts, the first shift shall work eight (8) hours at the regular straight-time 
hourly rate.  The second shift shall work eight (8) hours and receive eight hours at the regular straight time 
hourly rate plus two dollars ($2.00) per hour.  The third shift shall work eight (8) hours and receive eight hours at 
the regular straight time hourly rate plus two dollars and twenty-five cents ($2.25) per hour. 
 
 
(Local #5) 
 
 
 
 
BRICKLAYER 
 
Bricklayer 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $64.23 
Supplemental Benefit Rate per Hour: $31.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $65.34 
Supplemental Benefit Rate per Hour: $33.05 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day.  If working on a job that is predominately Pointer, Cleaner, 
Caulker work, then Time and one half the regular rate after an 8 hour day. 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be a 15% wage premium with no premium for supplemental benefits.  There 
must be a first shift in order to work a second shift.  When it is not possible to conduct alteration or repair work 
during regular working hours in a building occupied by tenants, eight hours will be paid at straight time rate for 
seven hours of work. 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER - BUILDING COMMERCIAL 
 
Building Commercial 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.88 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.  When it is not possible to conduct alteration or repair work during regular working hours in a 
building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HEAVY CONSTRUCTION WORK 
(Construction of Engineered Structures and Building Foundations including all 
form work) 
 
 
Heavy Construction Work 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $59.16 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate and the supplemental 
benefits shall be paid at the straight time rate. When two (2) or more shifts of Carpenters are employed, single 
time will be paid for each shift. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Excludes Engineered Structures and Building Foundations) 
 
 
Carpenter High Rise A 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $51.48 
Supplemental Benefit Rate per Hour: $44.74 
 
Carpenter High Rise B 
 
Carpenter High Rise B worker is excluded from high risk operations such as erection decking, perimeter debris 
netting, leading edge work, self-climbing form systems, and the installation of cocoon systems unless directly 
supervised by a Carpenter High Rise A worker. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $18.05 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
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Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be 113% of the straight time hourly wage rate.  However, any shift beginning 
after 5:00 P.M. shall be paid at time and one half the regular hourly rate.  There must be a first shift in order to 
work a second shift.  When it is not possible to conduct alteration or repair work during regular working hours in 
a building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST 
 
Carpenter - Hod Hoist 
 
(Assisted by Mason Tender) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.50 
Supplemental Benefit Rate per Hour: $48.45 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
The second shift will receive 112% of the straight time hourly rate. Benefit fund contributions shall be paid at the 
straight time rate. There must be a first shift in order to work a second shift.  When it is not possible to conduct 
alteration or repair work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - WOOD WATER STORAGE TANK 
 
Tank Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.13 
Supplemental Benefit Rate per Hour: $24.18 
 
Tank Helper 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.23 
Supplemental Benefit Rate per Hour: $24.18 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Day after Thanksgiving 
1/2 day on Christmas Eve if work is performed in the A.M. 
Christmas Day 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Vacation 
Employed for one (1) year....................................one (1) week vacation (40 hours) 
Employed for three (3) years.................................two (2) weeks vacation (80 hours) 
Employed for more than twenty (20) years............three (3) weeks vacation (120 hours) 
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SICK LEAVE: 
Two (2) sick days after being employed for twenty (20) years. 
 
(Carpenters District Council) 
 
 
 
 
CEMENT & CONCRETE WORKER 
 
Cement & Concrete Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.28 
Supplemental Benefit Rate per Hour: $30.20 
Supplemental Note: $34.20 on Saturdays; $38.20 on Sundays & Holidays 
 
Cement & Concrete Worker - (Hired after 2/6/2016) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.80 
Supplemental Benefit Rate per Hour: $22.20 
Supplemental Note: $24.20 on Saturdays; $26.20 on Sundays & Holidays 
 
Overtime Description 
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.) 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day before Christmas Day 
1/2 day before New Year's Day 
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Shift Rates 
On shift work extending over a twenty-four hour period, all shifts are paid at straight time. 
 
 
(Cement & Concrete Workers District Council 16) 
 
 
 
 
CEMENT MASON 
 
Cement Mason 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.77 
Supplemental Benefit Rate per Hour: $34.01 
Supplemental Note: Supplemental benefit time and one half rate: $61.47; Double time rate: double the base 
supplemental benefit rate. 
 
Overtime Description 
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one-
half the regular rate on Saturday, double time the regular rate after 10 hours.  Double time the regular rate on 
Sunday.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction shall 
be entitled to three (3) hours afternoon pay without working. 
 
Shift Rates 
For off shift work, (at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall be paid 
at the regular hourly rate plus a 25% per hour differential. 
 
 
(Local #780) (BCA) 
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CORE DRILLER 
 
Core Driller 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $43.88 
Supplemental Benefit Rate per Hour: $31.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $46.25 
Supplemental Benefit Rate per Hour: $33.36 
 
Core Driller Helper 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $34.47 
Supplemental Benefit Rate per Hour: $31.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $36.28 
Supplemental Benefit Rate per Hour: $33.36 
 
Core Driller Helper(Third year in the industry) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $31.02 
Supplemental Benefit Rate per Hour: $31.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $32.62 
Supplemental Benefit Rate per Hour: $33.36 
 
Core Driller Helper (Second year in the industry) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $27.58 
Supplemental Benefit Rate per Hour: $31.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $28.98 
Supplemental Benefit Rate per Hour: $33.36 
 
Core Driller Helper (First year in the industry) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $24.13 
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Supplemental Benefit Rate per Hour: $31.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $25.32 
Supplemental Benefit Rate per Hour: $33.36 
 
Overtime Description 
Time and one half the regular rate for work on a holiday plus Holiday pay when worked. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time shall be paid for each shift, but those employees 
employed on a shift other than from 8:00 A.M. to 5:00 P.M. shall, in addition, receive two dollars ($2.00) per hour 
differential for each hour worked.  When three (3) shifts are needed, each shift shall work seven and one-half (7 
½) hours paid for eight (8) hours of labor and be permitted one-half (½) hour for mealtime. 
 
 
(Carpenters District Council) 
 
 
 
 
DERRICKPERSON AND RIGGER 
 
Derrick Person & Rigger 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.90 
Supplemental Benefit Rate per Hour: $58.37 
 
Derrick Person & Rigger - Site Work 
 
Assists the Stone Mason-Setter in the setting of stone and paving stone. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.49 
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Supplemental Benefit Rate per Hour: $46.47 
 
Overtime Description 
The first two hours of overtime on weekdays and the first seven hours of work on Saturdays are paid at time and 
one half for wages and supplemental benefits.   All additional overtimes is paid at double time for wages and 
supplemental benefits.   
 
Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
 
(Local #197) 
 
 
 
 
DIVER 
 
Diver (Marine) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $74.03 
Supplemental Benefit Rate per Hour: $55.31 
 
Diver Tender (Marine) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.57 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When three shifts are utilized each shift shall work seven and one half-hours (7 1/2 hours) and paid for 8 hours, 
allowing for one half hour for lunch. 
 
 
(Carpenters District Council) 
 
 
 
 
DOCKBUILDER - PILE DRIVER 
 
Dockbuilder - Pile Driver 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $59.16 
Supplemental Benefit Rate per Hour: $55.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
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Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. 
 
 
(Carpenters District Council) 
 
 
 
 
DRIVER: TRUCK (TEAMSTER) 
 
Driver - Dump Truck 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.17 
Supplemental Benefit Rate per Hour: $53.95 
Supplemental Note: Over 40 hours worked: at time and one half rate - $24.00; at double time rate - $32.00 
 
Driver - Tractor Trailer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.32 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Driver - Euclid & Turnapull Operator 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.88 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Overtime Description 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay.  For Thanksgiving week, the prorated share shall be 5 1/3 
hours of holiday pay for each day worked in Thanksgiving week. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
Off shift work commencing between 6:00 P.M. and 5:00 A.M. shall work eight and one half (8 1/2) hours allowing 
for one half hour for lunch  
 
 
 
 
Driver Redi-Mix (Sand & Gravel) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $47.85 
Supplemental Note: Over 40 hours worked: time and one half rate $18.68; double time rate $24.90 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $42.09 
Supplemental Benefit Rate per Hour: $49.31 
Supplemental Note: Over 40 hours worked: time and one half rate $19.58; double time rate $26.10 
 
Overtime Description 
For Paid Holidays: Employees who do not work on a contractual holiday shall be compensated two (2) hours 
extra pay in straight time wages and benefits for every day on which the Employee does not pass up a day's 
work during the calendar week (Sunday through Saturday) of the holiday, up to a maximum of ten (10) hours in 
wages and eight (8) hours in benefit contributions for the holiday 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
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Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Columbus Day 
Veteran's Day 
 
Triple time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #282) 
 
 
 
 
ELECTRICIAN 
(Including installation of low voltage cabling carrying data, video and/or voice on 
building construction/alteration/renovation projects.) 
 
 
Electrician "A" (Regular Day / Day Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $60.06 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $62.00 
Supplemental Benefit Rate per Hour: $62.25 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
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Electrician "A" (Regular Day Overtime after 7 hrs / Day Shift Overtime after 8 hrs) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $91.50 
Supplemental Benefit Rate per Hour: $62.02 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $93.00 
Supplemental Benefit Rate per Hour: $64.24 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $71.57 
Supplemental Benefit Rate per Hour: $68.14 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $72.75 
Supplemental Benefit Rate per Hour: $70.56 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift Overtime after 7.5 hours) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $107.36 
Supplemental Benefit Rate per Hour: $70.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $109.13 
Supplemental Benefit Rate per Hour: $72.91 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $80.17 
Supplemental Benefit Rate per Hour: $74.99 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $81.49 
Supplemental Benefit Rate per Hour: $77.61 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 24 of 94 

 

Electrician "A" (Graveyard Shift Overtime after 7 hours) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $120.26 
Supplemental Benefit Rate per Hour: $77.57 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $122.24 
Supplemental Benefit Rate per Hour: $80.23 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on a holiday. 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
For multiple shifts of temporary light and/or power, the temporary light and/or power employee shall be paid for 8 
hours at the straight time rate. For three or less workers performing 8 hours temporary light and/or power the 
supplemental benefit rate is $24.36, effective 04/13/2023 the supplemental benefit rate is $24.78 - See * 
Supplemental Benefit Rate per Hour Note above. 
 
 
 
 
Electrician "M" (First 8 hours) 
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"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $24.13 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $27.20 
First and Second Year "M" Wage Rate Per Hour: $27.50 
First and Second Year "M" Supplemental Rate: $24.79 
 
Electrician "M" (Overtime After First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $28.53 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $25.82 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $48.00 
Supplemental Benefit Rate per Hour: $29.23 
First and Second Year "M" Wage Rate Per Hour: $41.25 
First and Second Year "M" Supplemental Rate: $26.52 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
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Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELECTRICIAN - ALARM TECHNICIAN 
(Scope of Work - Inspect, test, repair, and replace defective, malfunctioning, or 
broken devices, components and controls of Fire, Burglar and Security 
Systems) 
 
 
Alarm Technician 
 
Effective Period: 7/1/2023 - 3/6/2024 
Wage Rate per Hour: $36.40 
Supplemental Benefit Rate per Hour: $20.67 
Supplemental Note: $18.80 only after 8 hours worked in a day 
 
Effective Period: 3/7/2024 - 6/30/2024 
Wage Rate per Hour: $37.40 
Supplemental Benefit Rate per Hour: $21.44 
Supplemental Note: $19.31 only after 8 hours worked in a day 
 
Overtime Description 
Time and one half the regular rate for work on the following holidays: Columbus Day, Veterans Day, Day after 
Thanksgiving. 
Double time the regular rate for work on the following holidays: New Year's day, Martin Luther King Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
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Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Night Differential is based upon a ten percent (10%) differential between the hours of 4:00 P.M. and 12:30 A.M. 
and a fifteen percent (15%) differential for the hours 12:00 A.M. to 8:30 A.M. 
 
Vacation 
At least 1 year of employment.......................................ten (10) days 
5 years or more of employment.....................................fifteen (15) days 
10 years of employment.................................................twenty (20) days 
Plus one Personal Day per year 
 
Sick Days: 
One day per Year. Up to 4 vacation days may be used as sick days. 
 
(Local #3) 
 
 
 
 
ELECTRICIAN-STREET LIGHTING WORKER 
 
Electrician - Electro Pole Electrician 
 
Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $62.13 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $62.00 
Supplemental Benefit Rate per Hour: $62.85 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Foundation Installer 
 
Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $46.66 
Supplemental Benefit Rate per Hour: $47.16 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $47.66 
Supplemental Benefit Rate per Hour: $48.72 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Maintainer 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 28 of 94 

 

Effective Period: 7/1/2023 - 4/17/2024 
Wage Rate per Hour: $40.61 
Supplemental Benefit Rate per Hour: $42.88 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/18/2024 - 6/30/2024 
Wage Rate per Hour: $41.61 
Supplemental Benefit Rate per Hour: $44.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime Description 
Electrician - Electro Pole Electrician: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week. 
Electrician - Electro Pole Foundation Installer: Time and one half the regular rate after 8 hours within a 24 hour 
period and Saturday and Sunday.  
Electrician - Electro Pole Maintainer: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week.  Saturdays and Sundays may be used as a make-up day at straight time when a day is 
lost during the week to inclement weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
 
Elevator Constructor 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.49 
Supplemental Benefit Rate per Hour: $40.28 
 
Overtime Description 
For New Construction: work performed after an 8 hour day, Saturday, Sunday or between 4:30pm and 7:00am 
shall be paid at double time rate. 
 
Existing buildings: work performed after an 8 hour day, Saturday, Sunday or between 5:30pm and 7:00 am shall 
be paid time and one half. 
 
Overtime 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
 
Elevator Service/Modernization Mechanic 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.89 
Supplemental Benefit Rate per Hour: $40.18 
 
Overtime Description 
For Scheduled Service Work: Double time - work scheduled in advance by two or more workers performed on 
Sundays, Holidays, and between midnight and 7:00am. 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Afternoon shift - regularly hourly rate plus a (15%) fifteen percent differential. Graveyard shift - time and one half 
the regular rate. 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ENGINEER 
 
Engineer - Heavy Construction Operating Engineer I 
 
Cherrypickers 20 tons and over and Loaders (rubber tired and/or tractor type with a manufacturer's minimum 
rated capacity of six cubic yards and over). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $75.82 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $121.31 
 
Engineer - Heavy Construction Operating Engineer II 
 
Backhoes, Basin Machines, Groover, Mechanical Sweepers, Bobcat, Boom Truck, Barrier Transport (Barrier 
Mover) & machines of similar nature.  Operation of Churn Drills and machines of a similar nature, Stetco Silent 
Hoist and machines of similar nature, Vac-Alls, Meyers Machines, John Beam and machines of a similar nature, 
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Ross Carriers and Travel Lifts and machines of a similar nature, Bulldozers, Scrapers and Turn-a-Pulls: Tugger 
Hoists (Used exclusively for handling excavated material); Tractors with attachments, Hyster and Roustabout 
Cranes, Cherrypickers. Austin Western, Grove and machines of a similar nature, Scoopmobiles, Monorails, 
Conveyors, Trenchers: Loaders-Rubber Tired and Tractor: Barber Greene and Eimco Loaders and Eimco 
Backhoes; Mighty Midget and similar breakers and Tampers, Curb and Gutter Pavers and Motor Patrol, Motor 
Graders and all machines of a similar nature. Locomotives 10 Tons or under.  Mini-Max, Break-Tech and 
machines of a similar nature; Milling machines, robotic and demolition machines and machines of a similar 
nature, shot blaster, skid steer machines and machines of a similar nature including bobcat, pile rig rubber-tired 
excavator (37,000 lbs. and under), 2 person auger. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.45 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $117.52 
 
Engineer - Heavy Construction Operating Engineer III 
 
Minor Equipment such as Tractors, Post Hole Diggers, Ditch Witch (Walk Behind), Road Finishing Machines, 
Rollers five tons and under, Tugger Hoists, Dual Purpose Trucks, Fork Lifts, and Dempsey Dumpers, Fireperson. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.49 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $111.18 
 
Engineer - Heavy Construction Maintenance Engineer I 
 
Installing, Repairing, Maintaining, Dismantling of all equipment including Steel Cutting, Bending and Heat 
Sealing Machines, Mechanical Heaters, Grout Pumps, Bentonite Pumps & Plants, Screening Machines, Fusion 
Coupling Machines, Tunnel Boring Machines Moles and Machines of a similar nature, Power Packs, Mechanical 
Hydraulic Jacks; all drill rigs including but not limited to Churn, Rotary Caisson, Raised Bore & Drills of a similar 
nature; Personnel, Inspection & Safety Boats or any boats used to perform functions of same, Mine Hoists, 
Whirlies, all Climbing Cranes, all Tower Cranes, including but not limited to Truck Mounted and Crawler Type and 
machines of similar nature; Maintaining Hydraulic Drills and machines of a similar nature; Well Point System-
Installation and dismantling; Burning, Welding, all Pumps regardless of size and/or motor power, except River 
Cofferdam Pumps and Wells Point Pumps; Motorized Buggies (three or more); equipment used in the cleaning 
and televising of sewers, but not limited to jet-rodder/vacuum truck, vacall/vactor, closed circuit television 
inspection equipment; high powered water pumps, jet pumps; screed machines and concrete finishing machines 
of a similar nature; vermeers. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.08 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $116.93 
 
Engineer - Heavy Construction Maintenance Engineer II 
 
On Base Mounted Tower Cranes 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $97.21 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $155.54 
 
Engineer - Heavy Construction Maintenance Engineer III 
 
On Generators, Light Towers 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.89 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $75.02 
 
Engineer - Heavy Construction Maintenance Engineer IV 
 
On Pumps and Mixers including mud sucking 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.20 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $77.12 
 
Engineer - Heavy Construction Service Engineer 
 
Gradalls: Concrete Pumps: Power Houses: Driving Truck Cranes: Driving and Operating Fuel and Grease Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.49 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $104.78 
 
Engineer - Heavy Construction Service Mechanic 
 
Shovels: Cranes: Draglines: Backhoes: Keystones: Pavers: Trenching Machines: Gunite Machines: Compressors 
(three (3) or more in Battery): Crawler Cranes- having a straight lattice boom with no attachment or luffing boom, 
no jib and no auxiliary attachment. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.10 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $70.56 
 
Engineer - Steel Erection Maintenance Engineers 
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Derrick, Travelers, Tower, Crawler Tower and Climbing Cranes 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $70.20 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $112.32 
 
Engineer - Steel Erection Oiler I 
 
On a Truck Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.46 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $104.74 
 
Engineer - Steel Erection Oiler II 
 
On a Crawler Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.91 
Supplemental Benefit Rate per Hour: $46.68 
Supplemental Note: $85.96 on overtime 
Shift Wage Rate: $78.26 
 
Overtime Description 
On jobs of more than one shift, if the next shift employee fails to report for work through any cause over which 
the employer has no control, the employee on duty who works the next shift continues to work at the single time 
rate. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Engineer - Building Work Maintenance Engineers I 
 
Installing, repairing, maintaining, dismantling (of all equipment including: Steel Cutting and Bending Machines, 
Mechanical Heaters, Mine Hoists, Climbing Cranes, Tower Cranes, Linden Peine, Lorain, Liebherr, Mannes, or 
machines of a similar nature, Well Point Systems, Deep Well Pumps, Concrete Mixers with loading Device, 
Concrete Plants, Motor Generators when used for temporary power and lights), skid steer machines of a similar 
nature including bobcat. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $63.51 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Maintenance Engineers II 
 
On Pumps, Generators, Mixers and Heaters 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.46 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Oilers I 
 
All gasoline, electric, diesel or air operated Gradealls: Concrete Pumps, Overhead Cranes in Power Houses: 
Their duties shall be to assist the Engineer in oiling, greasing and repairing of all machines; Driving Truck 
Cranes: Driving and Operating Fuel and Grease Trucks, Cherrypickers (hydraulic cranes) over 70,000 GVW, and 
machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.19 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Engineer - Building Work Oilers II 
 
Oilers on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors (three or more in 
Battery). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.93 
Supplemental Benefit Rate per Hour: $45.77 
Supplemental Note: $84.14 on overtime 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
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Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
 
 
(Local #15) 
 
 
 
 
ENGINEER - CITY SURVEYOR AND CONSULTANT 
 
Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.78 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
 
Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.64 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
 
Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $29.50 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Overtime Benefit Rate - $33.27 per hour (time & one half) $38.77 per hour (double time). 
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Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (BUILDING CONSTRUCTION) 
(Construction of Building Projects, Concrete Superstructures, etc.) 
 
 
Field Engineer - BC Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.83 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
 
Field Engineer - BC Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.67 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
 
Field Engineer - BC Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.60 
Supplemental Benefit Rate per Hour: $42.39 
Supplemental Note: Overtime Benefit Rate - $59.89 per hour (time & one half) $77.38 per hour (double time). 
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Overtime Description 
Time and one half the regular rate after a 7 hour work and time and one half the regular rate for Saturday for the 
first seven hours worked, Double time the regular time rate for Saturday for work performed in excess of seven 
hours, Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (HEAVY CONSTRUCTION) 
(Construction of Roads, Tunnels, Bridges, Sewers, Building Foundations, 
Engineering Structures etc.) 
 
 
Field Engineer - HC Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.94 
Supplemental Benefit Rate per Hour: $44.82 
Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Field Engineer - HC Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.07 
Supplemental Benefit Rate per Hour: $44.82 
Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Field Engineer - HC Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.34 
Supplemental Benefit Rate per Hour: $44.82 
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Supplemental Note: Overtime benefit rate - $63.41 per hour (time & one half), $82.00 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (STEEL ERECTION) 
 
Field Engineer - Steel Erection Party Chief 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $72.66 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Field Engineer - Steel Erection Instrument Person 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.67 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Field Engineer - Steel Erection Rodperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.79 
Supplemental Benefit Rate per Hour: $44.37 
Supplemental Note: Overtime benefit rate - $62.73 per hour (time & one half), $81.09 per hour (double time). 
 
Overtime Description 
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Time and one half the regular rate for Saturday for the first eight hours worked. 
Double time the regular rate for Saturday for work performed in excess of eight hours. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - OPERATING 
 
Operating Engineer - Road & Heavy Construction I 
 
Back Filling Machines, Cranes, Mucking Machines and Dual Drum Paver. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $90.59 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $144.94 
 
Operating Engineer - Road & Heavy Construction II 
 
Backhoes, Power Shovels, Hydraulic Clam Shells, Steel Erection, Moles and machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $93.75 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $150.00 
 
Operating Engineer - Road & Heavy Construction III 
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Mine Hoists (Cranes, etc. when used as Mine Hoists) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $96.73 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $154.77 
 
Operating Engineer - Road & Heavy Construction IV 
 
Gradealls, Keystones, Cranes on land or water (with digging buckets), Bridge Cranes, Vermeer Cutter and 
machines of a similar nature, Trenching Machines. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.42 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $151.07 
 
Operating Engineer - Road & Heavy Construction V 
 
Pile Drivers & Rigs (working alongside Dock Builder foreperson): Derrick Boats, Tunnel Shovels. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $92.58 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $148.13 
 
Operating Engineer - Road & Heavy Construction VI 
 
Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power Houses (Low Air 
Pressure Units). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $140.82 
 
Operating Engineer - Road & Heavy Construction VII 
 
Barrier Movers, Barrier Transport and Machines of a Similar Nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $71.33 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $114.13 
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Operating Engineer - Road & Heavy Construction VIII 
 
Utility Compressors 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.65 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $69.81 
 
Operating Engineer - Road & Heavy Construction IX 
 
Horizontal Boring Rig 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $83.78 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $134.05 
 
Operating Engineer - Road & Heavy Construction X 
 
Elevators (manually operated as personnel hoist). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $77.11 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $123.38 
 
Operating Engineer - Road & Heavy Construction XI 
 
Compressors (Portable 3 or more in battery), Driving of Truck Mounted Compressors, Well-point Pumps, Tugger 
Machines Well Point Pumps, Churn Drill. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $60.16 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $96.26 
 
Operating Engineer - Road & Heavy Construction XII 
 
All Drills and Machines of a similar nature. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.94 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
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Shift Wage Rate: $142.30 
 
Operating Engineer - Road & Heavy Construction XIII 
 
Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoist, Power Houses (other than above). 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $86.19 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $137.90 
 
Operating Engineer - Road & Heavy Construction XIV 
 
Concrete Mixer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $82.44 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $131.90 
 
Operating Engineer - Road & Heavy Construction XV 
 
Compressors (Portable Single or two in Battery, not over 100 feet apart), Pumps (River Cofferdam) and Welding 
Machines, Push Button Machines, All Engines Irrespective of Power (Power-Pac) used to drive auxiliary 
equipment, Air, Hydraulic, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $89.62 
 
Operating Engineer - Road & Heavy Construction XVI 
 
Concrete Breaking Machines, Hoists (Single Drum), Load Masters, Locomotives (over ten tons) and Dinkies over 
ten tons, Hydraulic Crane-Second Engineer. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $78.79 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $126.06 
 
Operating Engineer - Road & Heavy Construction XVII 
 
On-Site concrete plant engineer, On-site Asphalt Plant Engineer, and Vibratory console. 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $79.36 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $126.98 
 
Operating Engineer - Road & Heavy Construction XVIII 
 
Tower Crane 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $113.37 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $181.39 
 
Operating Engineer - Paving I 
 
Asphalt Spreaders, Autogrades (C.M.I.), Roto/Mil 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $88.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $140.82 
 
Operating Engineer - Paving II 
 
Asphalt Roller 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $85.79 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $137.26 
 
Operating Engineer - Paving III 
 
Asphalt Plants 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $72.72 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $116.35 
 
Operating Engineer - Concrete I 
 
Cranes 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.01 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Concrete II 
 
Compressors 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.43 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Concrete III 
 
Micro-traps (Negative Air Machines), Vac-All Remediation System. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $75.37 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Steel Erection I 
 
Three Drum Derricks 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $97.68 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $156.29 
 
Operating Engineer - Steel Erection II 
 
Cranes, 2 Drum Derricks, Hydraulic Cranes, Fork Lifts and Boom Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $93.89 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $150.22 
 
Operating Engineer - Steel Erection III 
 
Compressors, Welding Machines. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.29 
Supplemental Benefit Rate per Hour: $36.05 
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Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $90.06 
 
Operating Engineer - Steel Erection IV 
 
Compressors - Not Combined with Welding Machine. (Public Works Only)  
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.64 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
Shift Wage Rate: $85.82 
 
Operating Engineer - Building Work I 
 
Forklifts, Plaster (Platform machine), Plaster Bucket, Concrete Pump and all other equipment used for hoisting 
material. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $73.47 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work II 
 
Compressors, Welding Machines (Cutting Concrete-Tank Work), Paint Spraying, Sandblasting, Pumps (with the 
exclusion of Concrete Pumps), All Engines irrespective of Power (Power-Pac) used to drive Auxiliary Equipment, 
Air, Hydraulic, Jacking System, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.13 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work III 
 
Double Drum 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $89.09 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work IV 
 
Stone Derrick, Cranes, Hydraulic Cranes Boom Trucks. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $94.30 
Supplemental Benefit Rate per Hour: $36.05 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 46 of 94 

 

Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work V 
 
Dismantling and Erection of Cranes, Relief Engineer. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $81.57 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work VI 
 
4 Pole Hoist, Single Drum Hoists. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $80.71 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
 
Operating Engineer - Building Work VII 
 
Rack & Pinion and House Cars 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $64.28 
Supplemental Benefit Rate per Hour: $36.05 
Supplemental Note: $65.90 overtime hours 
For New House Car projects Wage Rate per Hour $51.40 
For New House Car projects: Supplemental Benefit overtime hours:  $50.98 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
For House Cars and Rack & Pinion only: Overtime paid at time and one-half for all hours in excess of eight hours 
in a day, Saturday, Sunday and Holidays worked. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
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Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
For Steel Erection Only: Shifts may be worked at the single time rate at other than the regular working hours 
(8:00 A.M. to 4:30 P.M.) on the following work ONLY:  Heavy construction jobs on work below the street level, over 
railroad tracks and on building jobs. 
 
 
(Operating Engineer Local #14) 
 
 
 
 
FLOOR COVERER 
(Interior vinyl composition tile, sheath vinyl linoleum and wood parquet tile 
including site preparation and synthetic turf not including site preparation) 
 
 
Floor Coverer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.88 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Day before Christmas 
Christmas Day 
Day before New Year's Day 
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Shift Rates 
Two shifts may be utilized with the first shift working 8 a.m. to the end of the shift at straight time rate of pay. The 
wage rate for the second shift consisting of 7 hours shall be paid at 114.29% of straight time wage rate. The wage 
rate for the second shift consisting of 8 hours shall be paid 112.5% of the straight time wage rate.  When it is not 
possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, the 
rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(New Construction, Remodeling, and Alteration) 
 
 
Glazier 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.95 
Supplemental Benefit Rate per Hour: $53.34 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Shifts shall be any 8 consecutive hours after the normal working day for which the Glazier shall receive 9 hours 
pay for 8 hours worked. 
 
 
(Local #1281) 
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GLAZIER - REPAIR & MAINTENANCE 
(For the Installation of Glass - All repair and maintenance work on a particular 
building.) 
 
 
Craft Jurisdiction for repair, maintenance and fabrication 
 
Plate glass replacement, Storm windows and storm doors, Herculite door repairs, Door closer repairs, Glass 
tinting. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.05 
Supplemental Benefit Rate per Hour: $26.50 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Removal, abatement, encapsulation or decontamination of asbestos, lead, 
mold, or other toxic or hazardous waste/materials) 
 
 
Handler 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $38.55 
Supplemental Benefit Rate per Hour: $20.60 
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Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $39.00 
Supplemental Benefit Rate per Hour: $21.30 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
Easter 
 
Paid Holidays 
None 
 
 
(Local #78 and Local #12A) 
 
 
 
 
HEAT AND FROST INSULATOR 
 
Heat & Frost Insulator 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.96 
Supplemental Benefit Rate per Hour: $35.76 
 
Overtime Description 
Premium rate shall be paid for supplemental benefits during overtime work. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
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Memorial Day 
Independence Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Triple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
None 
 
Shift Rates 
The first shift shall work seven hours at the regular straight time rate. The second and third shift shall work 
seven hours the regular straight time hourly rate plus a fourteen percent wage and benefit premium. There must 
be a first shift to work the second shift, and a second shift to work the third shift.  Off-hour jobs in occupied 
buildings may be worked on weekdays with an increment of one-dollar ($1.00) per hour and eight (8) hours pay 
for seven (7) hours worked. 
 
 
(Local #12) (BCA) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
 
 
House Wrecker - Tier A 
 
On all work sites the first, second, eleventh and every third House Wrecker thereafter will be Tier A House 
Wreckers (i.e. 1st, 2nd, 11th, 14th etc). Other House Wreckers may be Tier B House Wreckers. 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $38.93 
Supplemental Benefit Rate per Hour: $31.27 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $39.23 
Supplemental Benefit Rate per Hour: $31.57 
 
House Wrecker - Tier B 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $28.16 
Supplemental Benefit Rate per Hour: $23.68 
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Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $28.46 
Supplemental Benefit Rate per Hour: $23.98 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
 
Iron Worker - Ornamental 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $47.15 
Supplemental Benefit Rate per Hour: $63.75 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $47.40 
Supplemental Benefit Rate per Hour: $64.75 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day for a maximum of two hours on any regular work day (the 
8th and 9th hour) and double time shall be paid for all work on a regular work day thereafter. Time and one half 
the regular rate for Saturday for the first seven hours of work and double time should be paid for all work on a 
Saturday thereafter. Four (4), ten (10) hour days may be worked at straight time, Monday to Thursday. 
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Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When two or three shifts are employed on a job, Monday through Friday, each shift will be paid eight (8) hours at 
the straight time rate for eight (8) hours of work; at time and one-half the regular straight time rate for the first 
two (2) hours of overtime worked beyond eight (8) hours; and at double time for all work thereafter.   When it is 
not possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, 
eight (8) hours will be paid at straight time rate for seven (7) hours of work, and all overtime shall be paid at time 
and one-half the regular straight time rates. On Saturday, Sundays and Holidays, time and one-half the regular 
straight time rate shall be paid for all work up to seven (7) hours and double time shall be paid for all work 
thereafter. 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
 
Iron Worker - Structural 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $57.20 
Supplemental Benefit Rate per Hour: $86.77 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $57.70 
Supplemental Benefit Rate per Hour: $88.02 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 54 of 94 

 

Monday through Friday- the first eight hours are paid at straight time, the 9th and 10th hours are paid at time and 
one-half the regular rate, all additional weekday overtime is paid at double the regular rate. Saturdays- the first 
eight hours are paid at time and one-half the regular rate, double time thereafter. Sunday-all shifts are paid at 
double time.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Monday through Friday - First Shift: First eight hours are paid at straight time, the 9th & 10th hours are paid at 
time and a half, double time paid thereafter.  Second and third Shifts: First eight hours are paid at time and one-
half, double time thereafter.  Saturdays: All shifts, first eight hours paid at time and one-half, double time 
thereafter: Sunday all shifts are paid at double time. 
 
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. 
 
 
(Local #40 & #361) 
 
 
 
 
LABORER 
(Foundation, Concrete, Excavating, Street Pipe Layer and Common) 
 
 
Laborer 
 
Excavation and foundation work for buildings, heavy construction, engineering work, and hazardous waste 
removal in connection with the above work. Landscaping tasks in connection with heavy construction work, 
engineering work and building projects. Projects include, but are not limited to pollution plants, sewers, parks, 
subways, bridges, highways, etc. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.50 
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Supplemental Benefit Rate per Hour: $52.23 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
LANDSCAPING 
(Landscaping tasks, such as tree pruning, tree removing and spraying in 
connection with Green Infrastructure maintenance and the planting of street 
trees and trees in City parks, but not when such activities are performed as part 
of construction or reconstruction projects.) 
 
 
Landscaper (Year 6 and above) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.64 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (Year 3 - 5) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.47 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 56 of 94 

 

Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (up to 3 years) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.55 
Supplemental Benefit Rate per Hour: $17.55 
 
Groundperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.55 
Supplemental Benefit Rate per Hour: $17.55 
 
Tree Remover / Pruner 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.51 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper Sprayer (Pesticide Applicator) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.80 
Supplemental Benefit Rate per Hour: $17.55 
 
Watering - Plant Maintainer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.92 
Supplemental Benefit Rate per Hour: $17.55 
 
Overtime Description 
For all overtime work performed, supplemental benefits shall include an additional seventy-five ($0.75) cents per 
hour. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Shift Rates 
Work performed on a 4pm to 12am shift has a 15% differential.  Work performed on a 12am to 8am shift has a 
20% differential. 
 
 
(Local #175) 
 
 
 
 
MARBLE MECHANIC 
 
Marble Setter 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $57.82 
Supplemental Benefit Rate per Hour: $42.86 
 
Effective Period: 7/3/2023 - 1/14/2024 
Wage Rate per Hour: $58.12 
Supplemental Benefit Rate per Hour: $43.31 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $58.47 
Supplemental Benefit Rate per Hour: $43.71 
 
Marble Finisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $44.77 
Supplemental Benefit Rate per Hour: $40.16 
 
Effective Period: 7/3/2023 - 1/14/2024 
Wage Rate per Hour: $45.10 
Supplemental Benefit Rate per Hour: $40.36 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $45.37 
Supplemental Benefit Rate per Hour: $40.61 
 
Marble Polisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $43.97 
Supplemental Benefit Rate per Hour: $32.76 
 
Effective Period: 7/3/2023 - 1/14/2024 
Wage Rate per Hour: $44.19 
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Supplemental Benefit Rate per Hour: $33.11 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $44.40 
Supplemental Benefit Rate per Hour: $33.46 
 
Marble Maintenance Finisher 
 
Effective Period: 7/1/2023 - 7/2/2023 
Wage Rate per Hour: $27.26 
Supplemental Benefit Rate per Hour: $14.55 
 
Effective Period: 7/3/2023 - 1/14/2024 
Wage Rate per Hour: $27.44 
Supplemental Benefit Rate per Hour: $14.77 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $27.56 
Supplemental Benefit Rate per Hour: $15.06 
 
Overtime Description 
Supplemental Benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
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MASON TENDER 
 
Mason Tender 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $43.80 
Supplemental Benefit Rate per Hour: $29.39 
before calculating premium wage component deduct $3.00 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $44.70 
Supplemental Benefit Rate per Hour: $29.99 
before calculating premium wage component deduct $3.25 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The employer may work two (2) shifts with the first shift at the straight time wage rate and the second shift 
receiving eight (8) hours paid for seven (7) hours work at the straight time wage rate.  When it is not possible to 
conduct alteration work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
 
Mason Tender Tier A 
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Tier A Interior Demolition Worker performs all burning, chopping, and other technically skilled tasks related to 
interior demolition work. 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $39.19 
Supplemental Benefit Rate per Hour: $24.60 
before calculating premium wage component deduct $1.50 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $39.70 
Supplemental Benefit Rate per Hour: $24.84 
before calculating premium wage component deduct $1.70 
 
Mason Tender Tier B 
 
Tier B Interior Demolition Worker performs manual work and work incidental to demolition work, such as loading 
and carting of debris from the work site to an area where it can be loaded in to bins/trucks for removal. Also 
performs clean-up of the site when demolition is completed. 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $28.38 
Supplemental Benefit Rate per Hour: $18.92 
before calculating premium wage component deduct $1.50 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $29.89 
Supplemental Benefit Rate per Hour: $19.16 
before calculating premium wage component deduct $1.70 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #79) 
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METALLIC LATHER 
 
Metallic Lather 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.45 
Supplemental Benefit Rate per Hour: $52.80 
Supplemental Note: For time and one half overtime - $64.80 For double overtime - $81.60 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Off-shift work outside of normal working hours shall receive straight time rate plus $12 per hour for the first eight 
(8) hours. 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
 
Millwright 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.70 
Supplemental Benefit Rate per Hour: $57.11 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Second and third shifts receives the straight time rate of pay plus fifteen (15%) percent allowing for one half hour 
for a meal. There must be a first shift to work a second and third shift. All additional hours worked shall be paid 
at the time and one-half rate of pay plus fifteen (15%) percent for weekday hours. 
 
 
(Local #740) 
 
 
 
 
MOSAIC MECHANIC 
 
Mosaic Mechanic - Mosaic & Terrazzo Mechanic 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $53.40 
Supplemental Benefit Rate per Hour: $45.67 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $53.57 
Supplemental Benefit Rate per Hour: $46.52 
 
Mosaic Mechanic - Mosaic & Terrazzo Finisher 
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Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $51.79 
Supplemental Benefit Rate per Hour: $45.67 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $51.96 
Supplemental Benefit Rate per Hour: $46.52 
 
Mosaic Mechanic - Machine Operator Grinder 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $51.79 
Supplemental Benefit Rate per Hour: $45.67 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $51.96 
Supplemental Benefit Rate per Hour: $46.52 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
PAINTER 
 
Painter - Brush & Roller 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $40.88 
Supplemental Note: $46.62 on overtime 
 
Spray & Scaffold / Decorative / Sandblast 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $40.88 
Supplemental Note: $46.62 on overtime 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(District Council of Painters #9) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
see PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
 
 
 
 
 
 
PAINTER - METAL POLISHER 
 
METAL POLISHER 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $32.93 
Supplemental Benefit Rate per Hour: $11.99 
 
METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $33.88 
Supplemental Benefit Rate per Hour: $11.99 
 
METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $36.43 
Supplemental Benefit Rate per Hour: $11.99 
 
ASSISTANT METAL POLISHER 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.71 
Supplemental Benefit Rate per Hour: $11.51 
 
ASSISTANT METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $26.66 
Supplemental Benefit Rate per Hour: $11.51 
 
ASSISTANT METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.21 
Supplemental Benefit Rate per Hour: $11.51 
 
Overtime Description 
All work performed on Saturdays shall be paid at time-in-a half. The exception being; for suspended scaffold 
work and work deemed as a construction project; an eight (8) hour shift lost during the week due to 
circumstances beyond the control of the employer, up to a maximum of eight (8) hours per week, may be worked 
on Saturday at the straight time rate. 
 
Holiday Pay 
Only employees who have completed one year of service, including any trial period shall be eligible for holiday 
pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
Triple time the regular rate for work on the following holiday(s). 
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Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Four Days a week at Ten (10) hours straight a day. 
 
 
Local 8A-28A 
 
 
 
 
PAINTER - SIGN 
 
Sign Painter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $45.54 
Supplemental Benefit Rate per Hour: $22.29 
 
Assistant Sign Painter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.70 
Supplemental Benefit Rate per Hour: $20.20 
 
Overtime Description 
If any employee is required to work on any of the paid holidays then the employee shall receive double time rate 
of wages as well as the holiday pay for that day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
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Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
At least 1 year of employment.......................................1 week 
2 years or more of employment.....................................2 weeks 
8 years or more of employment.....................................3 weeks 
 
(Local #8A-28A) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
 
Painters on Structural Steel 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $54.50 
Supplemental Benefit Rate per Hour: $51.33 
 
Painter - Power Tool 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $51.33 
Overtime Wage Rate: $6.50 above the "Painters on Structural Steel" overtime rate. 
 
Overtime Description 
Supplemental Benefits shall be paid for each hour worked, up to forty (40) hours per week for the period of May 
1st to November 15th or up to fifty (50) hours per week for the period of November 16th to April 30th. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
Second shift is paid at regular hourly wage rates plus a ten percent (10%) differential.  There must be a first shift 
in order to work a second shift. 
 
 
(Local #806) 
 
 
 
 
PAPERHANGER 
 
Paperhanger 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.02 
Supplemental Benefit Rate per Hour: $40.51 
Supplemental Note: Supplemental benefits are to be paid at the appropriate straight time and overtime rate. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Evening shift - 4:30 P.M. to 12:00 Midnight (regular rate of pay); any work performed before 7:00 A.M. shall be at 
time and one half the regular base rate of pay. 
 
 
(District Council of Painters #9) 
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PAVER AND ROADBUILDER 
 
Paver & Roadbuilder - Formsetter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.85 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Paver & Roadbuilder - Laborer 
 
Paving and road construction work, regardless of material used, including but not limited to preparation of job 
sites, removal of old surfaces, asphalt and/or concrete, by whatever method, including but not limited to milling; 
laying of concrete; laying of asphalt for temporary, patchwork, and utility paving (but not production paving); site 
preparation and incidental work for installation of rubberized materials and similar surfaces; installation and 
repair of temporary construction fencing; slurry/seal coating, paving stones, maintenance of safety surfaces; 
play equipment installation, and other related work. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.98 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Production Paver & Roadbuilder - Screed Person 
 
(Production paving is asphalt paving when using a paving machine or on a project where a paving machine is 
traditionally used) 
 
Adjustment of paving machinery on production paving jobs. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.45 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Production Paver & Roadbuilder - Raker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $48.85 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Production Paver & Roadbuilder - Shoveler 
 
General laborer (except removal of surfaces - see Paver and Roadbuilder-Laborer) including but not limited to 
tamper, AC paint and liquid tar work. 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $44.98 
Supplemental Benefit Rate per Hour: $51.87 
Supplemental Note: For time and one half overtime - $56.37 For double overtime - $60.87 
 
Overtime Description 
If an employee works New Year's Day or Christmas Day, they receive the single time rate plus 25%.  
 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
 
Paid Holidays 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, the work period for each shift shall be a continuous eight (8) hours.  When three 
shifts are employed, each shift will work seven and one half (7 ½) hours but will be paid for eight (8) hours at the 
straight time rate since only one half (1/2) hour is allowed for meal time.   
When two or more shifts are employed, single time will be paid for each shift.  
 
Night Work - On night work, the first eight (8) hours of work will be paid for at the single time rate, except that 
production paving work shall be paid at 10% over the single time rate for the screed person, rakers and 
shovelers directly involved only. This differential is to be paid when there is only one shift and the shift works at 
night.  All other workers will be exempt. Hours worked over eight (8) hours during said shift shall be paid for at 
the time and one-half rate. 
 
 
(Local #1010) 
 
 
 
 
PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
 
Striping - Machine Operator 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27 For double overtime - $19.27 
 
Lineperson (Thermoplastic) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27  For double overtime - $19.27 
 
Striping Assistant & Traffic Safety 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.00 
Supplemental Benefit Rate per Hour: $17.27 
Supplemental Note: For time and one half overtime - $18.27 For double overtime - $19.27 
 
Overtime Description 
For Paid Holidays: Employees will only receive Holiday Pay for holidays not worked if said employee worked 
both the regularly scheduled workday before and after the holiday. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Vacation 
Employees with one to two years service shall accrue vacation based on hours worked: 250 hours worked - 1 
day vacation; 500 hours worked - 2 days vacation; 750 hours worked - 3 days vacation; 900 hours worked - 4 
days vacation; 1,000 hours worked - 5 days vacation. Employees with two to five years service receive two weeks 
vacation. Employees with five to twenty years service receive three weeks vacation. Employees with twenty to 
twenty-five years service receive four weeks vacation. Employees with 25 or more years service receive five 
weeks vacation. 
 
(Local #1010) 
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PLASTERER 
 
Plasterer 
 
Effective Period: 7/1/2023 - 7/31/2023 
Wage Rate per Hour: $52.08 
Supplemental Benefit Rate per Hour: $23.74 
 
Effective Period: 8/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $25.35 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When it is not possible to conduct work during regular working hours (between 6:30am and 4:30pm), a shift 
differential shall be paid at the regular hourly rate plus a twelve percent (12%) per hour differential. Workers on 
shift work shall be allowed a paid one-half hour meal break. 
 
 
(Local #262) 
 
 
 
 
PLASTERER - TENDER 
 
Plasterer - Tender 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When work commences outside regular work hours, workers receive an hour additional (differential) wage and 
supplement payment. Eight hours pay for seven hours work or nine hours pay for eight hours work. 
 
 
(Mason Tenders District Council) 
 
 
 
 
PLUMBER 
 
Plumber 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $72.50 
Supplemental Benefit Rate per Hour: $41.45 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $73.70 
Supplemental Benefit Rate per Hour: $42.25 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Plumber - Temporary Services 
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Temporary Services - When there are no Plumbers on the job site, there may be three shifts designed to cover 
the entire twenty-four hour period, including weekends if necessary, at the following rate straight time. 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $58.08 
Supplemental Benefit Rate per Hour: $33.08 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $59.04 
Supplemental Benefit Rate per Hour: $33.72 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday. 
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends. For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER (MECHNICAL EQUIPMENT AND SERVICE) 
(Mechanical Equipment and Service work shall include any repair and/or 
replacement of the present plumbing system.) 
 
 
Plumber 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $47.45 
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Supplemental Benefit Rate per Hour: $20.51 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $48.20 
Supplemental Benefit Rate per Hour: $21.36 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Plumbers Local # 1) 
 
 
 
 
PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME 
CONSTRUCTION) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $50.35 
Supplemental Benefit Rate per Hour: $29.73 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $51.19 
Supplemental Benefit Rate per Hour: $30.29 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 76 of 94 

 

Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday.  
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends.  For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER: PUMP & TANK 
Oil Trades (Installation and Maintenance) 
 
 
Plumber - Pump & Tank 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.73 
Supplemental Benefit Rate per Hour: $28.48 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
All work outside the regular workday (8:00 A.M. to 3:30 P.M.) is to be paid at time and one half the regular hourly 
rate 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
 
 
Journeyperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $61.93 
Supplemental Benefit Rate per Hour: $30.25 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:00 P.M.) is to 
be paid at time and one half the regular rate.  However, the employer may establish one (1) or two (2) shifts 
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starting at or after 4:00 P.M. to be paid at the regular hourly rate plus a 10% differential.  For projects bid and 
performed after July 1, 2023, the first shift shall be paid at the regular hourly rate plus a 5% differential. 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
 
Roofer 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $46.50 
Supplemental Benefit Rate per Hour: $38.31 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift - Regular hourly rate plus a 10% differential. Third shift - Regular hourly rate plus a 15% differential.  
There must be a first shift to work the second shift, and a second shift to work the third shift.  All other work 
outside the regular work day (an eight hour workday between the hours of 5:00 A.M. and 4:00 P.M.) is to be paid 
at time and one half the regular rate. 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
 
Sheet Metal Worker 
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Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $52.60 
Supplemental Benefit Rate per Hour: $56.93 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $53.60 
Supplemental Benefit Rate per Hour: $58.43 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Sheet Metal Worker - Fan Maintenance 
 
(The temporary operation of fans or blowers in new or existing buildings for heating and/or ventilation, and/or air 
conditioning prior to the completion of the project.) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $42.08 
Supplemental Benefit Rate per Hour: $56.93 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $42.88 
Supplemental Benefit Rate per Hour: $58.43 
 
Sheet Metal Worker - Duct Cleaner 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $19.30 
Supplemental Benefit Rate per Hour: $12.35 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $19.57 
Supplemental Benefit Rate per Hour: $12.72 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
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Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Work that can only be performed outside regular working hours (eight hours of work between 7:30 A.M. and 3:30 
P.M.) - First shift (work between 3:30 P.M. and 11:30 P.M.) - 10% differential above the established hourly rate.  
Second shift (work between 11:30 P.M. and 7:30 A.M.) - 15% differential above the established hourly rate.  
 
For Fan Maintenance: On all full shifts of fan maintenance work the straight time hourly rate of pay will be paid 
for each shift, including nights, Saturdays, Sundays, and holidays. 
 
 
(Local #28) 
 
 
 
 
SHEET METAL WORKER - SPECIALTY 
(Decking & Siding) 
 
 
Sheet Metal Specialty Worker 
 
The first worker to perform this work must be paid at the rate of the Sheet Metal Worker. The second and third 
workers shall be paid the Specialty Worker Rate. The ratio of One Sheet Metal Worker, then Two Specialty 
Workers shall be utilized thereafter. 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $49.40 
Supplemental Benefit Rate per Hour: $28.99 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $50.10 
Supplemental Benefit Rate per Hour: $30.04 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
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Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #28) 
 
 
 
 
SHIPYARD WORKER 
 
Shipyard Mechanic - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.26 
Supplemental Benefit Rate per Hour: $3.80 
 
Shipyard Mechanic - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.63 
Supplemental Benefit Rate per Hour: $3.30 
 
Shipyard Laborer - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.59 
Supplemental Benefit Rate per Hour: $3.70 
 
Shipyard Laborer - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.43 
Supplemental Benefit Rate per Hour: $3.43 
 
Shipyard Dockhand - First Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.82 
Supplemental Benefit Rate per Hour: $3.54 
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Shipyard Dockhand - Second Class 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.83 
Supplemental Benefit Rate per Hour: $3.58 
 
Overtime Description 
Work performed on holiday is paid double time the regular hourly wage rate plus holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
Based on Survey Data 
 
 
 
 
SIGN ERECTOR 
(Sheet Metal, Plastic, Electric, and Neon) 
 
 
Sign Erector 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $56.00 
Supplemental Benefit Rate per Hour: $61.89 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $58.00 
Supplemental Benefit Rate per Hour: $63.44 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Time and one half the regular hourly rate is to be paid for all hours worked outside the regular workday either 
(7:00 A.M. through 2:30 P.M.) or (8:00 A.M. through 3:30 P.M.) 
 
 
(Local #137) 
 
 
 
 
STEAMFITTER 
 
Steamfitter 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.05 
Supplemental Benefit Rate per Hour: $53.14 
Supplemental Note: Overtime supplemental benefit rate: $105.54 
 
Steamfitter -Temporary Services 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.48 
Supplemental Benefit Rate per Hour: $43.57 
 
Overtime Description 
Double time after a 7 hour day except for Temporary Services. 
 
Overtime 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
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New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
May be performed outside of the regular workday except Saturday, Sunday and Holidays. When shift work is 
performed the wage rate for regular time worked is a 15% percent premium on wage and 15% percent premium 
on supplemental benefits. 
 
 
Local 638 
 
 
 
 
STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 
(Maintenance and Installation Service Person) 
 
 
Refrigeration and Air Conditioner Mechanic 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $44.85 
Supplemental Benefit Rate per Hour: $20.71 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $45.10 
Supplemental Benefit Rate per Hour: $21.71 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Independence Day 
Labor Day 
Veteran's Day 
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Thanksgiving Day 
Christmas Day 
 
Double time and one half the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Columbus Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
 
Stone Mason - Setter 
 
(Assisted by Derrickperson and Rigger) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $56.15 
Supplemental Benefit Rate per Hour: $53.35 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
Shift Rates 
For all work outside the regular workday (8:00 A.M. to 3:30 P.M. Monday through Friday), the pay shall be straight 
time plus a ten percent (10%) differential. 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
 
Drywall Taper 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $48.47 
Supplemental Benefit Rate per Hour: $30.01 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $48.47 
Supplemental Benefit Rate per Hour: $32.36 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction shall 
be entitled to three (3) hours afternoon pay without working. 
 
 
(Local #1974) 
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TELECOMMUNICATION WORKER 
(Install/maintain/repair telecommunications cables carrying data, video, and/or 
voice except for installation on building construction/alteration/renovation 
projects.) 
 
 
Telecommunication Worker 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $23.15 
Supplemental Note: The above rate applies for Manhattan, Bronx, Brooklyn, Queens.  $22.84 for Staten Island 
only. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees have the option of observing either Martin Luther King's Birthday or the day after Thanksgiving 
instead of Lincoln's Birthday 
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Shift Rates 
For any workday that starts before 8A.M. or ends after 6P.M. there is a 10% differential for the applicable worker's 
hourly rate. 
 
Vacation 
After 6 months...........................................................................one week. 
After 12 months but less than 7 years....................................two weeks. 
After 7 or more but less than 15 years...................................three weeks. 
After 15 years or more but less than 25 years.........................four weeks. 
 
(C.W.A.) 
 
 
 
 
TILE FINISHER 
 
Tile Finisher 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $48.78 
Supplemental Benefit Rate per Hour: $32.36 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $49.16 
Supplemental Benefit Rate per Hour: $32.56 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TILE LAYER - SETTER 
 
Tile Layer - Setter 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $63.46 
Supplemental Benefit Rate per Hour: $35.51 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $63.98 
Supplemental Benefit Rate per Hour: $35.71 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 90 of 94 

 

 
TIMBERPERSON 
 
Timberperson 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $54.05 
Supplemental Benefit Rate per Hour: $54.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for one 
half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. Benefits for off-shift work 
shall be paid at the straight time rate. 
 
 
(Local #1556) 
 
 
 
 
TUNNEL WORKER 
 
Blasters, Mucking Machine Operators (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $71.86 
Supplemental Benefit Rate per Hour: $63.35 
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Tunnel Workers (Compressed Air Rates) 
 
Includes shield driven liner plate portions or solidification portions work (8 hour shift) during excavation phase. 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $69.30 
Supplemental Benefit Rate per Hour: $61.35 
 
Top Nipper (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $68.14 
Supplemental Benefit Rate per Hour: $60.14 
 
Outside Lock Tender, Outside Gauge Tender,Muck Lock Tender (Compressed Air 
Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.78 
Supplemental Benefit Rate per Hour: $59.16 
 
Bottom Bell & Top Bell Signal Person: Shaft Person (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $66.78 
Supplemental Benefit Rate per Hour: $59.16 
 
Changehouse Attendant: Powder Watchperson (Compressed Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $58.80 
Supplemental Benefit Rate per Hour: $55.51 
 
Blasters (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $68.55 
Supplemental Benefit Rate per Hour: $60.82 
 
Tunnel Workers (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $65.58 
Supplemental Benefit Rate per Hour: $58.28 
 
All Others (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $60.62 
Supplemental Benefit Rate per Hour: $53.94 
 
Microtunneling (Free Air Rates) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $52.46 
Supplemental Benefit Rate per Hour: $46.62 
 
Overtime Description 
For work performed during excavation and primary concrete tunnel lining phases - Double time the regular rate 
after an 8 hour day and Saturday, Sunday and on the following holiday(s) listed below.   
For Repair-Maintenance Work on Existing Equipment and Facilities - Time and one half the regular rate after a 8 
hour day, Saturday, Sunday and double time the regular rate for work on the following holiday(s) listed below.   
For Small-Bore Micro Tunneling Machines - Time and one-half the regular rate shall be paid for all overtime. 
For work not listed above - Time and one half the regular rate after an 8 hour day and Saturday and double time 
the regular rate on Sunday and on the following holiday(s) listed below. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
(Local #147) 
 
 
 
 
UTILITY LOCATOR 
(Locate & mark underground utilities for street excavation.) 
 
 
Utility Locator (Year 7 and above) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.56 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 5 - 6) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate per Hour: $22.85 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 4) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.54 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 3) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $20.30 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 2) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.13 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 1) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Up to 1 year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $1.43 
Supplemental Note: No benefits for the first 90 days of employment. 
 
Overtime 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
10% shift differential to employees working any shift starting between noon and 5 AM. 
 
Vacation 
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For up to 1 year   0 hours 
For year 1 - 2   48 hours per year 
For year 3 - 9   96 hours per year 
For year 10 or more   144 hours per year 
 
Sick Days: 
For up to 1 year employee receives 40 hours paid sick leave. 
For year 1 employee earns 2 hours of paid sick leave for every 100 overtime hours worked. 
For year 2 - 9 years employee earns 4 hours of paid sick leave for every 100 overtime hours worked. 
For year 10 or more employee earns 6 hours of paid sick leave for every 100 overtime hours worked. 
 
(C.W.A.) 
 
 
 
 
WELDER 
WELDER AND FIREWATCH TO BE PAID AT THE RATE OF THE 
JOURNEYPERSON OR REGISTERED APPRENTICE IN THE TRADE 
PERFORMING THE WORK. 
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Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor is a participant 
and registered with the New York State Department of Labor, may be paid at the 
apprentice rates in this schedule.  Apprentices who are not so registered must be 
paid as journey persons in accordance with the trade classification of the work 
they actually performed. 
 
Apprentice ratios are established to ensure the proper safety, training and 
supervision of apprentices. A ratio establishes the number of journey workers 
required for each apprentice in a program and on a job site. Ratios are interpreted 
as follows: in the case of a 1:1, 1:4 ratio, there must be one journey worker for the 
first apprentice, and four additional journey workers for each subsequent 
apprentice. 
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ADDENDUM 
 
 

List of Amended Classifications 
 
 

1. BRICKLAYER 

2. HAZARDOUS MATERIAL HANDLER 

3. HOUSE WRECKER 

4. IRON WORKER - ORNAMENTAL 

5. IRON WORKER - STRUCTURAL 

6. MASON TENDER 

7. MASON TENDER (INTERIOR DEMOLITION WORKER) 

8. PLUMBER 

9. SHEET METAL WORKER 

10. STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 

11. TAPER 
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BOILERMAKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Boilermaker  (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $34.37 
 
Boilermaker  (Second Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $36.39 
 
Boilermaker  (Second Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $38.41 
 
Boilermaker  (Third Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $40.40 
 
Boilermaker  (Third Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $42.43 
 
Boilermaker  (Fourth Year: 1st Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $44.44 
 
Boilermaker  (Fourth Year: 2nd Six Months) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $46.46 
 
 
(Local #5) 
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BRICKLAYER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Bricklayer (First 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour:$23.75  
 
 
Bricklayer (Second 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 23.75 
 
Bricklayer (Third 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.75 
 
Bricklayer (Fourth 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour:$ 23.75 
 
Bricklayer (Fifth 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
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Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.75 
 
Bricklayer (Sixth 750 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.60 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.75 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Carpenter (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $20.20 
Supplemental Benefit Rate Per Hour For Building Apprentice: $17.25 
 
Wage Rate Per Hour For Heavy Apprentice: $25.60 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $23.20 
Supplemental Benefit Rate Per Hour For Building Apprentice: $18.75 
 
Wage Rate Per Hour For Heavy Apprentice: $31.20 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $27.45 
Supplemental Benefit Rate Per Hour For Building Apprentice: $22.35 
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Wage Rate Per Hour For Heavy Apprentice: $39.58 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
Carpenter (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour For Building Apprentice: $35.33 
Supplemental Benefit Rate Per Hour For Building Apprentice: $24.35 
 
Wage Rate Per Hour For Heavy Apprentice: $47.97 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $37.31 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 2 to 5) 
 
 
Carpenter - High Rise (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.27 
Supplemental Benefit Rate per Hour: $17.55 
 
Carpenter - High Rise (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.70 
Supplemental Benefit Rate per Hour: $17.68 
 
Carpenter - High Rise (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.28 
Supplemental Benefit Rate per Hour: $17.81 
 
Carpenter - High Rise (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $38.90 
Supplemental Benefit Rate per Hour: $17.96 
 
 
(Carpenters District Council) 
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CEMENT AND CONCRETE WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Cement & Concrete Worker (First 1333 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 53% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $14.79 
 
Cement & Concrete Worker (Second 1333 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 69% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.72 
 
Cement & Concrete Worker (Last 1334 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $21.30 
 
 
(Cement Concrete Workers District Council) 
 
 
 
 
CEMENT MASON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cement Mason (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $19.92 
Supplemental Benefit Rate per Hour: $15.61 
 
Cement Mason (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.82 
Supplemental Benefit Rate per Hour: $15.91 
 
Cement Mason (Third Year) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.22 
Supplemental Benefit Rate per Hour: $16.02 
 
 
(Local #780) 
 
 
 
 
DERRICKPERSON & RIGGER (STONE) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Derrickperson & Rigger (stone) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 50% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Second Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
 
(Local #197) 
 
 
 
 
DOCKBUILDER/PILE DRIVER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
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Dockbuilder/Pile Driver (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $25.60 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $31.20 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $39.58 
Supplemental Benefit Rate Per Hour: $37.31 
 
Dockbuilder/Pile Driver (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $47.97 
Supplemental Benefit Rate Per Hour: $37.31 
 
 
(Carpenters District Council) 
 
 
 
 
ELECTRICIAN 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Electrician (First Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $16.43 
Overtime Supplemental Rate Per Hour: $17.63 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $17.18 
Overtime Supplemental Rate Per Hour: $18.38 
 
Electrician (First Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
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Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $16.69 
Overtime Supplemental Rate Per Hour: $17.92 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $17.44 
Overtime Supplemental Rate Per Hour: $18.67 
 
Electrician (Second Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $17.22 
Overtime Supplemental Rate Per Hour: $18.51 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $17.97 
Overtime Supplemental Rate Per Hour: $19.26 
 
Electrician (Second Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $17.74 
Overtime Supplemental Rate Per Hour: $19.10 
 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $18.49 
Overtime Supplemental Rate Per Hour: $19.85 
 
 
Electrician (Third Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $18.27 
Overtime Supplemental Rate Per Hour: $19.69 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $19.02 
Overtime Supplemental Rate Per Hour: $20.44 
 
Electrician (Third Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
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Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $18.79 
Overtime Supplemental Rate Per Hour: $20.28 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $19.54 
Overtime Supplemental Rate Per Hour: $21.03 
 
Electrician (Fourth Term: 0-6 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $19.31 
Overtime Supplemental Rate Per Hour: $20.87 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $20.06 
Overtime Supplemental Rate Per Hour: $21.62 
 
Electrician (Fourth Term: 7-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $20.36 
Overtime Supplemental Rate Per Hour: $22.05 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $21.11 
Overtime Supplemental Rate Per Hour: $22.80 
 
Electrician (Fifth Term: 0-12 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $24.13 
Overtime Supplemental Rate Per Hour: $25.82 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $27.50 
Supplemental Benefit Rate per Hour: $24.79 
Overtime Supplemental Rate Per Hour: $26.52 
 
Electrician (Fifth Term: 13-18 Months) 
 
Effective Period: 7/1/2023 - 4/12/2024 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
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Overtime Supplemental Rate Per Hour: $28.53 
 
 
Effective Period: 4/13/2024 - 6/30/2024 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $27.20 
Overtime Supplemental Rate Per Hour: $29.23 
 
 
Overtime Description 
Overtime Wage paid at time and one half the regular rate 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Elevator (Constructor) - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.18 
 
Elevator (Constructor) - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.79 
 
Elevator (Constructor) - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.01 
 
Elevator (Constructor) - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $37.23 
 
 
(Local #1) 
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ELEVATOR REPAIR & MAINTENANCE 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Elevator Service/Modernization Mechanic (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $34.59 
 
Elevator Service/Modernization Mechanic (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.18 
 
Elevator Service/Modernization Mechanic (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.37 
 
Elevator Service/Modernization Mechanic (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $37.55 
 
 
(Local #1) 
 
 
 
 
ENGINEER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Engineer - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.47 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Second Year 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.34 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.77 
Supplemental Benefit Rate per Hour: $32.38 
 
Engineer - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $41.21 
Supplemental Benefit Rate per Hour: $32.38 
 
 
(Local #15) 
 
 
 
 
ENGINEER - OPERATING 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Operating Engineer - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 40% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
Operating Engineer - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
Operating Engineer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $25.55 
 
 
(Local #14) 
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FLOOR COVERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Floor Coverer (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.20 
Supplemental Benefit Rate per Hour: $17.25 
 
Floor Coverer (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $28.20 
Supplemental Benefit Rate per Hour: $18.75 
 
Floor Coverer (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.45 
Supplemental Benefit Rate per Hour: $22.35 
 
Floor Coverer (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $40.33 
Supplemental Benefit Rate per Hour: $24.35 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Glazier (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Glazier (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Glazier (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Glazier (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Ratio of Apprentice Journeyperson: 1 to 1, 1 to 3) 
 
 
Handler (First 1000 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $15.35 
 
Handler (Second 1000 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $15.35 
 
Handler (Third 1000 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
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Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $15.35 
 
Handler (Fourth 1000 Hours) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $15.35 
 
 
(Local #78) 
 
 
 
 
HEAT & FROST INSULATOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Heat & Frost Insulator (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Heat & Frost Insulator (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Heat & Frost Insulator (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Heat & Frost Insulator (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
 
(Local #12) 
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HOUSE WRECKER 
(TOTAL DEMOLITION) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
House Wrecker - First Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $21.30 
Supplemental Benefit Rate per Hour: $10.97 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.55 
Supplemental Benefit Rate per Hour: $11.27 
 
House Wrecker - Second Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $23.05 
Supplemental Benefit Rate per Hour: $10.97 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $23.30 
Supplemental Benefit Rate per Hour: $11.27 
 
House Wrecker - Third Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $24.55 
Supplemental Benefit Rate per Hour: $10.97 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $24.80 
Supplemental Benefit Rate per Hour: $11.27 
 
House Wrecker - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $27.05 
Supplemental Benefit Rate per Hour: $10.97 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $27.30 
Supplemental Benefit Rate per Hour: $11.27 
 
 
(Mason Tenders District Council) 
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IRON WORKER - ORNAMENTAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Iron Worker (Ornamental) - First Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $25.98 
Supplemental Benefit Rate per Hour: $16.00 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $26.45 
Supplemental Benefit Rate per Hour: $16.00 
 
Iron Worker (Ornamental) - Second Year 
 
Effective Period: 7/1/2023 - 1/23/2024 
Wage Rate per Hour: $28.45 
Supplemental Benefit Rate per Hour: $18.00 
 
Effective Period: 1/24/2024 - 6/30/2024 
Wage Rate per Hour: $28.97 
Supplemental Benefit Rate per Hour: $18.00 
 
Iron Worker (Ornamental) - Third Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $30.80 
Supplemental Benefit Rate per Hour: $19.00 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $31.36 
Supplemental Benefit Rate per Hour: $19.00 
 
Iron Worker (Ornamental) - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $34.39 
Supplemental Benefit Rate per Hour: $21.00 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $35.02 
Supplemental Benefit Rate per Hour: $21.00 
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(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Iron Worker (Structural) - 1st Six Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $29.73 
Supplemental Benefit Rate per Hour: $60.12 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $29.98 
Supplemental Benefit Rate per Hour: $61.01 
 
Iron Worker (Structural) - 7- 18 Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $30.33 
Supplemental Benefit Rate per Hour: $60.12 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $30.58 
Supplemental Benefit Rate per Hour: $61.01 
 
Iron Worker (Structural) - 19 - 36 months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $30.94 
Supplemental Benefit Rate per Hour: $60.12 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $31.19 
Supplemental Benefit Rate per Hour: $61.01 
 
 
(Local #40 and #361) 
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LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE 
LAYER & COMMON) 
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First 
1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Second 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Third 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Fourth 1000 hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
 
(Local #731) 
 
 
 
 
MARBLE MECHANICS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cutters & Setters - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
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NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Cutters & Setters - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 45% of Journeyperson's rate 
 
Cutters & Setters - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Cutters & Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Cutters & Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Cutters & Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Cutters & Setters - Seventh 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Cutters & Setters - Eighth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Cutters & Setters - Ninth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate 
 
Cutters & Setters - Tenth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate 
 
Polishers & Finishers - First 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Polishers & Finishers - Second 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
Polishers & Finishers - Third 900 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Mason Tender - First Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $21.80 
Supplemental Benefit Rate per Hour: $10.47 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $22.05 
Supplemental Benefit Rate per Hour: $10.77 
 
Mason Tender - Second Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $23.55 
Supplemental Benefit Rate per Hour: $10.47 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $23.80 
Supplemental Benefit Rate per Hour: $10.77 
 
Mason Tender - Third Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $25.05 
Supplemental Benefit Rate per Hour: $10.47 
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Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $25.30 
Supplemental Benefit Rate per Hour: $10.77 
 
Mason Tender - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $27.55 
Supplemental Benefit Rate per Hour: $10.47 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $27.80 
Supplemental Benefit Rate per Hour: $10.77 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
 
Mason Tender (Interior Demolition) - First Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $20.70 
Supplemental Benefit Rate per Hour: $10.82 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.30 
Supplemental Benefit Rate per Hour: $10.97 
 
Mason Tender (Interior Demolition) - Second Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $22.65 
Supplemental Benefit Rate per Hour: $10.82 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $23.05 
Supplemental Benefit Rate per Hour: $10.97 
 
Mason Tender (Interior Demolition) - Third Year 
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Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $24.15 
Supplemental Benefit Rate per Hour: $10.82 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $24.55 
Supplemental Benefit Rate per Hour: $10.97 
 
Mason Tender (Interior Demolition) - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $26.65 
Supplemental Benefit Rate per Hour: $10.82 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $27.05 
Supplemental Benefit Rate per Hour: $10.97 
 
 
(Local #79) 
 
 
 
 
METALLIC LATHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metallic Lather (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $22.55 
Supplemental Benefit Rate per Hour: $17.87 
 
Metallic Lather (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.60 
Supplemental Benefit Rate per Hour: $16.87 
 
Metallic Lather (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.60 
Supplemental Benefit Rate per Hour: $15.92 
 
Metallic Lather (Fourth Year) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.18 
Supplemental Benefit Rate per Hour: $21.82 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Millwright (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.74 
Supplemental Benefit Rate per Hour: $36.74 
 
Millwright (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $37.19 
Supplemental Benefit Rate per Hour: $40.44 
 
Millwright (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $42.64 
Supplemental Benefit Rate per Hour: $44.79 
 
Millwright (Fourth Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $53.54 
Supplemental Benefit Rate per Hour: $51.55 
 
 
(Local #740) 
 
 
 
 
PAINTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
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Painter - Brush & Roller - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.20 
Supplemental Benefit Rate per Hour: $18.26 
 
Painter - Brush & Roller - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $23.46 
 
Painter - Brush & Roller - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $25.80 
Supplemental Benefit Rate per Hour: $27.72 
 
Painter - Brush & Roller - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $34.40 
Supplemental Benefit Rate per Hour: $35.83 
 
 
(District Council of Painters) 
 
 
 
 
PAINTER - METAL POLISHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metal Polisher (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $16.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $16.39 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $18.50 
 
Metal Polisher (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $7.96 
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New Construction - Wage Rate Per Hour: $17.44 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $19.50 
 
Metal Polisher (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $18.54 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $20.50 
 
 
(Local 8A-28) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painters - Structural Steel (First Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Painters - Structural Steel (Second Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Painters - Structural Steel (Third Year) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #806) 
 
 
 
 
PAVER AND ROADBUILDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - First Year (Minimum 1000 hours) 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.86 
Supplemental Benefit Rate per Hour: $25.54 
 
Paver and Roadbuilder - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.50 
Supplemental Benefit Rate per Hour: $25.54 
 
 
(Local #1010) 
 
 
 
 
PAVER AND ROADBUILDER - LINE STRIPING (ROADWAY) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - Line Striping (Roadway) - First Year (Minimum 1000 
hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $30.86 
Supplemental Benefit Rate per Hour: $17.27 
 
Paver and Roadbuilder - Line Striping (Roadway) - Second Year (Minimum 1000 
hours) 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $32.50 
Supplemental Benefit Rate per Hour: $17.27 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
(Each Term is 800 Hours.) 
 
 
Plasterer - First Term 
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Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.48 
 
Plasterer - Second Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $18.63 
 
Plasterer - Third Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.93 
 
Plasterer - Fourth Term 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.10 
 
 
(Local #262) 
 
 
 
 
PLASTERER - TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plasterer Tender - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $21.45 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $23.40 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $24.90 
Supplemental Benefit Rate per Hour: $10.32 
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Plasterer Tender - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $27.40 
Supplemental Benefit Rate per Hour: $10.32 
 
 
(Local #79) 
 
 
 
 
PLUMBER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plumber - First Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $16.78 
Supplemental Benefit Rate per Hour: $5.43 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $19.00 
Supplemental Benefit Rate per Hour: $5.43 
 
Plumber - First Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $19.78 
Supplemental Benefit Rate per Hour: $6.43 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $6.43 
 
Plumber - Second Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $28.99 
Supplemental Benefit Rate per Hour: $21.95 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $29.59 
Supplemental Benefit Rate per Hour: $22.35 
 
Plumber - Third Year 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 1/15/2024      EFFECTIVE PERIOD: JULY 1, 2023 THROUGH JUNE 30, 2024      Page 33 of 43 

 

 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $21.95 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $31.69 
Supplemental Benefit Rate per Hour: $22.35 
 
Plumber - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $33.94 
Supplemental Benefit Rate per Hour: $21.95 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $34.54 
Supplemental Benefit Rate per Hour: $22.35 
 
Plumber - Fifth Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $35.34 
Supplemental Benefit Rate per Hour: $21.95 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $35.94 
Supplemental Benefit Rate per Hour: $22.35 
 
Plumber - Fifth Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $21.95 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $48.01 
Supplemental Benefit Rate per Hour: $22.35 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
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(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $31.48 
Supplemental Benefit Rate per Hour: $15.00 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $35.54 
Supplemental Benefit Rate per Hour: $20.20 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $41.14 
Supplemental Benefit Rate per Hour: $23.95 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate per Hour: $49.50 
Supplemental Benefit Rate per Hour: $24.95 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Roofer - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $3.97 
 
Roofer - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.29 
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Roofer - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.09 
 
Roofer - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $28.81 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Sheet Metal Worker (0-6 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 25% of Journeyperson's rate 
Supplemental Rate Per Hour: $7.19 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 25% of Journeyperson's rate 
Supplemental Rate Per Hour: $7.64 
 
Sheet Metal Worker (7-18 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.98 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $21.49 
 
Sheet Metal Worker (19-30 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $28.41 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 45% of Journeyperson's rate 
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Supplemental Rate Per Hour: $29.09 
 
Sheet Metal Worker (31-36 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.59 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.41 
 
Sheet Metal Worker (37-42 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.59 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.41 
 
Sheet Metal Worker (43-48 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.37 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $42.42 
 
Sheet Metal Worker (49-54 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.37 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $42.42 
 
Sheet Metal Worker (55-60 Months) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $46.56 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $47.76 
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(Local #28) 
 
 
 
 
SIGN ERECTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Sign Erector - First Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.84 
 
Sign Erector - First Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 40% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.25 
 
Sign Erector - Second Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.66 
 
Sign Erector - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $25.09 
 
Sign Erector - Third Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.83 
 
Sign Erector - Third Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.81 
 
Sign Erector - Fourth Year: 1st Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 65% of Journeyperson's rate 
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Supplemental Rate Per Hour: $40.63 
 
Sign Erector - Fourth Year: 2nd Six Months 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $43.70 
 
Sign Erector - Fifth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $46.76 
 
Sign Erector - Sixth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $49.80 
 
 
(Local #137) 
 
 
 
 
STEAMFITTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Steamfitter - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Per Hour: 40% of Journeyperson's rate 
 
Steamfitter - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate. 
 
Steamfitter - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate per Hour: 60% of Journeyperson's rate. 
 
Steamfitter - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 70% of Journeyperson's rate. 
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Steamfitter - Fifth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate. 
 
 
(Local #638) 
 
 
 
 
STEAMFITTER - REFRIGERATION & AIR CONDITIONER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Refrigeration & Air Conditioner (First Year) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $21.71 
Supplemental Benefit Rate per Hour: $13.75 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.83 
Supplemental Benefit Rate per Hour: $14.31 
 
Refrigeration & Air Conditioner (Second Year) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $26.21 
Supplemental Benefit Rate per Hour: $15.09 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $26.36 
Supplemental Benefit Rate per Hour: $15.73 
 
Refrigeration & Air Conditioner (Third Year) 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $30.53 
Supplemental Benefit Rate per Hour: $16.49 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $30.70 
Supplemental Benefit Rate per Hour: $17.21 
 
Refrigeration & Air Conditioner (Fourth Year) 
 
Effective Period: 7/1/2023 - 1/14/2024 
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Wage Rate per Hour: $36.87 
Supplemental Benefit Rate per Hour: $18.38 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $37.08 
Supplemental Benefit Rate per Hour: $19.22 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
(Ratio Apprentice of Journeyperson: 1 to 1, 1 to 2) 
 
 
Stone Mason - Setters - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
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Wage Rate Per Hour: 100% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Drywall Taper - First Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $20.97 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $21.41 
Supplemental Benefit Rate per Hour: $13.85 
 
Drywall Taper - Second Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $24.24 
Supplemental Benefit Rate per Hour: $21.26 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $24.24 
Supplemental Benefit Rate per Hour: $23.11 
 
Drywall Taper - Third Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $29.08 
Supplemental Benefit Rate per Hour: $23.01 
 
Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $29.08 
Supplemental Benefit Rate per Hour: $24.96 
 
Drywall Taper - Fourth Year 
 
Effective Period: 7/1/2023 - 1/14/2024 
Wage Rate per Hour: $38.78 
Supplemental Benefit Rate per Hour: $26.51 
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Effective Period: 1/15/2024 - 6/30/2024 
Wage Rate per Hour: $38.78 
Supplemental Benefit Rate per Hour: $28.66 
 
 
(Local #1974) 
 
 
 
 
TILE LAYER - SETTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Tile Layer - Setter - First 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour:35% of Journeyperson's rate 
 
Tile Layer - Setter - Second 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour 40% of Journeyperson's rate 
 
Tile Layer - Setter - Third 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Tile Layer - Setter - Fourth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Tile Layer - Setter - Fifth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Tile Layer - Setter - Sixth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Tile Layer - Setter - Seventh 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
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Tile Layer - Setter - Eighth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Tile Layer - Setter - Ninth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour:80% of Journeyperson's rate 
 
Tile Layer - Setter - Tenth 750 Hours 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
TIMBERPERSON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
Timberperson - First Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $23.42 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Second Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $28.53 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Third Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $36.18 
Supplemental Rate Per Hour: $37.27 
 
Timberperson - Fourth Year 
 
Effective Period: 7/1/2023 - 6/30/2024 
Wage Rate Per Hour: $43.84 
Supplemental Rate Per Hour: $37.27 
 
(Local #1536) 
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CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 
 
BID SUBMISSION DATE/ TIME:     April 03, 2024; between 8:30am and 11:00am 
BID OPENING DATE/ TIME:           April 03, 2024; 11:30am 
 
PROJECT No.: RED395AC  
 
TITLE:  REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS  
             LOCATIONS, ETC. 

ADDENDA ISSUED NO. OF 
DWG DATE 

APPROVED BY: 

SPECS UNIT GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions; 
Revisions to Documents. 
Revisions to PASSPort Forms   

 
0 

 
03/26/2024   

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

Asmika Dangol
03.26.24



 

2 

THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

03/26/2024 
 
ADDENDUM No. # 1 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 
 85024B0053-RED395AC 

           REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC           
               

This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein.   
The bidder is advised that the items listed below apply to the project: 

1.  Bidders Questions and Responses to Questions:  
 Attachment A. is included with this Addendum. 
 
2. Revisions to Documents:  
 Attachment B. is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 Attachment C. is included with this Addendum. 

 
Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI 
Chief Engineer, Executive- Engineering Services  

Signed For

mailto:CSB_projectinquiries@ddc.nyc.gov
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 DDC PROJECT #:  RED395AC 
 

           PROJECT NAME: REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC                     
 

 
 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 
 

No. Bidders Questions DDC Responses 
1 There are currently several DDC jobs out for bid at the same 

time and it would be really helpful if this one got postponed in 
order to put together a complete and proper bid.  I am hereby 
requesting a one week postponement of the bid date for this 
contract. 

No extension can be granted at this time. 
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DDC PROJECT #:  RED395AC 
 

           PROJECT NAME: REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC                      
 
 

 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
 
1). Bid Schedule Revised: 
 

• Price Not Less (“PNL”) has been considered for the Item 6.52 CG 
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DDC PROJECT #:  RED395AC 
 

  PROJECT NAME:  REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC                         
 

 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum (initiates) Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
 
Questionnaire Changes:  
 
1) Bid Schedule Revised: 
 

• Price Not Less (“PNL”) has been considered for the Item 6.52 CG 

 
Item Grid Changes:  
 
None 
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

3/30/2023 Page 1 of 1 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein.  

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are 
available:  
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DOT Standard Highway Specifications  
b. NYC DOT Standard Details of Construction 

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec  
c. NYC DOT Division of Street Lighting Standard Drawings 
d. NYC DOT Standard Specifications for Traffic Signals  
e. NYC DOT Standard Drawings for Traffic Signals 

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications 

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at: 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm  

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at: 
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf  

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP) 
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DEP Standard Sewer and Water Main Specifications, August 8, 2022 
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992 
c. NYC DEP General Specification 11-Concrete, November 1991 
d. NYC DEP Sewer Design Standards, March 27, 2023 
e. NYC DEP Water Main Standard Drawings, December 2020 
f. Specifications for Trunk Main Work, July 2014 
g. Standard Green Infrastructure Specifications September 1,2021 

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at: 
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf  

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New 
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management 
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359. 
Contact: Mr. Ed Durkin, Tel. (718) 281-3933 

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following 
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-
Standards.pdf 

8. Standards and Specifications for Utility Joint Bid work are available online at 
http://www1.nyc.gov/site/ddc/resources/publications.page  

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010 
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005 

http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page


Project ID.: RED395AC 

Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

 

PART I. REQUIRED INFORMATION 
 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

 
The Contractor shall obtain a bid security in the 
amount indicated to the right.  

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right.  

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative 

□ Dedicated, full-time Project Safety 
Manager 

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work  in the number of calendar days indicated to 
the right.  

 

See Page SA-4 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$ 11,000 for each consecutive 
calendar day over substantial 
completion time 

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed 35% of the Contract 
price 



Project ID.: RED395AC 

Standard Construction Contract Schedule A SA-2 
March 2017 

CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

  5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
 
Twenty-four (24) Months for Tree 
Planting  

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 
 
_______________________________ 
 
_________________________ Dollars 
 
($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in 
PASSPort 
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STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 800.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 400.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements 
within three (3) hours after written 
notice from the Engineer. 

$ 800.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$ 2,200.00 for each calendar day, for 
each occurrence 
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Date for Substantial Completion (Reference: Article 14) 
 
The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 
 
The Base Contract Duration for this project is   730   consecutive calendar days 
(“ccds”). 
 
The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  
 
       √         YES                NO 
 
When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base 

Contract Duration added to the date specified to commence work in the written Notice to 
Proceed. 

(b) Find the number of days to be added to the Base Contract Duration in the table below.  
Add that number of days to the Base Contract Duration to obtain the Final Contract 
Duration in consecutive calendar days. 

 
Month of Substantial 

Completion based on the Base 
Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 
 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 
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(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company, 
number of policy, and effective dates; 

• Policy limits consistent with the requirements listed below; 
• Additional insureds or loss payees consistent with the requirements listed below; 

and 
• The number assigned to the Contract by the City (in the “Description of 

Operations” field). 
 
Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1 

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
 

Additional Insureds: 
1. City of New York, including its officials and 

employees, with coverage at least as broad as ISO 
Form CG 20 10 and CG 20 37,  

2. All person(s) or organization(s), if any, that Article 
22.1.1(b) of the Contract requires to be named as 
Additional Insured(s), with coverage at least as 
broad as ISO Form CG 20 26.  The Additional 
Insured endorsement shall either specify the 
entity’s name, if known, or the entity’s title (e.g., 
Project Manager), 

 
3. The Consolidated Edison Company of New York, 

Inc. (“Coned”) 
 
4. Verizon New York Inc. (“Verizon”) 
 
5.  Altice USA, Inc. (“Altice”) 
  
6. Charter Communications, Inc, (“Charter Spectrum”) 
  
7. National Grid USA (“National Grid”) 
 
8. Buckeye Partners, L.P 
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■  Workers’ Compensation              Art. 22.1.2 

■  Disability Benefits Insurance       Art. 22.1.2 

■ Employers’ Liability                      Art. 22.1.2 

□  Jones Act                                    Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers 
Compensation Act                            Art. 22.1.3 

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No. 
CE-200. The City will not accept an ACORD 
form as proof of Workers’ Compensation or 
Disability Insurance. 
Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements: 
 
 

 □ Builders’ Risk                              Art. 22.1.4 

□ Required: 100% of total bid amount  

□ Required: 100 % of total bid amount for 
Item(s):  
 

 
Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction of 
a new building or gut renovation work, the 
Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 
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■ Commercial Auto Liability             Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds:  
              
 

□Contractors Pollution Liability         Art. 22.1.6 

 
$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. ________________________________ 
3. ________________________________ 

□ Marine Protection and Indemnity Art. 
22.1.7(a) 

$____________ each occurrence 
$____________ aggregate 
 

Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 

□ Hull and Machinery Insurance     Art. 
22.1.7(b) 

$____________ per occurrence 

$____________ aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
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□ Marine Pollution Liability                 Art. 22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 
  
Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. 
________________________________ 
3. 
________________________________ 
 

 [OTHER]                                              Art. 22.1.8 

□ Railroad Protection Liability Policy      

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed at 
the designated site and affording protection for 
damages arising out of bodily injury or death, 
physical damage to or destruction of property, 
including damage to the Insured’s own property 
and conforming to the following:  
 
• Policy Endorsement CG 28 31 - Pollution 

Exclusion Amendment is required to be 
endorsed onto the policy when 
environmental-related work and/or 
exposures exist. 

 
• Indicate the Name and address of the 

Contractor to perform the work, the Contract # 
and the name of the railroad property where 
the work is being performed and the Agency 
Permit. 

 
• Evidence of Railroad Protective Liability 

Insurance, must be provided in the form of the 
Original Policy. A detailed Insurance Binder 
(ACORD or Manuscript Form) will be 
accepted pending issuance of the Original 
Policy, which must be provided within 30 days 
of the Binder Approval.  

 

$ 2,000,000 per occurrence 
 
$ 6,000,000 annual aggregate 
 
 
 Named Insureds:  
 
1. New York City Transit Authority 

(NYCTA), the Manhattan and Bronx 
Surface Transit Operation Authority 
(MaBSTOA), the Staten Island Rapid 
Transit Operation Authority (SIRTOA), 
MTA Capital Construction Co., the 
Metropolitan Transportation Authority 
(MTA) including its subsidiaries and 
affiliates, and the City of New York (as 
Owner) and all other indemnified 
parties.  

 
 



Project ID.: RED395AC 

Standard Construction Contract Schedule A SA-9 
March 2017 

[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■ Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 

 Per Article 22.2.5 of the Standard Construction Contract: The Contractor may    
satisfy its insurance obligations as defined in this Schedule A through primary policies or a 
combination of primary and excess/umbrella policies, so long as all policies provide the scope 
of coverage required herein. 
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SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 
 

PART III.  CERTIFICATES OF INSURANCE 
 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 
 
(1) the Certification by  Insurance Broker or Agent on the following page setting 

forth the required information and signatures;  
 

-- OR -- 
 
(2) copies of all policies as certified by an authorized representative of the issuing 

insurance carrier that are referenced in such certificate of insurance. If any 
policy is not available at the time of submission, certified binders may be 
submitted until such time as the policy is available, at which time a certified 
copy of the policy shall be submitted. 
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CITY OF NEW YORK 
CERTIFICATION BY INSURANCE BROKER OR AGENT 

 
The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 
   
 
   _______________________________________________________ 
   [Name of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Email address of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Phone number/Fax number of broker or agent (typewritten)] 
 
 
   _______________________________________________________ 
   [Signature of authorized official, broker, or agent] 
 
 
   _______________________________________________________ 
   [Name and title of authorized official, broker, or agent (typewritten)] 
 
 
State of ……………………….) 
       ) ss.: 
County of ……………….……) 
 
 
Sworn to before me this                day of                       , 20          
 
                                                                                                       
NOTARY PUBLIC FOR THE STATE OF                                  
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
 

PART IV.  ADDRESS OF COMMISSIONER  

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 
 
the Commissioner (e.g., notices, filings, or submissions), such documents must be 
 
sent through email to insurance@ddc.nyc.gov. Hard copy documents of the above 
 

requirement are no longer required. 

 
 
 
 

(NO FURTHER TEXT ON THIS PAGE) 
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 5/16/2022; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 8/8/2022; and 

• NYC DEP Specifications for Trunk Main Work, dated 7/2014. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following active SB(s) are included as part of this contract: 

• SB 22-006 – INCREMENTAL COST NEAR TRANSIT FACILITIES 

• SB 23-001 – SEWER DESIGN STANDARDS 

• SB 23-002 – PIPE BOLLARD 

• SB 23-003 – MOBILIZATION  

• SB 23-004 – SUSTAINABLE CONSTRUCTION 

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

(NO FURTHER TEXT ON THIS PAGE) 

 
REVISIONS TO STANDARD 
SPECIFICATIONS 

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page
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NEW SECTIONS 
 
 
 
 

 
NOTICE 

 
UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS, ARTICLES, 
OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE NEW 
SECTION SPECIFICATIONS MUST BE THOSE OF THE NEW YORK CITY 
DEPARTMENT OF TRANSPORTATION’S (NYCDOT’S) CURRENT 
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS, 
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY 
SPECIFICATIONS (R-PAGES). 

 
THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN 
THESE I-PAGES. SEE THE NYCDOT STANDARD HIGHWAY 
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS. 

I - PAGES 
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SECTION 2.29 – Warm Mix Technologies 

 
2.29.1. This section describes warm mix technologies for use in the construction of Performance Based 
Asphalt Paving Mixtures. Warm mix technologies are systems that enable the production of asphalt 
pavements at lower temperatures than traditional Hot Mix Asphalt (HMA), or are used to enhance 
compaction of HMA. 

 
2.29.2. GENERAL REQUIREMENTS 
Warm Mix technologies must be on one of the current NYSDOT Approved Lists for Warm Mix Asphalt 
Technologies (lists 712-1010, 712-1020, or 712-1030). 

 
Warm mix additives must be used in accordance with the manufacturer’s published recommendations. 

 
2.29.3. PLANT AND EQUIPMENT 
All plant and equipment for warm mix technologies must be installed in accordance with the manufacturer’s 
recommendations. Prior to using the warm mix technologies, the plant and equipment installation must be 
approved in writing by a manufacturer’s technical representative and the Director of QA. 
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All references to Section 3.01 are hereby replaced with the following new Section 3.09. 

 
SECTION 3.09 – ASPHALT PAVING MIXTURES (BALANCED MIX DESIGN) 

 
3.09.1. INTENT. This section describes Balanced Mix Design Asphalt Paving Mixtures. 

 
3.09.2. CLASSES AND TYPES. 

(A) Balanced Mix Design Asphalt Paving Mixtures must be of the following kinds: 
• Balanced Mix Design Binder Mixture, 1” Nominal Maximum Aggregate Size (NMAS) 
• Balanced Mix Design Top Mixture, 1/2” NMAS 

(B) Kind of mixture must be as specified. 
 

3.09.3. MATERIAL. 
Balanced Mix Design Asphalt Paving Mixtures will be composed of virgin aggregate, virgin asphaltic 
cement, rejuvenating agent, warm mix technologies and / or recycled asphalt pavement (RAP). 

(A) GENERAL. 
The Contractor must obtain Department approval of all material sources before any mixture is mixed at any 
asphalt plants. Approval of sources for the supply of the coarse and fine mineral aggregates must be 
obtained from the NYCDDC Director of Quality Assurance (QA). 

All laboratories, asphalt mix designs, and asphalt plants proposed by the Contractor must be subject to 
approval by QA and in accordance with their “Mix Design, Laboratory and Plant Acceptance Protocol”. 
Copies of this protocol may be obtained at the pre-construction meeting or from the Engineer. The minimum 
requirement for approval of the proposed plant is that it must be on the current New York State Department 
of Transportation (NYSDOT) approved list. 

 
(B) VIRGIN AGGREGATES. 

Virgin aggregates must meet the requirements of Section 2.02. 
 

(C) VIRGIN ASPHALTIC CEMENT. 
Virgin asphaltic cement must meet the requirements of Section 2.05. 

(D) REJUVENATING AGENT. 
Rejuvenating agent must meet the requirements of Section 2.28. 

 
(E) WARM MIX TECHNOLOGIES. 

Warm mix technologies must meet the requirements of Section 2.29. 

(F) RECYCLED ASPHALT PAVEMENT. 
Recycled asphalt pavement must meet the requirements of section 2.30. 

3.09.4. CONTRACTOR’S MIX DESIGN. 
(A) MIX DESIGN. 

The Contractor must formulate and submit mix designs for Balanced Mix Design Asphalt Paving Mixtures, 
and submit them in writing to the Engineer. The mix designs must be submitted on forms in accordance 
with the QA “Mix Design, Laboratory and Plant Acceptance Protocol”. Mix designs must be prepared and 
submitted to the Engineer for approval a minimum of four (4) weeks prior to the scheduled start of paving 
work. 

 
The approved formula must not be changed without the written permission of QA. 

The contractor must develop a Job Mix Formula (JMF) through a four-step process consisting of: 
1) selecting appropriate materials, 
2) developing a design aggregate structure, 
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3) evaluating the resultant mixture’s conformance to specified Performance Requirements, and 
4) determining the acceptable range of total mixture asphalt content. 

Mix designs must be 4-point designs with constant aggregate proportions, constant RAP proportions, and 
varied amounts of virgin asphaltic cement and/or rejuvenating agent. The design points must be selected 
so that the total mixture asphalt content (%ACmix) is evenly spaced. The overall range of %ACmix covered 
by the design points must be large enough that they contain one failing rutting test (Hamburg or IDT) and 
one failing cracking test (FI or CT Index) or have an overall range of 2% %ACmix, whichever is smaller. 

 
%ACmix as calculated and shown in the mix design will include the rejuvenator and all of the RAP AC. 

Subject to approval by the Director of QA, a mix design may be resubmitted for renewal without 
performing a new 4-point design, provided the following requirements are met: 

i. The mix design has been in continuous production (no gaps greater than 6 months) since its 
initial approval; 

ii. The plant layout has not been modified (including replacement of major equipment); 
iii. All periodic Performance Testing per Subsection 3.09.4.(C) is within tolerance, and did not 

require any retests. 
iv. The performance of the mix design is acceptable to the Director of QA. 

The mix design procedure must be as follows: 
i. Identify all material sources. 
ii. Determine gradation and asphalt content of RAP stockpiles per Section 2.30.4. 
iii. Determine aggregate bulk specific gravity (Gsb) and apparent specific gravity (Gsa) of all virgin 

and RAP aggregates per ASTM C127 and C128. 
iv. Select grade of virgin asphalt binder and/or rejuvenating agent to be used. 
v. Select blend of virgin aggregates RAP, virgin asphalt cement, and rejuvenator to meet the 

requirements of Subsection 3.09.4.(B), Control Requirements. 
vi. Select the AC content for the trial batches. 
vii. Determine mixing and compaction temperatures, per NYSDOT MM5.16, Table 7. 
viii. Prepare samples in the laboratory for testing per ASTM D6925, with the following 

supplemental requirements: 
a. Samples for Performance Testing must be prepared per 3.09.4.(C) below. 

ix. Perform tests per Subsection 3.09.4.(C) and Subsection 3.09.4.(D) to verify mix design 
performance and establish production tolerances. 

x. Submit acceptable mix design to the Director of QA for approval. 

(B) CONTROL REQUIREMENTS. 
1. AGGREGATE GRADATION. The JMF submitted must meet all of the control points in NYSDOT 

Materials Method 5.16, Table 1. The JMF must show the target design gradation at the sieve sizes 
shown in NYSDOT MP 401 Table 1. All aggregate gradation percentages are based on the total 
dry weight of the aggregate. 

2. TARGET DESIGN ASPHALT CONTENT. The JMF submitted must list the target design total 
mixture asphalt content %ACmix, the minimum design total mixture asphalt content %ACmin, and the 
maximum total mixture asphalt content %ACmax. 

 
The target design total mixture asphalt content %ACmix will be selected as follows: 

i. A plot will be generated for each of the performance tests, with %ACmix on the X axis and the 
performance value on the Y axis, and a linear trendline generated. 

ii. The range of %ACmix that produces passing performance tests (where the trendline meets the 
performance criteria) will be identified for each performance test. The %ACmix passing 
performance range must be rounded to the 0.1% in the direction that produces the most 
conservative result (a smaller range of acceptable %ACmix). 

iii. The ranges for each of the performance tests will be overlayed, and a combined range that 
produces passing results for all tests will be determined. 

iv. The middle of this combined range will be the target %ACmix. 
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3. TARGET VOLUMETRIC PROPERTIES. The JMF submitted must show the following target 
volumetric properties: 
i. Voids in Mineral Aggerate (VMA) 
ii. Voids Filled with Bitumen (VFB). 

 
These properties must be calculated as described in Subsection 3.09.4.(D). If the target design asphalt 
content %ACmix is interpolated between trial values, the JMF volumetric properties must be similarly 
interpolated. 

(C) PERFORMANCE REQUIREMENTS 
1. PERFORMANCE TESTING CRITERIA. The mix must be designed to meet the performance 

testing criteria in Table 3.09-1. 

TABLE 3.09-I - PERFORMANCE TESTING CRITERIA 

Note 1: COV = Coefficient of Variation, defined per ASTM E177. 

Specimens must be batched and compacted per NYSDOT MM5.16 Section VI.C, and Table 3.09-II below. 

TABLE 3.09-II - SUMMARY OF TESTING CRITERIA FOR BALANCED MIX ASPHALT 
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(D) PRODUCTION TOLERANCES 

The tolerances in Table 3.09-III are applied to the JMF in the approved mix design. 
 

TABLE 3.09-III - VOLUMETRICS PRODUCTION TOLERANCES 

Note 1: Determined by batched weight for mix design tests. 
Note 2: Samples must be prepared by Superpave Gyratory Compactor per ASTM D6825, compacted to 
Ndesign of 75 gyrations. 
Note 3: Maximum (Gmm) and Bulk (Gmb) specific gravity samples used for these tests must meet the 
tolerances in NYSDOT MP 401, Table 5. 
Note 4: VFB is calculated per Appendix 1 to NYSDOT MM 5.16. 

3.09.5. ASPHALT PLANT REQUIREMENTS. 
(A) QUALITY CONTROL. 

 
1. DAILY QC LOT TESTING. 

The asphalt plant must perform ongoing QC lot testing during production. Test reports must be kept of all 
QC test results. Test reports must include the technician’s name and approval (signed and dated) by the 
plant’s QC manager. The QC manager must review and approve test reports on a daily basis. If test reports 
are kept electronically, a scanned PDF of the signed test reports are acceptable; test reports stored solely 
in computer spreadsheets are not acceptable. The Quality Control sampling and testing called for in 
NYSDOT MP 401 Table 4 is required, except that references to the RME refer to the Director of QA. 

2. PERIODIC PERFORMANCE TESTING. 
The asphalt plant must perform periodic performance testing. Periodic performance testing will be required 
at the frequency shown in Table 3.09-IV, and after all plant shutdowns and major maintenance. Periodic 
performance testing must be per Subsection 3.09.4.(C). The plant may choose which of the cracking tests 
to perform for periodic performance testing, unless directed in advance by the Director of QA. The cracking 
test used for periodic testing may not be changed without prior written approval of the Director of QA. 
Results of all periodic performance testing must be submitted to the Director of QA for approval. 

TABLE 3.09-IV 
PERIODIC PERFORMANCE TESTING FREQUENCY 
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(B) QUALITY ASSURANCE SAMPLES. 
In addition to the requirements of Section 5.07, when requested by the Director of QA, the Contractor must 
deliver to QA bagged asphalt and / or compacted asphalt samples (Superpave gyratory compactor 
samples) in sufficient quantity to perform the testing in Subsection 3.09.5.(A). 

 
The Marshall flow and stability tests called for in Section 5.07.2 are replaced by the cracking test specified 
in Section 3.09.5.(A).2 above. 

(C) MAINTENANCE. 
The asphalt plant must be maintained in proper working order. Plant scales must be checked quarterly, and 
adjusted if necessary. The Director of QA must be notified in writing two weeks prior to scale checks, 
scheduled plant shutdowns, scheduled major maintenance, and plant openings after shutdowns or major 
maintenance. 

3.09.6. HANDLING, MEASURING, AND BATCHING MATERIALS. 
(A) HEATING AND STORING INGREDIENTS 

Virgin asphalt binder must be heated at the temperature recommended by the binder supplier in a manner 
that will avoid overheating and provide a continuous supply to the mixer at a uniform temperature. 

 
(B) PROPORTIONING INGREDIENTS 

Aggregate and RAP being mixed must be proportioned accurately by weight. Fluids must be proportioned 
by weight or volume. All scales and meters must be calibrated quarterly and maintained accurate within 
0.5%. 

(C) MIXING INGREDIENTS 
The mixer must be capable of producing a well-coated and homogeneous mixture at the specified 
temperature. The finished mixture must contain 95% minimum fully coated particles, in accordance with 
ASTM D2489. The plant must verify the 95% fully coated particles annually and as follows: 

i. Whenever plant layout (including RAP collar placement) is altered or major maintenance is 
performed; 

ii. Whenever feed rate is changed for drum plants; 
iii. Whenever minimum mixture times are changed for batch plants. 

 
(D) TEMPERATURE OF MIXTURE 

Balanced Mix Design asphalt must be mixed and compacted within the temperature ranges shown on the 
approved mix design. 

Unless an alternate range is approved by the Director of QA with the mix design: 
1. HMA must be mixed and compacted within 250F and 325F, but all compaction must be 

completed before the mat temperature falls below 250F. 
2. WMA must be mixed and compacted within the ranges recommended by the WMA technology 

provider, but all compaction must be completed before the mat temperature falls below 230F. 
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The Section 6.40 below supersedes and replaces Section 6.40 of NYC DOT 

Standard Specifications dated May 16, 2022 

 
SECTION 6.40 ENGINEER’S FIELD OFFICE 

 
6.40.1. DESCRIPTION. 

The Contractor shall provide, furnish, and maintain a fully equipped field office (Type A, B, C, CU, D, DC, 
or DU, as specified) for the exclusive use of and occupancy by the Department’s engineering personnel 
and/or Supervising Consultant (herein after called “City personnel”), and by the engineering personnel of 
private utilities when specified. The field office shall be at a location approved by the Engineer and shall 
be a commercial building, store front, or with the approval of both Office of Construction Mitigation and 
Coordination (OCMC) and the Community Board it may be a mobile trailer(s). If a trailer is used it shall 
be subject to approval by the Engineer, and all necessary permits shall be obtained by the Contractor. 
The Contractor may have facilities in an adjoining area separated by a lockable door, provided such 
facilities are in a location approved by the Engineer. The field office must be within ½ mile of the job site. 
Field offices located further than ½ mile from the job site will require approval by the Director or Assistant 
Commissioner for Construction. 

The field office structure and occupancy thereof shall conform to the requirements of all laws, rules, 
regulations and orders applicable to it. 

The field office and all equipment, except as otherwise specified, may be new materials or may be used 
materials in good condition and satisfactory to the Engineer. 

 
 

6.40.2. MATERIALS. 

(A) GENERAL CONSTRUCTION. The Engineer’s Field Office shall be in an approved and 
weatherproof building. It shall have a minimum ceiling height of seven (7’) feet and be partitioned to 
provide the number of rooms required for the type of office specified. Floor space for Field Office Types 
C, CU, D, and DU shall be subdivided into work areas based on a floor plan provided by the City to the 
Contractor upon notification of space availability. 

(B) GENERAL FACILITIES. The field office shall contain or have the following facilities 
incorporated: 

(a) Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level 
of 100 ft.- candles at desk height level. 

(b) Heating and Cooling - Adequate equipment to maintain an ambient air temperature of 
70o F. +5o. 

(c) Electrical Energy Outlets 

(d) Toilet - A separate enclosed room, properly ventilated per code and complying with 
applicable sanitary codes shall contain a lavatory with a sink that provides running hot 
and cold water, flush-type toilet, mirror, electric hand dryer, and paper towel dispenser. 

(e) Potable Water - Potable water supplied from an existing system or five (5) gallon capacity 
water cooler of a type to be approved by the Engineer shall be provided for use by City 
personnel. Replacement bottles of water shall be provided by the Contractor, when 
required. 
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(f) Signs - Store front locations shall have a window graphic sign in black and white lettering 
with the following inscription. Other locations shall have a wood or metal sign affixed on 
the outside wall of the building with the following inscription painted in black block 
lettering on a white background. Paints shall be approved exterior enamels. 

 

CITY OF NEW YORK 2-1/2” 
DEPARTMENT OF DESIGN AND CONSTRUCTION 3-1/2” 

INFRASTRUCTURE 2-1/2” 
RESIDENT ENGINEER’S FIELD OFFICE 2-1/2” 

 
(g) Electric Refrigerator - Five (5) cubic feet minimum capacity for use by City personnel. 

(h) Microwave, Toaster Oven, and Coffee Maker - Basic reheating equipment or approved 
appliances for use by City personnel. 

(i) Windows and Doors - All windows and doors shall be weatherproof and each equipped 
with adequate locking devices. Each window shall be equipped with vertical blinds. 
Exterior doors shall be provided with two (2) separate “high security” dead bolt type 
cylinder locks, keyed alike, and three (3) keys shall be furnished for each lock. 

(j) Partitions - Partitions for work space enclosures shall be either permanent walls or of the 
modular type similar to Herman Miller’s standard fabric covered line. 

(k) Kitchen Sink – Mechanism to provide non-drinking, hot and cold, running water. 

(l) Security Cameras – Wifi enabled security cameras must be provided at all entrances and 
exits, except that fire escapes / emergency stairwells do not require cameras. One 
security camera must be provided for the interior of the field office, with the location to be 
determined by the Engineer. Cameras must be minimum 1080p video resolution. 
Cameras must have internet cloud storage, with all videos stored for a minimum of two 
weeks. The cloud storage must be accessible via desktop or mobile. Cameras may be 
hardwired for power or battery powered; battery powered cameras must have the 
batteries changed by the Contractor as required to ensure no lapses of service. Signs 
must be posted indicating that the area is under video surveillance. 

(C) OFFICE EQUIPMENT. 

(a) Pencil Sharpener - One standard pencil sharpener for use by City personnel. 

(b) Telephone Answering Machine - The telephone answering machine to be provided shall 
be an electronic digital voice machine with emergency call forwarding capability. It shall 
be operable twenty four (24) hours per day and, when unattended, shall transmit to the 
caller the following message: 

“You have reached the Field Office of the New York City Dept. of Design and 
Construction. No one is here now. We check our incoming messages frequently. We 
will get back to you as soon as possible. Please leave your name, message and phone 
number where you may be reached. In case of emergency, call the New York City 
Hotline at 311. Again, the emergency number is 311.” 

All electronic voicemail messages shall be automatically forwarded as email attachments, 
to allow for the voicemails to be played remotely. 

(c) Computer Equipment - Computers shall be provided for all contracts regardless of 
construction duration. 
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Computers furnished by the Contractor for use by City Personnel, for the duration of the 
contract, shall be in accordance with Table I - ADDITIONAL SPECIFIC 
REQUIREMENTS, contained herein, and shall meet the following minimum 
requirements: 

(1) Personal Computers – Personal Computers must meet the requirements of the US 
General Services Administration (GSA) Government-Wide Strategic Solutions (GSS) 
Standard Laptop, Desktop, and Tablet Specifications, V7. (Available online at 
https://hallways.cap.gsa.gov/) 

(a) Computer type for Personal Computers to be “Desktop Small Form Factor.” 
Computer type for projector laptop to be “Lightweight Notebook” or “Notebook” 

(b) The following components listed as optional in the GSA specification must be 
provided with each personal computer: monitor, speakers, optical drive, smart 
card reader, webcam, and headset. 

(c) The following additional software must be provided with licenses for each 
computer: 

1. Adobe Acrobat Pro DC or Bluebeam Revu 
2. Microsoft Office Professional 
3. Autodesk AutoCAD LT 
4. Anti-virus software 
5. Microsoft Visio (only one license required per field office) 

(2) All field offices requiring computers shall be provided with the following: 

(a) One (1) broad-band internet service account. See table below for minimum 
required upload and download speeds. Telephone service should be bundled 
together with Internet connectivity. Because of throughput requirements Verizon 
FIOS is the preferred connectivity provider where available. 

 

Office Personnel # Download Speeds 
(Minimum) 

Upload Speeds 
(Minimum) 

1 – 5 10 Mbps 15 Mbps 
6 – 10 20 Mbps 15 Mbps 

11 – 15 25 Mbps 15 Mbps 
16 – 20 50 Mbps 15 Mbps 

 
This account will be active for the life of the project. The e-mail name for the 
account shall be the NYCDDC Field Office/project Id (preferably Gmail or 
Outlook – e.g. HWK666@gmail.com). 

(b) All necessary Cabling. 

(c) Storage Boxes for and Blank CDs/DVDs. 

(d) UPS/Surge Suppressor combo. 

(e) 10 USB Thumb (or Flash) Drive – 16 GB each 

(3) All computers required for use in the Engineer’s Field Office shall be delivered, 
installed, and setup in the Field Office by the Contractor. 

(4) All Computer Hardware shall come with a three (3) year warranty for on-site 
repair or replacement. Additionally, and notwithstanding any terms of the warranty to 

https://hallways.cap.gsa.gov/
mailto:.%20HWK666@gmail.c
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the contrary, the Contractor is responsible for rectifying all computer problems or 
equipment failures within one (1) business day. 

(5) An adequate supply of blank CDs/DVDs, and paper and toner cartridges for the 
printer shall be provided by the Contractor, and shall be replenished by the 
Contractor as required by the Engineer. 

(6) It is the Contractor’s responsibility to ensure that electrical service and phone 
connections are also available at all times; that is, the Field Office Computer(s) is to 
be powered and turned on twenty-four (24) hours each day. 

Broadband connectivity is preferred at each field office location. Please take into 
consideration that an extra phone line dedicated to the modem must be ordered as 
part of the contract unless Internet broadband connectivity, via Cable or FiOS, is 
available at the planned field office location. Any questions regarding this policy 
should be directed to the Director of Information Technology Services at 718-391- 
1761. 

(d) Data Access - Electronic access to the Equipment Watch Retail Rental Rates database 
(formerly known as The AED Green Book, published by Equipment Watch), shall be 
provided for all contracts that have a total Consecutive Calendar Days for General 
Construction duration as set forth in Schedule A of greater than 545 CCD’s. Contracts of 
lesser duration shall not require any data access. 

(D) Field Testing Equipment. 

(a) Air Entrainment Meters - Pressure Type, with carrying case for use by City personnel. 
Each meter shall be capable of producing an accurate test result in approximately five (5) 
minutes and shall comply with ASTM Designation C231. 

(b) Slump Test Sets - Slump cone and test sets conforming to the requirements of ASTM 
Designation C143, complete with rod and scoop for use by City personnel. 

(c) Thermometers: For use by City personnel. 

(1) 1 Minimum-maximum thermometer. 

(2) 3 Asphalt thermometers of stainless steel construction with an accuracy of 0.5% of 
the full scale, able to measure temperatures from 50 to 500 degrees F. in 5 degree 
increments. 

(3) 3 Surface Thermometers able to measure temperatures of flat surfaces similar to 
Sargent-Welsh Model S81441-D, or an approved equivalent. 

(d) Nonsparking Pinch Bar - For use in opening manholes. 

(e) Gas Meters - For use in detecting the presence of explosive gases and vapors for use by 
City personnel. 

(f) Straight Edge - One 10 foot long straight edge for use by City personnel in detecting 
pavement surface tolerance. 

(g) 48" Smart Level - For use in determining pedestrian ramp and sidewalk slopes. 

(h) Chlorine Test Kits – For testing residual chlorine levels following water main flushing. 

(i) Green Florescent Power Trace-Dye – For testing sewer connections. 

(j) One Million Candlepower Rechargable Flashlight. 

(k) Distance Measuring Wheel – For measuring long distances. 
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(E) Additional Office Electronics – 

(a) Photocopying machine must be a stand-alone, heavy duty, electric, dry-process color 
photocopying type with color scan and send capability via e-mail, a minimum production 
rate of 70 pages per minute and an adequate supply of copy paper, toner, etc. The 
machine shall be capable of duplex copying paper sizes of 8-1/2 x 11 inches, 8-1/2 x 14 
inches and 11 x 17 inches, and have separate trays for each paper size. It shall have a 
document feeder, collator, stapler, and the capability to reduce/enlarge copies between 
each paper size. The supply of each size copy paper, toner, etc. shall be replenished and 
the machines shall be maintained for the duration of the contract by the Contractor as 
required by the Engineer. Make and model can be Minolta, Canon, IBM, Epson, or an 
approved equivalent, and shall be networked to the office computers for printing 
capability. 

(b) Fax machine must be provided with an adequate supply of copy paper, toner, etc. The 
supply of copy paper, toner, etc. shall be replenished and the machines shall be 
maintained for the duration of the contract by the Contractor as required by the Engineer. 

(c) Paper shredder must be a heavy duty commercial grade diamond cut shredder with 
automatic start. The shredder shall be able to receive 8-1/2 inch wide paper and shred a 
minimum of 15 sheets simultaneously along with CDs and staples. 

(d) Projector must be 1080p LCD with a min. of 2200 ANSI Lumens, 1920 x 1080, 16:9, 
40,000:1 contrast ratio, HDMI, VGA, USB, and a 10’ diagonal, 16:9 Projection Screen. A 
screen must be provided if directed by the Engineer. A laptop must be provided for use 
with the projector, and all required cables for connecting the laptop to the projector. 

 
 

6.40.3. SPECIFIC REQUIREMENTS FOR ENGINEER’S FIELD OFFICE. 

In addition to the general requirements, each type of Field Office shall have the minimum floor area 
indicated in Table 6.40-I calculated based on usable area only, excluding any loss factors. Loss factors 
are defined as those areas such as lobby, sidewalk window ledge, elevator shafts and stairways. The 
Contractor shall provide and maintain furnishings for each type of Field Office in the quantity specified in 
Table 6.40-I. The furnishings shall be new or used equipment satisfactory to the Engineer: 

(a) Each Type shall have a minimum of one outside door and four windows. 

(b) Type C shall be partitioned to provide three (3) rooms. 

(c) Type CU shall be partitioned to provide four (4) rooms, one of which shall be at least 150 s.f. in 
area (for use by private utilities). 

(d) Type D and DC hshall be partitioned to provide four (4) rooms. 

(e) Type DU shall be partitioned to provide five (5) rooms, one of which shall be at least 150 s.f. in 
area (for use by private utilities). 

 
TABLE 6.40-I – ADDITIONAL SPECIFIC REQUIREMENTS 

 
SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 

A B C CU D DC DU 
Minimum useable floor space (Square Feet) 400 800 1,200 1,200 1,800 2,320 1,800 
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SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
A B C CU D DC DU 

Office desks, at least 4’-8” x 2’-8”, with drawers, 
locks, and keys. 2 2 4 8 a 8 8 12 a 

Swivel chairs, with arms, for the above. 2 2 4 8 a 8 8 12 a 

Office folding chairs, metal, with padded seats and 
backs. 2 3 6 14 b 8 8 16 b 

Steel supply cabinets (approximate size 72” high 
by 36” wide by 18” deep), with four adjustable 
shelves, tumbler lock and 3 keys. 

 
1 

 
1 

 
1 

 
1 

 
1 

 
1 

 
1 

Fire resistant cabinet, 4-drawer, legal size with 
lock and three (3) keys, meeting the requirements 
for “Filing devices, Insulated (36 E 9)” Class D 
Label, of the Underwriters’ Laboratories, Inc. 
Specifications. 

 
 

1 

 
 

1 

 
 

1 

 
 
 

3 c 

 
 

4 

 
 

4 

 
 
 

6 c 

Individual lockers (17” wide x 18” deep x 72” high) 
with flat key locks and two (2) keys each. 

1 1 4 4 4 4 4 

Calculating machines, tape type with digital display 
registering at least ten (10) digits. 

1 1 2 2 3 3 3 

Waste paper baskets (metal, approximately 12” 
square by 16” high). 1 2 2 6 a 4 4 8 a 

Fire extinguishers, non-toxic, dry chemical type 
meeting Underwriters Laboratories, Inc., approval 
for Class A, Class B and Class C fires with a 
minimum rating of 2A:lOB:10C. 

 
1 

 
1 

 
2 

 

 
3 d 

 
4 

 
8 

 

 
5 d 

First Aid Kit kept properly stocked with appropriate 
first aid supplies at all times. 1 1 1 1 2 2 2 

Drafting tables (3’-0” x 5’-0”) with storage drawers 
and stool. 1 2 2 3 d 4 4 5 d 

Photocopying Machine 1 1 1 1 1 1 1 
Standalone networked color laser printer. 
(Not required if photocopying machine prints in 
color) 

 
1 

 
1 

 
1 

 
1 

 
1 

 
1 

 
1 

Vertical filing plan racks for six sets of 22”x36” 
plans each rack. 

1 1 2 3 d 4 4 5 d 

Telephone lines for calls, where one shall be 
dedicated for the Fax Machine, one for each 
computer fax/modem and the others for telephone 
instruments. 

 
4 

 
6 

 
6 

 
 

7 e 
 

8 
 

8 

 
 

9 e 

Telephone instruments. 2 2 3 5 e 4 4 6 e 

Telephone answering machine. 1 1 1 1 1 1 1 
Fax Machine 1 1 1 1 1 1 1 
Personal Computer 1 3 3 3 4 4 4 
Bottled water with refrigerator unit-hot/cold water. 
(For private utilities room.) 

0 0 0 1 0 0 1 

Paper Shredder 1 1 1 1 1 1 1 
Projector 0 0 1 1 1 1 1 
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SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
A B C CU D DC DU 

Conference Room, 320 square foot (20’x16’ 
minimum, equipped with (2) 3’x6.5’ tables and (30) 
chairs. 

 
0 

 
0 

 
0 

 
0 

 
0 

 
1 

 
0 

 
a Provide four (4) each of Office Desks, Swivel Chairs and Waste Paper Baskets in private utilities 

room. 
b Provide eight (8) Folding Chairs in private utilities room. 
c Provide two (2) Fire Resistant 4- Drawer Legal Size Cabinets in private utilities room. 
d Provide one (1) each of Fire Extinguisher, Drafting Table and Vertical File Rack in private utilities 

room. 
e Provide one (1) telephone line and two (2) telephone instruments for the exclusive use by private 

utilities personnel. The line shall interconnect the two telephone instruments by push button control. 
 
 

6.40.4. CONSTRUCTION METHODS 

The building shall be fully equipped and made available for use and occupancy by the Department’s 
personnel and/or Supervision Consultant not less than thirty (30) days prior to the start of any contract 
work. 

The building interior (including access foyers, stairwells, etc.) shall be maintained in good, clean, and 
sanitary working condition by the Contractor for the duration of the contract. The Contractor shall provide 
and pay all costs for electrical service, telephone service for calls within New York City limits, hot and cold 
water, heat and fuel, and daily janitor service. Staples, such as paper towels, hand soap, toilet paper, 
and similar supplies, shall always be available. 

Where necessary, the site for a mobile trailer(s) shall be graded and shoulder stone placed and 
maintained as directed by the Engineer to provide a parking area for City personnel and, if necessary, an 
approach road shall be provided. Plumbing work shall include all water supply, drainage and piping 
required for the operation of a complete installation. Temporary water service shall be provided from an 
existing main and extended into the trailer and all fixtures requiring water supply shall be properly 
connected up. All necessary soil, waste, vent and drainage piping shall be provided and connected to the 
existing sewer or as otherwise directed. 

The office, incorporated facilities, equipment, and personal property of the Department’s employees shall 
be protected by the Contractor against loss or damage from fire, theft, or other causes, at all hours of the 
day and night. The Contractor shall provide fire insurance, extended coverage and vandalism, malicious 
mischief and burglary, and theft insurance coverage in the amount of forty thousand dollars ($40,000.00) 
for office equipment of the City of New York in the Engineer’s field office and for property of City 
personnel that is used in the contract work and stored in the office. All insurance coverage shall be 
written by a company approved by the Commissioner and payable in case of loss to the City of New York. 
The office shall be maintained by the Contractor in first class condition until final acceptance of the work. 

At the direction of the Engineer, any equipment on the above lists may be deleted. The Engineer may 
direct that other equipment of equivalent value be supplied by the Contractor or an appropriate credit be 
taken for the value of equipment not provided. 

When directed by the Engineer, the Contractor shall disconnect all services and remove and dispose of 
all temporary installations from the site, including fencing, surfacing and utilities, the area shall then be 
cleaned, loamed and seeded if required and left in a neat and acceptable condition. On and after the 
date of the Engineer’s Final Acceptance, the temporary structure and all installed equipment shall 
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become the property of the Contractor, and shall be disposed of, by him, away from the site of the work. 
Engineer’s Final Acceptance shall be when the Contractor has completed all punch list work and Official 
Completion Date has been set. 

 
 

6.40.5. NONCONFORMANCE 

No payment will be made under Engineer’s Field Office for each calendar day during which there are 
deficiencies in compliance with the requirements of any subsection of this specification. The first 
calendar day shall commence twenty-four (24) hours after notice to the Contractor of such a deficiency. 
This non-payment shall be deducted from the Contractor’s next estimate as a charge to the Contractor on 
the item. The amount of such calendar day non-payment will be determined by dividing the unit price bid 
per month by 30. 

In addition, the Contractor may be subject to liquidated damages in accordance with Schedule A. 
 
 

6.40.6. MEASUREMENT 

The quantity to be measured for payment under this item shall be the number of months that the Field 
Office is available for occupancy by the Field Engineers during the period of the contract. Payment will 
begin the first month that the office is fully equipped, serviced as specified, and made available for 
occupancy. The Field Office is to be continuously made available and monthly payments will continue 
for the duration of the contract through a period not to exceed 6 months past the Substantial Completion 
date. When directed in writing by the Commissioner, the Field Office will be provided and paid for a 
period of time beyond 6 months past the Substantial Completion date. Payment for each month’s 
occupancy after the date of Substantial Completion acceptance will be made as part of the final estimate. 
Monthly payments may be terminated on a specified date prior to acceptance of the contract by written 
notification by the Engineer that such office will no longer be required on the contract. 

In order to incentivize early Substantial Completion of the Project, the City agrees to share the savings 
resulting from the reduction of the quantity measured for payment under this item. 

If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time extensions, 
the Contractor and the City will evenly split the saved amount. This payment will be in addition to any 
payments of incentive for early completion, if one is specified for the Project. 

For example, using a contract with a 30-month duration for achievement of substantial completion, with 
the Engineer's Field Office directed by the Commissioner to remain open six (6) months after the 
substantial completion date per Subsection 6.40.6 above, the following would apply under these two 
scenarios: 

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed 
within two (2) months of the scheduled substantial completion date, the contractor is entitled to be 
paid for the 28.5 month project duration plus the six (6) months after Substantial Completion, 
amounting to 34.5 months to be paid to the Contractor for the Engineer’s Field Office, with no 
additional amounts due to the contractor from any savings. 

2. Project substantial completion is achieved in 26 months: Because the contract was substantially 
completed more than two (2) months early, the contractor is entitled to be paid for the 26 month 
project duration plus six (6) months after substantial completion plus half of the four months saved, 
amounting to 34 months to be paid to the contractor for the Engineer’s Field Office. 



PROJECT ID.: RED395AC 

I-15 Revised 11/22/2022 

 

 

6.40.7. PRICE TO COVER 

The unit price bid per month for the item Engineer’s Field Office shall include the cost of furnishing all 
labor, materials, equipment, ground rental, fire and theft insurance, and utility charges necessary to 
complete the work of providing or constructing the field office; making all necessary electrical, water, 
sewer, and other connections required to make the above facilities operative; payment of all rental costs; 
furnishing and paying for heating fuel, as required; all electrical energy; private telephone services; 
staples, as specified; and all necessary incidentals to complete the work - all in accordance with the 
specifications and the directions of the Engineer. 

Payment will be made under: 
 

Item No. Item Pay Unit 

6.40 A ENGINEER’S FIELD OFFICE (Type A) MONTH 
6.40 B ENGINEER’S FIELD OFFICE (Type B) MONTH 
6.40 C ENGINEER’S FIELD OFFICE (Type C) MONTH 
6.40 CU ENGINEER’S FIELD OFFICE (Joint Use) (Type CU) MONTH 
6.40 D ENGINEER’S FIELD OFFICE (Type D) MONTH 
6.40 DC ENGINEER’S FIELD OFFICE WITH CONFERENCE ROOM MONTH 
6.40 DU ENGINEER’S FIELD OFFICE (Joint Use) (Type DU) MONTH 
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The Section below supersedes and replaces Section 7.13 of NYC DOT 

Standard Specifications dated May 16, 2022 

 
 

SECTION 7.13 MAINTENANCE OF SITE 
 

7.13.1. DESCRIPTION. This section describes the maintenance, protection and cleanup of the 
construction site. The Contractor is placed on notice that a safe and clean site throughout all phases of 
the work and during all operations must be provided by the Contractor, and further that the monitoring by 
the City of the Contractor’s site maintenance, site protection and site cleanup is considered for the 
purposes of the contract to be a Project objective necessary to eliminate and/or mitigate public disruption 
and inconvenience, and to insure public health and safety. The Contractor shall therefore, at all times, 
conduct this operation in a manner which promotes a clean site and insures the convenience, safety and 
health of general users consisting of, but not limited to, the motorist, the pedestrian and the abutting 
property owners/tenants, as well as those of the Contractor’s employees. This includes compliance with 
the Contractor Code of Conduct in Section 1.06.19. 

The provisions of this section are supplementary to and do not abrogate the General Conditions (Section 
1.06) or the General Notes on the Contract Drawings relating to the protection and cleanup of the site, 
and the delivery and storage of materials at the site. Furthermore, any conditions pertaining to the 
maintenance, protection and cleanup of the construction site during the life of the contract which are 
addressed in the General Conditions and in the General Notes on the Contract Drawings, whether or not 
addressed under this Section, shall be deemed as having been addressed under this Section. 

7.13.2. METHODS. 

(A) GENERAL 

Work under this Item shall start from the date of written notice to commence work or from the actual start 
of construction work at the site, whichever is later. 

The Contractor shall be responsible for the maintenance of the contract streets or portions of streets 
pursuant to Article 7 of the Standard Construction Contract. 

The Contractor shall provide the necessary personnel and equipment for adequate site maintenance 
within and adjacent to the contract site and all detour routes. The Contractor shall keep the work site and 
adjacent areas free and clean from all rubbish, debris, dust, idle construction equipment, discarded or 
leftover construction material and excavated material as outlined below. The Contractor shall also keep 
all haul routes outside the work site free and clean from all rubbish, debris and dust resulting from the 
Contractor’s operations. 

The Contractor shall protect the public from damage to persons and property, which may result directly or 
indirectly from any construction operation. Such protection shall include, but not be limited to, providing 
proper street drainage and diversion of runoffs from private properties by such means as sandbagging or 
pumping, controlling soil erosion and/or soil migration. 

All existing Fire Department Communication facilities shall be protected and provisions made for their 
continuous operation during construction. ALL ALARM BOXES AND POSTS MUST REMAIN 
ACCESSIBLE. If, due to the Contractor’s operations, Fire Alarm Service is inadvertently interrupted or 
Fire Communication System equipment or facilities are damaged, the Contractor will be held responsible 
and shall replace them at its own expense and in accordance with Fire Department requirements. 
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The Contractor shall be fully responsible for maintaining the completed work in an acceptable condition 
and protecting the completed work until relieved of such responsibility by acceptance of the contract or 
the completed items of work. Upon completion of each phase of work, or when ordered by the Engineer, 
and before acceptance and final payment are made, the Contractor shall remove all surplus and 
discarded material, rubbish, equipment, debris, and temporary structures from the site, and restore the 
working site as directed by and to the satisfaction of the Engineer. All sewers, water mains, appurtenant 
structures, etc., shall be clean, free from debris and deposits. 

(B) MAINTENANCE OF STREETS 

Maintenance of streets and detours for vehicles shall include any repairs, as directed, including the filling 
of pre-existing and new potholes that may be necessary due to usage of streets by traffic. This repair 
work will be paid for under Item No. 4.02 CB - ASPHALTIC CONCRETE MIXTURE, or 4.02 CA - BINDER 
MIXTURE, as provided in the Bid Schedule. 

Also, the Contractor shall provide reasonably safe and convenient walkways and passageways for 
pedestrian traffic. Where required by the Contract Documents or when ordered by the Engineer, the 
Contractor shall construct and maintain, as directed, temporary asphalt walkways and ramps in 
accordance with the requirements of Subsection 7.13.2.(G)(1), below, temporary wood plank or steel 
plate ramps or other configurations and materials, as may be required, and provide temporary pedestrian 
passageways (as per the NYC Department of Transportation’s Standard Details of Construction, 
Standard Drawing H-1004, or as otherwise approved). The Contractor shall make the surface(s) of the 
pedestrian pathway(s) safe by eliminating ponding conditions, removing debris, sweeping, and wetting for 
dust control. All walkways and passageways must be in compliance with all ADA requirements. 

The Contractor shall maintain access to all abutting properties and pedestrian usage of sidewalk areas, 
both old and new, at all times, as directed by the Engineer and as shown on the Contract Drawings, 
except at "Sidewalk Closings" as designated or as directed. 

The Contractor shall maintain the traveled way in such a condition and conduct operations in such a 
manner that snow and ice may be readily removed by others as and when necessary, and in such a 
manner that proper drainage is provided for the melting of snow in the banks resulting from normal 
plowing. However, the Contractor will not be responsible for snow or ice removal on the pavement or 
traveled way opened for public usage, except within the limits of the work zone(s) which may include, but 
is not limited to, stairway, promenades, esplanade areas, and sidewalk, including those fronting the 
Contractor’s office and the Engineer's field office all of which will be the responsibility of the Contractor. In 
order to minimize the amount of salts entering the storm sewer system, snow melt must not be used in 
place of shoveling, but must be used after all standing snow is removed. This does not prohibit applying 
reasonable amounts of snow melt prior to snowfall. 

(C) CONTROL OF DUST AND DEBRIS 

The Contractor shall control dust and debris within the work area and the traveled way. The Contractor 
shall mitigate material spilling from trucks with the use of tarpaulin covers. All dust producing materials 
shall be wet down with water to the extent necessary to minimize dust. When public or local 
inconvenience is caused by dust occasioned by the sweeping and cleaning operations, the Contractor 
shall furnish and sprinkle water onto the affected surfaces during the sweeping and cleaning operations; 
however, the application of water shall not be used as a substitute for sweeping. 

The Contractor shall perform all work operations so that dust and debris is minimized within the work 
zone and mitigated before any of it leaves the work zone. Movement of dust and debris by wind, 
vehicles, persons, and the Contractor's operations shall be cause for sweeping and watering to be 
implemented immediately as directed by the Engineer. Also, should dust and dirt cover over all or 
portions of the work site it shall also be cause for immediate sweeping and watering by the Contractor. 
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All water furnished and applied under this item shall be free from harmful materials and shall be 
reasonably clean. Water shall be delivered in tanks or tank trucks, or by use of hydrants as permitted by 
the Department of Environmental Protection; however, no guarantee is made by the City as to the 
availability of suitable hydrants at the site. Where no suitable hydrants exist at the site, the Contractor 
shall be required to furnish water in tanks or tank trucks at no additional cost to the City. 

(D) CLEANING OF SITE AND WASTE DISPOSAL 

The Contractor shall be responsible for the removal of all rubbish and debris from the site of the project. 
The Contractor shall remove all piles of rubbish, debris, waste material and wood cratings as a result of 
the Contractor’s operations as they accumulate. When directed by the Engineer the Contractor shall cart 
them away from the site. The Contractor shall employ and keep engaged for this purpose an adequate 
force of laborers. 

The Contractor shall at the beginning and end of each day be required to pick up all litter, trash and 
debris (excluding garbage and recycled material set to be picked up by scheduled private and/or public 
sanitation pickups) adjacent to and within the work zone on a daily basis, seven (7) days a week. The 
Contractor shall also during the day keep clean all roadways, sidewalks and other places in which the 
work is being performed or which are to be used in connection therewith. 

The Contractor shall protect the site against unauthorized dumping of waste materials by patrolling the 
site and reporting violations to the Engineer, and should any unauthorized dumping occur, it shall be 
immediately remove by the Contractor to the Engineer's satisfaction. 

While performing the above site cleaning work, the Contractor shall have available an approved 
mechanical street sweeper, with operator, suitable for removing dirt, debris, dust and loose stones; a 
sprinkler truck; adequate size pick-up truck with driver and laborers; an adequate supply of brooms, 
sixteen (16) inch wide or larger; and necessary hand tools and materials. The Contractor shall arrange to 
have necessary persons and equipment assigned to satisfy concerns relating to required clean up and 
restoration work. These persons with equipment shall be available to correct all matters requiring 
attention and shall be immediately available to respond to directives issued by the Engineer regarding 
specified problems of maintenance and cleaning. 

The Contractor shall perform this work during the normal or extended working days. However, when 
required in accordance with the approved schedule or directed, the Contractor shall be prepared to 
extend this work beyond the normal work day, including weekends. 

The Contractor shall provide trash receptacles for use by its construction staff. The trash shall be 
periodically removed and disposed of in compliance with local ordinances. 

(E) DISPOSAL OF REMOVED MATERIALS 

Except as may be otherwise specified herein or in the General Conditions, all materials which are 
permanently removed from the existing construction by the Contractor in accordance with the Contract 
Documents shall become the Contractor’s property and shall be disposed of by him away from the site. 

In addition, it is the intent of NYCDDC to have all metals that are excavated and removed from the site, 
such as iron castings street hardware (i.e. manhole frames and cover, valve box covers, hydrants, etc.), 
ductile iron sewer pipe, steel and ductile iron water main pipe, trolley track rails, etc. (excluding steel 
reinforcement embedded in concrete), recycled provided that they are not deemed contaminated or 
hazardous. Therefore, the Contractor shall agree to make every effort possible to recycle said metals 
removed from the site. As a record of such compliance, the Contractor shall be required to keep an 
accurate log of said materials that are excavated and removed from the site and where and how said 
materials are either processed for reuse or disposed of away from the site. A copy of said log shall be 
submitted to the Engineer along with the invoice submitted by the Contractor for payment each month. 
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(F) REMOVAL OF SURPLUS PLANT AND EQUIPMENT 

When ordered by the Engineer, the Contractor shall be required to promptly move from any location 
within the contract area all such items of plant and equipment determined to be no longer necessary for 
the effective prosecution of the work at such point, to other locations to be designated by the Engineer. If, 
in the opinion of the Engineer, plant and equipment are no longer required on any portion of the work, 
they shall be removed from the site when so ordered. 

Where access to regularly scheduled private and/or public sanitation pickups, such as garbage and 
recycled materials, is blocked due to the Contractor’s operations, the Contractor shall coordinate a 
schedule for collection of said materials, and/or shall collect and transport garbage and recycled materials 
to collection points, as directed by the Engineer, for disposal by public or private collections, as 
appropriate. 

Waste material shall not be dumped in or on any part of the City's property except by special permission 
of the Engineer. Concrete mixing trucks shall not be washed on City streets nor shall the waste material 
from the washing out of concrete mixing trucks be discharged to any street, public property, sewer 
manhole, catch basin, sewer, street gutter, or other above or below ground structures. All excavated 
materials falling on roadways and sidewalks shall be promptly swept up and removed. 

(G) MAINTAINING ACCESS TO PROPERTIES AT CUT AND FILL LOCATIONS 

When it is necessary to cut or fill at abutting properties in accordance with the contract requirements, the 
Contractor shall immediately commence construction to provide entrance to and egress from said 
properties as shown on the Contract Drawings and/or by one of the following methods, or modifications 
made thereto, when so ordered by the Engineer: 

(1) "Asphalt Ramps" 

Temporary access ramps shall be made hard and smooth surfaced with asphaltic material (to be 
paid for under Item No. 4.02 CB or 4.02 CA, as provided in the Bid Schedule) The slope of 
temporary ramps at driveways and transition areas shall be approximately 25% [approximately a 
three (3”) inch rise in one (1’) foot] and be limited to a width of not more than eight (8’) feet for 
single driveways and not more than twelve (12’) feet for double driveways. The slope of 
temporary ramps at street hardware shall range between 1:10 and 1:6 (rise:run). The slope of 
temporary pedestrian ramps shall be limited to a width of not less than four (4’) nor more than five 
(5’) feet and a slope of approximately 1:12. 

(2) "Benching" 

In locations where embankments are to be constructed on existing slopes or against existing 
embankments with slopes steeper than 1 (vertical) on 3 (horizontal), slopes shall be benched as 
shown on the Contract Drawings. Benches shall be constructed as a "Temporary Retaining Wall" 
(Item No. 8.12). Access to abutting properties shall be provided as shown on the Contract 
Drawings or as per the details shown on the NYC Department of Transportation’s Standard 
Details of Construction, Standard Drawing for Temporary Wooden Steps (Item No. 7.15). 

(3) "Specified" 

By methods specified and detailed on the Contract Drawings. 

(H) FINAL CLEARANCE OF SITE 

Immediately after the completion of the contract and before final acceptance of the Work by the 
Department, the Contractor shall remove all surplus material, temporary structures, and debris resulting 
from the Contractor’s operations. Any painted markings (layout survey, etc.), excluding utility markings 
made under 16 NYCRR Part 753 (utility markings made under Part 753 shall not be removed), that have 
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been placed by the Contractor and which are still remaining at the end of the contract shall be removed. 
Removal of painted markings shall be done using an approved power-washing method. The entire area 
shall be cleared and left in a neat presentable manner satisfactory to the Commissioner. 

If as a result of the Contractor's operations, obstructions have fallen into a navigable waterway, they must 
be removed and the waterway and channel cleared; and the Contractor must obtain a release from the 
United States Coast Guard. 

 
 

7.13.3. STORAGE OF MATERIALS AND EQUIPMENT 

Roadways, sidewalks, gutters, crosswalks, and driveways shall at all times be kept clear and 
unobstructed unless a permit has been obtained from NYC Department of Transportation authorizing 
encumbrance of the roadway and/or sidewalk with equipment and/or material, provided it is in a manner 
which will not prevent the safe passage of vehicular traffic on such roadway designated to remain open, 
or the safe passage of pedestrians on such sidewalk and crosswalks, or block the normal drainage flow 
within the streets. 

(A) DELIVERED MATERIALS NOT TO OBSTRUCT TRAFFIC 

All materials delivered upon but not placed in the work shall be neatly piled so as not to obstruct public 
travel and shall be removed from the line of the work, at the direction of the Engineer, at no additional 
cost to the City. Unless the materials are so removed by the Contractor upon notice from the Engineer, 
the materials may be removed by the Commissioner and the expense thereof charged to the Contractor. 

(B) PILING OF MATERIALS DELIVERED TO WORK SITE 

Materials placed on the sidewalk or roadway shall be piled or stacked in a satisfactory and safe manner, 
enclosed with plastic barrels (Section 6.87) or barricades (Section 6.28 AA or 6.28 BA), and with 
pedestrian steel barricades (Section 7.36), “WARNING: KEEP OUT” signs (Section 6.25), and heavy duty 
safety orange construction fencing. The heavy duty safety orange construction fencing shall be safety 
orange in color, of heavy duty construction grade flexible plastic (light duty plastic screening fence will not 
be accepted), have a minimum height of four (4’) feet, and shall be of a type approved by the Engineer. 
The heavy duty safety orange construction fencing shall be held vertically in place for its full length and 
shall be securely attached to barrels, utility poles, or a combination thereof, or other traffic control devices 
shown on the Contract Drawings or directed, in a manner approved by the Engineer. Loose materials 
shall be covered with tarpaulins, suitably held down. Areas adjacent to stored materials shall be kept 
clean and watered as required and as directed by the Engineer. When such materials are removed, the 
sidewalks and roadways must be immediately swept clean by the Contractor and control of dust shall be 
mitigated in accordance with the requirements of Subsection 7.13.2.(C), above. 

Materials to be used in the work shall be compactly piled within limits to be designated by the Engineer. 
Sand and coarse aggregate may be piled within the roadway area. All old and such new material as has 
been approved, except sand and coarse aggregate, shall be neatly piled by the Contractor on the front 
half of the sidewalk, on planks or plates, if the same be flagged or otherwise improved. 
Stored material shall be neatly stacked, placed at locations designated by the Engineer, and suitably 
enclosed or covered, protected, and wet down, as stipulated above. Streets under such construction 
material or equipment shall be shielded by wooden planking, skids or other protective covering approved 
by the Engineer. All pipes, fittings and appurtenances must be carefully stored, as approved by the 
Engineer, so as to prevent surface drainage, excavation material or other foreign matter from entering 
into the pipes, fittings and appurtenances. 

Waste material and excavated material will under no conditions be permitted to remain on the work site or 
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Provisions must be made by the Contractor to maintain curb-line drainage through storage areas. Stored 
materials shall not block the normal drainage flow or cause ponding conditions within streets, and shall 
not be placed within fifteen (15’) feet of any fire hydrant (working or not), at bus stops, within tree root 
zone areas, or any other areas as set forth in the rules of the department the obstruction of which would 
impair the safety or convenience of the public (also see General Notes on Contract Drawings for any 
additional information). In a street upon which there is a surface railroad, construction materials or 
equipment shall not be placed nearer to the track than five (5) feet. 

The Contractor shall not be permitted to store, stockpile or lay down any construction material within the 
boundaries of tree pits or critical root zone (CRZ) of existing trees. This material includes but is not 
limited to: lumber, fuel and oil containers, pipes, pipe fittings, barricades, hand tools, hoses, hardware, 
bricks, salvaged stone or granite, trash receptacles, or asphalt. Bulk material, equipment, or vehicles 
shall not be stockpiled or parked within the CRZ of any tree, or within ten (10’) feet of the trunk (whichever 
is greater). This is done to minimize surface and subsurface root and soil compaction. This applies to all 
CRZs within or outside the project limit line. CRZ is calculated as (DBH x 1.5 ft = Radius). The radius 
calculation is equal to the critical root zone. 

When no work is in progress, at least one half of the roadway must be left clear at all times. 
The Contractor must remove any stored materials/equipment from the project street(s), as directed by the 
Engineer, within forty-eight (48) hours’ notice, at no additional cost to the City. Payment for compliance 
with such a directive shall be deemed included in the unit price bid for this “Maintenance of Site” item. 

(C) ILLUMINATION OF BUILDING MATERIAL AND EQUIPMENT ON STREETS 

Pursuant to Section 19-121 of the Administrative Code of the City of New York, the Contractor's attention 
is directed to the following: 

1. Whenever a permit is issued for any construction material or equipment, the 
outer surface of such construction material or equipment shall be clearly marked 
with high intensity fluorescent paint, reflectors, or other marking which is capable 
of producing a warning glow when illuminated by the headlamps of a vehicle or 
other source of illumination. 

2. Each approved storage area shall have at least one (1) sign identifying the 
Contractor’s name, Project ID/Name, and the phone number of the Engineer’s 
Field Office. 

3. Violations. Any person who shall violate any of the above provisions, upon 
conviction thereof, shall be subject to the Criminal penalties pursuant to Section 
19-149 of the Administrative Code of the City of New York or Civil penalties 
pursuant to Section 19-150 of the Administrative Code of the City of New York, or 
both such fines and imprisonment. 

(D) STORAGE WITHIN THE PROJECT LIMITS 

The Contractor will not be permitted to store construction equipment, construction material or excavated 
material within the project limits, except where specifically approved by the Engineer and only under the 
following conditions: 

The Contractor will not be permitted to allow the personal vehicles of the Contractor’s work force to be 
stored, parked, or to stand within the limits of any designated work area or in "no parking", "no standing", 
and/or other restricted zones; vehicles so stored, parked, or found standing may be ticketed and/or towed 
at the owner's expense. This restriction shall exclude Contractor owned vehicles transporting and/or 
storing specialized equipment and/or materials necessary for the execution of ongoing contract work, as 
approved by the Engineer. The Contractor shall be responsible for properly notifying the Contractor’s 
work force of these restrictions. 
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Payment for traffic control devices such as plastic barrels, barricades, pedestrian steel barricades, and 
warning signs used to enclose stored materials and equipment within the project limits will be paid for 
under the appropriately scheduled items; however, when no appropriately scheduled item or items are 
provided in the bid schedule, the cost of those items shall be deemed included under all scheduled items. 

Materials stored on site shall be "Installed in Place" within two (2) consecutive working days of delivery to 
the job site, unless otherwise specified or permitted by the Engineer. (Construction supervisor will be 
required to maintain accurate records of all delivery dates.) No material shall be stored on site during 
construction shutdowns and/or stoppages scheduled to last more than five (5) consecutive working days. 

(E) STORAGE OUTSIDE THE PROJECT LIMITS 

The Contractor may be permitted to occupy off site street/roadway areas for material storage, subject to 
their availability and conformance with City wide permitting requirements for storage of materials; 
however, this neither implies nor guaranties the Contractor the availability and/or approval of any off site 
street/roadway areas. 

Materials and/or equipment must be stored safely and neatly as specified above, with appropriate 
Maintenance and Protection of Traffic devices separating the storage area from vehicular traffic and 
pedestrians. Loose materials must be properly and neatly stored. . 

No separate payment will be made for providing off site storage site(s) where approved or for providing 
any traffic control devices used for off site storage, the cost of which shall be deemed included under all 
scheduled items. 

 
 

7.13.4. NONCONFORMANCE 

No payment will be made under Maintenance of Site for each calendar day during which there are 
deficiencies in compliance with the foregoing specification requirements, as determined by the Engineer 
and made evident by the Engineer’s failure to sign documents each day approving payment to be made 
under this item. 

The amount of such calendar day non-payment will be determined by dividing the unit price bid per month 
by thirty (30). 

If the Contractor fails to maintain and protect the site, or any portion thereof, adequately and safely for a 
period of three (3) or more consecutive hours, the Engineer may correct the adverse conditions by any 
means deemed appropriate, including, but not limited to, “outside services,” and shall deduct the cost of 
the corrective work from any monies due the Contractor. The cost of this work shall be in addition to the 
nonpayment for site maintenance listed above. 

However, where continued nonconformance with the requirements of this specification is noted by the 
Engineer, and prompt Contractor compliance is deemed not to be obtainable, all contract work may be 
stopped by direct order of the Engineer, regardless of whether corrections are made by the Engineer as 
stated in the paragraph above. 

Furthermore, in addition to the remedies specified above, in the event the Contractor shall fail to comply, 
within three (3) consecutive hours after written notice from the Engineer, with the requirements of the 
contract and the specifications in the matter of providing facilities and services for the maintenance, 
protection and cleanup of the construction site, the Contractor shall pay to the City of New York, until 
such notice has been complied with or rescinded, the sum shown per calendar day in Schedule A, for 
each instance of such failure, as liquidated damages and not as a penalty, for such default. 

Any money due the City of New York under this provision shall be deducted from the amounts due or to 
become due to the Contractor for work performed under the contract. 
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7.13.5. MEASUREMENT. 

(A) MAINTENANCE OF SITE (LUMP SUM) 

Payment will be made by lump sum. 

(B) MAINTENANCE OF SITE (PER MONTH) 

The quantity to be measured for payment under this item shall be the number of months (to the nearest 
1/4 month increment) that the Contractor satisfactorily provides for the Maintenance of Site in accordance 
with these specifications, including winter shut down, holiday embargo, and other work suspension 
periods for which the Contractor remains responsible for site maintenance. Measurement for this item 
shall not begin until actual construction work is started at the site. 

Periods where the Contractor is demobilized and not continuing the site maintenance will not be 
measured for payment. The Engineer will provide written notice two weeks in advance that the Contractor 
is being deemed to be demobilized. For the avoidance of doubt, reduced activity during winter shut 
downs, holiday embargos, and other work suspension periods as shown on the Contractor’s approved 
CPM schedule do not count as demobilization, provided the Contractor continues to be responsible for 
site maintenance and responsive to notifications of nonconformance per Subsection 7.13.4 above. 
Should such nonconformance occur during periods of demobilization, the liquidated damages described 
in Subsection 7.13.4 above may be assessed during periods where maintenance of site is not being 
measured for payment. 

In order to incentivize early completion, the City agrees to share the savings resulting from the reduction 
of the quantity measured for payment under this item. 

If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time extensions, 
the Contractor and the City will evenly split the saved amount. This payment will be in addition to any 
payments of incentive for early completion, if one is specified for the Project. 

For example, using a contract with a 30-month duration for achievement of substantial completion, the 
following would apply under these two scenarios: 

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed 
within two (2) months of the scheduled substantial completion date, the contractor is entitled to be 
paid the 28.5 month project duration for the Maintenance of Site, with no additional amounts due 
to the contractor from any savings. 

2. Project substantial completion is achieved in 26 months: Because the contract was completed more 
than two (2) months prior to the scheduled substantial completion date, the contractor is entitled to 
be paid the 26 month project duration plus half of the four months saved, amounting to 28 months 
to be paid to the contractor for the Maintenance of Site. 

 
 

7.13.6. PRICE TO COVER 

(A) MAINTENANCE OF SITE (LUMP SUM) 

The lump sum price bid for Maintenance of Site shall include the cost of furnishing all labor, materials, 
plant, equipment, insurance and incidentals required to maintain, protect and clean up the site, all in 
accordance with the Contract Drawings, these specifications, and the directions of the Engineer. 
Payment will be made in proportion to the percentage of actual contract completion. The final payment 
for this item will be in direct proportion (whether higher or lower) to the final contract value as compared to 
the original contract value. 
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(B) MAINTENANCE OF SITE (PER MONTH) 

The unit price bid per month for Maintenance of Site shall include the cost of furnishing all labor, 
materials, plant, equipment, insurance and incidentals required to maintain, protect and clean up the site, 
all in accordance with the Contract Drawings, these specifications, and the directions of the Engineer. 

Where no separate item is provided for this work, the cost thereof shall be deemed to be included under 
all scheduled items. 

Payment will be made under: 
 

Item No. Item Pay Unit 

7.13 A MAINTENANCE OF SITE L.S. 
7.13 B MAINTENANCE OF SITE MONTH 
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SECTION 7.35 - PEDESTRIAN CHANNELIZER 

 
7.35.1. INTENT. This section describes the work of providing interlocking pedestrian channelizers to be 
used as temporary pedestrian access route between pedestrian and construction work areas when directed 
by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete or plastic barrier, 
but should be light weight, easier to transport, install and remove with interlocking arrangements. 

7.35.2. MATERIALS. The work shall consist of furnishing, maintaining, relocating, and removing 
pedestrian channelizer in sidewalk areas as per the specifications, as shown on the Contract Drawings or 
where otherwise directed by the Engineer. 

Pedestrian Channelizer units must meet the requirements of the following standards: 

a. 2010 ADA Standards for Accessible Design 
b. 2011 Proposed Accessibility Guidelines for Pedestrian Facilities in the Public Right-of-Way 

(PROWAG) 
c. 2009 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions and NYS 

Supplements 
Product should meet the crash test and evaluation criteria contained in the American Association of State 
Highway and Transportation Officials' (AASHTO) Manual for Assessing Safety Hardware (MASH) and have 
a FHWA acceptance letter. 

Acceptable products include: 

a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE 
b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by PSS 
c. Urbanite 57000 Series by Urbanite 
d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION. 
e. Or approved equivalent 

Battery operated flashing units as approved by the Engineer. 

7.35.3. METHODS. Pedestrian Channelizer units of the various sizes required shall be furnished to the 
site, complete, ready to use. All units shall be in good condition and acceptable to the Engineer. pedestrian 
channelizer installed must meet the requirements of the standards listed in Section 7.35.2 above. 

The Contractor shall install pedestrian channelizer by placing them where shown on the Contract Drawings 
or where otherwise directed by the Engineer. Adjacent units shall be interlocked. Weights (sand or water 
ballast in the unit, sandbags, concrete blocks, etc.) must be used per the manufacturer’s recommendations, 
as necessary to ensure stability, or as directed by the Engineer. Weights must not interfere with pedestrian 
travel. The minimum number of interlocked barricade units in a given run must be two, unless otherwise 
approved by the Engineer. Where less than three units are required and approved by the Engineer, 
additional measures shall be taken by the Contractor to stabilize the shorter length of interlocking barricade 
and prevent overturning. 

At corners, units four feet or less in length must be used to form smooth curved runs of barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, where shown on the 
Contract Drawings or directed by the Engineer, until ordered by the Engineer to remove the barricades at 
the completion of a work stage. Should a unit or units of barricades become damaged or otherwise 
unacceptable to the Engineer, the Contractor shall replace said units within twenty-four (24) hours of notice 
by the Engineer, at no additional cost to the City. 

Battery operated flashing units will be installed on every alternate pedestrian channelizer or as approved 
by the Engineer. 
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7.35.4. MEASUREMENT. The quantity to be measured for payment shall be the number of linear feet 
of pedestrian channelizer constructed and placed, complete, based upon the summation of the lengths of 
the individual units so constructed and placed. 

Payment will be made for only the initial installation at any location. Whenever pedestrian channelizer are 
moved to a new location, as required by the Contract Drawings or directed by the Engineer, payment will 
be made in the same manner as if it were an initial installation. Whenever the Contractor proposes to move 
pedestrian channelizer to a new location it is subject to approval of the Engineer and must be in accordance 
with the latest approved progress schedule. Minor movement of the pedestrian channelizer within a work 
area will not be considered as a movement to a new location and will not entitle the Contractor to additional 
payment. Minor movement within a work area includes, but is not limited to 

• Movement from one side of the roadway to the other side 
• Movement to adjust the roadway or work zone width 
• Movement required to access the work zone or to secure the work zone 
• Linear movement of less than one block within an established work zone 
• Rearrangement within a work area 

No payment will be made: for non-interlocked units of barricade; for barricade units greater than four (4’) 
feet in length used in corner quadrants; for movements of pedestrian channelizer made for the Contractor’s 
convenience; for movement of barricades at a given location at the end of a work period and subsequent 
replacement at the same location at the beginning of the next work period; for movement of barricades at 
a given location during a work period and subsequent replacement at the same location during the same 
work period; or for the interchanging of barricades between initial installations. 

7.35.5. PRICE TO COVER. The contract price bid per linear foot for PEDESTRIAN CHANNELIZER 
will cover the cost of furnishing all labor, materials, plant, equipment, insurance, battery operated flashing 
units and necessary incidentals required to furnish, install, maintain, relocate, and remove PEDESTRIAN 
CHANNELIZER, complete with weights for stability, in accordance with the Contract Drawings, the 
specifications, and the directions of the Engineer. 

Where there is no scheduled item for temporary Pedestrian Steel Barricades, the cost of furnishing, 
installation, maintenance, relocation, and subsequent removal of PEDESTRIAN CHANNELIZER as 
required will be deemed included in the unit price bid for the Maintenance and Protection of Traffic Item. 

Payment will be made under: 
 

Item No. Item Pay Unit 
7.35 PEDESTRIAN CHANNELIZER L.F. 
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SECTION 7.70 TPR - TEMPORARY PEDESTRIAN RAMP 

(NOT A PAY ITEM) 

7.70TPR.1. INTENT. This section describes the work of providing Temporary Pedestrian Ramps (TPRs) 
near new pedestrian construction work areas and the ADA guidelines. TPRs should provide access to 
sidewalk routes when pedestrian ramps are not accessible due to construction activities going on or around 
pedestrian ramps. 

 
The work shall consist of furnishing, installation, maintaining, relocating, and removing temporary 
pedestrian ramps in order to access sidewalk areas as shown on the Contract Drawings or where otherwise 
directed by the Engineer. 
TPR shall consist of temporary pedestrian ramp units having a geometry similar to that shown on the 
contract drawings, as directed the Engineer and complying with the following requirements: 

1. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees slope or 
one foot of wheelchair ramp for each inch of rise. For instance, a 30 inch rise requires a 30 
foot handicap wheelchair ramp. 

2. Cross slope must not exceed 1:48. 
3. Handrails must be provided on both sides if rise is more than 6 inches. 
4. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp 
5. A Minimum width of 36 inches of clear space across the wheelchair ramp. 
6. Maximum run of 30 feet will be allowed ramp before a rest or turn platform. 
7. Ramp handrail height will be between 34" and 38" in height on both sides of the 

wheelchair ramps. 
8. The TPR must allow for normal street drainage. 

Note: At areas with grass strips, ramp to be located at closest concrete walk or driveway by means of 
ground level decking on grass connecting to the concrete sidewalk or driveway etc. 

 
7.70TPR.3. MATERIALS AND METHODS. 

1. LUMBER TPR: Lumber should have a slip-resistant surface. Use pressure treated wood 
for most of the wood material. Lumber must be preservative-treated southern pine, grade #2 or better. 
Pressure treated lumber must resists rot and decay with level of treatment as per American Wood Council 
latest standards. Decking board for the TPR will be at a minimum 2” thick. 

2. ALUMINUM TPR: Aluminum should be high traction (e.g., textured extruded 
aluminum surface), dock plate with a coefficient of friction not less than 0.5 and made from high strength, 
lightweight aluminum; it should be slip-resistant and have a self-adjusting ground transition plate. The 
Ramp, Step, and Platform system is designed to be a rigid, free-standing structure. All footplates should be 
fastened securely to a concrete surface or 12” minimum diameter footings in order to achieve full structural 
integrity. Footing depth will depend on local building code. 
Fastening all platforms to the building or modular building with lag screws is highly recommended. 

 
3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps should be able to take minimum 

wheelchairs, foot traffic etc., not less than 550 lbs., should be ADA compliant and adapts to varying curb 
heights from minimum of 2.5” to 7”. Should be anti-slip with high visibility surface and must be bolted for 
maximum stability and security. Coefficient of friction will not be less than 0.5. 

 
All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 200 pounds 
applied in any direction on the top of the rail. 

All Ramp handrails are designed to be continuous along ramp runs and in between the inside corner of 
90 degree and 180 degree turns in ramp direction. Handrails are not interrupted by posts or other 
obstructions. 



PROJECT ID.: RED395AC 

I-28 

 

  

 

 
Platforms and landings will be designed to carry a uniform live load of 100 pounds per square foot and a 
concentrated vertical load of 300 pounds in an area of one square foot. 

Walking surfaces for serial number 1, 2 and 3 above must be designed to have a coefficient of friction no 
less than 0.50 in all directions of travel. 

 
7.70TPR.4. METHODS. All units shall be in good condition and acceptable to the Engineer. 

The Contractor shall install the TPR by placing them where shown on the Contract Drawings, specifications 
and as directed by the Engineer. All the modular ramps will be assembled as per manufacturer’s 
instructions. 

 
If the modular ramps are pre-assembled and transported to their locations, Contractor shall use utmost 
care in the delivery and installation of these units. 

Units can also be fabricated/constructed at site with the approval of the Engineer. 
 

Contractor shall continuously maintain the TPR, where shown on the Contract Drawings or directed by the 
Engineer, until ordered by the Engineer to remove the completion of a work stage. Should a unit or units 
of barricades become damaged or otherwise unacceptable to the Engineer, the Contractor shall replace 
said units within twenty-four (24) hours of notice by the Engineer, at no additional cost to the City. 

 
7.70TPR.5. MEASUREMENT AND PAYMENT The price of Temporary Pedestrian Ramp (TPR) shall 
be deemed included in the prices bid for all the scheduled contract items. 
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The Section 8.01 below supersedes and replaces Sections 8.01,8.01 C1, 8.01 C2, 8.01H, 

8.01S, 8.01W1 and 8.01W2 of NYC DOT Standard Specifications dated May 16, 2022 

 
SECTION 8.01 HANDLING, TRANSPORTING, AND DISPOSAL OF POTENTIAL AND 

IDENTIFIED CONTAMINATED AND HAZARDOUS MATERIALS 

 
8.01.1. DESCRIPTION. This Section provides common references and requirements for 

Sections 8.01 C1, 8.01 C2, 8.01H, 8.01S, 8.01W1, and 8.01 W2. 

8.01.2. MATERIALS. None. 

8.01.3. METHODS. 

(A) NYCDEP Limitations for Discharge to Sewer 

NYCDEP Bureau of Wastewater Treatment – Limitations for Effluent to Sanitary or Combined Sewers 
 

Parameter1 Daily Limit Units Sample Type Monthly Limit 
Non-polar material2 50 mg/l Instantaneous --- 
pH 5-11 SU’s Instantaneous --- 
Temperature < 150 Degree F Instantaneous --- 
Flash Point > 140 Degree F Instantaneous --- 

Cadmium 2 
0.69 

mg/l 
mg/l 

Instantaneous 
Composite 

--- 
--- 

Chromium (VI) 5 mg/l Instantaneous --- 
Copper 5 mg/l Instantaneous --- 
Lead 2 mg/l Instantaneous --- 
Mercury 0.05 mg/l Instantaneous --- 
Nickel 3 mg/l Instantaneous --- 
Zinc 5 mg/l Instantaneous --- 
Benzene 134 ppb Instantaneous 57 
Carbontetrachloride --- --- Composite --- 
Chloroform --- --- Composite --- 
1,4 Dichlorobenzene --- --- Composite --- 
Ethylbenzene 380 ppb Instantaneous 142 
MTBE (Methyl-Tert-Butyl-Ether) 50 ppb Instantaneous --- 
Naphthalene 47 ppb Composite 19 
Phenol --- --- Composite --- 
Tetrachloroethylene (Perc) 20 ppb Instantaneous --- 
Toluene 74 ppb Instantaneous 28 
1,2,4 Trichlorobenzene --- --- Composite --- 
1,1,1 Trichloroethane --- --- Composite --- 
Xylenes (Total) 74 ppb Instantaneous 28 
PCB’s (Total)3 1 ppb Composite --- 
Total Suspended Solids (TSS) 3504 mg/l Instantaneous --- 
CBOD5 --- --- Composite --- 
Chloride5 --- --- Instantaneous --- 
Total Nitrogen5 --- --- Composite --- 
Total Solids5 --- --- Instantaneous --- 

 
Notes for table above: 
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1. All handling and preservation of collected samples and laboratory analyses of samples must be 

performed in accordance with 40 C.F.R. pt. 136. If 40 C.F.R. pt. 136 does not cover the pollutant in 
question, the handling, preservation, and analysis must be performed in accordance with the latest 
edition of “Standard Methods for the Examination of Water and Wastewater.” All analyses must be 
performed using a detection level less than the lowest applicable regulatory discharge limit. If a 
parameter does not have a limit, then the detection level is defined as the least of the Practical 
Quantitation Limits identified in NYSDEC’s Analytical Detectability and Quantitation Guidelines for 
Selected Environmental Parameters, December 1988. 

2. Analysis for non-polar materials must be done by USEPA method 1664 Rev. A. Non-Polar Material 
will mean that portion of the oil and grease that is not eliminated from a solution containing N– 
Hexane, or any other extraction solvent the USEPA will prescribe, by silica gel absorption. 

 
3. Analysis for PCBs is required if both conditions listed below are met: 

a. if proposed discharge ≥ 10,000 gpd; 
b. if duration of a discharge > 10 Days. 

 
Analysis for PCBs must be done by USEPA method 608 with MDL=<65 ppt. PCB’s (total) is the sum 
of PCB-1242 (Arochlor 1242), PCB-1254 (Arochlor 1254), PCB-1221 (Arochlor 1221), PCB-1232 
(Arochlor 1232), PCB-1248 (Arochlor 1248), PCB-1260 (Arochlor 1260) and PCB-1016 (Arochlor 
1016). 

 
4. For discharge ≥ 10,000 gpd, the TSS limit is 350 mg/l. For discharge < 10,000 gpd, the limit is 

determined on a case-by-case basis. 

5. Analysis for Carbonaceous Biochemical Oxygen Demand (CBOD), Chloride, Total Solids and Total 
Nitrogen are required if proposed discharge ≥ 10,000 gpd. 

 
(B) Applicable Regulations 

 
Applicable regulations include, but are not limited to: 

1. 49 CFR 100 to 179 - DOT Hazardous Materials Transport and Manifest System Requirements 
2. 6 NYCRR 375-6 - NYSDEC Remedial Program Soil Cleanup Objectives 
3. 6 NYCRR 360-1 NYSDEC Solid Waste Management Facilities 
4. 6 NYCRR 364- Waste Transporter permits 
5. Local restrictions on transportation of waste/debris 
6. 40 CFR 260 to 272 - Hazardous Waste Management (RCRA) 
7. 6 NYCRR 371 - Identification and Listing of Hazardous Wastes 
8. 6 NYCRR 372 - Hazardous Waste Manifest System and Related Standards for Generators, 

Transporters and Facilities 
9. 6 NYCRR 373-1 - Hazardous Waste Treatment, Storage and Disposal Facility Permitting 

Requirements 
10. 6 NYCRR 376 - Land Disposal Restrictions 
11. Posted weight limitations on roads or bridges 
12. Transportation Skills Programs, Inc. 1985 - Hazardous Materials and Waste Shipping Papers 

and Manifests 
13. Other local restrictions on transportation of waste/debris 
14. Occupational Safety and Health Administration (OSHA), Standards and Regulations, 29 CFR 

1910 (General Industry) 
15. OSHA 29 CFR 1910.120 Hazardous Waste Operations and Emergency Response 
16. OSHA Safety and Health Standards 29 CFR 1926 (Construction Industry) 
17. OSHA 29 CFR 1910.146 Confined Space Entry Standard 
18. Standard Operating Safety Guidelines, USEPA Office of Emergency and Remedial Response 

Publication, 9285.1-03 
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19. NIOSH / OSHA / USCG / USEPA Occupational Safety and Health Guidance Manual for 

Hazardous Waste Site Activities (1986) 
20. U.S. Department of Health and Human Services (DHHS) "NIOSH Sampling and Analytical 

Methods," DHHS (NIOSH) Publication 84-100 
21. ANSI, Practice for Respiratory Protection, Z88.2 (1980) 
22. ANSI, Emergency Eyewash and Shower Equipment, Z41.1 (1983) 
23. ANSI, Protective Footwear, Z358.1 (1981) 
24. ANSI, Physical Qualifications for Respirator Use, Z88.6 (1984) 
25. ANSI, Practice for Occupational and Educational Eye and Face Protection, Z87.1 (1968) 
26. Water Pollution Control Federation "Manual of Practice No. 1, Safety in Wastewater Works" 
27. NFPA No. 327 "Standard Procedures for Cleaning and Safeguarding Small Tanks and 

Containers" 
28. Occupational Safety and Health Act Confined Space Entry Standard 29 CFR 1910.146.87 
29. Department of Transportation 49 CFR 100 through 179 
30. Department of Transportation 49 CFR 387 (46 FR 30974, 47073) 
31. Environmental Protection Agency 40 CFR 136 (41 FR 52779) 
32. Environmental Protection Agency 40 CFR 262 and 761 
33. Resource Conservation and Recovery Act (RCRA) 
34. Any transporter of hazardous or non-hazardous materials must be licensed in the State of New 

York and all other states traversed in accordance with all applicable regulations. 

(C) Definitions 

Contaminated Groundwater and Decontamination Fluids: Groundwater within the excavation trench or 
decontamination water that contains regulated compounds above the NYCDEP Discharge to Sewer 
Effluent limits. 

Disposal or Treatment Facility: A facility licensed to accept either non-hazardous regulated waste or 
hazardous waste for either treatment or disposal. 

Exclusion Zone: Work area that will be limited to access by Contractor personnel specifically trained to 
enter the work area only. The exclusion zone will be set up to secure the area from the public and untrained 
personnel. The project health and safety program will apply to all construction personnel including persons 
entering the work area. 

Hazard Assessment: An assessment of any physical hazards that may be encountered on a work site. 

Hazardous Soils: Soils that exhibit any of the characteristics of a hazardous waste, namely ignitability, 
corrosivity, reactivity, and toxicity, as defined in 6 NYCRR Part 371, Section 371.3 and 40 CFR Section 
261. 

Hazardous Substance Evaluation: An evaluation of the possible or known presence of any hazardous 
substances that may be encountered on a job site. This evaluation is included in the Health and Safety 
Plan and will include the identification and description of any hazardous substances expected to be 
encountered. Material Safety Data Sheets (MSDS) will be included for each substance. 

Health and Safety Plan: A plan employed at a work site that describes all the measures that will be taken 
to assure that all work is conducted in a safe manner, and that the health of the workers and the public will 
be insured. 

Material Handling Plan: A plan outlining the methods that will be employed to handle, transport and dispose 
of contaminated materials. 

Non-Hazardous Contaminated Soils: Soils which exhibit a distinct chemical or petroleum odor or exhibit 
elevated photoionization detector readings but are not classified as hazardous waste under 6 NYCRR Part 
371, Section 371.3 and 40 CFR Section 261. 

New York State Health Department’s Environmental Laboratory Approval Program: A program by which 
the state of New York approves and accredits environmental testing laboratories. 
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PCBs: Polychlorinated biphenyls are a group of toxic compounds commonly used as a coolant in 
transformers and other electrical components. 

Photoionization Detector: A handheld instrument used to measure volatile organic compounds in air. 
The instrument ionizes the organic molecules through the use of an ultraviolet lamp. 

RCRA Hazardous Waste Characteristics: Characteristics of a material which may indicate the material is 
hazardous. These include ignitability corrosivity, reactivity, and toxicity. 

Total Petroleum Hydrocarbons: An analytical procedure used to determine the total amount of petroleum 
compounds in a material. 

 
(D) Phase I and Phase II Investigation Reports 

If Phase I and / or Phase II investigation reports have been prepared for the Project, they will be included 
in the HAZ-Pages in Volume 3 of the Contract. 

If there are no Phase I and / or Phase II investigation reports in the HAZ-Pages in Volume 3 of the Contract, 
but 8.01 bid items are included in the Bid Schedule, the Contractor is to assume the excavated soil is 
contaminated and bid on the quantities listed. The Contractor must use the Contractor’s engineering 
judgement for pricing those items. 

 
8.01.4. MEASUREMENT AND PAYMENT. No separate payment will be made for complying with the 

requirements of this Section. 
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ITEM 8.01 C1 HANDLING, TRANSPORTING AND DISPOSAL OF NON- 

HAZARDOUS CONTAMINATED SOIL 
 

8.01 C1.1 WORK TO INCLUDE 
A. General 

This work will consist of the handling, transportation, and disposal of non-hazardous contaminated 
soils. The materials covered by this specification are soils that are contaminated with petroleum or 
other chemicals (including but not limited to metals, pesticides, polychlorinated biphenyls [PCBs], 
volatile organic compounds [VOCs], semi-volatile organic compounds [SVOCs], etc.) but cannot 
be classified as hazardous waste. For the purpose of this specification, soil will be defined as any 
material excavated below the pavement (concrete and/or asphalt) and pavement base (concrete 
and/or asphalt). Soil will also be defined as any material excavated from wetlands and/or wetlands 
adjacent area, or any areas that are not covered with hard pavement (e.g., concrete, asphalt), such 
as grass or dirt areas. 

Soil to be excavated can be classified as non-contaminated, non-hazardous contaminated, or 
hazardous soil. Non-contaminated soils are defined as soils not exhibiting any of the following 
characteristics: 

• Exceedances of New York State Department of Environmental Conservation (NYSDEC) 
Part 375-6 Restricted Commercial Soil Cleanup Objectives (SCOs) for street work, with the 
exception of benzo(a)pyrene which will have a limit of 3 parts per million (ppm), Restricted 
Residential SCOs for work areas in parkland, Residential SCOs for work in housing project 
areas, and Protection of Ecological Resources SCOs for work in wetlands and/or wetlands 
adjacent area. 

• Elevated Photo-Ionization Detector (PID) readings (readings of greater than 10 parts per 
million [ppm] on a calibrated PID), which is subsequently confirmed by laboratory analysis 
specified under 8.01 C2.1.B.3 

• Visual evidence of contamination, such as the presence of staining, discoloration, which is 
subsequently confirmed by laboratory analysis and exhibits exceedances of applicable 
SCOs. 

• Petroleum and/or chemical odors, which are subsequently confirmed by laboratory analysis 
and exhibits exceedances of applicable SCOs. 

• Physical evidence of coal ash, municipal solid waste, dredged spoils, or greater than 50% 
of the material is construction and demolition debris. 

Non-hazardous contaminated soils are defined as soils exhibiting one or more of the above 
characteristics. Non-hazardous contaminated soils must be handled, transported, and disposed of 
in accordance with the specifications for Item 8.01 C1 – Handling, Transporting and Disposal of 
Non-Hazardous Contaminated Soil. 

Hazardous soils are defined as soils showing exceedances of Toxicity Characteristic Leaching 
Procedure (TCLP) Regulatory Levels for Hazardous Waste published in Resource Conservation 
and Recovery Act (RCRA), 6 New York Codes, Rules, and Regulations (NYCRR) Part 371, or 40 
Code of Federal Regulations (CFR) Section 261. Hazardous soils must be handled, transported, 
and disposed of in accordance with the specifications of this section. 

This entire specification 8.01 covers the handling, transportation, and disposal of non-hazardous 
contaminated soils and hazardous soils only. Non-contaminated soil can be reused at the Project 
site, provided it meets other Contract requirements. Non-hazardous contaminated soils and 
hazardous soils cannot be reused. Excess non-contaminated soil becomes the property and 
responsibility of the Contractor. 

The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of non-hazardous contaminated soils are in compliance with all 
applicable Federal, State, and City statutes and regulations. 
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The Contractor must supply all equipment, material and labor required to conduct the specified 
work of this Item. The Contractor must document the excavation, handling, transportation and 
disposal of non-hazardous contaminated soils with analytical reports, manifests, photos, and clean 
fill documentation. 

B. Request for Approval of Subcontractors 

In accordance with Article 17 of the Contract, a subcontractor/subconsultant, such as the 
Environmental Consultant and the waste hauler, is not permitted to start work until approved by the 
Engineer. If the Contractor performs work using a subcontractor/subconsultant prior to approval, 
the Contractor will not be paid for the work performed by that subcontractor/subconsultant and the 
Contractor may be subject to penalties including, but not limited to, initiation of default proceedings. 

The Contractor must submit a completed original Request for Approval of Subcontractors (RFAS) 
form and all required documents, such as legal identity, project reference list, Corporate Health and 
Safety Plan (HASP), waste transporter permits, Occupational Safety and Health Administration 
(OSHA) 10 certification, Hazardous Waste and Emergency Response (HAZWOPER) certification, 
etc., to the Engineer at least 30 days prior to the scheduled subcontract work start date. The 
Engineer must then submit the original RFAS to DDC Safety and Site Support, Office of 
Environmental and Hazmat Services (OEHS) for review and approval. If the RFAS is denied by 
OEHS, OEHS will issue the final denial and return the original RFAS to the Engineer. If the RFAS 
is approved by OEHS, OEHS will forward the original RFAS package and an approval memo to the 
DDC Agency Chief Contracting Officer (ACCO) for further review and approval. The ACCO’s 
Vendor Integrity Unit and Office of Contract Opportunity (OCO) will review the 
subcontractor/subconsultant’s overall business integrity and compliance with the vendor integrity 
requirements in the PASSPort system, Executive Order 50, Local Law 1, and Minority- and Women-
Owned Business Enterprise/ Disadvantaged Business Enterprise (MWBE/DBE) participation as per 
the Contract. ACCO will issue the final Approval or Denial. The original RFAS will be returned to 
the Engineer, who will subsequently notify and return the original RFAS to the Contractor. 

C. Environmental Consultant 

The Contractor must retain an independent Environmental Consultant to obtain all permits, prepare 
the plans required in the specification 8.01 and as per DDC issued templates, and perform all field 
screening, sampling, air monitoring, and other health and safety services. The Contractor is not 
permitted to self-perform this work. The Environmental Consultant must be approved under the 
RFAS process and must demonstrate the minimum requirements as set forth below: 

1. The Environmental Consultant project supervisor on site and other designated key 
personnel must have a minimum of three (3) years of experience in the environmental field 
dealing with issues associated with contaminated/hazardous soils. Such experience must 
include oversight of environmental investigations, specifically including VOC and dust 
monitoring services as a routine part of daily operations. 

2. The Environmental Consultant must be experienced in work of similar nature, size, and 
complexity and must have previous experience in working with DDC. 

3. The Environmental Consultant must furnish a list of at least five (5) projects completed 
within the last 3 years, identifying the location, nature of services provided, owner, owner’s 
contact, contact’s working telephone number, project duration and value of the projects.. 

D. Sampling and Analysis 

Prior to the performance of soil sampling, the Contractor will submit a Field Sampling Plan (FSP). 
Soil sampling must not be conducted until OEHS has approved the FSP. The Contractor must 
conduct sampling and analysis of the impacted soils as specified under Item 8.01 C2 – Sampling 
and Testing of Non-Hazardous Contaminated/Potentially Hazardous Soil for Disposal Purposes. 
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The laboratory results must be forwarded to OEHS for review to determine if the soils would be 
handled and disposed of as non-hazardous contaminated soils or hazardous soils. 

E. Material Handling Plan 

At least 45 days prior to the commencement of work, the Contractor must submit to the OEHS for review 
a Material Handling Plan (MHP). The MHP must be approved by the OEHS prior to the Contractor beginning 
any soil excavation work. The MHP must, at a minimum, consist of: 

1. The Contractor’s procedures for identifying non-hazardous contaminated soils during excavation, 
including the specific model and manufacturer of intended organic vapor monitoring equipment 
and calibration procedures to be used. It should also include the training and experience of the 
personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling non-hazardous contaminated soils. The procedures 
must include personnel safety and health as well as environmental protection considerations. 

3. For the proposed laboratory for analysis of representative soil samples, provide the following: (a) 
name, (b) address, (c) telephone number, and (d) New York State Department of Health’s 
(NYSDOH) Environmental Laboratories Accreditation Program (ELAP) status. 

4. Identification of the Contractor’s proposed waste transporter(s) (hauler). This information must 
include: 

a) Name and Waste Transporter Permit Number; 
b) Address; 
c) Name of responsible contact for the waste transporter; 
d) Telephone number for the contact; 
e) All necessary permit authorizations for each type of waste transported; and, 
f) Previous experience in performing the type of work specified herein. 

5. The name and location of the facility where an off-site scale is located. The Contractor must outline 
the procedures for controlling trucks leaving the work site and enroute to the off-site scale. 

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or alternate procedures 
that will be used. Alternate procedures may include, but are not limited to, agreements from 
the intended disposal facilities to accept boring data and/or analytical data previously obtained 
during the site characterization so that materials may be directly loaded into vehicles for 
shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become unavailable, 
insufficient in area, or presented by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) facilities for 
contaminated soils (primary and back-up) for final disposal of the soils. Both primary and 
backup TSD facilities must be currently state-licensed disposal facilities approved to receive 
contaminated soil. The information required for each facility must include: 

a. General Information 
i. Facility name and the State identification number; 
ii. Facility location; 
iii. Name of responsible contact for the facility; 
iv. Telephone number for contact; 
v. Signed letter of agreement to accept waste as specified in this Specification. 

The letter must indicate agreement to handle and accept the specified 
estimated quantities and types of material during the time period specified 
in the project schedule and any time extension as deemed necessary; and, 

vi. Unit of measure utilized at disposal facility for costing purposes. 
b. A listing of all permits, licenses, letters of approval, and other authorizations to 

operate, which are currently held and valid for the proposed facility. 
c. A listing of all permits, licenses, letters of approval, and other authorizations to 

operate which have been applied for by the proposed facility but not yet granted 
or issued. 
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d. The Contractor must specify and describe the disposal/containment unit(s) that the 

proposed facility will use to manage the waste. The Contractor must identify the 
capacity available in the units and the capacity reserved for the subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection. 

f. A list of all active (unresolved) compliance orders (or agreements), enforcement 
notices, or notices of violations issued to the proposed facility must be provided. 
The source and nature of the cause of violation must be stated, if known. 

9. Description of all sampling and field/laboratory analyses that will be needed to obtain disposal facility 
approval. 

8.01 C1.2 MATERIALS 
A. The Contractor must provide containers as specified in the United States Department of 

Transportation (USDOT) regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20mil. thickness 
minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and operating 
practices are fitted to prevent spillage or leakage of non-hazardous contaminated material during 
transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities on 
site as required until completion of material handling activities. The location and design of any such 
facilities must be included in the MHP. 

 
 

8.01 C1.3 CONSTRUCTION DETAILS 
A. Material Handling 

1. Immediately after excavation of non-hazardous contaminated soil, the Contractor must: 

a. Load material directly onto trucks/tankers/roll offs for disposal off site; or, 

b. If interim stockpiling is required, place non-hazardous contaminated soil on a minimum of 
20 mil. polyethylene sheeting and cover it securely by minimum of 10 mil. polyethylene 
sheeting to protect against cross contamination, airborne dust, leaching or runoff of 
contaminants into the subsurface, groundwater, or stormwater. Weight or secure the 
sheeting by appropriate means and seal seams as approved by the DDC to prevent tearing 
or removal by wind or weather. Grade surrounding surface to provide for positive drainage 
away from pile. Each stockpile must not exceed 500 cubic yards. Non- hazardous 
contaminated soils must be stockpiled separately from non-contaminated and hazardous 
soil at an off-site location approved by DDC or secured on-site by the Contractor, meeting 
all required Federal, State and Local stipulations. Stockpiles must be at least 800 feet away 
from any sensitive receptors, such as schools, daycare center, hospitals, nursing homes, 
etc., and at least 100 feet away from any water body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the public from non-hazardous contaminated materials as described in the 
approved MHP, Environmental Health & Safety Plan (EHASP), and Item 8.01 S - Health and 
Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must be 
segregated in stockpiles and the Environmental Consultant promptly notified to collect soil 
samples for analysis. Construct stockpiles to the same requirements as stated in subsection 
(A)(1)(b) above. 
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4. Provide any dewatering that is necessary to complete the work. Contaminated water must be 

disposed of in accordance with Item 8.01 W1 – Removal, Treatment and Discharge/Disposal 
of Contaminated Water. 

5. Provide and operate field organic vapor test equipment, a PID or a flame ionization detector 
(FID), to detect general organic vapor levels at intervals of approximately 50 cubic yards of soil 
excavated, when visual or odor observations indicate the material may substantially differ from 
the soil previously excavated, and/or as directed by the Environmental Consultant. 

B. Off-Site Transportation to Disposal Facility 
1. General 

a. The Contractor must furnish all labor, equipment, supplies and incidental costs required 
to transport non-hazardous contaminated material from the work area to the off-site 
disposal facility, and any other items and services required for transporting non- 
hazardous contaminated material for disposal at an off-site facility. 

b. The Contractor will be responsible for tracking all materials and vehicles from the site to 
the off-site scale at the final TSD facility. 

c. The Contractor must submit to the Engineer the certified tare and gross weight slips for 
each load received at the accepted facility which must be attached to each returned 
manifest. These documents must be maintained and kept with project field records. 

d. Non-hazardous contaminated soils must be delivered to the disposal or treatment facility 
within 30 calendar days after excavation. 

e. The Contractor must coordinate the schedule for truck arrival and material deliveries at 
the job site to meet the approved project schedule. 

f. The Contractor must inspect all vehicles leaving the project site to ensure that non- 
hazardous contaminated soils adhering to the wheels or undercarriage are removed prior 
to the vehicle leaving the site. 

g. The Contractor must obtain letters of commitment from the waste haulers and the TSD 
facility to haul and accept shipments when directed by the Engineer in consultation with 
OEHS. 

h. The Contractor must provide waste profile forms to OEHS for review and approval before 
transporting non-hazardous contaminated soil to the approved TSD facility. 

2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination. All quantities must be measured and recorded upon arrival at the 
disposal facility. If any deviation between the two (2) records occurs, the matter is to be 
reported immediately to the Engineer and to be resolved by the Contractor to the 
satisfaction of the Engineer. 

b. The Contractor will be held responsible, at its own cost, for any and all actions necessary 
to remedy situations involving material spilled in transit or mud and dust tracked off-site. 

c. The Contractor must ensure that trucks are protected against contamination by properly 
covering and lining them with polyethylene sheeting or by decontaminating them prior to 
and between acceptance of loads. Trucks with loaded non-hazardous contaminated soil 
must be covered securely with tarps before leaving the project site to prevent generation 
of airborne dust during hauling. 

d. The Contractor will be responsible for inspecting the access routes for road conditions, 
overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for the 
performance of work. A revised MHP or an addendum to the original approved MHP 
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must be submitted to OEHS for review and approval at no additional cost to the City for 
any use of substitute or additional transporters. 

f. The Contractor must develop, document, and implement a policy for accident prevention. 

g. The Contractor must not combine non-hazardous contaminated materials from other 
projects with material from this project. 

h. No material will be transported until approval by the Engineer is obtained. 

3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved MHP for 
the performance of the work. A revised MHP or an addendum to the original approved 
MHP must be submitted to OEHS for review and approval at no additional cost to the 
City for any use of substitutions or additions of disposal facilities. 

b. The Contractor must be responsible for acceptance of the materials at an approved 
facility, for ensuring that the facility is properly permitted to accept the stated materials, 
and for ensuring that the facility provides the stated treatment and/or disposal services. 

c. The City reserves the right to contact and visit the TSD facility, and regulatory agencies 
to verify the agreement to accept the stated materials and to verify any other information 
provided. 

d. In the event that the identified and approved facility ceases to accept the stated materials 
or the facility ceases operations, it is the Contractor’s responsibility to locate an alternate 
approved and permitted facility(ies) for accepting materials. The alternate facility(ies) 
must be approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies). This must be done at no extra cost or delay 
to the City. 

e. The Contractor must obtain manifest forms and complete the shipment manifest records 
required by the appropriate regulatory agencies for verifying the material and quantity of 
each load in unit of volume and weight. Copies of each manifest must be submitted to 
the Engineer within four (4) business days following shipment, and within three (3) 
business days after notification of receipt of the facility. The signed manifests must be 
maintained and kept with the project field records. Any manifest discrepancies must be 
reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

4. Equipment and Vehicle Decontamination 

a. The Contractor must design and construct a portable decontamination station to be used 
to decontaminate equipment and vehicles that have been used to handle contaminated 
soil. The cost for this work will be paid under Item 8.01 S - Health and Safety. 

b. Water generated during the decontamination process must be disposed of in accordance 
with Item 8.01 W1 – Removal, Treatment and Discharge/Disposal of Contaminated 
Water. 

 
 

8.01 C1.4 METHOD OF MEASUREMENT 
A.  Quantities for contaminated soils will be measured in tons. The tonnage will be determined 

by off-site truck scales, as per Subsection 8.01 C1(3)(B)(1), that are capable of generating load 
tickets. 

B.  Final disposal of hazardous soil will be paid for under Item 8.01 H – Handling, Transporting 
and Disposal of Hazardous Soil. 
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C.  Disposal of contaminated water will be paid for under Item 8.01 W1 – Removal, Treatment 

and Discharge/Disposal of Contaminated Water. Backfill will be paid for under its respective item 
as specified in the Contract Documents. 

D. The Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 

 
8.01 C1.5 PRICE TO COVER 
The unit bid price per ton for Item 8.01 C1 must include the cost of furnishing all labor, materials, equipment 
plan, and insurance for excavation, handling, transportation, disposal, documentation, fees, permits, 
loading, stockpiling, hauling, and any other incidentals necessary to complete all the work as specified 
herein for handling, transporting, and disposal of non-hazardous contaminated soil. 

 
 

Payment will be made under: 
 

ITEM NUMBER DESCRIPTION PAY UNIT 
8.01 C1 Handling, Transporting and Disposal of Non-Hazardous Tons 

 Contaminated Soil  
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ITEM 8.01 C2 SAMPLING AND TESTING OF NON 

HAZARDOUS CONTAMINATED/POTENTIALLY HAZARDOUS 
SOIL FOR DISPOSAL PURPOSES 

 
8.01 C2.1 WORK TO INCLUDE 
A. Description 

The work will consist of collecting and analyzing representative samples of soil to be excavated in- 
situ and/or ex-situ from stockpiles for parameters typically requested by the disposal facilities to 
determine if the soil to be excavated is suitable for reuse, or to be hauled off-site for disposal purposes 
as contaminated and/or hazardous soil. 

B. Sampling and Laboratory Analysis 

1. At least forty-five (45) days prior to the commencement of work, the Contractor’s Environmental 
Consultant must submit an FSP and an Investigation Health and Safety Plan (Investigation 
HASP) to OEHS for review and approval, prior to conducting the field sampling. The FSP must 
include, at a minimum, the following information: 

a. Project information; 
b. Description of sample collection methodology for soil which appears to contain 

contaminants based on PID readings and field observation; 
c. Type of analyses; 
d. Sample preservation and handling; 
e. Training and experience of the personnel who will collect the samples; 
f. Equipment decontamination; 
g. Analytical laboratory’s name, address, New York State Department of Health’s ELAP 

certification number, and telephone number; 
h. Map of the project area; 
i. Sample location plan; and, 
j. Chain of Custody. 
The Investigation HASP must identify actual and potential hazards associated with planned 
sampling field activities and stipulate appropriate health and safety procedures, so as to 
minimize field personnel exposures to physical, biological, and chemical hazards that may be 
present in the sampling media. The Investigation HASP must include, at a minimum, the 
following information: 

a. Project information; 
b. Description of work to be performed; 
c. Names of responsible health and safety personnel; 
d. Worker training; 
e. Job hazard analysis; 
f. Confined Space Entry Plan (if applicable); 
g. Personal monitoring (if applicable); 
h. Community Air Monitoring Plan (CAMP, if applicable); 
i. Personnel Protection Equipment (PPE); 
j. Decontamination; 
k. Safety rules; 
l. Spill prevention and control, dust control, vapor/odor suppression procedures; 
m. Identification of nearest hospital and route; and, 
n. Emergency Incident Reporting. 

2.  The Contractor’s Environmental Consultant must collect one (1) grab sample and one (1) 
composite sample per 500 cubic yards of soil to be excavated in-situ and/or ex-situ from 
stockpiles. Sample locations must be placed A) throughout or along areas within the project 
limits, and B) within any portion of the project area that exhibits any of the characteristics 
described in Section 8.01 C1.1 A (evidence of potential contamination via elevated PID 
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readings, olfactory or visual evidence). For in-situ sampling, each grab soil sample must be 
collected from either the 6-inch interval above the water table (when encountered), or the 6- 
inch interval above the bottom of the proposed excavation depth (where recovery allowed), or 
from the 6-inch interval showing the highest potential for contamination based on field 
observation. For composite soil sampling, grid sampling must be performed for projects with 
excavation depth deeper than six (6) feet below grade. Each composite sample must consist 
of five (5) grab samples and discrete aliquots collected from various intervals along the depth 
of excavation at each sampling boring location. For stockpiled soils, each composite sample 
must consist of five (5) grab samples collected from various depths within each soil stockpile, 
at least two feet below the soil surface. For drummed soil, one (1) composite sample per 10 
drums must be collected. Each composite soil sample must consist of one (1) grab sample from 
each of the 10 drums. 

3.  Laboratory sampling should include analyses for VOCs, Polycyclic Aromatic Hydrocarbons 
(PAHs), PCBs, Toxicity Characteristic Leaching Procedure (TCLP) Metals (Resource 
Conservation and Recovery Act [RCRA] 8), the three RCRA Characteristics, ignitability, 
reactivity, and corrosivity, and Paint Filter Test. Additionally, should the disposal facility(ies) 
require specific analyses to accept material, the additional analyses should be included at no 
additional cost to the City. 

4. Should the Contractor seek to remove non-contaminated excess soils from the site, the 
Contractor will be required to coordinate the Beneficial Use Determination (BUD) with NYSDEC 
prior to moving the soils in accordance with the 6 New York Code, Rules, and Regulations 
(NYCRR) Parts 360.12 and 360.13. The Contractor must keep the Engineer informed of the 
approval status and removal schedule of any and all soils being removed from the site which 
are not going to an approved disposal facility. 

5.  The quality of the data from the sampling program is the Contractor’s responsibility. The 
Contractor must furnish all qualified personnel, materials, equipment and instruments 
necessary to carry out the sampling. Unless directed otherwise, all sampling procedures must 
follow the NYSDEC sampling guidelines and protocols. All sampling must be conducted by a 
qualified person trained in sampling protocols using standard accepted practices for obtaining 
representative samples. 

6. Each grab and composite sample must be analyzed for all parameters required by disposal 
facilities accepting contaminated and hazardous soil, in addition to any specific criteria a 
sample is being analyzed for. 

7. All sample containers must be marked and identified with legible sample labels, which must 
indicate the project name, sample location and/or container, the sample number, the date and 
time of sampling, preservatives utilized and other information that may be useful in determining 
the character of the sample. Chain-of-custody must be tracked from laboratory issuance of 
sample containers through laboratory receipt of the samples. 

8. The Contractor must maintain a bound sample logbook. The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition at the 
completion of the work. The following information, at a minimum, must be recorded to the log: 

a. Sample identification number; 
b. Sample location; 
c. Field observation; 
d. Sample type; 
e. Analyses; 
f. Date/time of collection; 
g. Collector’s name; 
h. Sample procedures and equipment utilized; and, 
i. Date sent to laboratory and name of laboratory. 

9. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu of the 
parameters described in subsection 8.01 C2(1)(B)(4) if the situation warrants. The substitute 
sampling parameters will be of equal or lesser monetary value than those 
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described in subsection 8.01 C2(1)(B)(4), as determined by industry laboratory pricing 
standards. 

10. Only dedicated sampling equipment may be used to collect these samples. All equipment 
involved in field sampling must be decontaminated before being brought to the sampling 
location and must be properly disposed after use. 

11. The Contractor’s Environmental Consultant must prepare a Field Sampling Result Report 
(FSSR), tabulate the analytical results, and compare the data to the applicable NYSDEC Part 
375.6 SCOs and TCLP for Hazardous Waste published in RCRA and 6 NYCRR Part 371, or 
40 CFR Section 261. If the soil is to be disposed of in a disposal facility outside of the State of 
New York, the soil sampling data must also be compared to the applicable regulatory criteria 
established by the state in which the disposal facility is located. The FSSR, with the tabulated 
tables and laboratory analytical data, must be submitted to OEHS for review and approval prior 
to any soil reuse or disposal activities. 

12. Soils exceeding any of the hazardous characteristic criteria meet the legal definition of 
hazardous soils (rather than non-hazardous contaminated soils) and must be transported or 
disposed of under Item 8.01 H – Handling, Transporting and Disposal of Hazardous Soil. All 
analyses must be done by a laboratory that has received approval from the ELAP for the 
methods to be used. The Contractor must specify the laboratory in the MHP. 

13. The Contractor must contact the disposal facility where the waste will be sent for permanent 
disposal, and arrange to collect any additional samples required by the facility. The cost 
associated with additional sampling and testing must be included in the bid price of this Item. 

 
 

8.01 C2.2 METHOD OF MEASUREMENT 
Quantities for samples must be measured as the number of sets of samples that are tested. A set will be 
defined as one (1) grab and one (1) composite samples per 500 cubic yards to be analyzed for the full 
range of parameters as specified in subsection 8.01 C2(1)(B)(3). 

 
 

8.01 C2.3 PRICE TO COVER 
The unit price bid per set for Item 8.01 C2 will include the cost of furnishing all labor, materials, equipment, 
plan, and insurance necessary for sampling, handling, transporting, testing, documentation, fees, permits, 
and any other incidentals necessary to complete the work as specified herein for in-situ and ex-situ soil 
sampling and analysis for waste disposal parameters. 

Payment will be made under: 

Item No. Description Pay Unit 
 

8.01 C2 SAMPLING AND TESTING OF CONTAMINATED/POTENTIALLY 
HAZARDOUS SOIL FOR DISPOSAL PURPOSES 

SETS 
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ITEM 8.01 H HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL 

 
8.01 H.1 WORK TO INCLUDE 
A. General 

This work will consist of the handling, transportation, and disposal of hazardous soils, which are defined as 
soils showing exceedances of TCLP for Hazardous Waste published in RCRA, 6 NYCRR Part 371, or 40 
CFR Section 261. Hazardous soil can also be contaminated soils, as defined in Item 8.01 C1, but must be 
handled, transported, and disposed of as hazardous soil under Item 8.01 H, in accordance with the 
specifications herein. For the purpose of this specification, soil will be defined as any materials excavated 
below the pavement and base for pavement. Soil will also be defined as any material excavated from 
wetlands and/or wetlands adjacent areas, or any areas that are not covered with hard pavement (e.g., 
concrete, asphalt), such as grass or dirt areas. 

The Contractor must ensure that all operations associated with the handling, sampling, loading, 
transportation, and disposal of hazardous materials are in compliance with the applicable Federal, State, 
and Local statutes and regulations, including Local Law 72 which becomes effective upon discovery of a 
TCLP lead exceedance. A sampling report, along with the executive summary, must be transmitted to 
OEHS within 48 hours of discovery to post on DDC website, as required by Local Law 72. 

The Contractor must supply all equipment, material and labor required to conduct the specified work under 
this section. The Contractor must document the excavation, handling, sampling, and testing, transportation, 
and disposal of hazardous soils. The City must be listed in the disposal documents as the waste generator. 

The Contractor must decontaminate all equipment prior to its removal from the exclusion zone and/or 
following contact with hazardous materials, as detailed in Item 8.01 S - Health and Safety. Water generated 
during the decontamination process must be disposed of under Item 8.01 W1 – Removal, Treatment and 
Discharge/Disposal of Contaminated Water. 

The Contractor must retain an Environmental Consultant, meeting the requirements specified in Section 
8.01 C1, and the Contractor is not permitted to self-perform this work. The Environmental Consultant must 
conduct sampling for laboratory analysis of soil to be excavated to determine whether the soil is 
contaminated and/or hazardous. 

Hazardous soils are defined as soils showing exceedances of Toxicity Characteristic Leaching Procedure 
(TCLP) Regulatory Levels for Hazardous Waste published in Resource Conservation and Recovery Act 
(RCRA), 6 New York Codes, Rules, and Regulations (NYCRR) Part 371, or 40 Code of Federal Regulations 
(CFR) Section 261. Hazardous soils must be handled, transported, and disposed of in accordance with the 
specifications of this section. 

All work under Item 8.01 H must be performed under the direct supervision of the Contractor’s 
Environmental Consultant, as approved by the OEHS. 

B. Material Handling Plan: 

At least 45 days prior to the commencement of work, the Contractor must submit to the OEHS for 
review an MHP. The MHP must be approved by the OEHS prior to the Contractor beginning any 
soil excavation work. The MHP must, at a minimum, consist of: 

1. The Contractor’s procedures for identifying hazardous soils during excavation, including 
the specific model and manufacturer of intended organic vapor monitoring equipment and 
calibration procedures to be used. It should also include the training and experience of the 
personnel who will operate the equipment. 

2. The Contractor’s procedures for safely handling hazardous soils or soils which have not 
yet been tested but are believed to be potentially hazardous. The procedures must include 
personnel safety and health, as well as environmental protection considerations. 

3. Name, address, NYSDOH ELAP status and telephone number of the proposed laboratory 
for analysis of representative soil samples. 
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4. Identification of the Contractor’s proposed waste transporter(s).This information must 

include: 
1. Name and Waste Transporter Permit Number; 
2. Address; 
3. Name of responsible contact for the waste transporter; 
4. Telephone number for the contact; 
5. All necessary permit authorizations for each type of waste transported; and, 
6. Previous experience in performing the type of work specified herein. 

5. The name and location of the facility where an off-site scale is located. The Contractor must 
outline the procedures on controlling trucks leaving the work site and enroute to the off-site 
scale. 

6. All staging/stockpiling areas (if stockpiling areas are intended and available), or alternate 
procedures that will be used. Alternate procedures may include, but are not limited to, 
agreements from the intended disposal facilities to accept boring data and/or analytical 
data previously obtained during the site characterization so that materials may be directly 
loaded into vehicles for shipment to the disposal facility. 

7. A backup facility must be provided, should the staging/stockpile areas become unavailable, 
insufficient in area or not be present by some other unforeseen difficulty. 

8. Identification of the Contractor’s two proposed Treatment Storage or Disposal (TSD) 
facilities for hazardous soils (primary and back-up) for final disposal of the hazardous soils. 
Both primary and backup TSD facilities must be currently USEPA or State- approved RCRA 
TSD facilities for hazardous soils. The information required for each facility must include: 
a. General Information 

i. Facility name and the USEPA identification number; 
ii. Facility location; 
iii. Name of responsible contact for the facility; 
iv. Telephone number for contact; 
v. Signed letter of agreement to accept waste as specified in this Specification. The 

letter must indicate agreement to handle and accept the specified estimated 
quantities and types of material during the time period specified in the project 
schedule and any time extension as deemed necessary; and, 

vi. Unit of measure utilized at disposal facility for costing purposes. 
b. A listing of all permits, licenses, letters of approval, and other authorizations to 

operate, which are currently held and valid for the proposed facility. 
c. A listing of all permits, licenses, letters of approval, and other authorizations to 

operate which have been applied for by the proposed facility but not yet granted 
or issued. 

d. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste. The Contractor must identify the 
capacity available in the units and the capacity reserved for the subject waste. 

e. The Contractor must provide the date of the proposed facility’s last compliance 
inspection under RCRA. 

f. A list of all active (unresolved) compliance orders (or agreements), enforcement 
notices, or notices of violations issued to the proposed facility must be provided. 
The source and nature of the cause of violation must be stated, if known. 

9. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 
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8.01 H.2 MATERIALS 
A. The Contractor must provide containers as specified in the USDOT regulations. 

B. The Contractor must provide polyethylene sheeting, which is to be placed under (20 mil. thickness 
minimum) and over (10 mil. thickness minimum) soil piles. 

C. The Contractor must assure that the waste transporter’s appropriate choice of vehicles and operating 
practices are fitted to prevent spillage or leakage of contaminated material during transportation. 

D. The Contractor must provide, install, and maintain any temporary stockpiling or loading facilities on 
site as required until completion of material handling activities. The location and design of any such 
facilities must be included in the MHP. 

 
 

8.01 H.3 CONSTRUCTION DETAILS 
A. Material Handling 

1. Immediately after excavation of hazardous soil, the Contractor must: 

a. Load material directly onto drums/trucks/tankers/roll offs for disposal off site. Containers 
must be labeled as hazardous soil while being held for disposal; or 

b. If interim stockpiling is required, place hazardous soil on a minimum of 20 mil. polyethylene 
sheeting and cover it securely with polyethylene sheeting a minimum of 10 mil. to protect 
against cross contamination, airborne dust, leaching or runoff of contaminants into the 
subsurface, groundwater, or stormwater. Weight or secure the sheeting by appropriate 
means and seal seams as approved by the Engineer to prevent tearing or removal by wind 
or weather. Grade surrounding surface to provide for positive drainage away from pile. 
Each stockpile must not exceed 500 cubic yards. Hazardous soils must be stockpiled 
separately from uncontaminated and contaminated soil at an off-site location approved by 
the Engineer or secured on-site by the Contractor, meeting all required Federal, State and 
Local stipulations. Stockpiles must be labelled as hazardous soil and situated at least 800 
feet away from any sensitive receptors, such as schools, daycare center, hospitals, nursing 
homes, etc., and at least 100 feet away from any water body. 

2. Institute appropriate procedures and security measures to ensure the protection of site 
personnel and the protection of the public from hazardous soils as described in the approved 
MHP, EHASP, and Item 8.01 S – Environmental Health and Safety. 

3. Any soil encountered that appears to contain unknown contaminants (based on visual, odor, 
or other observation), or that vary substantially from the material originally identified must be 
segregated in stockpiles and the Environmental Consultant promptly notified to collect soil 
samples for analysis. Construct stockpiles to the same requirements as stated in subsection 
(A)(1)(b) above. 

4. Provide any dewatering that is necessary to complete the work. Contaminated water must be 
disposed of in accordance with Item 8.01 W1 – Removal, Treatment and Discharge/Disposal 
of Contaminated Water. 

5. Provide and operate field organic vapor test equipment, a PID or an FID, to detect general 
organic vapor levels at intervals of approximately 50 cubic yards of soil excavated, when visual 
or odor observations indicate the material may substantially differ from the soil previously 
excavated and/or as directed by the Environmental Consultant. 

C. Off-Site Transportation to Disposal Facility 
1. General 

a. The Contractor must furnish all labor, equipment, supplies and incidental costs required 
to transport hazardous material from the work area to the off-site disposal facility, and 
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any other items and services required for transporting hazardous material for disposal 
at an off-site facility. 

b. The Contractor is responsible for obtaining the USEPA hazardous waste generator 
identification number for the City. The application must be submitted to OEHS for review 
and approval prior to submission to USEPA. The Contractor must prepare the annual 
hazardous waste report for the project and submit to the NYSDEC and USEPA. 

c. The Contractor will be responsible for tracking all material/vehicles from the site to the 
off-site scale and to the approved disposal facility. 

d. The Contractor must provide to the Engineer certified tare and gross weight slips for each 
load received at the accepted facility which must be attached to each returned manifest. 
These documents must be maintained and kept with project field records. 

e. Hazardous soils must be delivered to the disposal or treatment facility within 30 calendar 
days after excavation. 

f. The Contractor must coordinate the schedule for truck arrival and material deliveries at 
the job site to meet the approved project schedule. 

g. The Contractor must inspect all vehicles leaving the project site to ensure that hazardous 
soils adhering to the wheels or undercarriage are removed prior to the vehicle leaving 
the site. 

h. The Contractor must obtain letters of commitment from the waste haulers and the TSD 
facility to haul and accept shipments. 

i. The Contractor must provide waste profile forms to OEHS for review and approval before 
transporting hazardous soil to the approved TSD facility. 

2. Hauling 

a. The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination. All quantities must be measured and recorded upon arrival at the 
disposal facility. If any deviation between the two records occurs, the matter is to be 
reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

b. The Contractor will be responsible, at its own cost, for any and all actions necessary to 
remedy situations involving material spilled in transit or mud and dust tracked off-site. 

c. The Contractor must ensure that trucks are protected against contamination by properly 
covering and lining them with polyethylene sheeting or by decontaminating them prior to 
and between acceptance of loads. Trucks with loaded hazardous soil must be covered 
securely with tarp before leaving the project site to prevent generation of airborne dust 
during hauling. 

d. The Contractor will be responsible for inspecting the access routes for road conditions, 
overhead clearance, and weight restrictions. 

e. The Contractor must only use the transporter(s) identified in the approved MHP for the 
performance of work. Only a transporter with a current Part 364 Waste Transporter 
Permit from NYSDEC may transport hazardous soil. A revised MHP or an addendum to 
the original approved MHP must be submitted to OEHS for review and approval at no 
additional cost to the City for any use of substitute or additional transporters. 

f. The Contractor must develop, document, and implement a policy for accident prevention. 

g. The Contractor must not combine hazardous materials from other projects with material 
from this project. 

h. No material will be transported until approval by the Engineer is obtained. 
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3. Off-Site Disposal 

a. The Contractor must use only the disposal facility(ies) identified in the approved MPH for 
the performance of the work. A revised MHP or an addendum to the original approved 
MHP must be submitted to OEHS for review and approval at no additional cost to the 
City for any use of substitutions or additions of disposal facility. 

b. The Contractor will be responsible for acceptance of the materials at an approved facility, 
for ensuring that the facility is properly permitted to accept the stated materials, and for 
ensuring that the facility provides the stated treatment and/or disposal services. 

c. The City reserves the right to contact and visit the TSD facility and regulatory agencies 
to verify the agreement to accept the stated materials and to verify any other information 
provided. 

d. In the event that the identified and approved facility ceases to accept the stated materials 
or the facility ceases operations, it is the Contractor’s responsibility to locate an alternate 
approved and permitted facility(ies) for accepting materials. The alternate facility(ies) 
must be approved in writing by the Engineer in the same manner and with the same 
requirements as for the original facility(ies). This must be done at no extra cost or delay 
to the City. 

e. The Contractor must obtain manifest forms, and complete the shipment manifest records 
required by the appropriate regulatory agencies for verifying the material and quantity of 
each load in unit of volume and weight. Copies of each manifest must be submitted to 
the Engineer within four (4) business days following shipment, and within three (3) 
business days after notification of receipt of the facility. The signed manifests must be 
maintained and kept with the project field records. Any manifest discrepancies must be 
reported immediately to the Engineer and be resolved by the Contractor to the 
satisfaction of the Engineer. 

f. The Contractor must submit all results and weights to the Engineer. 

g. The Contractor is responsible to pay all fees associated with the generation and disposal 
of all excavated hazardous waste. These fees include, but are not limited to, the New 
York State Department of Finance and Taxation (DFT) quarterly fees for hazardous 
waste and the NYSDEC annual hazardous waste regulatory fee program. The Contractor 
must submit a copy of proof of payment to the Engineer and OEHS. 

4. Equipment and Vehicle Decontamination 

a. The Contractor must design and construct a portable decontamination station to be used 
to decontaminate equipment and vehicles that have been used to handle hazardous soil. 
The cost for this work will be paid under Item 8.01 S - Health and Safety. 

b. Water generated during the decontamination process must be disposed of in accordance 
with Item 8.01 W1 – Removal, Treatment, and Discharge/Disposal of Contaminated 
Water. 

 
 

8.01 H.4 METHOD OF MEASUREMENT 
A.  Quantities for hazardous soils will be measured in tons. The tonnage will be determined by 

off-site truck scales, as per Subsection 8.01 H3(C)(1)(C), that are capable of generating load 
tickets. 

B.  Final disposal of non-contaminated soil will be paid for under Item 8.01 C1 – Handling, 
Transporting and Disposal of Non-Hazardous Contaminated Soil. 

C.  Disposal of decontamination water will be paid for under Item 8.01 W1 – Removal, Treatment 
and Discharge/Disposal of Contaminated Water. 

D. Backfill will be paid for under its respective item as specified in the contract document. 
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E. The Environmental Consultant will be paid under Item 8.01 S – Health and Safety. 

 
8.01 H.5 PRICE TO COVER 
The unit bid price bid per ton for Item 8.01 H will include the cost of furnishing all labor, materials, equipment, 
plan, and insurance for excavation, handling, transportation, disposal, documentation, fees, permits, 
loading, stockpiling, hauling, and any other incidentals necessary to complete all the work as specified 
herein for handling, transporting, and disposal of hazardous soil. 

 
 

Payment will be made under: 

Item No. Description Pay Unit 

8.01 H HANDLING, TRANSPORTING, AND DISPOSAL OF HAZARDOUS SOIL TONS 
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ITEM 8.01 S HEALTH AND SAFETY 

 
8.01 S.1 WORK TO INCLUDE 
Health and Safety Requirements 

A. Scope of Work 

It is the Contractor’s responsibility to stage and conduct the Contractor’s work in a safe manner. The 
Contractor must implement an EHASP for non-hazardous contaminated or hazardous soil intrusive 
activities as set forth in OSHA Standards 1910.120 and 1926.650-652. The Contractor must ensure 
that all workers have at a minimum hazard awareness training. The Contractor must segregate 
contaminated work area in secured exclusion zones. These zones must limit access to Contractor 
personnel specifically trained to enter the work area. The exclusion zone must be set up to secure 
the area from the public and untrained personnel. The project health and safety program will apply to 
all construction personnel including persons entering the work area. In addition, the Contractor must 
protect the public from on-site hazards, including subsurface contaminants associated with on-site 
activities. The EHASP must be signed off by a Certified Industrial Hygienist and reviewed and 
approved by OEHS. 

Work must include, but not be limited to: 

1. Implementation of a baseline medical program. 

2. Providing safety equipment and protective clothing for site personnel, including maintenance 
of equipment on a daily basis; replacement of disposable equipment as required; 
decontamination of clothing, equipment and personnel; and providing all other health and 
safety measures. 

3. Providing, installing, operating and maintaining on-site emergency medical first aid equipment 
as specified in this section for which payment is not provided under other pay items in this 
Contract. 

4. Providing, installing, operating, maintaining and decommissioning all equipment and personnel 
decontamination facilities specified within this section, including, but not limited to, the 
decontamination pad, decontamination water supply, decontamination water collection 
equipment and all other items and services required for the implementation of the health and 
safety requirements for which pay items are not provided elsewhere in this Contract. 

5. Provide the minimum health and safety requirements for excavation activities within the limits 
of this Contract. 

6. Implement and enforce an EHASP: The EHASP as presented in these specifications is 
dynamic with provisions for change to reflect new information, new practices or procedures, 
changing site environmental conditions or other situations which may affect site workers and 
the public. The EHASP will also address measures for community protection, accident 
prevention, personnel protection, emergency response/contingency planning, air monitoring, 
odor control and hazardous chemicals expected on site. Providing a Confined Space Entry 
Program as defined in the Occupational Safety and Health Act, Confined Space Entry 
Standard, 29 CFR 1910.146. 

B. Environmental Consulting Services 

The Contractor must retain an Environmental Consultant to obtain all permits and perform all field 
screening, air monitoring, community air monitoring, soil and water sampling, and health and safety 
services. 

1. If conditions within the exclusion zone are deemed hazardous, then the Contractor and its 
Environmental Consultant must ensure that all personnel working within identified exclusion 
zones and/or involved (direct contact) with the handling, storage or transport of hazardous and 
contaminated materials must have completed a minimum of forty (40) hours of Health 
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and Safety Training on Hazardous Waste Sites in accordance with 29 CFR 1910.120(e). The 
training program must be conducted by a qualified safety instructor. If conditions in the 
exclusion zone are deemed to be non-hazardous, the Environmental Consultant must provide 
site specific training. 

2. The Contractor must ensure that on-site management and supervisors directly responsible for 
or who supervise employees engaged in hazardous waste operations must receive the training 
specified in above and at least eight (8) additional hours of specialized training on managing 
such operations at the time of job assignment. 

C. Submittals 

1. The Contractor must submit a written EHASP, as specified herein, to OEHS for review and 
approval. The written EHASP must be submitted, within thirty (30) calendar days after the 
availability of analytical results of the soil and groundwater testing, as required under Section 
8.01 C2 and Section 8.01 W2. The Contractor must make all necessary revisions required by 
OEHS and resubmit the EHASP to OEHS for acceptance. Start-up work for the project will not 
be permitted until written acceptance has been issued by OEHS. 

2. Daily safety logs must be maintained by the Contractor and must be submitted to the Engineer 
either on request or on completion of the work. Training logs must be maintained by the 
Contractor and submitted to the Engineer either on request or on completion of the work. Daily 
logs on air monitoring during excavation activities must be prepared and maintained by the 
Contractor and submitted to the Engineer either on request or upon completion of the work. 

3. A closeout report must be submitted by the Contractor to the Engineer upon completion of the 
work within the defined exclusion zones. This report must summarize the daily safety and 
monitoring logs and provides an overview of the Contractor's performance regarding 
environmental and safety issues. The report must carefully document all areas where 
contamination has been found including pictures, addresses of locations, and potential sources. 

4. Medical Surveillance Examinations: The Contractor must submit to the Engineer the name, 
office address and telephone number of the medical consultant utilized. Evidence of baseline 
medical examinations together with the evidence of the ability to wear National Institute for 
Occupational Safety and Health (NIOSH) approved respirators (as specified in American 
National Standards Institute (ANSI) Z88.6) must be provided to the Engineer for all construction 
personnel who are to enter the exclusion zones. 

5. Accident Reports: All accidents, spills, or other health and safety incidents must be reported 
to the Engineer. 

D. Health and Safety Plan 

The EHASP must comply with OSHA regulations 29 CFR 1910.120/1926.65. This document must 
at a minimum contain the following: 

1. Description of work to be performed 

2. Site description 

3. Key personnel 

4. Worker training procedures 

5. Work practices and segregation of work area 

6. Hazardous substance evaluation 

7. Hazard assessment 

8. Personal and community air monitoring procedures and action levels 
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9. Personal protective equipment 

10. Decontamination procedures 

11. Safety rules 

12. Emergency procedures 

13. Spill prevention and control, as well as spill reporting procedures 

14. Dust control, vapor/odor suppression procedures 

15. Identification of the nearest hospital and route 

16. Confined space procedures 

17. Excavation safety procedures 
 
 

8.01 S.2 MEASUREMENT 
Health and Safety Requirements 

A. 25% of the lump sum price will be paid when the following items are implemented or mobilized: 

Medical surveillance program 

Health and safety training 

Health and safety plan 

Environmental and personnel monitoring 

Instrumentation 

Spill control 

Dust control 

Personnel and equipment decontamination facilities 

Personnel protective clothing 

Communications 

Mobilization 

B. 50% will be paid in proportional monthly amounts over the period of work. 

C. 25% will be paid when the operation is demobilized and removed from the project site. 
 
 

8.01 S.3 PRICE TO COVER 
Health and Safety Requirements 

The lump sum price bid for the health and safety requirements will include all labor, materials, equipment, 
and insurance necessary to complete the work in accordance with these specifications. The price bid will 
include, but not be limited to, the following: 

A. Providing training, safety personnel, air monitoring and medical examinations as specified. 

B. Providing safety equipment and protective clothing for site personnel, including maintenance of 
equipment on a daily basis; replacement of disposable equipment as required; decontamination of 
clothing, equipment and personnel; and all other health and safety activities or costs not paid for 
under other pay items in this Contract. 

C. Providing, installing, operating and maintaining on-site emergency medical and first aid equipment. 
This includes all furnishings, equipment, supplies and maintenance of all medical equipment, and 
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all other health and safety items and services for which payment is not provided under other pay 
items in this Contract. 

D. Providing, installing, operating, maintaining, and decommissioning all personnel and equipment 
decontamination facilities, including decontamination pad, decontamination water supply, and all 
other items and services required for the implementation of the health and safety requirements for 
which pay items are not provided elsewhere in this Contract. Vehicle decontamination pads will be 
included in the price of this item. Disposal of decontamination fluid will be paid for under Item 8.01 
W1 – Removal, Treatment, and Discharge/Disposal of Contaminated Water. 

E. Spill Control 

1. Payment will account for furnishing, installing, and maintaining all spill control equipment and 
facilities. Payment will include equipment and personnel to perform emergency measures 
required to contain any spillage and to remove spilled materials and soils or liquids that become 
contaminated due to spillage during work within the exclusion zones and handling of excavated 
soils and liquids from these areas. This collected spill material will be properly disposed of. 

2. Payment under this item will not include testing, handling, transportation or disposal of 
petroleum-contaminated/potentially hazardous soils excavated during construction. The price 
for this work will be paid for under Items 8.01 C1 – Handling, Transporting and Disposal of Non-
Hazardous Contaminated Soil, 8.01 C2 – Sampling and Testing of Contaminated/Potentially 
Hazardous Soil for Disposal Purposes or 8.01 H – Handling, Transporting and Disposal of 
Hazardous Soil, as appropriate. 

F. Dust Control 

Payment will account for furnishing, installing, and maintaining dust control equipment and facilities 
to be used whenever applicable dust levels are exceeded. Payment will include all necessary labor, 
equipment, clean water, foam, and all other materials required by the Dust Control Plan. The 
NYSDOH Community Air Monitoring Plan (CAMP) may be used as guidance. 

G. Vapor/Odor Suppression 

Payment will account for furnishing, installing and maintaining vapor/odor control equipment and 
facilities to be used whenever organic vapor monitoring or the presence of odors indicates that vapor 
suppression is required to protect workers or the public. Payment will include all necessary labor, 
equipment, clean water, foam and all other materials required by the Vapor/Odor Suppression Plan. 

H. Mobilization/Demobilization 

1. Mobilization 

Payment will include the following, but not be limited to: 

a. All work required to furnish, install and maintain all signs, fencing, support zone 
facilities, parking areas and all temporary utilities; 

b. All work required to furnish, install, and maintain an office space with phone and utilities 
for health and safety personnel; 

c. All work required for complete preparation of lay down area for roll-off containers, 
including sampling, and any required fencing; 

d. All direct invoiced cost from bonding companies and government agencies for permits 
and costs of insurance; and 

e. All other items and services required for mobilization and site preparation. 
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2. Demobilization 

Payment will include but not be limited to: All work required to sample the area; remove from 
the site all equipment, temporary utilities and supporting facilities; performance of necessary 
decontamination and repairs; disposal of disposable equipment and protective gear and other 
items and services required for complete demobilization. 

 
 

Payment will be made under: 
 

Item No. Description Pay Unit 
8.01 S HEALTH AND SAFETY LUMP SUM 



PROJECT ID.: RED395AC 

I-54 Revised 9/12/2023 

 

 

 
ITEM 8.01 W1 REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF 

CONTAMINATED WATER 

 
8.01 W1.1 WORK TO INCLUDE 
General: This work must consist of the proper removal and disposal of all contaminated groundwater and 
decontamination water generated during construction operations. The Contractor must be solely responsible 
for the proper disposal or discharge of all contaminated water generated at the job site. The Contractor will 
have the option of treating water on-site for discharge to the sewer system or removing contaminated water 
for off-site disposal. The Contractor must be responsible to choose a method compatible to the construction 
work and will be compensated on a per day basis regardless of method employed. The Contractor will be 
compensated for only those days where the system is in full operation. 

The Contractor must retain a dewatering/water treatment Specialist (hereinafter the “Specialist”) and 
laboratory as specified under Item 8.01 W2 – Sampling and Testing of Contaminated Water, to conduct any 
testing that may be required for disposal of impacted water. 

The dewatering/water treatment Specialist is responsible to obtain all permits; perform all water sampling, 
testing; and provide ancillary services related to dewatering and water treatment. The Specialist must at a 
minimum provide documentation to OEHS demonstrating the minimum requirements as set forth below: 

1. The Specialist must demonstrate that it has, at a minimum, three (3) years’ experience in the 
design of dewatering plans. The Specialist should demonstrate expertise dealing with issues 
associated with contaminated water. During that three (3) year period, the Specialist must 
demonstrate that it provided dewatering and water treatment systems as a routine part of its daily 
operations. 

2. The Specialist must be experienced in work of this nature, size, and complexity and must have 
previous experience in working with the NYSDEC. 

3. The Specialist must furnish a list of at least five (5) projects completed within the last (3) years, 
identifying the location, nature of services provided, owner, owner’s contact, contact’s telephone 
number, project duration and value of the projects. 

4. If conditions within the exclusion zone are deemed hazardous, then the Contractor and its 
Environmental Consultant must ensure that all personnel working within identified exclusion 
zones and/or involved (direct contact) with the handling, storage or transport of hazardous and 
contaminated material must have completed a minimum of forty (40) hours of Health and Safety 
Training on Hazardous Waste Sites in accordance with 29 CFR 1910.120(e). The training 
program must be conducted by a qualified safety instructor. If conditions in the exclusion zone 
are deemed to be non-hazardous, the Specialist will be responsible to provide site-specific 
training to its employees and other affected personnel. 

5. The Contractor must ensure that on-site management and supervisors directly responsible for 
or who supervise employees engaged in hazardous waste operations must receive the training 
specified in above and at least eight (8) additional hours of specialized training on managing 
such operations at the time of job assignment. 

The Contractor must document all operations associated with the handling, sampling and disposal of 
contaminated water, and ensure that they are in compliance with applicable Federal, State and Local statutes 
and regulations. 

The Contractor must supply all labor, equipment, transport, plant, material, treatment, and other incidentals 
required to conduct the specified work of this section. 

If water will be disposed of into the sewer system, the Contractor must ensure the Specialist treats the water 
to comply with the New York City Department of Environmental Protection (NYCDEP) Sewer Effluent Limit 
concentrations prior to discharge. The Contractor is responsible for providing settling or filtering tanks and 
any other apparatus required by NYCDEP. Alternatively, the Contractor can provide a plan for transport and 
disposal at an off-site waste disposal facility. 
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Within forty-five (45) calendar days after award of Contract, the Contractor must submit to OEHS for review 
and approval, a Water Handling Plan (WHP). The WHP must be approved by OEHS prior to the Contractor’s 
commencement of work. The minimum requirements for the WHP are specified herein Item 8.01W 1.2, for 
each type of disposal (disposal into the sewer or off-site disposal). The Contractor must maintain a complete, 
up to date copy of the WHP on the job site at all times. 

 
 

8.01 W1.2 CONSTRUCTION DETAILS 
For each disposal method the Contractor proposes to utilize (disposal to sewer or off-site disposal), the WHP 
must include the information required in paragraphs A and B below, as appropriate. 

A. On-site treatment and discharge into New York City sewers. 

1. Regulations: The Contractor must comply with all applicable regulations. This includes but may 
not be limited to: 

Title 15-New NYCDEP Sewer Use Regulations. 

2. Permits: The Contractor is solely responsible to obtain all necessary and appropriate Federal, 
State and Local permits and approvals. The Contractor will be responsible for performing all and 
any system pilot tests required for permit approval. This includes but may not be limited to: 

a. Industrial waste approval for the New York City sewer system. 

b. Groundwater discharge permit for the New York City sewer system (NYCDEP Division of 
Sewer Regulation and Control), if discharge to sewer exceeds 10,000 gallons per day. 

c. The Contractor must comply with NYSDEC State Pollutant Discharge Elimination System 
(SPDES) General Permit for Stormwater Runoff from Construction Activity (SPDES 
General Permit) GP-0-20-001 or its successor. 

d. Long Island well permit for Brooklyn and Queens sites, if well points are used for 
dewatering. 

e. Wastewater quality control application, NYCDEP. 

3. The WHP for this portion of the work must include the following at a minimum: 

a. Identification and design of Contractor’s proposed treatment to assure that the water 
meets the NYCDEP sewer use guidelines prior to discharge to the sewer, including 
identification of all materials, procedures, settling or filtering tanks, filters and other 
appurtenances proposed for treatment and disposal of contaminated water. 

b. The name, address and telephone number of the contact for the Contractor’s proposed 
chemical laboratory, as well as the laboratory’s certifications under Federal, State or non- 
governmental bodies. 

c. The name, address and telephone number of the contact for the Contractor’s proposed 
Environmental Consultant. 

d. Copies of all submitted permit applications and approved permits the Contractor have 
received. 

4. Materials 

The Contractor must supply all settling or filtering tanks, pumps, filters, treatment devices and 
other appurtenances for treatment, temporary storage and disposal of contaminated water. All 
equipment must be suitable for the work described herein. 

5. Execution 

a. The Contractor is solely responsible for disposal of all water, in accordance with all 
Federal, State and Local regulations. 
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b. The Contractor is solely responsible for any treatment required to assure that water 

discharged into the sewer is in compliance with all permits and Federal, State and Local 
statutes and regulations. 

c. The Contractor is solely responsible for the quality of the water disposed of into the sewers. 

d. The Contractor is responsible for sampling and testing of water for the NYCDEP Sewer 
Effluent Limit concentrations. The quality of the data is the Contractor’s responsibility. Any 
sampling and testing must be conducted and paid in accordance with Item 8.01 W2 – 
Sampling and Testing of Contaminated Water. 

e. The Contractor will be responsible to maintain the discharge rate to the sewer such that 
all permit requirements are met, the capacity of the sewer is not exceeded and no 
surcharging occurs downstream due to the Contractor’s actions. Dewatering by means of 
well points or deep wells will not be allowed in the Boroughs of Brooklyn or Queens where 
the rate of pumping exceeds forty-five (45) gallons per minute unless the appropriate 
permit has been secured from the NYSDEC. 

f. Disposal of Treatment Media 

(1) The Contractor will be responsible for disposal or recycling of treatment media in 
accordance with all Federal, State and Local regulations. 

(2) The Contractor must provide the Engineer with all relevant documentation 
concerning the disposal of treatment media, including manifests, bills of lading, 
certificates of recycling or destruction and other applicable documentation. 

(3) Disposal of treatment media will not be considered a separate pay item; 
instead it will be considered as incidental work thereto and included in the unit 
price bid. 

B. Off-Site Disposal 

1. Regulations: The Contractor must conform to all applicable Federal, State and Local regulations 
pertaining to the transportation, storage and disposal of any hazardous and/or non- hazardous 
materials as listed in Attachment 2. 

2. The following must be submitted to the Engineer prior to initiating any off-site disposal: 

a. (1) Name and waste transporter permit number 

(2) Address 

(3) Name of responsible contact for the waste transporter 

(4) Any and all necessary permit authorizations for each type of waste transported 

(5) Previous experience in performing the type of work specified herein 

b. General information for each proposed treatment/disposal facility and at least one backup 
treatment/disposal facility 

(1) Facility name and USEPA identification number 

(2) Facility location 

(3) Name of responsible contact for the facility 

(4) Telephone number for contact 

(5) Unit of measure utilized at facility for costing purposes 

c. A listing of all permits, licenses, letters of approval and other authorizations to operate, 
which are currently held and valid for the proposed facility as they pertain to receipt and 
management of the wastes derived from this Contract. 
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d. A listing of all permits, licenses, letters of approval and other authorizations to operate 

which have been applied for by the proposed facility but not yet granted or issued. Provide 
dates of application(s) submitted. Planned submittals must also be noted. 

e. The Contractor must specify and describe the disposal/containment unit(s) that the 
proposed facility will use to manage the waste and provide dates of construction and 
beginning of use, if applicable. Drawings may be provided. The Contractor must identify 
the capacity available in the units and the capacity reserved for the subject waste. 

f. The Contractor must provide the date of the proposed facility’s last compliance inspection. 

g. A list of all active (unresolved) compliance orders, agreements, enforcement notices or 
notices of violations issued to the proposed facility must be submitted. The source and 
nature of the cause of violation must be stated, if known. If groundwater contamination is 
noted, details of the facility’s groundwater monitoring program must be provided. 

h. Description of all sampling and field/laboratory analyses that will be needed to obtain 
disposal facility approval. 

3. Materials 

All vessels for temporary storage and transport to an off-site disposal facility must be as 
required in DOT regulations. 

4. Execution 

a. General 

(1) The Contractor must organize and maintain the material shipment records/manifests 
required by Federal, State and Local laws. The Contractor must include all bills of 
lading, certificates of destruction, recycling or treatment and other applicable 
documents. 

(2) The Contractor must coordinate the schedule for truck arrival and material deliveries 
at the job site to meet the approved project schedule. The schedule must be 
compatible with the availability of equipment and personnel for material handling at 
the job site. 

(3) The Contractor must inspect all vehicles leaving the project site to ensure that 
contaminated liquids are not spilling and are contained for transport. 

(4) The Contractor must obtain letters of commitment from the waste haulers and the 
treatment, disposal or recovery facility to haul and accept shipment. The letter must 
indicate agreement to handle and accept the specified estimated quantities and 
types of material during the time period specified in the project schedule and any 
time extension as deemed as necessary. 

(5) The Contractor must verify the volume of each shipment of water from the site. 

(6) The Contractor is responsible for sampling and testing of water for off-site disposal. 
The quality of the data is the Contractor’s responsibility. Any sampling and testing 
must be conducted and paid in accordance with Item 8.01 W2 – Sampling and 
Testing of Contaminated Water. 

(7) The Contractor is responsible for any additional analyses required by the TSD 
facility, and for the acceptance of the water at an approved TSD facility. 

b. Hauling 

(1) The Contractor must not deliver waste to any facility other than the TSD facility(ies) 
listed on the shipping manifest. 

(2) The Contractor must coordinate manifesting, placarding of shipments, and vehicle 
decontamination. All quantities must also be measured and recorded upon arrival 
at the TSD facility(ies). If any deviation between the two records occurs, the 
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matter is to be reported immediately to the Engineer and must be resolved by the 
Contractor to the satisfaction of the Engineer. 

(3) The Contractor will be responsible for any and all actions necessary to remedy 
situations involving material spilled in transit or mud and dust tracked off-site. This 
cleanup must be accomplished at the Contractor’s expense. 

(4) The Contractor will be responsible for inspecting the access routes for road 
conditions, overhead clearance and weight restrictions. 

(5) The Contractor must only use the transporter(s) identified in the WHP for the 
performance of work. Only a transporter with a current Part 364 Waste Transporter 
Permit from NYSDEC may transport this material. Any use of substitute or additional 
transporters must have previous written approval from the Engineer at no additional 
cost to the City. 

(6) The Contractor must develop, document, and implement a policy for accident 
prevention. 

(7) The Contractor must not combine waste materials from other projects with material 
from this project. 

(8) The Contractor must obtain for the City a hazardous waste generator identification 
number and will sign the manifest as the generator, if necessary. 

(9) No material must be transported until approved by the Engineer. 

c. Disposal Facilities 

(1) The Contractor must use only the TSD facility(ies) identified in the WHP for the 
performance of the work. Substitutions or additions must not be permitted without 
prior written approval from OEHS, and, if approved, must be at no extra cost to the 
City. 

(2) The Contractor will be responsible for acceptance of the material at an approved 
TSD facility, for ensuring that the facility is properly permitted to accept the stated 
material, and that the facility provides the stated storage and/or disposal services. 

(3) The City reserves the right to contact and visit the disposal facility and regulatory 
agencies to verify the agreement to accept the stated material and to verify any other 
information provided. This does not in any way relieve the Contractor of the 
Contractor’s responsibilities under this Contract. 

(4) In the event that the identified and approved facility ceases to accept the stated 
materials or the facility ceases operations, it is the Contractor’s responsibility to 
locate an alternate approved and permitted facility(ies) for accepting materials. The 
Contractor is responsible for making the necessary arrangements to utilize the 
facility(ies), and the alternate facility(ies) must be approved in writing by the Engineer 
in the same manner and with the same requirements as for the original facility(ies). 
This must be done with no extra cost or delay to the City. 

d. Equipment and Vehicle Decontamination 

(1) The Contractor must design and construct a portable decontamination station to be 
used to decontaminate equipment and vehicles exiting the exclusion zone. The cost 
for this work will be paid under Item 8.01 S – Health and Safety. 

 
 

8.01 W1.3 METHOD OF MEASUREMENT 
The quantity for on-site treatment and discharge or off-site disposal will be on a per day basis. 
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8.01 W1.4 PRICE TO COVER 
A. The per day price bid for Item 8.01 W1 will include the cost of furnishing all labor, materials, equipment, 

plan, and insurance for handling, transportation, disposal, documentation, permits, hauling, 
mobilization and demobilization, and any other incidentals thereto to complete the work. 

B. The Contractor will not be paid for water that is within the NYCDEP Sewer Discharge Limits. 

Payment will be made under: 
 
 

Item No. Description Pay Unit 
8.01 W1 REMOVAL, TREATMENT AND DISCHARGE/DISPOSAL OF 

CONTAMINATED WATER 
 

DAY 
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ITEM 8.01 W2 SAMPLING AND TESTING OF CONTAMINATED WATER 

 
8.01 W2.1 WORK TO INCLUDE 
A. Description 

The work will consist of sampling and testing of potentially contaminated groundwater, surface runoff 
within the excavated area and all contaminated water generated during the decontamination process. 

B. Sampling and Testing 

1. The Contractor is responsible, at a minimum, for sampling and testing of contaminated water for 
the NYCDEP Sewer Effluent Limit concentrations as listed in Attachment 1, and in accordance 
with the Engineer-approved FSP and the Investigation HASP, as specified in 8.01 C2. The quality 
of the data is the Contractor’s responsibility. Any additional testing required by the Federal, State 
and/or disposal facilities must be included in the bid price of this Item. 

2. All sampling and testing must be conducted by a person trained in sampling protocols using 
accepted standard practices and/or the NYSDEC sampling guidelines and protocols. 

3. All sample containers must be marked with legible sample labels which must indicate the project 
name, sample location and/or container, the sample number, the date and time of sampling, 
preservatives utilized, how the sample was chilled to 4 degrees Celsius, and other information 
that may be useful in determining the character of the sample. 

4. Chain-of-custody must be tracked from laboratory issuance of sample containers through receipt 
of the samples. 

5. The Contractor must maintain a bound sample log book. The Contractor must provide the 
Engineer access to it at all times and must turn it over to the Engineer in good condition at the 
completion of the work. The following information, as a minimum, must be recorded to the log: 
a. Sample identification number 

b. Sample location 

c. Field observation 

d. Sample type 

e. Analyses 

f. Date/time of collection 

g. Collector’s name 

h. Sample procedures and equipment used 

i. Date sent to laboratory/name of laboratory 

6. Only dedicated sampling equipment may be used to collect these samples. All equipment 
involved in field sampling must be decontaminated before being brought to the site, and must be 
properly disposed of after use. 

7. Samples must be submitted to the Contractor’s laboratory within the holding times for the 
parameters analyzed. 

8. All analyses must be done by a laboratory that has received approval from the NYSDOH’s ELAP 
for the methods to be done. The Contractor must specify the laboratory in the WHP. 

9. Analytical results for water discharged to the sewer and for off-site disposal must be submitted 
to the Engineer no later than five (5) days after sample collection. 

10. The City reserves the right to direct the Contractor to conduct alternative sampling in lieu of the 
parameters described above, if the situation warrants. The substitute sampling parameters will 
be of equal or lesser monetary value than those described above, as determined by industry 
laboratory pricing standards. 
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8.01 W2.2 METHOD OF MEASUREMENT 
Quantities for samples will be measured as the number of sets of samples that are tested for the NYCDEP 
Sewer Effluent Limit concentrations. A set will be defined as one (1) representative sample analyzed for the 
full range of NYCDEP parameters as specified in Attachment 1. 

 
 

8.01 W2.3 PRICE TO COVER 
The unit price bid per set for Item 8.01 W2 will include the cost of furnishing all labor, materials, equipment, 
plan, and insurance for handling, transport, sampling, testing, documentation, permits, other incidentals 
necessary to complete the work of sampling and testing of contaminated water. Any additional costs incurred 
by the Contractor for sampling and testing of contaminated water will be included in the bid price of this Item. 

 
 

Payment will be made under: 
 

Item No. Description Pay Unit 
8.01 W2 SAMPLING AND TESTING OF CONTAMINATED WATER SETS 



PROJECT ID.: RED395AC 

I-62 2022-07-11 
 

 

 

 
 

SECTION 9.23 – Asphalt, Fuel, and Steel Price Adjustment Allowance 

 
9.23.1. SCOPE AND INTENT. 

 
(A) This section will provide for additional compensation to the Contractor for increases, or 

repayment by the Contractor for decreases, in the price of asphalt, fuel, or steel products. 
 

(B) Price Adjustments will be made only for eligible work as defined below. With respect to 
asphalt and steel eligible work items, price adjustment will be paid, if eligible, only after the items have 
been permanently incorporated into the Work and accepted by the Commissioner. With respect to fuel, 
price adjustment will be paid, if eligible, only after fuel has been delivered to the Project site. 

 
(C) No adjustment will be provided for any extra work paid by fixed price in accordance with 

the Standard Construction Contract Article 25.3.2 or paid for on a time and material basis per Standard 
Construction Contract Article 26. Additional quantities of existing Contract pay items at original bid prices 
will be considered eligible for asphalt, fuel, and steel price adjustments. 

 
(D) Temporary work performed by the Contractor at its own expense will not be eligible for 

price adjustment. Notwithstanding the foregoing, temporary asphalt will be eligible if shown on the 
Contract Drawings or required to complete the Work and must be approved in advance by the Engineer. 

 
(E) The Contractor, its Subcontractor(s) and/or Materialmen, must, when directed by the 

Commissioner, provide any and all Project documents and/or records the Commissioner deems pertinent 
to his/her determination with respect to the price adjustment. If requested by the Commissioner, the 
Contractor, its Subcontractor(s) and/or Materialmen, must provide copies of Project documents and/or 
records. 

 
(F) Failure by the Contractor, its Subcontractor(s) and/or Materialmen, to comply strictly with 

the requirement to provide Project records will constitute a waiver of any claim for additional 
compensation the Contractor may have in connection with the price adjustment request. 

 
(G) Project documents and/or records include, without limitation, Bid and Contract 

Documents, shop drawings, manufacturing and/or shipping data, as-built drawings, books of account, 
financial statements, invoices, vouchers, records, daily job diaries and reports. 

 
(H) If the Contractor is paid additional compensation in accordance with this Section, the 

Contractor must pay a properly allocated share of such additional compensation to the applicable 
Subcontractor(s) and/or Materialmen. 

 
9.23.2. PRICE ADJUSTMENT VALUES. 

 
(A) The monthly average asphalt prices, monthly average fuel prices, steel cost basis and 

steel index values will be posted on the NYS Department of Transportation (NYSDOT) website: 
https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-price- 
adjustments 

 
(B) Historical index values are available as issued Engineering Bulletins on the NYSDOT 

website: https://www.dot.ny.gov/eieb 

https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-price-adjustments
https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-price-adjustments
https://www.dot.ny.gov/eieb
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9.23.3. ASPHALT PRICE ADJUSTMENT. 

 
(A) Price Changes. 

 
The asphalt price adjustment will be based solely on the price changes for asphalt as determined by the 
formulas below. No adjustment will be made if the monthly average posted price is within $15.00 of the 
asphalt index price. No consideration will be given to the situation where the price paid by the Contractor, 
its Subcontractors, or the Contractor’s or Subcontractor’s supplier(s) exceeds the monthly average posted 
price. 

 
(B) Applicability. 

 
The asphalt price adjustment will apply to all permanent asphalt pavement items. The asphalt price 
adjustment will apply to temporary asphalt pavement if the temporary asphalt is shown on the Contract 
Drawings or approved in advance by the Commissioner. No price adjustment will be made for tack coat or 
pothole cold patch. 

 
(C) Prices. 

 
The asphalt index price and the monthly average posted price are defined as follows: 

 
1. Asphalt Index Price. The asphalt index price is a price per ton of binder (also referred to as liquid 

bitumen or asphaltic cement) used solely as a basis from which to compute asphalt price 
adjustments. The asphalt index price will be the monthly average posted price for the month and 
year the bid opening for the Project. 

 
2. Monthly Average Posted Price. The monthly asphalt index prices will be determined by NYSDOT 

using the methods set forth in NYSDOT Standard Specification Section 698. 
 

(D) Quantity. 
 

The quantity of asphalt in tons considered for adjustment will be determined by the tons of asphalt 
actually placed. This will be calculated using the measured volume of asphalt placed, and the asphalt’s 
in-place density, as measured in the field. Quantities of asphalt will be measured to the nearest 0.1 ton. 

 
(E) Adjustment. 

 
Asphalt price adjustment will be based on the following formulas: 

 
1. When price increases: Price Adjustment = (Quantity of Asphalt) x (Monthly Average Posted Price 

– Asphalt Index Price - $15.00) 
 

2. When price decreases: Price Adjustment = (Quantity of Asphalt) x (Monthly Average Posted Price 
– Asphalt Index Price + $15.00) 

 
(F) Payment of the Price Adjustment. 

 
The Contractor is required to keep a log of all asphalt incorporated into the Project that is eligible for the 
price adjustment. The log must keep track of the date when the asphalt was purchased, the quantity of 
the asphalt, the Asphalt Index Price and the Monthly Average Posted Price, as determined in accordance 
with 9.23.3.C. 

 
When the adjustment amount, calculated in accordance with 9.23.3.E, exceeds $10,000.00 for all eligible 
asphalt incorporated into the Project, the Contractor must submit with its monthly payment requisition, the 
request for payment of the asphalt price adjustment. 
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9.23.4. FUEL PRICE ADJUSTMENT. 

 
(A) Price Changes. 

 
The fuel price adjustment will be based solely on the price changes for fuel as determined by the formulas 
below. No adjustment will be made if the monthly average posted price is within $0.10 per gallon of the 
fuel index price. No consideration will be given to the situation where the price paid by the Contractor, its 
Subcontractors, or the Contractor’s or Subcontractor’s supplier(s) exceeds the monthly average posted 
price. 

 
(B) Applicability. 

 
The intent of the fuel price adjustment is to cover on-site equipment and vehicles only as delineated 
below. 

 
1. The fuel price adjustment will apply for fuel used in: 

 
a. Diesel equipment used on site, such as backhoes, excavators, cranes. 

 
b. Stationary equipment used on site, such as trailer or skid mounted compressors, 

generators, or light towers. 
 

c. Gasoline or diesel trucks and vans that are assigned to the site full-time, which may be 
used for off-site pickups and deliveries. 

 
d. Equipment used for temporary heating. 

 
2. The fuel price adjustment will not apply to: 

 
a. On-site gasoline powered hand tools, such as chainsaws, cut-off saws, pressure washers, 

small generators, etc. 
 

b. Vehicles (cars, pickup trucks) that are also used for commuting. 
 

c. Delivery vehicles. 
 

d. Any equipment at the Contractor’s shop, manufacturer’s shop, or other off-site facility. 
 

(C) Prices. 
 

The fuel index price and the monthly average posted price are defined as follows: 
 

1. Fuel Index Price. A price per gallon of fuel used solely as a basis from which to compute fuel price 
adjustments. The fuel index price will be the monthly average posted price for the month of the bid 
letting. 

 
2. Monthly Average Posted Price. The monthly fuel index prices will be determined by NYSDOT using 

the methods set forth in NYSDOT Standard Specification Section 698. 
 

(D) Quantity. 
 

The quantity of fuel in gallons considered for adjustment will be determined by invoices for fuel delivered 
to the Project site. Quantities of fuel will be measured to the nearest 0.01 gallon. 

 
(E) Adjustment. 
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Fuel price adjustment will be based on the following formulas: 

 
1. When price increases: Price Adjustment = (Quantity of Fuel) x (Monthly Average Posted Price - 

Fuel Index Price - $0.10) 
 

2. When price decreases: Price Adjustment = (Quantity of Fuel) x (Monthly Average Posted Price - 
Fuel Index Price + $0.10) 

 
(F) Payment of the Price Adjustment. 

 
The Contractor is required to keep a log of all fuel incorporated into the Project that is eligible for the price 
adjustment. The log must keep track of the date when the fuel was purchased, the quantity of the fuel, the 
Fuel Index Price and the Monthly Average Posted Price, as determined in accordance with 9.23.4.C. 

 
When the adjustment amount, calculated in accordance with 9.23.4.E, exceeds $10,000.00 for all eligible 
fuel delivered to the Project site, the Contractor must submit with its monthly payment requisition, the 
request for payment of the fuel price adjustment. 

 
9.23.5 STEEL PRICE ADJUSTMENT 

 
(A) Applicability. 

 
The intent of the steel price adjustment is to cover steel materials as follows. For the purposes of this 
section, steel includes all steel alloys, stainless steel alloys, iron, and ductile iron. 

 
1. Steel price adjustment will apply to groups of similar material content. 

 
2. The steel price adjustment will apply to the following Material Groups: 

 
a. Structural steel 

 
b. Reinforcing bars 

 
c. Steel water mains, appurtenances, and valves 

 
d. Ductile iron water and sewer pipes, appurtenances, fittings, and valves 

 
e. Steel piles and minipile casings 

 
f. Municipal steel and iron castings (manhole covers, sewer grates, etc.) 

 
g. <enter material group> 

 
3. The steel price adjustment will not apply to the following: 

 
a. Steel in fabricated elements, such as traffic signal cabinets, or electrical fixtures and boxes 

 
b. Handrails, access ladders, edging strips and other miscellaneous metals 

 
c. Anchor bolts and fasteners 

 
d. <enter material group> 

 
(B) For each Material Group listed, the Contractor must also identify the parties whose 

relationship establishes the invoice date. If the parties are known, they must be identified by name. If the 
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two parties are not known, they must be identified by role (Contractor, Subcontractor, Materialman, 
fabricator, etc.). Different parties may be identified for scopes within a Material Group for the purposes of 
establishing an invoice date. If the Contractor does not provide a list of materials to which to apply the 
steel price adjustment, no steel price adjustment will be made. 

 
(C) If the percentage change for a given month does not exceed 5% plus or minus, from the 

benchmark steel index, no adjustments will be made for materials invoiced that month. 
 

(D) The percentage change for each material group identified in Article 9.23.5.A.2 above will 
be determined using the month that the largest value of materials were invoiced. 

 
(E) The weight of the steel must exclude minor appurtenances individually weighing less than 

5 lbs (i.e., nuts, bolts, washers, etc.) and non-steel components, such as door insulation or glazing. 
Precast or prestressed concrete items must have total reinforcing steel weight listed on the approved 
shop drawings. The following sources must be used, in declining order of precedence, to determine the 
weight of steel: approved shop drawings; verified shipping documents; Contract Documents; industry 
standards (i.e., AISC Manual of Steel Construction, AWWA Standards, etc.); and manufacturer’s data. 

 
1. Indexes and Prices. Adjustments are based on the Producer Price Index (PPI) for Semifinished 

Steel Mill Products (WPU 101702). PPI values are published by the US Department of Labor, 
Bureau of Labor Statistics (BLS). Recent PPI values are posted on the NYSDOT website linked 
above. The Cost Basis, Benchmark Steel Index, Monthly Steel Index, and the Percentage Change 
are defined as follows: 

 
a. Cost Basis (CB). An average price of steel products in dollars per ton used solely as a cost 

basis from which to compute steel price adjustments. The cost basis for original Contract 
bid price items and additional work at the original Contract bid price will be the cost basis 
listed for the month of the bid letting. The cost basis for additional work at agreed price will 
be the value of the cost basis for the month the agreed price was submitted to the 
Commissioner. 

 
b. Benchmark Steel Index (BI). The benchmark steel index for original Contract bid price items 

and additional work at the original Contract bid price will be the value of the preliminary PPI 
for the month of the bid letting. The benchmark steel index for additional work at agreed 
price will be the value of the preliminary PPI for the month the agreed price was submitted 
to the Commissioner. 

 
c. Monthly Steel Index (MI). Value of the final PPI for the month the material is invoiced. 

 
d. Percent Change. The percent change in any given month will be determined as follows: 

 

 
(F) The quantity of steel for adjustment of each Material Group will be measured to the 

nearest 0.1 tons. 
 

1. Percent Change Greater Than +5%. If the Percentage Change is greater than +5% from the 
benchmark steel index, Price Adjustments will be made for materials invoiced that month. The 
Contractor must provide the Commissioner a detailed list of the weight of eligible materials within 
60 calendar days after installation, including: the Contract pay item, the weight of steel, the 
month(s) of invoice, the source used to determine the weight, and if requested by the Engineer, 
copies of invoices to verify the month of invoice. 
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2. Percent Change -5% to +5%. If the Percentage Change is between -5% and +5%, inclusive, from 

the benchmark steel index, no adjustments will be made for materials invoiced that month. 
 

3. Percent Change Lower Than -5%. If the Percentage Change is lower than -5% from the benchmark 
steel index, a Price Adjustment will be charged to the Contractor for materials invoiced that month. 
The Contractor must provide the Commissioner a detailed list of the weight of eligible materials 
within 60 calendar days after installation, including: the Contract pay item, the weight of steel, the 
month(s) of invoice, the source used to determine the weight, and copies of invoices to verify the 
month of invoice. 

 
(G) Adjustment. 

 
Steel price adjustment will be made for all the materials which the Contractor opted to apply the steel 
price adjustment, based on the following formulas: 

 
1. When price increases: 

 

 
2. When price decreases: 

 

 
(H) Payment of the Price Adjustment. 

 
Steel Price Adjustment will be paid once during the Project duration for each eligible Material Group after 
the final PPI is available to set the Monthly Steel Index for the invoice month determined in Article 
9.23.5. D above. 

 
9.23.6. MEASUREMENT AND PAYMENT. 

 
(A) The fixed sum shown in the Bid Schedule for Price Adjustments Allowance will be 

considered the price bid for this item. The fixed sum is not to be altered in any manner by the bidder. 
Should the amount shown be altered, the new figures will be disregarded and the original price will be 
used to determine the total amount bid for the Contract. The fixed sum payment made under this item will 
be equal to the sum of payments and credits for price adjustments, as approved by the Commissioner, 
with no markup for overhead, profit, or other fees allowed. The fixed sum amount is included in the bid 
solely to ensure that sufficient monies will be available to pay the Contractor for the price escalation 
adjustment payments as delineated herein, which may be more or less than the fixed sum amount. 

 
Payment will be made under: 

 
Item No. Item Pay Unit 

9.23 PRICE ADJUSTMENTS F.S. 
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9.28.1 PURPOSE 

SECTION 9.28 –EXPANDED WORK ALLOWANCE 

An Allowance has been established for the items set forth in sub-Section 9.28.3 below (“Expanded Work 
Allowance” or “EWA”). Payment for the items set forth in sub-section 9.28.3 (“Expanded Work Items”) 
may be made through the EWA, as directed by the Engineer. “Extra Work”, “overrun”, and “Allowance” 
are defined by the Standard Construction Contract (see Articles 2.1.16, 26.1, and 2.1.4, respectively) 
and nothing in this Section alters, or will be deemed to alter the interpretation or application of, the 
Standard Construction Contract, including but not limited to Articles 25, 26, 28, and 78 of the Standard 
Construction Contract. 

 
 

9.28.2 PROCESS 
a) If the Engineer determines that use of the EWA is appropriate, in their sole discretion, the Engineer 

will prepare a written scope document for the Expanded Work Items for the Contractor’s execution 
(“EWA Scope Memo”). The EWA Scope Memo will set forth the maximum amount payable from 
the EWA prior to the execution of a final cost memorandum (“Maximum Amount”), in accordance 
with this Section. The Maximum Amount may be increased from time to time by the Engineer, in 
their sole discretion, except that the Maximum Amount may not exceed 80% of the Engineer’s 
estimated total cost for such Work (the “Estimated Cost”) unless and until a final cost is determined 
and a final cost memorandum (“Final Cost Memo”) executed in accordance with this Section. 

b) Neither the Maximum Amount nor the Estimated Cost will be deemed to be the final cost of the 
Expanded Work Items. The final cost for the Expanded Work Items will be determined in 
accordance with Article 26 of the Standard Construction Contract. The Contractor must submit its 
detailed price proposal for the Expanded Work Items, calculated in accordance with the Contract, 
within the time period set forth in the EWA Scope Memo or within 90 Days after the executed EWA 
Scope Memo is issued to the Contractor, whichever is sooner. 

c) Once the EWA Scope Memo is executed and the Contractor is directed to proceed with the Work, 
DDC will make progress payments, as provided in the Contract, up to the Maximum Amount or 
until the submission period has expired, whichever occurs sooner. 

d) DDC will not make any progress payments for the performance of the Expanded Work Items 
beyond the submission period set forth in sub-Section C, above, unless and until a final cost has 
been determined and a Final Cost Memo executed in accordance with this Section. No amounts 
above the Maximum Amount set by the Engineer will be payable from the EWA, unless and until a 
final cost has been determined and a Final Cost Memo executed in accordance with this Section. 
In all events, the Contractor shall promptly and diligently comply with the Engineer’s direction and 
perform all Work required by the Contract and the EWA Scope Memo. 

e) Upon receipt of the Contractor’s cost detailed proposal, DDC will evaluate the proposal and initiate 
negotiations, as necessary, to determine the final cost of the Expanded Work Items in accordance 
with Article 26 of the Standard Construction Contract. The Contractor is responsible to furnish time 
and material records in accordance with Article 28 of the Standard Construction Contract until a 
Final Cost Memo is executed. If the parties cannot agree on a unit price or fixed price, the 
Contractor will be paid on the basis of time and material records in accordance with Article 26 the 
Standard Construction Contract. 

f) A Final Cost Memo will be prepared by the Engineer to be executed by the parties. The total net 
sum of the amounts added and/or credited under the EWA Scope Memo and payment of the 
finalized Final Cost Memo constitutes full accord and satisfaction for the costs resulting from the 
Expanded Work Items. In the event the EWA is insufficient to pay the full amount of the Final Cost 
Memo, the parties agree to execute change order documents for the remaining funds, subject to 
registration in accordance with the New York City Charter. 
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9.28.3 PRICE TO COVER 
Expanded Work Items are those items set forth below. The EWA may be used, in the Engineer’s 
discretion, for the following Expanded Work Items: 

a) Non-material changes in the Work necessary to complete Contract Work due to site conditions 
that differ from those included in the Contract Documents and that could not have been 
anticipated by the Contractor. 

b) Non-material changes in the Work directed by the Commissioner that result in a net change in the 
cost to the Contractor for the Work to be performed under this Contract, including but not limited 
to the following: 

i. Overruns of unit price items and quantity increases in portions of work within a lump sum 
item. 

ii. NYCDOT traffic stipulations or permit requirements that significantly differ from those 
included in the Contract Documents and that could not have been anticipated by the 
Contractor. 

iii. Changes to the sizes of materials or changes to specifications of materials. 

iv. Materials/structures not included in the Contract Documents that are necessary to 
complete Contract Work and that could not have been anticipated the Contractor. 

9.28.4 BASIS OF PAYMENT 
a) The fixed sum must be considered the price bid for this item. The fixed sum is not to be altered in 

any manner by the bidder. Should the amount shown be altered, the new figures will be 
disregarded, and the original price will be used to determine the total amount bid for the contract. 

b) The payment(s) made under this item will be equal to the Final Cost Memo prepared by the 
Engineer and executed by the parties in accordance with 9.28.2(f) above as proof of work 
performed for this item as approved by the Engineer. 

c) The total estimated cost of this item is the "fixed sum" amount shown for this item in the Bid 
Schedule and shall not be varied in the bid. The "fixed sum" amount is included in the bid solely to 
ensure that sufficient monies will be available to pay the Contractor for this work, which may be 
more or less than the fixed sum amount. 

d) The price will cover the cost of all labor, materials, equipment, insurance and incidentals 
necessary to complete the work under this section in accordance with the Contract Drawings, the 
specifications and the directions of the Engineer. 

 
 

Payment will be made under: 

Item No. Item Pay Unit 

9.28 EXPANDED WORK ALLOWANCE F.S. 
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The Section 9.30 below supersedes and replaces Section 9.30 of NYC DOT 

Standard Specifications dated May 16, 2022 

 
SECTION 9.30 - Stormwater Pollution Prevention 

9.30.1. INTENT 
The intent of this section is to address Erosion and Sediment Control (ESC) and pollution prevention during 
construction and maintenance and guaranty period. The Contractor is advised that within NYC boundaries, 
in compliance with the Rules of the City of New York Title 15 Chapter 19.1 (15 RCNY Chapter 19.1), DEP 
is required to review and approve Stormwater Pollution Prevention Plans (SWPPP) that have been 
prepared to meet the requirements listed in Chapter 19.1. All covered development projects must 
implement ESC measures in accordance with the NYS Standards and Specifications for Erosion and 
Sediment Control (also known as The “NYS DEC Blue Book”), dated November 2016 
(https://www.dec.ny.gov/chemical/8694.html), as amended. 

 
The objective is to develop and implement a SWPPP that will minimize the pollutants entering the storm 
sewer systems in compliance with 15 RCNY Chapter 19.1, and the New York State Pollutant Discharge 
Elimination System (SPDES) General Permit for Stormwater Runoff from Construction Activity, SPDES 
General Permit GP-0-20-001 or its successor. 

 
9.30.2. DEFINITIONS 
1. Designer – The Design Engineer or Qualified Professional responsible for the design 

2. Qualified Inspector - A person who is knowledgeable in the principles and practice of erosion sediment 
control, such as a licensed Professional Engineer, a Certified Professional in Erosion and Sediment 
Control, or a Registered Landscape Architect. 

3. Qualified Professional - A person who is knowledgeable in the principles and practice of stormwater 
management and treatment such as a licensed Professional Engineer or a registered landscape architect 
or other NYSDEC endorsed individuals. 

4. SWPPP Preparer - Must be a qualified professional. Creates the SWPPP for review and submittal to the 
SWPTS (as defined in Section 9.30.3). The SWPPP Preparer must certify that the SWPPP was prepared 
in accordance with RCNY Title 15 Chapter 19.1. 

5. Trained Contractor- An employee of the Contractor who has received four hours of NYSDEC endorsed 
training in the past 3-Years, in the principals and practices of proper erosion and sediment control as 
required. Such employee must have a certificate of training and wallet card showing their certification 
number. 

6. Owner – applicant agency. 
 

9.30.3. SCOPE AND METHODS 
The ESC portion of the SWPPP must include ESC and pollution prevention practices. Practices must be 
designed in compliance with 15 RCNY Chapter 19.1 and the New York State Standards and NYS DEC Blue 
Book. Within thirty (30) days after the Contract is registered, the Contractor must submit a completed SWPPP 
to the NYCDDC Office of Environmental & Hazmat Services (OEHS) for review and acknowledgement. After 
approval by OEHS, the SWPPP must also be submitted to NYCDEP Stormwater Permitting Unit through the 
Stormwater Permitting and Tracking System (SWPTS) portal by the SWPPP Preparer for approval. 
Contractor and SWPPP Preparer must be registered on SWPTS portal at: 
https://deppermits.microsoftcrmportals.com/Account/Login?returnUrl=/my-application/ 

Projects in Municipal Separate Storm Sewer System (MS4) areas require coverage under SPDES General 
Permit GP-0-20-001 or its successor and a NYCDEP Stormwater Construction Permit. Project areas serviced 
by a Combined Sewer System (CSS) will only require SWPPP approval from DEP. 

https://www.dec.ny.gov/chemical/8694.html
https://deppermits.microsoftcrmportals.com/Account/Login?returnUrl=/my-application/
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The SWPPP must be prepared considering the topography of the subject area. It must also identify potential 
sources of pollution at the project site that may reasonably be expected to affect the quality of stormwater 
discharges. The plan must describe the specifics of Post-Construction Stormwater Management Practices 
(PCSMPs) that are to be used to reduce the pollutants in stormwater discharges, their sequence of 
implementation and associated design details. All practices included in the SWPPP must be designed in 
conformance with NYCDEP Stormwater Manual and with the most current version of the Blue Book. 

The SWPPP template is available at https://www1.nyc.gov/site/dep/water/stormwater-permits.page. 

For the Qualified Professional, the Contractor must retain the services of an independent licensed/certified 
professional with practical experience in the principles and practices of erosion and sediment control and 
stormwater management, to prepare and certify a site specific SWPPP, along with all necessary shop 
drawings. The SWPPP Preparer must verify that the SWPPP has been developed in a manner that will 
assure compliance with the NYCDEC water quality standards and with the substantive intent of the SPDES 
General Permit GP-0-20-001 or its successor and 15 RCNY Chapter 19.1. 

Construction work must only commence in MS4 areas upon issuance of NYSDEC permit identification 
number and NYCDEP Stormwater Construction Permit. In addition, an initial inspection must be conducted 
by the Qualified Inspector certifying that the appropriate control measures specified in the SWPPP have been 
adequately implemented to the satisfaction of the Resident Engineer (RE) and the OEHS Project Manager 
(PM). In areas serviced by CSS, Work must not commence until issuance of NYCDEP Stormwater 
Construction Permit and completion of initial inspection. 

The Contractor will be responsible for maintenance of the PCSMPs during the period of construction and the 
period of guarantee. The Contractor will be responsible for allowing access to DDC and DEP Inspectors 
during the guarantee period. The Contractor will be responsible for preparing documentation for Stormwater 
Maintenance Permit Application which includes the final Operation & Maintenance (O&M) Plan with as-built 
drawings. The maintenance is outlined in Chapter 5 of the NYC Stormwater Manual; however, the Contractor 
will also be held to maintaining as directed in the design documents and as per the approved Stormwater 
Construction Permit. Also, should it be needed, the Contractor will be responsible for preparing the required 
documents for Lead Agency/landowner to use when renewing the maintenance permit every 5 years as 
outlined in the NYC Stormwater Manual. At the completion of the guaranty period and upon final approval, 
the City takes over the responsibility for maintenance. 

 
9.30.4. DEVIATIONS AND AMENDMENTS 
A SWPPP that deviates from the NYCDEP and NYSDEC technical standards must have a section 
justifying any non-conformance. The justification must include, but not be limited to, the following: 

a. Statement of each deviation from State or City requirements; 
b. Statement of the reasons for each deviation and reasons for supporting adopted alternatives; 
c. Provide information which demonstrates that the deviation or alternative design is equivalent to the 

Technical Standards; and, 
d. Analysis of the water quality impacts. 

In instances when the approved SWPPP is included in the Contract Documents, the Contractor is still 
responsible for reviewing the SWPPP, updating the Construction team contacts, identifying a need for any 
major or minor amendments and obtaining OEHS and NYCDEP Stormwater Permitting Unit approvals along 
with updating coverage under SPDES General Permit. 

 
9.30.5. INSPECTION AND MAINTENANCE 
The Trained Contractor must provide regular inspection and maintenance of the ESC measures which 
were deployed as part of the Contractor’s construction process. Site inspection and Maintenance of ESC 
must be implemented in accordance with Part IV of SPDES General Permit GP-0-20-001 (or most recent 
version). The Contractor will also be responsible for maintenance of the PCSMPs which are constructed 
throughout the construction and period of guarantee according to the requirements of Chapter 5 of the NYC 
Stormwater Manual or the requirements given in the design documents by the Designer. The Qualified 
Inspector is responsible to inspect the site at least once every 7-days to assure compliance with the 

https://www1.nyc.gov/site/dep/water/stormwater-permits.page
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approved SWPPP. The Trained Contractor is also responsible for providing access to NYCDEP or City 
representatives to inspect the measures for proper maintenance. 

 
 

9.30.6. CERTIFICATION 
The SWPPP (site logbook) must clearly identify a Trained Contractor for the Contractor and all the 
Subcontractors that will implement each measure identified in the SWPPP. The Trained Contractors 
identified in the SWPPP who perform professional services at the site must implement the provisions of the 
plan and provide certification of the SWPPP in accordance with the provisions of the, NYCDEP Stormwater 
Construction Permit, the Blue Book, and SPDES General Permit GP-0-20-001 or its successor. The 
Contractor and all Subcontractors must ensure that updates to construction operations, ESC/PCSMP 
practices, etc. are communicated/approved by DEP Stormwater Permitting Unit prior to proceeding with 
implementation. The Lead Agency/landowner is advised that the City must receive yearly certifications that 
PCSMP’s are properly maintained and in support of that certification the Trained Contractor is required to 
provide a copy of inspections performed. 

 
9.30.7. STABILIZATION 
Stabilization must be implemented in accordance with Part 1.B.1.b of SPDES General Permit GP-0-20-001 
or its successor. 

 
9.30.8. CONTRACTOR’S LIABILITY 
The Contractor will be liable for any discharge that either causes or contributes to a violation of water 
quality standards as contained in Parts 700 through 705 of Title 6 of the Official Compilation of Codes, 
Rules and Regulations of the State of New York. Should any stormwater runoff from the site violate the 
water quality standards, the Contractor will be directed to take immediate steps, at the Contractor’s own 
expense, to rectify the situation and prevent any further sediment from entering the storm sewer system. 

In the event that pollutants are discharged to the storm sewer system due to the Contractor’s negligence, 
the RE will direct the Contractor to cease any or all construction activities contributing to the release of 
these pollutants. The Contractor will be held responsible, at the Contractor’s own cost, for any and all 
necessary actions to remedy the damage. 

Furthermore, failure of the Contractor and/or their Subcontractor(s) to strictly adhere to any permit 
requirements will constitute a permit violation that could result in substantial criminal, civil, and 
administrative penalties. 

It is the Contractor’s responsibility to pay all associated permit fees which includes the DEP Stormwater 
Construction Permitting Fees and SPDES permit fees. DEP Stormwater Construction Permits must be 
renewed every two years by submitting to DEP no less than 30 days prior to the permit expiration date and 
must be accompanied by a processing fee in the amount of $1,000 dollars in addition to a $2,000 dollar fee 
per acre of land disturbed or the applicable amount at the time of renewal. NYSDEC SPDES consists of the 
yearly regulatory fee, the initial authorization fee per acre of land disturbed and per acre of future 
impervious area. The Contractor is liable for all penalties incurred due to the Contractor’s failure to pay 
these fees on time. 

9.30.9. MEASUREMENT 

(A) STORM WATER POLLUTION PREVENTION (Lump Sum) 

Payment will be made by lump sum. 

Ten percent (10%) of the lump sum price bid will be paid when the SWPPP is “satisfactorily” furnished by 
the Qualified Professional and accepted by the Department. 

Seventy percent (70%) will be paid in proportion to the percentage of construction completion. 

Twenty percent (20%) will be paid when the construction and the guaranty period is complete, the 
Stormwater Maintenance Permit has been granted by NYCDEP, the Notice of Termination (NOT) is filed 
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with NYSDEC, and all SPDES permit fees have been paid. For clarity, the Contractor must include the final 
twenty percent (20%) in the Contractor’s requisition for substantial completion payment; however, this 
amount will be not payable until completion of the above specified requirements. 

(B) STORM WATER POLLUTION PREVENTION (per Month) 

The quantity to be measured for payment under this item will be the number of months (to the nearest 1/4- 
month increment) that the Contractor satisfactorily provides for the Storm Water Pollution Prevention in 
accordance with these specifications, including winter shut down, holiday embargo, and other work 
suspension periods for which the Contractor remains responsible for site maintenance. Measurement for this 
item will not begin until the NYCDEP Stormwater Construction Permit is granted and actual SWPPP work is 
started at the site. 

 
 

9.30.10 PRICE TO COVER 

Payment will be made at the lump sum price or monthly price bid for the item , which includes, but is not be 
limited to, the cost of furnishing all the labor, materials, fees, permits and testing required to provide and 
construct all ESC devices in accordance with the approved SWPPP; providing a Qualified 
Professional/Inspector to design, report, inspect and monitor the Work; comply with NYCDEP and NYSDEC 
permitting requirements and all necessary incidentals to complete the Work in accordance with the 
specifications and the directions of the Engineer. 

For PCSMPs the payment for inspection and permitting administration will be paid from the lump sum price 
bid for the item 9.30 Stormwater Pollution Prevention. However, the cost of labor, materials, and maintenance 
associated with PCSMPs will be paid under the relevant pay item for PCSMP construction. 

Payment will be made under: 
 

Item No. Item Pay Unit 
9.30 STORM WATER POLLUTION PREVENTION L.S. 
9.30 B STORM WATER POLLUTION PREVENTION MONTH 
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SECTION HW-900H - ALLOWANCE FOR CITY WORK ACCELERATION 

Under this section, the Contractor will be paid for City work deemed necessary by DDC's Assistant 
Commissioner of Construction to accelerate the City work items in the project during critical periods but the 
use of this item will expire on the original contract substantial completion date. Such accelerated City work 
includes: 

 
(A) 100% of the premium portions of overtime pay for working during non-scheduled work hours which shall 

be defined as those hours of work outside the permissible hours stated in the original contract OCMC 
Traffic Stipulations; or 

(B) The premium portion of overtime pay for overtime actually worked beyond the 40-hour work week but 
within the permissible hours of work stated in the original contract OCMC Traffic Stipulations; or 

 
(C) All other incidental expenditures caused by modifications of project site regulations or administrative 

requirements ordered by the Commissioner that result in additional costs to perform contract work as 
specified. 

Such accelerated City work shall be paid for under this item in accordance with the requirements of 
Articles 25 and 26 of the Standard Construction Contract. 

 
Payment made under this Fixed Sum item shall cover the cost of all labor, materials, plant, equipment, 
insurance, and incidentals necessary to accelerate the City work as ordered by DDC's Assistant 
Commissioner of Construction. 

 
No guarantee is given that this allowance item will in fact be required in this contract. The estimated "fixed 
sum" amount shown in the Bid Schedule is included in the total bid solely to insure a method of payment for 
any accelerated work performed by the Contractor, as directed by DDC's Assistant Commissioner of 
Construction. 

 
Payment will be made under: 

 
Item No. Item Description Pay Unit 
HW-900H ALLOWANCE FOR CITY WORK ACCELERATION F.S. 

 



 

 

   

 

 

    

 

 

NOTICE 

 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
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(A) GENERAL PROVISIONS 
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 
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(A)   GENERAL PROVISIONS 
A. LINES AND GRADES.  The Contractor must furnish lines and grades in accordance with 
Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish the 
survey control information using official Borough Survey Control Monuments and Bench Marks, where 
they exist.  The Contractor must check with Topographic Section of the Borough President’s Office as 
to the reliability and accuracy of the data to be used for lines and grades. 
 

 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must perform 
the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and the 
directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final.  
The Contractor must plan and schedule the work in order to accommodate all special events listed in 
the NYCDOT Special Events Annual Calendars. The calendars are available at the following link:  
 

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF 
 

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless otherwise 
provided for, will be deemed included in the prices bid for all scheduled items.. 
 

 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will 
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.  
Roadway and sidewalk construction activities will be restricted during the embargo period on the streets 
listed below*.   
 

Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the period 
noted above.  All permittees must comply with this embargo unless a special waiver is granted by 
OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the Permit 
Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and submitting 
supporting documentation.  Waiver requests should only be submitted for critical reasons for a specific 
project. If a waiver is granted, the applicant will be notified so they can apply for the approved permits.  
Waivers are not required for ongoing Building Construction Activity Permits which already include the 
“410” permit stipulation.  Waiver request forms may be obtained at any Permit Office or on the 
Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 

Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 
 

The opening of utility access covers is prohibited on any of the streets noted below** between the hours 
of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization Number 
as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The planned 
opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where no 
authorization number is required. 
 

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 

No extension of time due to the shutdown period will be granted to the Contractor for completion of the 
work. 
 

* Please note that this embargo only applies to NYCDOT construction permits. 

** List of street and maps of the affected locations are available by borough on the Department of Transportation’s 
website at: http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml   

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will comply 
with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made for any 
Highway or Street Lighting work item requiring Contractor to furnish additional fill material to meet these 
requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  
Contractor will plan and/or stage his/her work schedule using all hours/days available.  Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) of 
Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 
 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, with 
the exception of contaminated material, will become the property of the Contractor and will be properly 
disposed of away from the site, at the Contractor’s expense.  Contaminated material will be disposed 
of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning 
utility company or its agent, at its expense.  The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the 
Contractor will  hand excavate per Item 8.02 AB-S, 8.02 A and 8.02 B (as applicable), at City Survey 
Monuments, for a distance of five (5) feet around each monument, as directed by the Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove all 
form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a result 
of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor will also, 
as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: restoring 
missing or damaged pavement markings that were removed or damaged as a result of the Contractor’s 
operations (as per requirements of Section 6.44 in the Standard Specifications); resetting granite blocks 
in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly broken sidewalk 
or curb may create a dangerous condition just outside his area of operation, where and when directed 
by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean the 
Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised that until 
the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, there are no 
prevailing wage rates for crossing guards. 
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For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” 
and words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will 
mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from the 
fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable 
fuel on the East Coast for the week in which the first day of each calendar quarter during the contract 
term occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement 
formula for all Extra Work invoiced that was performed during that calendar quarter. Should the USEIA 
stop publishing this fuel price index, the fuel cost per gallon will be determined by reference to a 
substitute index to be agreed upon by the Contractor and the City. 

 
M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New 

York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

 

2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained by 
NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s responsibility to 
coordinate with Parks via email at interagency@parks.nyc.gov to establish whether Construction 
Permits are required for the contract scope of work. 

 

3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

 

4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 
prior to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

 

5. When no Construction Permit is required, the contactor must notify Parks at 
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to Greenstreets 
or in the right-of-way fronting Parks properties to allow for coordination as needed. 

 

6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 
other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees.  Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore and 
repair. 

 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 

resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

 

http://www.eia.gov/petroleum/gasdiesel/
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8. The Contractor must take necessary precautions to prevent interference with or damage 
to utilities or other facilities during construction. The cost of all work connected with maintaining and 
protecting utilities affected by the work be borne by the Contractor and the cost will be deemed included 
in the price bid for the various items in the contract. 

 

9. In the event the Contractor damages an existing utility or interrupts utility service, the 
Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer.  

 

10. In the event the Contractor causes an interruption in utility service, the Contractor will 
immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11.    If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed 

(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  

O.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, Section 
1.06.23 (P) of NYC DOT STANDARD HIGHWAY SPECIFICATIONS regarding standard working hours 
is to be followed is to be followed. Work performed outside the standard working hours must be pre-
approved by NYC DDC. 

 
P.   TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently 

remove temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless otherwise 
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier 
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
Q.    UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there 

any guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 

 
R.        HOUSE CONNECTIONS.   All existing house connections will be maintained and 

supported during construction.  The Contractor will replace any existing house connection damaged as 
a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the City. 
 

S.     STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any 
damage to the existing street lighting and traffic signal equipment, including underground conduits and 
the safety of both pedestrian and vehicular traffic for the duration of the contract. 
 
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

 

mailto:interagency@parks.nyc.gov
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It is the Contractor’s responsibility to secure an approved electrical Contractor to perform all traffic 
signal work (if any).  For list of approved electrical Contractors, contact Mr. Hasib Amini or James 
Celentano, New York City Department of Transportation at (212) 839-3386/ (212) 839-3129. 
 
 

T.        SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer and 
water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 

U.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract 
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply with 
the pre-construction stage requirements may result in assessing liquidated damages to the Contractor 
for everyday beyond the pre-construction stage duration. The liquidated damage will be of equivalent 
value as identified in the Schedule A for work beyond the construction completion date. 

 
V.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified that 

at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due to 
the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer.  The cost of such repair will be borne by the Contractor, 
at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity of existing 
sewer structures will be deemed included in all bid items for work. 

 
W.       RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations on 

the contract plans, where the Contractor is required to reconnect all existing sewers to the proposed 
manholes in this contract. The said manholes will be fabricated to provide openings for the existing 
sewers at the specified invert elevations as shown on the contract drawings.  The cost of reconnecting 
existing sewer pipes to new manholes, including concrete collar with steel reinforcements and/or 
grouting around the existing sewer pipes at the openings and all work necessary to complete the pipe 
reconnection, to the satisfaction of the Resident Engineer will be deemed included in the prices bid for 
all items of work.  No additional payment will be made. 
 

[ARTICLE “X” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

X.  VIBRATION MONITORING. In case of structures requiring vibration monitoring, the Contractor, 
in addition to Continuous Real Time Monitoring for Vibrations as determined in the Construction Report 
must provide Continuous Real Time Monitoring for Vibrations of existing buildings/structures adjacent 
to or in the proximity of different types of construction activities being conducted including, but not 
limited to, installation of sheeting for construction of proposed water and sewer mains, installation of 
sheeting for excavation of jacking/receiving pits, direct jacking of sewers, piling work or as directed by 
the Engineer. 
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      Y.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

 

      [ ARTICLE “Z” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 

Z.       “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES (600-
MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a condition 
precedent to obtaining the certificate for Substantial Completion for each Capital Project under Article 
44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and appurtenances 
24-inches and larger to the City.  The Contractor will prepare and submit the “As-Built” record drawings 
to the Engineer for approval.  Approved “As-Built” drawings will be delivered to the Department of 
Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-3045.  The 
following guideline is provided for the preparation of "As-Built" record drawings: 

 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City two 
(2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s will conform 
to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 1”=10’ 
(1:120) vertical scale.  The Mylar will be 3-mil in thickness. 

 2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 
below: 

 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 

 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic;  
 

• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 
 

• location of pipe joints; 

• profile of all piping; 
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• complete details of all outlet piping roundabouts; 

• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 

• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract.  No separate or additional payment will be 
made for this work. 

      AA.    NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

AB.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction.  The design will be made 
by a New York State Licensed Professional Engineer skilled in this type of construction and as further 
evidenced by the imprint of Professional Engineer’s seal and signature on all drawings.  The cost of 
this work will be deemed included in the price bid for all items of work under this contract. 

 

AC.   ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested by 
the Resident Engineer and the City, the Contractor will be required retain the services of an 
Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub-

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered.  

 
 For the purpose of evaluating and recording archaeological resources, the City's 

Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
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Commission (LPC) will be notified as directed by the City's Archaeologist and the State Historic 
Preservation Office (SHPO) requires that the following protocol is implemented: 

 
1.   At all times human remains must be treated with the utmost dignity and respect. 

Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 

 
2.   Human remains or associated artifacts will be left in place and not disturbed. No 

skeletal remains or materials associated with the remains will be collected or removed until 
appropriate consultation has taken place and a plan of action has been developed. 

 
3.   The County coroner and local law enforcement as well as the SHPO and the 

involved agency will be notified immediately. The coroner and local law enforcement will make 
the official ruling on the nature of the remains, being either forensic or archeological. If the 
remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

 
4.   If human remains are determined to be Native American, the remains will be left 

in place and protected from further disturbance until a plan for their protection or removal can 
be generated. The involved agency will consult SHPO and appropriate Native American groups 
to determine a plan of action that is consistent with the Native American Graves Protection and 
Repatriation Act (NAGPRA) guidance. 

 
5.   If human remains are determined to be Euro-American, African American, etc., 

the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 

discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

 
AD.  USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY 

SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and Requirements, 
for use of City water. 

 
AE.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold 

confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
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Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure demand 
for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided or 
the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its Subcontractors. If the 
Contractor or its Subcontractors are legally required to retain any confidential information, the 
Contractor will notify the Commissioner in writing and set forth the confidential information that 
it intends to retain and the reasons why it is legally required to retain such information. The 
Contractor will confer with the Commissioner, in good faith, regarding any issues that arise 
from the Contractor retaining such confidential information. If the Commissioner does not 
request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AF.    PRICES TO INCLUDE.     No direct payment will be made for costs incurred in complying 
with the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed 
to have been included in the prices bid for all the scheduled contract items. 
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(B) HIGHWAY PROJECT SPECIFIC PROVISIONS

1. SPECIAL EVENTS.  Where the Contractor is notified of a Special Unscheduled Event, such
as a civic parade or other official activity, party, etc., then the Holiday Embargo restrictions under
Article C, above, shall apply.  Temporary restoration of the streets and sidewalks and subsequent
removal, if required, for those Special Unscheduled Event periods will be paid for under the
appropriate scheduled items 4.02 CB and 6.02 AAN and the Contractor will be granted an extension
of time, for the completion of the work, equal to the duration of the ordered shutdown.

2. THE CONTRACTOR IS NOTIFIED that should human remains be encountered during the
course of work, the work must be stopped immediately pending the Office of Chief Medical
Examiner and the New York Police Department notification and review.

3. PEDESTRIAN MANAGERS.  Under this contract, professionally trained Pedestrian Managers

shall be provided in order to properly maintain the flow of pedestrian traffic at all locations where

construction operations, construction vehicles and equipment, and temporary traffic patterns

related to the construction operations require positive temporary pedestrian traffic control, as

specified in the contract documents and as ordered by the Engineer.

The Contractor shall provide Pedestrian Managers with a uniform readily identifiable to the 
traveling public.  Pedestrian Managers should wear retro-reflective traffic vests, as described in 
the MUTCD.  Other equipment can include gloves, a hat, a whistle, and a two-way radio if 
deemed necessary by the Engineer.  Each Pedestrian Manager will be equipped with all items 
necessary to carry out their assigned duties. 

All Pedestrian Managers shall be English speaking and adequately trained in pedestrian 
management operations by a recognized training program such as that provided by the 
American Traffic Safety Services Association, the National Safety Council, unions or 
construction industry associations, or by an individual who holds a current certification as a 
training instructor from such a program. 

Prior to the start of pedestrian management operations, the Contractor shall provide to the 
Engineer a list of certified Pedestrian Managers to be used in the contract, identifying the 
source of each individual’s training.  When requested by the Engineer, Pedestrian Managers 
shall demonstrate their competency in pedestrian management procedures.  Pedestrian 
Managers not competent in such procedures to the satisfaction of the Engineer shall be 
retrained or replaced at once. 

The quantity to be measured for payment shall be the number of person-hours of Pedestrian 
Manager service actually performed, as authorized by the Engineer.  Laborers who are not full-
time Pedestrian Managers will not be measured for payment as a Pedestrian Manager under 
this or any other item.  Each Pedestrian Manager shall be required to work a minimum of eight 
hours a day and the Contractor will be given a minimum of 12 hours advanced notice by the 
Engineer as to when to furnish a Pedestrian Manager. 

Direct payment will be made for Pedestrian Managers by Item No. 6.52 CG – Crossing Guard.  
The contract price per person-hour shall cover the cost of all labor, materials, and equipment 
necessary to employ a Pedestrian Manager, and equip him/her with safety vests, hats, whistles, 
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and signaling devices, including all other incidental costs necessary to control and detour 
pedestrian traffic, as shown on the Contract Drawings. 

 

The following Subsections 4 is required for all the projects with  
Pedestrian Ramps construction. 

 

4.      INSPECTION FORM / TECHNICAL INFEASIBILITY FORM (TIF).  
 

a. Prior to the determination of Substantial Completion for the Project, all locations constructed 
under this Contract must be substantially completed and accompanied by an approved PRISM 
inspection form and where applicable, approved technical infeasibility form(s).   

b. The approved PRISM inspection form will be the determination made by the Engineer 
informing the contractor that the pedestrian ramps are accepted or rejected as non-compliant 
with Contract Specifications and thereby instructing the contractor to reconstruct the rejected 
pedestrian ramps at no cost to the City.    

c. If a rejected pedestrian ramp can be justified as built to the maximum Extent Technically 
Feasible, as defined by the United States Access Board, then the Contractor must submit a 
completed Technical Infeasibility Form (TIF) no later than two (2) weeks after construction and 
submit it to the Engineer for approval.  All TIFs submitted to the Engineer must be signed and 
sealed by a licensed Professional Engineer registered in New York State. No separate 
payment will be made to the Contractor for services of Professional Engineer and the price to 
be deemed included into the price of all pedestrian ramp items.  All TIFs must be approved by 
the Engineer otherwise the pedestrian ramp must be re-installed to be ADA compliant at no 
additional cost to the City. 

 The PRISM inspection form may be found at the following website:  
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-
001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf  

 
 The TIF may be found at the following website:  
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-
Form_v2.0.pdf 
 

5. ITEM 6.44  - The NYC DOT Standard Specifications Section 6.44.3(F) entire text is modified 
herein as following: 

 

Preformed reflectorized pavement markings from NYSDOT Approved List 
727-04 may be used for all pavement marking restorations, at no extra cost. 

6. PRICES TO INCLUDE.     No direct payment will be made for costs incurred in complying with 
the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed to have been 
included in the prices bid for all the scheduled contract items.

https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
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BUCKEYE PARTNERS

6161 Hamilton Boulevard ∙ Allentown, PA 18106 

Brian Barr 
Sr. Specialist, Encroachment Review & Damage Prevention 

Email: bbarr@buckeye.com 
Phone: (610) 904-4156 

October 20, 2023 

Thomas Wynne 

NYC DDC 

30-30 Thomson Avenue

Long Island City, NY 11101

Email to: WynneTh@ddc.nyc.gov

RE: CONDITIONAL APPROVAL – RED395AC: Replacement of distribution watermains in various locations, etc. 

Various Locations in Brooklyn and Staten Island, NY 

BPL ER # 2023-6048 

Mr. Wynne, 

Buckeye has received and reviewed the project plans for the above-referenced project. Upon 

review it has been determined that Buckeye Partners, L.P. (“Buckeye”) does have pipeline 

facilities in the vicinity of the proposed project area. 

Any further correspondence or updated plans relating to this project please reference Buckeye’s 

ER # 2023-6048 and can be submitted to myself. 

This approval is based on the following documents, correspondences, and drawings: 

• Buckeye Partners Right-of-Way Use Restrictions Revision 7.21

• Application for the project titled “RED395AC: Replacement of distribution watermains

in various locations, etc.”, dated 4/17/2023, and submitted via email 4/18/2023

(Encroachment Review Application (RED395AC).pdf.pdf).

• The single page plan sheet for the project titled “RED395AC: Replacement of

distribution watermains in various locations, etc.”, prepared by NYC DDC and for the

City of New York, dated 10/10/2023 and submitted via email 10/10/2023 (RED395AC -

S13 (2023.10.10).pdf).

This written approval is contingent on the following conditions and references the above plans: 

• The water main is installed with a vertical clearance of at least 1.5’ from the pipeline as

is noted on the plan sheet in Section C-C.

• All water main segments within 25 feet of the pipeline shall be installed by open-cut as

shown on the plans.

7. BUCKEYE - CONDITIONAL APPROVAL - BPL ER # 2023-6048 PROJECT ID: RED395AC
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8. BUCKEYE - SPECIFICATION - REVISION 7.2 PROJECT ID: RED395AC 
 

 

BUCKEYE PARTNERS, L.P. AND AFFILIATES 
6161 Hamilton Boulevard 

Allentown, PA 18106 

Right-of-Way Use Restrictions Specification 
Revision 7.2 
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Buckeye Partners, L.P. and Affiliates 
Right-of-Way Use Restrictions Specification 

Revision 7 
 
 

Purpose and Scope 
 

This Right-of-Way Use Restrictions Specification (hereinafter called “Specification”) has been 
developed by Buckeye Partners, L.P. and Affiliates (hereinafter called “Buckeye”) and is intended 
for landowners, utility owners, general contractors and their sub-contractors, pipeline/utility 
contractors, real estate developers, brokers and agents, lending officers and title underwriters, 
engineers, architects, surveyors, and local / governmental elected staffs (hereinafter called 
“Crossing Party”) as a guideline for the design and construction of proposed land development. 

Buckeye appreciates this opportunity to work with you in the planning stages of your development 
(or construction activity), and we look forward to working with you proactively. Buckeye’s primary 
concern when activities are taking place near our pipeline is public safety and environmental 
protection. The intent of this Specification is to provide a clear and consistent set of requirements 
that will: (1) reduce the risk of damage to our pipeline and related facilities; (2) ensure 
unencumbered access to our right-of-way and pipeline facilities and the availability of adequate 
workspace for routine maintenance, future inspection, and/or repair work on our pipeline; and 
(3) enable the effective corrosion protection of our pipeline. 

 
All such activities and projects that are performed near Buckeye’s pipeline facilities are subject to 
formal review by Buckeye prior to issuance of final written approval. Depending on the scope of the 
project and its impact on Buckeye’s pipeline facilities, additional engineering requirements and 
protective measures may apply. Furthermore, any damage caused by the encroaching party to 
Buckeye’s pipeline(s), the pipeline cathodic protection system, or other Buckeye assets is the sole 
responsibility of the encroaching party. Buckeye will pursue reimbursement for all costs associated 
with the event including, but not limited to, excavation services, inspection services, pipeline 
repairs, and loss of operations. 

 
The following requirements are not only the policy of Buckeye, but comply with regulations set forth 
by the United States Department of Transportation, Safety Regulations, 49 CFR, Parts 192 and 
195. 

We want to be a good neighbor, but to do so requires us to act responsibly in protecting our right-of- 
way and preventing damage to the pipeline system. While we want to make every effort to 
accommodate your desired use of your property, our responsibility for public safety is paramount. 
Through proper planning and communications, we can ensure the safety and integrity of our 
pipeline system and the welfare of our neighbors. 

The transmittal of this Specification does not constitute Buckeye’s approval 
or permission for the Crossing Party to begin construction or work within or 
across the pipeline right-of-way. Work may not commence until written 
authorization approving such work has been issued by Buckeye. 

 

1.0 General Guidelines 

1.1 The safety of the pipeline must be considered at all times. No attempt to probe for or engage 
in any construction activities which might damage the pipeline is permitted. 
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1.2 Before any preliminary field work or construction begins in the vicinity of Buckeye’s pipeline, a 
determination of the exact location and elevation of the pipeline must be made. To coordinate 
this procedure, please contact our local Field Operations Manager at the Buckeye facility 
nearest to your proposed project (see Attachment 1 for a listing of Buckeye’s facilities and 
telephone numbers). Buckeye makes no assurance that its permanent pipeline markers are 
positioned directly over its pipeline(s). Line markers should be placed at intervals determined 
by “line of sight”. The relocation, removal, or destruction of Buckeye’s pipeline markers are 
prohibited by federal law. Pipeline markers damaged or made unusable shall be repaired or 
replaced at the Encroaching Party’s expense. 

 
1.3 All proposed drawings/plans must be submitted to Buckeye's Right of Way Department for 

review to determine to what extent, if any, the pipeline or right-of-way will be affected by the 
proposed construction and/or development. These drawings/plans must be prepared in strict 
compliance to Attachment 4, “Requirements for Submission of Design Plans”. 

 
1.4 Buckeye may require the property owner to provide proof of current ownership of the land 

where the proposed encroachment is to occur. Such proof may be in the form of a Title 
Commitment, Title Policy, or a certified copy of a recorded Conveyance Deed. 

 
1.5 When any construction activity is conducted in or around our pipeline right-of-way, Buckeye’s 

On-Site Inspector must be present at all times. NO WORK SHALL TAKE PLACE WITHOUT 
A BUCKEYE ON-SITE INSPECTOR PRESENT. For this free-of-charge service, contact our 
local Field Operations Manager at the Buckeye facility nearest to your proposed project. 

 
1.6 The Crossing Party shall contact Buckeye for re-marking of a pipeline if the existing markers 

are inadequate for any reason, including disturbance due to construction activities. 
 

Note: Federal law prohibits the removal of pipeline markers. 
 

1.7 The Crossing Party shall not burn trash, brush, or other items or substances within 50 feet of 
the pipeline. 

 
1.8 The Crossing Party shall not store any equipment or materials on the right-of-way. Full access 

must be maintained to the pipeline(s) at all times. The stockpiling of items including soil, or 
topsoil over the pipeline(s) is not permitted. 

 
1.9 During routine or emergency maintenance on the pipeline, the cost to restore approved 

surface improvements (e.g., pavement, landscaping, sidewalks, etc.) shall be the responsibility 
of the Crossing Party. 

1.10 Depending on the type and nature of the encroachment, Buckeye may require the pipeline(s) 
within the proposed encroachment to be exposed, visually inspected, and backfilled by a 
Buckeye representative at the full expense of the Crossing Party. Buckeye will evaluate the 
pipeline(s) cathodic protection system, including the coating type and condition, for suitability 
of service in relation to the proposed encroachment. Should Buckeye deem that the cathodic 
protection system and/or coating system is insufficient for any reason, Buckeye will repair or 
upgrade the system at the Crossing Party’s expense to accommodate the proposed 
encroachment. Potential cathodic protection modifications can include, but are not limited to 
equipment such as rectifiers, anode systems, test stations, casing pipe, and coating. 
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2.0 Excavation and Construction Restrictions 
 

2.1 Excavation operations shall be performed in accordance with appropriate State “One-Call” 
utility locating system requirements. As a matter of State law, anyone undertaking excavation 
work is required to call three (3) working days before excavating in MA, ME, MI, MO, NJ, PA, 
RI, SC, TN, and WI; two (2) working days in all other states (see Attachment 3 for State “One- 
Call” numbers). 

 

2.2 The Crossing Party will conduct “white-lining” of any proposed excavation areas. Buckeye will 
erect temporary pipeline markers/flags (yellow) identifying the location of the pipeline within the 
work area, and will provide information on how to respond should the pipeline be damaged or 
a commodity release occur. All personnel operating equipment over or around the pipeline 
must be made aware of its location and what to do if they make contact with the pipeline. 

 
Note: The Encroaching Party must utilize a qualified contractor of Buckeye’s choice to 

locate and mark the existing Buckeye operated pipeline(s) using current industry 
practices and agrees to mark the location of the pipeline with buoys or by electronic 
location methods as approved by Buckeye for the duration of the construction activity 
in the vicinity of Buckeye’s operated pipeline(s). If proposing dredging activities 
within 150-feet of Buckeye’s pipeline(s), a dredging plan must be submitted to 
Buckeye for review and approval. 

 
2.3 When a Crossing Party excavates near Buckeye’s pipeline, a Buckeye representative must 

locate the pipeline and determine the depth of cover before the Crossing Party begins 
excavation. The Buckeye representative and the excavator must review and complete an 
Excavation Safety Checklist (Attachment 9). The Crossing Party shall not perform any 
excavation, crossing, backfilling, or construction operations until Buckeye’s On-Site Inspector 
has reviewed the proposed work on site and given approval for work to proceed. Buckeye’s 
On-Site Inspector shall have full authority to stop the work if it is determined that the work is 
being performed in an unsafe manner. 

 
2.4 No equipment shall work directly over the pipeline. The Crossing Party shall install temporary 

fencing along Buckeye’s right-of-way boundaries so that equipment will not inadvertently pass 
over the pipeline at locations other than those established for crossing (see Section 3.5). 

2.5 When excavating within the right-of-way, the Crossing Party’s backhoe shall have a plate 
welded over the teeth of the backhoe bucket, and the side cutters must be removed prior to 
excavation. However, if within 24 inches of the outer edge of the pipe (this “tolerance zone” 
extends on all sides of the pipe), only hand excavation, air cutting, and vacuum excavation are 
permitted. 

 
2.6 No excavations shall be made on land adjacent to the pipeline that will in any way impair, 

withdraw lateral support, cause subsidence, create the accumulation of water, or cause 
damage to the pipeline or right-of-way. 

2.7 The Crossing Party shall ensure all excavation work complies with OSHA’s excavation 
standards outlined in 29 CFR 1926 and correct any noncompliant excavation site before 
Buckeye’s On-Site Inspector or the Crossing Party enters the site to perform work. 
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2.8 If conditions require, the Crossing Party shall be directed by Buckeye to install sand or cement 
bags or other suitable insulating materials to maintain proper vertical clearance from the 
pipeline. 

 
2.9 At any location where the pipeline is exposed, the Crossing Party shall provide Buckeye the 

opportunity to inspect the pipeline condition, install cathodic protection test leads, and/or install 
underground warning mesh. 

2.10 The maximum unsupported exposed length of pipe shall be 20 feet for 4-inch-diameter pipe, 
25 feet for 6-inch- to 10-inch-diameter pipe, and 35 feet for 12-inch- to 24-inch-diameter pipe. 
When required, the pipeline shall be supported with grout and sand bags or padded skids. At 
no time shall the pipeline be used as a brace to support equipment or sheeting/shoring 
materials. 

 
Note: The Crossing Party shall submit a support plan for Buckeye’s review and approval. 

 
2.11 No buried pipeline may be left exposed for any duration of time without concurrence of 

Buckeye’s On-Site Inspector. 

2.12 Backfill and compaction shall be performed to the satisfaction and in the presence of 
Buckeye’s On-Site Inspector. Within 5 feet of the pipeline crossing location, the Crossing 
Party shall place at least 12 inches of sand with no sharp gravel, rock, hard clods, vegetation, 
or other debris on all sides of any pipeline, and remaining backfill shall be placed so as not to 
disturb this padding material or damage the pipeline (see Attachment 7 for Foreign Utility 
Crossing Detail). Backfill over the pipe shall be compacted by hand until 18 inches of cover is 
achieved. The disturbed ground shall be compacted to the same degree of compaction of 
surrounding areas. The Crossing Party shall restore the site to its original condition except for 
items that are part of the Buckeye approved change. 

 
3.0 Specific Guidelines 

 
3.1 Cover, Grading, and Drainage 

3.1.1 Cover and Grading: 
a. The existing cover over the pipeline shall not be modified without Buckeye’s written 

approval. 
b. The final grading shall net a minimum cover of 36 inches over the pipeline. 

c. In areas where buildings are proposed within 50 feet of the pipeline or due to other 
surface improvements and/or in areas determined by Buckeye, final grading shall 
net a minimum cover of 48 inches over the pipeline. 

d.  The maximum allowable constructed cross-slope within the ROW shall be 5H:1V 
and shall never be greater than the existing cross-slope. 

e. The maximum allowable cover/soil shall not exceed six (6) feet without Buckeye’s 
written approval. 

f. Use of vibratory equipment larger than walk-behind units are not permitted within 25 
feet of the pipeline. 

 
3.1.2 Drainage: 

a. Detention ponds, lakes, structures or any type of impoundment of water, temporary 
or permanent, are prohibited within the right-of-way. 

b. Culverts are not permitted within the right-of-way. 
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c. Any modifications to an existing drainage pattern shall be designed such that the 
erosion of the pipeline cover is controlled. 

d. For streams, drainage channels, and ditches, a minimum of cover of 60 inches is 
required between the pipeline and the bottom of the drainage canal or ditch (see 
Section 3.3.1.f for road drainage ditches). 

3.2 Aboveground and Underground Structures 
 

3.2.1 General Requirements: 
a. Buildings or other structures, including, but without limitation, overhanging 

balconies, patios, decks, swimming pools, wells, walls, septic systems, propane 
tanks, transformer pads, manholes, valve boxes, storm drain inlets, utility poles, the 
storage of materials, or any other item which will create an obstruction or prevent 
the inspection of the right-of-way by air or foot, shall not be erected within the right- 
of-way. 

b. The Crossing Party shall not develop or build retaining walls, drive piling or 
sheeting, or install an engineered structure that develops or controls overburden 
loads that will impact the pipeline (see Section 3.8). 

c. Deep foundations which include piers, caissons, drilled shafts, bored piles, and 
cast-in-situ piles located within 500 feet of the pipeline shall be installed/drilled 
using an auger. 

d. Occupied structures shall not be located within 50 feet of the pipeline unless a 
minimum cover of 48 inches is provided above the top of the pipeline. 

e. Any deviation for aboveground and underground structures will be reviewed by 
Buckeye on a case-by-case basis. 

3.2.2 Gardening and Landscaping: 
a. Trees, shrubs and bushes are not permitted within the right-of-way. Trees planted 

outside of the right-of-way should be placed so branches and limbs will not 
overhang the pipeline right-of-way as the tree matures. Buckeye may trim/remove 
overhanging branches and limbs that encroach into the right-of-way. 

b. Flowerbeds, vegetable gardens and lawns, are permitted within the right-of-way. 
Buckeye is not responsible for replacing any plantings located within the right-of- 
way. 

3.2.3 Fences and Walls: 
a. Privacy fences or fences that prevent access to the right-of-way are not permitted. 
b. All other fence installations within the right-of-way will be reviewed for approval by 

Buckeye on a case-by-case basis. Upon Buckeye’s written approval, fences shall 
be constructed with a 14-foot gate or removable sections across the right-of-way. 

c. Fence posts shall not be installed within 5 feet of the pipeline and must be 
equidistant if crossing the pipeline. 

d. No fence shall cross the right-of-way at less than a 60-degree angle. 
e. Fences that run parallel to the pipeline shall be installed outside the right-of-way. 
f. Masonry, brick, or stone walls are not permitted on the right-of-way. 

 
3.3 Roads, Driveways, Sidewalks, and Parking Areas 

 
3.3.1 General Requirements: 

a. Roads, driveways, sidewalks, or parking areas are strictly prohibited. When 
extenuating circumstances arise, these items may be reviewed by Buckeye on a 
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case-by-case basis. Upon Buckeye’s written approval, roads, driveways, and 
sidewalks shall cross perpendicular to the pipeline. 

b. The maximum allowable cover shall not exceed six (6) feet without Buckeye’s 
written approval. 

c. Use of vibratory equipment larger than walk-behind units is not permitted within 25 
feet of the pipeline. 

d. Roads or driveways shall not be installed longitudinally within the right-of-way. 

e. For roads and driveways, a minimum cover of 48 inches with a net cover of 36 
inches of undisturbed soil is required above the pipeline. 

f. A minimum cover of 36 inches over the pipeline is required at road drainage 
ditches. Upon Buckeye’s approval, this cover can be reduced to 24 inches if ditch 
is rock/rip-rap lined and 12 inches if ditch is concrete lined. 

g. For asphalt parking lots and sidewalks, a minimum cover of 36 inches with a net 
cover of 24 inches of undisturbed soil is required above the pipeline. Additional 
cover may be required by Buckeye based upon specific site conditions. 

h. Stockpiling of materials on the right-of-way is not permitted. These materials 
include, but are not limited to soil, snow, stone, boulders, trees, brush, grass 
clippings, leaves, etc. 

 
3.4 Foreign Utility Crossings 

 
3.4.1 General Requirements: 

a. Utilities shall cross perpendicular to the pipeline. 
b. Utilities are required to cross beneath the pipeline with a minimum clearance of 24 

inches. Exceptions to Buckeye’s clearance requirements for underground service 
entrances to single family dwellings will be reviewed on a case-by-case basis. 

c. Sand or select fill shall be placed between the pipeline and utility (see Section 2.8). 
d. Utilities installed parallel to the pipeline shall be reviewed by Buckeye on a case- 

by-case basis. If approved, the utility shall be no closer than 15 feet from the 
pipeline. 

e. Warning tape, in accordance with A.P.W.A. Uniform Color Code, shall be placed 
above utility, 12 inches below ground, for a distance of 25 feet on either side of 
crossing. 

f. Signage shall be placed at crossing as determined appropriate by Buckeye. 

g. Splice boxes, service risers, energized equipment, etc., are not permitted within the 
right-of-way. 

h. Trenchless Excavations: 
[1] Utilities installed by a trenchless excavation method (directional drilling, jacking, 

slick boring, etc.) shall be reviewed by Buckeye on a case-by-case basis. 
[2] Buckeye reserves the right to select the method of crossing for the proposed 

utility. 
[3] A minimum clearance of 60 inches (5 feet) below the pipeline is required. 
[4] For directional drilling operations, a tracking system is required to verify the 

exact location of the drill head. 
[5] For perpendicular crossings, a 4 feet by 4 feet excavation window, 24 inches 

below the pipeline is required for visual inspection of the pipeline to ensure the 
drill (or bore) does not impact the pipeline. 

[6] Blind boring is not permitted within Buckeye’s right-of-way. 
[7] When trenchless excavations are authorized by Buckeye parallel to and within 

10 feet of an existing pipeline, observation holes shall be excavated at 25-foot 
intervals to monitor the progress and horizontal/vertical location of the drill head. 
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[8] Buckeye must be provided with an advance copy of the horizontal directional 
drill (HDD) plan for the trenchless excavation which specifies how the HDD will 
be tracked, monitored and controlled at least two weeks before work is to 
commence. The plan must detail preventative measures to prevent conflicts 
with Buckeye’s existing facility. The plan must state the planned HDD bore 
diameters, rod lengths, ream diameters, method of guidance, method of drill 
head tracking, etc. Additionally, the plan needs to include procedures for 
continuous monitoring and reporting of the drill head location, and state the 
appropriate vertical and horizontal deviation tolerances for the HDD operations 
in accordance with API RP 1172 – “6 Final Design”. The procedure must 
include reporting requirements and procedures to correct or shut down the HDD 
trajectory should the operation exceeds the established tolerances. Buckeye 
Operations must be notified immediately if tolerances are compromised and 
should be involved in the recommencement of operations after tolerances are 
exceeded. 

 
3.4.2 Metallic Utilities: 

a. Bonds and test leads shall be installed at the expense of and by the Crossing Party 
where Buckeye deems necessary. 

b. Utilities shall be coated with a non-conductive coating for a distance of 50 feet on 
either side of the pipeline crossing. 

c. Ductile water pipe shall include nitrile gaskets within 50 feet of the pipeline crossing 
or anywhere within 25 feet of horizontal offset locations. 

 
3.4.3 Non-Metallic Utilities: 

a. Utilities shall be wrapped with tracer wire within the width of the right-of-way. 

b. Natural gas (or other industrial gases) lines shall be encased in a 6-inch envelope 
of yellow 3,000 psi concrete across the right-of-way for a minimum distance of 10 
feet to each side of each BUCKEYE Pipeline(s) across the right-of-way. 

c. PVC water pipe shall include nitrile gaskets within 50 feet of the pipeline crossing or 
anywhere within 25 feet of horizontal offset locations. 

3.4.4 Underwater Line Crossings: 
a. For underwater line location procedures, refer to section 2.2. 

b. The Encroaching Party must provide qualified diving inspectors to Buckeye for use 
during the crossing activity at no cost to Buckeye. 

c. The Encroaching Party must place sacks filled with sand and cement between 
Buckeye’s pipeline(s) and the encroaching utility to provide and maintain the 
required minimum vertical clearance between the two utilities. 

3.4.5 Electrical, Fiber-Optic, and Communications Cables 
a. Buried Cables: 

[1] Electrical conductors/cable installations shall meet minimum requirements of 
National Electric Code for buried conductors and be adequately shielded and 
be impervious to hydrocarbon liquids. 

[2] Cables are required to cross beneath the pipeline with a minimum clearance of 
24 inches. Exceptions to Buckeye’s clearance requirements for underground 
service entrances to single family dwellings will be reviewed on a case-by- 
case basis. 

[3] Sand or select fill shall be placed between the pipeline and cable (see Section 
2.8). 
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[4] All cables shall be installed in Schedule 80 PVC pipe and encased in a 6-inch 
envelope of color coded (i.e. red for electrical cable, orange for communication 
cable) 3,000 psi concrete for a minimum distance of 10 feet to each side of 
each BUCKEYE Pipeline(s) across the right-of-way. 

[5] Warning tape, in accordance with A.P.W.A. Uniform Color Code, shall be 
placed above the utility, 12 inches below ground, for a distance of 25 feet on 
either side of the crossing. 

[6] Signage for the crossing shall be placed as determined appropriate by 
Buckeye. 

b. Aboveground Cables: 
[1] A minimum of 20 feet of above-grade clearance for a distance of 25 feet on 

each side of the pipeline is required. 
[2] Mechanical supports and service drops including poles, towers, guy wires, 

ground rods, anchors, etc., are not permitted within 25 feet of the pipeline. 
 

3.5 Temporary Access Roads and Heavy/Construction Vehicle Crossings 

3.5.1 General Requirements: 
a. The Encroaching Party shall provide Buckeye information as to the type, model, 

size, and axle weight of construction equipment that will be used over or in the 
vicinity of the pipeline(s). 

b. Trucks carrying a maximum axle load up to 15,000 pounds may cross the right-of- 
way after Buckeye has confirmed a minimum cover of 48 inches over the pipeline. 

c. For all other cases, earthen ramps (see Attachment 6), swamp mats, air bridges, 
reinforced-concrete slabs (see Attachment 5), or steel plates may be required. 
Loading conditions and protection measures will be evaluated and dictated by 
Buckeye’s Right of Way Department. 

d. When temporary fill must be added, colored sheets of plastic shall be placed under 
the temporary fill at original grade so that the original grade will not be disturbed 
when the temporary fill is removed. 

e. At all crossing locations, the Crossing Party will provide 12” of clean AASHTO 1 
stone over the pipeline right-of-way. 

f. During the use of an approved temporary construction road, Buckeye may require 
that the Crossing Party provide additional protective measures deemed necessary 
to prevent damage to the pipeline. 

g. Buckeye will limit the number of temporary construction roads constructed by the 
Crossing Party. 

 
3.6 Railroad Crossings 

 
3.6.1 General Requirements: 

a. A minimum clearance of 72 inches is required between railroad tracks and the 
pipeline. 

b. A minimum cover of 36 inches is required between the bottom of drainage ditches 
on either side of a railroad and the pipeline. 

c. For railroad main lines, the pipeline crossing must comply with local railroad 
guidelines that delineate the requirements for carrier pipe, casing pipe, and 
clearances. Buckeye shall be consulted for the review of any State submittals. 

d. For private spur crossings, Buckeye will determine the railroad entity having 
jurisdictional authority to dictate crossing requirements. 
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3.7 Farming and Field Tile 
 

3.7.1 General Requirements: 
a. Field tile running parallel to the pipeline shall be spaced 10 feet from the centerline 

of the pipeline. 
b. Field tile shall cross the pipeline perpendicularly with a clearance of 12 inches 

above or below the pipeline. 
c. Buckeye will approve the total number of crossings of the pipeline on a case-by- 

case basis. 
d. Deep plowing or “ripping” operations shall be approved by and coordinated with 

Buckeye. 
 

3.8 Construction-Induced Vibrations 
 

3.8.1 General Requirements: 
a. Construction activities that generate ground vibrations, including, but without 

limitation, pile driving, sheet driving, soil compaction work, jackhammering, or 
ramming, shall be reviewed by Buckeye on a case-by-case basis. 

b. If the Crossing Party anticipates such an activity within 10 feet of the pipeline, then 
continuous testing monitored by a seismograph located directly over the pipeline at 
its closest point to the activity must be conducted. The Crossing Party shall 
provide, at their expense, the monitoring service which must be approved by 
Buckeye. 

c. The particle velocity of any one component of a three-component seismograph 
must not exceed 2.0 inches per second as recorded on the seismograph placed 
directly over the pipeline. 

 
3.9 Blasting Operations 

 
3.9.1 Blasting within 500 feet of the pipeline right-of-way: 

a. The Crossing Party must submit a blast plan to Buckeye for review and approval. 
Verbal and written notice will be given 14 and 21 days respectively. 

b. Blasting plans must include the following information: 
 

• Dates blasting to occur 

• Explosives type 

• Maximum shot hole depth and 
diameter 

• Number of holes and spacing 

• Delay pattern 

• Delay types and intervals 

• Depth of overburden 

• Depth of blast area 
• Maximum charge per hole, per 

delay 

• Show drilling/blasting pattern 
plan and profile in relation to 
Buckeye facilities 

• Calculated radiant peak particle 
velocity (PPV) at varying 
distances from the pipeline and 
at the pipeline itself 

• State permit (copy) 

• Blasting contractor qualifications 
and insurance certificate (copy) 

• Blasting Safety Plan (copy) 

The Crossing Party shall complete Attachment 8, “Blasting Plan Submission Form”, 
and include this form with their submission to Buckeye. 

 
c. The Crossing Party shall make arrangements for a Buckeye On-site Inspector to be 

present to witness the blasting operation. 
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3.9.2 Blasting within 300 feet of the pipeline right-of-way: 
(Adds to or replaces items in Section 3.10.1) 

a. Blasting shall be monitored by a seismograph located directly over the pipeline at 
its closest point to the blast hole(s). The Crossing Party shall provide, at their 
expense, the monitoring service which must be approved by Buckeye. 

b. The particle velocity of any one component of a three-component seismograph 
must not exceed 2.0 inches per second as recorded on the seismograph placed on 
the ground directly over the pipeline. 

c. For blast testing, an initial test blast using a maximum charge of one pound shall be 
performed. The Crossing party shall detonate the first test blast with all necessary 
monitoring equipment in place to observe the results of the proposed blast design. 
Each subsequent test blast may be set and detonated only after the seismograph 
reading from the previous test blast indicates that further blasting can be safely 
conducted. 

d. Routine production blasting may be initiated after completion of a successful test 
blast, with allowable charge based on the seismographic vibration recordings of test 
blasts. However, all blasting must be continuously monitored by a seismograph. 
The velocity recorded must not exceed the 2.0 inches per second limit noted above. 

 
3.9.3 Blasting within 50 feet of the pipeline right-of-way: 

(Adds to or replaces items in Section 3.10.2) 

a. The Crossing Party shall hire a consulting firm that specializes in underground 
blasting to conduct the seismograph survey and certify the results. 

b. Buckeye will approve the Crossing Party’s selection of consulting firms that will 
conduct the seismographic surveys before starting any blasting operation. 

 
3.9.4 Special Requirements: 

a. For multiple-delay blasting, the Crossing Party shall begin the blasting sequence at 
the charge closest to the pipeline and progress away from the pipeline. 

b. If seismographic readings above the limit stated in item 3.10.2.b of this section are 
recorded, the pipeline must be exposed and inspected for possible damage and/or 
product release. The Crossing Party conducting blasting operations is responsible 
for all expenses related to the exposure and any subsequent repairs necessitated 
by the operation. 

c. At Buckeye’s request, the Crossing Party shall install sheet piling, open trench 
channels, and/or matting to protect the pipeline during blasting operations. 

 
3.10 Seismic Vibrating Operations 

3.10.1 Seismic vibrating within 500 feet of the pipeline right-of-way: 
a. The Crossing Party must submit a seismic vibrating plan to Buckeye for review and 

approval. Verbal and written notice will be given 14 and 21 days respectively. 
b. Seismic vibrating plans, when using Vibroseis System Vibrators to radiate ground 

vibrations, must include information on soil conditions and depth of exploration, the 
anticipated number and type of vibrations, type and weight of vehicle, and peak 
force of equipment. 

c. The peak force by vehicle weight shall not exceed 45,000 pounds. 

d. The Crossing Party shall also make arrangements for a Buckeye On-Site Inspector 
to be present to witness the seismic vibrating operation. 

3.10.2 Seismic vibrating within 100 feet of the pipeline right-of-way: 
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a. Vibration shall be monitored by a seismograph located directly over the pipeline at 
its closest point to the vibrator(s). The Crossing Party shall provide, at their 
expense, the monitoring service which must be approved by Buckeye. 

b. The Crossing party shall determine and limit the maximum peak force allowed 
under continuous seismographic vibration monitoring such that the peak particle 
velocity will not exceed 2.0 inches per second. 

c. Seismic vibration surveys shall not be conducted closer than 100 feet to the 
pipeline. 

 
3.10.3 Special Requirements: 

a. If seismographic readings above the limit stated in item 3.10.2.b of this section are 
recorded, the pipeline must be exposed and inspected for possible damage and/or 
product release. The Crossing Party conducting seismic vibrating operations is 
responsible for all expenses related to the exposure and any subsequent repairs 
necessitated by the operation. 

b. At Buckeye’s request, the Crossing Party shall install sheet piling and/or open 
trench channels to protect the pipeline during seismic vibrating operations. 

3.11 Wind Turbines 
 

3.11.1 Setback Distance from Pipelines 
a. Wind turbine structures shall be set back from any Buckeye pipeline at least a 

distance equal to 110% of the structure height, which is defined as the height of the 
entire wind turbine system as measured from the bottom of the base to the highest 
vertical point of the system including the base and tower and the highest reach of 
the turbines or blades. 

b. No facilities associated with a wind turbine installation project shall be permitted to 
be installed within the pipeline easement. 

c. Warning lights shall be installed on all wind turbines that are located within 1,200 
feet of any Buckeye pipeline. 

 
3.11.2 Construction Equipment and Crane Crossings 

a. All temporary access roads and heavy/construction vehicle crossings shall comply 
with Section 3.5 above. 

b. Where cranes and other maintenance vehicles will need to cross Buckeye pipelines 
on a routine permanent basis for maintenance of the turbine(s), permanent crossing 
locations must be established, an encroachment agreement must be signed by the 
landowner and facility owner, and permanent crossing protections must be installed 
to the satisfaction of Buckeye. 

c. Construction materials or equipment shall not be transported longitudinally over 
Buckeye’s pipelines. 

 
3.11.3 Underground Utilities 

a. Cables and electrical conduit crossings shall comply with Section 3.4 above. 
b.  BUCKEYE may require at the expense of the CROSSING PARTY an AC Arc Fault 

Study, specific to the CROSSING PARTY’S project encroachments. The study will 
determine if there is adequate AC Arc Fault protection of and separation from 
BUCKEYE’S facilities. BUCKEYE will arrange for the engineering, design and 
installation of AC mitigation and Lightning suppression systems, as deemed 
necessary by the AC Arc Fault Study. The reasonable cost of such AC remediation 



 Page 13 of 26  

S-27 

        

  PROJECT ID: RED395AC 

 

and Lightning suppression systems shall be submitted to CROSSING PARTY for 
review and approval, which approval shall not be unreasonably delayed, 
conditioned or withheld, and, upon approval such reasonable cost will be prepaid by 
CROSSING PARTY to BUCKEYE. 

 
4.0 Deviations and Exceptions 

 
4.1 When and where special circumstances dictate, deviation from these requirements must be 

formally approved by Buckeye in writing prior to commencement of any excavation or other 
construction activity that may impact the pipeline. Any such deviations must be explained and 
documented and provided to Buckeye for review and approval. 

 
5.0 Additional Information and Buckeye Contacts 

 
5.1 Should you have any questions regarding pipeline rights-of-way or your specific easement, 

contact Buckeye’s Right of Way Department at the applicable phone number listed in 
Attachment 2. 

5.2 Should you have any questions regarding Buckeye’s engineering requirements, contact 
Buckeye’s Encroachment Design Reviewer at encroachmentreviews@buckeye.com . 

mailto:encroachmentreviews@buckeye.com
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Attachment 1: Buckeye Facility Locations and Phone Numbers 
 

Alabama 
Birmingham (205) 369-0179 

Montgomery (334) 309-4710 

California San Diego (714) 269-9028 

Connecticut & Massachusetts 
Wethersfield (860) 529-7781 

New Haven (203) 469-3479 

Florida Port Everglades (954) 522-8464 

Georgia Birmingham (AL) (205) 369-0179 

 
Illinois 

Argo (708) 259-1352 

Lemont (West Shore) (888) 625-7310 

Kankakee (815) 932-3029 

Hartford (618) 255-1100 

 
Indiana 

Hammond (888) 625-7310 

Hammond (West Shore) (708) 227-0962 

Huntington (260) 356-5802 

 
Iowa 

Cedar Rapids (708) 259-1352 

Council Bluffs (712) 366-9461 

Des Moines (515) 226-4017 

Ottumwa (641) 684-6789 

Louisiana Liberty (TX) (936) 336-5773 

Maine South Portland (207) 808-4533 

Michigan Wayne (734) 721-8834 

 
Missouri 

North St. Louis (314) 231-2000 

Sugar Creek (816) 836-6000 

Burlington Junction (660) 725-3386 

Nevada Reno (760) 802-1535 

New Jersey Linden (908) 374-5301 

New York 
Auburn (315) 253-5395 

New York City (718) 656-5746 

North Carolina Goldsboro (919) 778-2712 

 
Ohio 

Lima (419) 993-8025 

Mantua (330) 274-2234 

Toledo (419) 698-8190 

 

 
Pennsylvania 

Boothwyn (610) 459-3441 

Coraopolis (412) 264-7432 

Duncansville (814) 695-4852 

Malvern (610) 249-9430 

Mechanicsburg (717) 766-7633 

Macungie (484) 232-4218 

Tennessee Memphis (901) 395-0122 

Texas Baytown (281) 383-9050 

Wisconsin 
Milwaukee (West Shore) (888) 625-7310 

Madison (West Shore) (815) 964-3727 
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Attachment 2: Right of Way & Encroachment Contacts 

 

Name Responsibility Phone / Address / Email 

David Boone Sr. Manager, Right of Way, 
Real Estate, and Damage 
Prevention 

(610) 904-44015 
6161 Hamilton Blvd. 
Allentown, PA18106 
dboone@buckeye.com 

Chris McPike Sr. Specialist, Right of Way 
West Region: 
Eastern Ohio, Pennsylvania 
(Central & Western) 

(216) 271-8103 
4800 East 49th Street 
Cleveland, OH 44125 
CMcPike@buckeye.com 

Brandon Allen Specialist, Right of Way II 
West Region: 
Michigan, Ohio (except for 
Eastern Ohio), Indiana 
(Zionsville and Huntington) 

(216) 318-2124 
993 Brodhead Road 
Suite 100 
Coraopolis, PA 15108 
BAllen@buckeye.com 

Jana Olthoff Specialist, Right of Way II 
West Region: 
Northern & Central Illinois, 
Indiana, Wisconsin 

(219) 741-0201 
5521 West Lincoln Highway 
Crown Point, IN 
JOlthoff@buckeye.com 

Wesley Pekarek Sr. Specialist, Right of Way 
West Region: 
Iowa, Missouri, Southern 
Illinois, California, Nevada 

(816) 836-6096 
1315 N. Sterling Ave. 
Sugar Creek, MO 64054 
WPekarek@buckeye.com 

Mike Bass Specialist, Right of Way II 
East Region: 
Northeast Pennsylvania, 
Southeast Pennsylvania, 
Central Pennsylvania, New 
York (Upstate), Maryland, 
Virginia 

(484) 635-8724 
5002 Buckeye Road 
Emmaus, PA 18049 
MBass@buckeye.com 

Emily Litwa Specialist, Right of Way II 
East Region: 
New Jersey, Connecticut, 
Maine, Massachusetts, New 
York 

(732)-692-5243 
750 Cliff Rd 
Port Reading, NJ 07064 
ELitwa@buckeye.com 

Dave Jones Manager, Damage 
Prevention Program 
Encroachment Design 
Review: 
East, West, South Regions 

(610)-904-4409 
6161 Hamilton Blvd. 
Allentown, PA 18106 
DAJones@buckeye.com 

Daniel Mangum Sr. Specialist, Right of Way 
& Development 
South Region: 
Texas, Louisiana, Tennessee, 
Alabama, Georgia, South 

(832) 325-1626 
4200 Westheimer Road 
Houston, Texas 77027 
DMangum@buckeye.com 

mailto:dboone@buckeye.com
mailto:CMcPike@buckeye.com
mailto:BAllen@buckeye.com
mailto:JOlthoff@buckeye.com
mailto:WPekarek@buckeye.com
mailto:MBass@buckeye.com
mailto:ELitwa@buckeye.com
mailto:DAJones@buckeye.com
mailto:DMangum@buckeye.com
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 Carolina, Nevada, Florida, 
North Carolina 

 

Teriann Williams Right of Way Coordinator 
Easements and Records: 
Supporting East, West, and 
South Regions 

(610) 904-4418 
6161 Hamilton Blvd. 
Allentown, PA 18106 
TEWilliams@buckeye.com 

mailto:TEWilliams@buckeye.com
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Attachment 3: State One Call Systems (National One Call System - Dial 811) 
 

State One Call Program Phone No. Website 

Alabama Alabama 811 (800) 292-8525 www.al811.com 

California - North 
 

 

- South 

USA North of Central / Northern 
California & Nevada 

Dig Alert & Underground Service 
Alert South 

(800) 227-2600 
 
 

(800) 422-4133 

www.usanorth.org 

 
www.digalert.org 

Connecticut Call Before You Dig (800) 922-4455 
www.cbyd.com 

Florida Sunshine State One Call (800) 432-4770 www.callsunshine.com 

Georgia Georgia 811 (800) 282-7411 www.georgia811.com 

Illinois - Non-Chicago 

 

- Chicago 

Julie, Inc. 

DIGGER – Chicago Utility Alert 
Network 

(800) 892-0123 
 

(312) 744-7000 

www.illinois1call.com 
 

www.cityofchicago.org/transportation 

Indiana Indiana 811 (800) 382-5544 www.indiana811.org 

Iowa Iowa One Call (800) 292-8989 www.iowaonecall.com 

Louisiana Louisiana One Call System, Inc. (800) 272-3020 www.laonecall.com 

Maine Dig Safe System Inc. (888) 344-7233 www.digsafe.com 

Massachusetts Dig Safe System Inc. (888) 344-7233 www.digsafe.com 

Michigan MISS Dig System, Inc. (800) 482-7171 www.missdig.net 

Missouri Missouri One Call System, Inc. (800) 344-7483 www.mo1call.com 

Nevada 
USA North of Central / Northern 
California & Nevada 

(800) 227-2600 www.usanorth.org 

New Jersey New Jersey One Call (800) 272-1000 www.nj1-call.org 

New York Dig Safely New York (800) 962-7962 www.digsafelynewyork.com 

New York City & 

Long Island 
New York 811, Inc. (800) 272-4480 www.newyork-811.com 

North Carolina North Carolina 811 (800) 632-4949 www.nc811.org 

Ohio Ohio Utilities Protection Service (800) 362-2764 www.oups.org 

Pennsylvania Pennsylvania One Call System, Inc. (800) 242-1776 www.pa1call.org 

Rhode Island Dig Safe System Inc. (800) 344-7233 www.digsafe.com 

South Carolina South Carolina 811 / PUPS (888) 721-7877 www.sc811.com 

Tennessee Tennessee 811 (800) 351-1111 
www.tnonecall.com OR 
www.tennessee811.com 

Texas 
Texas 811 
OR 
Lone Star Notification Center 

(800) 344-8377 
 

(800) 669-8344 

www.texas811.org 

www.lsnconecall.com 

Wisconsin Wisconsin Diggers Hotline (800) 242-8511 www.diggershotline.com 

http://www.al811.com/
http://www.usanorth.org/
http://www.digalert.org/
http://www.cbyd.com/
http://www.callsunshine.com/
http://www.al811.com/
http://www.illinois1call.com/
http://www.cityofchicago.org/transportation
http://www.indiana811.org/
http://www.iowaonecall.com/
http://www.laonecall.com/
http://www.digsafe.com/
http://www.digsafe.com/
http://www.missdig.net/
http://www.mo1call.com/
http://www.usanorth.org/
http://www.nj1-call.org/
http://www.digsafelynewyork.com/
http://www.newyork-811.com/
http://www.nc811.org/
http://www.oups.org/
http://www.pa1call.org/
http://www.digsafe.com/
http://www.sc811.com/
http://www.tnonecall.com/
http://www.tennessee811.com/
http://www.texas811.org/
http://www.lsnconecall.com/
http://www.diggershotline.com/
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Attachment 4: Application for Design Plan Submission and Encroachment Review 

 
INSTRUCTIONS 

Prior to completing the following Application for Design Plan Submission and Encroachment Review 
(application), please review these instructions to determine if an application is required and to ensure 
that all necessary information has been obtained. Failure to follow these instructions and/or failure to 
provide the required information will delay the review process. 

One Call Notification – To prevent damages to pipeline facilities from subsurface excavation or any activity that disturbs 
or impacts the depth of cover over underground facilities, Buckeye participates in "One-Call" organizations in all the states 
in which Buckeye has operating facilities. A list of the One-Call organizations Buckeye participates in is listed in 
Attachment 3 of the Right of Way Use Restrictions Specification. Placing a one call notification will put you in contact with 
the appropriate Buckeye Field Representative 

Buckeye Field Representative Coordination – Discuss with the Buckeye Field Representative a summary of the project 
and potential encroachments. The Buckeye Field Representative will determine if any additional information such as 
pipeline depth of cover is necessary and if an application is required. 

 
Application and Plan Submission – 

 

SUBMIT APPLICATION AND PLANS TO: 
Buckeye Partners, L.P.  

ROW Department  encroachmentreviews@buckeye.com 
Attn: Encroachment Review OR With subject line reading 
6161 Hamilton Blvd.  “Encroachment Review Application” 
Allentown, PA 18106   

Buckeye requires a minimum of 60 days for technical review upon receipt of complete application with all relevant fees 
and complete and accurate design plans. Submission of plans electronically to the above email address is encouraged 
and acceptable, but signed application and fees must follow by mail. 

 
Relocation or Modification – Should the initial encroachment review result in a determination that Buckeye facilities 
must be relocated or modified because of the request, additional review time may be required. A Feasibility Study will be 
performed to prepare a scope of work, cost estimate, schedule and project plan; the cost of which will be borne by a party 
or parties other than Buckeye and must be paid before the relocation or modification will commence. A Technical 
Services Agreement between Buckeye and the responsible entity will be prepared to specify the duties of each party. A 
Letter of No Objection or Encroachment Agreement will be issued which will authorize the construction of the proposed 
encroachment under certain terms and conditions. 

 
Permission / Notification - A fully-executed Approval Letter, Encroachment Agreement, Reimbursement Agreement, 
and/or Technical Services Agreement is needed prior to construction. Buckeye must be notified 10-days prior to 
construction to allow for the scheduling of a Buckeye representative to be present. It is also the encroaching entity’s 
responsibility to notify the owners of any other pipelines, communication lines, other third party property or facility owners 
located within the proposed project area and to secure any additional needed rights from these parties where Buckeye’s 
rights are limited. 

 
If construction of the aforementioned project does not commence within three calendar years of the issued approval letter 
date, the Crossing Party shall submit a new application and resubmission fee. The Company shall have the right to 
reconsider the conditions and privileges granted, and have full right to consider current policies and procedures at the 
time of resubmission. 

APPLICATION FEES: A non-refundable Encroachment Application Fee must accompany all encroachment review 
requests for private development within Buckeye’s right-of-way. Any request submitted without the required application 
fee, or that does not contain the specified information in the format requested on the application, may not be considered. 
Remit payment by check payable to: Buckeye Partners, L.P. Buckeye may require a developer to enter an agreement to 
pay any outside consultant costs that Buckeye deems necessary for a complete review of the proposed encroachment(s). 

Initial Encroachment Application Fee is $3,000. Following initial review, all necessary plan resubmissions until plan 
approval shall be accompanied by a Resubmission Fee of $750. 

 
Small Project Application Fee is $500. This reduced fee is reserved solely for single utility line service crossings or 
requests for installation of a fence or other residential-related improvement within Buckeye’s pipeline easement. 

Page 1 of 4 

mailto:encroachmentreviews@buckeye.com
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Application for Design Plan Submission and Encroachment Review 
PROJECT INFORMATION & LOCATION BUCKEYE PARTNERS, L.P 

Project Title 

 

 
Project Address City State Zip Code 

 

 
Latitude Longitude Municipality County 

 

 

APPLICANT INFORMATION:   
Name and Title of Applicant 

 
Company Email Address Phone Number 

 

 
Address City State Zip Code 

 
 

LEGAL NAME OF INDIVIDUAL, COMPANY, OR ENTITY TO WHICH PERMISSION WILL BE GRANTED: 

 

 
Name Name and Title of authorized signatory for company or entity 

 

 
Address City State Zip Code 

 

 
Email Address Fax Number 

PROJECT INVOLVES THE FOLLOWING IMPACTS TO BUCKEYE’S FACILITIES (CHECK ALL THAT APPLY): 

□ Cover, grading, and drainage pattern changes 

□ Aboveground and/or underground structures 

□ Road, driveway, sidewalks, and parking areas 

□ Utility crossings including gas, water (steam), sewer (storm/sanitary) – include trench backfill detail 

□ Electrical, fiber-optic, and communications cables 

□ Temporary access roads for the crossing of heavy/construction equipment 

□ Railroad crossings 

□ Farming and field tile 

□ Construction-induced vibrations 

□ Blasting operations (attach BLASTING PLAN) 

□ Seismic vibrating operations (attach SEISMIC VIBRATING PLAN) 

□ Exposure of the pipeline (attach SUPPORT PLAN) 

□ Boring, drilling, or tunneling near the pipeline (attach DRILL PLAN) 

□ Other __________________________________________________________________________ Page 2 of 4 
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APPLICATION MUST CONTAIN THE FOLLOWING: 

□ Completed and Signed “Application for Design Plan Submission and Encroachment Review” Form 

□ Encroachment Application Fee** (see guidelines on page 1 of the application) 

□ Design Plans (1 paper copy, 1 electronic copy), depicting the following: 

□ Field-verified location of Buckeye pipeline(s) location and width of Buckeye’s easement tract 

 
 

 

Name of Buckeye Employee 

 / /  
   
Date of Pipeline Locating Activity Design One Call No. 

□ Field-verified depth of Buckeye pipeline(s) along all proposed road or utility crossings, drainage 
channels, and all other areas of proposed grade change within the pipeline right-of-way (attach a copy 
of any field data provided by Buckeye Representative) 

 
 

 

Name of Buckeye Employee 
 / /  

Date of Pipeline Depth Investigation 

□ Buckeye pipeline(s) labeled “_-inch High Pressure Petroleum Products Pipeline” (line type “-HPPPP-“) 

□ Buckeye included on Utilities List, and Local Contact and phone number on plans 

□ Buckeye Pipeline(s) highlighted in yellow. List all plan sheets on which Buckeye facilities are located: 

 

□ Location of ground disturbances (blasting, seismic testing, pile driving, jackhammering, etc. within 
1,500 feet of Buckeye pipeline(s) 

□ Proposed location(s) where construction equipment will cross the pipeline right-of-way 

□ Structure setback distances from the pipeline right-of-way and from the nearest pipeline 

□ Proposed landscaping within 25 feet of either side of the pipeline(s) 

□ Any permanent fencing that will limit/encumber Buckeye’s access to the pipeline right-of-way 

□ If the drainage pattern will be altered in any way over the Buckeye pipeline(s), a drainage plan that 
identifies new flow paths and all inlet/outfall/collection points 

□ Right-of-Way Use Restrictions specification pages 1-13 included as part of final design plan (can be 
done by adding a drawing sheet to plans and appending (cut and paste) the specification onto this 
sheet. 

For property improvements that involve grade/pavement alterations, road work (new construction or 
improvements of existing), utility crossings (buried and overhead), or other subsurface or on-surface structure 
installations within Buckeye’s right-of-way: 

□ Separate plan and profile drawing of Buckeye pipeline(s) for existing and proposed conditions. 

□ Subgrade details that show materials and thickness of each paving layer/course. 

□ Amount of existing cover that will be removed or new cover added over the pipeline(s), and proposed 
final grade amount of cover over the pipeline(s). 

□ Clearances between Buckeye’s pipeline(s) and any existing and new (buried or overhead) utilities 
that cross the pipeline right-of-way. 

□ Show the clearances between Buckeye’s pipeline(s) and each proposed substructure at the two 
closest reference points. 

□ For any utility to be installed via boring, drilling, or tunneling, include a detailed procedure of this 
work with your design plans. Note: “Blind” boring is not permitted. Buckeye’s pipeline(s) must be 
exposed during the bore operation to ensure that the bore head crosses safely underneath the 
pipeline(s). Page 3 of 4 
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□ Indicate any areas of disturbance or other work that will require Buckeye’s pipeline(s) to be exposed 
in order to perform your work. 

□ Supplemental Plan Information (as applicable) 

□ Blasting Vibrating Plan 

□ Seismic Vibrating Plan 

□ Support Plan 

□ Drill Plan 
 

 
I hereby authorize Buckeye to contact the Engineer/Survey firm which prepared the drawings, survey and attachments. 

 
I certify that the information provided is accurate and I realize that incomplete information may delay processing 
or invalidate this application. 

 
Signature of Applicant 

By:    

Name:  Date:   

Title:     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 4 of 4 

Payment information 

(Applicant to complete) 

 

Check Number:   

Payment Amount: $   
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Attachment 5: Temporary Crossing Reinforced-Concrete Slab Detail 
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Loading: 

Pipe Data: 
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VARIABLE 

GEOTEXTILE STABILIZATION LINER AMOCO 
(ZERO FOR

 

ENGINEERING FABRIC PROPEX 2006 WOVEN   SINGLE 

POLYPROPYLENE FABRIC OR APPROVED EQUAL 5'MIN. PIPELINE) 5'MIN. --------.-j -------------------------------------------------------------------------------------------j 
AMOCO FABRIC CO. @ ADDITIONAL COVER 
ATLANTA, GEORGIA 

REQUIRED
 

PHONE:(770)944-4569 ---- 

10 12" AASHTO #1 

1IMA: STONE 

 

 
CLEAN FILL 

 

EXISTING GRADE @ EXISTING COVER TO BE DETERMIN 
BPL REPRESENTATIVE 

KEY LINER INTO 
EXISTING GRADE ft BPL PIPELINE (S) 

 

TEMPORARY (WET CONDITIONS) CONSTRUCTION RAMP 
OVER BPL PIPELINE (S) 

NOTES: NO SCALE 

1. RAMP SHALL BE 15 FOOT PLUS/MINUS WIDE WITH SIDES TAPERED ON A 
MINIMUM 1: 1 SLOPE. 

2. IF DRY CONDITIONS PREVAIL AT CROSSING SITE LINER AND STONE CAN 
BE REPLACED WITH FILL MATERIAL. 

 
 

 

* Indicates item supplied by Buckeye Pipe Line Company. 

Legend & Notes: 
  

Buckeye Pipe Line Company 
Earthen Ramp Detail 

A. Required pipeline cover must be a minimum of: * feet 

B. Existing pipeline cover is currently: TBD feet 

C. Earthen ramp height above existing grade: * feet 
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Attachment 7: Foreign Utility Trench Crossing Detail 

 
 

 

 

 
Page 24 of 26 
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Attachment 8: Blasting Plan Submission Form 

INFORMATION SECTION 

Blasting Contractor - 

Company Name:    

Phone:   

Email Address:   

Contact Person:   

Contracted by - 

Company Name:   

Address:   

 
 

Contact Person:   

Project Name:   

Address:   

*Latitude:   

*Longitude:   

Location and Distance (in feet) to Nearest Buckeye Pipeline:   

 
 

Date of Blasting:   

 

EXPLOSIVES SECTION 

Type of Explosives:    

Max. Charge / Hole (lbs):    

Charge Delay (ms):   

No. of Holes:   

Max. Depth of Charge (ft):    

Max. Diameter of Charge (in):   

 
Depth of Blast Area (ft):   

Depth of Overburden (ft):   

Type of Rock to be Blasted:   

Density of Rock (lbs/cu-ft):   

Calculated Particle Velocity at a point - 

300 feet from blasting event (in/sec):     

200 feet from blasting event (in/sec):     

100 feet from blasting event (in/sec):     

Directly above pipeline (in/sec):  @  ft.  

 

ATTACHMENT CHECKLIST 

□ Drilling/Blasting Pattern Sketch - include all depths, measurements, and delay patterns relative to Buckeye facility 

involved and each charge. 

□ State Approval Letter 

□ Blasting Contractor’s Qualifications 

□ Blasting Contractor’s Insurance Certificate 

□ Blasting Contractor’s Safety Plan 

OMMISSION OF ANY INFORMATION REQUESTED ABOVE WILL DELAY YOUR BLASTING PLAN REVIEW 
Buckeye requires a minimum of 14 days for technical review upon receipt of complete and accurate blasting plans 
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Attachment 9: Excavation Safety Checklist 
DPPM Section 7, FORM A – EXCAVATION SAFETY CHECKLIST 

The information noted on this form is intended to communicate general information about our pipeline(s) and is not intended to be solely relied upon by any party for 
the purpose of excavation or any similar purpose. 

By law, to enable all participating utilities time to mark their facilities, the One Call Center in your state requires notification by calling 811 prior to any excavation. 
Buckeye Partners, L.P. is a member of this One Call enterprise and will automatically be notified through this system. In addition, a Buckeye Pipeline and Terminal 
Protector will perform and/or review with the excavator representative the applicable checklist items below. 

Pipeline Locate Activity: 

 If plans are available, requested a copy of the written project plans and drawings for review with the excavator and/or engineer. Had the excavator and/or 
engineer explain the extent of the work area, location and depth of the excavation, type of proposed utilities, location of proposed utilities, number of 
utility crossings, etc. 

 Established the pipeline(s) location and marked the line(s) per state One Call requirements throughout the entire work area. 

 Photographed all established pipeline markings throughout the work area. 

Communication with the Excavator and/or Engineer: 

 
The excavator and/or engineer was advised that a Buckeye Pipeline and Terminal Protector must: 

◼ Be a qualified Buckeye Pipeline and Terminal Protector. 

◼ Monitor the excavation site daily when work is performed within 25 feet of a Buckeye pipeline. 

◼ Observe continuously all excavation and backfill activity performed within 10 feet of a Buckeye pipeline or during the installation of any utility 
across a Buckeye pipeline facility. 

◼ In addition, the excavator was instructed to call 800-331-4115 if they were ready to excavate within either above distance of a Buckeye pipeline 
and a Buckeye Pipeline and Terminal Protector was not present. When called a Buckeye Pipeline and Terminal Protector will be sent to perform 
the inspection, which is free of charge. 

The excavator was advised that only backhoes or trackhoes with a steel plate welded across the teeth of the bucket are permitted to be used during 
excavation work around a Buckeye pipeline. 

The excavator was advised that the Buckeye Pipeline and Terminal Protector is required by law to perform an external inspection of any Buckeye pipeline 
exposed during excavation activity. The excavator understands that he/she is responsible as the qualified “Competent Person” who is designated to 
provide an OSHA compliant excavation under the requirements of 29 CFR Part 1926, Subpart P, ensuring the Buckeye Pipeline and Terminal Protector 
safe ingress and egress to and from the excavation to examine our exposed pipeline. 

Walked through the work area with the excavator and communicated the locations of all Buckeye pipelines in the planned work area. 

Discussed the number of pipelines, pipe size(s), approximate pressures, approximate depths, excavation tolerance zones, hand digging requirements, and 
the hazards and characteristics of product(s) in the pipeline system(s) located in the planned work area. 

The excavator was advised to call the One Call Center 811 or contact Buckeye, if the Buckeye markings are destroyed or need to be refreshed in the 
planned work area. This service is provided free of charge. 

The excavator was advised that before any exposed Buckeye pipeline can be backfilled, the Buckeye Pipeline and Terminal Protector will direct the 
placement of an orange warning mesh or yellow warning tape over the pipeline. 

The excavator was advised that any contact with the pipeline, pipeline coating, test station wiring, or anode beds must be reported to Buckeye prior to 
backfilling the excavation to permit further inspection of the damage to ensure continued safe pipeline operations. 

The excavator was advised that failure to comply with the conditions outlined above would result in Buckeye requiring the excavator to expose the 
pipeline again to allow an examination of the pipeline at the excavator’s expense. If damage to the pipeline is discovered, Buckeye may seek monetary 
compensation for all repair costs. Buckeye may also report this activity to all concerned parties (State One Call Center, Regulatory Agencies, Principal 
Contractor, Excavator’s Insurance Company, etc.). 

If you are unable to reach the Buckeye Pipeline and Terminal Protector designated below, or in case of an emergency, request assistance as follows: 
For excavation activities in IL, IN, MI, MO, NJ, NY, OH, PA, or WI, please call 1-800-331-4115. 
For excavation activities in CT, FL, IA, LA, MA, ME, NV, TN, TX, or Southern California, please call 1-866-514-8380. 
For excavation activities in Northern California, please call 1-800-307-1107. 

 

One Call Ticket:  Line Segments:    

Work Order:  Mile Posts:   

Address  

Buckeye Information Property Owner / Excavator /Engineer 

Date: 
 

Name: 
 

Name: 
 

Phone: 
 

Cell Phone: 
 

Signature: 
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(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS

(NO TEXT) 
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(D) GREEN INFRASTRUCTURE PROVISIONS

(NO TEXT) 



 

NOTICE 
 

The Standard Sewer And Water Main Specifications of the Department of Environmental 
Protection, Sewer Design Standards of the Department of Environmental Protection, Water Main 
Standard Drawings of the Department of Environmental Protection, Specifications For Trunk Main 
Work of the Department of Environmental Protection and the Standard Highway Specifications of 
the Department of Transportation of The City of New York, must be included as part of the contract 
documents. These said specifications and standard drawings are hereby revised under the 
following section headings: 

 
A. NOTICE TO BIDDERS 
B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN 

SPECIFICATIONS 
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 
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SW-1 

DATED:01/30/2024 
 

PROJECT ID: RED395AC  

 

 
A. NOTICE TO BIDDERS 

 
 

 
(1) The contractor is hereby notified that the new scope of replacing the lead water service lines replacement 

is added to the contract and all work to be performed for the completion of the added scope will be in 
compliance with the new section 64.14 Lead Service Replacement which is included herein SW - 
Pages under Section B in subsection (5). 

 

(2) The contractor is advised that there are Buckeye Partners, L.P. (“Buckeye”) pipeline facilities in 
the vicinity of the project area (Location No. 4). Work may not commence until written 
authorization approving such work has been issued by Buckeye. The Contractor will refer to the  
“BUCKEYE - CONDITIONAL APPROVAL - BPL ER # 2023-6048” and  “BUCKEYE - SPECIFICATION - 
REVISION 7.2” information in the S-Pages under Section B included in this Contract. 
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B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS 

 
(1) Refer to Subsection 10.15 - Notice To Utility Companies, Etc., To Remove Structures Occupying Place 

Of Sewers, Water Mains Or Appurtenances, Page 19: 
Add the following to Subsection 10.15: 
 
The concerned utility companies are listed in the utility packages herein Volume 3 of 3. 

. 
(2) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21: 

Add the following to Subsection 10.21: 

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS 
 

The Contractor must notify Mr. Peter Gordon, P.E. Linear Capital Program Management Division at the 
Department of Environmental Protection, 59-17 Junction Boulevard, 3rd Floor Low Rise, Corona, NY, 11368 
at (718) 595-4347, at least thirty (30) days prior to the start of construction. 

(2) NEW YORK CITY FIRE DEPARTMENT 
 

The Contractor must notify the Bureau of Plant Operations - Engineering Unit at least thirty (30) days prior to 
the start of construction by contacting Mr. Ed Durkin at (718) 281-3933. 

(3) N.Y.C. DEPARTMENT OF TRANSPORTATION 
 

The Contractor will notify Mr. Hasib Amini / Akmal Mikhail – Traffic Signal/Street Lighting Operations, 34-02 
Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3386 / (212) 839-3368, at least seventy-two (72) 
hours prior to the start of construction. 

(4) N.Y.C. DEPARTMENT OF PARKS AND RECREATION 
 

The Contractor must notify the Parks Department at least seventy-two (72) hours prior to the start of construction 
by contacting Ms. Mona Fakahani (718) 390-2084 and Mr. Donald Boehm (718) 965- 7725 

 
(5) N.Y.C. TRANSIT AUTHORITY 

(a) The contractor is advised that bus routes as well as bus stops, within the scope of this project may be 
affected during construction operations. The Contractor will notify the Transit Authority at least two (2) 
weeks prior to the start of construction, in order to make the necessary arrangements. 

 
 

Ms. Sarah Wyss 
Director Of Short Range, Bus Service Planning (SRB) 

New York City Transit 
2 Broadway, 17th Floor, 
New York, N.Y. 10004 

Telephone No. (646) 252-5517 
sarah.wyss@nyct.com

mailto:sarah.wyss@nyct.com
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(3) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A Licensed Plumber, 
Page 22: 

Add the following to Subsection 10.24: 

If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service pipe must not 
be partially replaced, but fully replaced from the main to the house control valve. If the service pipe was 
damaged, cut, or otherwise interrupted due to the Contractor’s actions or means & methods (including selection 
of shoring systems), the water service pipe will be replaced at the Contractor’s own cost. 

(4) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24: 

(1) Traffic Stipulations: 

The Contractor will refer to the OCMC TRAFFIC STIPULATIONS in the S-Pages under Section B included in 
this Contract and as directed by the Engineer. 

(5) Add the following new SECTION 64.14 

 
SECTION 64.14 LEAD SERVICE LINE REPLACEMENT 

 
64.14.1. INTENT 

(A) Description 
This section describes the work to be performed when a lead house service line must be 
replaced. 
Replacing a lead service line includes replacing the entire service line between the 
corporation stop at the water main and the meter inside the building. Partial replacements 
or repairs of lead service lines are not allowed, per the Rules of the City of New York 
(“RCNY”) Title 15, Chapter 20, Section 20-03(s). See Section 64.14.1 (D), below. 

A partial lead service line (i.e., a lead service line that was previously extended or repaired) 
will be treated as a lead service line for the purposes of this Section. 
All Work must conform to the requirements of RCNY Title 15, Chapter 20. If a conflict 
exists between these specifications and Title 15, Chapter 20 of the RCNY, Title 15 Chapter 
20 of the RCNY will take precedence. 

(B) Responsibility 
Replacing a lead house service line will be: 
1. The responsibility of the Contractor, and performed at the Contractor’s sole expense, 

when: 
a. The Contractor has damaged the lead service line. 
b. The lead service line is cut or damaged due to the Contractor’s means and 

methods. 
2. The responsibility of the property owner, and performed by a contractor retained by 

the property owner at the property owner’s sole expense when: 
a. Upon careful excavation, the service line is found to be already damaged or 

leaking. 
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3. The responsibility of the City, and performed by the Contractor at the City’s expense, 
as paid for under bid items 64.14A, 64.14AL, 64.14AM, 64.14B, 64.14BL, 64.14BM, 
and / or 64.14V when: 

a. The service line is in good condition and must be relocated or modified in order to 
construct a City owned utility, structure, or Green Infrastructure asset. 

The final determination of responsibility for each service line to be replaced will be made 
by the Commissioner, in consultation with NYCDEP. 
If a service line is required to be replaced at the Contractor’s sole expense, the 
requirements of this Section must be followed. 
(C) Outreach and property owner coordination 

If a service line is required to be replaced at the Contractor’s sole expense, the Contractor 
is responsible for all outreach and property owner coordination. 

If a service line is required to be replaced at the property owner’s sole expense, the 
Engineer, in consultation with NYCDEP, will provide the DEP 3-day water notice to the 
property owner. 
If a service line is required to be replaced at the City’s sole expense, the outreach will be 
as follows: 

1. The Engineer will perform the initial outreach to the property owner and distribute the 
water filters provided in accordance with Section 64.14.3.(O). 

2. The Engineer, in consultation with NYCDEP, will obtain a written consent agreement 
from the property owner to: 

a. Have their service line replaced at the City’s expense; 
b. Allow the Contractor access to perform the service line replacement; and 
c. Accept the restoration provided by the City under Section 64.14.3.(N). 

The Contractor must not commence any service line restoration until and unless a written 
consent is obtained from the property owner by the Engineer. 

 
(D) Partial replacement of lead service lines 
Lead service lines will be partially replaced in the following conditions: 
1. The service line is required to be replaced at the City’s sole expense, but the property 

owner does not provide the required agreement per Section 64.14.1.(C).2 above; 
2. Removal of encumbrances would prevent access to the building (i.e., require the 

removal of stoops) or cause a building code violation; or 
3. The Engineer deems the extent of encumbrances to be excessive. 

Where a lead service line is to be partially replaced, the Contractor will install a new curb 
valve and appurtenances per Section 64.14.3.(D) below and replace the service line 
between the main and the curb valve. The replaced service line will be paid for under the 
appropriate items from Sections 64.11 and 64.12. The cost of installing the new curb valve 
and appurtenances must be included in the prices bid for the appropriate items from 
Sections 64.11 and 64.12. 
For the purpose of providing water filter cartridges per Section 64.14.2.(G) below, a partial 
replacement, will be considered “fully replaced” upon completion of the partial replacement 
inclusive of the installation of the curb valve. 
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64.14.2. MATERIALS 
(A) All service pipe, insulation, and jacketing must be in accordance with Section 
25.01, modified as follows: Only new materials must be used for installation of service 
pipes. New service pipes of two (2) inches in diameter or less must be Type K copper 
tubing. Lead service pipes larger than two (2) inches in diameter are not anticipated in this 
Contract. Materials for service pipes and fittings must be in accordance with Section 
PC605, Chapter 6 of the New York City Plumbing Code, latest version. 
(B) Backfill must be in accordance with Section 40.06. 
(C) Sawcutting must be in accordance with of Section 71.11. 
(D) Temporary restoration of streets, sidewalks, and curbs must be in accordance with 
Section 71.31. 

(E) Permanent restoration of streets, sidewalks, and curbs must be in accordance with 
Section 71.41. 

(F) Permanent restoration of pavements on private property must be in accordance 
with Section 71.41. 
(G) Water filters: The water filter must include a water pitcher and an adequate 
supply of matching filter cartridges. The water pitcher must be a 7 cup standard PUR 
pitcher filter system as manufactured by KAZ, Inc. Filter cartridges must be supplied at 
no separate cost to cover the duration from distribution of the pitcher to the property 
owner for six months after the service line is fully replaced. Filters must be certified by 
the Water Quality Association (WQA) to remove 99% of lead in the water. 

64.14.3. METHODS 
(A) Service Line Details 
1. Service lines less than one (1”) inch will be replaced with one (1”) inch service lines. 

Service lines one (1”) inch and greater will be replaced with the same size service line. 
2. Each new water service pipe must be laid in a straight line at right angle to the street 

main and extending from the tap to the main building control valve. Where surface or 
subsurface conditions make it impracticable to install a service pipe in accordance with 
the above conditions, it may be otherwise laid in an alternate location, provided the 
Contractor submits a plan showing the proposed alternative location of the water 
service pipe, and obtains the prior written approval of the Engineer as well as any and 
all applicable permits. 

3. Unless otherwise authorized by the Engineer in writing, each copper tubing service 
must have at least three (3) feet of copper tubing formed in a gooseneck connection 
to the tap and laid to the right hand, facing the tap. Each copper pipe with threaded 
joints must have, at the tap or wet connection, an offset swing joint consisting of four 
(4) elbows and three (3) pieces of pipe, each piece of pipe not less than two (2) feet in 
length, laid to the right side facing the connection. Connections to the City main by 
ductile iron or cast iron must be made directly; no offset swing joint is permitted. 

4. Where buildings are constructed on pile foundations or other unyielding supports, the 
copper tubing service must have two (2) goosenecks, and the copper pipe with 
threaded joints must have two (2) offset swing joints, one at the tap or the wet 
connection, laid to the right side facing the main, and one immediately outside the 
building, laid to the right side facing the building, with a sleeve to carry the service 
through the foundation wall. 

5. All water service pipes must be installed and maintained at a depth of at least three 
and one-half (3½) feet and no more than six (6) feet below ground unless written 
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permission to vary this requirement is obtained from the Engineer. Where a water 
service pipe has less than three and one-half (3½) feet of cover, due to subsurface 
conditions, it must be insulated and protected and possibly plated, as required, in a 
manner approved by the Engineer. No water service pipes will be allowed at a depth 
of 30” or less. 

6. A water service pipe must not be laid within six (6) inches of any other subsurface 
structure, conduit or pipe, nor directly below and parallel with any subsurface structure, 
conduit or pipe. 

7. All surfaces to be insulated must be cleaned of all scale, rust, oil, and foreign matter 
and must be dry and free of frost prior to and during application of insulation. All testing 
of piping to be insulated must be completed prior to the application of any insulation 
materials. All insulation and accessory materials must be stored in an area that is dry 
and protected from weather before and during insulation application. Insulation 
must be applied based on the approved manufacturer's requirements and as approved 
by the Engineer. 

8. If a house ground connection is attached to the existing service line, it must be 
reconnected to the new service line at no additional cost. 

(B) Installation 
1. Water service pipe laid in a sewer or construction trench must be protected from 

settlement by supports or by securely benching the service in the side earth wall where 
applicable, while maintaining minimum distance requirements from sewer pipe. 

2. After a tap has been inserted or service pipe installed, the backfill around and one (1) 
foot over the main and service must be Select Granular Fill and carefully tamped under 
and around the main and service line. The remainder of the backfill must be Approved 
Excavated Suitable Fill and must be satisfactorily compacted either by tamping or 
flushing, or both. Where trenchless technology (tunneling) has been permitted the 
backfill of the tunnel portion must be well compacted with Select Granular Fill. 
Tunneling is the preferred method and should be used where practical to avoid 
disturbing encumbrances. 

3. If removal of encumbrances is necessary, the removal will be paid for under item 
6.27A, DEMOLITION OF STRUCTURES. Prior written approval of the Engineer is 
required. 

(C) Disconnect and Reconnecting Service Connections 
The Contractor must disconnect existing lead service lines and reconnect new copper pipe 
at the City water main for all water service lines which are required to be replaced. 
1. In all instances, where lead water service lines are to be replaced, the Contractor must 

excavate at the water main, disconnect the supply at the existing tap, and continue 
with replacement of the lead service line. 

2. New taps may be required to be installed prior to the installation of the water service 
line. The Engineer must determine if an existing tap must be replaced. The Contractor 
must expose the existing tap and provide the Engineer the opportunity to inspect the 
tap and make such determination. Any and all costs associated with the installation of 
new taps, including but not limited to coordination and accommodation efforts, is 
deemed included in the unit items herein and no additional payment will be made to 
the Contractor. 

(D) Curb Valves 

1. All new water service lines must have new curb valves installed with iron extension 
boxes, unless directed by the Engineer. 
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2. Curb valves must be full port ball valves or non-rising stem gate valves designed for a 
minimum of 150 psi of working pressure. 

3. All curb valves must be set in the sidewalk area and located 18” (eighteen) inches 
inside the face of the curb. Any variance from this requirement must be submitted in 
writing to, and approved in writing by, the Engineer. 

4. Curb valves must be provided with a tar coated iron extension box with a cover which 
must be installed flush with the sidewalk within ¼ inches. Curb valves 2 inches and 
smaller may be full port ball valves equipped with a quarter turn shutoff. 

(E) Building Control Valves 
1. Where possible, existing building control valves must remain. If directed by the 

Engineer or if a building control valve is not present, a new building control valve must 
be installed. Removal and disposal of deteriorated valves or valves that contain lead 
will be incidental to installation of new building control valves. Building control valves 
must be made of material similar to the water service pipes and must be gate type 
except that valves between ¾” and 2” may be full port ball valves. Lead content of 
valves must not exceed 0.25%. 

2. Building control valves must be placed on the water service pipe within 2’ of the 
building wall and located where they will be accessible at all times. Valves must be 
designed for a 150 psi minimum working pressure. For combined service pipes 2 
inches or smaller, the building control valve may be an OS&Y valve or UL/FM- 
approved full-port ball valve approved by the New York City Department of Buildings. 

(F) Building Penetration 
1. Where required, existing sleeves must be removed and new sleeves must be installed 

and grouted to properly seal the building penetration. Additional building penetrations 
should be avoided when possible. The sleeves to be used must be ductile iron. The 
cost for sleeves will be deemed included in the costs of all scheduled items. 

2. If the existing service is cast into the wall without a removable sleeve, the Contractor 
must drill accordingly to allow for the installation of a sleeve. If the sleeve is non- 
removable, in good condition, and can be properly sealed, the Contractor must reuse 
the existing penetration, subject to the Engineer’s approval. Core holes must be 
centered over the existing service pipe. The Contractor must take all necessary 
precautions to prevent coring water from collecting inside the building and to prevent 
damage to property in the building. 

(G) Test of Service Pipe 
Each new water service line must be subjected to a water test under the street main 
pressure by the Licensed Master Plumber in the presence of the Engineer. All pipes and 
appurtenances must remain uncovered for the duration of the test and must show no sign 
of leakage. 
(H) Flushing of Service Lines 
The Contractor must perform flushing in accordance with AWWA C810, Section 4.4.1. The 
cost for all flushing will be deemed included in the costs of all scheduled items. 

(I) Water Main Shutdowns 
The work under this item must be performed in strict accordance with RCNY, Title 15, 
Chapter 20, and as directed by the Engineer. If it is necessary to shut off the water main 
while repairing, replacing, or installing a service pipe, the Licensed Master Plumber must 
immediately notify the Engineer. No separate payment will be made for water main 
shutdowns that are needed by the Contractor; payment will be deemed included in the 
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individual bid items. 

(J) Dewatering 
The work under this item requires installation, maintenance, operation, deconstruction, 
and removal of dewatering equipment to adequately lower the groundwater table to a point 
below the trench subgrade. Dewatering will be required at all ordered locations where 
groundwater is present in the trench, or as directed by the Engineer. The work must be 
performed in strict accordance with the Standard Water Main Specifications, NYCDOT 
Standard Highway Specifications, and as directed by the Engineer. There will be no 
separate payment for the installation, maintenance, operation, deconstruction, or removal 
of any dewatering equipment; payment will be deemed included in the individual bid items. 

(K) Extended Work Hours 
The Contractor must schedule corporation stop (tap) and wet connection inspections only 
during regular business hours, unless approved by the Engineer. All work performed 
during extended work hours and any work done on holidays or on weekends, must be 
performed in strict accordance with the NYCDOT permits, and as directed by the Engineer. 
Work performed during extended hours will not be paid for separately; payment will be 
deemed included in bid items. 
(L) Time is of the Essence 
Construction of building service lines must be completed promptly and without delay in 
order to minimize the impact on property owners. All service lines should be disconnected 
and reconnected (brought back on-line) on the same day of installation and no later than 
6 pm. However, in no event will building service lines be disconnected for a duration 
greater than 24 hours. This may require the service line replacement to be done in a two- 
step process (main to curb valve, curb valve to meter) in order to minimize the impact on 
property owners, at no separate cost. If service line replacement is done as a two-step 
process, the overall time must not exceed six months. 
(M) Final Cleanup 
All pipes and valves removed during the Work will become the property of the Contractor. 
Lead pipes must be disposed of by the Contractor in full compliance with federal, state, 
and local environmental rules, policies, and regulations, and as approved by the Engineer. 
Project site must be left in a neat and clean condition. All tools, equipment, materials, 
debris, scrap, trash, etc. must be removed at the end of the work day and upon completion 
of the Work. 
(N) Restoration 
1. Restoration in roadways, curbs, and sidewalks 

Restoration of roadways, curbs, and sidewalks will be in kind to match existing, and 
will be paid for under the appropriate bid item, as described in Section 71.41. 

2. Restoration on private property 
All excavations within the building line, except asphalt and concrete pavements, must 
be backfilled with the excavated material and levelled smoothly to the adjacent ground, 
and these costs must be included in the prices bid for replacement of service lines. 
The Contractor will not be responsible for removal or replacement of encumbrances 
on service line replacements paid for by the City. 
Encumbrances are the property owner’s property that interfere with the lead water 
service line replacement and may include: 

a. Stoops, retaining walls, railings, decks, porches, fountains, statuary, or other 
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structures other than sidewalks, driveways, or pavements; 
b. Shrubs, trees, or landscaping other than turf; and 
c. Walls, panels or finishes inside the building. 

Restoration on private property will be limited to installing new asphalt and concrete 
pavements, subject to approval by the property owner. If the property owner does not 
agree to the restoration below, no additional restoration will be provided. The following 
are the only items available for restoration on private property: 
a. Item 4.02 AG, ASPHALTIC CONCRETE WEARING COURSE, 3” THICK, S.Y. 
b. Item 4.13 AAS, 4” CONCRETE SIDEWALK, S.F. 
c. Item 4.13 BAS, 7” CONCRETE SIDEWALK, S.F. 
d. Item 4.20 SEEDING, S.Y. 

(O) Water Filters and Test Kits 
For every lead service line encountered, the Contractor must: 
1. Submit a Lead Test request through NYC 311. NYCDEP will directly supply lead test 

kits to the property owner. 
2. Provide a water filter meeting the requirements of 64.14.2.(G) to the Engineer, who will 

distribute to the property owner immediately following lead service line replacement. 
The Contractor will not be paid separately for water filters; the costs of these items 
must be included with the prices bid for all items. 

 

64.14.4. MEASUREMENT 
(A) The quantities of REPLACEMENT OF SERVICE LINE UP TO 1 IN, UP TO 40 FT 

and REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, UP TO 40 FT to be 
measured for payment will be the actual number of service lines replaced. 

(B) The quantities of ADDITIONAL LENGTH OF SERVICE LINE UP TO 1 IN BEYOND 
40 FT and ADDITIONAL LENGTH OF SERVICE LINE 1 -1/4 TO 2 IN BEYOND 
40 FT to be measured for payment will be the additional length, measured in linear 
feet, of service line beyond 40 feet measuring as the distance of a straight line from 
the centerlines of the water main to the meter or building main control valve, 
whichever is encountered first. Any quantity beyond the straight-line distance will 
require prior written approval by Engineer. 

(C) The quantities of REPLACEMENT OF SERVICE LINE UP TO 1 IN BETWEEN 
BUILDING CONTROL VALVE AND METER and REPLACEMENT OF SERVICE 
LINE 1-1/4 TO 2 IN, BETWEEN BUILDING CONTROL VALVE AND METER to be 
measured for payment will be the actual length of service lines replaced between 
the building control valve and meter. 

(D) The quantities of INSTALL NEW BUILDING CONTROL VALVE 2 IN AND UNDER 
to be measured for payment will be the actual number of building control valves 
replaced. 

64.14.5. PRICE TO COVER 
(A) The price bid for REPLACEMENT OF SERVICE LINE UP TO 1 IN, UP TO 40 FT, 

ADDITIONAL LENGTH OF SERVICE LINE UP TO 1 IN BEYOND 40 FT, 
REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, UP TO 40 FT, and 
ADDITIONAL LENGTH OF SERVICE LINE 1 -1/4 TO 2 IN BEYOND 40 FT must 
be a unit price bid per each service line replaced, and must include the cost of all 
labor, materials, plant, equipment, and insurance required to complete the Work 
as specified, including but not limited to: obtaining permits, scheduling 
appointments, performing site visits, providing notification, mobilization, 
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sawcutting, excavation work disconnection and reconnection of service at main, 
sheeting, removal and disposal of existing service lines (inclusive of any salvage 
value), curb valves and curb valve boxes, removal or destruction of existing tap, 
installation of new taps, installation of gooseneck and offset swing joint, installation 
of new curb valve, coring and installing seal for building penetration, 
excavation of all materials of whatever nature encountered, restoration of 
private property, permanent restoration of street, curb and sidewalks including 
pigmented concrete as required, cleaning up, hauling away of all materials, 
removal of all debris and water incidental to connecting the water service line to 

the building control valve, inspection and testing, flushing, and buried insulation 
of water service lines due to insufficient depth, and demobilization together with 
all other items necessary to complete the Work. 

(B) The price bid for REPLACEMENT OF SERVICE LINE UP TO 1 IN BETWEEN 
BUILDING CONTROL VALVE AND METER and REPLACEMENT OF SERVICE 
LINE 1-1/4 TO 2 IN, BETWEEN BUILDING CONTROL VALVE AND METER must 
be a unit price bid per linear foot, and must include the cost of all labor, materials, 
plant, equipment, and insurance required to complete the Work as specified, 
including but not limited to the meter setter, couplings, and other fittings; cleaning 
up; hauling away of all materials; together with all other items necessary to 
complete the Work. 

(C) The price bid for INSTALL NEW BUILDING CONTROL VALVE 2 IN AND UNDER 
must be a unit price bid per each valve replaced, and must include the cost of all 
labor, materials, plant, equipment, and insurance required to complete the Work 
as specified, including valve supports; connections to service and building lines; 
earth excavation of all materials of whatever nature encountered; backfilling; 
cleaning up; hauling away of all materials; together with all other items necessary 
to complete the Work. 

(D) When payment is made under this Section 64.14 for replacement of a service line, 
no separate payment will be made under Sections 64.11 and 64.12. 

(E) No direct payment will be made to the Contractor for insulating service lines where 
required. All costs associated with furnishing, delivering, and installing insulation 
and appurtenances will be deemed included in the prices bid for the items below. 

Payment will be made under: 
 

Item No. Description Pay Unit 
64.14A REPLACEMENT OF SERVICE LINE UP TO 1 IN, UP TO 40 FT EACH 
64.14AL ADDITIONAL LENGTH OF SERVICE LINE UP TO 1 IN BEYOND 40 

FT 
LF 

64.14AM REPLACEMENT OF SERVICE LINE UP TO 1 IN BETWEEN 
BUILDING CONTROL VALVE AND METER 

LF 

64.14B REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, UP TO 40 FT EACH 
64.14BL ADDITIONAL LENGTH OF SERVICE LINE 1 -1/4 TO 2 IN BEYOND 

40 FT 
LF 

64.14BM REPLACEMENT OF SERVICE LINE 1-1/4 TO 2 IN, BETWEEN 
BUILDING CONTROL VALVE AND METER 

LF 

64.14V INSTALL NEW BUILDING CONTROL VALVE 2 IN AND UNDER EACH 
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 (6) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 529: 

Add the following to Subsection 71.41.4: 
 

(E) Specific Pavement Restoration Provisions: 
 

(1) For the entirety of the street within the project scope: 

(a) The permanent restoration over the trench width and cutbacks only must consist of a 
top course of one and one-half (1-1/2) inches of asphaltic concrete wearing course on a 
base course of a minimum of four and one-half (4-1/2) inches of binder mixture, or a top 
course of one and one-half (1-1/2) inches of asphaltic concrete wearing course on a 
minimum of one and one-half (1-1/2) inches of binder mixture on a base course of a 
minimum of six (6) inches of concrete, to match the existing pavement as directed by the 
Engineer. 

(2) The following requirements apply: 

(a)  Before the top course is installed, an additional width of asphalt beyond the edge of new 
base course must be saw-cut and removed from all edges of trenches to a depth to 
accommodate the specified top course and the entire area restored. This additional 
removal must be in accordance with paragraph (b) below. 

(b)  Pavement excavation along with saw cutting of pavements for sewer and water main 
trenches must be in accordance with Section 71.21 - Pavement Excavation of the 
Standard Sewer And Water Main Specifications. 

 
The following street is protected by New York City Administrative Code §19 144 
(Local Law No. 14): 

1. New Lane from Bay Street to Scarboro Avenue is protected until 8/13/2024. 
2. St. John Place from Bedford Avenue to Nostrand Avenue is protected until 

6/17/2024. 
3. Nostrand Avenue from St. John Place to Sterling Place is protected until 

10/23/2025. 
4.  Quentin Road from Bedford Avenue to E 27th Street is protected until 8/26/2024. 

(c)  At locations requiring the installation of a concrete base course, a reflective cracking 
membrane must be installed over joints prior to restoration, the cost of which must be 
deemed included in the prices bid for all pavement restoration items.  Additionally, 
appropriate pavement keys as described below must be used. 

i. For protected streets under New York City Administrative Code §19-144 (Local 
Law No. 14), refer to paragraph (b) 1 through 4 herein, for details of the protected 
streets) the payment for work will be made under the unit price bid for the Item 
No. 6.91 – Reflective Cracking Membrane (18” Wide). 

ii. For non-protected streets, the payment for work will be deemed included in the 
prices bid for all pavement restoration items. 

Additionally, appropriate pavement keys as described below must be used. 

(d)  Pavement keys Type B-1 must be used to insure a desired four (4) inch curb reveal (two 
and one-half (2-1/2) inch absolute minimum). Pavement key Type A must be used in all 
intersections.  Both keys are to be per Department Of Transportation Specifications and 
Standard Details of Construction. 
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(e)  Unless otherwise specified, the cost for Proctor analyses, in-place soil density tests, tack 
coating, eradication of temporary roadway markings, stripping or milling of pavement keys 
and adjustment of city-owned castings for all roadway work must be deemed included in 
the prices bid for all pavement restoration items. 

(f)  Payment for placement of temporary pavement marking must be made under Item No. 
6.49 - TEMPORARY PAVEMENT MARKINGS (4” WIDE). 

(g)  Payment for removal of existing pavement markings must be made under Item No. 6.53 
- REMOVE EXISTING LANE MARKINGS (4” WIDE). 

(h)  Payment for placement of permanent pavement marking with thermoplastic reflectorized 
pavement markings (crosswalk and lane dividers) must be made under Item No. 6.44 - 
THERMOPLASTIC REFLECTORIZED PAVEMENT MARKINGS (4” WIDE), Item No. 6.44 
L – PAVEMENT MARKINGS – LETTERS AND NUMBERS, Item No. 6.44 S - PAVEMENT 
MARKINGS – SYMBOLS. 

(i) Payment for pavement restoration must be made under the following items: 

 

ITEM NO. ITEM PAYMENT DESCRIPTION 

4.02 AB-R Asphaltic Concrete Wearing 
Course, 1-1/2” Thick 

(For asphaltic concrete wearing course top 
course when no overlay is required.) 

4.02 AF-R Asphaltic Concrete Wearing 
Course, 2” Thick 

(For 2" asphaltic concrete wearing course 
overlay from curb to curb or edge to edge, 
and as directed by the engineer) 

4.02 AG Asphaltic Concrete Wearing 
Course, 3” Thick 

(For restoration on private property where 
lead service replacement is required, and as 
directed by the Engineer) 

4.02 CA Binder Mixture (For binder mixture base course over 
trenches and cutbacks; binder mixture top 
filler course under asphaltic concrete wearing 
course when no overlay is required; binder 
mixture top course when overlay is required; 
binder mixture in Type A and B Keys; and 
binder mixture to fill in roadway depressions 
and to provide a leveling course prior to 
overlay where ordered.) 

4.04 H Concrete Base For Pavement, 
Variable Thickness For Trench 

Restoration, (High Early Strength) 

(For concrete base course over trenches and 
cutbacks.) 

4.05AX High Early Strength Reinforced 
Concrete Pavement (Bus Stops) 

(For reinforced concrete pavement at Bus 
stops) 
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 
 

 
Refer to the Specifications for Trunk Main Work, Division 2, Article 69.A. 
Replace Article 69.A with the following: 
“Cement must meet the requirements of AWWA C205, or as otherwise specified by the Engineer.” 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
END OF SECTION 

This Section consists of Thirteen (13) pages 
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I - NOTICE TO ALL BIDDERS; GAS COST SHARING WORK 

All prospective bidders are hereby advised that, pursuant to the "Gas Facility Cost Allocation Act", ("the 
Act"), the City of New York has entered into an agreement ("the Agreement") with the gas companies 
(Con Edison or National Grid (formerly KeySpan Energy Delivery)) operating in their respective areas of 
the City to "share" the cost of facility relocation and/or support and protection of facilities disturbed by 
proposed water and/or sewer and related City work specified in this contract.  Therefore, bid items, 
specifications and estimated quantities for the incremental costs of support and protection of certain gas 
facilities have been included in this contract.   The low bid for this contract shall be determined by examining 
each bid for all work to be performed under this contract including any work of support and protection of 
gas facilities to be performed.  The Contractor shall not seek additional compensation from gas companies 
except as specifically set forth in its contract. 

II - GENERAL PROVISIONS; GAS COST SHARING WORK 

1. General:

The Contractor shall perform City work with interferences from existing live and abandoned gas facilities. 
This shall be defined as utility work.   Therefore, this contract includes bid items, specifications and 
estimated quantities designed to fully compensate him/her for the incremental costs of supporting, 
protecting, providing accommodations and, avoiding disturbing gas facilities located in the streets shown 
on the contract drawings.  In the event that any other provisions of this contract related to gas facilities (or 
private utilities) conflict with these provisions, these provisions shall supersede and govern all work related 
to gas facilities owned by the companies operating in the project area.  All utility work, as defined in these 
specifications, including changes and additions thereto shall be paid solely by the City except when 
specified otherwise in this contract.  Contractor hereby agrees that the facility operator shall not be liable 
to pay him/her for any work performed including extra utility work.  Contractor agrees that its bid prices 
include all compensation for loss of productivity and efficiency, idle time, delays (including any delays 
occasioned by negotiation of a contract change), change in operations, mobilization, demobilization, 
remobilization, added cost or expense, lost of profit, other damages or impact costs that may be suffered 
by or because of utility work, or the presence of gas facilities in the proximity of City work and that it will 
not seek additional compensation for these items.  All disputes shall be resolved as specified in the 
contract. 

Pursuant to the Act, Agreement, and the New York City Administrative Code, the gas company(ies) has 
been directed by the Commissioner and is required to perform all maintenance, repairs, replacement, 
shifting, alteration, relocation, and/or removal work that are not part of this contract.  By having bid on this 
contract, the Contractor understands and agrees that the Commissioner has preasserted any right the City 
has to require, including the issuance of any directives or so called "order outs" under the New York City 
Administrative Code, any or all gas companies to maintain, repair, replace, protect, support, shift, alter, 
relocate, and/or remove all gas facilities that are about to be disturbed by the City contract work.  The 
issuance of additional such directives during the performance of the contract work, where necessary in the 
sole judgment of the Commissioner, shall be initiated by such Commissioner as set forth in the relevant 
sections of the Act and Agreement.  Contractor further agrees to insert such requirements as set forth 
herein above into any contracts with its approved subcontractors so that its subcontractors also understand 
and agree to such contract requirements. 

2. Gas Interferences And Accommodations:

During the performance of sewer and water main work funded by the New York City Department of 
Environmental Protection (NYCDEP), as instructed by the Engineer, the use of any applicable contract bid 
item is allowed in order to resolve and accommodate all gas facilities interferences with such City work, 
including the removal of contaminated soil in associated trench excavation.   This is in addition to the 
specified EP-7 bid items in the contract.  Payment for such accommodation shall be funded by EP-7 bid 
item “UTL-GCS-2W S - GAS INTERFERENCES AND ACCOMMODATIONS” (F.S. Fixed Sum).   The 
value of such accommodation shall be computed by multiplying the appropriate unit prices bid to the 
quantity of work performed, as determined by the Engineer, and applying the total amount thus to be paid 
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to EP-7 bid item “UTL-GCS-2W S - GAS INTERFERENCES AND ACCOMMODATIONS”. When EP-7 bid 
item  “UTL-GCS-2W S  -  GAS  INTERFERENCES  AND  ACCOMMODATIONS”  does  not  exist,  such 
additional accommodation work shall be at no cost to the City but shall be a matter of adjustment between 
gas facility operator and Contractor.  Private facilities, other than gas, that become in interference due to 
gas interferences accommodations shall also be accommodated, if so directed by the Resident Engineer, 
at no additional cost to the City and, provided that its owner agrees to be responsible for all additional costs 
to Contractor, otherwise, such facility shall be ordered by the City to be maintained, shifted, relocated or 
replaced by its owner at his/her expenses. 

2a. Water Main Accommodations: 

When water main construction is to be performed in this contract, Contractor shall be required, if warranted 
by field conditions, and at locations designated by the Resident or Borough Engineer, to change the vertical 
or horizontal alignment of water mains including but not limited to all additional labor, material, work method 
accommodations, furnishing, delivering and laying offset fittings and pipes, etc., necessary in order to 
complete water main installation and, avoid gas interferences in the project area, including street 
intersections.  Typical work method accommodations shall include, but not be limited to, pier and plate, 
installation of filter fabric and select fill, etc.  Such work shall be performed as directed by the Engineer 
and in accordance with contract specifications and latest edition of water mains standards and 
specifications. 

2b.Sewer Accommodations: 

When sewer construction is to be performed in this contract, Contractor shall be required, if warranted by 
field conditions, and at locations designated by the Resident or Borough Engineer, to change the horizontal 
alignment of sewer facilities (if possible) including but not limited to all additional labor, material, work 
method accommodations, furnishing, delivering and construction of additional manholes or modification of 
manholes/catch basins, extending chute connections, house connections, using alternate materials and 
methods, poured-in-place structures, etc., necessary in order to complete sewer installation and, avoid gas 
interferences in the project area, including street intersections.  The term sewer facility shall include, but 
not be limited to, all sewer pipe and appurtenances, manholes, catch basins, catch basin chutes, etc.  Such 
work shall be performed as directed by the Engineer and in accordance with contract specifications and 
latest edition of sewer standards and specifications. 

3. Quantity Overruns, EP-7 Funded Bid Items:

No quantity overrun, in excess of one hundred twenty five (125) percent, shall be permitted for EP-7 
funded bid items (gas) included in this contract, except when Resident Engineer determines that such 
overruns are caused by field modifications to planned City work, or approved construction methods, or 
contract scope changes. The Engineer will notify the gas facility operator in writing of overruns. The 
Contractor must invoice the gas facility operator for payment of all overruns, which will be paid by the gas 
facility operator at the contract bid price. Gas facility operator will be entitled to reimbursement by NYCDEP 
under established cost sharing procedures. 

4. Changes And Extra Work:

This section is not applicable to work defined under “Emergency Reconstruction Contracts” or so-called 
“Where and When Contracts” since these projects, by definition, inherently encounter unanticipated gas 
facilities and cannot be pre-engineered. In all other cases, any contract changes proposed for City work 
shall also cover and include all associated changes to support and protection of gas facilities affected by 
such changes to City work.  In all other cases where the Contractor finds that City work cannot be 
performed as planned and specified and/or, as approved because of a need to support, protect and/or 
alleviate interferences from gas facilities that were not listed and/or shown, or incorrectly shown in contract 
plans and specifications, he shall immediately notify the Resident Engineer and the facility operators’ 
representative of his findings.   Resident Engineer shall promptly examine such claims and determine 
whether or not such work is covered by contract bid items and /or specifications (contract bid items and 
specifications shall include city contract items as well as EP-7 items).  The Resident Engineer shall also 
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examine  the  claim  to  determine  if  the  application  of  EP-7  bid  item  “UTL-GCS-2W S  -  GAS 
INTERFERENCES AND ACCOMMODATIONS” is appropriate to resolve the claim.  If upon examination, 
the Engineer determines that such field conditions were unanticipated (not shown and/or listed, or 
incorrectly shown in contract documents) and are not covered by bid items and contract specifications, he 
shall then direct the Contractor and the affected facility operator to negotiate the cost of supporting and 
protecting, and/or alleviating the impact on City work caused by such unanticipated gas facilities with each 
other with the understanding that the performance of City work shall continue during negotiations.  If a 
cost agreement is reached, the Contractor and facility operator shall adjust such costs between themselves 
at no additional costs to the City contract.  If the Contractor and affected facility operator do not reach an 
agreement concerning the price to be paid for the extra work within five (5) business days of the Engineer's 
directive to engage into such negotiations and, after considering: public safety and inconvenience, 
requirements of laws and regulations applicable to private utilities, integrity of all utility systems, including 
but not limited to sewer and water, gas, electric, telephone and, cable TV facilities, sound engineering 
practices, cost (long and short term) to all affected parties, and potential City work delays, then the 
Resident Engineer, depending on nature and severity of interferences with City work, shall either, direct 
the facility operator to relocate or replace its facilities at its own discretion and cost, reimbursable by 
NYCDEP under established gas cost sharing procedures or, direct the Contractor to perform the utility work 
on actual time, material and equipment costs basis pursuant to relevant contract requirements and 
amendments.  Contract bid prices for any applicable items of work involved shall be applied, or converted 
to an allowance for time and material charges.   Changes shall be for affected portions of utility work 
and, shall be processed with EP-7 funds. 

5. Excavation:

All excavators shall notify the NYC/LI One Call Center at 1-800-272-4480 at least two (2) working days, 
not including the day of the call, but not more than ten (10) working days in advance of the start of any 
excavation work.  The gas company(ies) will mark out its facilities within the project limits and provide 
Construction Inspector(s) during all excavation work in close proximity (within twelve (12) inches) to gas 
facilities.   The Contractor shall exercise extreme caution when excavating in the vicinity of any gas facilities. 
Hand excavation shall be performed within twelve (12) inches of gas facilities.  The Contractor prior to 
excavating underneath these facilities shall adequately support all gas facilities.  Standard support details 
for gas facilities have been included in the specifications.  Any damage to gas facilities shall be reported 
immediately to the gas company(ies). The Contractor shall be responsible for all cost associated with repairs 
made necessary by damages caused by his operations. 

6. Backfilling And Street Restoration:

Backfilling operations and street restorations shall be in accordance with contract requirements. 

7. Non-Responsive Bids:

Every gas (EP-7) bid item has a suggested “Not less than” value per unit indicated on contract bid sheet. 
Bids resulting in cost of less than suggested for EP-7 items are hereby prohibited and if submitted shall be 
considered NON-RESPONSIVE. 

8. Minimum Clearances:

Clearance requirements for City work shall govern and supersede any clearance requirement of gas facility 
operator.  Therefore, a minimum of twelve (12) inches clearance between private utilities and City water 
mains, sewers or related structures to be installed in this contract shall be maintained.  When this clearance 
is not attainable, the Resident Engineer may allow a minimum of four (4) inches clearance. With less 
than twelve (12) inches clearance a neoprene/polyethylene shield (to be provided by facility operator) 
shall be installed as part of all work item specifications.  However, if Resident Engineer determines that 
City work cannot be performed within allowable clearance and no reasonable City accommodation (no-
cost change to City work) is possible, the City shall direct the facility operator to remove, relocate, shift, 
or alter their facility(ies) pursuant to the New York City Administrative Code. 
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9. Work By Facility Operator:

The facility operator may find it necessary to perform the following types of work during performance of 
City work: accommodating a contractor’s request for gas facilities modifications (in order to facilitate City 
contractor's proposed construction method) or, remedial and emergency work on gas facilities proper with 
their own resources and materials if an approved method of construction for City work causes unanticipated 
disturbances to gas facilities or, replacing defective gas facilities when they are exposed by the Contractor 
and their actual conditions are observable by the facility operator.  Also included in the above category 
of defective gas facilities are: the presence of environmental contaminants attributable to the gas facility in 
or around gas facilities.  If such work is deemed required by the facility operator or if facility operator is 
directed by the City to address such deficiencies at any time during the course of construction, the 
Contractor shall modify the construction schedule at no cost to the City and allow the facility operator five 
(5) business days to perform such work without interferences.  Additional costs to the facility operator (in
cases of accommodations) or, Contractor (in cases of defective gas facilities) due to such gas work, if
any, shall be the responsibility of the parties involved and not of the City.  Such costs shall be a matter of
adjustment between the Contractor and the facility operator.

10. Materials Furnished By Facility Operator:

It shall be the Contractor's responsibility to inspect material to be installed by him immediately upon 
delivery and advise the facility operator through its authorized representative, of all damaged materials. 
The Contractor at no additional costs to the City or the facility operator shall replace any material that is 
damaged or lost after the Contractor's inspection. 

11. Liability And Insurance:

Notwithstanding the provisions of this contract, the existing division of liabilities to third parties shall remain 
the same as between the City and the company.  Therefore, it is specifically agreed by the City, company 
and Contractor (by bidding on this contract) that for the purpose of any liabilities to third parties, that the 
City contractor performing work directly and physically relating to gas company facilities in this project, 
shall be deemed an agent of the company and not an agent of the City, the New York City Municipal 
Water Finance Authority, or the New York City Water Board.  Contractor shall include the company as an 
additional insured on all insurance policies maintained to comply with the City's insurance requirements. 

12. Width And Depth Of Excavation:

Contractor shall not be authorized to deliberately change trench or excavation widths and/or depth 
specified without Engineer's approval.  Enlargement of any side of excavation up to eighteen (18) inches 
beyond pay limits (or inside face of sheeting) requested by the Contractor for the installation of certain 
types of sheeting may be granted.  However, such enlargements or those greater than allowable shall not 
be approved when, in the sole judgment of the City, field conditions allow the water mains and sewer work 
to be performed within the limits specified and, the sole purpose of such enlargement request is to impact 
adjacent utilities (public or private) whose support and protection are part of this contract.  Any approval 
shall be given at no additional cost to the City contract, including EP-7 funding, and all costs associated 
with unauthorized enlargements shall be the sole responsibility of the Contractor. 

13. Depth And Crossing Angles Of Gas Facilities:

Where gas facilities are shown (or specified as) crossing proposed alignment of sewers, water mains, 
catch basins and chute connections or any other proposed excavations at specific angles (as measured 
off plans or sketches or specified in contract), it shall be understood that actual field measurements may 
deviate (plus or minus) forty-five (45) degrees from those shown or specified.  The cover, or depth from 
street surface to top of facilities, shall be as shown or specified in contract documents, no deviation is to 
be assumed.  Where gas facilities are not shown on contract documents, but their support and protection 
are otherwise included in this contract then, all references to facilities crossing at "various angles and 
depth" in the gas sections shall mean that such facilities are crossing sewer, water, catch basin and, catch 
basin chute, and other excavations at a ninety (90) degree angle to the proposed sheeting line or side of 
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excavation (for unsheeted trenches) with an allowable deviation of forty-five (45) degrees in any direction, 
except for catch basin chute excavation where the allowable deviation shall be sixty (60) degrees.  Where 
the cover is not noted or specified, the bottom face of such facilities shall be assumed to be crossing 
catch basin chutes at a depth of three (3) foot eight (8) inches or less from the street surface.  Paragraph 
No. 2 above shall apply in cases of distribution water main construction.  Appropriate bid items and 
specifications are provided for cases where angle and depth are greater than stated above. This section 
also applies to work defined in “Emergency Reconstruction Contracts” or so-called “Where and When 
Contracts”.   These contracts are not pre-engineered and consequently have no drawings, sketches or 
determined locations and so, gas facilities encountered will be crossing existing and proposed sewer, 
water, catch basin/catch basin chutes and all appurtenances at various angles and depths. 

14. Maintenance Of Traffic For Gas Work:

All work pertaining to gas bid items and specifications shall be performed within the contract maintenance 
of traffic plan as specified in the contract document.  The bid price for the Maintenance and Protection of 
Traffic shall cover all work pertaining to gas items.   The City shall make compensation for additional 
maintenance and protection of traffic items in connection with gas item of work only when such additional 
work is deemed reasonable and necessary by the Resident Engineer and is approved by him prior to its 
performance. 

15. Relocated Gas And Temporary Systems Installation:

In cases where the Contractor is allowed to select the location for temporary construction such as, 
installation of dewatering headers, wells, well points, etc., he shall not disturb any gas facilities shown on 
sketches provided in this section. The only exception shall be, if the affected gas company agrees to such 
relocation and provided that the cost of such relocation is a matter of adjustment between the company 
and Contractor, and at no cost to the City. 

16. Role Of Company Inspector:

In any case in which the City elects to perform some or all support and protection work with its own 
employees, personnel or contractors, the facility operator shall provide onsite inspectors to approve and 
certify such support and protection work (exclusive of City accommodations) performed by the City's own 
employees, personnel, and contractors.   Facility operator’s inspectors are not authorized to direct City 
contractor during the performance of contract work.  They shall act through the City Resident Engineer 
and provide him/her required approvals and certifications, prior to preparing partial payments of EP-7 
items, in a format and frequency to be prescribed by the appropriate City Head of Construction. 

17. Coordination With Gas Company:

The Contractor shall be required to notify the gas company(ies), in writing, at least two (2) weeks prior to 
the start of final paving in order to allow companies to complete any unfinished gas work located within the 
area to be paved.  Every effort shall be made to maintain gas service with minimum inconvenience to the 
public. 

III - TECHNICAL SECTION 

SECTION 6.01   - Trench  Crossings;  Support  And  Protection  Of  Gas  Facilities  And 

Services. 

1. Description:

Under this section, the Contractor shall provide all labor, materials, equipment, and incidentals required to 
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support and/or protect the integrity of gas mains, services and appurtenances of any sizes, configurations, 
and operating pressures crossing trench excavations above subgrade for planned construction of sewers 
and water mains facilities.  A gas service shall be defined as a gas pipe of three (3) inches in diameter or 
less branching from the main to a customer pick up point or property valve box.  A gas main may be any 
size pipe that is part of a distribution or transmission network other than services described above. 
Crossings shall be defined as gas facilities spanning the width of excavation (one side to the other side). 
These crossings may be at various angles and depth as shown on “Gas Cost Sharing Work Standard 
Sketches Nos. 1 and 1A”, and as specified in “General Provisions; Gas Cost Sharing Work Paragraph No. 
13” and, at the locations shown or listed in contract documents.  The gas company operating in the area, 
(facility operator), owns these facilities.   The work shall be performed in accordance with contract 
specifications, plans, and at the directions of the Resident Engineer in consultation with the authorized 
representatives of the facility operator. 

2. Method Of Construction:

A. Protection:  In general, the gas facilities shall be protected as required by New York State Industrial
Code 753.  In particular, the Contractor shall use hand excavation methods (pick and shovel or hand
held power tools) directly below the pavement base to expose the gas facilities (marked out by facility
operators) and to ascertain the clearances and cover of the facilities with respect to the proposed
excavation.   Upon exposing the affected facilities sufficiently, at the discretion of the Resident Engineer,
to ascertain the foregoing, Contractor shall be permitted to proceed with a combination of hand and
machine excavation, as appropriate, outside a zone of protection whose limit shall be defined as a
perimeter located twelve (12) inches from the outside face of each gas facility crossings (See “Gas
Cost Sharing Work Standard Sketch No. 2”).  If the facilities are in direct interference with City work,
meaning that “Minimum Clearances” described in “General Provisions; Gas Cost Sharing Work
Paragraph No. 8” cannot be maintained, and excavation has to be temporarily or permanently
abandoned then this particular location shall become a test pit and dealt with as specified in Section
6.07, and “General Provisions; Gas Cost Sharing Work Paragraphs Nos. 2 and 8”.

B. Support:   Gas mains or services crossing excavations equal or less than four (4) feet wide are
generally self supporting, unless field conditions as determined by the Resident Engineer require
otherwise.  The support requirements for gas mains and services crossing excavations greater than
four (4) feet wide shall be as shown on the attached “Gas Cost Sharing Work Standard Sketch No. 1”
and Contractor shall use sheeting methods that permit the maintenance of gas facilities in their existing
locations and configurations.  Alternate methods equivalent to those shown on the sketch or
accommodations by the facility operator proposed by the Contractor in order to facilitate the execution
of the specified work shall be allowable, provided that prior approval is obtained by the Contractor
from the Engineer and the facility operator.   The support and protection of gas facilities crossings
shown on plans, drawings, listings or otherwise identified in this contract shall not be circumvented with
the issuance of so called "order outs".

3. Method Of Measurement:

The Contractor shall be paid for supporting and/or protecting gas facilities crossing trench excavations 
under the appropriate bid items covered by this section.  The Contractor shall be directly responsible to 
the facility operator for the total cost of using any alternate method requiring the use of resources owned 
by the facility operator.  Regardless of the method used, the City shall pay the bid price for the appropriate 
support and/or protect item of work.   The average rate charged by the facility operator for alternate 
support and protection work such as, disconnecting and reconnecting gas services is listed in attached 
“Schedule GCS-A”. 

4. Payment Restrictions:

These items shall not be paid for: gas services crossing unsheeted water main trench excavation; 
abandoned gas main/services identified by facility operator; gas mains/services crossing trench 
excavations for fire hydrant branch connections pipes, catch basins and/or chutes (sewer drain pipe), 
house sewer and/or water services; gas facilities encroaching any face of excavation for sewer and/or 
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water construction, all of which are covered under other contract sections. Also this item shall not be paid 
for new gas mains and services crossing water trenches when trenching for such new facilities has been 
performed by the Contractor in common with trench excavation for City work (overlapping trench limits). 
The cost of supporting and protecting such gas facilities crossings shall be deemed included in the cost of 
trench excavation for the new gas facilities.  This payment restriction shall apply even if such common 
trench gas excavation is not part of the contract.  The prices bid for items covered by this section represent 
full compensation to Contractor to completely perform the work described.  No other bid items shall be 
combined with these items in order to pay for gas main and/or services crossing excavations specified 
herein. 

5. Method Of Payment:

Each (Ea.) gas facility crossing trench excavation as described in these specifications shall be counted for 
payment. 

6. Price To Cover:

The cost of timber/steel supports installed for gas facilities shall be included in the bid price. The bid price 
for each crossing shall also cover all additional supervision, labor, material (except those provided by the 
facility operator), equipment and insurance necessary to completely maintain the gas facilities without 
disruption of service to the customers and in accordance with contract plans, specifications and facility 
operator standards. The price shall also include: changes of method of operations; sheeting modifications 
where necessary to accommodate the gas facilities crossings; installation and removal of water pipe 
under gas facilities (so called "snaking"); extra care during excavation (including hand excavation under 
existing single and multiple gas facilities); extra backfilling and compaction around, over and under gas 
facilities; installation and removal of sheeting around gas facilities; associated maintenance and protection 
of traffic; barricades; and traffic plates that may be required to temporarily close and/or complete the work. 

SECTION 6.02   - Extra  Excavation  For  The  Installation  Of  Catch  Basin  Sewer  Drain 

Pipes With Gas Interferences. 

1. Description:

Under this item, the Contractor shall provide all labor, materials, equipment, insurance, and incidentals for 
the extra excavation associated with the installation of catch basin sewer drain pipes (chute) under gas 
facilities of various sizes crossing the trench excavation at various angles and depth at the locations 
shown in the contract documents and also, for the support and protection of these facilities during 
associated excavation and backfill operations.  The gas company operating in the area, (facility operator), 
owns these facilities. 

2. Method Of Measurement:

The bid price shall be per location (Each) where extra excavation is required when catch basin sewer 
drain pipes are installed at an upstream invert depth lower than four (4) feet (up to a maximum of six (6) 
feet) from the proposed pavement grade because the bottom faces of interfering gas mains and 
appurtenances are located at a depth greater than three (3) foot eight (8) inches from proposed pavement 
surface (See “Gas Cost Sharing Work Standard Sketch No. 4”). 

3. Method Of Construction:

Incremental cost responsibility for chute excavation is determined by the first private facility encountered 
starting from catch basin structure proper and that prevents the installation of the chute connection at an 
upstream cover less than or equal to three (3) feet or any other minimum cover required to avoid City 
facilities (e.g. water, sewer, etc.) as directed by the Resident Engineer. 
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4. Payment Restrictions:

This item shall not apply and related bid item shall not be paid in cases where: 

A. Upstream invert chute is more than six (6) feet deep because of gas facilities.

B. Chute cannot be installed above existing gas facilities because of interferences with other private
facilities that are not otherwise covered under this contract, regardless of upstream invert depth.

The above cases shall be at no cost to the City, but shall be a matter of adjustment between the 
Contractor and the facility operator(s). 

5. Price To Cover:

The bid price shall cover the additional cost of all additional supervision, labor, materials, equipment and 
insurance, to complete the installation of catch basins and associated sewer connections in accordance 
with the contract plans and specifications.  The price shall include: excavation by hand around and under 
single and multiple gas facilities; locating, supporting and protecting gas facilities; backfilling and all other 
items necessary to perform all work incidental thereto including: installation and removal of drain pipe 
under gas facilities (“snaking”); widening of trenches to facilitate the above work; subsequent additional 
backfill and pavement restoration; modifying precast catch basin window to accommodate connection; 
changing sheeting method and configuration to accommodate gas facility crossings; maintenance and 
protection of traffic; barricades; and installation of traffic plates that may be required to temporarily close 
and/or complete the work. The price shall not include removal of ledge rock and/or excavation of boulders 
in open cut. 

SECTION 6.02.1 - Extra  Excavation  For  The  Installation  Of  Catch  Basin  Sewer  Drain 

Pipes With Upstream Inverts Greater Than Six (6) Feet. 

1. Description:

Under this item, the Contractor shall provide all labor, materials, equipment, insurance and incidentals for 
the extra excavation of catch basin chutes where the upstream invert is greater than six (6) feet under gas 
facilities of various sizes crossing the trench excavation at various angles and depth at the locations 
shown in the contract documents or as determined by field conditions and also, for the support and 
protection of these facilities during the associated excavation, sheeting and backfilling operations. 

2. Method Of Measurement:

The bid price shall be per location (Each) where extra excavation and sheeting is required when the catch 
basin chute installed at an upstream invert depth lower than six (6) feet from the proposed pavement 
grade because the bottom faces of the interfering gas mains and appurtenances are located at a greater 
depth than three foot eight inches from the proposed pavement surface only. 

3. Method Of Construction:

Incremental cost responsibility for chute excavation is determined by the first private facility encountered 
during such excavation when initiated from catch basin structure and that prevents the installation of the 
chute at an upstream cover less than or equal to three (3) feet or any other cover required to avoid City 
facilities as directed by the Resident Engineer. 

4. Payment Restriction:

This item shall not apply and related bid item shall not be paid in cases where: 
Upstream invert chute is less than or equal to six (6) feet deep because of gas facilities.  Section 6.02 
shall be paid. 
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5. Price To Cover:

The bid price shall cover the additional cost of all supervision, labor, materials, equipment and insurance 
to complete the installation of catch basin and associated sewer connections in accordance with the 
contract plans and specifications.  The price shall include: excavation by hand around and under single 
and multiple gas facilities; locating, supporting and protecting gas facilities incidental thereto; widening of 
trenches to facilitate the above work; subsequent additional backfilling and pavement restoration; modifying 
pre-cast basin window to accommodate connection; the installation of catch basin with deeper sumps as 
specified; additional sheeting and changes in sheeting method and configuration to accommodate gas 
facility crossings; maintenance and protection of traffic; barricades; and installation of traffic plates that may 
be required to temporarily close and/or complete the work. 

SECTION 6.03   - Removal Of Abandoned Gas Facilities.  All Sizes. 

1. Description:

Under this section the Contractor shall provide all labor, materials, equipment, insurance and, incidentals 
required for the removal of abandoned gas mains, services, or appurtenances thereof, located within the 
street shown on the contract plans, owned by gas company operating in the project area (facility operator), 
used or to be used for or in connection with or to facilitate the conveying, transportation, distribution or 
furnishing of gas (natural or manufactured or mixture of both) for light, heat, or power, but does not include 
property used solely for or in connection with business of selling, distributing or furnishing of gas in enclosed 
containers.   Such removal shall include only abandoned gas facilities that interfere with (i.e. cause 
additional work) City work. 

2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753.   Gas 
facilities shall not be removed without the approval of the facility operator whose authorized representative 
shall certify in writing (specific facility or area wide facilities certification) and in a timely manner acceptable 
to the Resident Engineer that abandoned facilities are free of combustible gas and any other environmental 
contaminants prior to removal.  The Resident Engineer shall rely on facility operator’s certification.  The 
facility operator may request the excavation of test pits (See Section 6.07) for this determination ahead of 
City work and, Contractor shall provide safe access, facilitate and permit facility operator to enter test pit 
excavations for the purpose of testing gas facilities to be removed by the Contractor.  However, facility 
operator may prefer to make this test during performance of City work, in order to issue the above 
certification.  This shall be permitted provided that it is agreed that additional costs, if any resulting from 
this choice shall be a matter of adjustment between the Contractor and facility operator only, and at no cost 
to the City. 

3. Restrictions:

The facility operator shall be solely responsible for its contaminated gas facilities, surrounding contaminated 
soil and their disposal and abatement procedures, unless contract bid items are applicable and provided 
for such work.  In such cases, the quantity removed shall be charged to EP-7 bid item “UTL- GCS-2W S - 
GAS INTERFERENCES AND ACCOMMODATIONS” at the City bid prices. 

4. Method Of Measurement:

Abandoned  gas  pipeline  removal  shall  be  measured  for  payment  per  linear  foot  of  pipe  and 
appurtenances removed. 

5. Price To Cover:
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The price shall cover all additional cost of supervision, labor, materials, equipment, and insurance 
necessary to complete this work in accordance with the contract plans and specifications, including 
excavation by hand around and under other City and facility operator owned properties and, where 
necessary, support and protection of such properties.  The price shall also cover breaking, cutting, and/or 
burning of abandoned gas pipes and their disposal from the site; sealing open ends remaining in the 
excavation with concrete or caps (caps to be provided by the facility operator) and backfilling of the area 
where the pipeline has been removed with clean backfill.  The price shall also include any required dump 
charges.   This item does not include any type of extra excavation, backfilling, compaction, pavement 
removal and restoration associated with abandoned gas facilities removal, all of which are covered under 
Section 6.06. 

SECTION 6.03.1 - Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap. 

All Sizes.  (For National Grid Work Only) 

1. Description:

Under this section the Contractor shall provide all labor, materials, equipment, insurance and, incidentals 
required for the removal of abandoned gas mains, services or appurtenances thereof, located within the 
street shown on the contract plans, owned by the gas company operating in the project area (facility 
operator), used or to be used for or in connection with or to facilitate the conveying, transportation, 
distribution or furnishing of gas (natural or manufactured or mixture of both) for light, heat, or power, but 
does not include property used solely for or in connection with business of selling, distributing or furnishing 
of gas in enclosed containers. Such removal shall include only abandoned gas facilities that interfere with 
(i.e. cause additional work) City work.  These gas facilities may be coated with Coal Tar Wrap and so, 
may require special handling and disposal methods as specified in National Grid Standard Operating 
Procedure 12-2, Coal Tar Wrap Handling and 12NYCRR56. 

2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753.   Gas 
facilities shall not be removed without the approval of the facility operator whose authorized representative 
shall certify in writing (specific facility or area wide facilities certification) and in a timely manner acceptable 
to the Resident Engineer that abandoned facilities are free of combustible gas and any other environmental 
contaminants prior to removal.  The Resident Engineer shall rely on the facility operator’s certification.  The 
facility operator may request the excavation of test pits (See Section 6.07) for this determination ahead of 
City work and, the Contractor shall provide safe access, facilitate and permit facility operator to enter test 
pit excavations for the purpose of testing gas facilities to be removed by the Contractor. However, the 
facility operator may prefer to make this test during performance of City work, in order to issue the above 
certification.  This shall be permitted provided that it is agreed that additional costs, if any, resulting from 
this choice shall be a matter of adjustment between the Contractor and the facility operator only, and at no 
cost to the City contract.   Should such investigation result in the determination that the abandoned gas 
facilities do not contain Coal Tar Wrap then the removal of said facilities shall be covered under separate 
item (See Section 6.03). 

3. Requirements:

The City Contractor shall excavate abandoned gas facility sufficiently, either in its entirety, or at locations 
determined by Contractor to allow the removal of Coal Tar Wrap (if present on the abandoned gas facility) 
and to facilitate the safe extraction of manageable lengths of abandoned pipe without damage to adjacent 
facilities, utilities or City structures either parallel to or crossing above or below abandoned gas facility. 
The Contractor is to allow access to the designated cutting points within the Contractor’s trench by 
authorized National Grid personnel who will remove the Coal Tar Wrap as per National Grid procedures. 
This work by National Grid personnel shall be performed in a timely fashion and shall not unduly impede 
the Contractor’s progress and/or productivity.  Upon completion of the coating removal, the Contractor 
shall be allowed to cut, burn or grind the gas facility and remove the section of abandoned pipe.  The 
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Contractor at a site designated by the Contractor shall stockpile the removed pipe.  The facility operator 
will be responsible to provide trucking and disposal services with its own personnel and shall remove the 
stockpiled pipes during off hours or during such time as agreed to by the Contractor.  Since the pipe 
removed will remain the property of the facility operator and is to be disposed of by the facility operator, 
the facility operator shall be responsible for any required notifications, filings, dump charges and incidentals 
associated with the disposal of abandoned gas facilities found to contain Coal Tar Wrap. 

4. Method Of Measurement:

Abandoned  gas  pipeline  removal  shall  be  measured  for  payment  per  linear  foot  of  pipe  and 
appurtenances removed. 

5. Price To Cover:

The price shall cover all additional cost of supervision, labor, materials, equipment and insurance necessary 
to complete this work in accordance with the contract plans and specifications, including excavation by 
hand around and under other City and facility operator owned properties and, where necessary, the support 
and protection of such properties.  The cost shall also include hand excavation in the area(s) of proposed 
abandoned pipe cut(s), cutting and/or burning of abandoned gas pipes and stockpile of removed sections 
of abandoned pipe and associated maintenance and protection of traffic, blocking and temporary fencing if 
required. The unit price shall also cover sealing open ends remaining in the excavation with concrete or 
end caps (end caps to be provided by the facility operator) and backfilling of the area where the abandoned 
pipeline has been removed with clean backfill material.  This item does not include any type of extra 
excavation, backfilling, compaction, pavement removal and/or restoration (temporary and permanent) 
associated with abandoned pipe removal (“lost trench”), all of which are covered under separate Section 
6.06.  The price shall also include allowance for any loss of productivity by the Contractor due to required 
facility operator work to remove pipe coating and prepare pipe for cutting as well as any change in 
Contractor’s excavation method, additional trucking and/or stockpiling costs. 

SECTION 6.03.1a - Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap. 

All Sizes.  (For Con Edison Work Only)

1. Description:

Under this section the Contractor shall provide all labor, material, equipment, insurance and, incidentals 
required to prepare abandoned gas mains, services and appurtenances thereof located within the street 
shown on contract plans, owned by the gas company operating in the project area (facility operator), for 
removal due to interference with proposed City work.  These abandoned gas facilities were, at one time, 
used for or in connection with or to facilitate the conveying, transportation, distribution or furnishing of gas 
(natural, manufactured or a combination of both) for light, heat, or power, but does not include property 
used solely for or in connection with business of selling, distribution or furnishing of gas in enclosed 
containers.  Such preparation for removal shall include only abandoned gas facilities that interfere with 
(i.e. cause additional work) City work.  These gas facilities may be coated with Coal Tar Wrap which may 
contain asbestos or PCB’s and so, may require special handling and disposal methods as specified in Con 
Edison - ASBESTOS MANAGEMENT MANUAL, CHAPTER 6 - ASBESTOS WORK PROCEDURES, 
SECTION 06.04 - COAL TAR WRAP REMOVAL.  For under 25’ (feet) in length and an approved NYC- 
DEP variance for over 25’ (feet). 

2. Determination Of Operating Status Of Gas Facilities:

The Contractor shall notify facility operator, as required by New York State Industrial Code 753.   Gas 
Facilities  shall  not  be  removed  without  the  approval  of  the  facility  operator  whose  authorized 
representative shall certify in writing (specific facility or area wide facilities certification) and in a timely 
manner acceptable to the Resident Engineer that abandoned facilities are free of combustible gas and any 
other environmental contaminants prior to removal.  The Resident Engineer shall rely on the facility 
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operator’s certification. The facility operator may request the excavation of test pits (See Section 6.07) for 
this determination ahead of City work and Contractor shall provide safe access, facilitate and permit 
facility operator to enter test pit excavations for the purpose of testing gas facilities.  However, the facility 
operator may prefer to make this test during performance of City work in order to issue the above 
certification.  This shall be permitted provided that it is agreed that additional costs, if any, resulting from 
this choice shall be a matter of adjustment between the Contractor and the facility operator only, and at no 
cost the City contract.   Should such investigation result in the determination that the abandoned gas 
facilities do not contain Coal Tar Warp then the removal of said facilities shall be covered under separate 
item (See Section 6.03). 

3. Requirements:

The Contractor shall excavate abandoned gas facility sufficiently, either in it’s entirety, or at locations 
determined by Contractor to allow the removal of Coal Tar Wrap (if present on the abandoned gas facility) 
and to facilitate the safe extraction of manageable lengths of abandoned pipe without damage to adjacent 
facilities, utilities or city structures either parallel to or crossing above or below abandoned gas facility. 
The Contractor is to allow access to the designated cutting points within the Contractors trench by 
authorized Con Edison personnel who will remove the Coal Tar Wrap as per Con Edison and/or NYC-DEP 
approved procedures.  This access shall conform to all applicable codes, rules & regulations.  This work 
by Con Edison personnel shall be performed in a timely fashion and shall not unduly impede the 
Contractors progress and/or productivity. Upon completion of the coating removal, the Contractor shall be 
allowed to cut, burn or grind the gas facility and remove the section of abandoned pipe.  Contractor shall 
designate a specific site to stockpile those removed pipes.  The facility operator will be responsible to 
provide trucking and disposal services with its own personnel and shall remove the stockpiled pipes during 
off hours or during such time as agreed to by the Contractor.  Since the pipe removed will remain the 
property of the facility operator and is to be disposed of by the facility operator, the facility operator shall be 
responsible for any required notifications, filings, dump charges and incidentals associated with the disposal 
of abandoned gas facilities found to contain Coal Tar Wrap. 

4. Method Of Measurement:

Abandoned gas facility removal shall be measured for payment per linear foot of pipe and appurtenances 
removed. 

5. Price To Cover:

The price shall cover all additional cost of supervision, labor, materials, equipment and insurance necessary 
to complete this work in accordance with the plans and specifications, including, but not limited to, 
excavation by hand around and under other City and facility operator owned properties and, where 
necessary, the support and protection of such properties.  The cost shall also include hand excavation in 
the area(s) of proposed abandoned pipe cut(s), cutting and/or burning of abandoned gas pipes and 
stockpile of removed sections of abandoned pipe and associated maintenance of traffic, blocking and 
temporary fencing if required.   The unit price shall also cover sealing open ends remaining in the 
excavation with concrete or end caps (end caps to be supplied by facility operator) and backfilling of the 
area where the abandoned pipeline has been removed with clean backfill material.  This item does not 
include any type of extra excavation, backfilling, compaction, pavement removal and/or restoration 
(temporary and permanent) associated with abandoned pipe removal (“lost trench”), all of which are 
covered under separate Section 6.06.  The price shall also include allowance for any loss of productivity 
by the Contractor due to required facility operator work to remove pipe coating and prepare pipe for cutting 
as well as any change in Contractor excavation method, additional trucking and/or stockpiling costs. 

SECTION 6.04   - Adjust  Hardware  To  Grade  Using  Spacer  Rings/Adaptors.    (Street 

Repaving.) 

1. Description:
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Under this section, the Contractor shall provide all labor, supervision, materials, equipment, insurance and 
incidentals required to adjust to final grade gas street surface hardware located within the contract area 
boundaries shown on the plans.  The gas company operating in the area, (facility operator), owns these 
facilities.  The work shall be performed in accordance with the contract plans, specifications and at the 
directions of the Resident Engineer in concurrence with authorized representative of the facility operator. 

2. Materials:

The facility operator shall furnish and deliver all prefabricated hardware parts required.  These include 
adaptors for the grade adjustment proper and new street hardware if existing ones are found to be defective, 
all in accordance with the facility operator standards and City rules and regulations.  The Contractor shall 
notify the facility operator of the installation schedule at least three (3) business days before materials 
are required on the site.  Should the facility operator fail to deliver the necessary material according to any 
schedule mutually agreed upon by the Contractor and facility operator, the City shall not be responsible for 
any delays attributable thereto, nor for the failure of delivery of such materials.  On project where material 
storage is not permitted on site, the facility operator shall deliver the required material to the Contractor's 
yard and it shall be the Contractor's responsibility to transport the material to the work site when needed 
for installation.  It shall also be the Contractor's responsibility to inspect the materials to be installed by 
him immediately upon delivery and advise the facility operator through its authorized representative, of 
all damaged materials.  The Contractor at no additional expense to the City or the facility operator shall 
replace any material that is damaged or lost after the Contractor's inspection. 

3. Method Of Measurement:

The Contractor shall be paid for each six (6) inch round box and/or nine (9) inch square box adjusted to 
grade regardless of adjustment height requirements. 

4. Price To Cover:

The unit price bid for this item shall include all additional labor, supervision, insurance, equipment and, 
material (except those to be provided by the facility operator), required to adjust each box to grade as 
required in the contract plans and specifications.  The bid price shall also include the removal of existing 
frames and covers from existing facilities to be salvaged and returned to the facility operator and, all 
material transportation from the Contractor's material storage yard to the work site.  In addition the bid 
price shall include "chipping" around existing box using appropriate means and methods where grinding is 
required. 

SECTION 6.05   - Adjust Hardware To Grade By Resetting.  (Road Reconstruction.) 

1. Description:

Under this item, the Contractor shall provide all labor, supervision, materials, equipment, insurance and 
incidentals required to adjust to the proposed grade gas street surface hardware located within the contract 
area boundaries shown on the plans.  The gas company operating in the area, (facility operator), owns 
these facilities.  The work shall consist of either building up or lowering or resetting the casting by removing 
the existing frame and cover building up or decreasing the existing installation, replacing the frame and/or 
cover if damaged or worn out, as determined by the Resident Engineer, with a new frame and/or cover 
furnished by the owner, and setting the frame and cover to new elevation. The work shall be performed in 
accordance with the contract plans, specifications and at the directions of the Resident Engineer. 

2. Materials:

The facility operator shall furnish and deliver all new hardware parts required. The Contractor shall furnish 
materials such as mortar, bricks and concrete in compliance with contract requirements.  At locations 
where high-early strength concrete is required under this contract to be placed adjacent to gas facilities, 
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then the requirement for concrete shall be high-early strength complying with the current New York State 
Department of Transportation, Standard Specifications for Class F concrete.  Existing castings may be 
replaced as required and deemed necessary by the Engineer and by City rules and regulations.  The 
Contractor shall install the new castings of various sizes furnished by the facility operator.  The Contractor 
shall notify the facility operator of  the installation schedule at  least three (3)  business days before 
materials are required on the site and, shall provide off-loading services to the facility operator. Should the 
facility operator fail to deliver the necessary material according to any schedule mutually agreed upon by 
the Contractor and facility operator, the City shall not be responsible for any delays attributable thereto, 
nor for the failure of delivery of such materials.  Such delays shall be a matter of adjustment between the 
Contractor and the facility operator.  On project where material storage is not permitted on site, the facility 
operator shall deliver the required material to the Contractor's yard and it shall be the Contractor's 
responsibility to transport the material to the work site when needed for installation.  It shall also be the 
Contractor's responsibility to inspect the materials to be installed by him, immediately upon delivery and 
advise  the  facility  operator  through  its  authorized  representative,  of  all  damaged  materials.    The 
Contractor at no additional expense to the City or the facility operator shall replace any material that is 
damaged or lost after the Contractor's inspection. 

3. Methods Of Construction:

The Contractor shall remove and reinstall existing castings or install new castings to the proposed grade. 
Setting and resetting the castings shall be done with mortar and brick according to the standards of the 
facility operator.   Work shall be performed in a workmanlike manner.   Castings that are deemed 
unacceptable for resetting shall remain the property of the facility operator and he shall be responsible for 
their removal and proper disposal from site.  No traffic shall be allowed on adjusted street hardware until 
permitted by the Engineer. 

4. Method Of Measurement:

The Contractor shall be paid for each gas hardware adjusted to grade regardless of size or adjustment 
height requirements (up or down). 

5. Price To Cover:

The unit price bid for this item shall include all additional labor, supervision, insurance, equipment and, 
material (except those to be provided by the facility operator), required to adjust each gas hardware to 
grade as required in the contract plans and specifications.  The bid price shall also include the removal of 
existing frames and covers from existing facilities; building up the existing installations with bricks and 
mortar, or lowering the existing installation by removing bricks and mortar; replacing damaged frames 
and/or covers with new frames and/or covers furnished by the facility operator; setting the frames and 
covers to the new elevations; protect existing installations; repair minor structural damages to existing 
installations prior to resetting frames; unloading of furnished castings at the Contractor's yard and 
transporting castings from the Contractor's yard to the job site as required; completing the work in 
accordance with the contract plans, specifications and, at the directions of the Engineer.  In addition the 
bid price shall include "chipping" around existing gas facilities using appropriate means and methods where 
grinding is required. 

SECTION 6.06   - Special Care Excavation And Backfilling. 

1. Description:

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and incidentals 
required to support and protect the integrity of live gas facilities including mains, services, related structures 
and appurtenances during excavations.  The gas company operating in the area, (facility operator), owns 
these facilities.   The work shall be performed in accordance with the contract plans, specifications and 
at the directions of the Resident Engineer in consultation with authorized representatives of the facility 
operator. 

2. Applicability Of Section:

This section shall apply to live gas facilities of various sizes located within two (2) feet of any face of 
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unsheeted excavation, (unsheeted excavation refers to any excavation performed for city work and includes 
excavations performed that are to be subsequently sheeted using approved methods) and paralleling or, 
encroaching any face of excavation. Also, for crossings greater than forty-five (45) degrees and/or located 
at a cover depth greater than five (5) feet from existing street surface. Parallel facilities are not exposed at 
any time during excavation (See “Gas Cost Sharing Work Standard Sketch No. 5”). Encroaching facilities 
are partially exposed inside the limit of excavation (See “Gas Cost Sharing Work Standard Sketch No. 5”). 
This section shall also apply to gas facilities crossing catch basins excavation, and catch basins sewer 
connections (chutes) trench excavation only when extra depth (covered in other section), is not required 
for chutes installations because of such utilities interferences (See “Gas Cost Sharing Work Standard 
Sketch No. 3”).   This section shall also apply to gas services (if shown or otherwise listed in contract 
documents) crossing unsheeted excavations for water mains, gas facilities crossing fire hydrant branch 
connections, house sewer and/or water service connections excavations. This section shall also apply 
for so called “loss trench”, as described further, and for additional excavation (pavement and/or soil), 
backfilling, compaction, roadway base and pavement restoration due to abandoned gas facilities, only if 
removed by Contractor.  If operating status of gas facilities cannot be determined prior to excavation 
then such facilities shall be considered live and this section shall fully apply.  The excavation around 
fully exposed live gas facilities along and within limits of excavation (not crossings) shall be covered by 
this section also (not shown on “Gas Cost Sharing Work Standard Sketch No. 5”), however the support 
requirement, if any is required, of such facilities is beyond the scope of these specifications and therefore 
shall be the responsibility of facility operator to determine and prescribe, at no cost to the City contract, but 
shall be a matter of adjustment between the Contractor and facility operator. 

3. Payment Restriction:

No special care excavation shall be paid for abandoned gas facilities paralleling and/or encroaching 
excavation and therefore are not in direct interference with City work.  Except as allowed in this section, 
the bid item specified under this section shall not be used in combination with items covered under other 
sections for work done due to a particular gas facility.  This item shall not be paid for new gas facilities 
when trenching for such new facilities has been performed by the Contractor of record in common with 
trench excavation for City Work (overlapping trench limits). The cost of excavating with care as defined in 
this section shall be deemed included in the cost of trench excavation for the new gas facilities.  This 
restriction shall apply even if such gas common trench excavation is not part of the contract.  If facilities 
are in direct interference with City work, meaning that “Minimum Clearances” described in “General 
Provisions; Gas Cost Sharing Work Paragraph No. 8” cannot be maintained and excavation has to be 
temporarily or permanently abandoned then this particular location shall become a test pit and dealt with 
as specified in Section 6.07 and “General Provisions; Gas Cost Sharing Work Paragraphs Nos. 2 and 8”. 

4. Method Of Construction:

All excavation in the vicinity of gas facilities shall be as required by NYS Industrial Code 753.  Where 
these facilities are paralleling and located two (2) feet or less from the limits of the proposed excavation, 
the Contractor shall use hand excavation methods (pick and shovel or hand held power tools) to ascertain 
the clearances of these facilities with respect to the proposed excavation.  Once the location of these 
facilities with respect to the proposed excavation is verified to the satisfaction of the Resident Engineer, 
the Contractor shall then proceed with a combination of hand and machine excavation as required 
preserving the integrity of the facilities.   The installation of timber supports or underpinning, when soil 
foundation cannot fully support partially exposed pipes, may be required to prevent pipe movement as 
directed by the Resident Engineer. 

5. Method Of Payment:

The unit price for this work item shall be based on cubic yard (CY) of average excavation with care and, is 
to be considered as an incremental cost for performing City work with gas facilities interferences. 

6. Method Of Measurement:

A. For Paralleling Facilities:  Volume calculated as:  Depth as measured from existing street surface to
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the bottom of unsheeted trench excavation allowable by OSHA regulations, multiplied by, the width 
measured as one (1) foot from the face of excavation toward the center of excavation, multiplied by 
the length of parallel facility, divided by twenty-seven (27) cubic feet per cubic yard (See “Gas Cost 
Sharing Work Standard Sketch No. 5”).  The gas facility is no longer considered to be in interference 
once sheeting has been installed, therefore no further compensation for paralleling facilities as 
described above will be made. 

B. For Encroaching Facilities:  Volume calculated as:  Depth of trench as allowable by OSHA, maximum
up to five (5) feet multiplied by, the width of partially exposed pipe plus one (1) foot, multiplied by the
length of facility encroachment, divided by twenty-seven (27) cubic feet per cubic yard (See “Gas Cost
Sharing Work Standard Sketch No. 5”).

C. Fully Exposed Gas Facilities: (Not shown on “Gas Cost Sharing Work Standard Sketch No. 5”) along
and inside trench and/or crossing trench at an angle greater than forty-five (45) degrees and/or a
cover depth greater than five (5) feet from the existing street surface.  The volume shall be measured
as  the depth of  trench excavation multiplied by the distance measured along the sheeting line
between two (2) points of intersections of the gas facilities and the sides of trench excavation, multiplied
by the width of trench excavation.

D. For Additional Excavation And Restoration Due To So Called "Loss Trench", When The Integrity Of
Pavement And Soil Above And Around Existing Live Gas Facilities Cannot Be Maintained Due To Its
Lack Of Cohesiveness:  Volume shall be calculated as:  Depth of unsheeted trench excavation
multiplied by width measured as distance of facility from closest edge of unsheeted excavation plus,
width of facility proper plus, one (1) foot or a maximum width of three (3) feet multiplied by length of
facility fully exposed divided by, twenty-seven (27) cubic feet per cubic yard (not shown on “Gas Cost
Sharing Work Standard Sketch No. 5”).

E. For  Facilities  Crossing  Excavation  For  Catch  Basins,  Or  Chutes  Installations  (When  NYCDEP
Funded) Or Fire Hydrant Branch Connections, Or Unsheeted Water Main Trench, Or House Sewer
And/Or Water Services:  Volume calculated as:  Depth as measured from existing street surface to
the bottom of the trench excavation multiplied by, the width taken as the outside diameter of pipe or
the width of structure plus one (1) foot on either side (two (2) feet), multiplied by, the length of exposed
facility crossing the trench, divided by twenty-seven (27) cubic feet per cubic yard (not shown on “Gas
Cost Sharing Work Standard Sketch No. 5”).

Overlapping volume dimensions measured as described above may occur when multiple facilities are 
paralleling excavations, encroaching excavations or crossing catch basins and catch basin chute 
installations. In such cases, all such facilities shall be counted as one limited by the extreme pipes, faces 
(See “Gas Cost Sharing Work  Standard Sketch No. 2”).   The volume shall then be calculated as 
described above. 

7. Price To Cover:

The bid price shall also cover all additional supervision, labor, material, equipment and insurance necessary 
to excavate while protecting and maintaining (excluding supports for fully exposed live gas) gas facilities 
without disruption of service to the public and in accordance with contract specifications.  The price shall 
also include, changes of sheeting method and excavation width configuration where necessary to 
accommodate gas facilities in their existing locations; difficulties during the installation of catch basins, 
chute connections, hydrant branch, and house sewer and water connections under or over gas facilities; 
loss of productivity due to slower rate of excavation (special care) during excavation, including the use of 
such methods as: hand excavation around existing single and multiple facilities, extra excavation and 
backfilling due to lost trench because of existing and adjacent gas facilities, compaction, removal of 
sheeting from the facilities, extra roadway base restoration and temporary pavement, associated 
maintenance and protection of traffic, barricades, and traffic plates that may be required to temporarily 
close and/or complete the work. 
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SECTION 6.06A - Special Care Excavation and Backfilling for Transmission Mains. 
(Transmission Main is described as any gas main with a MAOP greater than 124 psig) 

1. Description:

Under this section, the contractor shall provide all labor, materials (except for sand to be utilized 
for backfill of a one-foot envelope around the facility to be furnished by the facility operator), 
equipment, and incidentals required to support and protect the integrity of Gas Transmission Main 
during excavations. This facility is owned by the gas company operating in the area, hereafter 
referred to as facility operator. The work shall be performed in accordance with the contract plans, 
specifications and at the directions of the Resident Engineer in consultation with authorized 
representatives of the facility operator. 

2. Applicability of Section:

This section shall apply to Transmission Main of various sizes located within any excavation 
sheeted or unsheeted (excavation refers to any excavation performed for city work and includes 
excavations performed that are to be subsequently unsheeted/sheeted using approved shoring 
methods and paralleling, encroaching, and crossing any excavation. Parallel facilities are not 
exposed at any time during excavation (within 2’ of edge of excavation)). Encroaching facilities 
are partially/fully exposed inside the limit of excavation. This section shall also apply to gas facility 
crossing catch basins excavation and catch basins sewer connections (chutes), water mains, fire 
hydrant branch connections, sanitary sewer, storm sewer, combination sewer, house sewer and/or 
water service connections excavations. The excavation around fully exposed live gas facilities 
along and within limits of excavation shall be covered by this section also, however the support 
requirement, if any is required, of such facilities is beyond the scope of these specifications and 
therefore shall be the responsibility of facility operator to determine and prescribe, at no cost to 
the City contract, but shall be a matter of adjustment between the contractor and facility operator. 

3. Payment Restriction:

The bid item specified under this section shall not be used in combination with items covered 
under other sections for work done due to a particular gas facility. This item shall not be paid for 
new gas facilities when trenching for such new facilities has been performed by the contractor of 
record in common with trench excavation for City Work (overlapping trench limits). The cost of 
excavating with care as defined in this section shall be deemed included in the cost of trench 
excavation for the new gas facilities. This restriction shall apply even if such gas common trench 
excavation is not part of the contract. If facilities are in direct interference with City work, meaning 
that "minimum clearances" described in the General Provisions for Gas Cost Sharing (Para. No.8) 
cannot be maintained, the excavation shall be abandoned and the contractor shall be compensated 
as per the provisions specified in Paragraphs Nos. 5 and 6 of this item (6.06A). 
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4. Method of Construction:

All excavations in the vicinity of gas facilities shall be as required by NYS Industrial Code 753. 
No saw cutting of pavement or masonry for gas mains having less than 2 feet of cover to break 
asphalt/concrete as determined by the facility operator. The contractor shall use power excavation 
for the removal of pavement or masonry but only to the depth of such pavement or masonry 
(breaking of pavement or masonry shall be done by means of hand held pneumatic breaking 
equipment). Upon removal of pavement or masonry the contractor shall use hand excavation 
methods only (pick and shovel; no power tools) to ascertain the clearances of these facilities with 
respect to the proposed excavation. Once the location of these facilities with respect to the 
proposed excavation is verified to the satisfaction of the Resident Engineer and the facility operator 
the contractor shall then proceed with hand only within the zone of protection described as 2 feet 
from the face of the facility in all directions of the facility as required to preserve the integrity of 
the facility. Once outside of the zone of protection as described above the contractor may use a 
combination of hand and machine to complete the excavation. 

5. Method of Payment:

The unit price for this work item shall be based on cubic yard (CY) of average excavation with 
special care and, is to be considered as an incremental cost for performing City work with gas 
facilities interferences. 

6. Method of Measurement:

A. For Paralleling Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,
multiplied by, the width measured as two (2) feet from the face of excavation toward the center
of excavation, multiplied by the length of parallel facility, divided by twenty-seven (27) cubic
feet per cubic yard Only hand excavation shall be utilized within the zone of protection
identified as 2 feet from face of facility, beyond 2 feet from the face of facility the contractor
can use a combination of hand and machine.

B. For Encroaching Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,
multiplied by, the width measured as two (2) feet plus the exposed facility toward the center of
excavation, multiplied by the length of the encroached facility, divided by twenty-seven (27)
cubic feet per cubic yard. Only hand excavation shall be utilized within the zone of protection
identified as 2 feet from face of facility, beyond 2 feet from the face of facility the contractor
can use a combination of hand and machine.

C. Fully Exposed Gas Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,
multiplied by, the width measured as two (2) feet from the face of the facility on either side plus
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the facility, multiplied by the length of the facility, divided by 27 cubic feet per cubic yard. Only 
hand excavation shall be utilized within the zone of protection identified as 2 feet from face of 
facility in all directions, beyond 2 feet from the face of facility in all directions the contractor 
can use a combination of hand and machine. 

D. For Additional Excavation And Restoration Due To So Called “Loss Trench”, When The
Integrity Of Pavement And Soil Above And Around Existing Live Gas Facilities Cannot Be
maintained Due To Its Lack of Cohesiveness:
Volume shall be calculated as: Depth of unsheeted trench excavation multiplied by width measured
as distance of facility from closest edge of unsheeted excavation plus, width of facility proper plus,
one (1) foot or a maximum width of three (3) feet multiplied by length of facility fully exposed
divided by, twenty-seven (27) cubic feet per cubic yard (not shown on “Gas Cost Sharing Work
Standard Sketch No. 5”).

E. For Facilities Crossing Excavation For Catch Basins, Or Chutes Installations (When
NYCDEP Funded) Or Fire Hydrant Branch Connections, Or Unsheeted Water Main
Trench, Or House Sewer And/Or Water Services:
Volume calculated as: Depth as defined above multiplied by, the width taken as the outside
diameter of pipe or the width of structure plus one (1) foot on either side (two (2) feet), multiplied
by, the length of exposed facility crossing the trench, divided by twenty-seven (27) cubic feet per
cubic yard (not shown on “Gas Cost Sharing Work Standard Sketch No. 5”).

7. Price to Cover:

The bid price shall also cover all additional supervision, labor, material, equipment and insurance 
necessary to excavate while protecting and maintaining (excluding supports for fully exposed live 
gas) gas facilities without disruption of service to the public and in accordance with contract 
specifications. The price shall also include, changes of sheeting method and excavation width 
configuration where necessary to accommodate gas facilities in their existing locations; difficulties 
during the installation of catch basins, chute connections, hydrant branch, and house sewer, 
sanitary sewer, storm sewer, combination sewer and water connections under or over gas facilities; 
loss of productivity due to slower rate of excavation (special care) during excavation, compaction, 
removal of sheeting from the facilities, extra roadway base restoration and temporary pavement, 
associated maintenance of traffic, barricades, and traffic plates that may be required to temporarily 
close and/or complete the work. Breaking shall be done by means of hand held pneumatic breaking 
equipment. Inspection of exposed mains shall be performed by facility operator in a timely fashion 
and shall not unduly impede contractor’s progress or productivity. 
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SECTION 6.07   - Test Pits For Gas Facilities. 

1. Description:

Under this section, the Contractor shall furnish all labor, materials, insurance, equipment and appliances 
necessary to excavate, sheet and, maintain test pits at locations approved by the Resident Engineer in 
consultation with the facility operator.  Test pits shall be dug in order to ascertain exact locations, cover 
and invert elevations, clearances, alignment and operating status (live or dead) of existing gas facilities. 
The Contractor shall inspect jointly with the Resident Engineer and facility operator, gas facilities and other 
structures uncovered, take all relevant measurements and elevations as directed by the Resident Engineer. 
Tests to determine operating status of gas facilities shall be performed by facility operator. The pits shall be 
covered with steel plates during daytime nonworking hours, and uncovered, as required, until the inspection 
work is completed.   Testing of gas facilities may require a maximum of four (4) hours. Then, the pits 
shall be backfilled with clean fill, and resurfaced with temporary pavement.  All traffic shall be maintained 
and all safety measures as stipulated shall be complied with. 

2. Methods Of Construction:

A. Excavation: Existing pavement to be removed shall be neatly cut along lines of removal with a saw or
other approved equipment which leaves a neat straight joint line along the juncture with subsequently
replaced pavement. Excavation in the vicinity of utilities and other structures shall be performed using
hand tools.   Use of hand operated pneumatic and electric jackhammers will be permitted only for
breaking pavement and removal of masonry, concrete and boulders, or as otherwise directed by the
Resident Engineer.  The Contractor shall properly dispose of all materials excavated from test pits
away from site.   Test pits shall be excavated at locations shown on the contract drawings or as
directed by the Resident Engineer.  Additional test pits may be required and shall be excavated where
required, as ordered by the Resident Engineer.  All test pits shall be excavated to a depth and size
necessary to locate the existing facilities.  Sheeting shall be used when depth of excavation exceeds
five (5) feet.  The sheeting required shall be furnished and installed in full compliance with the State of
New York and Federal Safety Codes requirements and as specified in contract, whichever is more
stringent.   Care shall be taken that no existing gas facilities or other structures are broken or
damaged.  All broken or damaged facilities shall be reported immediately to facility operator who shall
decide whether such facilities shall be repaired or replaced by company forces or by City contractor
and in conformance with “General Provisions; Gas Cost Sharing Work Paragraph No. 9”.  Contractor
shall excavate all material encountered, including large masses of concrete, cemented masonry and
boulders, as directed by the Resident Engineer.  Any type of excavation protection used, shall satisfy
the following:

(a) Industrial Code Rule 753.
(b) Prevent injury to workers and the public, and avoid damage to existing water, sewer, and gas

pipes or other structures, and to pavements and their foundations, through caving or sliding of the
banks of the excavation.

Should it become necessary, as determined by the Resident Engineer, to enlarge any test pit in any 
dimension after sheeting has been placed, the Contractor shall remove portions of the sheeting, as 
necessary, enlarge the test pits as directed, and replace the sheeting without additional compensation 
for this work other than for the additional volume of material excavated. 

B. Maintenance Of Test Pits:  Excavated test pits shall be maintained free of debris and kept dry by the
Contractor in order to permit the inspection and measurements and to determine the locations of
facilities.  In order to accomplish this, Contractor shall, upon completion of excavation and placement
of sheeting (if depth greater than five (5) feet), furnish and install adequate steel plates and posting
over the excavated pits and shall temporarily remove all equipment debris and workers, and relocate
barricades in order to open the full width of street to traffic during nonworking hours.  The Contractor
shall then, at no additional cost, relocate such barricades, barrels, cones and other warning devices
and remove steel plates, as and when directed by the Resident Engineer to facilitate the inspection of
exposed facilities.  When work is being performed and the pits are not covered with steel plates, the
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Contractor shall provide complete and safe access to the test pits as may be required, and he shall 
provide construction barricades and maintain traffic at all times as shown or as directed by the Resident 
Engineer.  Upon completion of test pit inspection by the Resident Engineer, the pit shall be backfilled 
by the Contractor as specified in contract, except that backfill material shall conform to contract 
specifications for such purpose. 

C. Pavement And Sidewalk Restoration:  After backfilling is completed, the Contractor shall construct a
temporary pavement consisting of a minimum of four (4) inches thick asphaltic concrete mixture in
roadway areas or a two (2) inches thick asphaltic concrete mixture in sidewalk areas in order to
maintain existing pedestrian and vehicular traffic.  This temporary pavement shall be maintained until
permanent pavement and sidewalk replacement is constructed as specified in contract.

3. Measurements:

The quantity to be measured for payment shall be the number of cubic yards of material removed from 
within the limits of the pit dimensions as directed by the Resident Engineer.  The volume occupied by 
existing pipes or other structures remaining within the maximum payment lines will not be deducted from 
the total volume measured except, where the cross sectional area of these facilities exceeds four (4) 
square feet.   As determined by the Resident Engineer, the quantity measured for payment may be 
proportionate to a fair and reasonable estimate of gas responsibility in the total volume excavated. 

4. Price To Cover:

The contract price bid per cubic yard for test pits shall cover all additional costs of labor, material, insurance, 
equipment, appliances and incidentals required to excavate test pits, including removal and disposal of 
excavated materials, sheeting, steel plating, backfill, compaction and temporary pavement and sidewalk 
restoration all in accordance with the specifications and as directed by the Resident Engineer. The price 
shall also include the cost of providing safe access to the excavation by facility operator for the performance 
of certain test to determine operating status of gas facilities prior to City work.  The price shall also 
include support and protection of all gas facilities crossing excavation, paralleling and/or encroaching any 
face of excavation. 

SECTION 6.08 - “NO TEXT” 

SECTION 6.09 - Trench Excavation and Backfill for New Gas Mains and Services 
      (For National Grid Work Only) 

1. Description:

Under this section, the contractor shall furnish all labor, materials, equipment, insurance, permits and 
incidentals required to break/remove roadway and sidewalk pavement, excavate, backfill and restore gas 
trenches. The trench to be excavated shall be determined by the size of the gas facility to be installed. The 
work shall be performed in accordance with applicable specifications, and/or at the direction of the Resident 
Engineer in consultation with the facility operator. 

2. Materials:

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be approved 
by the facility operator in consultation with the Resident Engineer.   

3. Method of Construction:

Excavation – The Contractor shall saw cut and/or break and remove existing roadway which may include 
but is not limited to, asphalt, concrete and cobblestone, utilizing approved equipment that leaves a neat 
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straight joint line along the juncture with subsequently replaced pavement. Prior to starting the trenching 
operation, the contractor shall excavate the appropriate gas main tie-in pits at the extremities of the gas 
main sections to be replaced. Test pits shall be excavated to determine exact location of all tie-in pits and 
at appropriate intervals along proposed trench excavation to verify lane and clearances as shown on the 
contract plans. The tie-in pits shall be adequately protected by the contractor using wood fencing or steel 
traffic plates until such time when the facility operator has completed the tie-in work. The Contractor shall 
be permitted to excavate utilizing a combination of machine and hand excavation, as field conditions 
warrant, and as directed by the facility operator. The trench shall be adjusted so as to provide for a nominal 
cover on the new gas facilities or as required based on field conditions, applicable specifications, or as 
directed by the facility operator in consultation with the Resident Engineer. The width of the trench shall be 
as directed by the facility operator in consultation of the Resident Engineer. The bottom of the trench shall 
be graded smooth with a minimum cushion of 3 inches of clean sand and in conformance with applicable 
specification and be compacted, to minimize initial settlement and to avoid "point" support of new gas 
facilities. All stones projecting into the trench bottom shall be removed, and the voids backfilled before the 
new gas facilities are installed. Where streets are not to final grade, the cover shall be measured from the 
final grade, or the existing grade, whichever provides the deeper trench. Excavation in the vicinity of utilities 
and other structures shall be performed using hand tools. The contractor shall properly dispose of all 
materials excavated away from site. Size and location of excavation shall be as directed by the facility 
operator in consultation with the Resident Engineer. Trenches shall be excavated to a depth and size 
necessary to facilitate the installation of the new gas facility and in conformance with the applicable 
specification. All existing facilities that are encountered during trench excavating shall be protected in a 
manner suitable to the facility operator in consultation with the Resident Engineer. Tight sheeting shall be 
used, as required, based on field conditions and/or when the depth of excavation is equal to or greater than 
five feet. Skeleton type sheeting will not be permitted. The sheeting required shall be furnished and installed 
in full compliance with the State of New York and Federal Safety Code requirements and in compliance with 
applicable specifications and/or as directed by the facility operator in consultation with the Resident 
Engineer.  Care shall be taken that no existing gas facilities or other structures are broken or damaged. 
Contractor shall excavate all material encountered necessary to facilitate the installation of the new gas 
facilities, and as directed by the facility operator. Care should be taken to avoid damage to existing utility 
facilities and structures, and to pavements and their foundations, and to avoid caving or sliding banks within 
the excavation. 

Maintenance of Trench Excavation - Excavated trenches shall be maintained free of debris and kept dry by 
the contractor. In order to accomplish this, contractor shall, upon completion of excavation and placement 
of sheeting (as required and/or if depth is equal to or greater than five feet), furnish and install adequate 
steel plates, as directed by the facility operator in consultation with the Resident Engineer, and posting over 
the excavated trenches and shall temporarily remove all equipment debris and workers, and relocate 
barricades in order to open the full width of street to traffic during non-working hours, as required based on 
DOT requirements. National Grid forces will perform all live gas main connections, dead gas main cut-outs, 
and/or service work associated with disconnecting and reconnecting from old to new gas main The 
Contractor shall then, at no additional cost, relocate such barricades barrels, cones and other warning 
devices and remove steel plates, as and when directed by the facility operator in consultation with the 
Resident Engineer to facilitate the installation of the new gas facilities. When work is being performed and 
the excavations are not covered with steel plates, the Contractor shall provide complete and safe access to 
the trench as may be required, and shall provide construction barricades and maintain traffic at all times as 
shown or as directed by the facility operator in consultation with the Resident Engineer. The contractor has 
the responsibility to maintain and set to grade all National Grid hardware during backfill and pavement 
restoration. Upon completion of installation of the new gas facility, the trench excavation shall be backfilled 
by the contractor in accordance with Contract requirements and all backfill material shall conform to contract 
specifications for such purpose. 

Pavement and Sidewalk Restoration - After backfilling is completed, the contractor shall install temporary 
pavement consisting of six inches (6”) thick asphaltic concrete mixture in roadway areas or a two inches (2”) 
thick asphaltic concrete mixture in sidewalk areas in order to maintain existing pedestrian and vehicular 
traffic. This temporary pavement shall be maintained until permanent replacement as specified in contract. 
Permanent pavement restoration shall be as required by the appropriate contract specifications and as 
directed by the Resident Engineer. 



Project ID: RED395AC

EP-7 (1.0) STD. SPECS EP7-22 
09/25/2020 

4. Method of Measurement:

The quantity to be measured for payment shall be the number of cubic yards (C.Y.) of trench actually 
excavated, including roadway pavement, base and/or sidewalk concrete removed within the limits of the 
trench as directed by the Resident Engineer in consultation with the facility operator. The volume occupied 
by existing pipes or other structures will be deducted from the total volume measured as shown on contract 
drawing(s) Title: EP-7 SECT. 6.09 GAS SPECIALTY CONTRACTOR WORK, or as encountered based on 
existing field conditions. 

5. Price to Cover:

The unit price bid per cubic yard for excavation shall include the cost of all supervision, labor, material, 
equipment, insurance and incidentals necessary to complete excavation trenches, including backfill, 
compaction testing and restoration of trenches and tie-ins pits as specified or shown on the contract, plans. 
The bid price shall also include the cost of coordinating the sewer and water main work to be performed by 
the contractor with the gas installation work to be performed by others. The price shall also include, 
associated maintenance of traffic, and traffic plates and openings and closings of plates as may be required 
in order to provide access to the facility operator during the new gas facility installation, and installing, 
removing and maintaining tight sheeting that may be required, cut, break and remove various thickness of 
surface and base pavement, excavate by hand, furnish, place and compact, in compliance with DOT 
requirements, clean sand backfill following installation of the gas facility. Any required removing, trucking, 
storing, and disposing of material shall be deemed included in the unit price. The price shall also include the 
cost of providing temporary pavement restoration. Permanent pavement restoration shall be deemed 
included in this item, as required and as directed by the Resident Engineer. 

SECTION 6.09a  Trench Excavation and Backfill for New Gas Mains and Services 
     (For Con Edison Work Only) 

1. Description:

Under this section, the contractor shall furnish all labor, materials, equipment, insurance, permits and 
incidentals required to break/remove roadway and sidewalk pavement, excavate, backfill and restore gas 
trenches. The trench to be excavated shall be determined by the size of the gas facility to be installed. The 
work shall be performed in accordance with applicable specifications, and/or at the direction of the Resident 
Engineer in consultation with the facility operator. 

2. Materials:

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be approved 
by the facility operator in consultation with the Resident Engineer.  Clean sand backfill material shall be used 
and shall conform to Con Edison specification EO-1181-rev.6, General Specification for Backfilling of Trench 
and Small Openings. 

3. Method of Construction:

Excavation – The Contractor shall saw cut and/or break and remove existing roadway which may include 
but is not limited to, asphalt, concrete and cobblestone, utilizing approved equipment that leaves a neat 
straight joint line along the juncture with subsequently replaced pavement. Prior to starting the trenching 
operation, the contractor shall excavate the appropriate gas main tie-in pits at the extremities of the gas 
main sections to be replaced. Test pits shall be excavated to determine exact location of all tie-in pits and 
at appropriate intervals along proposed trench excavation to verify lane and clearances as shown on the 
contract plans. The tie-in pits shall be adequately protected by the contractor using wood fencing or steel 
traffic plates until such time when the facility operator has completed the tie-in work. The Contractor shall 
be permitted to excavate utilizing a combination of machine and hand excavation, as field conditions 
warrant, and as directed by the facility operator. The trench shall be adjusted so as to provide for a nominal 
cover on the new gas facilities or as required based on field conditions, applicable specifications, or as 
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directed by the facility operator in consultation with the Resident Engineer. The width of the trench shall be 
as directed by the facility operator in consultation of the Resident Engineer. The width and depth of the 
trench shall conform to Con Edison Gas Operations drawing 309495 rev. 4, Trench Excavation for Gas 
Mains Up to 350 PSIG, or as directed by the facility operator in consultation of the Resident Engineer.  The 
bottom of the trench shall be graded smooth with a minimum cushion of 3 inches of clean sand and in 
conformance with applicable specification and be compacted, to minimize initial settlement and to avoid 
"point" support of new gas facilities. All stones projecting into the trench bottom shall be removed, and the 
voids backfilled before the new gas facilities are installed. Where streets are not to final grade, the cover 
shall be measured from the final grade, or the existing grade, whichever provides the deeper trench. 
Excavation in the vicinity of utilities and other structures shall be performed using hand tools. The contractor 
shall properly dispose of all materials excavated away from site. Size and location of excavation shall be as 
directed by the facility operator in consultation with the Resident Engineer. Trenches shall be excavated to 
a depth and size necessary to facilitate the installation of the new gas facility and in conformance with the 
applicable specification. All existing facilities that are encountered during trench excavating shall be 
protected in a manner suitable to the facility operator in consultation with the Resident Engineer. Tight 
sheeting shall be used, as required, based on field conditions and/or when the depth of excavation is equal 
to or greater than five feet. Skeleton type sheeting will not be permitted. The sheeting required shall be 
furnished and installed in full compliance with the State of New York and Federal Safety Code requirements 
and in compliance with applicable specifications and/or as directed by the facility operator in consultation 
with the Resident Engineer.  Care shall be taken that no existing gas facilities or other structures are broken 
or damaged. Contractor shall excavate all material encountered necessary to facilitate the installation of the 
new gas facilities, and as directed by the facility operator. Care should be taken to avoid damage to existing 
utility facilities and structures, and to pavements and their foundations, and to avoid caving or sliding banks 
within the excavation. 

Maintenance of Trench Excavation - Excavated trenches shall be maintained free of debris and kept dry by 
the contractor. In order to accomplish this, contractor shall, upon completion of excavation and placement 
of sheeting (as required and/or if depth is equal to or greater than five feet), furnish and install adequate 
steel plates, as directed by the facility operator in consultation with the Resident Engineer, and posting over 
the excavated trenches and shall temporarily remove all equipment debris and workers, and relocate 
barricades in order to open the full width of street to traffic during non-working hours, as required based on 
DOT requirements. Con Edison forces will perform all live gas main connections, dead gas main cut-outs, 
and/or service work associated with disconnecting and reconnecting from old to new gas main The 
Contractor shall then, at no additional cost, relocate such barricades barrels, cones and other warning 
devices and remove steel plates, as and when directed by the facility operator in consultation with the 
Resident Engineer to facilitate the installation of the new gas facilities. When work is being performed and 
the excavations are not covered with steel plates, the Contractor shall provide complete and safe access to 
the trench as may be required, and shall provide construction barricades and maintain traffic at all times as 
shown or as directed by the facility operator in consultation with the Resident Engineer. The contractor has 
the responsibility to maintain and set to grade all Con Edison hardware during backfill and pavement 
restoration. Upon completion of installation of the new gas facility, the trench excavation shall be backfilled 
by the contractor in accordance with Contract requirements and all backfill material shall conform to contract 
specifications for such purpose. 

Pavement and Sidewalk Restoration - After backfilling is completed, the contractor shall install temporary 
pavement consisting of six inches (6”) thick asphaltic concrete mixture in roadway areas or a two inches (2”) 
thick asphaltic concrete mixture in sidewalk areas in order to maintain existing pedestrian and vehicular 
traffic. This temporary pavement shall be maintained until permanent replacement as specified in contract. 
Permanent pavement restoration shall be as required by the appropriate contract specifications and as 
directed by the Resident Engineer. 

4. Method of Measurement:

The quantity to be measured for payment shall be the number of cubic yards (C.Y.) of trench actually 
excavated, including roadway pavement, base and/or sidewalk concrete removed within the limits of the 
trench as directed by the Resident Engineer in consultation with the facility operator. The volume occupied 
by existing pipes or other structures will be deducted from the total volume measured as shown on contract 
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drawing(s) Title: EP-7 SECT. 6.09 GAS SPECIALTY CONTRACTOR WORK, or as encountered based on 
existing field conditions. 

5. Price to Cover:

The unit price bid per cubic yard for excavation shall include the cost of all supervision, labor, material, 
equipment, insurance and incidentals necessary to complete excavation trenches, including backfill, 
compaction testing and restoration of trenches and tie-ins pits as specified or shown on the contract, plans. 
The bid price shall also include the cost of coordinating the sewer and water main work to be performed by 
the contractor with the gas installation work to be performed by others. The price shall also include, 
associated maintenance of traffic, and traffic plates and openings and closings of plates as may be required 
in order to provide access to the facility operator during the new gas facility installation, and installing, 
removing and maintaining tight sheeting that may be required, cut, break and remove various thickness of 
surface and base pavement, excavate by hand, furnish, place and compact, in compliance with DOT 
requirements, clean sand backfill following installation of the gas facility. Any required removing, trucking, 
storing, and disposing of material shall be deemed included in the unit price. The price shall also include the 
cost of providing temporary pavement restoration. Permanent pavement restoration shall be deemed 
included in this item, as required and as directed by the Resident Engineer. 



6.11(NG)– Supports for Parallel Fully Exposed Gas Mains in Trench. 

1. Description:

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and incidentals 

required to support parallel fully exposed gas mains during excavations. The gas company operating in the 

area, (facility operator), owns these facilities. The work shall be performed in accordance with the contract 

plans, specifications and at the directions of the Resident Engineer in consultation with authorized 

representatives of the facility operator.  

2. Applicability of Section:

This section shall apply to live gas mains of various sizes fully exposed and parallel within any sheeted or 

unsheeted excavation, (unsheeted excavation refers to any excavation performed for city work and includes 

excavations performed that are to be subsequently sheeted using approved methods). This item only applies 

to the physical supports for parallel fully exposed gas mains and does not include excavation. The excavation 

around the gas mains will be compensated under other applicable sections.  

3. Payment Restriction:

No supports shall be paid for abandoned gas facilities paralleling and/or encroaching excavation and therefore 

are not in direct interference with City work. The bid item specified under this section shall not be used in 

combination with items covered under other sections for work done due to a particular gas facility. This item 

shall not be paid for new gas facilities when trenching for such new facilities has been performed by the 

Contractor of record in common with trench excavation for City Work (overlapping trench limits). The cost of 

the supports as defined in this section shall be deemed included in the cost of trench excavation for the new 

gas facilities. This restriction shall apply even if such gas common trench excavation is not part of the contract.  

4. Method of Construction:

All gas main supports shall be constructed in accordance with Gas Cost Sharing Work Sketch No.1 and Sketch 

No.1A.  

5. · Method of Payment:

Each (Ea.) gas main support as described in these specifications shall be counted for payment. 

6. Method Of Measurement:

The contractor shall be paid for each (Ea.) gas main support installed. 

7. Price To Cover:

The bid price shall also cover all additional supervision, labor, material, equipment and insurance necessary to 

install and maintain supports for parallel fully exposed live gas mains without disruption of service to the 

public and in accordance with contract specifications. The price shall also include, changes of sheeting method 

and excavation width configuration where necessary to accommodate gas facilities in their existing locations, 

loss of productivity due to installation of gas main supports, including the use of such methods as: counter 

sinking of support members, compaction, extra roadway base restoration and temporary pavement, 

associated maintenance and protection of traffic, barricades, and traffic plates that may be required to 

temporarily close and/or complete the work. 

EP-7 24A
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GAS COST SHARING STANDARD SPECIFICATIONS 

SCHEDULE GCS-A 

Average rate charged by utility companies to Disconnect and Reconnect Gas Services: 

1. National Grid - $586.90 per Service/and Visit

2. Con Edison - $524.00 per Service/and Visit
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IV - STANDARD SKETCHES; GAS COST SHARING WORK 

Hereinafter attached are the following Standard Sketches for Gas Cost Sharing Work: 

Sketch No. 1 - Support Requirements For Gas Mains And Services Crossing Excavation 
Greater Than 4’ - 0” Wide At Any Angle 

Sketch No. 1A - Support Requirements For Gas Mains Over 16” Diameter Up To And 
Including 48” Diameter Crossing Excavation At Any Angle 

Sketch No. 2 - Typical Methods Of Measurement For Gas Crossings

Sketch No. 3 - Utility Crossings During Catch Basin Chute Connection Pipe Installation

Sketch No. 4 - Utility Crossings During Catch Basin Chute Connection Pipe Installation
(Extra Depth) 

Sketch No. 5 - Gas Main Encroachment On And/Or Parallel To Excavation Of Unsheeted
Trench 
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V - PRELIMINARY GAS WORK TO BE PERFORMED BY 
FACILITY OPERATOR.

APPLICABLE TO ALL GAS DRAWINGS: 

• ALL RELOCATION WORK SHOWN IN THIS SECTION IS TO BE PERFORMED
BY FACILITY OPERATOR.

• ALL SUPPORT AND PROTECTION WORK TO BE PERFORMED BY CITY
CONTRACTOR

IF ADDITIONAL INFORMATION IS NEEDED REGARDING THE FACILITY
OPERATOR’S RELOCATION WORK, THE CONTRACTOR IS ADVISED TO
CONTACT THE GAS COMPANY REPRESENTATIVE:

Neville Jacobs Jr. 
National Grid USA (“National Grid”)
287 Maspeth Avenue Brooklyn, NY 11211 
Tel: (718) 963-5612 
Neville.Jacobs@nationalGrid.com

(NO TEXT IN THIS AREA, TURN PAGE) 
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PROJECT RED395AC
NOTE: GAS INSTALLATION AND RETIREMENT SUBJECT TO CHANGE BY FACILITY OPERATOR

11/01/2023 Page 1 of 2

SHEET ITEM# ON STREET CROSS ST1 CROSS ST2 ACTIVITY SIZE (IN) PRESSURE MATERIAL LENGTH (FT) REIM/NON-
REIM

1 1 CASTLETON
AVE

INST 8 LP Plastic 25 REIM

1 2 CASTLETON
AVE

RET 8 LP Cast Iron 20 REIM

1 3 ELWOOD PL INST 8 LP Plastic 25 REIM

1 4 ELWOOD PL RET 6 LP Cast Iron 20 REIM

1 5 HUNTER PL INST 6 LP Plastic 25 REIM

1 6 HUNTER PL RET 4 LP Cast Iron 20 REIM

1 7 HART BLVD INST 6 LP Plastic 200 REIM

1 8 HART BLVD RET 4 LP Cast Iron 70 REIM

1 9 HART BLVD RET 6 LP Cast Iron 70 REIM

1 10 CASTLETON
AVE

INST 8 LP Plastic 25 REIM

1 11 CASTLETON
AVE

RET 8 LP Cast Iron 20 REIM

1 12 ELWOOD PL INST 6 LP Plastic 25 REIM

1 13 ELWOOD PL RET 4 LP Cast Iron 20 REIM

1 14 DELAFIELD AVE INST 6 LP Plastic 25 REIM

1 15 DELAFIELD AVE RET 4 LP Cast Iron 20 REIM

2 16 GREGG PL INST 6 LP Plastic 550 REIM

2 17 GREGG PL RET 6 LP Cast Iron 70 REIM

2 18 GREGG PL RET 4 LP Cast Iron 40 REIM

2 19 GREGG PL RET 6 LP Plastic 270 REIM

3 20 BAY ST INST 8 LP Plastic 25 REIM

3 21 BAY ST RET 8 LP Cast Iron 20 REIM

4 22 BAY ST INST 2 HP Plastic 125 REIM

4 23 BAY ST RET 6 LP Steel 275 REIM

4 24 BAY ST RET 3 LP Steel 150 REIM

5 25 E 27TH ST INST 8 LP Plastic 250 REIM

5 25A E 27TH ST INST 8 LP Plastic 250 NON-REIM

5 26 AVE P RET 8 LP Cast Iron 150 REIM

5 27 E 27TH ST RET 6 LP Cast Iron 150 NON-REIM

6 28 E 27TH ST INST 8 LP Plastic 650 REIM

6 29 E 27TH ST RET 8 LP Plastic 300 REIM

6 29A E 27TH ST RET 6 LP Cast Iron 20 REIM

7 30 BEDFORD AVE INST 8 LP Plastic 250 REIM

7 30A BEDFORD AVE INST 8 LP Plastic 250 NON-REIM

7 31 AVE P RET 8 LP Cast Iron 200 REIM

7 32 BEDFORD AVE RET 6 LP Cast Iron 150 NON-REIM

8 33 STERLING PL INST 12 LP Plastic 188 REIM

8 33A STERLING PL INST 8 LP Plastic 206 REIM

8 34 STERLING PL RET 12 LP Plastic 150 REIM

8 34A STERLING PL RET 6 LP Plastic 70 REIM

8 35 STERLING PL RET 6 LP Steel 165 REIM

9 36 ROGERS AVE INST 12 LP Plastic 288 REIM

9 37 ROGERS AVE INST 8 LP Plastic 1063 REIM

9 38 ST JOHNS PL RET 6 LP Cast Iron 200 REIM

9 39 ROGERS AVE RET 6 LP Plastic 250 REIM

9 40 ROGERS AVE RET 4 LP Cast Iron 50 REIM

9 41 ROGERS AVE RET 12 LP Plastic 150 REIM

10 42 STERLING INST 12 LP Plastic 438 REIM

EP-7 27A

Project ID: RED395AC



PROJECT RED395AC
NOTE: GAS INSTALLATION AND RETIREMENT SUBJECT TO CHANGE BY FACILITY OPERATOR

11/01/2023 Page 2 of 2

SHEET ITEM# ON STREET CROSS ST1 CROSS ST2 ACTIVITY SIZE (IN) PRESSURE MATERIAL LENGTH (FT) REIM/NON-
REIM

10 42B NOSTRAND AVE INST 8 LP Plastic 125 REIM

10 42A NOSTRAND AVE INST 16 LP Steel 188 REIM

10 43 STERLING RET 6 LP Steel 30 REIM

10 44 NOSTRAND AVE RET 6 LP Plastic 200 REIM

10 45 NOSTRAND AVE RET 16 LP Cast Iron 150 REIM

11 46 ST JOHNS PL INST 8 LP Plastic 500 REIM

11 47 ST JOHNS PL RET 8 LP Plastic 30 REIM

11 48 ST JOHNS PL RET 6 LP Plastic 40 REIM

11 49 ST JOHNS PL RET 6 LP Cast Iron 300 REIM

12 50 NOSTRAND AVE INST 16 LP Steel 219 REIM

12 51 ST JOHNS PL INST 8 LP Plastic 250 REIM

12 52 NOSTRAND AVE RET 16 LP Cast Iron 150 REIM

12 53 ST JOHNS PL RET 6 LP Cast Iron 100 REIM

12 54 ST JOHNS PL RET 6 LP Steel 50 REIM

13 55 ROGERS AVE INST 8 LP Plastic 388 REIM

13 56 ROGERS AVE RET 6 LP Plastic 85 REIM

13 57 ROGERS AVE RET 6 LP Steel 75 REIM

13 58 ROGERS AVE RET 6 LP Cast Iron 70 REIM

EP-7 27A1

Project ID: RED395AC
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SCARBORO AVE

TEST PIT 1
COVER: 5'2"
LANE: 4' S/NC

TEST PIT 2
COVER: 5'

LANE: 4' S/NC

TEST PIT 3
COVER: 5'6"

LANE: 3' S/NC

TEST PIT 4
COVER: 7' 2"

LANE: 12' S/NC

TEST PIT 5
COVER: 7' 2"

LANE: 12' S/NC

TEST PIT 6
COVER: 5' 6"

LANE: 10' S/NC
NOTE: WATER MAIN

CROSSES
TRANSMISSION LINE

AND HAS 5' 2" COVER

ENGINEER: ANTHONY EL HOUAYEK
REV: 0

SCALE: NONEPHONE: (516) 253-8799

LEGEND
GAS MAIN 350# (EXISTING)
GAS MAIN 60#(EXISTING)
GAS MAIN 15#(EXISTING)
GAS MAIN LP (EXISTING)
GAS MAIN (RETIRED)
GAS MAIN 60# (TO BE RETIRED)
GAS MAIN 15# (TO BE RETIRED)
GAS MAIN LP (TO BE RETIRED)
SOP IN PROGRESS
TEST PIT

REV DATE DRW CHK DESCRIPTION

nationalgrid

SOP: PNYC2302222

SCOPE OF WORK: DUE TO RED395AC :

PERFORM TEST PITS TO VERIFY LANE AND COVER ON 30" TRANSMISSION MAIN

WORK ORDER: T102554732

GAS SYSTEM OPERATING PROCEDURES (SOP) SKETCH

GAUGE
PURGE
STOP-OFF
HOT TAP DEVICE
CUT & CAP
VALVE (NEW)
VALVE (EXISTING)
SECTIONAL VALVE PLAN SHEET
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08/21/2023

REPLACEMENT OF DISTRIBUTION WATERMAINS
IN VARIOUS LOCATIONS, ETC.

RED395AC - S13 PLAN V4 (2023.08.31)
U10

U1013 OF XX

NEW 12" X 8" 3-WAY

NEW 12" WATER MAIN
TO REPLACE EXISTING
8" WATER MAIN

NEW 12" X 12" 3-WAY

NEW 12" X 8" REDUCER

NEW 8" WATER MAIN TO
REPLACE EXISTING 8"
WATER MAIN

NEW 8" CAP

RECONNECT 8" PWM VIA
WET CONNECTION
SEE FC#PWMPR415

NEW 12" X 12" 3 WAY

NEW 12" WATER MAIN
CONNECT NEW 12" WATER

MAIN TO EXISTING 12" WATER
MAIN (1914)

NEW 12" WATER MAIN TO REPLACE EXISTING 8" WATER MAIN

NEW 12" X 8" 3-WAY

PLAN

NEW LANE BETWEEN BAY ST AND SCARBORO AVE
STATEN ISLAND

BUCKEYE NOTES
1) THE CONTRACTOR IS ADVISED THAT THERE ARE BUCKEYE PARTNERS, L.P.

(“BUCKEYE”) PIPELINE FACILITIES IN THE VICINITY OF THE PROJECT AREA (NEW LANE /
LINDEN PLACE). WORK MAY NOT COMMENCE UNTIL WRITTEN AUTHORIZATION
APPROVING SUCH WORK HAS BEEN ISSUED BY BUCKEYE.

2) WHEN ANY CONSTRUCTION ACTIVITY IS CONDUCTED IN OR AROUND BUCKEYE’S
PIPELINE RIGHT-OF-WAY, BUCKEYE’S ON-SITE INSPECTOR MUST BE PRESENT AT ALL
TIMES. NO WORK SHALL TAKE PLACE WITHOUT A BUCKEYE ON-SITE INSPECTOR
PRESENT. TO COORDINATE THIS PROCEDURE, PLEASE PLACE THE NECESSARY
NOTIFICATION THROUGH YOUR STATE 811 ONE-CALL SYSTEM.

3) UTILITIES ARE REQUIRED TO CROSS BENEATH THE BUCKEYE'S PIPELINE WITH A
MINIMUM CLEARANCE OF 24 INCHES

4) ONLY HAND-EXCAVATION, AIR CUTTING, AND VACUUM EXCAVATION ARE PERMITTED
WITHIN 24 INCHES OF THE OUTER EDGE OF THE BUCKEYE’S PIPELINE.

5) VIBRATORY EQUIPMENT LARGER THAN WALK-BEHIND UNITS ARE NOT PERMITTED
WITHIN 25 FEET OF THE BUCKEYE’S PIPELINE.

6) ALL WORK WILL NEED TO ABIDE BY THE BUCKEYE PARTNERS RIGHT-OF-WAY USE
RESTRICTIONS REVISION 7.2.

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN
CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (2013

NOTES:
1) NO WORK FOR THIS LOCATION IS TO BE PERFORMED BETWEEN NOVEMBER AND

APRIL DUE TO A NATIONAL GRID TRANSMISSION LINE.
2) THIS PROJECT AREA IS UNDER CITY PROTECTION UNTIL 8/13/2024. THE CONTRACTOR

CANNOT PERFORM ANY WORK IN THIS AREA BEFORE THIS DATE OR A WAIVER FROM
NYCDOT HAS BEEN ISSUED TO CONSTRUCTION.
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287 Maspeth Avenue
Brooklyn, N.Y. 11211-1788
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Scope of Work Estimate
Rate Schedule-Part I
(To be Bid As Part of City Project)

NYC Project No: RED395AC
National Grid # AE4

Replacement of Distribution Water Main
Boroughs: Brooklyn & Staten Island

The City Of New York Department of Environmental Protection under the subject contract is proposing to install sanitary
sewer(s) and/or water main(s) in the locations indicated below along with all work incidental thereto.

EP7 6.01.9 - Gas Main Crossing Water Main Up To 20" In Diameter  (EA)
Location Qty
Ave R and E 26th St 1

Ave R and E 26th St 1

Bay St and New La 1

Bedford Ave and Ave P 1

Bedford Ave and Ave R 1

Bedford Ave. And Ave R 1

E 27th St and Ave R 2

E 27th St and Quentin Rd 1

E 27th St and Quentin Rd 1

E 27th St Between Ave P and Quentin Rd 1

Elwood Pl and Hunter Pl 1

Hart Blvd and Castleton Ave 1

Hart Blvd and Delafield Ave 2

Hart Blvd and Elwood Pl 1

Hart Blvd and Gregg Pl 2

New La and Scarboro Ave 1

New La btw Bay St and Scarboro Ave 1

New La btw Bay St and Scarboro Ave 1

Nostrand Ave and St Johns Pl 1

Quentin Rd and E 26th St 1

Randall Ave and Castleton Ave 1

Randall Ave and Delafield Ave 1

Randall Ave and Elwood Pl 1

Randall Ave and Gregg Pl 1

Rogers Ave and St Johns Pl 2

Rogers Ave and Sterling Pl 2

Sterling Pl and Bedford Ave 1

Sterling Pl between Nostrand Ave and Rogers Ave 1

33

EP7 6.03 - Removal Of Abandoned Gas Facilities. All Sizes. (LF)
Location Qty
Various Locations 1500

1500

EP7 6.03.1 - Removal Of Abandoned Gas Facilities With Possible Coal Tar Wrap. All Sizes. (For National Grid
Work Only) (LF)

Location Qty
Various Locations 220

220

EP7 6.04 - Adjust Hardware To Grade Using Spacer Rings/Adaptors. (Street Repaving.) (S6.04) Each  (EA)

EP-7 28A
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Brooklyn, N.Y. 11211-1788

11/01/2023

Page 3 of 5

Location Qty
Various Locations 20

20

EP7 6.05 - Adjust Hardware To Grade By Resetting. (Road Reconstruction.) (EA)
Location Qty
Various Locations 20

20

EP7 6.06 - Special Care Excavation And Backfilling (CY)
Location Qty
Various Locations 1000

1000

EP7 6.06A - Special Care Excavation And Backfilling For Transmission Mains (Transmission Main Is Described
As Any Gas Main With A Maop Greater Than 124-Psig) (CY)

Location Qty
Various Locations 200

200

EP7 6.07 - Test Pits For Gas Facilities (CY)
Location Qty
Various Locations 50

50

EP7 6.09 - Trench Excavation And Backfill For Gas Mains And  Services. Gas Installed By Others (For National
Grid  Work Only). (CY)

Location Qty
Various Locations 100

100

EP7 6.11 - Supports for Parallel Fully Exposed gas main in Trench (using Support Timber, Guy Cable Clamp,
Wire Rope, etc.) (EA)

Location Qty
Various Locations 25

25

EP-7 28B
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1.0 PROJECT OVERVIEW 

 

On behalf of the New York City (NYC) Department of Design and Construction (DDC), Louis 

Berger US, Inc., a WSP Company (Louis Berger), has prepared two Combined Phase I Corridor 

Assessment and Phase II Subsurface Corridor Investigation Reports (Phase I CA and Phase II SCI) 

for the RED395AC Corridors in the Borough of Brooklyn, New York to reasonably determine the 

potential for possible environmental contamination posed by properties within or adjacent to the 

Corridor boundaries. The RED395AC capital improvement project consists of four Corridor 

segments in various locations throughout Brooklyn and Staten Island, New York. The two Corridor 

segments located in Staten Island, NY are prepared under a separate cover.  

 

The proposed infrastructure improvement activities include the replacement and installation of 

new distribution water mains to improve water quality and residual pressure in the area. Each of 

the Combined Phase I CA/Phase II SCIs summarizes the data collected, reviewed, and analyzed 

by Louis Berger for the following two Corridor segments: 

 

• Corridor 1 – K2022-02 Avenue R Corridor – Avenue R from Each 23rd to East 27th 

Streets, etc., Brooklyn, NY; 

• Corridor 2 – K2022-40D St Johns Place Corridor – St Johns Place from Bedford to 

Nostrand Avenues, etc., Brooklyn, NY. 
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EXECUTIVE SUMMARY 

 

On behalf of the New York City (NYC) Department of Design and Construction (DDC), Louis 

Berger U.S., Inc., a WSP Company (Louis Berger), conducted a combined Phase I Corridor 

Assessment (CA) and Phase II Subsurface Corridor Investigation (SCI) for the RED395AC 

Corridor – K2022-02 Corridor in the Madison section of the Borough of Brooklyn, New York to 

reasonably determine the potential for possible environmental contamination posed by properties 

within or adjacent to the Corridor boundaries.  

 

The approximately 1.58-mile (8,365-foot) long Corridor is comprised of the following street 

segments: 

 

K2022-02 Corridor Street Segment 
Length 

(feet) 

Avenue R from 25 feet west of East 23rd Street to 25 feet east of East 27th Street 1,150 

Quentin Road from East 23rd Street to 25 feet east of East 23rd Street 25 

Quentin Road from East 27th Street to 25 feet east of East 27th Street 25 

East 23rd Street from 25 feet north of Quentin Road to 25 feet south of Avenue R 1,000 

East 24th Street from Avenue P to Quentin Road 800 

East 24th Street from Quentin Road to 25 feet south of Avenue R 930 

Bedford Avenue from Avenue P to Quentin Road 800 

Bedford Avenue from Quentin Road to 25 feet south of Avenue R 930 

East 26th Street from Quentin Road to 25 feet south of Avenue R 930 

East 27th Street from Avenue P to 25 feet south of Avenue R 1,775 

 

Currently, the Corridor is developed with paved roadways, sidewalk areas, and existing 

infrastructure systems. The Corridor exhibits evidence of utilities, such as overhead lines, as well 

as manholes, pavement scars, utility mark-outs, and valve covers, which indicate the presence of 

buried utilities, including gas, sewer, water, electric, and communications. Adjoining property 

usage is largely residential properties. Stormwater grates were observed throughout the Corridor. 

The Metropolitan Transportation Authority (MTA) B and Q elevated subway lines run 

approximately 1,945 feet west of the Corridor, and the nearest body of water is the Gerritsen Creek, 

located approximately 0.78 miles (4,115 feet) to the southeast of the Corridor. 

 

The proposed infrastructure improvement activities include the replacement and installation of 

new distribution water mains to improve water quality and residual pressure in the area. Figure 1 

shows the location of the K2022-02 Corridor on the United States Geological Survey (USGS) 7.5-

minute Topographic Quadrangle Map for Coney Island, New York (2021). 
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The Corridor Assessment was comprised of a reconnaissance on April 7, 2023 to document current 

property uses and conditions; a review of historical Sanborn Fire Insurance Maps to document past 

property use; and a review of a regulatory agency database report to identify properties within the 

Corridor and adjoining sites with potential environmental conditions. Table 2 summarizes the 

results of the Corridor Assessment.  

 

Based on the DDC Risk Criteria protocol, Louis Berger initially identified 105 “High” risk sites 

that might pose potential impact to the K2022-02 Corridor. After evaluation of additional 

modifying information, three final “High” risk sites and 25 final “Moderate” risk sites were 

identified.  

 

“High” Risk Sites: 

 

Site 

No. 
Facility Name Address 

Risk 

Site 

No. 

1 
Residence (historical dry cleaning 

operations) 
1718 East 22nd Street H#1 

2 
Residence (administratively closed 

spill case) 
2016 Quentin Road H#2 

3 
Residence (historical dry cleaning 

operations) 
1815 East 21st Street H#3 

 

“Moderate” Risk Sites: 

 

Site 

No. 
Facility Name Address 

Risk 

Site 

No. 

4 Apartments (active tank) 

1582 to 1600 East 24th Street, 2319 

to 2323 Avenue P, 2320 Kings 

Highway 

M#1 

5 Residence (suspected active tank) 1615 East 24th Street M#2 

6 Residence (suspected active tank) 1648 East 24th Street M#3 

7 Residence (suspected active tank) 1667 East 24th Street M#4 

8 Residence (suspected active tank) 3744 Bedford Avenue M#5 

9 
James Madison High School (active 

tank and hazardous waste generation) 

3719 to 3801 Bedford Avenue, 2502 

to 2624 Avenue P, 1602 to 1684 East 

27th Street, 2501 to 2623 Quentin 

Road 

M#6 

10 Residence (suspected active tank) 1613 East 27th Street M#7 
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Site 

No. 
Facility Name Address 

Risk 

Site 

No. 

11 
Davidowitz Dentistry (suspected 

active tank) 
1714 East 23rd Street M#8 

12 Residence (suspected active tank) 1714 East 24th Street M#9 

13 Residence (suspected active tank) 1718 East 24th Street M#10 

14 Residence (suspected active tank) 1725 East 24th Street M#11 

15 Residence (suspected active tank) 1729 East 24th Street M#12 

16 Residence (suspected active tank) 1746 East 24th Street M#13 

17 Residence (suspected active tank) 2410 Avenue R M#14 

18 Residence (suspected active tank) 2405 Avenue R M#15 

19 Residence (suspected active tank) 3817 Bedford Avenue M#16 

20 Residence (suspected active tank) 3887 Bedford Avenue M#17 

21 Residence (suspected active tank) 1774 East 26th Street M#18 

22 Residence (suspected active tank) 1775 East 26th Street M#19 

23 Residence (suspected active tank) 1714 East 27th Street M#20 

24 Residence (suspected active tank) 1741 East 27th Street M#21 

25 Residence (suspected active tank) 1758 East 27th Street M#22 

26 Residence (suspected active tank) 1759 East 27th Street M#23 

27 Residence (suspected active tank) 1785 East 27th Street M#24 

28 Residence (suspected active tank) 
2701 Avenue R, 1787 to 1797 East 

27th Street 
M#25 

 

A Phase II SCI was conducted in conjunction with the Phase I CA to determine whether the three 

final “High” risk sites and 25 final “Moderate” risk sites have impacted the K2022-02 Corridor, 

and for waste characterization and dewatering purposes. The number of soil borings and temporary 

wells, as well as soil and groundwater samples, were determined based on the depth and extent of 

the proposed excavation and field conditions, such as locations of utilities, presence of overhead 

utilities, and limited access due to scaffolding, and pedestrian or vehicular traffic. In addition, the 

extent of the investigation was determined by the proximal distances of the “High” and “Moderate” 

risk sites relative to each other, allowing for strategic placement of representative boring locations 

to address potential contamination at multiple sites. The proposed subsurface investigation scope 

of work was submitted to the DDC for review and approval prior to implementation. 

 

The Phase II SCI of the RED395AC K2022-02 Corridor was conducted by Louis Berger on April 

12 and 14, 2023, and consisted of the following components: 
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• The advancement of nine soil borings (SB01 to SB09) utilizing evasive methods such as hand 

augers and/or air knife to ensure the clearance of sensitive subsurface utility lines and features. 

Soil borings were proposed to terminal depths of 6 ftbg;  

 

• Field screening, classification, and identification of soils from surface grade to the terminal 

depth of each boring. Soil samples were visually classified in the field using the Burmister 

Classification, Unified Soil Classification System (USCS), and Munsell Rock Color charts. 

Field screening of soils consisted of visual and olfactory indicators of impacts, as well as 

screening with a photoionization detector (PID); 

 

• The collection of one grab soil sample from each of the nine soil borings. The grab soil samples 

were collected from the 6-inch interval above the proposed terminal excavation depth, where 

recovery allowed. The grab soil samples were analyzed for Target Compound List (TCL) 

Volatile Organic Compounds (VOCs) using U.S. Environmental Protection Agency (USEPA) 

Method 8260C, or an updated method; 

 

• The collection of one waste classification soil sample from each of the nine soil borings. The 

waste classification samples were a composite of the entire soil column from the ground 

surface to the bottom of the proposed excavation depth, where recovery allowed. The waste 

classification samples were analyzed for Polycyclic Aromatic Hydrocarbons (PAHs) by 

USEPA Method 8270C, Total Petroleum Hydrocarbons-Diesel Range Organics/Gasoline 

Range Organics (TPH-DRO/GRO) by USEPA 8015B, Polychlorinated Biphenyls (PCBs) by 

USEPA Method 8082A/608, Toxicity Characteristic Leaching Procedure (TCLP) Metals 

(Resource Conservation and Recovery Act [RCRA] 8) by USEPA Method 1311/6010B, and 

the three RCRA Characteristics, ignitability, reactivity, and corrosivity, by USEPA Methods 

9012B/9034, 1030/1010A, and 9045C, as well as Paint Filter Test by USEPA Method 9095B. 

The USEPA methods described above or an updated version of the method were used to 

analyze each sample; 

 

• The proposed collection of three groundwater samples from TWPs to be installed in soil 

borings SB01, SB06, and SB09; however, groundwater was not encountered during the Phase 

II SCI field activities; and, 

 

• The preparation of this report, which includes tables summarizing the laboratory analytical 

results, and figures depicting boring locations, significant Corridor features and, if applicable, 

contamination occurrence and distribution. 
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In order to evaluate subsurface soil quality for waste classification purposes, laboratory analytical 

results of soil samples were compared with regulatory standards identified in: New York State 

Department of Environmental Conservation (NYSDEC) Subpart 375-6: Commercial Use (Track 

2) Soil Cleanup Objectives (SCOs), Toxicity Characteristic Regulatory Levels for Hazardous 

Waste published in RCRA and 6 New York Codes, Rules and Regulations (NYCRR) Part 371. 

 

Based on the evaluation of the field screening data and the laboratory analytical results, and a 

comparison to applicable regulatory standards, the following findings and conclusions are 

presented: 

 

Findings and Conclusions 

 

• No visual or olfactory indications of contamination were observed in any of the nine soil 

borings, including PID readings;  

 

• Fill material consisting of dark to dusky yellowish brown gravelly sand, medium to fine sand, 

gravel, silty sand, sandy clay, and silty clay were observed in all nine borings at depths ranging 

from 0 to 6 ftbg. Anthropogenic fill material (e.g., brick, asphalt, concrete) was observed in 

soil borings SB01, SB03, and SB08; 

 

• Groundwater was not encountered in any of the boring locations; 

 

• Bedrock was not encountered in any of the boring locations; 

 

• Two VOCs were detected above the laboratory's reporting limits in two of the nine soil 

samples; however, the detected concentrations were below the applicable regulatory standards; 

 

• Several PAHs were detected above the laboratory’s reporting limits in four of the nine soil 

samples; however, the detected concentrations were below the applicable regulatory standard; 

 

• PCBs were not detected above the laboratory’s reporting limits in any of the nine soil samples; 

 

• The analytical laboratory results of the nine waste classification soil samples show that the 

RCRA parameters (reactivity, ignitability, and corrosivity) were within the RCRA standards. 

Therefore, results of these analyses indicate that the soil samples collected do not exhibit 

evidence of hazardous waste characteristics for reactivity, ignitability, and corrosivity; 
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• Waste classification laboratory results indicate that TCLP barium was detected in three of the 

nine soil samples, and TCLP lead was detected in one of the nine soil samples; however, all 

detected concentrations were below the applicable RCRA Hazardous Waste Levels; and, 

 

• TPH-DRO was detected above the laboratory’s reporting limits in five of the nine waste 

classification soil samples at concentrations ranging from 81 milligrams per kilogram (mg/kg) 

(SB03) to 210 mg/kg (SB09). TPH-GRO was not detected above the laboratory’s reporting 

limits in any of the nine waste classification soil samples. There are no regulatory standards 

for TPH. Lithology indicates the presence of fill material in all soil borings; therefore, the TPH 

detections may be attributed to contaminants related to fill material. 

 

Based on the results of the field investigation and laboratory analytical results, the following 

recommendations are provided: 

 

Recommendations 

 

• The contract documents should identify provisions and a contingency for managing, handling, 

transporting, and disposing of any non-hazardous contaminated soils. The Contractor should 

be required to submit a Material Handling Plan to identify the specific protocol and procedures 

that will be employed to manage the waste in accordance with applicable regulations; 

 

• Dust control procedures are recommended and should be implemented during excavation 

activities to minimize the creation and dispersion of fugitive airborne dust. The Contractor 

should implement dust control measures to minimize potential airborne contaminants (i.e., 

VOCs, PAHs, TPH, and metals) released into the ambient environment as a direct result of 

construction activities; 

 

• Groundwater was not encountered during the Phase II SCI activities. If dewatering is 

necessary, the Contractor will be required to obtain a New York City Department of 

Environmental Protection (NYCDEP) sewer discharge permit and perform sampling and 

laboratory analysis prior to discharge into the sanitary or combined sewers; 

 

• In addition, if discharge into storm sewers, which ultimately discharge into a surface water 

body, is required during dewatering, it may be performed under the appropriate NYSDEC State 

Pollutant Discharge Elimination System (SPDES) permit. Additional sampling and laboratory 

analysis may be required to satisfy NYSDEC requirements prior to discharge into storm 

sewers; and, 
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• Before beginning any excavation activity, the contractor should submit a Corridor-specific 

health and safety plan (HASP) that will meet the requirements set forth by the Occupational, 

Safety and Health Administration (OSHA), the NYSDOH and any other applicable 

regulations. The HASP should identify the possible locations and risks associated with the 

potential contaminants that may be encountered, and the administrative and engineering 

controls that will be utilized to mitigate concerns. 
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1.0 INTRODUCTION 

 

1.1 Background Information 

 

On behalf of the New York City (NYC) Department of Design and Construction (DDC), Louis 

Berger U.S., Inc., a WSP Company (Louis Berger), conducted a combined Phase I Corridor 

Assessment (CA) and Phase II Subsurface Corridor Investigation (SCI) for the RED395AC 

Corridor – K2022-02 Corridor in the Madison section of the Borough of Brooklyn, New York to 

reasonably determine the potential for possible environmental contamination posed by properties 

within or adjacent to the Corridor boundaries.  

 

The approximately 1.58-mile (8,365-foot) long Corridor is comprised of the following street 

segments: 

 

K2022-02 Corridor Street Segment 
Length 

(feet) 

Avenue R from 25 feet west of East 23rd Street to 25 feet east of East 27th Street 1,150 

Quentin Road from East 23rd Street to 25 feet east of East 23rd Street 25 

Quentin Road from East 27th Street to 25 feet east of East 27th Street 25 

East 23rd Street from 25 feet north of Quentin Road to 25 feet south of Avenue R 1,000 

East 24th Street from Avenue P to Quentin Road 800 

East 24th Street from Quentin Road to 25 feet south of Avenue R 930 

Bedford Avenue from Avenue P to Quentin Road 800 

Bedford Avenue from Quentin Road to 25 feet south of Avenue R 930 

East 26th Street from Quentin Road to 25 feet south of Avenue R 930 

East 27th Street from Avenue P to 25 feet south of Avenue R 1,775 

 

Currently, the Corridor is developed with paved roadways, sidewalk areas, and existing 

infrastructure systems. The Corridor exhibits evidence of utilities, such as overhead lines, as well 

as manholes, pavement scars, utility mark-outs, and valve covers, which indicate the presence of 

buried utilities, including gas, sewer, water, electric, and communications. Adjoining property 

usage is largely residential properties. Stormwater grates were observed throughout the Corridor. 

The Metropolitan Transportation Authority (MTA) B and Q elevated subway lines run 

approximately 1,945 feet west of the Corridor, and the nearest body of water is the Gerritsen Creek, 

located approximately 0.78 miles (4,115 feet) to the southeast of the Corridor. 

 

The proposed infrastructure improvement activities include the replacement and installation of 

new distribution water mains to improve water quality and residual pressure in the area. 
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Based on information provided by the DDC, the depth of excavation for the proposed infrastructure 

project is estimated to be 6 feet below grade (ftbg). Based on discussions with the DDC Project 

Manager and based on the estimated quantity of excavated soil, Louis Berger proposed the 

advancement of nine soil borings and the collection of three groundwater samples from temporary 

well points (TWPs) along the Corridor to characterize soil and groundwater that may be 

encountered during construction activities. 

 

1.2 Scope of Work 

 

At the request of the DDC, the scope of the Phase I CA was limited to: 

 

1. Conducting a reconnaissance of the Corridor and the adjoining properties; 

 

2. Providing photographic documentation of properties within, and adjacent to the Corridor 

that have been categorized as final “High” or “Moderate” risk sites, or otherwise 

considered a potential environmental concern;  

 

3. Conducting a review of Sanborn Fire Insurance Maps to document historical property use 

along and surrounding the Corridor; 

 

4. Conducting a review of government regulatory agency databases for properties along the 

Corridor and adjoining sites that are listed within a 1/8-mile radius of the Corridor 

centerline; and, 

 

5. Submitting to the DDC a written Phase I Corridor Assessment Report (CAR) summarizing 

the sites or issues identified during the assessment that are considered to be of potential 

environmental concern to the project, providing recommendations for additional 

investigation and possible corrective actions, and writing a conclusion based on 

observations. 

 

The concurrent Phase II SCI consisted of a field investigation, laboratory analyses, and the 

preparation of this report, which includes tables summarizing the laboratory analytical results and 

figures depicting boring locations, significant Corridor features and, if applicable, contamination 

occurrence and distribution. Hand-clearing activities were performed by PAL Environmental 

Services, Inc. (PAL). Soil boring oversight and soil sample collection were conducted by Ms. 

Alexandra Paccadolmi, Project Scientist of Louis Berger. Laboratory analyses were provided by 

Hampton Clark, Inc. (HC) of Fairfield, New Jersey, which is a New York State Department of 
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Health (NYSDOH) Environmental Laboratory Approval Program (ELAP)-certified analytical 

laboratory (No. 11408). Field-derived Quality Assurance/Quality Control (QA/QC) samples (i.e., 

blind duplicates, equipment/rinsate blanks, and trip blanks) were not collected for this project.  

 

The Phase II SCI field investigation was conducted on April 12 and 14, 2023, and consisted of the 

following components: 

 

• The advancement of nine soil borings (SB01 to SB09) utilizing evasive methods such as hand 

augers and/or air knife to ensure the clearance of sensitive subsurface utility lines and features. 

Soil borings were proposed to terminal depths of 6 ftbg;  

 

• Field screening, classification, and identification of soils from surface grade to the terminal 

depth of each boring. Soil samples were visually classified in the field using the Burmister 

Classification, Unified Soil Classification System (USCS), and Munsell Rock Color charts. 

Field screening of soils consisted of visual and olfactory indicators of impacts, as well as 

screening with a photoionization detector (PID); 

 

• The collection of one grab soil sample from each of the nine soil borings. The grab soil samples 

were collected from the 6-inch interval above the proposed terminal excavation depth, where 

recovery allowed. The grab soil samples were analyzed for Target Compound List (TCL) 

Volatile Organic Compounds (VOCs) using U.S. Environmental Protection Agency (USEPA) 

Method 8260C, or an updated method; 

 

• The collection of one waste classification soil sample from each of the nine soil borings. The 

waste classification samples were a composite of the entire soil column from the ground 

surface to the bottom of the proposed excavation depth, where recovery allowed. The waste 

classification samples were analyzed for Polycyclic Aromatic Hydrocarbons (PAHs) by 

USEPA Method 8270C, Total Petroleum Hydrocarbons-Diesel Range Organics/Gasoline 

Range Organics (TPH-DRO/GRO) by USEPA 8015B, Polychlorinated Biphenyls (PCBs) by 

USEPA Method 8082A/608, Toxicity Characteristic Leaching Procedure (TCLP) Metals 

(Resource Conservation and Recovery Act [RCRA] 8) by USEPA Method 1311/6010B, and 

the three RCRA Characteristics, ignitability, reactivity, and corrosivity, by USEPA Methods 

9012B/9034, 1030/1010A, and 9045C, as well as Paint Filter Test by USEPA Method 9095B. 

The USEPA methods described above or an updated version of the method were used to 

analyze each sample;  
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• The proposed collection of three groundwater samples from TWPs to be installed in soil

borings SB01, SB06, and SB09; however, groundwater was not encountered during the Phase

II SCI field activities; and,

• The preparation of this report, which includes tables summarizing the laboratory analytical

results, and figures depicting boring locations, significant Corridor features and, if applicable,

contamination occurrence and distribution.

FOR FINAL PHASE 1 CORRIDOR ASSESSMENT AND PHASE II 
SUBSURFACE CORRIDOR INVESTIGATION REPORT,

PLEASE REFER TO THE SEPARATE FILES:
1.RED395AC - HAZMAT-BROOKLYN 01.30.24 PART 1 OF 2.pdf
2.RED395AC - HAZMAT-BROOKLYN 01.30.24 PART 2 OF 2.pdf
3.RED395AC - HAZMAT-STATEN ISLAND 01.30.24.pdf
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SECTION A.1 - Requirements for Joint Bid Work 

A. Definitions. Additional terms are defined in Standard Construction Contract.

1. “Business Days” will mean Monday through Friday, excluding holidays.

2. “City Facility(ies)” will mean any facility owned by the City, including, but not limited to,
roadways, streets, highways, parkways and other thoroughfares, bridges, sewers,
culverts, catch basins, chutes and water mains.

3. “Joint Bid Project(s)” will mean a construction project that the City and Utilities agree
will be awarded in accordance with applicable law and will include both City Facilities
and Utility Facilities.

4. ”Pre-engineer” or “Pre-engineering” will mean a process undertaken by the Utilities on
all Joint Bid Projects whereby the Utilities will determine and mark-out current Utility
Facilities, and design the location and/or re-location of Utility Facilities in a manner that
is to the extent practicable, efficient and cost-effective for both the City and the Utilities
to avoid or ameliorate disturbances to the City Facilities and the Utilities Facilities, and
in which the City and Utility participate in prior to the award of a Joint Bid Project
contract.

5. “Price List Work” will mean work to be performed under the Price List items, excluding
JB Specialty Items and Bid Items.

6. “Public Work” will mean the following: (a) construction, reconstruction, installation,
alteration, maintenance, repair, grading, re-grading, regulating and improvement of
roadways, highways, streets, parkways and other thoroughfares, and bridges and (b)
similarly for sewers, culverts, catch basins, chutes and water mains.

7. “Shared Items” will mean the bid items in the City’s construction contract in which the
total cost will be paid for by the City and the Utilities in accordance with their share as
mutually agreed upon.

8. "Specialty Contractor” will mean a contractor provided and paid for by the Utility, which
may include the Utilities’ in-house field forces.

9. “Specific Public Work Items” will mean a detailed set of specifications prepared by the
City based on the City’s engineering, design and plans that will represent the Public
Work portion of the Joint Bid Project and it is these unit price items and quantities
related to the Public Work that will be bid upon and evaluated by the City for the Public
Work portion of the City’s construction contract.

10. “Specific Shared Items” will mean a detailed set of specifications prepared by the City
based on the City’s engineering, design and plans that will represent the Shared Items
portion of the Joint Bid Project and it is these unit prices and quantities related to
Shared Items that will be bid upon and evaluated by the City for the Shared Items
portion of the City’s construction contract.

11. “Specific Utility Work Items” will mean a detailed set of specifications prepared by the
Utilities based on the Utility’s Pre-engineering that will represent the Utility Work
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portion of the Joint Bid Project. The Specific Utility Work Items are composed of the 
Joint Bid Fixed Sum Items and JB Specialty Items, as described in Section A.2 below. 

12. “Utility Facility(ies)” will mean the property owned by the Utilities, including, but not
limited to, pipes, poles, conduits, wires, lines and other facilities, structures or property
of the Utilities that may be below ground, at ground-level or above ground, that could
disturb or interfere with the Public Work.

13. “Utility” or “Utilities” will mean the utility entities participating in this Joint Bid Project.

14. “Utility Work” will mean such work as is required to be performed by the Contractor
during the performance of Public Work, as defined herein, in order to maintain, protect,
support, shift, alter, relocate, remove, construct, and/or replace Utility Facilities at the
Utilities’ expense.

B. The City is bidding jointly this Contract. The City has combined its Public Work and Utility
Work into one bid contract package. All prospective bidders should be alerted to the fact that
the City prepared all specifications, drawings, and all other necessary contract documents for
the Public Work and Utility Work.

C. The City has prepared contract documents which include specifications, drawings and all
other necessary contract documents for the Public Work and Utility Work.  The bid items,
specifications, and estimated quantities have been designed to fully compensate the
Contractor for its costs to perform the Public Work and Utility Work.

D. The Contractor agrees that its bid prices and the NYC Utility Price List prices for the Public
Work and Utility Work will include all incremental costs and/ or additional compensation for
performing Public Work and Utility Work including: coordination of its work with the Utilities,
loss of productivity and efficiency, idle time, delays (including any delays occasioned by
negotiation of a contract change), change in operations, mobilization, demobilization,
remobilization, added cost or expense, loss of profit, other damages or impact costs that may
be suffered by the Contractor because of direct or indirect obstructions due to the presence
of Utility Facilities, such as conduits, ducts or duct banks containing conductors for live and/or
abandoned electric, telephone, cable TV, any type of communication cables, “Non Cost
Sharing” gas mains and services, steam mains, and various non-hazardous encasement
materials or utility structures located within the Public Work project area.

E. In the bid solicitation documents, the City has provided estimated quantities for both Specific
Public Work Items, Specific Utility Work Items, and Specific Shared Items. Bidders are
required to bid a unit price on all Work in the Bid Schedules. For the purposes of identifying
the lowest responsive and responsible bidder, a bidder’s unit prices bid must be calculated
based on all Work, which includes the combined Specific Public Work Items, the Specific
Utility Work Items, and the Specific Shared Items.

F. If the Utility determines that the Contractor is not qualified or best suited to perform a specific
scope of Utility Work, the Utility has the right to utilize their Specialty Contractors. If the
Contractor claims that delays were caused by a Utility for failure to supply and/or provide
Specialty Contractors in a timely manner, then the Contractor may bring a claim against the
Utility. To the extent the Contractor claims that a delay was caused by a Utility, the Contractor
will be limited to bringing such legal action in a court of law and may not seek arbitration over
any delay claims or delay-related claims. If the Contractor and Utility initiate a legal action
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against each other, this legal action will be outside the jurisdiction of the City’s Contract 
Dispute Resolution Board process and the City will not be a party in the litigation process. 
Neither the Contractor nor the Utility may bring a delay claim against the City through either a 
court of law or the City’s Contract Dispute Resolution Board process. Refer to the Standard 
Construction Contract for additional details. The Contractor must allow the Utility’s Specialty 
Contractors to have reasonable access to the work area with prior notice and may, with the 
exception of the Utilities’ in-house field forces, condition such access on proof of insurance 
acceptable to the Engineer. 

G. The Lower Manhattan Joint Bid Agreement, dated June 6, 2006, shall not apply to this project.
The Contractor agrees that the Utilities are third-party beneficiaries of the contract for a Joint
Bid Project, and that the Utilities shall be entitled to rely upon and enforce any and all terms
and conditions of the Contract for a Joint Bid Project as it pertains to the Contractor and the
performance of the Public Work, Shared Items, and Utility Work.
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SECTION A.2 – Price List Method 

A. This Contract has been prepared using the Price List Method. The Price List Method consists
of all of the following.

1. The Contractor bids on the items listed in the Bid Schedule (“Bid Items”)

2. The Contractor agrees that the prices listed for items in the Price List (“PL Items”)
represent full and complete compensation for the Specific Utility Work Items listed in
the NYC Utility Price List. The NYC Utility Price List prices are fixed for the duration of
the Contract, regardless of any time extensions. Overtime costs incurred during the
performance of the Price List Work are reimbursable in accordance with Section G.2
below.

3. The Bid Schedule contains Joint Bid Fixed Sum Items (“JB FS Items”) that will be used
for payment of Utility Work. These items may include:

Item No. Description Unit 

JB-FS-AL ALTICE JB FIXED SUM F.S. 

JB-FS-CC CROWN CASTLE JB FIXED SUM F.S. 

JB-FS-CE CON EDISON JB FIXED SUM F.S. 

JB-FS-EX EXTNET JB FIXED SUM F.S. 

JB-FS-NG NATIONAL GRID JB FIXED SUM F.S. 

JB-FS-LI LIPA-PSEG JB FIXED SUM F.S. 

JB-FS-RC RCN JB FIXED SUM F.S. 

JB-FS-SP CHARTER-SPECTRUM-TW JB FIXED SUM F.S. 

JB-FS-VZ ECS-VERIZON JB FIXED SUM F.S. 

4. If this Contract contains Specialty JB items that are not covered by the NYC Utility
Price List (“JB Specialty Items”), the Contractor will bid on the JB Special items listed
in the separate JB Specialty Item Bid Schedule. For clarity, standard City items that
are not used in the Bid Schedule may be used as JB Specialty Items.

B. Any costs that are to be paid for by the Utility will be paid according to the JB FS Items,
whether the work is a Bid Item, PL Item, or JB Specialty Item.

C. There is no restriction as to which items may be used to pay for Utility Work – any Bid Item,
PL Item (regardless of the utility), or JB Specialty Item (regardless of the utility) may be used.
Utility may use any applicable item from the Bid Items, the PL Items, or the JB Specialty Items,
whether for anticipated or unanticipated Utility work, regardless of whether the item is
considered or defined as a City item, such Utility’s item, or another Utility’s item. In
consultation with the Utilities, the Engineer is responsible for verifying the applicability of items
proposed for use by the Utilities in accordance with any agreement in effect between the City
and the Utilities. The arbitrator(s) under Section A.4 shall have the sole and exclusive authority
to determine which items are applicable should there be a dispute between any Utility and the
Contractor on such issue.

D. Quantities of work to be paid for under the JB FS Items must be tracked separately from the
quantities of work paid for under the Bid Items. The method and format of separate tracking
must be submitted to the Engineer for review and processing.

E. Overruns:

1. Bid Items: Quantities of Bid Items paid for according to the JB FS Items are not
overruns for the purpose of Standard Construction Contract Article 26.1. However, if
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the City negotiates a new unit price for an item per Article 26.1, that new unit price will 
also be used for payment under the JB FS Items.  

2. JB FS Items: The City will not pay the Contractor directly when there is an overrun of
the JB FS Items, except when the City’s RE determines that such overruns are caused
by field conditions impacting planned City work, or scope of work changes. Overruns
not paid by City will be paid directly to Contractor by the Utility at the established unit
rate for the Bid Items, the PL Items, or the JB Specialty Items and according to the
same retainage requirements as applicable between the City and the Contractor. In
order to facilitate the shared cost reconciliation between the City and the Utilities, the
Contractor must provide details of all payments from the Utilities. These details must
include the items, quantities, and amounts that are covered by the payment.

In the event that funds are insufficient in the Utility budget code to continue payments
under the JB FS Item, the Engineer may determine that all future payments under the
JB FS Item are overruns, and will be paid directly to the Contractor by the Utility as
specified in the paragraph above.

F. Extra Work:

1. If during construction the Contractor encounters utility facilities interferences or utility
scope of work that it believes is not covered by the Contract, then the Contractor must
immediately notify the City and the Utility in writing, describing the nature and location
of the extra work in question.  The Utility then has five (5) business days to investigate
the conditions and then either:

i. Advise the Contractor and the City in writing that no interference with its
facilities exists at the location in question, and hence that the Contractor may
proceed with City work without providing for any impact from Company
facilities;

ii. Advise the Contractor and the City in writing that the Contract items provide for
the scope of work encountered, specifying the exact unit items that cover the
work;

iii. Advise the Contractor and the City in writing that it intends to perform the
necessary utility work with Utility forces or with Specialty Contractors, but not
limited to, relocating its facility out of the way of the proposed City work.  In this
case, the Utility must provide a written schedule for the performance of the
utility work it proposes to perform, which shall be subject to approval by the
City based on its impact to the Contractor’s currently approved progress
schedule. Upon approval of the Utility’s schedule by the City, the Contractor
must provide access to the worksite to the Utility and/or any Specialty
Contractors hired by it to perform this utility work.  If necessary, the City may
grant a contract time extension for delays caused by the performance of such
utility work by the Utility.

iv. Reasonably specify in writing the scope of work to be performed by the
Contractor on behalf of the Company that is not covered under the Contract,
including, but not limited to, relocating, supporting, and/or protecting the
Utility’s facilities, and/or shifting the City facility if approved by the Engineer,
and/or otherwise changing its operations to work in the presence of the Utility’s
facilities. Should the Utility elect this option, it must adequately define and
provide an initial price offer for the work required to be performed.
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2. For items not included in the Bid Items, PL Items, or JB Specialty Items (“Utility Extra
Work”), the Utility and the Contractor will directly negotiate unit rates, lump sum
amounts, or agree to payment on a Time and Material Basis. In this case, the
requirements above for overruns apply for payment. The Utility may select whether
the Extra Work will be paid under the appropriate JB FS Item or paid directly from the
Utility, unless such payment would cause an overrun of the JB FS Item and the Extra
Work will be paid directly from the Utility. In this case, the requirements above for
overruns apply for payment. If Extra Work agreed to on a Time and Material Basis is
not calculated in accordance with Article 26 of the Standard Construction Contract,
this Extra Work must be paid directly to the Contractor by the Utility.

In order to facilitate the shared cost reconciliation between the City and the Utilities,
the Contractor must provide details of all payments from the Utilities. These details
must include the items, quantities, and amounts that are covered by the payment.

G. Overtime on Utility Work:

1. Acceleration of Utility Work

The Contractor will be paid under this article for Utility Work deemed necessary by the
Commissioner (in consultation with the Utility) to accelerate Specific Utility Work Items
during critical periods. Such accelerated Utility Work includes:

A. 100% of the premium portions of overtime pay for working during non-
scheduled work hours which must be defined as those hours of work outside
the permissible hours stated in the original contract OCMC Traffic Stipulations;
or,

B. The premium portion of overtime pay for overtime actually worked beyond the
40-hour work week but within the permissible hours of work stated in the
original contract OCMC Traffic Stipulations; or,

C. All other incidental expenditures caused by modifications of project site
regulations or administrative requirements ordered by the Commissioner (in
consultation with the Utility) that result in additional costs to perform Contract
Work as specified.

Such accelerated Utility Work must be paid for under the appropriate JB FS Item in 
accordance with the requirements of Articles 25 and 26 of the Standard Construction 
Contract. 

Payment made under this article must cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the work as ordered by 
the Commissioner (in consultation with the Utility). 

This article may only be applied to Utility Work performed prior to Substantial 
Completion of the Project. 

2. Overtime on Price List Work

When Price List Work is performed off shift or on weekends, 100% of the premium
portions of overtime pay will be paid under this Section.

For clarity, overtime pay on Price List Work performed during the hours stated in the
OCMC Traffic Stipulations included in the solicitation is eligible for reimbursement
under this article.
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Such overtime costs will be paid under the appropriate JB FS Item in accordance with 
the requirements of Articles 25 and 26 of the Standard Construction Contract, with no 
compensation for overhead and profit. 

Payment made under this Section will cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the work as ordered by 
the Commissioner (in consultation with the Utility). 

This article may only be applied to Utility Work performed prior to Substantial 
Completion of the Project. 

SECTION A.3 - Standard Specifications for Joint Bid Work 

A. The Contractor is be responsible for performing work in accordance with the Private Utilities
reference document called “JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR
LOWER MANHATTAN”, dated August 1, 2005, as amended below and in Section C.

B. Refer to the Private Utility reference document called “JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN”, Specification for JB 450, pages 56, 57, and
58;

Note: Items under JB 450 are task driven operation items and are not based on crew size.
These items are divided into three unique types, each of which provides a description of
applicability and typical use.  The “Method of Measurement”, on page 57, states that “The
actual crew performing the operation will not be considered by the facility operator, in
consultation with the Resident Engineer, when determining the applicable Unit Item Type,
which will be only as per the task performed."

C. Refer to the Private Utility reference document called “JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN”, Specification for JB 225, page 10, Article A.
Description;

Delete the last four lines of text in their entirety, beginning with the words: “accordance with
Specification under Addendum #1, . . .”;

Substitute the following revised text: “accordance with Specification Section 7.18 – Controlled
Low Strength Material (CLSM), in the Standard Highway Specification.  All backfill within the
maximum excavation limits shown in Sketch No. JB 225 will be of controlled low strength
material (CLSM) in compliance with requirements of Section 7.18, and its cost will be deemed
included in this item.”

D. Refer to the Private Utility reference document called “JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN”, Specification for JB 225, page 10, Article B.
Materials;

Delete the first sentence in its entirety, beginning with the words: “Furnish Controlled Low
Strength Material fill or backfill . . .”;Substitute the following revised sentence: “Furnish
Controlled Low Strength Material fill or backfill as required and specified in Section 7.18 –
Controlled Low Strength Material (CLSM), of the Standard Highway Specification.”

E. Refer to the Private Utility reference document called “JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN”, Specification for JB 226, page 12, Article A.
Description;

Delete the last five lines of text in their entirety, beginning with the words: “accordance with
Specification under Addendum #1, . . .”;
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Substitute the following revised text: “accordance with Specification Section 7.18 – Controlled 
Low Strength Material (CLSM), in the Standard Highway Specification.  All backfill within the 
maximum excavation limits shown in Sketch No. JB 225 will be of controlled low strength 
material (CLSM) backfill in compliance with Section 7.18 in the Standard Highway 
Specifications, and its cost will be deemed included in this item.”  

F. Refer to the Private Utility reference document called “JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN”, Specification for JB 226, page 12, Article B.
Materials;

Delete the first sentence in its entirety, beginning with the words: “Furnish controlled low
strength material fill or backfill . . .”;

Substitute the following revised sentence: “Furnish controlled low strength material fill or
backfill as required and specified in Section 7.18 – Controlled Low Strength Material (CLSM),
of the Standard Highway Specification.”

G. Section JB 350 is not applicable and deemed deleted. The Contractor will not be paid
separately to modify means and methods around overhead utilities; those costs must be
included in the prices bid for all work.

H. Section JB 900 is not applicable and deemed deleted.
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SECTION A.4 – Resolution of Certain Disputes Arising Between the Contractor and the Utilities 
(Appendix “JB-A”) 
A.1.0 Applicability. In recognition of the usefulness of a process of alternative dispute resolution for its
efficiency, speed and cost-effectiveness in managing conflict and settling disputes that may arise under, or
by virtue of, these special provisions of Joint Bidding, the City and Utilities have agreed to the procedures
set forth in this Appendix “JB-A.” Accordingly, this Appendix “JB-A” will apply to disputes between the
Contractor and the Utilities that arise in relation to this Contract, except for those disputes between the
Contractor and the Utilities relating to delay claims, as described in Section A.1, Article F of these JB-
Pages.

A.1.1 The Utilities’ Responsibilities. If the Utility identifies an issue in the payment requisition for
the Utility Work, the Utility will immediately notify the City and the Contractor by a written notice.
After sending such written notice, the Utility agrees to meet with the Contractor to resolve the issue.
If the issue cannot be resolved, then the Utility or the Contractor will seek to resolve the issue
through the arbitration process as set forth herein.

A.1.2 No Extra Or Disputed Work. If the Utility determines that the alleged extra Utility Work or
the disputed Utility Work is part of the City’s Contract Documents and denies the Contractor’s claim
or request for a change order, then after receiving the Utility’s written response, the Contractor will
either accept the Utility’s determination or immediately seek to have the issue resolved through the
arbitration process as set forth herein.

A.1.3 Extra Work. If the Utility determines that there is extra Utility Work, the extra Utility Work
will be paid for based on the contract rates as set forth in A.2 of these JB-Pages. If all or a portion
of the agreed upon extra Utility Work items are not in the contract rates, then the Utility and the
Contractor will negotiate the cost of the extra Utility Work with each other with the understanding
that the performance of Public and Utility Work will continue during all negotiations and discussions.
If the parties reach an agreement on cost for the extra Utility Work, then the Contractor and the
Utility will submit to the City’s RE a copy of the agreed upon prices together with supporting
documentation. If the parties do not reach an agreement on cost for the extra Utility Work, then the
parties will immediately arbitrate the issue as set forth herein.

A.2.0 Joint Bid Projects. Disputes that arise under this Appendix, as described above in paragraph A.1.0,
will be resolved in accordance with the provisions of this Appendix “JB-A”. Appendix “JB-A” will NOT
apply to any disputes between the City and the Contractor, or any disputes between the City and the
Utilities. Since the arbitration of Utility interference disputes, as described in Article A.1.0 above, is a matter
solely between the Utilities and the Contractor, and since the parties agree to reduce or eliminate any costs
to the City relating to any arbitration pursuant to this Appendix “JB-A”, the parties hereby agree that:

A.2.1  The City will not be a party in the arbitration process;

A.2.2 Neither the Contractor nor the Utilities will call as a witness in the arbitration process any
City employee, agent or consultant, including the City’s RE, his staff or City inspection personnel;

A.2.3 The City will not be responsible for any costs, fees or monetary awards or price adjustments
associated in any way with the arbitration process described in this Appendix “JB-A”; and

A.2.4 Notwithstanding Articles A.2.1 and A.2.2, the City’s obligation to furnish information to the
parties will be limited to those requests as set forth under the New York State Freedom of
Information Law, as amended.

A.3.0 Pre-Arbitration Procedures. 

A.3.1 Should a dispute arise between any Utility and the Contractor pursuant to Article A.1.0 of
this Appendix, the disputing party will notify the City and the other party in writing within 
two (2) Business Days of the dispute that a dispute exists, and briefly describe; (i) the 
nature of the dispute; and (ii) the proposed resolution and rationale supporting its proposal. 

A.3.2  After notifying the City of the dispute, the disputing parties will have fifteen
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(15) Business Days to meet, discuss the issues, exchange documents and/or exchange
offers with due diligence and in good faith in order to reach an agreement and resolve the
dispute.

A.3.3. If the disputing parties reach an agreement, they will immediately notify the City in writing
that the dispute has been resolved and describe the terms of the resolution. 

A.3.4 If the disputing parties have not reached an agreement within fifteen (15) Business Days
of the date the City was first notified of the dispute, the Contractor will, within five (5) 
Business Days thereafter, submit to the Utility a written Final Offer, which will consist of: (i) 
a description (e.g., units and quantities) of all reasonable and necessary disputed work or 
extra work which the Contractor contends are not covered by application of the contract 
rates; and (ii) a detailed breakdown of the Contractor’s proposed prices (e.g., unit prices 
and quantities) for such work. 

A.3.5 Upon receipt of the Contractor’s Final Offer, the Utility will, within five (5) Business Days,
either accept the Contractor’s Final Offer or submit to the Contractor a written Final Offer 
which will consist of: (i) a description (e.g., units and quantities) of all reasonable and 
necessary disputed work or extra work, if any; and (ii) a detailed breakdown of the Utility’s 
proposed prices (e.g., unit prices and quantities) for such work, if applicable. 

A.3.6 Once Final Offers have been exchanged by the parties, they may not be modified or
withdrawn by either party except by mutual agreement or final settlement of the dispute. 

A.3.7 Upon exchange of Final Offers, the Contractor will have three (3) Business Days, to either
accept or reject the Utility’s Final Offer. If the Contractor rejects the Utility’s Final Offer, 
then either the Contractor or the Utility will submit the dispute to the American Arbitration 
Association (“AAA”) to be resolved in accordance with the Construction Industry Arbitration 
Rules (“Rules”) in effect on the date the arbitration is initiated, except as such Rules are 
modified herein. 

A.3.8 Each of the steps described above will be a condition precedent to the obligations of the
parties in succeeding steps. Since Time is of the Essence, should either party fail to 
comply with any of the pre-arbitration procedures described above, that party will be 
deemed to be in default. If, upon receipt of written notice of default by the other party, the 
defaulting party has not cured the default within three (3) Business Days, the other party 
may proceed to arbitration solely on the issue of whether the defaulting party was in default 
of these pre-arbitration procedures. If, after hearing evidence, the arbitrator(s) determine 
that the defaulting party was in default of these pre-arbitration procedures, then the 
arbitrator(s) will enter a final decision in favor of the other party in accordance with the Final 
Offer submitted by the other party or, if no Final Offer has been submitted prior to the 
default, according to the last written proposal submitted by the other party. 

A.4.0 General Provisions.

A.4.1 The Utility agrees to pay for any disputed or extra Utility Work while the arbitration
proceeding is pending based on the Utility’s Final Offer. 

A.4.2 All determinations by the parties required by this Appendix “JB-A” will be clearly stated,
with a reasoned explanation for the determination based on the information and evidence 
presented to the party making the determination. 

A.4.3 The Utility agrees to copy the City on all communications involving the arbitration process
and to notify the City of the final determination. 

A.4.4 The Utility agrees to pay the Contractor directly for any final settlement for extra Utility Work
that may be agreed to by the Utilities and the Contractor or any final award for extra Utility 
Work issued by the arbitrator(s), less credits for any payments previously made by the 
Utility to the Contractor. 

A.4.5 All of the contract defined terms will apply here, as if they were re-stated herein.
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A.4.6 Since Time Is Of The Essence on all Joint Bid Projects, whenever there is a dispute
pursuant to this Appendix “JB-A”, the terms of the City’s Construction Contract will remain 
in full force and effect, and the Contractor will continue performing all of the Contract Work 
and the Utility Work as directed by the City. 

A.4.7 The timeframes set forth herein have been established to ensure that the Joint Bid Project
does not stop for any disputes between the Contractor and the Utility. 

A.4.8 All of the timeframes are measured in Business Days, which include Monday, Tuesday,
Wednesday, Thursday and Friday, but exclude holidays. 

A.4.9 For all disputes that arise under Appendix “JB-A”, the City’s role will be limited to
receiving copies of all written communications. 

A.4.10 The Contractor and all subcontractors hired by it agree to waive any rights they may have,
if any, under law, equity, contract or otherwise to compel the City to assert any right the 
City may have, including the issuance of any directives or so-called “order outs” under the 
New York City Administrative Code, to require any or all of the Utilities to maintain, repair, 
replace, protect, support, shift, alter, relocate, and/or remove Utility facilities in connection 
with work to be performed under this contract.  However, nothing in this Agreement will 
preclude the City from exercising its rights under the law, including the right to issue such 
a directive to a Utility. 

A.4.11 Each Utility will be named as an additional insured on all insurance policies required to be
maintained by the Contractor in connection with the Joint Bid Project. The actual 
incremental cost, if any, to the Contractor of providing such insurance coverage will be 
borne by the Contractor. The Contractor will provide a written statement from its insurance 
provider documenting this added coverage to the Utility. Under no circumstances will the 
cost of insurance coverage on behalf of the Utility be borne by the City. Nothing in this 
paragraph will be interpreted to imply the City’s acceptance of any additional responsibility 
or liability for any matter related to the performance of Utility Work. In particular, with regard 
to any Utility Work performed in accordance with or through this Appendix “JB-A”, the 
Utility and the Contractor bear joint and full responsibility to ensure that any Utility Work 
performed by the Contractor is in compliance with all applicable government and Utility 
regulations. 

A.5.0 The Arbitration Procedures.

A.5.1 Once the AAA has appointed an arbitrator(s), the arbitration will be scheduled as 
promptly as possible given the arbitrator(s) and the parties’ schedules. 

A.5.2 No later than fourteen (14) calendar days prior to the first day of arbitration, the Utility 
and Contractor will submit to the arbitrator(s), and to each other, a summary of each 
party’s respective position, all documentary, photographic or physical evidence on 
which the party intends to rely, and such other information as is deemed appropriate, 
along with a copy of each party’s “Final Offer” as described above. 

A.5.3 The arbitration will be conducted and concluded in two (2) days. 

A.5.4 On the morning of the first (1st) day of the arbitration, Contractor and/or
representatives will have 3½ hours to make a presentation of its claim to the 
arbitrator(s). During its presentation, Contractor will not be permitted to produce any 
evidence that has not already been provided to the Utility and the arbitrator(s) 
pursuant to Paragraph A.5.2, above. Contractor will be permitted to produce any 
analysis or description of its claim that has been prepared for the purpose of its 
presentation. 

A.5.5 After the Contractor’s presentation, Utility and/or its representatives will have 2 hours 
to ask the Contractor questions about its claim and its presentation. Thereafter, the 
arbitrator(s) will have 2 hours to ask the Contractor questions about its claim and its 
presentation. 
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A.5.6 On the morning of the second (2nd) day of the arbitration, Utility and/or its
representatives will have 3½ hours to make a presentation of its claim to the 
arbitrator(s). During its presentation, the Utilities will not be permitted to produce any 
evidence that has not already been provided to the Contractor and the arbitrator(s) 
pursuant to Paragraph A.5.2, above. The Utility will be permitted to produce any 
analysis or description of its claim that has been prepared for the purpose of its 
presentation. 

A.5.7 After the Utility’s presentation, the Contractor and/or its representatives will have 2 
hours to ask the Utility questions about its claim and its presentation. Thereafter, the 
arbitrator(s) will have 2 hours to ask the Utility questions about its claim and its 
presentation. 

A.5.8 Subject to the above maximum time limitations set forth above, the arbitrator(s) may 
conduct the arbitration in such manner as the arbitrator(s) deems reasonable. 

A.5.9 The arbitrator(s) will then have one (1) week to select in writing, as the arbitrators’ 
award, that party’s Final Offer that appears to be more reasonable, based on the 
presentations at the arbitration hearings. 

A.5.10 The arbitrator(s) will have no discretion to grant an award other than one of the two 
(2) Final Offers submitted by the parties.

A.5.11 The arbitration award will be final and binding upon the parties to the arbitration and 
judgment upon the award may be entered in a court having jurisdiction. 

A.5.12 Any award for work that has already been performed will be paid on the 7th day after

receipt of the arbitrator’s decision, or on the 30th day after completion of the work,
whichever is later. Payment for work not yet completed at the time of the arbitrator’s 
decision will be paid within thirty 

(30) calendar days of completion of work. Interest will accrue from the date payment
is due at the rate of nine (9%) percent per annum. Either party may cause judgment
to be entered in accordance with the decision of the arbitrator(s) in a court in the State
of New York, County of New York.

A.5.13 The Utility and the Contractor initially will share the arbitrator’s(s’) fees and any other 
costs of the arbitration equally. The non-prevailing party will then pay all arbitrator’s(s’) 
fees and costs of the arbitration and will reimburse the prevailing party for its share of 
such fees and costs theretofore paid. 

A.5.14 The parties may, at any time, settle any matter submitted to arbitration. 

A.5.15 Since Time is of the Essence, should any party, at any time after the dispute has 
been submitted for arbitration, materially fail to comply with: (i) the Rules, (ii) any of 
these arbitration procedures, or (iii) any procedural decisions by the arbitrator(s), then 
the arbitrator(s) will enter an order directing the party to cure its non-compliance within 
five (5) Business Days. If the party fails to comply with the order of the arbitrator(s) 
order within the five (5) Business Days, upon receipt of evidence that the non-
complying party has failed to comply with the arbitrator’s(s’) order, the arbitrator(s) 
will enter a final decision in favor of the other party in accordance with the other party’s 
Final Offer. 

END OF JB-PAGES SECTION A 

(NO FURTHER TEXT ON THIS PAGE) 



JB Pages (5.0) 
Revision 1/3/2024 JB-B1

SECTION B. NYC JOINT BID ITEM PRICE 

LIST 



NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 100.1  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .1) EACH 620$      

JB 100.2  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .2) EACH 929$      

JB 100.3  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .3) EACH 1,219$   

JB 100.4  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .4) EACH 1,482$   

JB 100.5  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .5) EACH 2,039$   

JB 100.6  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .6) EACH 2,179$   

JB 100.7  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .7) EACH 2,363$   

JB 101.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .1) EACH 3,099$   

JB 101.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .2) EACH 3,556$   

JB 101.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .3) EACH 4,796$   

JB 101.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .4) EACH 5,075$   

JB 101.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .5) EACH 6,144$   

JB 101.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .6) EACH 6,723$   

JB 101.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .7) EACH 6,805$   

JB 102.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .1) EACH 3,861$   

JB 102.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .2) EACH 4,338$   

JB 102.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .3) EACH 5,176$   

JB 102.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .4) EACH 5,919$   

JB 102.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .5) EACH 6,558$   

JB 102.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .6) EACH 6,945$   

JB 102.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .7) EACH 8,151$   

JB 103.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .1) EACH 4,525$   

JB 103.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .2) EACH 5,318$   
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 103.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .3) EACH 6,616$   

JB 103.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .4) EACH 7,779$   

JB 103.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .5) EACH 9,308$   

JB 103.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .6) EACH 9,978$   

JB 103.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .7) EACH 10,648$ 

JB 104.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .1) EACH 4,982$   

JB 104.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .2) EACH 5,510$   

JB 104.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .3) EACH 6,575$   

JB 104.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .4) EACH 7,388$   

JB 104.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .5) EACH 8,602$   

JB 104.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .6) EACH 9,000$   

JB 104.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .7) EACH 9,568$   

JB 105.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .1) EACH 5,343$   

JB 105.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .2) EACH 5,913$   

JB 105.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .3) EACH 7,304$   

JB 105.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .4) EACH 8,506$   

JB 105.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .5) EACH 10,209$ 

JB 105.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .6) EACH 10,831$ 

JB 105.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .7) EACH 10,150$ 

JB 106.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .1) EACH 5,584$   

JB 106.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .2) EACH 6,161$   

JB 106.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .3) EACH 7,595$   

JB 106.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .4) EACH 8,828$   
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 106.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .5) EACH 10,460$ 

JB 106.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .6) EACH 11,090$ 

JB 106.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .7) EACH 11,719$ 

JB 107.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .1) EACH 5,894$   

JB 107.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .2) EACH 6,583$   

JB 107.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .3) EACH 8,017$   

JB 107.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .4) EACH 9,305$   

JB 107.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .5) EACH 11,170$ 

JB 107.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .6) EACH 11,598$ 

JB 107.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .7) EACH 12,026$ 

JB 108.1  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .1) EACH 945$      

JB 108.2  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .2) EACH 1,627$   

JB 108.3  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .3) EACH 2,317$   

JB 108.4  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .4) EACH 2,959$   

JB 108.5  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .5) EACH 3,450$   

JB 108.6  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .6) EACH 3,864$   

JB 108.7  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .7) EACH 4,735$   

JB 109.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .1) EACH 1,370$   

JB 109.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .2) EACH 1,904$   

JB 109.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .3) EACH 2,576$   

JB 109.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .4) EACH 3,298$   

JB 109.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .5) EACH 3,822$   

JB 109.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .6) EACH 4,284$   

12/11/2023 Fiscal Year 2024 3 of 10

JB-B4



NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 109.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .7) EACH 4,440$   

JB 110.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .1) EACH 1,786$   

JB 110.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .2) EACH 2,302$   

JB 110.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .3) EACH 2,971$   

JB 110.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .4) EACH 3,753$   

JB 110.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .5) EACH 4,391$   

JB 110.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .6) EACH 5,050$   

JB 110.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .7) EACH 5,906$   

JB 111.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .1) EACH 2,224$   

JB 111.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .2) EACH 2,976$   

JB 111.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .3) EACH 3,959$   

JB 111.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .4) EACH 5,038$   

JB 111.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .5) EACH 5,947$   

JB 111.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .6) EACH 6,745$   

JB 111.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .7) EACH 8,427$   

JB 112.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .1) EACH 2,220$   

JB 112.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .2) EACH 2,877$   

JB 112.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .3) EACH 3,993$   

JB 112.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .4) EACH 5,147$   

JB 112.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .5) EACH 6,037$   

JB 112.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .6) EACH 6,794$   

JB 112.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .7) EACH 8,029$   

JB 113.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .1) EACH 2,557$   
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JB 113.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .2) EACH 3,464$   

JB 113.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .3) EACH 4,602$   

JB 113.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .4) EACH 5,784$   

JB 113.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .5) EACH 6,644$   

JB 113.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .6) EACH 7,488$   

JB 113.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .7) EACH 8,714$   

JB 114.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .1) EACH 2,699$   

JB 114.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .2) EACH 3,897$   

JB 114.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .3) EACH 5,850$   

JB 114.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .4) EACH 7,595$   

JB 114.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .5) EACH 8,990$   

JB 114.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .6) EACH 9,950$   

JB 114.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .7) EACH 10,260$ 

JB 115.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .1) EACH 3,112$   

JB 115.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .2) EACH 4,458$   

JB 115.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .3) EACH 6,569$   

JB 115.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .4) EACH 8,658$   

JB 115.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .5) EACH 10,240$ 

JB 115.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .6) EACH 11,241$ 

JB 115.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .7) EACH 11,633$ 

JB 116.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .1) EACH 3,377$   

JB 116.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .2) EACH 4,852$   

JB 116.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .3) EACH 7,016$   
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JB 116.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .4) EACH 9,344$   

JB 116.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .5) EACH 11,085$ 

JB 116.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .6) EACH 12,198$ 

JB 116.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .7) EACH 12,592$ 

JB 200  EXTRA DEPTH EXCAVATION OF CATCH BASIN CHUTE CONNECTION PIPES L.F. 261$      

JB 225.1A  INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 4,352$   

JB 225.1B
 INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES AT AN ADDITIONAL 
DEPTH OF UP TO 3 FEET 

EACH 4,925$   

JB 225.2A  INSTALLATION OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 2,176$   

JB 225.2B
 INSTALLATION OF CATCH BASINS WITH UTILITY INTERFERENCES AT AN ADDITIONAL DEPTH OF UP TO 3 
FEET 

EACH 2,749$   

JB 225.3A  REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 1,998$   

JB 300A
 SPECIAL CARE EXCAVATION AND BACKFILLING FOR TRANSMISSION MAINS  (TRANSMISSION
 MAIN IS DESCRIBED AS ANY GAS MAIN WITH A MAOP GREATER THAN 124-PSIG)  

C.Y. 338$      

JB 300.1  SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP C.Y. 281$      

JB 300.2  SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP C.Y. 319$      

JB 301  SPECIAL CARE EXCAVATION AND BACKFILLING FOR OIL-O-STATIC PIPE C.Y. 427$      

JB 303  FURNISH, DELIVER AND INSTALL TYPE 3/8 CLEAN SAND BACKFILL C.Y. 224$      

JB 306  SPECIAL CARE EXCAVATION AND BACKFILLING WITHIN A CITY TRENCH C.Y. 294$      

JB 330E  SUPPORT AND PROTECTION OF UTILITY  FACILITIES DURING EXCAVATION L.F. 192$      

JB 330G  SUPPORTS FOR PARALLEL FULLY EXPOSED GAS MAINS IN TRENCH        EACH 1,764$   

JB 330T1
 SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION OF CITY 
TRENCH WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE PROPOSED CITY 
TRENCH 

L.F. 166$      

JB 330T2.1  COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED L.F. 373$      

JB 330T2.2  COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED L.F. 483$      
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JB 351  INSTALL AND REMOVE "A" FRAME ON UTILITY POLES EACH 1,533$   

JB 400  TEST PITS FOR UTILITY FACILITIES C.Y. 355$      

JB 401  TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES C.Y. 380$      

JB 401A
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES CONNECTED TO THE 
BASE PAVEMENT 

C.Y. 378$      

JB 401AC
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF CABLE TV FACILITIES CONNCETED TO 
THE BASE PAVEMENT 

C.Y. 378$      

JB 401AT
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION FACILITIES 
CONNECTED TO OR NEAR THE BASE PAVEMENT 

C.Y. 378$      

JB 402.1
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 
ENCASEMENT 

L.F. 76$        

JB 402.1A  EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE ENCASEMENT L.F. 87$        

JB 402.2
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 
ENCASEMENT 

L.F. 50$        

JB 402.2A
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 
ENCASEMENT 

L.F. 62$        

JB 402T.1
 EXISTING CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITHOUT 
CONCRETE ENCASEMENT 

L.F. 76$        

JB 402T.1A
 EXISTING CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 
CONCRETE ENCASEMENT 

L.F. 83$        

JB 402T.2
 EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION 
WITHOUT CONCRETE ENCASEMENT 

L.F. 55$        

JB 402T.2A
 EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION 
WITH CONCRETE ENCASEMENT 

L.F. 71$        

JB 402T.3 
 ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING MATERIAL 
TRANSITE PIPES (ACM-TP) UP TO AND INCLUDING 4” DIAMETER  

L.F. 107$      

JB 402T.J1 
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 
ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  

L.F. 76$        
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JB 402T.J1A 
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE ENCASEMENT - 
JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  

L.F. 86$        

JB 402T.J2 
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 
ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  

L.F. 63$        

JB 402T.J2A 
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 
ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  

L.F. 71$        

JB 402T.R1A
 EXISTING CONCRETE ENCASED STEEL/IRON CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 
ENCASEMENT 

L.F. 79$        

JB 402T.R2A
 EXISTING NON - CONCRETE ENCASED STEEL/IRON CONDUITS PLACED  IN FINAL POSITION WITH 
CONCRETE ENCASEMENT 

L.F. 63$        

JB 402T.V1
 EXISTING VACANT CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 
ENCASEMENT 

L.F. 78$        

JB 402T.V1A
 EXISTING VACANT CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION 
WITH CONCRETE ENCASEMENT 

L.F. 53$        

JB 402T.V2
 EXISTING VACANT NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT 
CONCRETE ENCASEMENT 

L.F. 65$        

JB 402T.V2A
 EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL 
POSITION WITH CONCRETE ENCASEMENT 

L.F. 73$        

JB 405.1
 TRENCH EXCAVATION FOR INSTALLATION OF UTILITY FACILITIES WITH TOTAL DEPTHS LESS THAN
 FIVE FEET 

C.Y. 398$      

JB 405.2
 TRENCH EXCAVATION FOR INSTALLATION OF UTILITY FACILITIES WITH TOTAL DEPTHS EQUAL TO OR 
GREATER THAN FIVE FEET, REQUIRING SHEETING 

C.Y. 482$      

JB 406  EXCAVATION FOR UTILITY STRUCTURE C.Y. 332$      

JB 410.1  MASS TRENCH EXCAVATION FOR UTILITY FACILITIES UP TO AND INCLUDING 20% (TYPE .1) C.Y. 397$      

JB 410.2
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 20%  AND UP TO AND INCLUDING 40% 
(TYPE .2) 

C.Y. 473$      

JB 410.3
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 40%  AND UP TO AND INCLUDING 60% 
(TYPE .3) 

C.Y. 553$      
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JB 410.4
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 60%  AND UP TO AND INCLUDING 80%
 (TYPE .4) 

C.Y. 682$      

JB 410.5
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES UP TO AND INCLUDING 20% WITH TRENCH DEPTH 
EQUAL TO OR  GREATER THAN FIVE FEET (TYPE .5) 

C.Y. 772$      

JB 410.6
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 20% AND UP TO AND 
INCLUDING 40% WITH TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .6) 

C.Y. 809$      

JB 410.7
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 40% AND UP TO AND INCLUDING 60% WITH 
TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .7) 

C.Y. 897$      

JB 410.8
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 60% AND UP TO AND 
INCLUDING 80% WITH TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .8) 

C.Y. 985$      

JB 450.1  CONSTRUCTION FIELD SUPPORT - SURVEY CREW (TYPE .1) CREW/HR 382$      

JB 450.2  CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CREW/HR 538$      

JB 450.3  CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CREW/HR 1,294$   

JB 450.5  CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .5) PIPE-RIPPING SUPPORT CREW/HR 1,089$   

JB 636 EA  ADJUSTMENT OF UTILITY HARDWARE (UNDER 7" WIDTH) EACH 229$      

JB 636 EB  ADJUSTMENT OF UTILITY HARDWARE (7" TO UNDER 14" WIDTH) EACH 385$      

JB 636 EC  ADJUSTMENT OF UTILITY HARDWARE (14" TO UNDER 30" WIDTH) EACH 981$      

JB 636 ED  ADJUSTMENT OF UTILITY  HARDWARE (30" TO UNDER 34" WIDTH) EACH 1,029$   

JB 636 EE  ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH) EACH 1,176$   

JB 636 EG  ADJUSTMENT OF UTILITY HARDWARE (41" TO UNDER 75" WIDTH) EACH 1,323$   

JB 636 EH  ADJUSTMENT OF UTILITY HARDWARE (75" TO UNDER 125" WIDTH) EACH 1,485$   

JB 636 EI  ADJUSTMENT OF UTILITY HARDWARE (125" TO UNDER 170" WIDTH) EACH 1,638$   

JB 636 MA  ADJUSTMENT OF UTILITY HARDWARE  7" to 30" MILLING / RESURFACING EACH 140$      

JB 636 MB  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (7" TO UNDER 14" WIDTH) EACH 169$      

JB 636 MC  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (14" TO UNDER 30" WIDTH) EACH 184$      

JB 636 MD  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (30" TO UNDER 34" WIDTH) EACH 198$      
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JB 636 ME  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (34" TO UNDER 41" WIDTH) EACH 223$      

JB 636 MG  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (41" TO UNDER 75" WIDTH) EACH 253$      

JB 636 MH
 MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (75" TO UNDER 125" 
WIDTH) 

EACH 287$      

JB 636 MI
 MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (125" TO UNDER 170" 
WIDTH) 

EACH 323$      

JB 636 SB  ADJUSTMENT TO UTILITY STEAM CASTINGS (UNDER AND INCLUDING 8" WIDTH) EACH 263$      

JB 636 SC  ADJUSTMENT OF UTILITY STEAM CASTINGS (ABOVE 8" TO 34" WIDTH) EACH 778$      

JB 700
 SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND FACILITIES 
WITH LIMITED COVER 

C.Y. 146$      

JB 711  USE SHEETING LINE AS FORM L.F. 7$          

JB 781  REMOVABLE CURB SIDEWALK PANEL FOR ACCESS TO UTILITY STRUCTURE OPENINGS EACH 1,742$   

JB 798
 MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL WHEN CROSSING UTILITY 
FACILITIES 

L.F. 359$      

JB 799
 MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL PARALLEL TO UTILITY 
FACILITIES 

L.F. 113$      

JB 800
 MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURE REMOVAL WHEN CROSSING UTILITY 
FACILITIES 

L.F. 269$      

JB 801  MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURE REMOVAL PARALLEL TO UTILITY FACILITIES L.F. 137$      

JB 802A  SPECIAL CARE EXCAVATION AND RESTORATION FOR SIDEWALK WORK S.F. 6$          

JB 802B  SPECIAL CARE EXCAVATION AND RESOTRATION FOR CURB WORK L.F. 13$        

JB 803.1
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH RDWY REMOVAL
 (LINE CUT ASPHALT) 

L.F. 12$        

JB 803.2
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY REMOVAL 
OPERATIONS  (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE ROADWAY) 

L.F. 24$        

JB 803.3 
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ASPHALT, CONCRETE AND 
BELGIAN BLOCK ROADWAY REMOVAL OPERATIONS 

L.F. 34$        
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SECTION C. JOINT BID SPECIAL 

SPECIFICATIONS 



MODIFIED SPECIFICATIONS 

The specifications listed below supersede the specifications found in the "JOINT-BIDDING SPECIFICATIONS 

AND SKETCHES FOR MANHATTAN (Issued: August 1st, 2005)"  

Specifications Superseded Specifications 

 CON ED - VERIZON  
JB 225 JB 225.1A, JB 225.1B, JB 225.2A, JB 225.2B, & JB 225.3A 

JB 300 JB 300.1, JB 300.2 

JB 306 JB 306 

JB 351T JB 351 

JB 400 JB 400 

JB 401 JB 401 

JB 402T 
JB 402T.1, JB 402T.1A, JB 402T.2, JB 402T.2A, JB 402T.J1, JB 402T.J1A, JB 
402T.J2, JB 402T.J2A, JB 402T.R1A, JB 402T.R2A, JB 402T.V1, JB 402T.V1A, JB 
402T.V2, & JB 402T.V2A 

JB 402T.3 JB 402T.3 

JB 403T JB 403T.1 & JB 403T.2 

JB 404 JB 404 

JB 405 JB 405.1 & JB 405.2 

JB 450 JB 450.1, JB 450.2, JB 450.3, JB 450.4, JB 450.5 

JB 603T JB 603T.1, JB 603T.2, JB 603T.3, JB 603T.4, JB 603T.5, JB 603T.6, JB 603T.7, 
JB 603T.8, JB 603T.9 

JB 636E JB 636 EA, JB 636 EB, JB 636 EC, JB 636 ED, JB 636 EE, JB 636 EG, JB 636 EH, 
JB 636 EI 

JB 636M 
JB 636 MA, JB 636 MB, JB 636 MC, JB 636 MD, JB 636 ME, JB 636 MG, 
JB 636 MH, JB 636 MI 

JB 638N JB 638N 

JB 638NT JB 638NT 

JB 638R JB 638R 

JB 638RT JB 638RT 

JB 798 JB 798 

JB 799 JB 799 

JB 800 JB 800 

JB 801 JB 801 

JB 802 JB 802A, JB 802B 

JB 803 JB 803.1, JB 803.2, JB 803.3 
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JB 225 – INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY 
INTERFERENCES 

A. Description

Under this section, the Contractor shall provide all incremental labor, materials, equipment, 
insurance and incidentals required to support and/or protect the integrity of utility facilities required 
during the excavation, installation and removal of catch basins within maximum excavation limits 
shown on sketch JB 225.  This shall include but not be limited to the following types of utility 
facilities: 

1. Conduits
2. Cables
3. Concrete encased conduit duct banks
4. Steel pipes
5. Steam facilities
6. Oil-o-static facilities, and
7. Non-Cost sharing gas facilities
encroaching the catch basin excavation and sheeting lines as described further in this section 
and attached sketch JB 225. 

B. Materials

Furnish slurry fill or backfill as required.  All materials used to support and protect utility facilities 
shall be as indicated on standard Sketches JB 100A, JB 100B, JB 100C, JB 100C-1, JB 
100D, JB 100E and JB 100F, contained elsewhere in these specifications, shall be supplied by 
the Contractor and approved by the facility operator(s).   

C. Methods of Construction

The Contractor shall use sheeting methods that permit maintenance, support and protection of all 
utility facilities covered by this section. It is the intent of this item to support, maintain and protect 
any and all combinations and configurations of utility facilities located within limits indicated on 
sketch JB 225. For the construction of Type III catch basins, the spillway shall be constructed in 
a separate stage where the excavation limits may be waived after the basin structure has been 
installed and backfilled. Excavation for the spillway shall not exceed 3' beyond the exterior finished 
surface of the proposed spillway. Excavation method for spillway construction shall be done by 
hand. Utility facilities located within the catch basin footprint, are not covered by this section and 
shall be removed or adjusted by the Contractor under other JB items or by facility operator at their 
own expense. This section shall then cover the adjusted facilities. 

Utility facilities located beyond the established maximum payment limits are not affected by work 
specified and shall not be disturbed during any type of catch basin installation and/or removal. 
Contractor shall be solely and totally responsible for support, maintain and protect, any 
disturbances and/or any damages to such facilities at his expense. The facility operator(s) shall 
identify the locations of all utilities within the contract area as required by New York State Industrial 
Code Rule 753. As provided by the Rule, the Contractor shall use hand excavation methods (pick 
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and shovel and/or hand held power tools) directly below the pavement base to expose the facilities 
and to ascertain the spatial relationships and/or dimensions of these utilities with respect to the 
proposed excavation. Upon exposing the affected utilities as determined solely by the facility 
operator(s), the Contractor shall be permitted to proceed with a combination of hand and machine 
excavation, as appropriate, within a zone of protection whose limit shall be defined as a perimeter 
located one foot from the outside face of each utility interference. 

D. Method of Measurement

The quantity to be measured for payment shall be each basin where utility facilities are located 
within the limits indicated on sketch JB 225. Utility facilities located within the catch basin footprint 
shall be removed or adjusted by the contractor under other JB items. This section shall then cover 
the adjusted facilities. Payment will be made only one time at locations where a new catch basin 
is to be installed at the same location as a preexisting catch basin as specified on contract 
drawings. For the purpose of this item, “same location” shall mean within 10ft of the preexisting 
basin location. 

JB 225.1A – Installation and removal of catch basins with utility interferences (EA) 
JB 225.1B – Installation and removal of catch basin with utility interference at an additional 

depth of up to 3 feet (EA) 
JB 225.2A – Installation of catch basins with utility interferences (EA) 
JB 225.2B – Installation of catch basins with utility interferences at an additional depth of up to 3 

feet (EA) 
JB 225.3A – Removal of catch basins with utility interferences.  This item shall be applied only 

in situations where the catch basin is being removed and not replaced. This item 
requires complete removal of the catch basin including the floor. (EA) 

E. Price to Cover

For JB items 225.1A & 225.2A – The price shall cover the cost of all labor, material, equipment, 
insurance and incidentals necessary to completely support and protect and maintain the integrity 
of the utilities without disruption of service to the customers and in accordance with other types 
of utility items. The price shall also include the cost of: supports, slings and beams installed for 
utility support; changes of sheeting method and configuration where necessary to accommodate 
the utility; a combination of hand and machine excavation within the  payment limits specified; the 
disposal of excess backfill material; the placing of backfill material adjacent to catch basins within 
the maximum payment limits shown on sketch JB 225; backfilling and compacting around over, 
under and in between utility facilities; installation and removal of sheeting around facilities; support 
and protection of utility facilities encountered during construction of the spillway. The price shall 
also cover any additional excavations including hand and hand and machine excavations under 
and in between single and multiple facilities; and/or in between utility facilities and other existing 
structures. The unit price shall be deemed to cover all incremental cost for all labor, material, 
equipment, and incidentals necessary to excavate, install and/or remove specified catch basins 
while completely supporting, protecting, maintaining and/or adjusting the catch basin to 
accommodate the integrity of the encroaching utility facilities without disruption of service to the 
customers in accordance with the contract documents. All cost to support maintain, protect, and 
accommodate the integrity of utility facilities shall be deemed included in the price for this item. 
The price shall also cover all additional restricted excavating, sheeting, backfilling, and 
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compaction around, over, under, and between utility facilities and all other existing structures 
and/or newly installed and/or removed catch basin. 
For JB items 225.1B and .2B – The price to cover shall include all work as described in price to 
cover for JB 225.1A and .2A plus installation of the catch basin at an additional depth of up to 
three feet.  Payment for all work herein specified shall be made on a one-time basis only; no 
payment for work herein specified shall be made for the same area more than one time. Payment 
will be made only one time if the Contractor elects to install new basins next to existing basins to 
accommodate their operations. No payment will be made for the removal of the existing basins if 
performed at a later sequence. 
For JB items 225.1A, .1B, .2A, and .2B - if tight sheeting is not utilized for the installation of the 
catch basin this JB pay item shall be reduced by 60%.  
For JB item 225.3A – The price to cover shall include all work as described in price to cover for 
JB 225.1A and .2A plus the modification of means and methods for the removal of catch basins 
using hand tools including but not limited to chipping guns and jack hammers when work is 
performed in the presence of utility facilities within the excavation limits as outlined in sketch JB 
225.  
Payment for all work herein specified shall be made on a one-time basis only; no payment for 
work herein specified shall be made for the same area more than one time. Payment will be 
made only one time if the Contractor elects to install new basins next to existing basins to 
accommodate their operations. No payment will be made for the removal of the existing basins 
if performed at a later sequence. 

F. References

1. Sketches JB 225, JB 100A, JB 100B, JB 100C, JB 100C-1, JB 100D, JB 100E and
JB 100F

2. NYS Industrial Code Rule 753
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PAYMENT

FOR EXCAVATIONS GREATER THAN 9'X9', THE CONTRACTOR SHALL SUPPORT ALL UTILITIES AS SPECIFIED UNDER
THE VARIOUS ITEMS WITH NO ADDITIONAL COMPENSATION FROM THE IMPACTED UTILITIES. PAYMENT UNDER THIS
ITEM SHALL INCLUDE MODIFICATION OF SHEETING METHODS TO SUPPORT UTILITY FACILITIES PARTIALLY WITHIN
THE PAYMENT LIMITS SPECIFIED.

ACCOMODATION OF UTILITY
FACILITIES DURING CATCH

BASIN INSTALLATIONS

LAST REVISION
2/27/2016
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JB 300 - SPECIAL CARE EXCAVATION AND BACKFILLING 

A. Description

Under this section, the Contractor shall provide all incremental labor, materials, equipment, 
insurance and incidentals required for trench excavation when protecting and maintaining and 
accommodating the integrity of utility facilities, including but not limited to: 
1. Conduits
2. Cables
3. Structures
4. Concrete encased conduit ductbanks
5. Steel pipes
6. Steam facilities
7. Non-cost sharing gas facilities
of various sizes and configurations, encroaching (partially exposed) or paralleling (not exposed) 
within 6 inches of the approved city trench lines for all phases of contract excavation as shown on 
contract drawings and/or as encountered during construction, except excavations to the ultimate 
depth for curbs, sidewalks and roadway/base/sub-base removal which are covered under other JB 
items.  This item shall also apply to facilities that cross excavations for water service installation and 
extensions or excavations for water tap searches. The items specified under this section shall not be 
measured for payment in conjunction with any other types of utility items. All work shall be performed 
in accordance with contract plans, specifications, sketches JB 300A and JB 300B and at the direction 
of the facility operator(s).

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain and protect and accommodate the integrity of all utility facilities 
encroaching/paralleling within excavations as schematically shown on sketches JB 300A and JB 
300B.  The facility operator(s) shall identify the locations of all utilities within the contract area as 
required by New York State Industrial Code Rule 753.  As provided by the Rule, the Contractor shall 
use hand excavation methods (i.e. pick and shovel or hand held power tools) directly below the 
pavement base to expose the facilities and ascertain the spatial relationships and/or dimensions of 
these utilities with respect to the proposed excavation.  Upon exposing the affected utilities 
sufficiently as determined solely by the facility operator(s), the Contractor shall be permitted to 
proceed with a combination of hand and machine excavation, as appropriate, within a zone of 
protection whose limit shall be defined as a perimeter located one foot from the outside face of each 
utility encroaching.

D. Method of Measurement

The unit price for this work item shall be based on the volume (C.Y.) of special care excavation 
calculated as follows: 

 For paralleling facilities (not exposed) within six inches of city trench line: The area for payment
shall be measured horizontally from the face of the excavation plus one foot towards the center
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of trench and vertically from bottom of the roadway to the bottom of the trench, multiplied by the 
length of the paralleling utility facility as indicated in sketches JB 300A and JB 300B. 

 For encroaching facilities: The area for payment shall be measured horizontally as the width of
the encroaching facility plus one foot towards the center of the trench and vertically from the
bottom of the roadway to the bottom of the trench, multiplied by the length of the encroaching
utility facility as indicated in sketches JB 300A and JB 300B.

 For facilities crossing water service excavations: Depth as defined above multiplied by the width
taken as the outside diameter width of structure plus one foot on either side, multiplied by the
length of the exposed facility inside the trench.

The volume calculation shall in all cases include, the volume occupied by the utility proper within the 
payment area described above. Overlapping volume dimensions measured as described above may 
occur when multiple utilities are encroaching trench excavations. In such cases, all such utilities shall 
be counted as one utility limited by the maximum encroachment of pipes, conduit(s), and conduit 
banks faces.  The volume shall then be calculated as described above and shown on sketches JB 
100E, JB 300A and JB 300B. Utilities identified as abandoned by the facility operator prior to be 
beginning of excavation, are not included for payment under this item. 

JB 300.1 – Special care excavation and backfilling for utility facilities in city trenches less than 5’ in 
depth 

JB 300.2 – Special care excavation and backfilling for utility facilities in city trenches 5’ or greater in 
depth 

E. Price to Cover

The price shall cover the cost of all labor, material, equipment, insurance and incidentals 
necessary to completely protect and maintain and accommodate the integrity of the 
facilities without disruption of service to the customers and in accordance with contract 
documents.  The price shall also include the cost of modifications to typical work methods, 
including water tap search excavations and the use of such methods as hand excavation 
around existing single and multiple facilities; backfilling and compaction around, over and 
under the utilities including the use of special methods, installation and removal of 
sheeting from around the facilities, and traffic plates that may be required to temporarily 
close and/or complete the work. 
For item JB 300.1 – Depth shall be measured from the bottom of the existing roadway to the bottom 
of the trench up to a total trench depth of less than 5’ measured from top of roadway. 
For item JB 300.2 – Depth shall be measured from the bottom of the existing roadway to the bottom 
of the trench. 
If the lowest utility facility is located at a depth less than 5’ in a trench greater than 5’ deep, then 
only item 300.1 shall apply. Only one payment for either 300.1 or 300.2 shall apply per trench 
wall.  

F. References

1. Sketches JB 100E, 300A, JB 300B
2. NYS Industrial Code Rule 753
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JB 306 - SPECIAL CARE EXCAVATION AND BACKFILLING WITHIN A CITY TRENCH 

A. Description

Under this section, the Contractor shall provide all incremental labor, materials, equipment, 
insurance and incidentals required for trench excavation when protecting and maintaining and 
accommodating the integrity of utility facilities, including but not limited to: 
1. Conduits;
2. Cables;
3. Structures;
4. Conductors;
5. Concrete Encased Conduit Duct banks;
6. Steel Pipes; Steam facilities and
7. Non Cost Sharing Gas
of various sizes and configurations within the city trench.  This item shall apply to excavations 
intended to search and locate utility facilities marked under NYS Industrial Code Rule 753 and not 
found. The contract items specified under this section shall not be measured for payment in 
conjunction with any other types of utility items. All work shall be performed in accordance with 
contract plans, specifications, and at the direction of the facility operator(s). 

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect and accommodate the integrity of all utility facilities within 
excavations. The facility operator(s) shall identify the locations of all utilities within the contract area 
as required by New York State Industrial Code Rule 753.  As provided by the Rule, the Contractor 
shall use hand excavation methods (i.e. pick and shovel or hand held power tools) directly below the 
pavement base to expose the facilities and ascertain the spatial relationships and/or dimensions of 
these utilities with respect to the proposed excavation.  Upon exposing the affected utilities 
sufficiently as determined solely by the facility operator(s), the Contractor shall be permitted to 
proceed with a combination of hand and machine excavation, as appropriate, within a zone of 
protection whose limit shall be defined as a perimeter located 12 inches from the outside face of 
each utility encroaching.

D. Method of Measurement

The unit price for this work item shall be based on the volume (C.Y.) of special care excavation 
calculated as follows: 

• For locating utility facilities as directed by the facility operator which may or may not have marks
in the street under NYS Industrial Code 753. The facility operator may at his sole discretion can
direct the contractor to continue to excavate under this item to locate facilities outside the zone
of protection of the marks as defined by industrial code 753 or if the utility representative has
reason to believe an unmarked facility is present.
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The volume calculation shall in all cases include, the volume occupied by the utility proper within the 
payment area described above. Overlapping volume dimensions measured as described above may 
occur when multiple utilities are encroaching trench excavations. In such cases, all such utilities shall 
be counted as one utility limited by the maximum encroachment of pipes, conduit(s), and conduit 
banks faces.  The volume shall then be calculated as described above and shown on Sketch JB 300 
A. Utilities identified as abandoned by the facility operator prior to be beginning of excavation, are
not included for payment under this item.

E. Price to Cover

The price shall cover the cost of all incremental labor, material, equipment, insurance and 
incidentals necessary to completely protect and maintain and accommodate the integrity of the 
facilities without disruption of service to the customers and in accordance with contract 
documents.  The price shall also include the cost of: modifications to typical work methods, loss 
of productivity due to slower rate of excavation including the use of such methods as hand 
excavation around existing single and multiple facilities; backfilling and compaction around, over 
and under the utilities including the use of special methods. 

For item JB 0306 – Depth shall be measured from the bottom of the existing roadway to the bottom 
of the trench or the top of the utility facility (whichever is less).  This item cannot be paid in conjunction 
with JB 100-116 for the same utility within the same excavation.   

F. References

1. NYS Industrial Code Rule 753

JB-C12



Page 1 of 1 01/07/2022 

JB 351T - UTILITY POLE SUPPORTS 

A. Description

This section describes the temporary supports for utility poles at locations directed by the 
facility operator(s) in consultation with the Resident Engineer, in order to maintain such poles 
in their existing upright position without disturbing attached wires and equipment. The 
Contractor shall provide all labor, material, equipment, insurance, and  incidentals  required  to 
construct,  install  and maintain an effective support system that will meet the stated objective. 

B. Materials

All materials required to construct and maintain an effective support system shall be supplied 
by the contractor and approved by the facility operator. 

C. Method of Construction

Where directed by the utility representative, the Contractor shall furnish, install and remove 
utility pole supports and maintain utility poles as shown on Sketch JB  351. Alternate 
methods proposed by the Contractor will be permitted if approved by the facility operator. 

D. Method of Measurement

The quantity of utility pole supports to be measured for payment shall be the number of utility 
poles supported. The Contractor will be paid only once for each utility pole supported and 
maintained no matter how many different construction operations have an impact on the pole. 

E. Price to Cover

The  price  shall  cover  the  cost  of  all  labor,  material,  equipment,  insurance,  and incidentals 
necessary to furnish, install, maintain and remove utility pole supports to completely support, 
maintain, protect, and accommodate the integrity of utility poles without disruption of service to 
customers.  The price bid shall also include all additional impact cost associated with working 
around utility pole supports, poles and appurtenances. 

F. References

1. Sketch JB 351T
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2. Maintenance of Test Pits - Excavated test pits shall be maintained free of debris and kept dry
by the contractor in order to permit the inspection and measurements and to determine the
locations of facilities.  In order to accomplish this, contractor shall, upon completion of
excavation and placement of sheeting (if depth greater than five feet), furnish and install
adequate steel plates and posting over the excavated pits and shall temporarily remove all
equipment debris and workers, and relocate barricades in order to open the full width of street
to traffic during non-working hours.  The contractor shall then, at no additional cost, relocate
such barricades barrels, cones and other warning devices and remove steel plates, as and
when directed by the facility operator to facilitate the inspection of exposed facilities.   When
work is being performed and the pits are not covered with steel plates, the contractor shall
provide complete and safe access to the test pits as may be required, and he shall provide
construction barricades and maintain traffic at all times as shown or as directed by the facility
operator.  Upon completion of test pit inspection by the facility operator, the pit shall be
backfilled by the contractor in accordance with Contract requirements and all backfill material
shall conform to contract specifications for such purpose.

3. Pavement and Sidewalk Restoration - After backfilling is completed, the contractor shall
construct a temporary pavement consisting of six inches (6”) thick asphaltic concrete mixture in
roadway areas or a two inches (2”) thick asphaltic concrete mixture in sidewalk areas in order to
maintain existing pedestrian and vehicular traffic.  This temporary pavement shall be
maintained until permanent replacement as specified in contract.

D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards of material 
removed from within the limits of the pit dimensions as directed by the facility operator.  The 
volume occupied by existing pipes or other structures remaining within the maximum payment 
lines will not be deducted from the total volume measured except, where the cross sectional 
area of these facilities exceeds four (4) square feet.  As determined by the facility operator(s), 
the quantity measured for payment may be proportionated among the facility operator(s) 
involved in total volume excavated. 

E. Price to Cover

The contract price bid per cubic yards for test pits shall cover all additional costs of labor, 

material, equipment, insurance and incidentals required to excavate test pits, including removal 
and disposal of excavated materials, sheeting, steel plating, backfill and compaction all in 
accordance with the specifications and at the direction of the facility operator.  The price shall 
also cover the cost of providing temporary pavements and sidewalks.  The price shall also 
include the cost of providing safe access to the excavation by facility operator for the 

performance of certain test to determine operating status of utility facilities prior to City work. 
The price shall also include the necessary support and protection of all utility facilities crossing, 
paralleling and /or encroaching the test pit excavation. 

F. References

1. NYS Industrial Code Rule 753
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JB 401 - TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals required to excavate by hand to locate and expose subsurface utilities encountered 
during construction in preparation for horizontal and vertical movement (covered by other 
Sections), and to support and maintain and protect the integrity of utility facilities including but not 
limited to: 

1. Conduits;
2. Conductor(s) and/or cable(s);
3. Concrete Encased Conduit Bank(s);
4. Steel Pipe(s)

The trench to be excavated shall be determined by the size of the utility and the extent of adjustment 
required to avoid interferences as detailed on Sketch JB 402 A during all phases of contract work. 
The work shall be performed in accordance with the specifications, and at the directions of the facility 
operator in consultation with the Resident Engineer. 

B. Materials

All materials used to support and maintain and protect shall be similar to those indicated on Sketches 
JB 100 A and 100 A-1 and shall be supplied by Contractor and be approved by the facility operator 
in consultation with the Resident Engineer. 

C. Methods of Construction

The Contractor shall cut, break and remove various thickness of surface and base pavement, 
excavate by hand to expose, support and protect all utility facilities within the trench and then furnish 
and tamp backfill after work has been completed by the parties indicated under other Sections. The 
facility operator(s) shall identify the locations of all utilities within the contract area as required by 
New York State Industrial Code Rule 753.  As provided by the Rule the Contractor shall use hand 
excavation methods (pick and shovel or hand held power tools) directly below the pavement base to 
expose the utility. Upon exposing the affected utilities sufficiently to determine relationships and/or 
clearances at the sole discretion of the facility operator in consultation with the Resident Engineer, 
the Contractor shall be permitted to proceed with a combination of hand and machine excavation 
sufficiently to wingback all interferences of cable and conduit. The trench shall be adjusted so as to 
provide a nominal cover of 24" over the highest conduit. The width of the trench shall be as directed 
by the facility operator in consultation with the Resident Engineer. The bottom of the trench shall be 
graded smooth and tamped to minimize initial settlement and to avoid "point" support of conduits. All 
stones projecting into the trench bottom shall be removed, and the voids backfilled before conduits 
are placed. Where streets are not to final grade, the cover shall be measured from the final grade, 
or the existing grade, whichever provides the deeper trench. 
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D. Method of Measurement

The Contractor shall be paid per cubic yard (C.Y.) of trench actually excavated to the limits directed 
as detailed in Sketch JB 402 A and to the satisfaction of the facility operator in consultation with the 
Resident Engineer. When two or more utility facilities requiring horizontal or vertical adjustment 
with different owners are in the same trench, the facility operators shall jointly determine the 
percentage of ownership of the trench. 

E. Price to Cover

The price for excavation shall include the cost of all labor, materials, equipment, insurance, and 
incidentals necessary to completely expose, support and protect and maintain the integrity of the 
facilities without disruption of service to the customers and in accordance with the Contract 
Documents, associated maintenance of traffic, and traffic plates and sheeting that may be required, 
cut, break and remove various thickness of surface and base pavement, excavate by hand to expose 
existing structures, furnish, place and tamp backfill after required vertical and/or horizontal 
adjustments have been completed under other Sections. Any required removing, trucking, storing, 
and disposing of material shall be deemed included in the unit price. The price shall also include the 
cost of providing temporary pavement restoration. Permanent pavement restoration shall be paid 
under other items. This item shall include cutbacks required for permanent restoration of trenches 
paid for under other items. The removal of abandoned pipes, conduits structures are covered under 
other items.  The price shall also include the cost of locating and supporting and protecting all utilities 
encountered including slings and beams installed for utility support when required. The price shall 
include maintaining the sheeting for the duration of the relocation and work required by the facility 
operator including but not limited to pipe-ripping covered under JB 402T. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 100 A and A-1
3. Sketch JB 402 A
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JB 402T - HORIZONTAL AND VERTICAL ADJUSTMENT OF TELECOMMUNICATIONS 
 FACILITIES 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals required to adjust and support and protect and maintain and accommodate the integrity 
of telecommunication facilities including but not limited to: 

1. Conduit(s);
2. Cables and Air Pipe
3. Concrete Encased/Capped Conduit Banks

The work shall be performed in accordance with specifications and at the direction of the facility 
operator in consultation with the Resident Engineer. 

B. Materials

All materials used to adjust and support and protect and maintain and accommodate the integrity of 
utility facilities shall be similar to those indicated on the standard Sketches JB 100 A & 100 A-1 and 
shall be supplied by the Contractor and be approved by the facility operator in consultation with the 
Resident Engineer. 

Materials used for replacing conduit(s) removed under this item shall be supplied by and installed by 
the Contractor and shall include but not be limited to the following: 

1. Bends
2. Split and Solid Conduit(s) PVC and Steel
3. Couplings and Adapters PVC, Tile and Steel
4. Straps or plastic ties

PVC conduit and fittings shall be as supplied by American Pipe and Plastics, Type “C” or approved 
equal. 
Steel Pipe and fittings shall conform to ASTM A53 Schedule 40  
Tile to PVC adaptors shall be as supplied American U-Tel or approved equal. 

C. Methods of Construction

Lengths  of  “wing-back” shall be determined by the facility operator in consultation with the Resident 
Engineer.  All work performed prior to that approval shall be at the contractor’s risk. 

Methods of construction shall include but not be limited to the following: 

1 Removal and Support 

a. Break with hand held power tools, remove and dispose of plain or reinforced concrete
encasement.
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b. Break with hand held power tools, remove and dispose of conduit(s) enclosures and
conduit that contain conductor(s) and/or cable(s) except steel/Iron conduits, inner
ducts and 1 ¼” to 1 ½” PVC “quad ducts.  Breaking – “ringing and ripping” - of steel/iron
conduits belonging to ECS shall be performed by ECS forces only.  Contractor shall
make safe the work area to accommodate the ECS forces.

c. Support and protect exposed conduits, cables, innerduct and airpipe as shown in
Sketch JB 100A-1 and approved by the facility operator in consultation with the
Resident Engineer.

d. ECS tenants cables may require inspection, testing and encapsulation before they can
be shifted.  Contractor shall make safe the work area to accommodate these forces.
Contractor shall be notified by the facility operator of the ECS tenant requirements
before the conduits are broken-out.

2 Adjust or Move Conductor(s) and/or cable(s) and support 

a. Cable shall be relocated horizontally and/or vertically as directed by the facility
operator in consultation with the Resident Engineer

b. Support and protect conductors and/or cables as shown on Sketch # JB 100 A-1
and/or as directed by the facility operator.

3. Replacement, Encasement, Protection and Support

a. Replace vacant and loaded conduit(s) with solid and/or split conduit(s) and
adapters.

1) Vacant Conduit - Repairs to conduits shall not be permitted.  All damaged or impaired
lengths of conduit(s) shall be removed and replaced with new conduit(s).  The number
of vacant conduits replaced shall be confirmed by the facility operator.

2) Loaded Conduit - Replacement of conduits that are removed from around existing
cable(s) or innerduct shall be accomplished with split plastic (PVC) or split steel
conduits as directed by the facility operator. Where split and solid plastic or steel conduit
is used, the conduit(s) shall be spaced 1½ inches from each other. All split PVC shall
be secured with plastic straps spaced at a maximum distance of eighteen (18”) inches.
Plastic conduit shall be joined with plastic couplings.

3) Adapting - Joining plastic conduit to existing conduits of other diameters or material
shall be done using single or multiple adapters, (supplied by contractor).

b. If due to subsurface conditions, the cover is less than 20" from finished grade, the duct
shall be protected with steel plates furnished by the contractor and measured for
payment under Item JB 403T.

c. Support and protect cable(s) and/or conductor(s) and conduit(s).

d. Verify vacant conduits and provide pull ropes.

JB-C18



Page 3 of 4 03/07/2023 

e. Encase all exposed conduit with concrete (f’c = 1200 to 1500 psi maximum) with slump
commensurate to completely fill voids around conduits.  Concrete encasement shall
extend to two (2”) inches beyond the limits of the duct bank vertically and horizontally.

D. Method of Measurement

The quantity to be measured for breaking out conduits, removing concrete, moving, protecting and 
supporting conductors and replacing conduits with split and solid conduit, shall be paid for by the 
linear foot (L.F.) of each conduit replaced.  A linear foot of conduit shall be defined as one (1) single 
conduit measured along its longitudinal axis that has been broken out or moved from its original 
location either horizontally and/or vertically and measured in its final location. Quad PVC ducts 
produced as one unit shall be consider one duct for each quad unit.  All conduits removed under this 
section and not restored shall be paid at 60% of the appropriate item in this section. 

Multiple tile duct bank with concrete protection cover is not considered concrete encasement. 

Each type of utility adjustment shall be paid for separately, the types of utility adjustments are defined 
as follows: 

JB-402T.1 Existing Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
without Concrete Encasement. (L.F.) 

JB-402T.1A Existing Concrete Encased Non-Steel/Iron Conduits Placed in Final Position with 
Concrete Encasement.  (L.F.) 

JB-402T.2 Existing Non-Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
without Concrete Encasement.  (L.F.) 

JB-402T.2A Existing Non-Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
with Concrete Encasement.  (L.F.) 

JB-402T.R1A Existing Concrete Encased Steel/Iron Conduits Placed in Final Position with 
Concrete Encasement.  (L.F.) 

JB-402T.R2A Existing Non-Concrete Encased Steel/Iron Conduits Placed in Final Position with 
Concrete Encasement.  (L.F.) 

JB-402T.V1 Existing  Vacant  Concrete  Encased  Conduits  Placed  in  Final  Position without 
Concrete Encasement. (L.F.) 

JB-402T.V1A Existing Vacant Concrete Encased Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 

JB-402T.V2 Existing Vacant Non-Concrete Encased Conduits Placed in Final Position without 
Concrete Encasement. (L.F.) 

JB-402T.V2A Existing Vacant Non-Concrete Encased Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 
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JB-402T.J1 Existing Concrete Encased Conduits Placed in Final Position without Concrete 
Encasement. (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

JB-402T.J1A Existing Concrete Encased Conduits Placed in Final Position with Concrete 
Encasement.  (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

JB-402T.J2 Existing Non-Concrete Encased Conduits Placed in Final Position without Concrete 
Encasement.  (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

JB-402T.J2A Existing Non-Concrete Encased Conduits Placed in Final Position with Concrete 
Encasement.  (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

E. Price to Cover

The unit price bid per linear foot (L.F.) of conduit shall cover the cost of all labor, material, equipment, 
insurance, and incidentals necessary to shift, adjust, support, protect, maintain and accommodate 
the integrity of utilities without disruption of service to the facility operator’s customers and in 
accordance with contract documents.  The price bid shall also include the cost of: breaking out, 
removal and disposal of plain or reinforced concrete encasements, conduits (except iron/steel), 
support of cables/conduits, replacement with field split, split and solid conduits, adapters, clamps, 
straps and couplings; verify vacant conduits and provide pull ropes; furnish and install concrete 
encasement, supports, slings and beams for utility support; changes of sheeting method and/or 
configuration when required and where necessary to accommodate the utilities during all phases of 
contract work; and removal of sheeting around the utilities, and all else necessary and required to 
complete the work. 
The unit price shall include potential delays and extended performance due to time allowance for the 
pipe-ripping operations. 
The unit price shall include providing access to the facility operator pipe-ripping crews and tenants 
to verify and test cables before, during and after the pipe ripping operation completed by the facility 
operator or specialized contractor hired by the facility operator and after conduit removal by the 
Contractor. The unit price shall include, but not limited to, opening and closing of fences; removal 
and replacement of temporary timber curb and opening and closing of traffic plates. Access to 
adjacent manholes impacted by the run is included in this item. JB 450 shall not be used in 
conjunction with JB-402T as JB-402T covers access to the work site at all times for work required 
under this item.  

F. References

1. Sketches JB 100A and 100A-1
2. JB 403T
3. American Pipe and Plastics, P.O. Box 577, Binghamton, N.Y. 13902
4. American U-Tel, 9760 Smith Rd., Willoughby, Ohio  44094
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JB 402T.3 - ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH 

ASBESTOS CONTAINING MATERIAL TRANSITE PIPES (ACM-TP) UP TO AND 

INCLUDING 4” DIAMETER 

A. Description

Under this item the contractor shall provide all labor, equipment, transportation, 
insurance and incidentals to remove and dispose of asbestos containing material - 
transite pipe (ACM-TP).  

The contractor shall strictly adhere to all environmental requirements and work practices 
and notifications specified under construction details. 

The transite conduits (ACM-TP) to be removed contain active cables and these cables 
will remain active during the transite conduits removal. 

All removal and disposal of ACM-TP shall be done by pre-qualified contractors (or sub-
contractors) as specified under method of construction. 

B. Materials

The contractor shall supply separate dumpsters to be used exclusively for the removal 
and disposal of the ACM-TP and all other materials such as bagging, dumpster linings, 
respirators and filters, enclosures and all other incidental material required for the 
removal and disposal of the Verizon/ECS ACM-TP in accordance with laws, rules and 
regulations of Federal, State or local agencies. 

C. Method of Construction

a. Work Scope

Removal of concrete encased conduits shall be accomplished by hand held 
chipping hammers. The removal should be in a pre-identified operation in order 
to minimize the potential release of airborne asbestos fibers from the ACM-TP. 

b. Notification And Variance

Verizon/ECS is required by the New York City Department of Environmental 
Protection (NYCDEP) to obtain a site specific variance. 

The contractor shall prepare the variance application letter and the NYCDEP 
Form ACP-9 and will submit them to the NYCDEP not sooner than four (4) 
weeks prior to the start of the ACM-TP removal. 

The contractor is responsible for preparing the NYCDEP Form ACP-7 together 
with NYCDEP Form ACP-9 as the applicant and providing these forms to 
Verizon/ECS for review and signature prior to submittal to the NYCDEP seven 
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(7) weeks prior to the commencement of the project (Notice to begin
construction).

The contractor shall prepare the New York State Department of Labor  
(NYSDOL) notification Form DOSH-483 prior to submittal to the NYSDOL at 
lease four (4) weeks prior to the commencement of the project. 

The contractor shall prepare the United States Environmental Protection agency 
(USEPA) Notification of Demolition and Renovation form for submittal four (4) 
weeks prior to the commencement of the project. 

c. Vendor Prequalification

All subcontracted environmental parties which shall include but not be limited to 
asbestos abatement contractor, project monitoring firm, air sampling and 
analytical contractor can be selected from Verizon's currently approved vendor 
lists.  Should the contractor elect to use his own list, that information shall be 
provided to Verizon/ECS for review/ approval at least four (4) weeks prior to date 
the ACP-7 form is submitted to Verizon. 

d. Waste Transport and Disposal

The ACM-TP that is removed will be disposed of as ACM waste at an asbestos 
landfill. This landfill site shall be selected from one of Verizon’s list of approved 
disposal sites.  The contractor will identify and obtain approval from Verizon for 
the transporter. The contractor can select one of the Verizon’s currently 
approved transporters, or alternatively select a transporter of its own. Should the 
contractor elect to use latter, that information shall be provided to Verizon/ECS 
for review/approval at least 4 weeks prior to the date the ACP-7 is submitted to 
Verizon. 

An original of the asbestos waste manifest is to be provided to the Verizon/ECS 
representative for all shipments that leave the work site.  A signed copy (by the 
selected landfill) of the waste manifest is to be provided to Verizon/ECS not later 
than 10 days from the date the shipment leaves the site. 

e. Exhibits

The forms are a component part of this item. 

1-NYCDEP Form ACP-7
2-NYCDEP Form ACP-9R1
3-NYSDOL Form DOSH-483
4-USEPA - Notification Form

f. Work Plan

1. For this item the contractor must submit to Verizon/ECS for review and
approval a detailed site specific work plan.

2. The contractor must submit to Verizon/ECS for review and approval any
alternate proposals for variance requested from Regulatory Statutes
(NYSDOL & NYCDEP).
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3. The contractor shall provide all sampling and laboratory analysis required
under the Industrial Code Rule 56 Subpart 17 and all applicable Blanket
Variances. All sampling and analysis shall be performed by a firm independent
from the Contractor. The price for the cost for compliance air monitoring
sampling and analysis shall be included in the price bid for listed items.

4. Within five (5) calendar days of the receipt of the results of any part of the
compliance air sampling and analysis, the Contractor shall forward a copy of
those results (showing the name and address of the laboratory, the type of test
performed, the method of measurement and all information normally relevant to
sampling and analysis of asbestos remediation procedure) to Verizon/ECS on-
site representative.

g. Project Folder

Upon completion of the abatement, the Contractor shall provide a complete job 
folder with the following documents, which shall include chain of custody records: 

a. Copy of Supervisor/Handler certifications
b. Copy of the Subcontractor’s Enclosure Entry Permit
c. Result of Analysis for All Bulk Samples, Air and Clearance Monitoring
d. Copy of all Notifications (City, State, Federal)
e. Copy of the Vendor’s Certificate of Insurance
f. Copy of the Waste Transporter Permit
g. Signed Asbestos Waste

D. Method of Measurement

Payment under this item shall be paid for by the linear foot (L.F.) of each conduit 
removed. A linear foot of conduit shall be defined as one (1) single conduit up to and 
including 4” nominal diameter measured along its longitudinal axis that has been broken 
out and removed.  

E. Price to Cover

The unit price per linear foot (L.F.) shall cover the actual costs of all supervision, labor, 
insurance, (including asbestos liability insurance), materials and equipment necessary to 
complete the work. The Contractor shall cover the cost of preparing variance 
application, all filing fees and will submit the application with associated fees to the 
NYCDEP for processing. 

Any contractor’s alternative proposals for variance requested from regulatory statutes 
(NYSDOL & NYCDEP) shall be also included in the actual cost. 

Excavation and backfill shall be paid for under JB 401. 

F. References

N/A 
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JB 403T – FURNISH AND INSTALL STEEL PROTECTION PLATES FOR 
TELECOMMUNICATIONS FACILITIES 

A. Description

Under this section, the Contractor shall furnish and install as required permanent steel protection 
plates over  telecommunications facilities where directed by the facility operator(s). 

B. Materials

Material shall be: 
 ¼” thick ASTM A-36 plates. Maximum size 24” by 48”.  
3/8” thick ASTM A-36 plates. Maximum size 12” by 18”. 
Thickness to be determined by the facility operator(s) 

C. Method of Construction

Steel protection plates shall be placed in accordance with the attached facility operator(s) standard 
sketch JB 403T. All protective plates shall  overlap a minimum of 3”.  

D. Method of Measurement

The quantity for payment shall be the area of permanent steel plating protection furnished and 
installed (excluding overlap) and measured in place in Square Feet (S.F.).  
JB 403T.1 – Furnish and Install 1/4” thick steel plate (S.F.) 
JB 403T.2 – Furnish and Install 3/8” thick steel plate (S.F.) 

E. Price to Cover

The price shall cover the cost of all labor, material, equipment, insurance, and incidentals 
necessary to complete the work.  

F. References

Sketch JB 403T
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JB 404 - PIER AND PLATE METHOD OF PROTECTION FOR DUCTILE IRON 
WATER MAINS AND OTHER SHALLOW FACILITIES

A. Description

Under this section the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals required to protect ductile iron water mains that are installed with a cover of 24 
inches or less crossing over various utility facilities. This section shall also apply for other 
facilities with shallow cover where protection plates are not sufficient and pier and plate 
method is required. The work shall be performed in accordance with the contract plans, 
specifications and at the direction of the facility operator. 

B. Materials

The Contractor shall supply all material (concrete, beams, plates, etc.) necessary to provide 
the pier and plate method of protection as shown on BWS Standard Drawing No. 
46464-Z. 

C. Method of Construction

The Contractor shall provide pier and plate protection in accordance with BWS Standard 
Drawing No. 46464-Z. The Contractor shall support, maintain and accommodate the water 
main and all other utility facilities during the installation of the pier and plating components. 
The Contractor shall be solely and totally responsible for disturbances and/or any damages to 
such facilities. 

D. Method of Measurement

The quantity to be measured for payment shall be the additional amount of square foot (S.F.) 
of steel plate required to be installed to protect ductile iron water mains crossing over utility 
facilities with a cover of 24 inches or less, or for other shallow facilities where the pier and 
plate method may be required, as directed by the Facility Operator. 

E. Price to Cover

The price shall cover the cost of all supervision, labor, material, equipment, and incidentals 
necessary to construct the specified method of protection. The work shall also cover the cost 
to cut, break and remove additional pavement, additional excavation, special care excavation 
around utilities, sheeting, maintenance of traffic, traffic plates, and to furnish and install 
additional backfill and pavement restoration. 

F. References

1. BWS Standard Drawing No. 46464-Z
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JB 405 - EXCAVATION FOR INSTALLATION OF UTILITY FACILITIES 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to excavate, maintain trenches and backfill for the installation of new utility 
facilities including but not limited to: 
1. Conduits
2. Non-cost sharing gas facilities
3. Steam mains
4. Steel pipe(s)
The trench to be excavated shall be determined by the size of the utility facility to be installed. The 
work shall be performed in accordance with applicable specifications, at the direction of the facility 
operator. 

B. Materials

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be 
approved by the facility operator. 

C. Methods of Construction

1. Excavation – The Contractor shall saw cut and/or break and remove existing roadway
which may include but is not limited to, asphalt, concrete and cobblestone, utilizing approved
equipment that leaves a neat straight joint line along the juncture with subsequently replaced
pavement. The Contractor shall be permitted to excavate utilizing a combination of machine and
hand excavation, as field conditions warrant and as directed by the facility operator. The trench
shall be adjusted so as to provide a nominal cover as defined in the specifications for the facility
being installed over the new utility facilities or as required based on field conditions, applicable
specifications, or as directed by the facility operator. The width of the trench shall be as directed
by the facility operator or as shown on Sketch JB 603T (ECS only). The bottom of the trench
shall be graded smooth with a minimum cushion of 3 inches of backfill material or in
conformance with applicable specification and be compacted, to minimize initial settlement and
to avoid "point" support of new utility facilities. All stones projecting into the trench bottom shall
be removed, and the voids backfilled before the new utility facilities are installed. Where streets
are not to final grade, the cover shall be measured from the final grade, or the existing grade,
whichever provides the deeper trench. Excavation in the vicinity of utilities and other structures
shall be performed using hand tools. The contractor shall properly dispose of all materials
excavated away from site. Size and location of excavation shall be as directed by the facility
operator. Trenches shall be excavated to a depth and size necessary to facilitate the installation
of the new utility facility and in conformance with the applicable specification. All existing
facilities that are encountered during trench excavating shall be protected in a manner suitable
to the facility operator. Tight sheeting shall be used, as required, based on field conditions
and/or when the depth of excavation is equal to or greater than five feet. Skeleton type sheeting
will not be permitted. The sheeting required shall be furnished and installed in full compliance
with the State of New York and Federal Safety Code requirements and in compliance with
applicable specifications and/or as directed by the facility operator.
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Care shall be taken that no existing utility facilities or other structures are broken or damaged. 
Contractor shall excavate all material encountered necessary to facilitate the installation of the 
new utility facilities, and as directed by the facility operator. Care should be taken to avoid 
damage to existing utility facilities and structures, and to pavements and their foundations, and 
to avoid caving or sliding banks within the excavation. 
2. Maintenance of Trench Excavation - Excavated trenches shall be maintained free of debris
and kept dry by the contractor. In order to accomplish this, contractor shall, upon completion of
excavation and placement of sheeting (as required and/or if depth is equal to or greater than
five feet), furnish and install adequate steel plates, as directed by the facility operator, and
posting over the excavated trenches and shall temporarily remove all equipment debris and
workers, and relocate barricades in order to open the full width of street to traffic during non-
working hours, as required based on DOT requirements. The Contractor shall then, at no
additional cost, relocate such barricades barrels, cones and other warning devices and remove
steel plates, as and when directed by the facility operator to facilitate the installation of the new
utility facility. When work is being performed and the excavations are not covered with steel
plates, the Contractor shall provide complete and safe access to the trench as may be required,
and shall provide construction barricades and maintain traffic at all times as shown or as
directed by the facility operator. Upon completion of installation of the new utility facility, the
trench excavation shall be backfilled by the contractor in accordance with Contract requirements
and all backfill material shall conform to contract specifications for such purpose.
3. Pavement and Sidewalk Restoration - After backfilling is completed, the contractor shall install
temporary pavement consisting of six inches (6”) thick asphaltic concrete mixture in roadway areas 
or a two inches (2”) thick asphaltic concrete mixture in sidewalk areas in order to maintain existing 
pedestrian and vehicular traffic. This temporary pavement shall be maintained until permanent 
replacement as specified in contract. 

D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (C.Y.) of trench 
actually excavated and backfilled as directed by the facility operator or as shown on Sketch JB 
603T for JB 603T Items. The volume occupied by existing pipes or other structures will not be 
deducted from the total volume measured.  

JB 405.1 - Trench Excavations for installation of Utility Facilities with total depths less than five 
feet (C.Y.) 

JB 405.2 - Trench Excavations for Utility Facilities with total depths equal to or greater than five 
feet (C.Y.) 

E. Price to Cover

The unit price bid for the various trench excavation items shall include the cost of all labor, 
materials, equipment, insurance, and incidentals necessary to completely expose, protect and 
maintain the integrity of the facilities without disruption of service to the customers and in 
accordance with the contract documents. The price shall also include, installation of traffic 
plates as well as opening and closing of plates as may be required in order to provide access to 
trench; installation, removal and maintenance of  tight sheeting as required; cutting, breaking 
and removing various thickness of surface and base pavement; excavation by hand to expose 
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existing structures; furnishing, placing and compacting clean backfill following installation of 
utility facility in compliance with DOT requirements. Any required removing, trucking, storing, 
and disposing of material shall be deemed included in the unit price. The price shall also include 
the cost of providing temporary pavement restoration. Permanent pavement restoration shall be 
paid under city items. The price shall also include the cost of locating and protecting all utilities 
encountered as required. 
Clean backfill material in accordance with specifications shall be used around gas facilities and 
critical facilities shall be paid for under item JB 303. 

F. References

1. Item JB 303
2. Sketch JB603T
3. Con Edison Specifications, latest revisions
CEHSP S13.00 – Excavation and Trenching
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JB 450 – CONSTRUCTION FIELD SUPPORT 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to provide construction field support, while maintaining and protecting surface 
and subsurface facilities, at various locations approved solely by the facility operator. The Contractor 
shall encounter various surface and subsurface utility facilities while performing various construction 
field support operations, which may include but are not limited to working over, under, adjacent to, 
around, in between and in close proximity of: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Gas mains
6. Steam mains
7. Oil-o-static facilities
8. Utility structures and covers

The actual construction field support operation to be performed by the Contractor shall be performed 
in accordance with the contract plans, specifications or as determined based on actual field 
conditions and at the sole discretion and direction of the facility operator. This item shall apply to 
various field support operation tasks for which there are no other applicable JB Items to cover the 
required work. This item will not apply and will not be paid when there are other applicable JB items 
available either partly or completely covering tasks described below as determined solely by the 
facility operator.    

The Contractor is expressly notified that the work under this Section affects the timing of other 
work to be performed on this Contract. The Contractor is advised to carefully investigate the 
relationship between this work and other work and adjust his schedule accordingly. The 
Contractor shall also coordinate his efforts with that of the facility operator with respect to all work 
impacting the facilities in question. 

B. Materials

All materials used to provide construction field support shall be supplied by the Contractor and be 
approved by the facility operator in consultation with the Resident Engineer. 

C. Methods of Construction

It is the intent of this item that the Contractor provides field support construction crews suffice to 
perform various item type tasks required as described. For the purpose of this item a crew consists 
of more than one non-management individual.  The Contractor shall provide all labor and 
equipment necessary to perform the required task as described below under existing field 
conditions at various locations and at the sole discretion and direction of the facility operator in 
consultation with the Resident Engineer. The Contractor shall perform the necessary construction 
field support, while maintaining and protecting surface and subsurface facilities. The Contractor 
shall employ approved methods of operation, including the use of appropriate equipment and 
tools that will enable him to complete the field support operation work as described in the Item 
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Type description below. Existing facilities that are encountered during the construction field 
support operation shall be supported and protected similar to those indicated on sketches JB 
100A and 100B and in a manner suitable to the facility operator in consultation with the Resident 
Engineer and are deemed included in this item except as included under JB-402T. The Contractor 
shall properly dispose of all materials excavated away from site, which may require the use of 
hand-held tools and equipment in order to ensure that the integrity of the underground utility 
facilities is not jeopardized. Care should be taken to avoid damage to existing utility facilities and 
structures, and to adjacent curbs, sidewalks, pavements and their foundations, and to avoid caving 
or sliding banks within excavations. 

D. Method of Measurement

1 – Quantity - The quantity to be measured for payment shall be the number of actual crew hours 
(CRHRS.) provided by the Contractor for performing the various types of construction field support 
operation as directed by the facility operator in consultation with the Resident Engineer. 

2 – Type – The unit type to be measured for payment shall be based on the actual task performed 
by the contractor and covered by the applicable Item Type. The tasks described within the Bid 
Item Type below are provided as a guide only as to the general nature of the various functions 
included, but these examples in no way limit the use of the item to these functions only. The 
contractor should use this information in order to approximate the various required crew sizes 
necessary to perform the work covered by this item in a productive, safe and efficient manner. 
The actual construction crew size required to perform the field support operation shall be 
determined solely by the contractor in order to perform the required construction field support 
operation. It is the responsibility of the contractor to provide appropriate field support crews 
capable of performing required tasks in a productive, safe and efficient manner. The actual crew 
performing the operation will not be considered, by the facility operator in consultation with the 
Resident Engineer, when determining the applicable item type, which shall be only as per the task 
performed.   

Note: Only one measurement type will be used for each defined construction field support area. 

Type .1 = Construction Field Support requiring an average size survey crew that will perform 
typical field survey functions and provide quality data analysis reports. 

Type .2 = Construction Field Support requiring an average small size crew capable of 
performing various tasks not requiring the use of a machine or operator, which may 
include but are not limited to: opening/closing subsurface structure cover(s), 
setting/resetting MPT setup(s), assisting Utility Facility/Specialty crew(s) not included 
in JB 402T or JB 450.5, performing conduit occupancy identification, clean-up storage 
work-site area, etc.  

Type .3 = Construction Field Support requiring an average medium size crew capable of 
performing various tasks which include the use of a machine and operator, which may 
include but are not limited to: excavations due to cable failures, including emergency 
type excavations, construct manhole enclosures, installing support system for utility 
facilities, dewatering utility structures and excavations, opening/closing traffic and/or 
pedestrian plates, etc. not included in JB 402T or JB 450.5. 
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Type .4 = Construction Field Support requiring an average large size crew capable of 
performing various tasks that requires the use of multiple machine(s) and operator(s), 
which may include but are not limited to: assistance during heat contingency, welding, 
repositioning and placing large diameter pipe, etc. 

Type .5 = Construction Field Support requiring an average small size crew when requested by 
the facility operator on an on-demand hourly basis for a maximum of 2 hours per day 
or as approved by the facility operator to  assist the facility operator or specialty 
contractor hired by the facility operator in shifting and supporting the conduits during 
pipe-ripping operations and all else necessary as required to complete the work 
including but not limited to constructing temporary work platform and temporary 
weather protection. 

E. Price to Cover

The unit price bid for the various construction field support items shall include the cost of all labor, 
materials, equipment, insurance, and incidentals necessary to provide construction field support, 
which may include but is not limited to working over, under, adjacent to, around, in between and in 
close proximity of surface and subsurface utility facilities and exposing, supporting, protecting and 
maintaining the integrity of the facilities without disruption of service to the general public, utility 
customers and in accordance with the Contract Documents at various locations approved by the 
Facility Operator in consultation with the Resident Engineer. The unit price shall also include 
openings and closings of plates, and cones, barrels, arrow-boards, etc. and installing, shifting, 
moving and relocating cones, barrels, arrow-boards, etc. as may be required in order to provide 
access to excavations and during specialty work being performed by others excluding work 
operations covered under JB402T. The unit price shall also include excavating by hand to expose 
existing structures. Any required removing, trucking, storing, and disposing of material shall be 
deemed included in the unit price bid. The unit price shall also include the cost of supporting and 
protecting all utilities encountered during the construction field support operation, as required 
except work operations covered under JB 402T. The unit price bid shall also include alternate 
methods for construction field support, which may include changes in equipment and special 
operations, and sequencing and the use of only all hand-held tools due to existing field conditions, 
including potential delays and extended performance. Any and all Contractor method changes 
and operation modifications employed for construction field support are deemed to be included in 
the price bid for this item. Work under this item may be paid in combination with other City, utility 
or facility accommodation Items bid under other contract items except where expressedly 
excluded from that item. 

F. References

1. Sketches JB 100A, JB 100B
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JB 603T - FURNISH AND INSTALL TELECOMMUNICATIONS CONDUITS 

A. Description

Under this Section, the Contractor shall provide all labor, materials, equipment, 
insurance, and incidentals required to procure and install conduit for the purpose of 
installing the facility operator's utilities.  Conduit runs shall be as shown on the contract 
drawings or as specified by the facility operator in consultation with the Resident 
Engineer. 

B. Materials

Conduit shall consist of: 
PVC – 2” and 4” diameter or 1 ¼” Quad, Type “C” as supplied by American Pipe and
Plastics or approved equal 
Steel  - 4” diameter, ASTM A53, Schedule 40 or approved equal 
All conduit including sleeves, couplings, bends,  pulling lines, etc. shall be supplied by 
the Contractor and approved by the facility operator in consultation with the resident 
Engineer. 
The Contractor shall supply all material (Mortar, Brick, etc.) to make repairs to 
opening(s) as approved by the facility operator in consultation with the Resident 
Engineer.   

C. Method of Construction

The Contractor shall install the specified conduit(s) then rod, mandrel and wire (install 
pulling line) the new conduits. When conduit pipes are to be connected to existing 
underground ducts, manholes, or boxes, the Contractor, using hand-held tools only, 
shall cut existing conduit, to pick-up existing underground conduits with new conduits, 
make openings into manholes or boxes, install/connect the conduit, and make repairs 
to seal the openings in the structure.  

Steel pipe shall be used for shallow cover and crossing or paralleling steam mains as 
directed by the facility operator in consultation with the Resident Engineer. 

When the facility operator required a combination of conduit types and materials the 
facility operator will define the configuration of the conduit system and the location of 
each type within the conduit bank.  All conduit shall be spaced 1 ½” both vertically and 
horizontally from the adjacent conduit(s).  All conduits shall be encased in lean 
concrete (f’c = 1200 to 1500 psi maximum) which shall extend  2” beyond each face of 
the conduit formation, above and each side of the conduit formation. 

If due to subsurface conditions, the cover is less than 20" from finished grade, the 
duct shall be protected with steel plates furnished by the facility operator(s) and 
measured for payment under Item JB 403. 

The work shall be performed in accordance with the contract plans, specifications, and 
at the directions of the facility operator in consultation with the Resident Engineer.   
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D. Methods of Measurement

The quantity to be measured for payment shall be the number of linear feet (LF) of 
conduit trench for which conduit was furnished and installed: 

1. 603T.1 - Install 1 ea. 2", 4” or 1 ¼” Quad” Conduit (PVC or Steel) in any
combination

2. 603T.2 - Install 2 ea. 2”, 4" or 1 ¼” Quad Conduits (PVC or Steel) in any
combination

3. 603T.3 - Install 4 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
4. 603T.4 - Install 6 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
5. 603T.5 - Install 8 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
6. 603T.6 - Install 12 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
7. 603T.7 - Install 15 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
8. 603T.8 - Install 24 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination
9. 603T.9 - Install 30 ea. 4” or 1 ¼” Quad Conduits (PVC or Steel) in any combination

A Quad, consisting of four 1 ¼” conduits shall be supplied as one unit.  For purposes 
of measurement and payment each quad unit of four 1 ¼” ducts shall be counted as
one duct. 

For any equivalent combination not fitting the above categories payment shall be 
based on the next higher category. 

E. Price to Cover

The unit price per linear foot of Conduit trench shall cover the cost of all labor, 
materials, equipment, insurance and incidentals necessary to furnish, install, rod, rope, 
and perform any other associated work required to install the conduit completely in 
place.  Where conduits are to be connected to ducts, manholes or boxes, the cost of 
cutting and/or breaking into the ducts, manholes or boxes, installing and sealing the 
conduit, including duct plugs; and making repairs to the openings in the structure shall 
be considered as included in the unit price bid for the installation of the conduit.  All 
acceptance testing, including passing a mandrill with a diameter of 1/8” less than the 
inside diameter of the duct through the entire length of the duct, as required by the 
facility operator shall be considered as included in the unit price.  

Payment for trench excavation shall be paid under Item JB 405. 

Steel protection plates shall be paid for under Item JB 403T 

F. References

1. Sketch JB 603T
2. Item JB 405
3. American Pipe and Plastics, P.O. Box 577, Binghamton, N.Y. 13902
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JB 636E - ADJUSTMENT OF UTILITY HARDWARE 

Under this section the Contractor shall adjust existing utility street hardware including vault grates, 
valve boxes, etc., to the proposed grade by either building up or lowering the installation and 
resetting the castings, as and where directed by the facility operator. 

A. Description

Building up or lowering the installation and resetting the castings shall consist of removing the 
existing frame and cover, building up or decreasing the existing installation, replacing the frame 
and/or cover if damaged, as determined by the facility operator, with a new frame and/or cover 
furnished by the facility operator, and setting the frame and cover to the new elevation. 

B. Materials

Materials used shall comply with the Standards and specifications of the facility operator having 
jurisdiction over the installations. Where high-early strength concrete is required by the Resident 
Engineer to be placed adjacent to utility installations then the requirement for mortar shall be quick 
setting mortar capable of obtaining a minimum compressive strength of 1,500 psi in two (2) hours, 
and the requirement for concrete shall be high-early strength complying with current N.Y. State 
Department of Transportation, Standard Specifications for Class F concrete. 
When castings and/or covers are deemed inadequate at a location as determined by the facility 
operator, the facility operators shall furnish new castings and/or covers to the Contractor for 
installation.  The Contractor is required to inform the utility operator in advance of the need for the 
castings. Materials supplied by the facility operator shall be delivered to the contractor’s designated 
storage area.

C. Methods of Construction

The Contractor shall breakout and dispose of sidewalk, curb, pavement and/or pavement base 
around existing casting, excavate as required to remove casting and install existing or 
replacement casting, remove casting, protect opening, reinstall existing casting or install new 
casting to the proposed grades, backfill, grade and compact fill around casting, install base 
concrete and or sidewalk pavement and curb, tack coat around frame, install and remove 
temporary pavement around casting where directed by the facility operator; and install and 
compact asphalt binder and wearing course or other permanent pavement around casting and 
perform all work in accordance with the contract plans and the specifications. 
Setting or resetting the castings shall be done with bricks plus mortar and/or by raising or lowering 
adjustable castings according to the standards of the utility owner having jurisdiction over the 
installation.  Work shall be done in a workmanlike manner.  Any damage resulting from the 
Contractor's operations to the existing installation which is to remain shall be satisfactorily 
corrected at the Contractor's own expense, as directed by the facility operator.  Castings, which 
are deemed unacceptable for resetting, shall become the property of the Contractor and shall be 
removed and disposed of by him away from the site. 
No traffic shall be allowed on adjusted utility hardware until permitted by the facility operator. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of utility hardware units (EA) in 
each size group actually adjusted as specified under each item.  The size of each utility hardware 
unit, measured in width, shall be defined as either, the diameter of the exposed edge of the 
casting, or the exposed edge of the longest side of rectangular frames as indicated in sketch JB 
636. 

JB 636 EA - Adjustment of Utility Hardware (Under 7" Width) 
JB 636 EB - Adjustment of Utility Hardware (7" to under 14" Width) 
JB 636 EC - Adjustment of Utility Hardware (14" to under 30" Width) 
JB 636 ED - Adjustment of Utility Hardware (30" to under 34" Width) 
JB 636 EE – Adjustment of Utility Hardware (34” to under 41” Width) 
JB 636 EG - Adjustment of Utility Hardware (41" to under 75" Width) 
JB 636 EH - Adjustment of Utility Hardware (75" to under 125" Width) 
JB 636 EI - Adjustment of Utility Hardware (125" to under 170" Width) 

E. Price to Cover

The price for re-grading utility hardware shall be the unit price per each (EA.) and shall cover the 
cost of furnishing all labor, materials, plant, equipment, and incidentals required to remove 
existing frames and covers; build up the existing installations with brick and mortar, or lower the 
existing installations by removing bricks and mortar; replace damaged frames and/or covers with 
frames and/or covers furnished by others; break out pavement and/or pavement base; protect 
existing opening and installation; set the frames and covers to new elevations; grade and compact 
fill; install base concrete; tack coat frame; install, remove, and dispose temporary pavement; 
install and compact asphalt binder and wearing course or other permanent pavement; repair 
minor structural damage to existing installations prior to resetting frames; unloading of furnished 
castings at the Contractor's yard and transporting castings from the Contractor's yard to the job 
site as required; and complete the work in accordance with the plans, the specifications, and the 
directions of the facility operator. 

F. References

1. NYS DOT Standard Specs for Class F Concrete
2. Con Edison Specifications, latest revisions. EO-10321-B, latest revision – Chimneys,

collars & grading blocks for manholes & vaults construction and installation
3. Sketch JB 636E
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JB 636 M - MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY 
HARDWARE DURING PAVEMENT MILLING AND RESURFACING OPERATIONS 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, 
insurance, and incidentals required to maintain, protect, and accommodate the 
integrity of utility hardware during pavement milling and resurfacing operations. 
Hardware includes castings, frames, and covers on utility structures, valve box 
cover castings, concrete collars around steam castings, and all other hardware 
protecting utility facilities.  

B. Materials – N/A

C. Method of Construction

Removal of existing pavement around utility hardware shall be performed by the 
Contractor with extreme caution by utilizing appropriate methods of operation, by 
employing specialized construction equipment, and by special operations and 
sequencing.  

The Contractor shall not mill existing pavement within 12” of the perimeter of utility 
hardware. Removal of pavement within 12” of the perimeter of utility hardware shall 
be by cutting with pavement breakers or other methods as proposed by the 
Contractor. All methods shall be presented to the facility operator and the Resident 
Engineer by the Contractor prior to the start of construction and shall be approved 
by the facility operator in consultation with the Resident Engineer.  

During removal of existing pavement and for the duration of project, the Contractor 
shall protect utility hardware from damage by the Contractor’s operations and traffic. 
Contractor shall also provide all necessary protection to pedestrians to prevent 
injury to pedestrians when crossing utility hardware during the project. Utility street 
hardware damaged by the Contractor or others during the project shall be replaced 
by the Contractor at Contractor’s expense.  

The Contractor shall not place any paving materials over utility hardware during the 
project.  

D. Method of Measurement

The quantity to be measured for payment shall be the number of utility hardware 
units (ea) in each size group actually adjusted as specified under each item. The 
size of each hardware unit, measured in width, shall be defined as the diameter of 
circular covers, the major axis of elliptical covers, or the larger length or width of 
rectangular covers. 

1. Item 636 MA – Modification of Work Methods to Accommodate Utility Hardware
 (Under 7" Width) 

2. Item 636 MB – Modification of Work Methods to Accommodate Utility Hardware
 (7" to under 14" Width) 
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All work shall be done in a workmanlike manner and any damage resulting from the Contractor's 
operations shall be satisfactorily corrected as directed by the facility operator in consultation 
with the Resident Engineer and at the Contractor's expense. The Contractor shall perform the 
installation of the utility structure while maintaining, supporting, and protecting and 
accommodating the integrity of all utility facilities (without disruption of service) located within 
the areas of the excavation and the field constructed structure. 

This item shall also apply when partially or totally rebuilding or modifying an existing utility 
structure. 

D; Method of Measurement 

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
cast on site concrete, brick, and mortar in place to the nearest hundredth of a cubic yard. No 
deductions will be made for the spaces occupied by steel reinforcement. · 

E. Price to Cover

The unit price bid under this item shall be a unit price per cubic yard (CY) of concrete, cast on 
site concrete; brick and mortar placed in the field constructed utility structure. The unit price 
shall cover the cost of all labor, materials, plant, equipment, insurance; maintenance and 
protection of traffic and incidentals required to field construct partially or totally, rebuild or 
modify, a privately owned utility structure. The unit price shall also include all formwork, 
installation of concrete, bricks, mortar, steel reinforcement, structural steel beams, furnish and 
install pre-cast roofs, chimney, and installation of interior hardware and exterior hardware, 
including frames and covers. The unit price shall further include the cost of maintaining, 
supporting, protecting and accommodating the integrity of all utility facilities (without disruption 
of service) during the work within the areas of excavation and the field constructed structure, 
and the furnishing of samples, as required. All work shall comply with the plans, specifications, 
standards, and directions of the facility operator in consultation with the Resident Engineer. 

Demolition- of the existing utility structure, including haul away and disposal of demolished 
materials and any formwork, concrete, bricks, mortar, steel reinforcement, structural steel 
beams, interior hardware, exterior hardware and frames and covers shall be paid under item JB 
638R, if required. 

All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required. 

F. References

1. JB 406
2. JB 636E
3. JB 638R
4. Utility Specification Drawings
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3. Item 636 MC – Modification of Work Methods to Accommodate Utility Hardware
 (14" to under 30" Width) 

4. Item 636 MD – Modification of Work Methods to Accommodate Utility Hardware
 (30" to under 34" Width) 

5. Item 636 ME – Modification of Work Methods to Accommodate Utility Hardware
 (34” to under 41” Width) 

6. Item 636 MG – Modification of Work Methods to Accommodate Utility Hardware
 (41" to under 75" Width) 

7. Item 636 MH – Modification of Work Methods to Accommodate Utility Hardware
 (75" to under 125" Width) 

8. Item 636 MI – Modification of Work Methods to Accommodate Utility Hardware
 (125" to under 170" Width) 

9. Item 636 SMB – Modification of Work Methods to Accommodate Utility Steam
Hardware (Under and including 8" Width) 

10. Item 636 SMC – Modification of Work Methods to Accommodate Utility Steam
Hardware (Above 8" to 34" Width) 

A. Price to Cover

The price to modify work methods to accommodate Utility Hardware during 
pavement milling and resurfacing operations shall include the cost of all incremental 
labor, materials, time, equipment, insurance and incidentals required for removal 
and disposal of existing pavement, installation and compaction of base and wearing 
course materials, installation and compaction and removal of temporary asphalt 
concrete mixture, tack coating; in accordance with the plans, the specifications and 
the directions of the facility operator in consultation with the Resident Engineer. The 
price to cover shall further include the cost of maintaining, protecting, and 
accommodating the integrity of utility street hardware during the project and during 
the performance of milling and resurfacing and the incremental additional work and 
effort made necessary to protect pedestrians from injury when crossing utility 
hardware during the project. The price to cover shall further include additional areas 
of modification of work methods beyond 12” of the perimeter of the utility street 
hardware due to the milling equipment and the location of other utility hardware, city 
street hardware, utility poles, street lights, traffic signals, curbs, sidewalks, medians, 
guide rails, pavement stops, cobblestones, and pavers. The price to cover for Items 
636 SMB and 636 SMC shall also include modification of work methods due to 
existing concrete collars surrounding these castings.   

Payment for all work herein specified shall be made on a one-time basis only; no 
payment for work herein specified shall be made for the same area more than one 
time. Adjustment to utility hardware shall be paid for under the appropriate JB 636E 
item. 

F. References

1. JB 636E
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JB 638N-INSTALLATION OF FIELD CONSTRUCTED UTILITY STRUCTURE 

This section describes the work of performing the installation of field constructed utility 
structures approved by the facility operator in consultation with the Resident Engineer. The 
utility structure shall be field constructed and installed in compliance with standard utility 
specifications and/or methods approved by the facility operator in consultation with the Resident 
Engineer. 

A. Description

Installation of field constructed utility structure shall comply with utility standard specification 
and/or as directed by the facility operator in consultation with the Resident Engineer and shall 
include: 

• Service Boxes (various sizes)
• Manholes (various sizes)
• Vaults (various sizes)
• Valve Boxes (various sizes)

B. Materials

All materials used shall be supplied by the Contractor and comply with the standards of the 
facility operator. Where applicable, the Contractor shall obtain pre-cast roofs that are available 
from the facility operator's vendor. 

C. . Method of Construction

All work shall comply with the utility specifications, plans, and standards of the facility operator. 

The Contractor shall perform the necessary field construction of the floor, walls, and roof of the 
utility structure as directed by the facility operator in consultation with the Resident Engineer. 
New roof slabs shall be monolithic or non-monolithic as directed by the facility operator in 
consultation with the Resident Engineer. New non-monolithic roofs shall be removable and cast 
on site or pre-cast as directed by the facility operator. No traffic shall be allowed on the structure 
until permitted by the facility operator in consultation with the Resident Engineer. 

Field conditions may require the Contractor to modify the standard specifications of the floor, 
walls and roof of the utility structure, as directed by the facility operator in consultation with the 
Resident Engineer. 

Refer to specification JB 636E for guideline relating to the installation of new frames and covers. 
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JB 638NT – FIELD CONSTRUCTED TELECOMMUNICATIONS MANHOLE STRUCTURES 

Under this item the Contractor shall perform the complete installation of field constructed utility 
structures approved by the facility operator in consultation with the Resident Engineer. The utility 
structure shall be field constructed and installed in compliance with standard utility specifications 
and/or methods approved by the facility operator in consultation with the Resident Engineer.  

A. Description

Installation of field constructed utility structure shall comply with utility standard specifications 
and/or as directed by the facility operator in consultation with the Resident Engineer and shall 
include: 

 Service Boxes (various sizes)
 Manholes (various sizes)

Where approved by the facility operator, telephone structures may as an alternate be constructed 
of precast reinforced concrete. 

B. Materials

The facility operator will furnish cable racks, pulling-in irons, sump castings, hardware, manhole 
steps/ladder supports and cast iron frames and covers. All other materials required for a complete 
manhole installation including concrete, reinforcing steel and structural steel shall be supplied by 
the Contractor and shall comply with the standards of the facility operator.  

The Contractor shall notify the facility operator a minimum of 30 days prior to manhole 
construction for scheduling materials to be furnished by the utility company. The Contractor shall 
pick up said materials at the facility operator’s yard. 

All concrete shall have a minimum compressive strength of 4,000 psi at 28 days. 

Reinforcing steel shall be deformed bars conforming to ASTM, Grade 60. 

Structural steel shall conform to the requirements of ASTM A-36. Bolts shall conform with the 
requirements of ASTM A-325.  

The Contractor shall supply all necessary materials (mortar, concrete, brick, etc.) for sealing duct 
entrance windows in manholes and for constructing chimneys and bricking up castings to grade. 

C. Method of Construction

All work shall comply with the utility specifications, plans, and standards of the facility operator. 

Refer to specification JB 406 for excavation and sheeting requirements associated with telephone 
manhole construction. Where replacement manholes are indicated on the plans, the demolition 
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and removal of the existing manhole structure and the protection of existing cables and splices 
will be paid separately under JB 638R. 

The Contractor shall perform the necessary field construction of the floor, walls, and roof of the 
utility structure as shown on the Plans and as directed by the facility operator in consultation with 
the Resident Engineer. No traffic shall be allowed on the structure until permitted by the facility 
operator in consultation with the Resident Engineer. 

Field conditions may require the contractor to modify the design of the manhole structure, as 
directed by the facility operator in consultation with the Resident Engineer.  

Refer to specification JB 636E for guidelines relating to the installation of new frames and covers. 

All structural steel roof beams shall be ground free of burrs and painted with one shop coat and 
two field coats of finish paint. The Contractor shall make provisions for and incorporate into the 
manhole all required materials as shown on the Plans, standard utility details or as directed by 
the facility operator in consultation with the Resident Engineer. 

The Contractor shall provide duct entry windows in the new manhole as shown on the Plans and 
as directed by the facility operator. All windows shall be properly sealed around new ducts per 
utility company requirements.  

All cable racks and wall brackets shall be supported on walls with ½” dia. X 2-½“ long galvanized 
steel machine bolts using ½” concrete inserts or expansion bolts. Vertical spacing of inserts shall 
not exceed 18” o.c. (typ). 

The Contractor shall confirm placement of concrete inserts for cable rack supports, pulling-in 
irons, and other embedments shown on the Plans with the facility operator, in consultation with 
the Resident Engineer, prior to manhole construction. 

All work shall be done in a workmanlike manner and any damage resulting from the Contractor's 
operations shall be satisfactorily corrected as directed by the facility operator in consultation with 
the Resident Engineer and at the Contractor's expense. The contractor shall perform the 
installation of the utility structure while maintaining, supporting, and protecting and 
accommodating the integrity of all utility facilities (without disruption of service) located within the 
areas of the excavation and the field constructed structure. 

This item shall also apply when partially or totally rebuilding or modifying an existing utility 
structure.  

The Contractor is advised that in lieu of poured-in-place structures the substitution of Precast 
Reinforced Concrete Structures that comply with Utility Specifications, will be permitted only when 
approved by the facility operator in consultation with the Resident Engineer, along with the 
following provisions: 

1. Precast telephone manholes shall be constructed to the interior manhole
dimensions and details shown on the Plans.
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2. The Contractor shall submit shop drawings and design calculations for each
precast manhole structure for review and approval by the facility operator and the
Resident Engineer prior to fabrication. Shop drawings shall show the overall
structure dimensions, roof openings, window sizes and locations, sump locations,
reinforcing steel and details, construction joint types and locations including
sealant material proposed. The inside face of all windows (4 sides) shall be
beveled and provisions made for all inserts and hardware for a complete
manhole installation, including cable pulling iron embedments and cable rack
insert embedments in accordance with the standards and requirements of the
facility operator.

3. Precast manhole design criteria shall be as follows:
 Concrete Minimum Compressive Strength: 4,000 psi or greater at 28

days.
 Steel Reinforcement:  ASTM A-615, Grade 60.
 Design Loading: AASHTO   HS20-44
 Shop drawings and calculations shall state design methodology used and

all design assumptions including soil pressures and ground water levels
used in the design.

4. A 9-inch thick compacted stone ballast leveling pad shall be provided as a
foundation for all precast manholes.

D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
cast on site or pre-cast, as specified, concrete, brick, and mortar in place to the nearest hundredth 
of a cubic yard. No deductions will be made for the spaces occupied by steel reinforcement. 

E. Price to Cover

The unit price under this item shall be a unit price per cubic yard (CY) of concrete, cast on site or 
pre-cast, as specified, concrete, brick, and mortar placed in the field constructed utility structure. 
The unit price shall cover the cost of all labor, materials, plant, equipment, insurance and 
incidentals required to field construct partially or totally, rebuild or modify, a utility structure. The 
unit price shall also include all formwork installation and removal, installation of concrete, bricks, 
mortar, steel reinforcement, structural steel beams, furnish and install pre-cast concrete, chimney, 
and installation of interior and exterior hardware, including frames and covers. The Contractor 
shall also install pipes, conduits, sumps, drains, sleeves, related steel or cast iron materials or 
equipment through the structures as shown on the drawings. Upon removal of forms, the 
Contractor shall remove debris and face off the entire interior of the structure. The unit price 
includes necessary realignment of existing ducts into the new structure up to five feet from the 
outside face of the new structure; any additional duct realignment required shall be paid under a 
separate JB item. The unit price shall further include the cost of maintaining, supporting, 
protecting and accommodating the integrity of all utility facilities (without disruption of service) 
during the work within the areas of excavation and the field constructed structure, and the 
furnishing of samples, as required. All work shall comply with the plans, specifications, standards, 
and directions of the facility operator in consultation with the Resident Engineer.   
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All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required. All required break out and disposal of all types 
of conduits/duct banks in new structure area, including maintenance and support of cable shall 
be included in JB 638R. Where precast reinforced concrete manholes are used in lieu of poured 
in place manholes, the cost for furnishing, delivery and installation of the precast reinforced 
structures, additional excavation associated with the widening and deepening of trench due to 
increased width of precast structures and due to the placement of a stone ballast leveling pad; 
stone ballast; connections; and all work incidental thereto all in accordance with the Plans, 
Specification and Standards, shall be deemed included under this item. No additional or separate 
payments will be made for any work associated with the installation of precast reinforced 
structures. 

The cost of providing an anti-freeze additive in concrete, when required, shall be paid for under 
Item 9.04 HW.  

F. References

1. JB 406
2. JB 636E
3. JB 638R
4. Standard Utility Specifications and Drawings
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JB 638R - BREAK OUT AND REMOVE UTILITY STRUCTURE 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance, and 
incidentals necessary to partially or totally break out and remove existing utility structures using 
methods appr9ved by the facility operator in consultation with the Resident Engineer. Breaking out 
and removing existing utility structures shall be performed while maintaining and protecting all 
subsurface facilities, at locations approved by the Facility Operator in consultation with the 
Resident Engineer. The Contractor will encounter various underground facilities, located both 
inside and outside the utility structure, while partially or totally breaking out and removing existing 
utility structures and will be required to excavate and perform work over, under, adjacent to, 
around, in between and in close proximity of various congested configurations of multiple facilities, 
conduits, pipes and cables. 

All work required to partially or totally break out and remove existing utility structures shall comply 
with standard utility specifications and/or as directed by the facility operator in consultation with 
the Resident Engineer and shall include but not be limited to: 

• Service Boxes (various sizes)
• Manholes (various sizes)
• Vaults (various sizes)
• Valve Boxes (various sizes).

B. Materials

All materials used shall be supplied by the Contractor and comply with the standards of the facility 
operator. 

C. Method of Construction

The Contractor shall perform the necessary breaking out and removal of the existing utility 
structure while maintaining and protecting all subsurface facilities. The Contractor will encounter 
various underground facilities located both inside and outside th utility structure, while partially or 
totally breaking out and removing existing utility structures and will be required to excavate and 
perform work over, under, adjacent to, around, in between and in close proximity of various 
congested configurations of multiple facilities, conduits, pipes and cables, as directed by the facility 
operator in consultation with the Resident Engineer. All work shall be done in a workmanlike 
manner and any damage resulting from the Contractor's operations shall be satisfactorily corrected 
as directed by the facility operator in consultation with the Resident Engineer and at the 
Contractor's expense. 

This item shall also apply when partially or totally breaking out and removing an existing utility 
structure. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
reinforced concrete, brick, and mortar of the existing utility structure broken out, removed and 
disposed to the nearest hundredth of a cubic yard. No deductions will be made for the spaces 
occupied by steel reinforcement. 

E. Price to Cover

The unit price bid under this item shall be a unit price per cubic yard (CY) of concrete, reinforced 
concrete, brick, and mortar of the existing utility structure broken out, removed and disposed. 
The unit price shall also cover the cost of all labor, materials, plant, equipment, insurance, 
maintenance and protection of traffic and incidentals required to partially or totally break out, 
remove and dispose of existing utility structure. The unit price shall also include demolition of 
the existing utility structure, haul away and disposal of demolished materials, formwork, 
concrete, bricks, mortar, steel reinforcement, structural steel beams, interior hardware, exterior 
hardware, including frames and covers. The unit price shall further include the cost of 
maintaining, supporting, protecting and accommodating the integrity of all utility facilities 
(without disruption of service) during the work within the areas of excavation and the existing 
structure. All work shall comply with the plans, specifications and standards, provided by and at 
the directions of the facility operator in consultation with the Resident Engineer. 

All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required. 

F. References

1. JB 406
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JB 638RT – BREAK OUT AND REMOVE TELEPHONE/COMMUNICATIONS UTILITY 
STRUCTURE CONTAINING ACTIVE FACILITIES

A. Description

Under this section the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to partially or totally break out and remove existing utility structures using 
methods approved by the facility operator. Breaking out and removing existing utility structures 
shall be performed while maintaining and protecting all subsurface facilities, at locations approved 
by the Facility Operator. The Contractor will encounter various underground facilities, located both 
inside and outside the utility structure, while partially or totally breaking out and removing existing 
utility structures and will be required to excavate and perform work over, under, adjacent to, around, 
in between and in close proximity of various congested configurations of multiple facilities, conduits, 
pipes and cables.  

All work required to partially or totally break out and remove existing utility structures shall comply 
with standard utility specifications and/or as directed by the facility operator and shall include but 
not be limited to: 

 Service Boxes (various sizes)
 Manholes (various sizes)
 Vaults (various sizes)
 Valve Boxes (various sizes)
 Concrete encased conduits containing cables

B. Materials

All materials used shall be supplied by the Contractor and comply with the standards of the facility 
operator.  

C. Method of Construction

 The Contractor shall perform the necessary breaking out and removal of the existing utility 
structure while maintaining and protecting all subsurface facilities. The Contractor will encounter 
various underground facilities located both inside and outside the utility structure, while partially or 
totally breaking out and removing existing utility structures and will be required to excavate and 
perform work over, under, adjacent to, around, in between and in close proximity of various 
congested configurations of multiple facilities, conduits, pipes and cables, as directed by the facility 
operator. All work shall be done in a workmanlike manner and any damage resulting from the 
Contractor's operations shall be satisfactorily corrected as directed by the facility operator and at 
the Contractor's expense.  

This item shall also apply when partially or totally breaking out and removing an existing utility 
structure. 

The rebuilding of the utility structure is covered under JB 638NT. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
reinforced concrete, brick, and mortar of the existing utility structure broken out, removed and 
disposed to the nearest hundredth of a cubic yard. No deductions will be made for the spaces 
occupied by steel reinforcement. 

E. Price to Cover

The unit price bid under this item shall be a unit price per cubic yard (CY) of concrete, reinforced 
concrete, brick, and mortar of the existing utility structure broken out, removed and disposed. The 
unit price shall also cover the cost of all labor, materials, plant, equipment, insurance, and 
incidentals required to partially or totally break out, remove and dispose of existing utility structure. 
The unit price shall also include demolition of the existing utility structure, haul away and disposal 
of demolished materials, formwork, concrete, bricks, mortar, steel reinforcement, structural steel 
beams, interior hardware, exterior hardware, including frames and covers. The unit price shall 
further include the cost of maintaining, supporting, protecting and accommodating the integrity of 
all utility facilities (without disruption of service) during the work within the areas of excavation and 
the existing structure. All work shall comply with the plans, specifications and standards, provided 
by and at the directions of the facility operator. 

The unit price shall include providing access to the facility operator tenants to verify and test cables 
before, during and after breaking out and removal of the utility and after conduit removal by the 
Contractor. The unit price shall include, but not limited to, opening and closing of fences; removal 
and replacement of temporary timber curb and opening and closing of traffic plates. Access to 
adjacent manholes impacted by the run is included in this item. JB 450 shall not be used in 
conjunction with JB 638RT as JB 638RT covers access to the work site at all times.  

All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required.  

F. References

1. JB 406

2. Standard Utility Specifications and Drawings
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JB 798 - MODIFICATION OF NON CONCRETE YOKE TROLLEY STRUCTURES 
REMOVAL WHEN CROSSING UTILITY FACILITES

A. Description

This JB item shall only be applied to trolley structure systems that do not contain concrete 
yoke foundations. This JB item shall only be used for trolley systems that have rails and 
wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the 
integrity of utility facilities that include but are not limited to: 

1. Conduits;
2. Conductors;
3. Concrete encased Conduit banks;
4. Steel Pipes; Steam Facilities;
5. Oil-o-static Facilities;
6. Non-cost Sharing Gas Facilities;
7. Steam Facilities;

of various sizes and configurations crossing trolley structures at various angles located 
within a zone of protection, as indicated on Sketch JB 798, during the removal of trolley 
structures and subsequent backfilling operations. Utility facilities that run parallel to trolley 
structures are not included within this item and will be paid for under the appropriate JB 
item.   The work shall be performed in accordance with the contract plans, the 
specifications, and as encountered during construction and directed by the facility operator. 

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect, and accommodate the integrity of all utility facilities 
of various sizes and configurations crossing trolley structures within a zone of protection as 
indicated in Sketch JB 798, during removal of trolley structures and subsequent backfilling 
and compaction operations under other contract item(s). The facility operator shall 
identify the locations of all utilities within the contract area as required by New York State 
Industrial Code Rule 753.  As provided by the Rule, the Contractor shall use hand 
excavation methods (pick and shovel or hand held power tools) directly below the 
pavement base to expose the utility and ascertain the numerical relationships and/or 
dimensions of these utilities with respect to the proposed excavation. Contractor shall 
perform test pits at locations determined by the facility operator to expose utility as 
specified in JB 400. Upon exposing the affected utilities sufficiently, and at the sole 
discretion of the facility operator to determine relationships and/or dimensions, the 
Contractor shall be permitted to proceed with care to remove existing trolley structure 
within the zone of protection whose limit shall be defined as a distance of 24 inches from 
the outside face of each utility crossing. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified 
trolley structure removal within the zone of protection as indicated on JB Sketch 798, 
measured along the centerline of trench.  The trench is defined as one track set containing 
two rails. The zone of protection shall be defined, for the purpose of this agreement, as the 
boundary/area designated on the plans or a boundary/area 24 inches to either side of each 
of the designated facilities, based upon available records and/or information obtained from 
prior or new test pits, or any combination thereof.  Where overlapping of the zones occurs 
due to multiple facilities, the boundary/area shall be modified to one zone measured from 
the outside limits. The contract item specified under this section shall not be measured for 
payment in conjunction with other types of utility items. Modifications to work methods 
required in areas between zones of protection for multiple utilities or JB facilities shall not be 
measured for payment and are included in the price bid for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the 
integrity of utility facilities during the removal of trolley structures (including rails, timber 
ties, trolley conduits and main conduit), and backfilling and compacting within a zoned 
area designated for protection of utilities by the facility operator. 
The  price  shall  include  any  additional  cutting,  removing  and  disposing  of  roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, 
installation and removal of sheeting; and furnishing, installing and compacting backfill that 
may be required to support, protect, maintain and accommodate the integrity of utility 
facilities. The price shall also include means to ascertain the numerical relationship 
between utility and the trolley structure and the incremental cost for providing all vehicular 
and pedestrian traffic maintenance necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to 
trolley demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the 
removed trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 798
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JB 799 - MODIFICATION OF NON CONCRETE TROLLEY STRUCTURES 
REMOVAL PARALLEL TO UTILITY FACILITIES

A. Description

This JB item shall only be applied to trolley structure systems that do not contain concrete 
yoke foundations. This JB item shall only be used for trolley systems that have rails and 
wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance 
and incidentals required to maintain, protect, support and accommodate the integrity of 
utility facilities that include but are not limited to: 

1. Conduits;
2. Conductors;
3. Concrete encased Conduit banks;
4. Steel Pipes; Steam Facilities;
5. Oil-o-static Facilities; and
6. Non-cost Sharing Gas Facilities;
7. Steam Facilities.

of various sizes and configurations paralleling or encroaching trolley structures located 
within a zone of protection, as indicated on the Plans or as directed by the field 
representative, during all trolley structure removal operations and subsequent backfilling 
operations. Utility facilities which cross over, under and between the trolley structures are 
not included within this item and will be paid for under the appropriate JB item. The work 
shall be performed in accordance with the contract plans, the specifications, and as 
encountered during construction and directed by the facility operator(s). 

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect, support and accommodate the integrity of all utility 
facilities of various sizes and configurations paralleling or encroaching trolley structures 
within a zone of protection as indicated on the Plans or as directed by the field 
representative, during removal of trolley structures and subsequent backfilling and 
compaction operations under other contract item(s).  The facility operator(s) shall identify 
the locations of all utilities within the contract area as required by New York State Industrial 
Code Rule 753.  As provided by the Rule, the Contractor shall use hand excavation 
methods (pick and shovel or hand held power tools) directly below the pavement base to 
expose the utility and ascertain the numerical relationships and/or dimensions of these 
utilities with respect to the proposed excavation.  Contractor shall perform test pits at 
locations determined by the facility operator to expose utility as specified in JB 400. Upon 
exposing the affected utilities sufficiently, and at the sole discretion of the facility 
operator(s) to determine relationships and/or dimensions, the Contractor shall be permitted 
to proceed with care to remove existing trolley structure within the zone of protection 
whose limit shall be defined as a distance of 24 inches from the outside face of each 
utility to the edge of the trolley structure. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on the plans, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The contract 
item specified under this section shall not be measured for payment in conjunction with other 
types of utility items.   Modifications to work methods required in areas between zones of 
protection for multiple utilities or JB facilities shall not be measured for payment and are 
included in the price bid for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain, protect, support and accommodate the integrity 
of utility facilities paralleling or encroaching trolley structures during the removal of trolley 
structures (including rails, timber ties, trolley conduits, and main conduits), and backfilling and 
compacting within a zoned area designated for protection of utilities by the facility operator(s). 

The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, 
installation and removal of sheeting; and furnishing, installing and compacting backfill that may 
be required to support, protect, maintain and accommodate the integrity of utility facilities. The 
price shall also include means to ascertain the numerical relationship between utility and the 
trolley structure, and the incremental cost for providing all vehicular and pedestrian traffic 
maintenance necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to 
trolley demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 799
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JB 800 - MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURES REMOVAL 
WHEN CROSSING UTILITY FACILITES 

A. Description

This JB item shall only be applied to trolley structure systems that contain concrete yoke 
foundations. This JB item shall not be used for trolley systems that have rails and wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance and 
incidentals required to maintain and protect and accommodate the integrity of utility facilities that 
include but are not limited to: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Oil-o-static facilities
6. Non-cost Sharing Gas Facilities and
7. Steam Facilities

of various sizes and configurations crossing trolley structures at various angles located within a 
zone of protection, as indicated on Sketch JB 800, during the removal of trolley structures and 
subsequent backfilling operations. Utility facilities that run parallel to trolley structures are not 
included within this item and will be paid for under the appropriate JB item.  The work shall be 
performed in accordance with the contract plans, the specifications, and as encountered during 
construction and directed by the facility operator.  

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect, and accommodate the integrity of all utility facilities of 
various sizes and configurations crossing trolley structures within a zone of protection as indicated 
in Sketch JB 800, during removal of trolley structures and subsequent backfilling and compaction 
operations under other contract item(s). The facility operator shall identify the locations of all utilities 
within the contract area as required by New York State Industrial Code Rule 753.  As provided by 
the Rule, the Contractor shall use hand excavation methods (pick and shovel or hand held power 
tools) directly below the pavement base to expose the utility and ascertain the numerical 
relationships and/or dimensions of these utilities with respect to the proposed excavation. 
Contractor shall perform test pits to expose the utilities as specified under JB 400. Upon exposing 
the affected utilities sufficiently, and at the sole discretion of the facility operator to determine 
relationships and/or dimensions, the Contractor shall be permitted to proceed with hand held power 
tools to remove existing trolley structure within the zone of protection whose limit shall be defined 
as a perimeter located  24 inches from the outside face of each utility crossing. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on JB Sketch 800, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The zone of 
protection shall be defined, for the purpose of this agreement, as the boundary/area designated on 
the plans or a boundary/area 3 feet to either side of each of the designated facilities, based upon 
available records and/or information obtained from prior or new test pits, or any combination 
thereof.  Where overlapping of the zones occurs due to multiple facilities, the boundary/area shall 
be modified to one zone measured from the outside limits. The contract item specified under this 
section shall not be measured for payment in conjunction with other types of utility items. 
Modifications to work methods required in areas between zones of protection for multiple utilities or 
JB facilities shall not be measured for payment and are included in the price bid for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the integrity of 
utility facilities during the removal of trolley structures (including rails, timber ties, yokes, trolley 
conduits, main conduit, rail and yoke foundations), and backfilling and compacting within a 
zoned area designated for protection of utilities by the facility operator. 
The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, installation 
and removal of sheeting; and furnishing, installing and compacting backfill that may be required to 
support, protect, maintain and accommodate the integrity of utility facilities. The unit price shall also 
include the incremental cost for providing all vehicular and pedestrian traffic maintenance 
necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to trolley 
demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 800
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JB 801 - MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURES REMOVAL 
PARALLEL TO UTILITY FACILITIES 

A. Description

This JB item shall only be applied to trolley structure systems that contain concrete yoke 
foundations. This JB item shall not be used for trolley systems that have rails and wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance and 
incidentals required to maintain, protect, support and accommodate the integrity of utility facilities 
that include but are not limited to: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Oil-o-static facilities
6. Non-cost sharing gas facilities and
7. Steam facilities

of various sizes and configurations paralleling or encroaching trolley structures located within a 
zone of protection, as indicated in sketch JB 801 or as directed by the field representative, during 
all trolley structure removal operations and subsequent backfilling operations. Utility facilities which 
cross over, under and between the trolley structures are not included within this item and will be 
paid for under the appropriate JB item.  The work shall be performed in accordance with the 
contract plans, the specifications, and as encountered during construction and directed by the 
facility operator(s).  

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect, support and accommodate the integrity of all utility facilities 
of various sizes and configurations paralleling or encroaching trolley structures within a zone of 
protection as indicated in sketch 801 or as directed by the field representative, during removal of 
trolley structures and subsequent backfilling and compaction operations under other contract 
item(s).  The facility operator(s) shall identify the locations of all utilities within the contract area as 
required by New York State Industrial Code Rule 753.  As provided by the Rule, the Contractor 
shall use hand excavation methods (pick and shovel or hand held power tools) directly below the 
pavement base to expose the utility and ascertain the numerical relationships and/or dimensions of 
these utilities with respect to the proposed excavation. Contractor shall perform test pits to expose 
the utilities as specified under JB 400.  Upon exposing the affected utilities sufficiently, and at the 
sole discretion of the facility operator(s) to determine relationships and/or dimensions, the 
Contractor shall be permitted to proceed with hand held power tools to remove existing trolley 
structure within the zone of protection whose limit shall be defined as a perimeter located  24 
inches from the outside face of each utility. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on the plans, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The contract item 
specified under this section shall not be measured for payment in conjunction with other types of 
utility items.  Modifications to work methods required in areas between zones of protection for 
multiple utilities or JB facilities shall not be measured for payment and are included in the price bid 
for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, insurance 
and incidentals required to maintain, protect, support and accommodate the integrity of utility 
facilities paralleling or encroaching trolley structures during the removal of trolley structures 
(including rails, timber ties, yokes, trolley conduits, main conduit, rail and yoke foundations), and 
backfilling and compacting within a zoned area designated for protection of utilities by the facility 
operator(s). 

The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, installation 
and removal of sheeting; and furnishing, installing and compacting backfill that may be required to 
support, protect, maintain and accommodate the integrity of utility facilities. The unit price shall also 
include the incremental cost for providing all vehicular and pedestrian traffic maintenance 
necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to trolley 
demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 801
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JB 802 - SPECIAL MODIFICATION OF WORK FOR INSTALLATION OF NEW 
CURBS AND SIDEWALKS

A. Description

Under this Section, the Contractor shall be required to modify work methods of installing 
new curb and sidewalk in order to maintain, protect and accommodate the integrity of 
private Utility Facilities located within a zone of protection immediately beneath existing 
sidewalk and curb designated to be replaced under other Contract items. The zone of 
protection shall define an area of curb and sidewalk where: work is within the vicinity of 
private Utility Facilities as shown on the Special Care Excavation Plan or where utilities 
are encountered during construction that are within 18 inches of either face of curb 
and/or 12 inches of the base material of proposed curb and/or sidewalk. 

B. Materials – N/A

C. Method of Operation/Construction

Once clearances have been verified by available records to the satisfaction of the facility 
operator, the Contractor shall exercise extreme caution to install new curb and sidewalks 
within zoned areas of protection.   Exercising extreme caution shall mean utilizing 
appropriate methods of operation/construction, special operations and sequencing, and 
by employing hand labor, using hand held tools only, under the personal direction of the 
appropriate facility operator. The work shall incorporate, but not be limited by, the 
following restrictions: 

1. Removal of Existing Curb and Sidewalk

Removal of existing curb and sidewalk material shall be performed by saw cutting the 
curb and sidewalk, for a depth of not less than 2", to assist the Contractor in breaking up 
the concrete curb and sidewalk for removal by hand.  Curb and sidewalk removal shall 
be done with hand labor, using hand held tools only while working from adjacent 
undisturbed sidewalk and/or pavement.   Furthermore, it shall be understood to mean 
that digging and/or excavating directly with power-mechanized earth moving equipment 
will not be permitted.  Power mechanized earth moving equipment may only be used as 
a depository of material removed from the excavation by hand as described above.  All 
equipment, methods, and maintenance and protection provisions shall require full 
authorization by the facility operator. 

2. Preparation and Installation of New Curb and Temporary and New Sidewalk

Backfilling, filling, grading of sub base, and installation of new curb and both temporary and 
new sidewalk, as required under other Contract Items, shall be performed utilizing 
materials, equipment and methods of construction that will insure the integrity of the private 
utility facilities and at the same time meet all requirements for this work as specified in other 
sections of this contract. 
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3. Compaction

The Contractor shall compact all sub-grade and new sub-base materials by utilizing 
native and/or blended fill material, equipment and methods of construction that will 
ensure integrity of private Utility Facilities and at the same time meet all requirements for 
compaction as specified in Section 4.11 of the Standard Highway Specifications. 

4. Powered Excavating Equipment Limitations

The Contractor shall not employ powered or mechanical excavating equipment within the 
zone of protection. Powered or mechanical excavating equipment may only be used as a 
depository for material removed from the excavation by hand as described above. 

The Contractor shall not be permitted to store, stand and/or travel equipment/vehicles on 
specified unpaved zoned protection areas. 

D. Method of Measurement

1. ITEM JB 802A

The quantity of "Special Care Excavation and Restoration for Sidewalk Work" to be 
measured for payment shall be the number of square feet (SF) of new sidewalk actually 
installed under other contract items within the zone of protection areas requested by the 
facility operator.  For payment purposes, the horizontal limits for a zone of protection area 
shall be defined as the area designated on the plans or an area equal to the length of the 
designated facility multiplied by its width plus 18 inches on each side. Where overlapping of 
zones occur due to multiple facilities, the area will be modified to one zone measured from 
the outside limits.  Where the 18-inch area falls beyond the curb line the outside boundary 
shall be the curb line. 

2. ITEM JB 802B

The  quantity  of  "Special  Care  Excavation  and  Restoration  for  Curb  Work"  to  be 
measured for payment shall be equal to the number of linear feet (LF) of new curb 
actually  installed  under  other  contract  items  within  the  zone  of  protection  areas 
requested by the facility operator. 
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E. Price to Cover

1. ITEM JB 802A

The contract price per square foot for "Special Care Excavation and Restoration for Sidewalk 
Work" shall be the incremental cost difference of all labor, materials, equipment, insurance and 
incidentals required for excavation and disposal of pavement, base and all other material to 
new sub-grade within and adjacent to zone of protection areas; saw cutting, grading, 
preparation of sub-grades, backfilling and compaction within zone of protection areas; all in 
accordance with the plans, the specifications and the directions of the facility operator.  The 
price shall further include the cost of maintaining, protecting and accommodating the integrity of 
private Utility Facilities during the performance of sidewalk reconstruction (under other Contract 
Items) within zone of protection areas designated on the plans or as directed by the facility 
operator. 

2. ITEM JB 802B

The contract price per linear foot for "Special Care Excavation and Restoration for Curb 
Work" shall be the incremental cost difference of all labor, materials, equipment, insurance 
and  incidentals  required  to  install  new  curbs  and  temporary  restoration material under 
other Contract items, within and adjacent to zone of protection areas; all in accordance with 
the plans, the specifications and the directions of the facility operator. The price shall further 
include the cost of maintaining, protecting, and accommodating the integrity of private Utility 
Facilities during the performance of curb reconstruction (under other Contract Items) within 
zone of protection areas designated on the plans or as directed by the facility operator. 

Payment for all work specified herein shall be made on a one-time basis only; no payment 
will be made for the same area of sidewalk or length of curb more than one time. In 
addition, work under these items shall not be paid in combination with other utility items. 

F. References

1. Section 4.11 Standard Highway Specification
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JB 803 - LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED 
WITH ROADWAY REMOVAL OPERATIONS

A. Description

Under this section, the Contractor shall provide all incremental labor, equipment, insurance
and incidentals required to maintain, protect, support and accommodate the integrity of
utility facilities that include but are not limited to oil o static facilities, and any other facilities
of various sizes and configurations paralleling or crossing proposed saw cut areas located
within a zone of protection associated with roadway removal operations, as determined by
the utility operator. Utility facilities which cross under and between the saw cut area are
included within this item. The work shall be performed in accordance with the contract
plans, the specifications, and as encountered during construction and determined by the
facility operator(s).

B. Materials – N/A

C. Method of Construction

The Contractor shall maintain, protect, support and accommodate the integrity of all utility
facilities of various sizes and configurations paralleling or crossing the saw cut area within a
zone of protection as determined by the Facility Operator, during the roadway saw cut. The
facility operator(s) shall identify the locations of all utilities within the contract area as
required by New York State Industrial Code Rule 753.  As provided by the Rule, the
Contractor shall use pneumatic tools to line cut the pavement in lieu of saw cut by machine.
It is the sole discretion of the facility operator(s) to determine relationships and/or
dimensions, and advise the Contractor to proceed with pneumatic tools to line cut existing
roadway structure.

D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of line cut
performed by pneumatic tools measured along the length of cut. The contract item
specified under this section shall not be measured for payment in conjunction with other
types of utility items.  Modifications to work methods required in areas between zones of
protection for multiple utilities or JB facilities shall not be measured for payment and are
included in the price bid for this item.

JB 803.1 Line cut Asphalt Roadway (LF)
JB 803.2 Line cut any combination of Asphalt and Concrete Roadway (LF)
JB 803.3 Line cut any combination of Asphalt, Concrete, and Belgium Block (LF)
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E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment,
insurance and incidentals required to maintain, protect, support and accommodate the integrity
of utility facilities paralleling or crossing the saw cut area associated with the removal of
roadway designated for protection of utilities by the facility operator(s).

The unit price shall also include any additional cutting, removing and disposing of roadway
materials; and any backfill that may be required to support, protect, maintain and accommodate
the integrity of utility facilities. The price shall also include the incremental cost for providing all
vehicular and pedestrian traffic maintenance necessary to perform the work.

The Contractor shall be responsible for any and all damages resulting from and/or due to saw
cutting operations that are not performed in accordance with the specifications.

F. References

1. NYS Industrial Code Rule 753
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JB 802 - SPECIAL MODIFICATION OF WORK FOR INSTALLATION OF NEW CURBS AND 
SIDEWALKS 

A. Description

Under this Section, the Contractor shall be required to modify work methods of installing new 
curb and sidewalk in order to maintain, protect and accommodate the integrity of private Utility 
Facilities located within a zone of protection immediately beneath existing sidewalk and curb 
designated to be replaced under other Contract items. The zone of protection shall define an 
area of curb and sidewalk where: work is within the vicinity of private Utility Facilities as shown 
on the Special Care Excavation Plan or where utilities are encountered during construction that 
are within 18 inches of either face of curb and/or 12 inches of the base material of proposed 
curb and/or sidewalk. 

B. Materials – N/A

C. Method of Operation/Construction

Once clearances have been verified by available records to the satisfaction of the facility 
operator, the Contractor shall exercise extreme caution to install new curb and sidewalks within 
zoned areas of protection.  Exercising extreme caution shall mean utilizing appropriate methods 
of operation/construction, special operations and sequencing, and by employing hand labor, 
using hand held tools only, under the personal direction of the appropriate facility operator. The 
work shall incorporate, but not be limited by, the following restrictions: 

1. Removal of Existing Curb and Sidewalk

Removal of existing curb and sidewalk material shall be performed by saw cutting the curb and 
sidewalk, for a depth of not less than 2", to assist the Contractor in breaking up the concrete 
curb and sidewalk for removal by hand.  Curb and sidewalk removal shall be done with hand 
labor, using hand held tools only while working from adjacent undisturbed sidewalk and/or 
pavement.  Furthermore, it shall be understood to mean that digging and/or excavating directly 
with power-mechanized earth moving equipment will not be permitted.  Power mechanized 
earth moving equipment may only be used as a depository of material removed from the 
excavation by hand as described above.  All equipment, methods, and maintenance and 
protection provisions shall require full authorization by the facility operator. 

2. Preparation and Installation of New Curb and Temporary and New Sidewalk

Backfilling, filling, grading of sub base, and installation of new curb and both temporary and new 
sidewalk, as required under other Contract Items, shall be performed utilizing materials, equipment 
and methods of construction that will insure the integrity of the private utility facilities and at the 
same time meet all requirements for this work as specified in other sections of this contract. 

3. Compaction

The Contractor shall compact all sub-grade and new sub-base materials by utilizing native 
and/or blended fill material, equipment and methods of construction that will ensure integrity of 
private Utility Facilities and at the same time meet all requirements for compaction as specified 
in Section 4.11 of the Standard Highway Specifications. 
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4. Powered Excavating Equipment Limitations

The Contractor shall not employ powered or mechanical excavating equipment within the zone of 
protection. Powered or mechanical excavating equipment may only be used as a depository for 
material removed from the excavation by hand as described above. 

The Contractor shall not be permitted to store, stand and/or travel equipment/vehicles on 
specified unpaved zoned protection areas. 

D. Method of Measurement

1. JB 802A

The quantity of "Special Care Excavation and Restoration for Sidewalk Work" to be measured for 
payment shall be the number of square feet (S.F.) of new sidewalk actually installed under other 
contract items within the zone of protection areas requested by the facility operator.  For payment 
purposes, the horizontal limits for a zone of protection area shall be defined as the area designated 
on the plans or an area equal to the length of the designated facility multiplied by its width plus 18 
inches on each side. Where overlapping of zones occur due to multiple facilities, the area will be 
modified to one zone measured from the outside limits.  Where the 18-inch area falls beyond the 
curb line the outside boundary shall be the curb line. 

2. JB 802B

The quantity of "Special Care Excavation and Restoration for Curb Work" to be measured for 
payment shall be equal to the number of linear feet (L.F.) of new curb actually installed under 
other contract items within the zone of protection areas requested by the facility operator. 
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E. Price to Cover

1. JB 802A

The contract price per square foot for "Special Care Excavation and Restoration for Sidewalk 
Work" shall be the incremental cost difference of all labor, materials, equipment, insurance and 
incidentals required for excavation and disposal of pavement, base and all other material to new 
sub-grade within and adjacent to zone of protection areas; saw cutting, grading, preparation of sub-
grades, backfilling and compaction within zone of protection areas; all in accordance with the plans, 
the specifications and the directions of the facility operator.  The price shall further include the cost 
of maintaining, protecting and accommodating the integrity of private Utility Facilities during the 
performance of sidewalk reconstruction (under other Contract Items) within zone of protection 
areas designated on the plans or as directed by the facility operator. 

2. JB 802B

The contract price per linear foot for "Special Care Excavation and Restoration for Curb Work" 
shall be the incremental cost difference of all labor, materials, equipment, insurance and 
incidentals required to install new curbs and temporary restoration material under other Contract 
items, within and adjacent to zone of protection areas; all in accordance with the plans, the 
specifications and the directions of the facility operator.  The price shall further include the cost 
of maintaining, protecting, and accommodating the integrity of private Utility Facilities during the 
performance of curb reconstruction (under other Contract Items) within zone of protection areas 
designated on the plans or as directed by the facility operator. 

Payment for all work specified herein shall be made on a one-time basis only; no payment   will 
be made for the same area of sidewalk or length of curb more than one time. When the 
installation of curb and sidewalk are performed as separate operations on the same location, 
payment shall be made separately for each operation. In addition, work under these items shall 
not be paid in combination with other utility items. 

F. References

1. Section 4.11 Standard Highway Specification

JB-C67

Consolidated Edison Company of New York, Inc. Spec



 EXTRA UTILITY WORK COSTS ALLOWANCE 

A. Description - Use of contract "Extra Utility Work Costs Allowance" – Fixed Sum

This item is applicable only for extra Utility Work. If it is determined that there is extra Utility Work 
for which there are no items in the Unit Price Book, then the Utility and City Contractor shall 
negotiate the cost of supporting and protecting, and/or alleviating the impact on the Public Work 
caused by the extra Utility Work with each other with the understanding that the performance of 
Public Work shall continue during all negotiations and discussions. 

(a) If the parties reach an agreement on cost for the extra Utility Work when there are no bid
items available in the Unit Price Book, then the City Contractor and the Utility shall jointly
submit a copy to the City's Resident Engineer the agreed upon price along with all supporting
documentation. The City Contractor shall be paid by requisitions submitted in accordance
with the agreed upon price. All such extra utility work shall be totaled and the total shall be
paid under Item "Extra Work Allowances".

(b) If the parties do not reach an agreement on the extra Utility Work within seven (7) Business
Days from the start of negotiations, then parties will resolve the dispute through the dispute
resolution process, as set forth in Appendix "C". During the arbitration process, the extra
Utility Work will be performed and paid for on a time and material basis or an alternate
method of payment, as set forth in the City's standard construction contract.

(c) When time and material is used during arbitration or if the Utility and the City Contractor can
agree on an alternative method for payment for the Utility Work, then that method may be
applied by the Utility, with notice to the City. The total value of such Time and Material or
alternative method of payment shall be paid under "Extra Work Allowances".

B. Materials

All materials shall be supplied by the Contractor and approved by the facility operator in 
consultation with the Resident Engineer. 

C. Method of Construction

As required. 

D. Method of Measurement

No guarantee is given that this allowance item will in fact be required in this contract. The 
estimated "fixed sum" amount in the Bid Schedule is included in the total bid solely to insure 
funding availability. 

The quantity to be measured for payment shall be each lump sum (LS) amount of the extra utility 
work, or Time and Material amounts. Payments for extra Utility Work or Time and Material shall be 
made under "Extra Work Allowances" and shall be documented with a proper Change Order 
Request, provided that sufficient funding of "Extra Work Allowances" for each affected utility(ies) is 
available. 
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Change Order Requests and Overrun Change Order Requests for Utility Work shall be submitted 
separately from Public Work Change Order Requests and Overrun Change Order Requests. The 
costs breakdown by items for each participating Utility shall be clearly tabulated and sub-totaled. 
Public Work costs shall not be combined with Utility Work Costs on Change Order Requests of any 
type. 

E. Price to Cover

Payment made under each lump sum (LS) amount, shall cover the cost of all labor, materials, 
equipment, supervision, insurance and incidentals necessary to complete the extra utility work. The 
price includes the modification of any methods of construction and operation and associated 
changes in sequencing of the City contract work as required, in order to perform the extra utility 
work and/or the City contract work. Each lump sum (LS) amount includes all special considerations 
due to all site conditions, loss of productivity and efficiency, idle time, demobilization and 
remobilization, site maintenance, maintenance of traffic and protection, extended performance, 
extended overhead costs, extended engineering and extended home office costs in connection 
with the extra utility work. In consideration of each lump sum (LS) amount, the contractor waives all 
claims for impacts arising from the extra utility work, which shall be deemed included in each lump 
sum amount paid. The total estimated cost of this item is the "fixed sum" amount shown for this 
item in the Bid Schedule. No guarantee is given that the actual lump sum cost .for this item will in 
fact be the "fixed sum" amount. The "fixed sum" amount is included in the total bid solely to insure 
that sufficient monies will be available to pay the Contractor under this item. 

F. References

None 
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PRIVATE UTILITIES PARTICIPATING LIST 

CONTACT NAME CONTACT E-MAIL
TELEPHONE 

Dennis Brady 917-608-3435 BradyD@coned.com 

Aubrey Makhanlall 516-758-3705 aubrey.n.makhanlall@verizon.com 

Al Clark 718-861-7382 al.clark@alticeusa.com 

COMPANY NAME 

The Consolidated Edison 

Company Of New York, Inc. 

Verizon New York Inc. 

Altice USA, Inc. 

Spectrum. John Piazza 718-888-4261 John.Piazza@charter.com 

JB-D2

Buckeye Partners, L.P Jacob Kratz (601) 984-4079 jkratz@buckeye.com

mailto:BradyD@coned.com
mailto:al.clark@alticeusa.com
mailto:John.Piazza@charter.com
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DESCRIPTION UNITS
ESTIMATED 
QUANTITY

JOINT BID 
ITEM NUMBER

JOINT BID WORKSHEET
ENGINEER'S ESTIMATE OF QUANTITY AND TYPES OF INTERFERENCE

FOR  CONSOLIDATED  EDISON COMPANY OF NEW YORK

RED395AC 
REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC. 

BOROUGH OF BROOKLYN

108.1 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" 
DIAMETER (TYPE .1)

EA JB 44

108.2 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" 
DIAMETER (TYPE .2)

EA JB 22

108.3 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" 
DIAMETER (TYPE .3)

EA JB 1

300.1 SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' 
DEEP

CY JB 310

300.2 SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 
5' DEEP

CY JB 4

330E SUPPORT AND PROTECTION OF UTILITY  FACILITIES DURING EXCAVATION LF JB 893

400 TEST PITS FOR UTILITY FACILITIES CY JB 120

401 TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES CY JB 129

402.2 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION 
WITHOUT CONCRETE ENCASEMENT

LF JB 500

450.2 CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CRHRS JB 80

450.3 CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS JB 80

Page 1 of 1
October 27, 2023

JB-E2



DESCRIPTION UNITS ESTIMATED 
QUANTITY

JOINT BID 
ITEM NUMBER

JOINT BID WORKSHEET
ENGINEER'S ESTIMATE OF QUANTITY AND TYPES OF INTERFERENCE

FOR  CONSOLIDATED  EDISON COMPANY OF NEW YORK

RED395AC - STATEN ISLAND
REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC. 

BOROUGH OF STATEN ISLAND

108.2 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" 
DIAMETER (TYPE .2)

EA JB 3

SPECIAL CARE EXCAVATION AND BACKFILLING FOR OIL-O-STATIC PIPE CY JB 301 19

FURNISH, DELIVER AND INSTALL TYPE 3/8 CLEAN SAND BACKFILL CY JB 303 7

TEST PITS FOR UTILITY FACILITIES CY JB 400 20

CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CRHRS JB 450.2 80

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS JB 450.3 80

803.2 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH 
ROADWAY REMOVAL OPERATIONS  (LINE CUT ANY COMBINATION OF 

LF JB 21

Page 1 of 1
October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

108.1 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 
.1)

EA

At the following locations:

  JB

Loc.01 W/S E. 27 St. (Sl Serv)

Loc.01 W/S E. 27 St. (Sl Serv)

Loc.01 W/S E. 27 St. (Sl Serv)

Loc.01 S/W/C Quentin Rd. and 27 St. (Sl Serv)

Loc.01 #1714 E. 27 St. B/W Quentin and Ave. R (2d)

Loc.01 #1736 E. 27 St. B/W Quentin and Ave. R (2d)

Loc.01 #1766 E. 27 St. B/W Quentin and Ave. R (2d)

Loc.01 S/W/C Quentin Rd. and E. 26 St. (2d)

Loc.01 #1726 E. 26 St. (2d)

Loc.01 #1750 E. 26 St. (2d)

Loc.01 #1776 E. 26 St. (2d)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Sl Serv)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Sl Serv)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M23960-a)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Sl Serv)

Loc.01 W/S Bedford Ave. B/W Quentin and Avenue R (Serv)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48171)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (Hyd)

Loc.02 N/E/C Sterling Place and Rogers (41344)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48174)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48174-48175)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (M77731-sl)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (Hyd)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48177-48176)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48178-48179)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48180)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48182-sl)

Loc.02 N/W/C Sterling Place and Nostrand (29624-m4642)

Loc.02 N/W/C Sterling Place and Nostrand (29624)

Loc.02 N/W/C Sterling Place and Nostrand (29624-m4638)

Loc.02 N/S St. Johns B/W Bedford and Rogers (M4539-serv)

Loc.02 N/S St. Johns B/W Bedford and Rogers (44419-serv)

Loc.02 N/S St. Johns B/W Bedford and Rogers (44419-serv)

Loc.02 N/S St. Johns B/W Bedford and Rogers (M4540-serv)

Page 1 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

Loc.02 I/O St. Johns and Rogers

Loc.02 I/O St. Johns and Rogers

Loc.02 N/E/C St. Johns and Rogers (41358-44421)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44421)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44422)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44423)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44424)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44425)

Loc.02 E/S Rogers B/W St. Johns and Sterling (41352)

Loc.02 E/S Rogers B/W St. Johns and Sterling (41351)

Total Quantity  for JB 108.1 = 44

Page 2 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

108.2 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 
.2)

EA

At the following locations:

  JB

Loc.01 S/W/C Ave. P and 27 St. (8d)

Loc.01 N/E/C Quentin Rd. and 27 St. (4d)

Loc.01 S/W/C Quentin Rd. and 27 St. (6d)

Loc.01 N/W/C Bedford Ave. and Ave. R (6d)

Loc.01 N/E/C Bedford Ave. and Ave. R (4d)

Loc.01 N/W/C Ave. R and E. 26 St. (6d)

Loc.01 N/E/C Ave. R and E. 26 St. (6d)

Loc.01 N/S Ave. R B/W E. 26 St. and E. 27 St. (5d)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M23960-b)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M23960-c)

Loc.01 W/S Bedford Ave. B/W Quentin and Avenue R (M58268)

Loc.02 N/E/C Sterling Place and Bedford (M23810)

Loc.02 N/E/C Sterling Place and Rogers (41344)

Loc.02 N/E/C Sterling Place and Rogers (M56916-m56917)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (M77731-a/B)

Loc.02 N/W/C Sterling Place and Nostrand (M4642-m4638)

Loc.02 N/W/C Bedford and St. Johns (M4538-23813)

Loc.02 N/S St. Johns B/W Bedford and Rogers (M4539-vault)

Loc.02 N/W/C St. Johns and Rogers (41358-m4540)

Loc.02 S/E/C St. Johns and Rogers (41353)

Loc.02 N/E/C St. Johns and Rogers (M4540-m56917)

Loc.02 N/W/C St. Johns and Nostrand (29828)

Total Quantity  for JB 108.2 = 22

108.3 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 
.3)

EA

At the following locations:

  JB

Loc.01 N/W/C Ave. R and E. 27 St. (11d)

Total Quantity  for JB 108.3 = 1

Page 3 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

300.1 SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP CY

At the following locations:

  JB

Loc.01 I/O Bedford Ave. and Ave. R (4d)

Loc.01 N/S Ave. R B/W Bedford and E. 26 St. (6d)

Loc.01 N/S Ave. R B/W Bedford and E. 26 St. (Hyd)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M34321-23959)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (23959-m23960)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M23960-23961)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (23961-35827)

Loc.01 W/S Bedford Ave. B/W Quentin and Avenue R (M58268)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (2d)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48171-48172)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48171-48172)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48172-m41350)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (41344-48173)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48173-48174)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48174-m77731)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (M77731-48177)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48177-48178)

Loc.02 E/S Rogers B/W St. Johns and Sterling (Hyd)

Loc.02 E/S Rogers B/W Sterling and Park Pl. (Hyd)

Loc.02 E/S Rogers B/W Sterling and Park Pl. (Hyd)

Total Quantity  for JB 300.1 = 310

300.2 SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP CY

At the following locations:

  JB

Loc.01 N/S Ave. R B/W E. 26 St. and E. 27 St. (Hyd)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Hyd)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Hyd)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (Hyd)

Total Quantity  for JB 300.2 = 4

Page 4 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

330E SUPPORT AND PROTECTION OF UTILITY  FACILITIES DURING EXCAVATION LF

At the following locations:

  JB

Loc.01 #1714 E. 27 St. B/W Quentin and Ave. R (SB25436)

Loc.01 #1736 E. 27 St. B/W Quentin and Ave. R (SB25440)

Loc.01 #1766 E. 27 St. B/W Quentin and Ave. R (SB25441)

Loc.01 #1726 E. 26 St. (SB25360)

Loc.01 #1750 E. 26 St. (SB25361)

Loc.01 #1776 E. 26 St. (SB35367)

Loc.01 N/S Ave. R B/W E. 26 St. and E. 27 St. (M61879)

Loc.01 N/S Ave. R B/W E. 26 St. and E. 27 St. (6d)

Loc.01 N/E/C Ave. R and E. 27 St. (M61699)

Loc.01 N/E/C Ave. R and E. 27 St. (6d)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (SB23959)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (M23960)

Loc.01 W/S Bedford Ave. B/W Avenue P and Quentin (23961)

Loc.01 W/S Bedford Ave. B/W Quentin and Avenue R (M58268)

Loc.02 N/E/C Sterling Place and Bedford (M23810)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48171)

Loc.02 N/S Sterling Place B/W Bedford and Rogers (48172)

Loc.02 N/E/C Sterling Place and Rogers (41344)

Loc.02 N/E/C Sterling Place and Rogers (M56916)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48173)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48174)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (M77731)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48177)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48178)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48179)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48178-48179)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48179-48180)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48180)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48180-48182)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48182)

Loc.02 N/W/C Sterling Place and Nostrand (29624)

Loc.02 N/W/C Bedford and St. Johns (M4538-23813)

Loc.02 S/E/C St. Johns and Rogers (41353)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (41358-44421)

Page 5 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44421)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44422)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44423)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44424)

Loc.02 N/S St. Johns B/W Rogers and Nostrand (44425)

Loc.02 N/W/C St. Johns and Nostrand (29828)

Loc.02 E/S Rogers B/W Sterling and Park Pl. (M56915)

Total Quantity  for JB 330E = 893

400 TEST PITS FOR UTILITY FACILITIES CY

At the following locations:

  JB

Loc.01 - As Needed

Loc.02 - As Needed

Total Quantity  for JB 400 = 120

401 TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES CY

At the following locations:

  JB

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48178)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48179)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48180)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48182)

Loc.02 N/W/C Sterling Place and Nostrand (29624-m4638)

Various (As Needed)

Total Quantity  for JB 401 = 129

402.2 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT 
CONCRETE ENCASEMENT

LF

At the following locations:

  JB

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48178)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48179)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48180)

Loc.02 N/S Sterling Place B/W Rogers and Nostrand (48182)

Loc.02 N/W/C Sterling Place and Nostrand (29624-m4638)

Various (As Needed)

Total Quantity  for JB 402.2 = 500

Page 6 of 9October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - BROOKLYN

BOROUGH OF BROOKLYN

450.2 CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CRHRS

At the following locations:

  JB

Various

Total Quantity  for JB 450.2 = 80

450.3 CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS

At the following locations:

  JB

Various

Total Quantity  for JB 450.3 = 80

Page 7 of 9October 27, 2023

JB-E10

ALW Total Quatity for AWL = 1



DESCRIPTION UNITS
ESTIMATED 
QUANTITY

ENGINEER'S ESTIMATE OF QUANTITY AND TYPES OF INTERFERENCE

FOR  CONSOLIDATED  EDISON COMPANY OF NEW YORK

JOINT BID 
ITEM NUMBER

JOINT BID WORKSHEET

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.

RED395AC - STATEN ISLAND

BOROUGH OF STATEN ISLAND

108.2 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" 
DIAMETER (TYPE .2)

EA JB 3

301 SPECIAL CARE EXCAVATION AND BACKFILLING FOR OIL-O-STATIC PIPE CY JB 19

303 FURNISH, DELIVER AND INSTALL TYPE 3/8 CLEAN SAND BACKFILL CY JB 7

400 TEST PITS FOR UTILITY FACILITIES CY JB 20

450.2 CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CRHRS JB 80

450.3 CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS JB 80

803.2 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH 
ROADWAY REMOVAL OPERATIONS  (LINE CUT ANY COMBINATION OF 

LF JB 21

Page 1 of 1
October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - STATEN ISLAND

BOROUGH OF STATEN ISLAND

108.2 UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 
.2)

EA

At the following locations:

 JB

Loc. 4 - N/E/C Bay Street and New Lane (Oil-o)

Loc. 4 - Sta. 17+00 N/C New Lane (Oil-o)

Loc. 4 - Sta. 13+00 W/C New Lane (Oil-o)

Total Quantity  for JB 108.2 = 3

301 SPECIAL CARE EXCAVATION AND BACKFILLING FOR OIL-O-STATIC PIPE CY

At the following locations:

 JB

Loc. 4 - N/E/C Bay Street and New Lane (Oil-o)

Loc. 4 - Sta. 17+00 N/C New Lane (Oil-o)

Loc. 4 - Sta. 13+00 W/C New Lane (Oil-o)

Total Quantity  for JB 301 = 19

303 FURNISH, DELIVER AND INSTALL TYPE 3/8 CLEAN SAND BACKFILL CY

At the following locations:

 JB

Loc. 4 - N/E/C Bay Street and New Lane (Oil-o)

Loc. 4 - Sta. 17+00 N/C New Lane (Oil-o)

Loc. 4 - Sta. 13+00 W/C New Lane (Oil-o)

Total Quantity  for JB 303 = 7

400 TEST PITS FOR UTILITY FACILITIES CY

At the following locations:

 JB

Loc. 4 - As Needed

Total Quantity  for JB 400 = 20

450.2 CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CRHRS

At the following locations:

 JB

As Needed

Total Quantity  for JB 450.2 = 80

Page 1 of 2October 27, 2023
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CON EDISON JOINT BIDDING SCOPE OF WORK

SUPPORT AND PROTECTION

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC.
RED395AC - STATEN ISLAND

BOROUGH OF STATEN ISLAND

450.3 CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS

At the following locations:

 JB

As Needed

Total Quantity  for JB 450.3 = 80

803.2 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY 
REMOVAL OPERATIONS  (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE 
ROADWAY)

LF

At the following locations:

 JB

Loc. 4 - N/E/C Bay Street and New Lane (Oil-o)

Loc. 4 - Sta. 17+00 N/C New Lane (Oil-o)

Loc. 4 - Sta. 13+00 W/C New Lane (Oil-o)

Total Quantity  for JB 803.2 = 21

Page 2 of 2October 27, 2023
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JB ITEM DESCRIPTION UNITS

ESTIMATED 

QUANTITY

JB 108.1 EACH 18

JB 108.2 EACH 6

JB 108.3 EACH 6

JB 109.1 EACH 3

JB 300.1 C.Y. 10

JB 300.2 C.Y. 10

JB 330T1 L.F. 1340

JB 330T2.2 L.F. 100

JB 351 EACH 1

JB 400 C.Y. 50

JB 401 C.Y. 75

JB 401AT C.Y. 50

JB 402T.2A L.F. 1060

JB 402T.V2A L.F. 370

JB 402T.3 L.F. 50

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP

Verizon Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Borough of Brooklyn
Schedule JB: Scope of Work for Joint Bid Items

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.1)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.2)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.3)

UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE 

.1)

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION 

OF CITY TRENCH WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE 

PROPOSED CITY TRENCH

COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES

TEST PITS FOR UTILITY FACILITIES

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES

SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION 

FACILITIES CONNECTED TO OR NEAR THE BASE PAVEMENT

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL 

POSITION WITH CONCRETE ENCASEMENT

EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN 

FINAL POSITION WITH CONCRETE ENCASEMENT

ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING 

MATERIAL TRANSITE PIPES (ACM-TP) UP TO AND INCLUDING 4” DIAMETER 

Page 1 of 2
JB-E14



Verizon Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Borough of Brooklyn
Schedule JB: Scope of Work for Joint Bid Items

JB 406 C.Y. 12

JB 450.3 CREW/HR 100

JB 636 EE EACH 10

JB 700 C.Y. 50

JB 711 L.F. 30

JB 798 L.F. 50

JB 799 L.F. 100

JB 803.2 L.F. 100

EXCAVATION FOR UTILITY STRUCTURE

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3)

ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH)

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY 

REMOVAL OPERATIONS  (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE 

ROADWAY)

SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND 

FACILITIES WITH LIMITED COVER

USE SHEETING LINE AS FORM

MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL WHEN 

CROSSING UTILITY FACILITIES

MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL PARALLEL TO 

UTILITY FACILITIES

Page 2 of 2

JB-E15

ALW L.S. 1UTILITY ALLOWANCE



JB 108.1

@ THE FOLLOWING LOCATIONS

QTY(EACH)

N SIDE OF AVENUE R BTWN EAST 26TH STREET & EAST 27TH STREET 4

W SIDE OF E 26TH STREET BTWN AVENUE R & QUENTIN ROAD 1

NWC INT OF AVENUE R & EAST 26TH STREET 2

W SIDE OF BEDFORD AVENUE BTWN AVENUE P & QUENTIN ROAD 1

N SIDE OF STERLING PLACE BTWN BEDFORD AVENUE & ROGERS AVENUE 2

NEC INT OF STERLING PLACE & ROGERS AVENUE 1

NWC INT OF STERLING PLACE & NOSTRAND AVENUE 2

NEC INT OF ST JOHNS PLACE & BEDFORD AVENUE 1

N SIDE OF ST JOHNS PLACE BTWN BEDFORD AVENUE & ROGERS AVENUE 1

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 3

JB 108.1 TOTAL 18

JB 108.2

@ THE FOLLOWING LOCATIONS

QTY(EACH)

NWC INT OF AVENUE R & EAST 27TH STREET 1

NWC INT OF AVENUE R & EAST 26TH STREET 1

NEC INT OF STERLING PLACE & ROGERS AVENUE 1

NEC INT OF ST JOHNS PLACE & BEDFORD AVENUE 2

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 108.2 TOTAL 6

JB 108.3

@ THE FOLLOWING LOCATIONS

QTY(EACH)

NWC INT OF AVENUE R  & EAST 27TH STREET 1

NWC INT OF AVENUE R & EAST 26TH STREET 1

N SIDE AVENUE R BTWN BEDFORD AVENUE & E 26TH STREET 1

NEC INT OF AVENUE R  & BEDFORD AVENUE 1

NWC INT OF AVENUE R  & BEDFORD AVENUE 1

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 108.3 TOTAL 6

Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .1)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .2)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .3)

Page 1 of 6
JB-E16



Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

JB 109.1

@ THE FOLLOWING LOCATIONS

QTY(EACH)

NEC INT OF STERLING PLACE & BEDFORD AVENUE 2

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 109.1 TOTAL 3

JB 300.1

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 10

JB 300.1 TOTAL 10

JB 300.2

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 10

JB 300.2 TOTAL 10

JB 330T1

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

NWC INT OF AVENUE R  & EAST 26TH STREET 20

W SIDE E 26TH STREET BTWN QUINTIN ROAD AND AVENUE R 150

NEC INT OF STERLING PLACE & BEDFORD AVENUE 20

N SIDE OF STERLING PLACE BTWN BEDFORD AVENUE & ROGERS AVENUE 210

NEC INT OF STERLING PLACE & ROGERS AVENUE 70

N SIDE OF STERLING PLACE BTWN ROGERS AVENUE & NOSTRAND AVENUE 640

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 230

JB 330T1 TOTAL 1340

JB 330T2.2

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 330T2.2 TOTAL 100

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP

UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .1)

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION OF CITY TRENCH 
WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE PROPOSED CITY TRENCH

COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED

Page 2 of 6
JB-E17



Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

JB 351

@ THE FOLLOWING LOCATIONS

QTY(EACH)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 351 TOTAL 1

JB 400

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 400 TOTAL 50

JB 401

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

NWC INT OF AVENUE R & EAST 27TH STREET 35

NWC INT OF AVENUE R & EAST 26TH STREET 20

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 20

JB 401 TOTAL 75

JB 401AT

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 401AT TOTAL 50

JB 402T.2A

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

NWC INT OF AVENUE R & EAST 27TH STREET 720

NWC INT OF AVENUE R & EAST 26TH STREET 160

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 180

JB 402T.2A TOTAL 1060

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES

TEST PITS FOR UTILITY FACILITIES

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES

SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION FACILITIES CONNECTED TO 
OR NEAR THE BASE PAVEMENT

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 
CONCRETE ENCASEMENT

Page 3 of 6
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Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

JB 402T.V2A

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

NWC INT OF AVENUE R & EAST 27TH STREET 240

NWC INT OF AVENUE R & EAST 26TH STREET 80

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 402T.V2A TOTAL 370

JB 402T.3 

L.F.

50

QTY(C.Y.)

5

5

2

TOTAL 12

EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 
CONCRETE ENCASEMENT

ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING MATERIAL TRANSITE 
PIPES (ACM-TP) UP TO AND INCLUDING 4” DIAMETER 

@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 406

EXCAVATION FOR UTILITY STRUCTURE

@ THE FOLLOWING LOCATIONS

NWC INT OF AVENUE R & EAST 27TH STREET

NWC INT OF AVENUE R & EAST 27TH STREET

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD 

REPRESENTATIVE
@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 406

Page 4 of 6

JB-E19

JB 402T.3     TOTAL 50

QTY(S.F.)

200

TOTAL 200

JB 403T.3

FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITIES FACILITIES  (3/8") THICK)
@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 403T.2



Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

QTY(EACH)

10

TOTAL 10
JB 700

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 700 TOTAL 50

SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND FACILITIES WITH 
LIMITED COVER

JB 636 EE

ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH)

@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 636 EE

Page 5 of 6

JB-E20

QTY(CREW/HR)

100

TOTAL 100

JB 450.3

CONSTRUCTION FIELD REPPORT MEDIUM SIZE CREW (TYPE .3)

@ THE FOLLOWING LOCATIONS

AS ENCOUNTERDE & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 450.3



Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Verizon

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

JB 711

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 30

JB 711 TOTAL 30

JB 798

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 798 TOTAL 50

JB 799

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 799 TOTAL 100

JB 803.2

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 803.2 TOTAL 100

MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL WHEN CROSSING UTILITY FACILITIES

MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL PARALLEL TO UTILITY FACILITIES

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY REMOVAL OPERATIONS  (LINE 
CUT ANY COMBINATION OF ASPHALT AND CONCRETE ROADWAY)

USE SHEETING LINE AS FORM

Page 6 of 6
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ALW           TOTAL      1



JB ITEM DESCRIPTION UNITS

ESTIMATED 

QUANTITY

JB 108.1 EACH 5

JB 108.2 EACH 6

JB 108.3 EACH 6

JB 300.1 C.Y. 10

JB 300.2 C.Y. 10

JB 330T1 L.F. 90

JB 330T2.1 L.F. 100

JB 330T2.2 L.F. 100

JB 351 EACH 1

JB 400 C.Y. 40

JB 401 C.Y. 50

JB 401AT C.Y. 50

JB 402T.2A L.F. 400

JB 402T.V2A L.F. 100

JB 402T.3 L.F. 50

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP

Verizon Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Borough of Staten Island.
Schedule JB: Scope of Work for Joint Bid Items

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.1)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.2)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE 

.3)

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION 

OF CITY TRENCH WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE 

PROPOSED CITY TRENCH

COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED

COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES

TEST PITS FOR UTILITY FACILITIES

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES

SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION 

FACILITIES CONNECTED TO OR NEAR THE BASE PAVEMENT

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL 

POSITION WITH CONCRETE ENCASEMENT

EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN 

FINAL POSITION WITH CONCRETE ENCASEMENT

ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING 

MATERIAL TRANSITE PIPES (ACM-TP) UP TO AND INCLUDING 4” DIAMETER 

Page 1 of 2
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Verizon Nov 2023

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC

Borough of Staten Island 
Schedule JB: Scope of Work for Joint Bid Items

JB 450.3 CREW/HR 100

JB 636 EE EACH 10

JB 700 C.Y. 50

JB 711 L.F. 30

JB 803.2 L.F. 100

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3)

ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH)

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY 

REMOVAL OPERATIONS  (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE 

ROADWAY)

SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND 

FACILITIES WITH LIMITED COVER

USE SHEETING LINE AS FORM

Page 2 of 2

JB-E23

 ALW L.S. 1UTILITY ALLOWANCE



JB 108.1

@ THE FOLLOWING LOCATIONS

QTY(EACH)

SWC INT OF CASTLETON AVENUE & HART BOULEVARD 2

NEC INT OF NEW LANE & BAY STREET 2

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 108.1 TOTAL 5

JB 108.2

@ THE FOLLOWING LOCATIONS

QTY(EACH)

SWC INT OF CASTLETON AVENUE & HART BOULEVARD 1

NEC INT OF ELWOOD PLACE & HART BOULEVARD 1

NEC INT OF DELAFIELD AVENUE & HART BOULEVARD 1

NEC INT OF GREGG PLACE & HART BOULEVARD 1

NEC INT OF NEW LANE & BAY STREET 1

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 108.2 TOTAL 6

JB 108.3

@ THE FOLLOWING LOCATIONS

QTY(EACH)

SWC INT OF CASTLETON AVENUE & HART BOULEVARD 1

NEC INT OF ELWOOD PLACE & HART BOULEVARD 1

NEC INT OF DELAFIELD AVENUE & HART BOULEVARD 1

NEC INT OF GREGG PLACE & HART BOULEVARD 1

NEC INT OF NEW LANE & BAY STREET 1

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 108.3 TOTAL 6

JB 300.1

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 10

JB 300.1 TOTAL 10

Nov 2023Verizon

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn.

Schedule JB: Scope of Work for Joint Bid Items

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .1)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .2)

UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .3)

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP

Page 1 of 5

JB-E24



Nov 2023Verizon

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn

Schedule JB: Scope of Work for Joint Bid Items
JB 300.2

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 10

JB 300.2 TOTAL 10

JB 330T1

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

NEC INT OF NEW LANE & BAY STREET 75

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 15

JB 330T1 TOTAL 90

JB 330T2.1

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 330T2.1 TOTAL 100

JB 330T2.2

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 330T2.2 TOTAL 100

JB 351

@ THE FOLLOWING LOCATIONS

QTY(EACH)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 1

JB 351 TOTAL 1

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION OF CITY TRENCH WHEN 
PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE PROPOSED CITY TRENCH

COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED

COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED

Page 2 of 5

JB-E25



Nov 2023Verizon

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn

Schedule JB: Scope of Work for Joint Bid Items
JB 400

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 40

JB 400 TOTAL 40

JB 401

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 401 TOTAL 50

JB 401AT

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 401AT TOTAL 50

JB 402T.2A

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 400

JB 402T.2A TOTAL 400

JB 402T.V2A

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 402T.V2A TOTAL 100

JB 402T.3 

@ THE FOLLOWING LOCATIONS

L.F.

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 402T.3 TOTAL 50

TEST PITS FOR UTILITY FACILITIES

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES

SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION FACILITIES CONNECTED TO 
OR NEAR THE BASE PAVEMENT

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 
ENCASEMENT

EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 
CONCRETE ENCASEMENT

ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING MATERIAL TRANSITE PIPES 
(ACM-TP) UP TO AND INCLUDING 4” DIAMETER 

Page 3 of 5
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Nov 2023Verizon

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn 

Schedule JB: Scope of Work for Joint Bid Items

TOTAL 100

QTY(CREW/HR)

10

TOTAL 10

JB 700

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 50

JB 700 TOTAL 50

JB 711

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 30

JB 711 TOTAL 30

SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND FACILITIES WITH 
LIMITED COVER

USE SHEETING LINE AS FORM

JB 450.3

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3)

@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 636 EE

ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH)

@ THE FOLLOWING LOCATIONS

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 636 EE

Page 4 of 5
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Nov 2023Verizon

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn

Schedule JB: Scope of Work for Joint Bid Items

JB 803.2

@ THE FOLLOWING LOCATIONS

QTY(L.F.)

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE 100

JB 803.2 TOTAL 100

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY REMOVAL OPERATIONS  (LINE 
CUT ANY COMBINATION OF ASPHALT AND CONCRETE ROADWAY)

Page 5 of 5

JB-E28

AWL             TOTAL       1



DESCRIPTION UNITS
ESTIMATED 
QUANTITY

JOINT BID 
ITEM NUMBER

JOINT BID WORKSHEET
ENGINEER'S ESTIMATE SPECIALTY ITEMS 
FOR  VERIZON COMPANY OF NEW YORK

FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITY FACILITIES (3/8" THICK) SF JB 403T 2 200

REMOVABLE OF ABANDONED UTILITY CONDUITS (NON-ENCASED) LF JB 500 218

INSTALLATION OF FIELD CONSTRUCTED TELEPHONE UTILITY STRUCTURE CY JB 638 NT 4

Page 1 of 1
October 27, 2023

JB-E29

BREAK OUT AND REMOVED UTILITY STRUCTURE CONTAINING ACTIVE CABLES CY JB 638 RT 4

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, ETC 
Borough of Brooklyn

Schedule JB: Scope of Work for Joint Bid Items



Page 9 of 9December 09, 2022

JB-E30

500 REMOVAL OF ABANDONED UTILITY CONDUITS (NON-CONCRETE ENCASED) LF

At the following locations:

 JB

#81 N/W Int. 32nd Ave. and 100th St.

#190 N/W/C Linden Pl. and Northern Blvd.

Total Quantity  for JB 500 = 100

JB 638 NT

INSTALLATION OF FIELD CONSTRUCTED TELEPHONE UTILITY STRUCTURE

@ THE FOLLOWING LOCATIONS

QTY(C.Y.)

1

1

2

NWC INT OF AVENUE R & EAST 27TH STREET

NWC INT OF AVENUE R & EAST 26TH STREET

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 638 RT

TOTAL 4

NWC INT OF AVENUE R & EAST 27TH STREET

NWC INT OF AVENUE R & EAST 26TH STREET

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

JB 638 NT 

JB 638 RT

BREAK OUT AND REMOVE UTILITY STRUCTURE CONTAINING ACTIVE CABLES

TOTAL 4

JOINT BID WORKSHEET
ENGINEER'S ESTIMATE SPECIALTY ITEMS 
FOR  VERIZON COMPANY OF NEW YORK

RED395AC
REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS, 

ETC Borough of STATEN ISLAND

Schedule JB: Scope of Work for Joint Bid Items

QTY(S.F.)

200

TOTAL 200
403T.2

AS ENCOUNTERED & DIRECTED BY THE VERIZON FIELD REPRESENTATIVE

FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITES 
FACILITES (3/8" THICK)

@ THE FOLLOWING LOCATIONS

JB 403T.2



ALTICE Nov-23

ITEM DESCRIPTION UNITS ESTIMATED QUANTITY

JB 108.1
UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER 

(TYPE .1)
EA 8

JB 803.1
LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH RDWY 

REMOVAL (LINE CUT ASPHALT)
L.F. 4

FOR INFORMATION ONLY

RED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS IN VARIOUS LOCATIONS  

EAST 27TH ST BTWN AVENUE P AND AVENUE R & EAST 26TH ST BTWN QUENTIN RD AVENUE R

BEDFORD AVE BTWN AVENUE P AND AVENUE R

AVENUE R BTWN BEDFORD AVE AND EAST 27TH ST

STERLING PLACE BTWN BEDFORD AVE AND NOSTRAND AVE

ST JOHNS PLACE BTWN BEDFORD AVE AND NOSTRAND AVE

ROGERS AVE BTWN PARK PL AND ST JOHNS PLACE

TOGETHER WITH ALL WORK INCIDENTAL THERETO                                                         BOROUGH OF 

THE BROOKLYN

JB-E31

 ALW L.S. 1UTILITY ALLOWANCE



JB 108.1
UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING
12" DIAMETER (TYPE .1)

AS DIRECTED BY AN ALTICE REPRESENTATIVE @ THE FOLLOWING LOCATIONS

QTY(EA)

STERLING PL BTWN BEDFORD AVE AND NOSTRAND AVE (U4) 4

ST JOHNS PLACE BTWN BEDFORD AVE AND NOSTRAND AVE (U5) 4

JB 108.1 TOTAL 8

JB 803.1
LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH RDWY REMOVAL (LINE CUT ASPHALT)

AS DIRECTED BY AN ALTICE REPRESENTATIVE @ THE FOLLOWING LOCATIONS

QTY(LF)

ST JOHNS PLACE BTWN BEDFORD AVE AND NOSTRAND AVE (U5) 4

JB 803.1 TOTAL

1

Schedule JB: Scope of Work for Joint Bid Items
Borough of Brooklyn

ALTICE For Information Only Nov-23

RED395AC

JB-EE32

ALW UTILITY ALLOWANCE TOTAL

4
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30-WRST-WD-350
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L.I. PETRO PROD LINE
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TEST PIT

TEST PIT

TEST PIT TEST PIT
TEST PIT

SCARBORO AVE

TEST PIT 1
COVER: 5'2"
LANE: 4' S/NC

TEST PIT 2
COVER: 5'

LANE: 4' S/NC

TEST PIT 3
COVER: 5'6"

LANE: 3' S/NC

TEST PIT 4
COVER: 7' 2"

LANE: 12' S/NC

TEST PIT 5
COVER: 7' 2"

LANE: 12' S/NC

TEST PIT 6
COVER: 5' 6"

LANE: 10' S/NC
NOTE: WATER MAIN

CROSSES
TRANSMISSION LINE

AND HAS 5' 2" COVER

ENGINEER: ANTHONY EL HOUAYEK
REV: 0

SCALE: NONEPHONE: (516) 253-8799

LEGEND
GAS MAIN 350# (EXISTING)
GAS MAIN 60#(EXISTING)
GAS MAIN 15#(EXISTING)
GAS MAIN LP (EXISTING)
GAS MAIN (RETIRED)
GAS MAIN 60# (TO BE RETIRED)
GAS MAIN 15# (TO BE RETIRED)
GAS MAIN LP (TO BE RETIRED)
SOP IN PROGRESS
TEST PIT

REV DATE DRW CHK DESCRIPTION

nationalgrid

SOP: PNYC2302222

SCOPE OF WORK: DUE TO RED395AC :

PERFORM TEST PITS TO VERIFY LANE AND COVER ON 30" TRANSMISSION MAIN

WORK ORDER: T102554732

GAS SYSTEM OPERATING PROCEDURES (SOP) SKETCH

GAUGE
PURGE
STOP-OFF
HOT TAP DEVICE
CUT & CAP
VALVE (NEW)
VALVE (EXISTING)
SECTIONAL VALVE PLAN SHEET

PAGE 1 OF 1

N
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GENERAL NOTES AND CONDITIONS
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DEPARTMENT OF DESIGN + CONSTRUCTION

CITY OF NEW YORK

DIVISION OF INFRASTRUCTURE

BUREAU OF DESIGN

VARIOUS LOCATIONS, ETC.
REPLACEMENT OF DISTRIBUTION WATER MAINS IN

PROJECT ID: SEK002383

SIGNATURES DATE

nationalgr d

HERE WITH YOU. HERE FOR YOU.

SIGNATURES

DATE

SIGNATURES DATE

TIME WARNER

new york

at  its  best

C A B L E

FOR UTILITY WORK

ERALDO MINGLA

JB-U1
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BOROUGHS OF BROOKLYN & STATEN ISLAND

OVERHEAD CONDITION REPORT:

PLEASE SEE GUIDELINES FOR WORKING NEAR ENERGIZED OVERHEAD ELECTRIC DISTRIBUTION SYSTEM

PRI - PRIMARY SYSTEM (NO INSULATION)

VOLTAGE - GREATER THAN 2KV; CLOSE APPROACH DISTANCE - 10FT

PRI AERIAL - PRIMARY SYSTEM (INSULATED)

VOLTAGE - GREATER THAN 2KV; CLOSE APPROACH DISTANCE - 3FT

SEC - SECONDARY SYSTEM (NO INSULATION)

VOLTAGE - 120/208; CLOSE APPROACH DISTANCE - 10FT

SERVICE - SERVICES (INSULATED)

VOLTAGE - 120/208; CLOSE APPROACH DISTANCE - 3FT
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IN-HOUSE DESIGN

PROJECT ID: DATE: SHEET
OF XXRED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

09/11/2023PLAN 1
3

NEW 12" X 8" REDUCER

NEW 12" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NEW 12" X 12" 4-WAY

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN (1985)

SEE F.C. 47821

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1924)

AV
EN

U
E 

P

Q
U

EN
TI

N
 R

O
AD

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN (1985)
SEE F.C. 47821

NEW 12" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN CONNECT NEW 12" WATER MAIN TO

EXISTING 12" WATER MAIN (1926)
SEE F.C. K9899

AV
EN

U
E 

R

NEW 12" X 12" 4-WAY

NEW 12" WATER MAIN TO REPLACE
 EXISTING 12" WATER MAIN

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NEW 12" WATER MAIN TO REPLACE
EXISTING 12" WATER MAIN

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

EAST 27 STREET BETWEEN AVENUE P AND AVENUE R
 BROOKLYN

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1926)

SEE F.C. K9900

NEW 12" X 8" REDUCER

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.

2.

3.
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OF XXRED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

09/11/2023PLAN 2
3

AV
EN

U
E 

R

Q
U

EN
TI

N
 R

O
AD

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1925)
SEE F.C. 47819

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NEW 12" X 8" 4-WAY

CONNECT NEW 8" WATER TO
EXISTING 8" WATER MAIN (1925)

SEE F.C. K8385

NEW 12" WATER MAIN TO REPLACE
 EXISTING 12" WATER MAIN

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN (1926)

SEE F.C. K9899

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1926)

SEE F.C. K9900

CONNECT NEW
8" WATER MAIN
TO EXISTING 8"
 WATER MAIN
(1925)

NEW 12" X 8" 4-WAY

NEW 12" WATER MAIN TO REPLACE
 EXISTING 12" WATER MAIN

BEDFORD AVENUE

EAST 27 STREET

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN

NEW 12" X 12" 4-WAY

NEW 12" X 8"
REDUCER

EAST 26 STREET BETWEEN QUENTIN ROAD AND AVENUE R
AVENUE R BETWEEN BEDFORD AVE AND EAST 27 STREET

 BROOKLYN

NEW 12" WATER MAIN TO REPLACE
 EXISTING 8" WATER MAIN

NOTE:

THE CONTRACTOR IS ADVISED OF A EXISTING BUS PAD LOCATED AT THE INTERSECTION OF
BEDFORD AVENUE AND AVENUE R. THE CONTRACTOR IS NOT TO DISTURB THE EXISTING
BUS PAD WHEN THE PROPOSED 12" WATERMAIN IS BEING INSTALLED. BEFORE THE
COMMENCEMENT OF WORK AT THIS LOCATION, THE CONTRACTOR IS TO COORDINATE
WITH MTA TO AVOID ANY INTERFERENCE WITH THEIR SERVICES.

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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IN-HOUSE DESIGN

PROJECT ID: DATE: SHEET
OF XXRED395AC

REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

09/11/2023PLAN 3
3

AV
EN

U
E 

P

AV
EN

U
E 

R

NEW 12" X 8" 4-WAY
NEW 8" WATER MAIN TO REPLACE

EXISTING 8" WATER MAIN

NEW 12" WATER MAIN TO REPLACE
EXISTING 12" WATER MAIN

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1984)

SEE F.C. 47817

Q
U

EN
TI

N
 R

O
AD

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1925)

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN

BEDFORD AVE BETWEEN AVENUE P AND AVENUE R
 BROOKLYN

CONNECT NEW 8" WATER MAIN TO
 EXISTING 8" WATER MAIN (1923)

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

7PLAN 1
4

H
U
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TE

R
 P

LA
C

E

ELWOOD PLACE

DELAFIELD AVENUE DELAFIELD AVENUE

W
AL

BR
O

O
KE

 A
VE

N
U

E

ELWOOD PLACE

CASTLETON 

HA
RT

 B
LV

D

H
AR

T 
BL

VD

NEW 8" WM TO
REPLACE EX. 8" WM

NEW 8" WM TO
REPLACE EX. 8" WM

NEW 8" X 8"
4 - WAY

NEW 8" X 8"
3 - WAY

NEW 8" X 8"
4 - WAY

CONNECT TO EX. 8" W.M.(2000)
SEE F.C. 3809

CONNECT TO EX. 8" W.M.(2000)
SEE F.C. 3807

CONNECT TO EX. 8" W.M.(1928)

CONNECT TO EX.
8" W.M.(2000)
SEE F.C. 3815

ELWOOD PLACE BETWEEN WALBROOKE AVE AND RANDALL AVE
DELAFIELD AVE BETWEEN WALBROOKE AVE AND RANDALL AVE

HART BLVD BETWEEN FOREST AVE AND CASTLETON AVE
 STATEN ISLAND

EX. HYDRANT TO BE
ABANDONED INSTEAD OF

REMOVAL

AVENUE

NEW 8" WM TO REPLACE EX. 8" WM

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

09/11/2023PLAN 2
4

NEW 8" WM
TO REPLACE EX. 8" WM

NEW 8" X 8"
4 - WAY

CONNECT TO EX. 8" W.M.(1928)
SEE FC # 13045

NEW 8" WM
TO REPLACE EX. 8" WM

CONNECT TO EX. 8" W.M.(2000)
SEE F.C. 3810

GREGG PLACE BETWEEN WALBROOKE AVE AND RANDALL AVE
HART BLVD BETWEEN FOREST AVE AND CASTLETON AVE

 STATEN ISLAND

SEE NOTE ON THIS SHEET

FOREST AVENUE

H
AR

T 
BL

VD

GREGG PLACE

W
AL

BR
O

O
KE

 A
VE

N
U

E

GREGG PLACE

NOTE:

IN FRONT OF HOUSE NO. 10 ON GREGG PLACE BETWEEN HART BLVD AND RANDALL AVE, A
EXISTING 3.5' X 3' BOX SEWER CONNECTED TO A HEADWALL IS RUNNING PERPENDICULAR
TO THE ROADWAY UNDERNEATH THE EXISTING 8" WATERMAIN. SPECIAL CARE MUST BE
TAKEN TO PREVENT THE DAMAGE OF THE EXISTING BOX SEWER. ONLY HAND EXCAVATION
WILL ALLOWED AT THIS LOCATION. IF THE BOX CULVERT IS DAMAGED DURING
CONSTRUCTION, THE CONTRACTOR MUST REPAIR THE DAMAGE AT NO ADDITIONAL COST
TO THE CITY. THE AS-BUILT FOR THIS BOX SEWER IS ATTACHED SHEET #23 FOR
REFERENCE ONLY.

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.

BOROUGH OF STATEN ISLAND AND BROOKLYN

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS

09/11/2023PLAN 3
4

AVENUERANDALL

NEW 8" WM
TO REPLACE EX. 8" WM

NEW 8" X 8"
3 - WAY

NEW 8" X 8"
3 - WAY

CONNECT TO EX. 8" W.M.(1912)

NEW 8" WM
TO REPLACE EX. 8" WM

CONNECT TO EX. 8" W.M.(1927)

RANDALL AVE BETWEEN FOREST AVE AND CASTLETON AVE
 STATEN ISLAND

SEE NOTE ON SHEET NO. 11

ELW
O

O
D

PLAC
E

G
R

EG
G

PLAC
E

FO
R

EST
AVEN

U
E

D
ELAFIELD

AVEN
U

E

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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09/11/2023

REPLACEMENT OF DISTRIBUTION WATERMAINS
IN VARIOUS LOCATIONS, ETC.

VERIZON OVERHEAD MAINLINE

VERIZON OVERHEAD MAINLINE PLANS
4

4

NEW 12" X 8" 3-WAY

NEW 12" WATER MAIN
TO REPLACE EXISTING
8" WATER MAIN

NEW 12" X 12" 3-WAY

NEW 12" X 8" REDUCER

NEW 8" WATER MAIN TO
REPLACE EXISTING 8"
WATER MAIN

NEW 8" CAP

RECONNECT 8" PWM VIA
WET CONNECTION
SEE FC#PWMPR415

NEW 12" X 12" 3 WAY

NEW 12" WATER MAIN
CONNECT NEW 12" WATER

MAIN TO EXISTING 12" WATER
MAIN (1914)

NEW 12" WATER MAIN TO REPLACE EXISTING 8" WATER MAIN

NEW 12" X 8" 3-WAY

PLAN

NEW LANE BETWEEN BAY ST AND SCARBORO AVE
STATEN ISLAND

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN
CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (2013

NOTE:
All Verizon lines will remain in place and active during all phases of the work operations except that
the service wires will be removed and reconnected daily by Verizon for pile driving operations only.
Contractor shall maintain a safe operating distance to avoid contact with the overhead lines.
Verizon poles to be supported as per Sketch JB 351T in consultation with Verizon representatives.
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REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.
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RED395AC - S07-09 PLAN (V5) 09/11/2023 7PLAN U4
U10

CONNECT NEW 8" WATER MAIN TO

NEW 12" WATER MAIN TO EXISTING 8" WATER MAIN (1872)

REPLACE EXISTING 8" WATER MAIN

NEW 12" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NEW 20" X 12" 3-WAY

NEW 12" X 12" 4-WAY

N
O

ST
R

AN
D

 A
VE

BE
D

FO
R

D
 A

VE

R
O

G
ER

S 
AV

E

STERLING PLACE

STERLING PL BETWEEN BEDFORD AVE AND NOSTRAND AVE
BROOKLYN

NEW 12" X 8" REDUCER

NEW 8" WATER MAIN TO
REPLACE EXISTING 8" WATER MAIN

NEW 8" X 8" 4-WAY

NEW 20" WATER MAIN TO REPLACE
EXISTING 20" WATER MAIN

CONNECT NEW 20" WATER MAIN TO
EXISTING 20" WATER MAIN (1985)

SEE F.C. 48823

EX. 8” W.M. TO BE ABANDONED / REMOVED
AS DIRECTED BY THE ENGINEER.

A x 1

A x 3

A) 108.1 x 4
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REPLACEMENT OF DISTRIBUTION WATER MAINS
IN VARIOUS LOCATIONS, ETC.
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RED395AC - S07-09 PLAN (V5) 09/11/2023 8PLAN U5
U10

NEW 12" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

VALVE TO BE OPENED
ONCE WORK IS COMPLETED

NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (2013)

SEE F.C. 61551

NEW 12" X 8" REDUCER

BE
D

FO
R

D
 A

VE

NEW 12" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN

NEW 12" X 8" REDUCER NEW 8" WATER MAIN TO REPLACE
EXISTING 8" WATER MAIN
CONNECT NEW 8" WATER MAIN TO
EXISTING 8" WATER MAIN (1960)

N
O

ST
R

AN
D

 A
VE

R
O

G
ER

S 
AV

E

NEW 12" X 12" 3-WAY

E.X.8” W.M. TO BE ABANDONED / REMOVED
AS DIRECTED BY THE ENGINEER.

NEW 8" X 8" 4-WAY

ST JOHNS PL BETWEEN BEDFORD AVE AND NOSTRAND AVE
BROOKLYN

NEW 12" BOUNDARY VALVE
TO BE IN CLOSED POSITION

NEW 12" WATER MAIN TO REPLACE
EXISTING 12" WATER MAIN

CONNECT NEW 12" WATER MAIN TO
EXISTING 12" WATER MAIN (1985)

SEE F.C. 48812

A x 1

A x 1

A). 108.1 x 4

A x 1
B (4')LF

B). 803.1 x 4'

A x 1
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	10 RED395AC - HAZMAT
	RED395AC Ph I-II CA-SCI K2022-02 App C - Regulatory Environmental Database Report
	Executive Summary
	Target Property
	Surrounding Sites
	RCRA-LQG
	G19 - CON EDISON - SERVICE - 1587 E 24TH ST - BROOKLYN, NY 11229 - RCRA-LQG
	R62 - CON EDISON - MANHOLE - 1559 EAST 28TH STREE - BROOKLYN, NY 11229 - RCRA-LQG...

	RCRA-VSQG
	C3 - JAMES MADISON HS - 3787 BEDFORD AVE - BROOKLYN, NY 11229 - RCRA-VSQG...

	NY LTANKS
	G18 - 2406 AVENUE P - 2406 AVENUE P - BROOKLYN, NY  - NY LTANKS
	65   - 1884 E 21ST ST/BARLI - 1884 E 21ST ST - BROOKLYN, NY  - NY LTANKS
	T66 - SPILL NUMBER 9912281 - 1869 E 23RD ST - BROOKLYN, NY  - NY LTANKS

	NY UST
	M46 - 2424 KINGS HIGHWAY - 2424 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY UST...
	H53 - 2301 KINGS LLC - 2301 KINGS HIGHWAY - BROOKLYN, NY 11210 - NY UST
	U69 - 2520 KINGS HIGHWAY - 2520 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY UST

	NY AST
	C5 - JAMES MADISON H.S.  - 3787 BEDFORD AVENUE - BROOKLYN, NY 11229 - NY AST
	H27 - 2320 REALTY CORP. - 2320 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY AST
	H29 - BK 2300 LLC - 2300 KINGS HIGHWAY - BROOKLYN, NY 11210 - NY AST
	H31 - 1581 E 24TH ST - 1581 EAST 24TH STREE - BROOKLYN, NY 11229 - NY AST
	H42 - HIGHWAY REALTY LLC - 2410 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY AST
	H52 - 2301 KINGS LLC - 2301 KINGS HIGHWAY - BROOKLYN, NY 11210 - NY AST
	S63 - 1680 EAST 22ND ST - 1680 EAST 22ND ST - BROOKLYN, NY 11229 - NY AST
	M71 - 245 KINGS HWY OWNERS - 2425 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY AST
	U76 - 1525 REALTY CO - 1525 EAST 26 ST - BROOKLYN, NY 11229 - NY AST

	NY Spills
	A1 - MANNHOLE 28268 - QUENTIN RD & E 24TH  - BROOKLYN, NY  - NY Spills
	B2 - MANHOLE 35826 - QUINTON RD/E 26TH ST - BROOKLYN, NY  - NY Spills
	C11 - JAMES MADISON HS 5TH - R LAB BEDFORD AV - BROOKLYN, NY  - NY Spills
	J33 - ONE GAL DF IN MANHOL - 1789 EAST 22 STREET - BROOKLYN, NY  - NY Spills
	I40 - MANHOLE 68271 - QUENTIN RD & E 22 ST - BROOKLYN, NY  - NY Spills
	I43 - MANHOLE #58267 - E 22ND ST/QUENTIN RD - BROOKLYN, NY  - NY Spills
	I44 - MANHOLE #58267 - EAST 22ND ST/QUENTIN - BROOKLYN, NY  - NY Spills
	M46 - 2424 KINGS HIGHWAY - 2424 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY Spills...
	P59 - MANHOLE 6688 - EAST 22 ST S. OF AVE - BROOKLYN, NY  - NY Spills
	70   - IN ROAD - 2019 QUENTIN RD - BROOKLYN, NY  - NY Spills
	O75 - 2016 QUENTIN RD - 2016 QUENTIN RD - BROOKLYN, NY  - NY Spills
	D8 - ONE GAL FOUND IN MAN - AVENUE R & BEDFORD A - BROOKLYN, NY  - NY Spills
	F16 - PVT DWELLING - 1657 EAST 27 ST - BROOKLYN, NY  - NY Spills
	B17 - 1715 EAST 26TH ST - 1715 EAST 26TH ST - BROOKLYN, NY  - NY Spills
	30   - SPILL NUMBER 9811461 - 1818 E. 27TH ST - BROOKLYN, NY  - NY Spills
	F32 - MERENSTEIN HOME - 1674 EAST 28TH STREE - BROOKLYN, NY 11219 - NY Spills
	K34 - MANHOLE 62979 - EAST 22 ST / AVE R - BROOKLYN, NY  - NY Spills
	L38 - 1827 EAST 24TH STREE - 1827 EAST 24TH STREE - BROOKLYN, NY  - NY Spills
	L39 - 1827-1857 EAST 24TH  - 1827-1857 EAST 24TH  - BROOKLYN, NY  - NY Spills
	45   - BARBANO RESIDENCE - 1765 EAST 28TH STREE - BROOKLYN, NY  - NY Spills
	Q60 - 2914 AVE R/ROYAL CLE - 2914 AVE R - BROOKLYN, NY  - NY Spills
	T64 - BETWEEN AVE S & R - 1865 E 23RD ST - BROOKLYN, NY  - NY Spills

	RCRA NonGen / NLR
	A24 - CON EDISON SERVICE B - 2316 QUENTIN RD - BROOKLYN, NY 11229 - RCRA NonGen / NLR
	S74 - CON EDISON SERVICE B - 1747 E 21ST ST - BROOKLYN, NY 11229 - RCRA NonGen / NLR...
	R82 - CON EDISON SERVICE B - 1542 28TH ST - BROOKLYN, NY 11232 - RCRA NonGen / NLR...
	D6 - CON EDISON MANHOLE 6 - AVE R & BEDFORD AVE - BROOKLYN, NY 11201 - RCRA NonGen / NLR...
	E9 - NEW YORK TELEPHONE - AVE R & E 24 ST - BROOKLYN, NY 11229 - RCRA NonGen / NLR...
	F14 - CON EDISON - 1651 E 27TH ST - BROOKLYN, NY 11229 - RCRA NonGen / NLR
	K37 - CON EDISON MANHOLE 3 - AVE R & E 22 ST - BROOKLYN, NY 11229 - RCRA NonGen / NLR
	N50 - CON EDISON - 2809 AVENUE P - BROOKLYN, NY 11234 - RCRA NonGen / NLR
	Q80 - ROYAL FRENCH CLEANER - 29-14 AVE R - BROOKLYN, NY 11229 - RCRA NonGen / NLR...

	ICIS
	55   - 2502 19 STREET LLC - 1850 E. 26TH STREET - BROOKLYN, NY 11229 - ICIS...

	FINDS
	C3 - JAMES MADISON HS - 3787 BEDFORD AVE - BROOKLYN, NY 11229 - FINDS...
	G22 - CON EDISON - SERVICE - 1587 E 24TH ST - BROOKLYN, NY 11229 - FINDS
	A25 - CON EDISON SERVICE B - 2316 QUENTIN RD - BROOKLYN, NY 11229 - FINDS...
	O58 - CON EDISON SERVICE B - 1820 E 21ST ST - NEW YORK, NY 10010 - FINDS...
	S74 - CON EDISON SERVICE B - 1747 E 21ST ST - BROOKLYN, NY 11229 - FINDS...
	R81 - CON EDISON SERVICE B - 1542 28TH ST - BROOKLYN, NY 11232 - FINDS...
	4   - CON EDISON - MANHOLE - 1757 EAST 24TH STREE - BROOKLYN, NY 11229 - FINDS...
	D7 - CON EDISON MANHOLE 6 - AVE R & BEDFORD AVE - BROOKLYN, NY 11201 - FINDS...
	E10 - NEW YORK TELEPHONE - AVE R & E 24 ST - BROOKLYN, NY 11229 - FINDS...
	F13 - CON EDISON - 1651 E 27TH ST - BROOKLYN, NY 11229 - FINDS...
	K35 - CON EDISON MANHOLE 3 - AVE R & E 22 ST - BROOKLYN, NY 11229 - FINDS...
	N48 - CON EDISON - 2809 AVENUE P - BROOKLYN, NY 11234 - FINDS...
	55   - 2502 19 STREET LLC - 1850 E. 26TH STREET - BROOKLYN, NY 11229 - FINDS...
	R61 - CON EDISON - MANHOLE - 1559 EAST 28TH STREE - BROOKLYN, NY 11229 - FINDS...
	Q78 - ROYAL FRENCH CLEANER - 2914 AVENUE R - BROOKLYN, NY 11229 - FINDS...

	ECHO
	C3 - JAMES MADISON HS - 3787 BEDFORD AVE - BROOKLYN, NY 11229 - ECHO...
	G20 - CON EDISON - SERVICE - 1587 E 24TH ST - BROOKLYN, NY 11229 - ECHO
	A25 - CON EDISON SERVICE B - 2316 QUENTIN RD - BROOKLYN, NY 11229 - ECHO...
	O58 - CON EDISON SERVICE B - 1820 E 21ST ST - NEW YORK, NY 10010 - ECHO...
	S73 - CON EDISON SERVICE B - 1747 E 21ST ST - BROOKLYN, NY 11229 - ECHO
	R81 - CON EDISON SERVICE B - 1542 28TH ST - BROOKLYN, NY 11232 - ECHO...
	4   - CON EDISON - MANHOLE - 1757 EAST 24TH STREE - BROOKLYN, NY 11229 - ECHO...
	D7 - CON EDISON MANHOLE 6 - AVE R & BEDFORD AVE - BROOKLYN, NY 11201 - ECHO...
	E10 - NEW YORK TELEPHONE - AVE R & E 24 ST - BROOKLYN, NY 11229 - ECHO...
	F13 - CON EDISON - 1651 E 27TH ST - BROOKLYN, NY 11229 - ECHO...
	K35 - CON EDISON MANHOLE 3 - AVE R & E 22 ST - BROOKLYN, NY 11229 - ECHO...
	N48 - CON EDISON - 2809 AVENUE P - BROOKLYN, NY 11234 - ECHO...
	R61 - CON EDISON - MANHOLE - 1559 EAST 28TH STREE - BROOKLYN, NY 11229 - ECHO...
	Q78 - ROYAL FRENCH CLEANER - 2914 AVENUE R - BROOKLYN, NY 11229 - ECHO...

	NY DRYCLEANERS
	Q78 - ROYAL FRENCH CLEANER - 2914 AVENUE R - BROOKLYN, NY 11229 - NY DRYCLEANERS...

	NY LEAD
	H54 - 2301 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY LEAD
	U68 - 2520 KINGS HIGHWAY - BROOKLYN, NY 11229 - NY LEAD
	U77 - 1525 EAST 26 STREET - BROOKLYN, NY 11229 - NY LEAD

	NY MANIFEST
	C3 - JAMES MADISON HS - 3787 BEDFORD AVE - BROOKLYN, NY 11229 - NY MANIFEST...
	G21 - CON EDISON - SERVICE - 1587 E 24TH ST - BROOKLYN, NY 11229 - NY MANIFEST
	A23 - CON EDISON - 2316 QUENTIN RD - BROOKLYN, NY 11229 - NY MANIFEST
	I28 - CON EDISON - 2211 QUENTIN RD - BROOKLYN, NY 11229 - NY MANIFEST
	J41 - CONSOLIDATED EDISON - 1789 E 22 STREET & A - BROOKLYN, NY 11201 - NY MANIFEST
	P57 - CON EDISON - AVE P & 22ND ST - BROOKLYN, NY 11229 - NY MANIFEST
	S72 - CON EDISON - 1747 E 21ST ST - BROOKLYN, NY 11229 - NY MANIFEST
	R82 - CON EDISON SERVICE B - 1542 28TH ST - BROOKLYN, NY 11232 - NY MANIFEST...
	D6 - CON EDISON MANHOLE 6 - AVE R & BEDFORD AVE - BROOKLYN, NY 11201 - NY MANIFEST...
	E9 - NEW YORK TELEPHONE - AVE R & E 24 ST - BROOKLYN, NY 11229 - NY MANIFEST...
	12   - NYCDEP - 1744 E 26 ST - BROOKLYN, NY  - NY MANIFEST
	K36 - CONSOLIDATED EDISON - S SIDE AVE R 25 FEET - BROOKLYN, NY 11229 - NY MANIFEST
	N47 - CON EDISON - 2809 AVENUE P - BROOKLYN, NY 11234 - NY MANIFEST
	R62 - CON EDISON - MANHOLE - 1559 EAST 28TH STREE - BROOKLYN, NY 11229 - NY MANIFEST...
	R67 - CON EDISON - FRONT OF 1558 EAST 2 - BROOKLYN, NY 11229 - NY MANIFEST
	Q80 - ROYAL FRENCH CLEANER - 29-14 AVE R - BROOKLYN, NY 11229 - NY MANIFEST...

	PA MANIFEST
	G26 - CONSOLIDATED EDISON - FRONT 2412 AVE P - BROOKLYN, NY 11210 - PA MANIFEST

	NJ MANIFEST
	D6 - CON EDISON MANHOLE 6 - AVE R & BEDFORD AVE - BROOKLYN, NY 11201 - NJ MANIFEST...
	F15 - CON EDISON - 1651 E 27TH ST - BROOKLYN, NY 11229 - NJ MANIFEST
	N49 - CON EDISON - 2809 AVENUE P - BROOKLYN, NY 11234 - NJ MANIFEST

	EDR Hist Cleaner
	I51 - MOLOS IOANNIS - 1718 E 22ND ST - BROOKLYN, NY 11229 - EDR Hist Cleaner
	O56 - TCBC - 1815 E 21ST ST - BROOKLYN, NY 11229 - EDR Hist Cleaner
	Q79 - ROYAL FRENCH CLEANER - 2914 AVE R - NEW YORK - BROOKLYN, NY 11229 - EDR Hist Cleaner
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	H124 - 4 STORY APARTMENT BL - 725 PARK PLACE - BROOKLYN, NY  - NY LTANKS
	X328 - CLOSED-LACKOF RECENT - 539 EASTERN PARKWAY - BROOKLYN, NY  - NY LTANKS

	NY UST
	E23 - MOUNT CARMEL MONASTE - 715-745 SAINT JOHNS - BROOKLYN, NY 11216 - NY UST
	L140 - FAIRBANKS LLC - 745 LINCOLN PLACE - BROOKLYN, NY 11216 - NY UST
	R267 - BP AMOCO SERVICE STA - 1525 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY UST...
	B27 - MANHATTAN CHAIRS CO - 792 STERLING PLACE - BROOKLYN, NY 11216 - NY UST
	M181 - 869 REALTY LLC - 875 SAINT JOHNS PLA - BROOKLYN, NY 11216 - NY UST
	O294 - 685 NOSTRAND AVE HDF - 685 NOSTRAND AVENUE - BROOKLYN, NY 11216 - NY UST

	NY AST
	D114 - 177 ROGERS AVENUE - 177 ROGERS AVE - BROOKLYN, NY 11216 - NY AST
	J117 - 717 STERLING PL. - 717 STERLING PLACE - BROOKLYN, NY 11216 - NY AST
	E137 - CHARITY NEIGHBORHOOD - 1515 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY AST
	L138 - FAIRBANKS LLC - 745 LINCOLN PLACE - BROOKLYN, NY 11216 - NY AST
	P170 - EPIPHANY LUTHERAN CH - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - NY AST
	R267 - BP AMOCO SERVICE STA - 1525 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY AST...
	275   - 685 STERLING PL. - 685 STERLING PLACE - BROOKLYN, NY 11216 - NY AST
	R279 - MID-BROOKLYN HEALTH  - 1534 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY AST
	AA312 - CON EDISON - 489 EASTERN PKWY - BROOKLYN, NY 11216 - NY AST...
	P315 - 465 EASTERN PARKWAY  - 465 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	P316 - 465 EASTERN PARKWAY - 465 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	X322 - 511 EASTERN PARKWAY - 511 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	AF366 - 377 EASTERN PARKWAY - 377 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	I135 - 778 PARK PLACE - 778 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	K147 - PARK PLACE ENTERPRIS - 802 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	M150 - 869 ST. JOHNS PLACE - 869 SAINT JOHNS PLA - BROOKLYN, NY 11216 - NY AST
	O159 - 838 PARK PLACE - 838 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	O171 - 842 PARK PLACE - 842 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	O178 - 848 PARK PLACE - 848 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	M180 - 875 SAINT JOHN PLACE - 875 SAINT JOHNS PLA - BROOKLYN, NY 11216 - NY AST
	K247 - PARK ROGERS REALTY - 809 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	V295 - P.S. 138 - BROOKLYN  - 760 PROSPECT PLACE - BROOKLYN, NY 11216 - NY AST
	X327 - POPULAR COMMUNITY BA - 539 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	V367 - 767 PROSPECT PL - 767 PROSPECT PLACE - BROOKLYN, NY 11216 - NY AST

	NY ENG CONTROLS
	N248 - 1525 BEDFORD AVENUE - 1519-1535 BEDFORD AV - BROOKLYN, NY 11216 - NY ENG CONTROLS...

	NY INST CONTROL
	N248 - 1525 BEDFORD AVENUE - 1519-1535 BEDFORD AV - BROOKLYN, NY 11216 - NY INST CONTROL...

	NY VCP
	E83 - 1499 BEDFORD AVENUE - 1499 BEDFORD AVENUE - NEW YORK CITY, NY  - NY VCP

	NY BROWNFIELDS
	N248 - 1525 BEDFORD AVENUE - 1519-1535 BEDFORD AV - BROOKLYN, NY 11216 - NY BROWNFIELDS...

	NY Spills
	D11 - ST JOHNS PL AND - RODGERS AVE - BROOKLYN, NY  - NY Spills
	E15 - MANHOLE #4538 - BEDFORD AVE AND ST J - BROOKLYN, NY  - NY Spills
	E16 - MANHOLE #4538 - BEDFORD AVE & ST JOH - BROOKLYN, NY  - NY Spills
	D58 - MORGAN RESIDENCE - 750 ST. JOHNS PLACE - BROOKLYN, NY  - NY Spills
	D60 - SB 44423 - 793 ST JOHNS PL - BROOKLYN, NY  - NY Spills
	B61 - 116 RODGERS AVE/BKLY - 116 RODGERS AVENUE - NEW YORK CITY, NY  - NY Spills
	D65 - RESIDENCE - 169 ROGERS AVE - BROOKLYN, NY  - NY Spills
	D77 - RESIDENCE - 784 SAINT JOHNS PL - BROOKLYN, NY  - NY Spills
	G78 - 41868 SERV BOX - 728 STERLING PLACE - BROOKLYN, NY  - NY Spills
	E82 - CONSTRUCTION SITE - 1499 BEDFORD AVE - BROOKLYN, NY  - NY Spills
	J112 - SERVICE BOX 48167 - 718 STERLING PLACE - BROOKLYN, NY  - NY Spills
	J118 - SERVICE BOX #48116 - IFO 717 STERLING PL - BROOKLYN, NY  - NY Spills
	N153 - SERVICE BOX 29541 - 677/681 LINCOLN PL - BROOKLYN, NY  - NY Spills
	N154 - CON EDISON - 681 LINCOLN PL - BROOKLYN, NY 11216 - NY Spills...
	R242 - SEATON RESIDENCE / A - 24 ST CHARLES PL - BROOKLYN, NY  - NY Spills
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - NY Spills...
	R270 - BP GAS STATION - 1525 BEDFORD AVE - BROOKYN, NY  - NY Spills
	P318 - CON EDISON - 457 EASTERN PKWY - BROOKLYN, NY 11216 - NY Spills...
	AB321 - SERVICE BOX #17630 - 441 EASTERN PARKWAY - BROOKLYN, NY  - NY Spills
	AJ379 - SERVICE BOX SB44502 - 26 ST FRANCIS PLACE - BROOKLYN, NY  - NY Spills
	Z386 - MANHOLE 4501 - EASTERN PRKWY/BEDFOR - BROOKLYN, NY  - NY Spills
	Z387 - MANHOLE #4495 - EASTERN PKWY/ BEDFOR - BROOKLYN, NY  - NY Spills
	Z388 - MANHOLE 59642 - BEDFORD AVE & EAST S - BROOKLYN, NY  - NY Spills
	Z389 - MH 62090 - EASTERN PKWY/BEDFORD - BROOKLYN, NY  - NY Spills
	AE392 - SPILL NUMBER 9812390 - EASTERN PWAY/NORSTR - BROOKLYN, NY  - NY Spills
	AE393 - MANHOLE 361 - EASTERN PKWY / NOSTR - BROOKLYN, NY  - NY Spills
	AE394 - MANHOLE 4629 - EASTERN PKWY/NOSTRAN - BROOKLYN, NY  - NY Spills
	AE395 - MH 4629 - E PARKWAY/NOSTRAND A - BROOKLYN, NY  - NY Spills
	AE396 - SPILL NUMBER 9812384 - EASTERN PARKWY/NOSTR - BROOKLYN, NY  - NY Spills
	AE397 - SPILL NUMBER 9812388 - EASTERN PKWY & NOSTR - BROOKLYN, NY  - NY Spills
	A4 - MANHOLE 63198 - NOSTRAND AVE & STERL - BROOKLYN, NY  - NY Spills
	C6 - NYCT - NOSTRAND AVE / ST JO - BROOKLYN, NY  - NY Spills
	C10 - NYC TRANSIT/ ROADWAY - ST JOHNS AND NOSTRAN - BROOKLYN, NY  - NY Spills
	F18 - SERVICE BOX 48178 - IFO 825 STERLING PL - BROOKLYN, NY  - NY Spills
	F19 - SB48177 - 813 STERLING PL - BROOKLYN, NY  - NY Spills
	A35 - RESIDENCE - 766 NOSTRAND AVE - BROOKLYN, NY  - NY Spills
	G91 - RESIDENCE - 1467 BEDFORD AVE - BROOKLYN, NY  - NY Spills
	I102 - VAULT # 5835 - PARK PL / ROGERS AV - BROOKLYN, NY  - NY Spills
	C106 - 761 NOSTRAND AVENUE - 761 NOSTRAND AVENUE - BROOKLYN, NY  - NY Spills...
	A109 - SERVICE BOX #29826 - 737 NOSTRAND AVE/ST. - BROOKLYN, NY  - NY Spills
	C110 - VS 326 - ST JOHNS PL / NOSTR - BROOKLYN, NY  - NY Spills
	C111 - TRANSFORMER #326 - ST.JOHNS PLACE/NOSTR - BROOKLYN, NY  - NY Spills
	A113 - MACK ATTACK PEST CON - 709 NOSTRAND AVE - BROOKLYN, NY  - NY Spills
	I123 - 221926; 768 PARK PL - 768 PARK PL - BROOKLYN, NY  - NY Spills
	I136 - APARTMENT BLDG - 778 PARK PL - BROOKLYN, NY  - NY Spills
	C145 - STORE/ RESIDENCE - 783 LINCOLN PL - BROOKLYN, NY  - NY Spills
	H167 - IN FRONT OF - 718 PROSPECT PLACE - BROOKLYN, NY  - NY Spills
	Q173 - SPILL NUMBER 0210720 - 885 STERLING PL - BROOKLYN, NY  - NY Spills
	O184 - MANHOLE 4606 - PARK PLACE & NOSTRAN - BROOKLYN, NY  - NY Spills
	O185 - MANHOLE #4606 - PARK PL & NOSTRAND A - BROOKLYN, NY  - NY Spills
	T188 - MANHOLE #56912 - RODGERS AVE AND PROS - BROOKLYN, NY  - NY Spills
	M189 - 222163; 878 ST JOHNS - 878 ST JOHNS PL - BROOKLYN, NY  - NY Spills
	T221 - MANHOLE #29537 - BEDFORD AVE & PROSPE - BROOKLYN, NY  - NY Spills
	X222 - 778 LINCOLN PLACE - 778 LINCOLN PLACE - BROOKLYN, NY  - NY Spills...
	T231 - BASEMENT 64 ROGERS A - 64 ROGERS AVE - BROOKLYN, NY  - NY Spills
	Q276 - SOIL - 904 STERLING PL - BROOKLYN, NY  - NY Spills
	O293 - SB 31093 - 857 PARK PLACE - BROOKLYN, NY  - NY Spills
	S307 - FILL LINE LEAK - 683 PARK PLACE - BROOKLYN, NY 11216 - NY Spills
	AC326 - DRUM RUN - 722 NOSTRAND AVE - BROOKLYN, NY  - NY Spills
	S338 - SPILL NUMBER 0012861 - 677 PARK PL - BROOKLYN, NY  - NY Spills
	T350 - ROADWAY - ROGERS AVE/ST MARKS  - BROOKLYN, NY  - NY Spills
	AH364 - SPILL NUMBER 0402777 - 669 PARK PL - BROOKLYN, NY  - NY Spills
	380   - RESIDENCE - 892 PARK PLACE - BROOKLYN, NY  - NY Spills
	AC381 - ABANDONED STORE - PROSPECT PL&NOSTRAND - BROOKLYN, NY  - NY Spills
	AH390 - MANHOLE#4489 - 661 PARK PLACE - BROOKLYN, NY  - NY Spills
	AH409 - MANHOLE # 4487 - PARK PLACE/FRANKLIN  - BROOKLYN, NY  - NY Spills

	NY SPILLS 90
	R269 - BP GAS STATION - 1525 BEDFORD AVE - BROOKYN, NY  - NY SPILLS 90

	RCRA NonGen / NLR
	D7 - CON EDISON MANHOLE 5 - ROGERS AVE & ST JOHN - BROOKLYN, NY 11238 - RCRA NonGen / NLR
	E26 - CON EDISON SERVICE B - 714 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	D32 - CON EDISON SERVICE B - 769 ST JOHNS PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR...
	B49 - CON EDISON SERVICE B - 145 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	D55 - CON EDISON SERVICE B - 752 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	D70 - CON EDISON SERVICE B - 775 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	E85 - 1499 BEDFORD LLC - 1499 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	E121 - CON EDISON SERVICE B - 691 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	L144 - CON EDISON SERVICE B - 757 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	N155 - CON EDISON SERVICE B - 681 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	J163 - CON EDISON SERVICE B - 683 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	N193 - CON EDISON - LINCOLN PL & BEDFORD - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	N197 - CON EDISON TRANSFORM - LINCOLN PL & ROGERS  - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	W217 - CON EDISON - 671 SAINT JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	L223 - CON EDISON SERVICE B - 730 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	L229 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR...
	L235 - CON EDISON SERVICE B - 754 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	R255 - CON EDISON - 27 SAINT CHARLES PL  - BROOKLYN, NY 11225 - RCRA NonGen / NLR...
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	W286 - CON EDISON SERVICE B - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AA310 - CON EDISON SERVICE B - 489 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	P319 - CON EDISON SERVICE B - 457 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	P323 - CON EDISON SERVICE B - 455 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	R341 - CON EDISON TRANSFORM - 387 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	Z355 - MTA NYCT - BEDFORD A - BEDFORD AVE & EASTER - BROOKLYN, NY 11225 - RCRA NonGen / NLR...
	AJ401 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AJ402 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AJ404 - CON EDISON SERVICE B - 638 ST JOHNS PL - BROOKLYN, NY 11238 - RCRA NonGen / NLR
	AK408 - CON EDISON SERVICE B - 637 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	B5 - CON EDISON SERVICE B - STERLING PL & ROGERS - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	C8 - CON EDISON MANHOLE:  - NOSTRAND AVE & ST JO - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A20 - CON EDISON SERVICE B - 835 STERLING PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR...
	B28 - G PRICE - 110 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A36 - TOP DRY CLEANERS - 766 NOSTRAND AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A41 - CON EDISON SERVICE B - 827 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A43 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A44 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	C51 - CON EDISON SERVICE B - 828 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	H63 - CON EDISON - 86 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A76 - CON EDISON - 758 NOSTRAND AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	C81 - CON EDISON SERVICE B - 847 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	H89 - CON EDISON - 84 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	A96 - CON EDISON - 774 NOSTRAND AVE - BROOKLYN, NY 11210 - RCRA NonGen / NLR
	C99 - CON EDISON SERVICE B - 853 ST JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	A104 - CON EDISON - 752 NOSTRAND AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	G107 - CON EDISON SERVICE B - 1460 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	O160 - CON EDISON MANHOLE:  - 838 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	G172 - CON EDISON SERVICE B - PARK PL & BEDFORD AV - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	T187 - CON EDISON SERVICE B - PROSPECT PL & ROGERS - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	M191 - CON EDISON - 878 SAINT JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	T199 - CON EDISON SERVICE B - 742 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	M201 - CON EDISON SERVICE B - 892 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	Q207 - CON EDISON SERVICE B - 893 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	V214 - CON EDISON SERVICE B - 746 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	T219 - CON EDISON MANHOLE 2 - BEDFORD AVE & PROSPE - BROOKLYN, NY 11225 - RCRA NonGen / NLR
	T230 - CON EDISON SERVICE B - 64 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	X234 - CON EDISON - 794 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	S240 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - RCRA NonGen / NLR
	Y245 - CON EDISON SERVICE B - 821 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	Y252 - CON EDISON SERVICE B - 802 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	O253 - CON EDISON SERVICE B - 845 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	O257 - CON EDISON SERVICE B - 689 NOSTRAND AVE - BROOKLYN, NY 11226 - RCRA NonGen / NLR...
	O260 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - RCRA NonGen / NLR...
	M262 - CON EDISON SERVICE B - 902 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	Q271 - CON EDISON SERVICE B - 903 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	Y277 - CON EDISON SERVICE B - 814 LINCOLN PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR...
	O283 - CON EDISON SERVICE B - 855 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	Y288 - CON EDISON SERVICE B - 818 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	O290 - CON EDISON SERVICE B - 857 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	U301 - CON EDISON SERVICE B - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AD332 - CON EDISON SERVICE B - 914 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE333 - CON EDISON - 555 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE334 - CON EDISON - 555 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE336 - CON EDISON SERVICE B - 555 EASTERN PKWY - BROOKLYN, NY 11238 - RCRA NonGen / NLR...
	T345 - CON EDISON SERVICE B - 48 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AE349 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - RCRA NonGen / NLR...
	AG354 - CON EDISON SERVICE B - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AC362 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR...
	U369 - CON EDISON SERVICE B - 666 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AI372 - CON EDISON SERVICE B - 820 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AD376 - CON EDISON SERVICE B - 925 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR...
	AC385 - CON EDISON MANHOLE:  - PROSPECT PL & NOSTRA - BROOKLYN, NY 11201 - RCRA NonGen / NLR...

	ICIS
	C72 - 260 ROGERS LLC - 846 ST. JOHNS PLACE - BROOKLYN, NY 11216 - ICIS
	C131 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - ICIS...
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - ICIS...

	FTTS
	P169 - EPIPHANY LUTHERAN CH - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - FTTS...

	HIST FTTS
	P169 - EPIPHANY LUTHERAN CH - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - HIST FTTS...

	DOT OPS
	R339 - 387 EASTERN PARKWAY - BROOKLYN, NY 11216 - DOT OPS

	US AIRS
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - US AIRS...
	C131 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - US AIRS...
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - US AIRS...
	V298 - P.S. 138 - 760 PROSPECT PL - BROOKLYN, NY 11216 - US AIRS...

	FINDS
	D14 - CON EDISON MANHOLE 5 - ROGERS AVE & ST JOHN - BROOKLYN, NY 11238 - FINDS...
	E26 - CON EDISON SERVICE B - 714 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	D31 - CON EDISON SERVICE B - 769 ST JOHNS PL - BROOKLYN, NY 11217 - FINDS...
	B48 - CON EDISON SERVICE B - 145 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	D56 - CON EDISON SERVICE B - 752 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	D70 - CON EDISON SERVICE B - 775 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	E119 - CON EDISON SERVICE B - 691 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	D127 - 154 ROGERS AVENUE LL - 154 ROGERS AVENUE - BROOKLYN, NY 11216 - FINDS
	L144 - CON EDISON SERVICE B - 757 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	N156 - CON EDISON SERVICE B - 681 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	J163 - CON EDISON SERVICE B - 683 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	P168 - EPIPHANY LUTHERAN CH - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - FINDS
	R177 - CON EDISON  - VS 410 - EAST 43 ST& CHURCH A - BROOKLYN, NY 11216 - FINDS
	N193 - CON EDISON - LINCOLN PL & BEDFORD - BROOKLYN, NY 11216 - FINDS...
	N196 - CON EDISON TRANSFORM - LINCOLN PL & ROGERS  - BROOKLYN, NY 11216 - FINDS...
	W217 - CON EDISON - 671 SAINT JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	L223 - CON EDISON SERVICE B - 730 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	L229 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - FINDS...
	L235 - CON EDISON SERVICE B - 754 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	R255 - CON EDISON - 27 SAINT CHARLES PL  - BROOKLYN, NY 11225 - FINDS...
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS...
	W285 - CON EDISON SERVICE B - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - FINDS...
	Z309 - MEC GENERAL CONSTRUC - 1535 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS
	AA311 - CON EDISON SERVICE B - 489 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS...
	P317 - CON EDISON SERVICE B - 457 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS...
	P323 - CON EDISON SERVICE B - 455 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS...
	R341 - CON EDISON TRANSFORM - 387 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS...
	Z391 - MTA NYCT - BEDFORD A - BEDFORD AVE & EASTER - BROOKLYN, NY 11225 - FINDS...
	AJ402 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - FINDS...
	AJ405 - CON EDISON SERVICE B - 638 ST JOHNS PL - BROOKLYN, NY 11238 - FINDS...
	AK408 - CON EDISON SERVICE B - 637 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	A1 - CON EDISON - 752 NOSTRAND AVE & S - BROOKLYN, NY 11226 - FINDS...
	B5 - CON EDISON SERVICE B - STERLING PL & ROGERS - BROOKLYN, NY 11216 - FINDS...
	C9 - CON EDISON MANHOLE:  - NOSTRAND AVE & ST JO - BROOKLYN, NY 11216 - FINDS...
	A21 - CON EDISON SERVICE B - 835 STERLING PL - BROOKLYN, NY 11217 - FINDS...
	B28 - G PRICE - 110 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	C34 - 817 ST. JOHNS PLACE - 817 ST. JOHNS PLACE - BROOKLYN, NY 11216 - FINDS
	A37 - TOP DRY CLEANERS - 766 NOSTRAND AVENUE - BROOKLYN, NY 11216 - FINDS...
	A40 - CON EDISON SERVICE B - 827 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	A46 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	C52 - CON EDISON SERVICE B - 828 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	H63 - CON EDISON - 86 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	A76 - CON EDISON - 758 NOSTRAND AVE - BROOKLYN, NY 11216 - FINDS...
	C80 - CON EDISON SERVICE B - 847 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	H87 - CON EDISON - 84 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	A97 - CON EDISON - 774 NOSTRAND AVE - BROOKLYN, NY 11210 - FINDS...
	C99 - CON EDISON SERVICE B - 853 ST JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	A104 - CON EDISON - 752 NOSTRAND AVE - BROOKLYN, NY 11216 - FINDS...
	G108 - CON EDISON SERVICE B - 1460 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS...
	A115 - CON EDISON SERVICE B - 873 STERLIGN PL - BROOKLYN, NY 11216 - FINDS...
	C128 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - FINDS...
	K148 - PARK PLACE AUTO REPA - 800 PARK PLACE - BROOKLYN, NY 11216 - FINDS...
	C151 - GIANT CLEANERS - 785 NOSTRAND AVE - BROOKLYN, NY 11216 - FINDS...
	O160 - CON EDISON MANHOLE:  - 838 PARK PL - BROOKLYN, NY 11216 - FINDS...
	G175 - CON EDISON SERVICE B - PARK PL & BEDFORD AV - BROOKLYN, NY 11216 - FINDS...
	O182 - CON EDISON - MANHOLE - PARK AVE AND NOSTRAN - BROOKLYN, NY 11205 - FINDS...
	O183 - CON EDISON - TRANSFO - PARK AV & NOSTRAND - BROOKLYN, NY 11215 - FINDS...
	T186 - CON EDISON SERVICE B - PROSPECT PL & ROGERS - BROOKLYN, NY 11216 - FINDS...
	M191 - CON EDISON - 878 SAINT JOHNS PL - BROOKLYN, NY 11216 - FINDS...
	T198 - CON EDISON SERVICE B - 742 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	M201 - CON EDISON SERVICE B - 892 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	Q207 - CON EDISON SERVICE B - 893 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	V213 - CON EDISON SERVICE B - 746 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	T218 - CON EDISON MANHOLE 2 - BEDFORD AVE & PROSPE - BROOKLYN, NY 11225 - FINDS...
	T232 - CON EDISON SERVICE B - 64 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	X234 - CON EDISON - 794 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	S239 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - FINDS...
	Y245 - CON EDISON SERVICE B - 821 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	Y250 - CON EDISON SERVICE B - 802 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	O254 - CON EDISON SERVICE B - 845 PARK PL - BROOKLYN, NY 11216 - FINDS...
	O258 - CON EDISON SERVICE B - 689 NOSTRAND AVE - BROOKLYN, NY 11226 - FINDS...
	O260 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - FINDS...
	M262 - CON EDISON SERVICE B - 902 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	Q273 - CON EDISON SERVICE B - 903 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	Y278 - CON EDISON SERVICE B - 814 LINCOLN PL - BROOKLYN, NY 11217 - FINDS...
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - FINDS...
	O284 - CON EDISON SERVICE B - 855 PARK PL - BROOKLYN, NY 11216 - FINDS...
	Y288 - CON EDISON SERVICE B - 818 LINCOLN PL - BROOKLYN, NY 11216 - FINDS...
	O292 - CON EDISON SERVICE B - 857 PARK PL - BROOKLYN, NY 11216 - FINDS...
	V296 - 760 PROSPECT PL SCHO - 760 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	V298 - P.S. 138 - 760 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	U300 - CON EDISON SERVICE B - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS...
	Q304 - CON EDISON - MANHOLE - 909 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	AD330 - CON EDISON SERVICE B - 914 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	AE337 - CON EDISON SERVICE B - 555 EASTERN PKWY - BROOKLYN, NY 11238 - FINDS...
	T346 - CON EDISON SERVICE B - 48 ROGERS AVE - BROOKLYN, NY 11216 - FINDS...
	AE349 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - FINDS...
	AG354 - CON EDISON SERVICE B - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS...
	X357 - NYCTA MANHOLE 304A - NOSTRAND AVE & EASTE - BROOKLYN, NY 11216 - FINDS...
	X358 - MTA NYCT - NOSTRAND  - NOSTRAND AVE & EASTE - BROOKLYN, NY 11216 - FINDS...
	AC362 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - FINDS...
	U369 - CON EDISON SERVICE B - 666 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	AI374 - CON EDISON SERVICE B - 820 PROSPECT PL - BROOKLYN, NY 11216 - FINDS...
	AD376 - CON EDISON SERVICE B - 925 STERLING PL - BROOKLYN, NY 11216 - FINDS...
	AC382 - CON EDISON MANHOLE:  - PROSPECT PL & NOSTRA - BROOKLYN, NY 11201 - FINDS...

	ECHO
	D14 - CON EDISON MANHOLE 5 - ROGERS AVE & ST JOHN - BROOKLYN, NY 11238 - ECHO...
	E25 - CON EDISON SERVICE B - 714 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO
	D31 - CON EDISON SERVICE B - 769 ST JOHNS PL - BROOKLYN, NY 11217 - ECHO...
	B48 - CON EDISON SERVICE B - 145 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	D56 - CON EDISON SERVICE B - 752 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	D66 - CON EDISON SERVICE B - 775 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO
	E86 - 1499 BEDFORD LLC - 1499 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO
	E119 - CON EDISON SERVICE B - 691 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	L142 - CON EDISON SERVICE B - 757 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	N156 - CON EDISON SERVICE B - 681 LINCOLN PL - BROOKLYN, NY 11216 - ECHO...
	J164 - CON EDISON SERVICE B - 683 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO
	R176 - CON EDISON - VS 4103 - EAST 43 ST& CHURCH A - BROOKLYN, NY 11216 - ECHO
	N193 - CON EDISON - LINCOLN PL & BEDFORD - BROOKLYN, NY 11216 - ECHO...
	N196 - CON EDISON TRANSFORM - LINCOLN PL & ROGERS  - BROOKLYN, NY 11216 - ECHO...
	W217 - CON EDISON - 671 SAINT JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	L224 - CON EDISON SERVICE B - 730 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	L229 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - ECHO...
	L237 - CON EDISON SERVICE B - 754 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	R255 - CON EDISON - 27 SAINT CHARLES PL  - BROOKLYN, NY 11225 - ECHO...
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO...
	W285 - CON EDISON SERVICE B - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - ECHO...
	AA311 - CON EDISON SERVICE B - 489 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO...
	P317 - CON EDISON SERVICE B - 457 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO...
	P324 - CON EDISON SERVICE B - 455 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO
	R342 - CON EDISON TRANSFORM - 387 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO
	Z391 - MTA NYCT - BEDFORD A - BEDFORD AVE & EASTER - BROOKLYN, NY 11225 - ECHO...
	AJ402 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - ECHO...
	AJ405 - CON EDISON SERVICE B - 638 ST JOHNS PL - BROOKLYN, NY 11238 - ECHO...
	AK406 - CON EDISON SERVICE B - 637 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO
	A1 - CON EDISON - 752 NOSTRAND AVE & S - BROOKLYN, NY 11226 - ECHO...
	B3 - CON EDISON SERVICE B - STERLING PL & ROGERS - BROOKLYN, NY 11216 - ECHO
	C9 - CON EDISON MANHOLE:  - NOSTRAND AVE & ST JO - BROOKLYN, NY 11216 - ECHO...
	A21 - CON EDISON SERVICE B - 835 STERLING PL - BROOKLYN, NY 11217 - ECHO...
	B28 - G PRICE - 110 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	A37 - TOP DRY CLEANERS - 766 NOSTRAND AVENUE - BROOKLYN, NY 11216 - ECHO...
	A40 - CON EDISON SERVICE B - 827 STERLING PL - BROOKLYN, NY 11216 - ECHO...
	A46 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - ECHO...
	A47 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - ECHO
	C52 - CON EDISON SERVICE B - 828 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	H63 - CON EDISON - 86 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	A76 - CON EDISON - 758 NOSTRAND AVE - BROOKLYN, NY 11216 - ECHO...
	C80 - CON EDISON SERVICE B - 847 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	H87 - CON EDISON - 84 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	A97 - CON EDISON - 774 NOSTRAND AVE - BROOKLYN, NY 11210 - ECHO...
	C98 - CON EDISON SERVICE B - 853 ST JOHNS PL - BROOKLYN, NY 11216 - ECHO
	A104 - CON EDISON - 752 NOSTRAND AVE - BROOKLYN, NY 11216 - ECHO...
	G108 - CON EDISON SERVICE B - 1460 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO...
	A115 - CON EDISON SERVICE B - 873 STERLIGN PL - BROOKLYN, NY 11216 - ECHO...
	C128 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - ECHO...
	K148 - PARK PLACE AUTO REPA - 800 PARK PLACE - BROOKLYN, NY 11216 - ECHO...
	C151 - GIANT CLEANERS - 785 NOSTRAND AVE - BROOKLYN, NY 11216 - ECHO...
	O157 - CON EDISON MANHOLE:  - 838 PARK PL - BROOKLYN, NY 11216 - ECHO
	G175 - CON EDISON SERVICE B - PARK PL & BEDFORD AV - BROOKLYN, NY 11216 - ECHO...
	O182 - CON EDISON - MANHOLE - PARK AVE AND NOSTRAN - BROOKLYN, NY 11205 - ECHO...
	O183 - CON EDISON - TRANSFO - PARK AV & NOSTRAND - BROOKLYN, NY 11215 - ECHO...
	T186 - CON EDISON SERVICE B - PROSPECT PL & ROGERS - BROOKLYN, NY 11216 - ECHO...
	M191 - CON EDISON - 878 SAINT JOHNS PL - BROOKLYN, NY 11216 - ECHO...
	T198 - CON EDISON SERVICE B - 742 PROSPECT PL - BROOKLYN, NY 11216 - ECHO...
	M202 - CON EDISON SERVICE B - 892 STERLING PL - BROOKLYN, NY 11216 - ECHO
	Q208 - CON EDISON SERVICE B - 893 STERLING PL - BROOKLYN, NY 11216 - ECHO
	V213 - CON EDISON SERVICE B - 746 PROSPECT PL - BROOKLYN, NY 11216 - ECHO...
	T218 - CON EDISON MANHOLE 2 - BEDFORD AVE & PROSPE - BROOKLYN, NY 11225 - ECHO...
	T232 - CON EDISON SERVICE B - 64 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	X234 - CON EDISON - 794 LINCOLN PL - BROOKLYN, NY 11216 - ECHO...
	S239 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - ECHO...
	Y243 - CON EDISON SERVICE B - 821 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	Y250 - CON EDISON SERVICE B - 802 LINCOLN PL - BROOKLYN, NY 11216 - ECHO...
	O254 - CON EDISON SERVICE B - 845 PARK PL - BROOKLYN, NY 11216 - ECHO...
	O258 - CON EDISON SERVICE B - 689 NOSTRAND AVE - BROOKLYN, NY 11226 - ECHO...
	O260 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - ECHO...
	M263 - CON EDISON SERVICE B - 902 STERLING PL - BROOKLYN, NY 11216 - ECHO
	Q273 - CON EDISON SERVICE B - 903 STERLING PL - BROOKLYN, NY 11216 - ECHO...
	Y278 - CON EDISON SERVICE B - 814 LINCOLN PL - BROOKLYN, NY 11217 - ECHO...
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - ECHO...
	O284 - CON EDISON SERVICE B - 855 PARK PL - BROOKLYN, NY 11216 - ECHO...
	Y289 - CON EDISON SERVICE B - 818 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	O292 - CON EDISON SERVICE B - 857 PARK PL - BROOKLYN, NY 11216 - ECHO...
	V296 - 760 PROSPECT PL SCHO - 760 PROSPECT PL - BROOKLYN, NY 11216 - ECHO...
	V298 - P.S. 138 - 760 PROSPECT PL - BROOKLYN, NY 11216 - ECHO...
	U300 - CON EDISON SERVICE B - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO...
	Q304 - CON EDISON - MANHOLE - 909 STERLING PL - BROOKLYN, NY 11216 - ECHO...
	AD330 - CON EDISON SERVICE B - 914 STERLING PL - BROOKLYN, NY 11216 - ECHO...
	AE337 - CON EDISON SERVICE B - 555 EASTERN PKWY - BROOKLYN, NY 11238 - ECHO...
	T346 - CON EDISON SERVICE B - 48 ROGERS AVE - BROOKLYN, NY 11216 - ECHO...
	AE349 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - ECHO...
	AG352 - CON EDISON SERVICE B - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO
	X357 - NYCTA MANHOLE 304A - NOSTRAND AVE & EASTE - BROOKLYN, NY 11216 - ECHO...
	X359 - MTA NYCT - NOSTRAND  - NOSTRAND AVE & EASTE - BROOKLYN, NY 11216 - ECHO
	AC362 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - ECHO...
	U371 - CON EDISON SERVICE B - 666 PROSPECT PL - BROOKLYN, NY 11216 - ECHO
	AI374 - CON EDISON SERVICE B - 820 PROSPECT PL - BROOKLYN, NY 11216 - ECHO...
	AD378 - CON EDISON SERVICE B - 925 STERLING PL - BROOKLYN, NY 11216 - ECHO
	AC382 - CON EDISON MANHOLE:  - PROSPECT PL & NOSTRA - BROOKLYN, NY 11201 - ECHO...

	NY DRYCLEANERS
	A38 - TOP DRY CLEANERS - 766 NOSTRAND AVE. - BROOKLYN, NY 11216 - NY DRYCLEANERS
	C130 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - NY DRYCLEANERS
	C151 - GIANT CLEANERS - 785 NOSTRAND AVE - BROOKLYN, NY 11216 - NY DRYCLEANERS...
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - NY DRYCLEANERS...

	NY E DESIGNATION
	E84 - LOT 7,TAXBLOCK 1253 - 1499 BEDFORD AVENUE - BROOKLYN, NY  - NY E DESIGNATION

	NY LEAD
	B17 - 159 ROGERS AVENUE - BROOKLYN, NY 11216 - NY LEAD
	G53 - 1475 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY LEAD
	D67 - 775 ST JOHNS PLACE - BROOKLYN, NY 11216 - NY LEAD
	D79 - 780 ST JOHNS PLACE - BROOKLYN, NY 11216 - NY LEAD
	D126 - 154 ROGERS AVENUE - BROOKLYN, NY 11216 - NY LEAD
	L139 - 745 LINCOLN PLACE - BROOKLYN, NY 11216 - NY LEAD...
	R174 - 625 LINCOLN PLACE - BROOKLYN, NY 11216 - NY LEAD
	N226 - 670 LINCOLN PLACE - BROOKLYN, NY 11216 - NY LEAD
	AA312 - CON EDISON - 489 EASTERN PKWY - BROOKLYN, NY 11216 - NY LEAD...
	AA313 - 497 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY LEAD
	AF365 - 377 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY LEAD
	B30 - 106 ROGERS AVENUE - BROOKLYN, NY 11216 - NY LEAD
	B33 - 791 STERLING PLACE - BROOKLYN, NY 11216 - NY LEAD
	G42 - 1469 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY LEAD
	A71 - 786 NOSTRAND AVENUE - BROOKLYN, NY 11216 - NY LEAD
	C116 - 859 ST JOHNS PLACE - BROOKLYN, NY 11216 - NY LEAD
	H132 - 101 ROGERS AVENUE - BROOKLYN, NY 11216 - NY LEAD
	A141 - 703 NOSTRAND AVENUE - BROOKLYN, NY 11216 - NY LEAD
	I146 - 792 PARK PLACE - BROOKLYN, NY 11216 - NY LEAD
	G149 - 1452 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY LEAD
	U209 - 1430 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY LEAD
	X222 - 778 LINCOLN PLACE - 778 LINCOLN PLACE - BROOKLYN, NY  - NY LEAD...
	K246 - 815 PARK PLACE - BROOKLYN, NY 11216 - NY LEAD
	O259 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - NY LEAD...
	V297 - NYC DEPT OF EDUCATIO - 760 PROSPECT PL - BROOKLYN, NY 11216 - NY LEAD...

	NY MANIFEST
	E12 - CON EDISON - MANHOLE - ST JOHNS PL & BEDFOR - BROOKLYN, NY 11216 - NY MANIFEST
	D13 - CONSOLIDAATED EDISON - ROGERS AVE & ST JOHN - BROOKLYN, NY 11238 - NY MANIFEST
	E24 - CON EDISON - 714 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	D32 - CON EDISON SERVICE B - 769 ST JOHNS PL - BROOKLYN, NY 11217 - NY MANIFEST...
	B49 - CON EDISON SERVICE B - 145 ROGERS AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	B54 - CON EDISON - OPP 155 ROGERS AV - BROOKLYN, NY 11201 - NY MANIFEST
	D57 - CON EDISON - 752 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	D68 - CON EDISON - 775 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	D101 - CON EDISON - 148 ROGERS AV - BROOKLYN, NY 11201 - NY MANIFEST
	E122 - CON EDISON - 691 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	E133 - CON EDISON - 1520 BEDFORD AVE - BROOKLYN, NY 11201 - NY MANIFEST
	L143 - CON EDISON - 757 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	N154 - CON EDISON - 681 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST...
	J165 - CON EDISON - 683 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	J166 - CON EDISON - 683 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	N192 - CON EDISON - MANHOLE - LINCOLN PL & BEDFORD - BROOKLYN, NY 11216 - NY MANIFEST
	N194 - CON EDISON - LINCOLN PL & BEDFORD - BROOKLYN, NY 11216 - NY MANIFEST
	N197 - CON EDISON TRANSFORM - LINCOLN PL & ROGERS  - BROOKLYN, NY 11216 - NY MANIFEST...
	L211 - CON EDISON - FO 760 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	L225 - CON EDISON - 730 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	L227 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - NY MANIFEST
	L236 - CON EDISON - 754 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	R280 - CON EDISON - 1534 BEDFORD AVE - BROOKLYN, NY 11201 - NY MANIFEST
	W286 - CON EDISON SERVICE B - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - NY MANIFEST...
	AA312 - CON EDISON - 489 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST...
	P314 - CON EDISON - 455 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	P318 - CON EDISON - 457 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST...
	AB320 - CON EDISON - FO 441 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	N325 - CON ED - 427 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	R329 - CON EDISON - 391 EASTERN PKWY - BROOKLYN, NY 11201 - NY MANIFEST
	R340 - CON EDISON - 387 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	Z343 - CON EDISON - 389 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	Z344 - CON EDISON - 389 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	AF351 - CON EDISON - 385 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	Z355 - MTA NYCT - BEDFORD A - BEDFORD AVE & EASTER - BROOKLYN, NY 11225 - NY MANIFEST...
	AJ398 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - NY MANIFEST
	AJ400 - CON EDISON - 594 LINCOLN PL SB295 - BROOKLYN, NY 11216 - NY MANIFEST
	AK407 - CON EDISON - 637 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	A2 - CONSOLIDATED EDISON - NOSTRAND AVE & STERL - BROOKLYN, NY 11201 - NY MANIFEST
	C8 - CON EDISON MANHOLE:  - NOSTRAND AVE & ST JO - BROOKLYN, NY 11216 - NY MANIFEST...
	A20 - CON EDISON SERVICE B - 835 STERLING PL - BROOKLYN, NY 11217 - NY MANIFEST...
	B28 - G PRICE - 110 ROGERS AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	A36 - TOP DRY CLEANERS - 766 NOSTRAND AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	A41 - CON EDISON SERVICE B - 827 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST...
	A43 - CON EDISON SERVICE B - 834 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST...
	A45 - CON EDISON - 834 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	C50 - CON EDISON - 828 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST
	H64 - CON EDISON - 86 ROGERS AVE - BROOKLYN, NY 11216 - NY MANIFEST
	A75 - CON EDISON - 758 NOSTRAND AVE - BROOKLYN, NY 11216 - NY MANIFEST
	C81 - CON EDISON SERVICE B - 847 ST JOHNS PL - BROOKLYN, NY 11216 - NY MANIFEST...
	H88 - CON EDISON - 84 ROGERS AVE - BROOKLYN, NY 11216 - NY MANIFEST
	A92 - CON EDISON - 782 NOSTRAND AV - BROOKLYN, NY 11216 - NY MANIFEST
	A93 - CON EDISON - 782 NOSTRAND AV - BROOKLYN, NY 11201 - NY MANIFEST
	A94 - CON EDISON - 774 NOSTRAND AV - BROOKLYN, NY 11201 - NY MANIFEST
	C100 - CON EDISON - 853 ST JOHNS PL - BROOKLYN, NY 11201 - NY MANIFEST
	A105 - CON EDISON - 752 NOSTRAND AVE & S - BROOKLYN, NY 11226 - NY MANIFEST
	G107 - CON EDISON SERVICE B - 1460 BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	C128 - DULCE CLEANERS - 808 NOSTRAND AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	K134 - CON EDISON - MANHOLE - 804 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	C151 - GIANT CLEANERS - 785 NOSTRAND AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	O158 - CON EDISON - 838 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	O162 - CON EDISON - 883 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	G172 - CON EDISON SERVICE B - PARK PL & BEDFORD AV - BROOKLYN, NY 11216 - NY MANIFEST...
	S179 - CON EDISON - 700 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	T199 - CON EDISON SERVICE B - 742 PROSPECT PL - BROOKLYN, NY 11216 - NY MANIFEST...
	S200 - CON EDISON - 694 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	M203 - CON EDISON - 892 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	S204 - CON EDISON - 692 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	S205 - CON EDISON - F/O 692 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	Q206 - CON EDISON - 893 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	V214 - CON EDISON SERVICE B - 746 PROSPECT PL - BROOKLYN, NY 11216 - NY MANIFEST...
	Q215 - CON EDISON - 895 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	T220 - CONSOLIDATED EDISON - BEDFORD AVE & PROSPE - BROOKLYN, NY 11225 - NY MANIFEST
	T230 - CON EDISON SERVICE B - 64 ROGERS AVE - BROOKLYN, NY 11216 - NY MANIFEST...
	S238 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - NY MANIFEST
	Y244 - CON EDISON - 821 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	Y251 - CON EDISON - 802 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
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	P169 - EPIPHANY LUTHERAN CHURCH - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - FTTS, HIST FTTS
	P170 - EPIPHANY LUTHERAN CHURCH & SCHOOL - 721 LINCOLN PLACE - BROOKLYN, NY 11216 - NY AST
	O171 - 842 PARK PLACE - 842 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	G172 - CON EDISON SERVICE BOX: 31078 - PARK PL & BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	Q173 - SPILL NUMBER 0210720 - 885 STERLING PL - BROOKLYN, NY  - NY Spills
	R174 - 625 LINCOLN PLACE - BROOKLYN, NY 11216 - NY LEAD
	G175 - CON EDISON SERVICE BOX: 31078 - PARK PL & BEDFORD AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	R176 - CON EDISON - VS 4103 - EAST 43 ST& CHURCH AVE - BROOKLYN, NY 11216 - ECHO
	R177 - CON EDISON  - VS 4103 - EAST 43 ST& CHURCH AVE - BROOKLYN, NY 11216 - FINDS
	O178 - 848 PARK PLACE - 848 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	S179 - CON EDISON - 700 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	M180 - 875 SAINT JOHN PLACE - 875 SAINT JOHNS PLACE - BROOKLYN, NY 11216 - NY AST
	M181 - 869 REALTY LLC - 875 SAINT JOHNS PLACE - BROOKLYN, NY 11216 - NY UST
	O182 - CON EDISON - MANHOLE 820 - PARK AVE AND NOSTRAND AVE. - BROOKLYN, NY 11205 - FINDS, ECHO
	O183 - CON EDISON - TRANSFORMER MANHOLE 1009 - PARK AV & NOSTRAND - BROOKLYN, NY 11215 - FINDS, ECHO
	O184 - MANHOLE 4606 - PARK PLACE & NOSTRAND AV - BROOKLYN, NY  - NY Spills
	O185 - MANHOLE #4606 - PARK PL & NOSTRAND AVE - BROOKLYN, NY  - NY Spills
	T186 - CON EDISON SERVICE BOX: 41333 - PROSPECT PL & ROGERS AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	T187 - CON EDISON SERVICE BOX: 41333 - PROSPECT PL & ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	T188 - MANHOLE #56912 - RODGERS AVE AND PROSPECT ST - BROOKLYN, NY  - NY Spills
	M189 - 222163; 878 ST JOHNS PL - 878 ST JOHNS PL - BROOKLYN, NY  - NY Spills
	M190 - CON EDISON - 878 SAINT JOHNS PL - BROOKLYN, NY 11216 - NJ MANIFEST
	M191 - CON EDISON - 878 SAINT JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS, ECHO
	N192 - CON EDISON - MANHOLE 4494 - LINCOLN PL & BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST
	N193 - CON EDISON - LINCOLN PL & BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS, ECHO
	N194 - CON EDISON - LINCOLN PL & BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST
	N195 - CON EDISON - LINCOLN PL & BEDFORD AVE - BROOKLYN, NY 11216 - NJ MANIFEST
	N196 - CON EDISON TRANSFORMER MANHOLE: 306 - LINCOLN PL & ROGERS AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	N197 - CON EDISON TRANSFORMER MANHOLE: 306 - LINCOLN PL & ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	T198 - CON EDISON SERVICE BOX: 32040 - 742 PROSPECT PL - BROOKLYN, NY 11216 - FINDS, ECHO
	T199 - CON EDISON SERVICE BOX: 32040 - 742 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	S200 - CON EDISON - 694 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	M201 - CON EDISON SERVICE BOX: 48188 - 892 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	M202 - CON EDISON SERVICE BOX: 48188 - 892 STERLING PL - BROOKLYN, NY 11216 - ECHO
	M203 - CON EDISON - 892 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	S204 - CON EDISON - 692 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	S205 - CON EDISON - F/O 692 PARK PL - BROOKLYN, NY 11216 - NY MANIFEST
	Q206 - CON EDISON - 893 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	Q207 - CON EDISON SERVICE BOX: 48189 - 893 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	Q208 - CON EDISON SERVICE BOX: 48189 - 893 STERLING PL - BROOKLYN, NY 11216 - ECHO
	U209 - 1430 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY LEAD
	R210 - BENT RESIDENCE - 16 ST CHARLES PL - BROOKLYN, NY  - NY LTANKS
	L211 - CON EDISON - FO 760 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	R212 - 18 ST. CHARLES PL/BKLYN - 18 ST. CHARLES PLACE - BROOKLYN, NY  - NY LTANKS
	V213 - CON EDISON SERVICE BOX: 32041 - 746 PROSPECT PL - BROOKLYN, NY 11216 - FINDS, ECHO
	V214 - CON EDISON SERVICE BOX: 32041 - 746 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	Q215 - CON EDISON - 895 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	W216 - CON EDISON - 671 SAINT JOHNS PL - BROOKLYN, NY 11216 - NJ MANIFEST
	W217 - CON EDISON - 671 SAINT JOHNS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS, ECHO
	T218 - CON EDISON MANHOLE 29537 - BEDFORD AVE & PROSPECT PL - BROOKLYN, NY 11225 - FINDS, ECHO
	T219 - CON EDISON MANHOLE 29537 - BEDFORD AVE & PROSPECT PL - BROOKLYN, NY 11225 - RCRA NonGen / NLR
	T220 - CONSOLIDATED EDISON - BEDFORD AVE & PROSPECT PL - BROOKLYN, NY 11225 - NY MANIFEST
	T221 - MANHOLE #29537 - BEDFORD AVE & PROSPECT PL - BROOKLYN, NY  - NY Spills
	X222 - 778 LINCOLN PLACE - 778 LINCOLN PLACE - BROOKLYN, NY  - NY Spills, NY LEAD
	L223 - CON EDISON SERVICE BOX: 29547 - 730 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	L224 - CON EDISON SERVICE BOX: 29547 - 730 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	L225 - CON EDISON - 730 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	N226 - 670 LINCOLN PLACE - BROOKLYN, NY 11216 - NY LEAD
	L227 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - NY MANIFEST
	L228 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - NJ MANIFEST
	L229 - CON EDISON - 728 LINCOLN PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR, FINDS, ECHO
	T230 - CON EDISON SERVICE BOX: 41339 - 64 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	T231 - BASEMENT 64 ROGERS AVE - 64 ROGERS AVE - BROOKLYN, NY  - NY Spills
	T232 - CON EDISON SERVICE BOX: 41339 - 64 ROGERS AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	X233 - CON EDISON - 794 LINCOLN PL - BROOKLYN, NY 11216 - NJ MANIFEST
	X234 - CON EDISON - 794 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS, ECHO
	L235 - CON EDISON SERVICE BOX: 29548 - 754 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	L236 - CON EDISON - 754 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	L237 - CON EDISON SERVICE BOX: 29548 - 754 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	S238 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - NY MANIFEST
	S239 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - FINDS, ECHO
	S240 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - RCRA NonGen / NLR
	S241 - CON EDISON - 686 PARK PL - BROOKLYN, NY 11238 - NJ MANIFEST
	R242 - SEATON RESIDENCE / APARTM - 24 ST CHARLES PL - BROOKLYN, NY  - NY Spills
	Y243 - CON EDISON SERVICE BOX: 29552 - 821 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	Y244 - CON EDISON - 821 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	Y245 - CON EDISON SERVICE BOX: 29552 - 821 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	K246 - 815 PARK PLACE - BROOKLYN, NY 11216 - NY LEAD
	K247 - PARK ROGERS REALTY - 809 PARK PLACE - BROOKLYN, NY 11216 - NY AST
	N248 - 1525 BEDFORD AVENUE - 1519-1535 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY ENG CONTROLS, NY INST CONTROL, NY BROWNFIELDS
	N249 - 1519 BEDFORD AVE - 1519 BEDFORD AVE - BROOKLYN, NY  - NY LTANKS
	Y250 - CON EDISON SERVICE BOX: 29557 - 802 LINCOLN PL - BROOKLYN, NY 11216 - FINDS, ECHO
	Y251 - CON EDISON - 802 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	Y252 - CON EDISON SERVICE BOX: 29557 - 802 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	O253 - CON EDISON SERVICE BOX: 31087 - 845 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	O254 - CON EDISON SERVICE BOX: 31087 - 845 PARK PL - BROOKLYN, NY 11216 - FINDS, ECHO
	R255 - CON EDISON - 27 SAINT CHARLES PL & LINCOLN PL - BROOKLYN, NY 11225 - RCRA NonGen / NLR, FINDS, ECHO
	R256 - BEDFORD EASTERN AUTO SERVICE* - 1523 BEDFORD AVE - BROOKLYN, NY 11216 - EDR Hist Auto
	O257 - CON EDISON SERVICE BOX: 29811 - 689 NOSTRAND AVE - BROOKLYN, NY 11226 - RCRA NonGen / NLR, NY MANIFEST
	O258 - CON EDISON SERVICE BOX: 29811 - 689 NOSTRAND AVE - BROOKLYN, NY 11226 - FINDS, ECHO
	O259 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - NY LEAD, NY MANIFEST
	O260 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - RCRA NonGen / NLR, FINDS, ECHO
	O261 - CON EDISON - 730 NOSTRAND AVE - BROOKLYN, NY 11206 - NJ MANIFEST
	M262 - CON EDISON SERVICE BOX: 48190 - 902 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	M263 - CON EDISON SERVICE BOX: 48190 - 902 STERLING PL - BROOKLYN, NY 11216 - ECHO
	M264 - CON EDISON - 902 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	M265 - BP DESIGNS - 891 SAINT JOHNS PL - BROOKLYN, NY 11216 - EDR Hist Auto
	R266 - LEVELAND OIL CORP - 1525 BEDFORD AVE STE 2 - BROOKLYN, NY 11216 - EDR Hist Auto
	R267 - BP AMOCO SERVICE STATION #10098 - 1525 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY UST, NY AST
	R268 - AMOCO-1009830306005 - 1525 BEDFORD AVE - BROOKLYN, NY 11216 - NY Spills, RCRA NonGen / NLR, US AIRS, FINDS, ECHO, NY...
	R269 - BP GAS STATION - 1525 BEDFORD AVE - BROOKYN, NY  - NY SPILLS 90
	R270 - BP GAS STATION - 1525 BEDFORD AVE - BROOKYN, NY  - NY Spills
	Q271 - CON EDISON SERVICE BOX: 48191 - 903 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	Q272 - CON EDISON - 903 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	Q273 - CON EDISON SERVICE BOX: 48191 - 903 STERLING PL - BROOKLYN, NY 11216 - FINDS, ECHO
	Q274 - CON EDISON - 903 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	275   - 685 STERLING PL. - 685 STERLING PLACE - BROOKLYN, NY 11216 - NY AST
	Q276 - SOIL - 904 STERLING PL - BROOKLYN, NY  - NY Spills
	Y277 - CON EDISON SERVICE BOX: 29558 - 814 LINCOLN PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR, NY MANIFEST
	Y278 - CON EDISON SERVICE BOX: 29558 - 814 LINCOLN PL - BROOKLYN, NY 11217 - FINDS, ECHO
	R279 - MID-BROOKLYN HEALTH ASSOCIATION, INC. - 1534 BEDFORD AVENUE - BROOKLYN, NY 11216 - NY AST
	R280 - CON EDISON - 1534 BEDFORD AVE - BROOKLYN, NY 11201 - NY MANIFEST
	O281 - K&G DRY CLEANERS - 687 NOSTRAND AVE - BROOKLYN, NY 11216 - EDR Hist Cleaner
	O282 - MOON CLEANERS - 687 NOSTRAND AVENUE - BROOKLYN, NY 11216 - RCRA-VSQG, ICIS, US AIRS, FINDS, ECHO, NY DRYCLEANERS, NY...
	O283 - CON EDISON SERVICE BOX: 31092 - 855 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	O284 - CON EDISON SERVICE BOX: 31092 - 855 PARK PL - BROOKLYN, NY 11216 - FINDS, ECHO
	W285 - CON EDISON SERVICE BOX: 44300 - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - FINDS, ECHO
	W286 - CON EDISON SERVICE BOX: 44300 - 13 ST FRANCIS PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	Y287 - CON EDISON - 818 LINCOLN PL - BROOKLYN, NY 11216 - NY MANIFEST
	Y288 - CON EDISON SERVICE BOX: 29558 - 818 LINCOLN PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	Y289 - CON EDISON SERVICE BOX: 29558 - 818 LINCOLN PL - BROOKLYN, NY 11216 - ECHO
	O290 - CON EDISON SERVICE BOX: 31093 - 857 PARK PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	O291 - CON EDISON SERVICE BOX: 31093 - 857 PARK PL - BROOKLYN, NY 11216 - NJ MANIFEST
	O292 - CON EDISON SERVICE BOX: 31093 - 857 PARK PL - BROOKLYN, NY 11216 - FINDS, ECHO
	O293 - SB 31093 - 857 PARK PLACE - BROOKLYN, NY  - NY Spills
	O294 - 685 NOSTRAND AVE HDFC - 685 NOSTRAND AVENUE - BROOKLYN, NY 11216 - NY UST
	V295 - P.S. 138 - BROOKLYN K138 - 760 PROSPECT PLACE - BROOKLYN, NY 11216 - NY AST
	V296 - 760 PROSPECT PL SCHOOL P-138 - 760 PROSPECT PL - BROOKLYN, NY 11216 - FINDS, ECHO
	V297 - NYC DEPT OF EDUCATION - PS 138K - 760 PROSPECT PL - BROOKLYN, NY 11216 - RCRA-SQG, NY LEAD, NY MANIFEST
	V298 - P.S. 138 - 760 PROSPECT PL - BROOKLYN, NY 11216 - US AIRS, FINDS, ECHO
	U299 - CON EDISON - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST
	U300 - CON EDISON SERVICE BOX: 23794 - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	U301 - CON EDISON SERVICE BOX: 23794 - 1414 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	Q302 - CON ED - 909 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	Q303 - CON EDISON - MANHOLE 48192 - 909 STERLING PL - BROOKLYN, NY 11216 - RCRA-LQG
	Q304 - CON EDISON - MANHOLE 48192 - 909 STERLING PL - BROOKLYN, NY 11216 - FINDS, ECHO
	Q305 - CON EDISON - MANHOLE 48192 - 909 STERLING PL - BROOKLYN, NY 11216 - NJ MANIFEST
	O306 - KAMS BOUTIQUE CLEANERS - 683 NOSTRAND AVE - BROOKLYN, NY 11216 - EDR Hist Cleaner
	S307 - FILL LINE LEAK - 683 PARK PLACE - BROOKLYN, NY 11216 - NY Spills
	Z308 - THORNE HERBERT D - 1535 BEDFORD AVE - BROOKLYN, NY 11216 - EDR Hist Auto
	Z309 - MEC GENERAL CONSTRUCTION INC. - 1535 BEDFORD AVE - BROOKLYN, NY 11216 - FINDS
	AA310 - CON EDISON SERVICE BOX: 17634 - 489 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AA311 - CON EDISON SERVICE BOX: 17634 - 489 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS, ECHO
	AA312 - CON EDISON - 489 EASTERN PKWY - BROOKLYN, NY 11216 - NY AST, NY LEAD, NY MANIFEST
	AA313 - 497 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY LEAD
	P314 - CON EDISON - 455 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	P315 - 465 EASTERN PARKWAY HDFC - 465 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	P316 - 465 EASTERN PARKWAY - 465 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	P317 - CON EDISON SERVICE BOX: 17632 - 457 EASTERN PKWY - BROOKLYN, NY 11216 - FINDS, ECHO
	P318 - CON EDISON - 457 EASTERN PKWY - BROOKLYN, NY 11216 - NY Spills, NY MANIFEST
	P319 - CON EDISON SERVICE BOX: 17632 - 457 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AB320 - CON EDISON - FO 441 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	AB321 - SERVICE BOX #17630 - 441 EASTERN PARKWAY - BROOKLYN, NY  - NY Spills
	X322 - 511 EASTERN PARKWAY - 511 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	P323 - CON EDISON SERVICE BOX: 17633 - 455 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	P324 - CON EDISON SERVICE BOX: 17633 - 455 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO
	N325 - CON ED - 427 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	AC326 - DRUM RUN - 722 NOSTRAND AVE - BROOKLYN, NY  - NY Spills
	X327 - POPULAR COMMUNITY BANK - 539 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	X328 - CLOSED-LACKOF RECENT INFO - 539 EASTERN PARKWAY - BROOKLYN, NY  - NY LTANKS
	R329 - CON EDISON - 391 EASTERN PKWY - BROOKLYN, NY 11201 - NY MANIFEST
	AD330 - CON EDISON SERVICE BOX: 48193 - 914 STERLING PL - BROOKLYN, NY 11216 - FINDS, ECHO
	AD331 - CON EDISON - 914 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	AD332 - CON EDISON SERVICE BOX: 48193 - 914 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE333 - CON EDISON - 555 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE334 - CON EDISON - 555 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AE335 - CON EDISON - 555 EASTERN PKWY - BROOKLYN, NY 11216 - NJ MANIFEST
	AE336 - CON EDISON SERVICE BOX: 17643 - 555 EASTERN PKWY - BROOKLYN, NY 11238 - RCRA NonGen / NLR, NY MANIFEST
	AE337 - CON EDISON SERVICE BOX: 17643 - 555 EASTERN PKWY - BROOKLYN, NY 11238 - FINDS, ECHO
	S338 - SPILL NUMBER 0012861 - 677 PARK PL - BROOKLYN, NY  - NY Spills
	R339 - 387 EASTERN PARKWAY - BROOKLYN, NY 11216 - DOT OPS
	R340 - CON EDISON - 387 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	R341 - CON EDISON TRANSFORMER MANHOLE: 797 - 387 EASTERN PKWY - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	R342 - CON EDISON TRANSFORMER MANHOLE: 797 - 387 EASTERN PKWY - BROOKLYN, NY 11216 - ECHO
	Z343 - CON EDISON - 389 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	Z344 - CON EDISON - 389 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	T345 - CON EDISON SERVICE BOX: 41338 - 48 ROGERS AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, NY MANIFEST
	T346 - CON EDISON SERVICE BOX: 41338 - 48 ROGERS AVE - BROOKLYN, NY 11216 - FINDS, ECHO
	AE347 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - NY MANIFEST
	AE348 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - NJ MANIFEST
	AE349 - CON EDISON - 563 EASTERN PKWY - BROOKLYN, NY 11213 - RCRA NonGen / NLR, FINDS, ECHO
	T350 - ROADWAY - ROGERS AVE/ST MARKS AVE - BROOKLYN, NY  - NY Spills
	AF351 - CON EDISON - 385 EASTERN PKWY - BROOKLYN, NY 11216 - NY MANIFEST
	AG352 - CON EDISON SERVICE BOX: 23793 - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - ECHO
	AG353 - CON EDISON - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - NY MANIFEST
	AG354 - CON EDISON SERVICE BOX: 23793 - 1408 BEDFORD AVE - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	Z355 - MTA NYCT - BEDFORD AVE PUMP ROOM - BEDFORD AVE & EASTERN PKWY - BROOKLYN, NY 11225 - RCRA NonGen / NLR, NY MANIFEST
	Z356 - ULRICKS SERVICE CENTER - EASTERN PKWY & BEDFORD AV - BROOKLYN, NY 11216 - EDR Hist Auto
	X357 - NYCTA MANHOLE 304A - NOSTRAND AVE & EASTERN PARKWAY - BROOKLYN, NY 11216 - FINDS, ECHO
	X358 - MTA NYCT - NOSTRAND AVENUE STATION 3 4 LINES - NOSTRAND AVE & EASTERN PKWY - BROOKLYN, NY 11216 - RCRA-SQG, FINDS,...
	X359 - MTA NYCT - NOSTRAND AVENUE STATION 3 4 LINES - NOSTRAND AVE & EASTERN PKWY - BROOKLYN, NY 11216 - ECHO
	Y360 - CON EDISON - F/O 571 EASTERN PKWY - BROOKLYN, NY 11201 - NY MANIFEST
	AC361 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - NJ MANIFEST
	AC362 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - RCRA NonGen / NLR, FINDS, ECHO
	AC363 - CON EDISON - 814 PROSPECT PL - BROOKLYN, NY 11217 - NY MANIFEST
	AH364 - SPILL NUMBER 0402777 - 669 PARK PL - BROOKLYN, NY  - NY Spills
	AF365 - 377 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY LEAD
	AF366 - 377 EASTERN PARKWAY - 377 EASTERN PARKWAY - BROOKLYN, NY 11216 - NY AST
	V367 - 767 PROSPECT PL - 767 PROSPECT PLACE - BROOKLYN, NY 11216 - NY AST
	AC368 - CON EDISON - PROSPECT PLACE - 818 PROSPECT PL - BROOKLYN, NY 11216 - PA MANIFEST
	U369 - CON EDISON SERVICE BOX: 32032 - 666 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	U370 - CON EDISON - 666 PROSPECT PL - BROOKLYN, NY 11216 - NY MANIFEST
	U371 - CON EDISON SERVICE BOX: 32032 - 666 PROSPECT PL - BROOKLYN, NY 11216 - ECHO
	AI372 - CON EDISON SERVICE BOX: 32045 - 820 PROSPECT PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR
	AI373 - CON EDISON - 820 PROSPECT PL - BROOKLYN, NY 11216 - NY MANIFEST
	AI374 - CON EDISON SERVICE BOX: 32045 - 820 PROSPECT PL - BROOKLYN, NY 11216 - FINDS, ECHO
	375   - KEMP GERALDINE - 654 SAINT MARKS AVE - BROOKLYN, NY 11216 - EDR Hist Cleaner
	AD376 - CON EDISON SERVICE BOX: 48194 - 925 STERLING PL - BROOKLYN, NY 11216 - RCRA NonGen / NLR, FINDS
	AD377 - CON EDISON - 925 STERLING PL - BROOKLYN, NY 11216 - NY MANIFEST
	AD378 - CON EDISON SERVICE BOX: 48194 - 925 STERLING PL - BROOKLYN, NY 11216 - ECHO
	AJ379 - SERVICE BOX SB44502 - 26 ST FRANCIS PLACE - BROOKLYN, NY  - NY Spills
	380   - RESIDENCE - 892 PARK PLACE - BROOKLYN, NY  - NY Spills
	AC381 - ABANDONED STORE - PROSPECT PL&NOSTRAND AV - BROOKLYN, NY  - NY Spills
	AC382 - CON EDISON MANHOLE: 4602 - PROSPECT PL & NOSTRAND AVE - BROOKLYN, NY 11201 - FINDS, ECHO
	AC383 - CON EDISON - PROSPECT PL - PROSPECT PL & NOSTRAND AVE - BROOKLYN, NY 11216 - PA MANIFEST
	AC384 - CON EDISON MANHOLE: 4602 - PROSPECT PL & NOSTRAND AVE - BROOKLYN, NY 11201 - NJ MANIFEST
	AC385 - CON EDISON MANHOLE: 4602 - PROSPECT PL & NOSTRAND AVE - BROOKLYN, NY 11201 - RCRA NonGen / NLR, NY MANIFEST
	Z386 - MANHOLE 4501 - EASTERN PRKWY/BEDFORD AVE - BROOKLYN, NY  - NY Spills
	Z387 - MANHOLE #4495 - EASTERN PKWY/ BEDFORD - BROOKLYN, NY  - NY Spills
	Z388 - MANHOLE 59642 - BEDFORD AVE & EAST STREET - BROOKLYN, NY  - NY Spills
	Z389 - MH 62090 - EASTERN PKWY/BEDFORD AVE - BROOKLYN, NY  - NY Spills
	AH390 - MANHOLE#4489 - 661 PARK PLACE - BROOKLYN, NY  - NY Spills
	Z391 - MTA NYCT - BEDFORD AVE PUMP ROOM - BEDFORD AVE & EASTERN PKWY - BROOKLYN, NY 11225 - FINDS, ECHO
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