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Bid Tab

Description RECONSTRUCTION OF COLLAPSED OR DEFECTIVE STORM,
SANITARY OR COMBINED VITRIFIED CLAY PIPE SEWERS -
BOROUGH OF THE BRONX
Bid Date 2/18/2016 FMS ID SEX0201ZA
Estimated Cost $4,956,595.00 Client Agency DEP
Bid Security Not less than 2% of PLA NO
: Total Bid Price
Time Allowed 365 CCD Contract Manager Melanie Sanchez
Addendum 1 Project Manager Choudhury, A.H.M.
PIN 8502015SE0050C E-PIN 85016B0049
Selective Bidding [JYes [XNo Consultant In-House
Bid
Rank Vendor Bid Amount Security Type
1 C.A.C. INDUSTRIES, INC. $5,817,634.65 Bond
2 LAWS CONSTRUCTION CORP. $7,883,785.90 Bond
3 gIO“RPUMP H CONSTRUCTION $7,956,915.00 Bond

| | .
Recorder: Brenda Barreiro Ext 1041 Approver%u m
J
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Department of
Design aqd Dr. Feniosky Pefia-Mora
Construction Commissioner

Charlette Hamamgian, Esq. Lorraine Holley
Agency Chief Deputy ACCO
Contracting Officer Competitive Sealed

Bid Contracts

April 25, 2016

CERTIFIED MAIL - RETURN RECEIPT REQUEST
C.A.C. INDUSTRIES, INC.

54-08 VERNON BOULEVARD

LONG ISLAND CITY, NY 11101

RE:  FMS ID: SEX0201ZA
E-PIN: 85016B0049001
DDC PIN: 8502015SE0050C
RECONSTRUCTION OF COLLAPSED OR
DEFECTIVE STORM, SANITARY OR COMBINED
VITRIFIED CLAY PIPE SEWERS - BOROUGH OF
THE BRONX
NOTICE OF AWARD

Dear Contractor:

You are hereby awarded the above referenced contract based upon your bid in the amount of
$5,817,634.65 submitted at the bid opening on February 18, 2016. Within ten (10) days of your receipt
of this notice of award, you are required to take the actions set forth in Paragraphs (1) through (3)
below. For your convenience, attached please find a copy of Schedule A of the General Conditions to
the Contract, which sets forth the types and amounts of insurance coverage required for this contract.

(1) Execute four copies of the Agreement in the Contracts Unit, 30-30 Thomson Avenue, 1* Floor,
Long Island City, New York (IDCNY Building). A Commissioner of Deeds will be available to
witness and notarize your signature. The Agreement must be signed by an officer of the
corporation or a partner of the firm.

(2) Submit to the Contracts Unit four properly executed performance and payment bonds. If
required for this contract, copies of performance and payment bonds are attached.

(3) Submit to the Contracts Unit the following insurance documentation: (a) original certificate of
insurance for general liability in the amount required by Schedule A, and (b) original certificates
of insurance or other proof of coverage for workers’ compensation and disability benefits, as
required by New York State Law. The insurance documentation specified in this paragraph is
required for registration of the contract with the Comptroller's Office.

30~30 Thomson Avenue, Long Island City, NY 11101 718-381-2601 nyc.gov/ddc twitter.com/@nycddc



Department of
Design and
Construction

On or before the contract commencement date, you are required to submit all other certificates of
insurance and/or policies in the types and amounts required by Schedule A. Such certificates of
Insurance and/or policies must be submitted to the Agency Chief Contracting Office, Attention: Risk
Manager, Fourth Floor at the above indicated department address.

Your attention is directed to the section of the Information for Bidders entitled “Failure to Execute
Contract”. As indicated in this section, in the event you fail to execute the contract and furnish the
required bonds within the (10) days of your receipt of this notice of award, your bid security will be
retained by the City and you will be liable for the difference between your bid price and the price for
which the contract is subsequently awarded, less the amount of the bid security retained.

Sincerely,

L ecsn

Lorraine Holley

30-30 Thomson Avenue, Long Island City, NY 11101 718-391-2601 nyc.gov/ddc twitter.com/@nycddc



SPECIAL NOTICE TO BIDDERS

The New York City Department of Small Business Services (SBS), in conjunction with
the New York Business Development Corporation (NYBDC), have established a NYC
Construction Loan pilot program to provide prime contractors and subcontractors
financing for mobilization costs on certain City construction projects.

Under this initiative, loans are available for early stage mobilization needs such as
insurance, labor, supplies and equipment. Bidders are strongly encouraged to visit
“Growing Your Business” at www.nyc.gov/nycbusiness to learn more about the loan or

contact constructionloan@sbs.nyc.gov / (212) 513-6444 to obtain details and to

determine preliminary eligibility.

A successful loan applicant will be required to make an assignment of its contract (or
subcontract) payments to the lender NYBDC until the loan is repaid. If the loan is to a
subcontractor, a prime contractor must honor the terms of such an assignment.

A prime contractor may not discriminate against a subcontractor or potential
subcontractor by reason of the subcontractor’s participation, or nonparticipation, in the
NYC Construction Loan program.



NOTICE TO VENDORS

Please be advised that, pursuant to the authority granted to the City under Labor
Law §816-b, the New York City Department of Design and Construction hereby
requires that the contractor awarded a contract as a result of this solicitation, and any
of its subcontractors with subcontracts worth two million dollars or over, have, prior
to entering into such contract or subcontract, apprenticeship agreements appropriate
for the type and scope of work to be performed that have been registered with, and
approved by, the New York State Commissioner of Labor. In addition, the contractor
and its subcontractors will be required to show that such apprenticeship program/s
have successfully passed the two year Probation period following the initial
registration date of such program/s with the New York State Department of Labor.

The failure to prove, upon request, that these requirements have been met shall
result in the contract not being awarded to the contractor or the subcontractor
not being approved.

Please be further advised that, pursuant to Labor Law §220, the allowable ratio
of apprentices to journeypersons in any craft classification shall not be greater than
the ratio permitted to the contractor as to its workforce on any job under the
registered apprenticeship program.



(NO TEXT ON THIS PAGE)



REQUEST FOR INFORMATION
(RFT)

Please be advised that RFI’s should be submitted to the
Agency Contact Person at least forty-eight (48) hours prior to
the bid opening date as indicated in ATTACHMENT 1 — BID
INFORMATION, page A-1 and SCHEDULE B, page 13,
VOLUME 1 OF 3 of this BID BOOKLET.
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CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

SPECIAL NOTICE TO BIDDERS

BID SUBMISSION REQUIREMENTS

THE FOLLOWING DOCUMENTS ARE TO BE COMPLETED AND SUBMITTED WITH THE BID:

[—

Bid Schedule and Bid Form, including Affirmation
2. Bid Security (if required, see Attachment 1 on Page A-1)
3. Schedule B: M/WBE Utilization Plan (if participation goals have been established)

FAILURE TO SUBMIT ITEMS (1), (2) AND (3)
WILL RESULT IN THE DISQUALIFICATION OF THE BID.

4. Safety Questionnaire

5. Construction Employment Report (if bid is $1,000,000 or more)

6. Contract Certificate (if bid is less than $1,000,000)

7. Confirmation of Vendex Compliance

8. Bidder’s Certification of Compliance with Iran Divestment Act

9. Special Experience Requirements (if applicable)

10. Apprenticeship Program Questionnaire (if applicable)

11. Any addenda issued prior to the receipt of bids

FAILURE TO SUBMIT ITEMS (4) THROUGH (11)
MAY RESULT IN THE DISQUALIFICATION OF THE BID.
NOTES: (1) All of the above referred to blank forms to be completed and submitted with the
bid are included in the BID BOOKLET.
(2)  If the bidder has any questions or requires additional information, please contact
the Department of Design and Construction by phone (718-391- 2601) or by fax (718-
391-2615).
(3) VENDEX QUESTIONNAIRES: The Bidder is advised that Vendex
Questionnaires and procedures have been changed. Vendex Questionnaires, as well as
detailed instructions, may be obtained at www.nyc.gov/vendex. The bidder may also
obtain Vendex forms and instructions by contacting the Agency Chief Contracting
Officer or the contact person for this contract.
(4)  SPECIAL EXPERIENCE REQUIREMENTS: The Bidder is advised that
Special Experience Requirements may apply to this contract. Such requirements are set
forth on pages 3, 3a, 3b and 4 of this Bid Booklet.
CITY OF NEW YORK 2 BID BOOKLET

DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



SPECIAL NOTICE TO BIDDERS

SPECIAL EXPERIENCE REQUIREMENTS (Revised 03/2014)

(A) SPECIAL EXPERIENCE REQUIREMENTS FOR THE BIDDER: The Special Experience
Requirements set forth below apply to the bidder. Compliance with such Special Experience Requirements
will be determined solely by the City prior to an award of contract. Failure to comply with the Special
Experience Requirements will result in rejection of the bid as non-responsive.

The requirements in this Section (A) apply to this contract where indicated by a blackened box (m).

[ | The bidder must, within the last seven (7) consecutive years prior to the bid opening, have successfully
completed in a timely fashion at least one (1) project similar in scope and type to the required work.
Such prior project may have been performed as a prime contractor, subcontractor or sub-subcontractor.

The Special Experience Requirements next to the blackened box below apply to the bidder. If the bidder
intends to perform such work itself, it must demonstrate compliance with the Special Experience
Requirements. If the bidder intends to subcontract this work, the proposed subcontractor or sub-subcontractor
must demonstrate compliance with the Special Experience Requirements. The contractor, subcontractor or
sub-subcontractor (hereinafter referred to as the “entity”) that will perform any specific area of work indicated
by the blackened box below, may have performed the required prior project(s) as a prime contractor,
subcontractor or sub-subcontractor. Once approved, no substitution will be permitted, unless the
qualifications of the proposed replacement have been approved in writing in advance by the City.

O Trunk Water Main Work: The entity that will perform the trunk water main work must, within the
last seven (7) consecutive years prior to the bid opening, have successfully completed in a timely
fashion at least one (1) project similar in scope and type to the required work.

O Best Management Practice Work: Best Management Practice (“BMP”) Work is any item of work in
the Bid Schedule that begins with the prefix “BMP”. The entity that will perform any BMP Work
must, within the last five (5) consecutive years prior to the bid opening, have successfully completed in
a timely fashion at least three (3) projects similar in scope and type to the required work.

For professional services in connection with BMP Work, (i.e., monitoring and reporting services), the
individual who will perform the required services must, within the last five (5) consecutive years prior
to the bid opening, have successfully completed in a timely fashion at least three (3) projects similar in
scope and type to the required work. Additional requirements are set forth below.

O The individual serving as the Restoration Specialist (Construction Monitor) must be a Registered
Landscape Architect licensed by the state of New York, or must have equivalent professional
experience.

| The individual serving as the Erosion and Sediment Control Licensed/Certified Professional
must be a Certified Professional in Erosion and Sediment Control (CPESC), certified by
CPESC, Inc.

O Micro-Tunneling/Pipe Jacking Work: The entity that will perform the micro-tunneling/pipe jacking
work must, within the last five (5) consecutive years prior to the bid opening, have successfully

completed in a timely fashion at least two (2) projects similar in scope and type to the required work.

O OTHER:

CITY OF NEW YORK 3 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



(B) SPECIAL EXPERIENCE REQUIREMENTS FOR SPECIFIC AREAS OF WORK (to be provided
after an award of contract):

The requirements in this Section (B) apply to this contract where indicated by a blackened box (m).

The Special Experience Requirements set forth below apply to the contractor, subcontractor or sub-

subcontractor that will perform the specific area of work. Compliance with such Special Experience

Requirements will be determined solely by the City after an award of contract. After an award of

contract, when requested by the City, the contractor will be required to submit the qualifications of the

contractor, subcontractor or sub-subcontractor that will perform the specific area of work. If the bidder
intends to perform such work itself, it must demonstrate compliance with the Special Experience

Requirements. If the bidder intends to subcontract this work, the proposed subcontractor or sub-subcontractor

must demonstrate compliance with the Special Experience Requirements. Once approved, no substitution will

be permitted, unless the gualifications of the proposed replacement have been approved in writing in advance
by the City. :

Special Experience Requirements apply to the contractor, subcontractor or sub-subcontractor (hereinafter

referred to as the “entity™) that will perform any specific area of work indicated by a blackened box. The

entity may have performed the required prior project(s) as a prime contractor, subcontractor or sub-
subcontractor.

) Hazmat Work: Hazmat Work is any item of work in the Bid Schedule that begins with the prefix
8.01. The entity that will perform any Hazmat Work must, within the last three (3) consecutive years
prior to the bid opening, have successfully completed in a timely fashion at least five (5) projects
similar in scope and type to the required work.

£l Pile, CFA Pile, and/or Mini-Pile Work: The entity that will perform the Pile, CFA Pile and/or Mini-
Pile Work must, within the last three (3) consecutive years prior to the bid opening, have successfully
completed in a timely fashion at least two (2) projects similar in scope and type to the required work.
For professional services in connection with Pile Work, (i.e., engineering and inspecﬁon services), the
individual who will perform the required services must be a Professional Engineer licensed by the state
of New York. Such individual must also comply with the above requirements for prior projects.

O Construction Report, Monitoring And Post-Construction Report, and Continuous Real-Time

Monitoring For Vibrations And Movements And Post-Construction Report Work: The entity
that will perform the Construction Report, Monitoring For Vibrations And Movements, and Post-
Construction Report Work must, within the last three (3) consecutive years prior to the bid opening,
have successfully completed in a timely fashion at least two (2) projects similar in scope and type to the
required work.
For professional services in connection with Reporting and Monitoring Work, (i.e., engineering and
inspection services), the individual who will perform the required services must be a Professional
Engineer licensed by the state of New York. Such individual must also comply with the above
requirements for prior projects.

(3 OTHER:

CITY OF NEW YORK 3a BID BOOKLET
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SPECIFICATIONS: In the event of any conflict, omission or inconsistency between (1) the Specifications
and/or Contract Drawings, and (2) the Special Experience Requirements in Section (B) of the Special Notice
To Bidders, the special experience listed in the Specifications and/or Contract Drawings shall be controlling,
The Special Experience Requirements in Section (B) of this Special Notice To Bidders are only for the
convenience of the bidders.

SUBMISSION REQUIREMENTS: For each project submitted to demonstrate compliance with the Special
Experience Requirements, the bidder must complete and submit the Qualification Form included in the Bid
Booklet. The City will only evaluate a project if the following criteria are met: (1) the project is described on
the Qualification Form, and (2) all information on the Qualification Form is provided. The City will not
evaluate any project which does not comply with the criteria set forth herein, including any project which is
referred to only on the resume of an individual.

If Special Experience Requirements are indicated for any specific area of work, the submission requirement
set forth above shall apply to the entity that will perform the specific area of work.

CONDITIONS: In determining compliance with the Special Experience Requirements for the bidder set
forth above, the City may consider prior projects completed by principal(s) or other employees of the bidder
while affiliated with another entity, subject to the conditions set forth below.

e Any principal or other employee on whose prior experience the bidder is relying to demonstrate
compliance with this special experience requirement must have held the following: (a) a significant
management role in the prior entity with which he/she was affiliated, and (b) a significant management
role in the entity submitting the bid for a period of six (6) months or more from the inception of the
bidding entity.

® The bidder may not rely on the experience of its principals or other employees to demonstrate
compliance with any other requirements, including without limitation, financial requirements or
requirements for a specified minimum amount of annual gross revenues.

JOINT VENTURES: In the event the bidder is a joint venture, at least one firm in the joint venture must
meet the above described experience requirements.

CITY OF NEW YORK 3b BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



Qualification Form

List previous projects completed to meet the special experience requirements for this contract.
Please photocopy this form for submlsswn of all required projects.

Name of Contractor: [ j; C/ //_7 / \5 ¢/ / 5 ‘EC
Name of Project: - 7@[‘3 /5 g/
Location of Project: /4‘- yZ4 /{J CKEy o /41/ Q o EeAS

Owner or Owner's representative (Architect or Engmeer) who is familiar with the work performed:

Name: E‘J’Zﬂ)@f/ /Qé()/éf’: el
Title: T Phone Number: ) /§ G YY)~ §75¢

Brief description of the Project completed er the Project,in progress: )411/ 767744./ S CKS
ORI N o5 Sedbahtlc Db Corels Fo> Jeo

f'um’ﬁcw%f

Was the Project performed as a prime, a subcontractor or a sub-subcontractor //Z{ /72{

Amount of Contract, Subcontract or Sub-subcontract: 2 L// 1 / // 0/‘)
Start Date and Completion Date: / / 09 = S% 9/
/ rd

sk 3 ok 3 o ok e oo ok ok e ok o e ol ok sl o ol e s ool sk ok ok koK Sk ok skok ok sk ek ak ok ok ok

Name of Contractor: ﬁjﬁ_ﬂ)ﬁ PNy V4 =
Name of Project: @/?7/77 é’/iiéé /;Z)/éq
Location of Project: B 200K A /}/ —

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed:

Name: m?iﬂ /;7377 ,
Title: D{éﬂu?}-/ DIl Phone Number: /A 35S - /3377

Brief d§scriptiop of the Prpject co pleted r the Project in progress: > /Z)M SA . /
Seoci JoL8s " Bewitt " Jlofduwizs, DF7EE
V.aP"

Was the Project performed as a prime, a subcontractor or a sub-subcontractor: ﬂ@/ V4 é

- ///5/

Amount of Contract, Subcontract or Sub-subgontract: ¥ V / ;ﬂ /) é
7

Start Date and Completion Date: //{

CITY OF NEW YORK 4 BID BOOKLET
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ATTACHMENT 1 - BID INFORMATION

PROJECT ID: SEX0201ZA
PIN: 8502015SE0050C

Description and Location of Work: For The Reconstruction Of Collapsed Or Otherwise Defective Storm,
Sanitary Or Combined Vitrified Clay Pipe Sewers In Various Locations,
Together With All Work Incidental Thereto, Borough Of The Bronx.

Documents Available At: 30-30 Thomson Avenue
First Floor Bid Procurement Room
Long Island City, New York 11101
8:30 A.M. to 4:00 P.M. - Monday through Friday

Submission of Bids To: 30-30 Thomson Avenue
First Floor Bid Procurement Room
Long Island City, New York 11101
Before 11:00 A.M. on Febr 1 16

Bid Opening: 30-30 Thomson Avenue
: First Floor Bid Procurement Room
Long Island City, New York 11101

Time and Date: 11:00 AM.on  February 18, 2016

Pre-Bid Conference: Yes No X
If Yes, Mandatory: Optional:
Time and Date:
Location:
Bid Security: Bid Security is required in the amount set forth below; provided, however, bid

security is not required if the TOTAL BID PRICE set forth on the Bid Form is
less than $1,000,000.00.

(1) Bond in an amount not less than 10% of the TOTAL BID PRICE set
forth on the Bid Form, OR

(2) Certified Check in an amount not less than 2% of the TOTAL BID
PRICE set forth on the Bid Form.

Performance and Payment Security: Required for contracts in the amount of $1,000,000 or more.
Performance Security and Payment Security shall each be in an amount equal to 100% of the Contract
Price.

Agency Contact Person: Lorraine Holley
Phone: 718-391-2601 FAX: 718-391-2615

CITY OF NEW YORK A-1 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013
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Project ID: SEX0201ZA

BID SCHEDULE

NOTICE TO BIDDERS

Items listed in this Bid Schedule which have one (1) digit followed by
a decimal (e.g. 4.02 AG), excluding items beginning with the number
“"8.01”, shall comply with the requirements of the corresponding numerical
Sections of the NYCDOT Standard Highway Specifications as amended by
Revisions To The New York City Department Of Transportation Standard
Highway Specifications and Sewer And Water Main Revisions To
Specifications, herein Volume 3 of 3.

Items listed in this Bid Schedule which have two (2) digits beginning
with the number “5” followed by a decimal (e.g. 50.31CC15) shall comply
with the requirements of the New York City Department of Environmental
Protection (NYCDEP) Standard Sewer and Water Main Specifications dated
July 1, 2014, as amended by Sewer And Water Main Revisions To
Specifications, herein Volume 3 of 3.

Items listed in this Bid Schedule which have two (2) digits beginning
with the number “6” followed by a decimal (e.g. 60.11R612) shall comply
with the requirements of the New York City Department of Environmental
Protection (NYCDEP) Standard Sewer and Water Main Specifications dated
July 1, 2014, as amended by Sewer And Water Main Revisions To
Specifications, herein Volume 3 of 3.

Items listed in this Bid Schedule which have two (2) digits beginning
with the number “7” followed by a decimal (e.g. 70.31FN) shall comply
with the requirements of the New York City Department of Environmental
Protection (NYCDEP) Standard Sewer and Water Main Specifications dated
July 1, 2014, as amended by Sewer And Water Main Revisionsg To
Specifications, herein Volume 3 of 2.

Items listed in this Bid Schedule beginning with the prefix “UTL-”"
(e.g. UTL-6.01.8) are for Gas Cost Sharing (EP-7) work and shall comply
with the requirements of Gas Cost Sharing (EP-7) Standard Specifications,
herein Volume 3 of 3.

Items listed in this Bid Schedule beginning with the prefix “1.A50.
thru 1.W50.” shall comply with the requirements of Sewer And Water Main
Revisions To Specifications, herein Volume 3 of 3.

Items listed in this Bid Schedule beginning with the prefix “DSS”
shall comply with the requirements of Sewer And Water Main Revisions To
Specifications, herein Volume 3 of 3.
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w .} NEW YORK CITY DEPARTMENT OF DE&.. .N AND CONSTRUCTION CONTRACT PIN: 85020 :,SE0050C

D
A J DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN PROJECT ID: SEX0201ZA
10/7/2015 12:00 AM

BID SCHEDULE

NOTE: (1) The Agency may reject a bid if it contains unbalanced bid prices. An unbalanced bid is considered to be
one containing lump sum or unit items which do not reflect reasonable actual costs plus a reasonable

proportionate share of the Bidder's anticipated profit, overhead costs, and other indirect costs, anticipated
for the performance of the items in question.

(2) The following bid prices on Unit Price Contracts are to be paid for the actual quantities of the item numbers
in the completed work or structure, and they cover the cost of all work, labor, material, tools, plant and

appliances of every description necessary to complete the entire work, as specified, and the removal of all
debris, temporary work and appliances.

(3) PLEASE BE SURE A LEGIBLE BID IS ENTERED, IN INK, FOR EACH ITEM.
Alterations must be initialed in ink by the bidder.

(4) The Extended Amount entered in Column 6 shall be the product of the Estimated Quantity in Column 3
times the Unit Price Bid in Column 5.

(5) Prospective bidders must examine the Bid Schedule carefully and, before bidding, must advise the
Commissioner, in writing, if any pages are missing, and must request that such missing pages be furnished
them. The pages of this Bid Schedule are numbered consecutively, as follows:

B -3 Through B - 25

P A LEGIB D IS ENT F I
THE BID FORM ON P, F THIS BID
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BID FORM
THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

BID FOR FURNISHING ALL LABOR AND
MATERIAL NECESSARY AND REQUIRED FOR:

PROJECT ID: SEX0201ZA

FOR THE RECONSTRUCTION OF COLLAPSED OR OTHERWISE DEFECTIVE STORM, SANITARY
OR COMBINED VITRIFIED CLAY PIPE SEWERS IN VARIOUS LOCATIONS

Toget!mr With All Work Incidental Thereto

UGH OF THE BRONX
Name of Bidder: CAL 7 uyfg/éj W IE
Date of Bid Opening: c71' /g/@

Bidder is: (Check one, whichever applies)  Individual ( )  Partnership ( )  Corporation 2 d

Place of Business of Bidder: éV'Of//C’/C/UO/U K/VJ %/U}////d/
Bidder's Telephone Number: 7 /f 729/‘ "3@&0 Fax Number: 7/ g 7 29 -0 {/d&
Bidder's E-Mail Address: o) 2/ M8¢2 24 A7 LB 08 - E3.77

Residence of Bidder (If Individual):

If Bidder is a Partnership, fill in the following blanks:

Names of Partners Residence of Partners

If Bidder is a Corporation, fill in the following blanks:

Organized under the laws of the State of /U édj J/é)/,/(
Name and Home Address of President: w / W / W/ﬁ’; W
WED2wd SN YEN y it

Name and Home Address of Secretary: S /4277 é

Name and Home Address of Treasurer:

CITY OF NEW YORK C-1 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



BID FORM

The above-named Bidder affirms and declares:

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to be
taken.

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and
in the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury,
that to the best of its knowledge and belief: (1) the prices in this bid have been arrived at independently
without collusion, consultation, communication or agreement, for the purpose of restricting competition,
as to any matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise
required by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will
not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to
any competitor; and (3) No attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition.

3. No councilman or other officer or employee or person whose salary is payable in whole or in part
from the City Treasury is directly or indirectly interested in this bid, or in the supplies, materials,
equipment, work or labor to which it relates, or in any of the profits thereof.

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a
defaulter, as surety or otherwise, upon any obligation of the City of New York, and has not been declared
not responsible, or disqualified, by any agency of the City of New York or State of New York, nor is
there any proceeding pending relating to the responsibility or qualification of the bidder to receive public
contracts except as set forth on the Affirmation included as page C-6 of this Bid Booklet.

The bidder hereby affirms that it has paid all applicable City income, excise and other taxes for all
years it has conducted business activities in New York City.

5. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be
a firm, partnership or corporation, executes this document expressly warranting and representing that
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors
engaged in the performance: (1) will comply with the provisions of Section 6-108 of the Administrative
Code of the City of New York and the non-discrimination provisions of Section 220a of the New York
State Labor Law, as more expressly and in detail set forth in the Agreement; (2) will comply with Section
6-109 of the Administrative Code of the City of New York in relation to minimum wages and other
stipulations as more expressly and in detail set forth in the Agreement; (3) have complied with the
provisions of the aforesaid laws since their respective effective dates, and (4) will post notices to be
furnished by the City, setting forth the requirements of the aforesaid laws in prominent and conspicuous
places in each and every plant, factory, building and structure where employees engaged in the
performance of the Contract can readily view it, and will continue to keep such notices posted until the
supplies, materials and equipment, or work labor and services required to be furnished or rendered by the
Contractor have been finally accepted by the City. In the event of any breach or violation of the
foregoing, the Contractor may be subject to damages, liquidated or otherwise, cancellation of the
Contract and suspension as a bidder for a period of three years. (The words, “the bidder”, “he”, “his”.
and “him” where used herein shall mean the individual bidder, firm, partnership or corporation executing
the bid).
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6. Compliance Report

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the
same be a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn
to Executive Order No. 50, dated, April 25, 1980, on Equal Employment Compliance of the contract, and
(2) warrants that he will comply with the provisions of Executive Order No. 50. The Employment Report
must be submitted as part of the bid.

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the
same be a firm, partnership, or corporation, executes this document expressly warranting that he will
comply with: (1) the provision of the contract on providing records, Chapter 8.

7. By submission of this bid, the bidder certifies that it now has and will continue to have the
financial capability to fully perform the work required for this contract. Any award of this contract will
be made in reliance upon such certification. Upon request therefor, the bidder will submit written
verification of such financial capability in a form that is acceptable to the department.

8. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical
hardwoods, as defined in Section 165 of the State Finance Law, shall not be utilized in the performance
of this Contract, except as the same are permitted by the foregoing provision of law.

9. The bidder has visited and examined the site of the work and has carefully examined the Contract
in the form approved by the Corporation Counsel, and will execute the Contract and perform all its items,
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools
and appliances for all labor and materials necessary or required for the hereinafter named work, all in
strict conformity with the Contract, for the prices set forth in the Bid Schedule: ‘

10. M/WBE UTILIZATION PLAN: By signing its bid, the bidder agrees to the Vendor Certification
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted.
The Vendor Certification and Required Affirmations will be deemed to satisfy the requirement to
complete Section V of Part I of Schedule B: M/WBE Utilization Plan.

Section V: Vendor Certification and Required Affirmations:
I hereby:

1) acknowledge my understanding of the M/WBE participation requirements as set forth in this
Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City
of New York and the rules promulgated thereunder;

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and
correct;

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of
this Contract, the pertinent provisions of Section 6-129, and the rules promulgated
thereunder, all of which shall be deemed to be material terms of this Contract;

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBES, unless a full
waiver is obtained or such goals are modified by the Agency; and

5) agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet
the M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified
by the Agency, to meet the modified Participation Goals by soliciting and obtaining the
participation of certified MBE and/or WBE firms.
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BID FORM

PROJECT ID: SEX0201ZA

TOTAL BID PRICE: In the space provided below, the Bidder shall indicate its Total Bid Price in
figures. Such Total Bid Price is set forth on the final page of the Bid Schedule.

TOTAL BID PRICE: s S, 817 3y
(a/k/a BID PROPOSAL)
¢ 2)is)e

BIDDER’S SIGNATURE AND AFFIDAVIT

Bidder: /ZWU ALl AL
By: Vl{\/\; \\q’ﬂﬂ

jsignature of Partner or corporate officer)

Ay
/ K
Attest: Sectgtary of Corporate Bidder
(Corporate Seal)
Affidavit on the following page should be subscribed
and sworn to before a Notary Public
CITY OF NEW YORK C-4 BID BOOKLET
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BID FORM (TO BE NOTARIZED)

AFFIDAVIT WHERE BIDDER IS AN INDIVIDUAL

STATE OF NEW YORK, COUNTY OF SS:

being duly sworn says:
I am the person described in and who executed the foregoing bid, and the several matters therein stated are in all
respects true.

(Signature of the person who signed the Bid)
Subscribed and swom to before me this

day of ;
Notary Public
AFFIDAVIT WHERE BIDDER IS A PARTNERSHIP
STATE OF NEW YORK, COUNTY OF §8:

being duly swomn says:
1 am a member of the firm described in and which executed the foregoing
bid. I subscribed the name of the firm thereto on behalf of the firm, and the several matters therein stated are in all
respects true.

(Signature of Partner who signed the Bid)
Subscribed and swom to before me this
day of 5

Notary Public

AFFIDAVIT WHERE BIDDER IS A CORPORATION

STATE OF %@AE}E{K Y OF /ﬂ) AN ss:
/%f being duly sworn says:

lam the //’/L e /[UM of the above named corporation, whose name i s/psc ibed to and which
executed thk foregoing bid. T reside at K'F £ ) 4//3 /“Uv )/3 g"' W

1 have knowledge of the several matters therein stated, and they are in all pects true.

W ¢
(SignaturerParmer who signed the Bid)

Subsc 'bﬂj 9nd swom to.before me this
/57 day of 774 6
DIANE C. DERIN
/ / Notary Public, State of New York
Mo. C1DES048152

47 NotaryPublic Qulfied in Quosns County
Commission Expires August 14, 20/ 7
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AFFIRMATION

PROJECT ID: SEX0201ZA

The undersigned bidder affirms and declares that said bidder is not in arrears to the City of New York upon debt,
contract or taxes and is not a defaulter, as surety or otherwise, upon obligation to the City of New York, and has
not been declared not responsible, or disqualified, by any agency of the City of New York, nor is there any
proceeding pending relating to the responsibility o/rl&uzili(fjgion of the bidder to receive public contracts except:

(If none, the bidder shall insert the word “None™ in the space provided above.)

Full Name of Bidder; _ ﬁéélamdsﬁg/ é’”\ﬂZZﬁ
Address: SYOS VC%/C)O/U H/VL /
City EL . State ,AJ[V ZipCode _//790/

CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER:

Ll A- Individual or Sole Proprietorship*
SOCIAL SECURITY NUMBER
B- Partnership, Joint Venture or other unincorporated organization
£ 7 EMPLOYER IDENTIFICATION NUMBER

C- Corporation
L/ EMPLOYER IDENTIFICATION NUMBER

Signatu;re
Title: /// z{b‘”/{f 7

If a corporation, place seal here

This affirmation must be signed by an officer or duly authorized representative.

*Under the Federal Privacy Act the furnishing of Social Security Numbers by bidders on City coniracts is voluntary. Failure to
provide a Social Security Number will not result in a bidder's disqualification. Social Security Numbers will be used to
identify bidders, proposers or vendors to ensure their compliance with laws, to assist the City in enforcement of laws, as well as
to provide the City a means of identifying of businesses which seek City contracts.
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BID BOND 1
FORM OF BID BOND

KNOW ALL MEN BY THESE PRESENTS. That we,

C.A.C. Industries, Inc.
54-08 Vernon Blvd.. Long Island City, NY 11101

hereinafier referred to as the "Principal", and

Federal Insurance Company
15 Mountain View Road , Warren, NJ 07059

hereinafter referred to as the "Surety" are held and firmly bound to THE CITY OF NEW YORK, hereinafter
referred to as the "CITY", or to its successors and assigns in the penal sum of

Ten Percent of Amount Bid

$___10% ), Dollars lawful money of the United States, for the payment of which said sum of money well
and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the Principal is about to submit (or has submitted) to the City the accompanying proposal, hereby
made a part hereof, to enter into a contract in writing for project ID: SEX0201ZA - Reconstruction of

Collapsed or Otherwise Defective Storm, Sanitary or Combined Vitrified Clay Pipe Sewers in Various

Locations, Borough of the Bronx, City of New York

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall not withdraw said
Proposal without the consent of the City for a period of forty-five (45) days after the opening of bids and in the
event of acceptance of the Principal's Proposal by the City, if the Principal shall:

(a) Within ten (10) days after notification by the City, execute in quadruplicate and deliver to the City
all the executed counterparts of the Contract in the form set forth in the Contract Documents, in accordance with
the proposal as accepted, and

(b) Furnish a performance bond and separate payment bond, as may be required by the City, for the
faithful performance and proper fulfullment of such Contract, which bonds shall be satisfactory in all respects to the
City and shall be executed by good and sufficient sureties, and

(c) In all respects perform the agreement created by the acceptance of said Proposal as provided in the
Information for Bidders, bound herewith and made a part hereof, or if the City shall reject the aforesaid Proposal,
then this obligation shall be null and void; otherwise to remain in full force and effect.
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BID BOND 2

In the event that the Proposal of the Principal shall be accepted and the Contract be awarded to him the
Surety hereunder agrees subject only to the payment by the Principal of the premium therefore, if requested by the
City, to write the aforementioned performance and payment bonds in the form set forth in the Contract Documents.

Tt is expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall
in no event exceed the penal amount of this obligation as herein stated.

There shall be no liability under this bond if, in the event of the acceptance of the Principal's Proposal by
the City, either a performance bond or payment bond, or both, shall not be required by the City on or before the
30th day after the date on which the City signs the Contract.

The surety, for the value received, hereby stipulates and agrees that the obligations of the Surety and its
bond shall in no way be impaired or affected by any postponements of the date upon which the City will receive or
open bids, or by any extensions of time within which the City may accept the Principal's Proposal, or by any
waiver by the City of any of the requirements of the Information for Bidders, and the Surety hereby waives notice
of any such postponements, extensions, or waivers.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals and such of
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by
their proper officers the 8th day of February ,__2016

(Seal) C.A.C. Industries, Inc. (L.S)
Principal
8

By: __ }r‘l{'\ﬂ C/j{?"

{

(Seal) Federal Insurafice Company

By:

usan Lupski torney-in-Fact
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BID BOND 3

ACKNOWLEDGEMENT OF PRINCIPAL. IF A CORPORATION

State of }a)\f County of @ Gy ss:
Op thi 7\8% day of /2L 2

/¢ , before me personally came
ASCC

me known, who, bemg by me duly sworn, did depose and say that he
FZ 7240 =7 VLN Y 726,22

that he isthe __/ &F - N of _ L7 i A 7/7’/ & A Z
the corporatronéescnbed in and which executed the foregomg instrument; that he knows the seal of said

corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by order of the
directors of said corporation, and that he signed his name thereto by like order.

resides at

DIANE C. DERIN

Notary Publiic, Steta of New York / b1
N, O1DES048IS2 2//;% Z ,/Z///Z
Qualifiad in Quosns Counly -

Cammitsion Expires Aug:.;s’ 4, 267 7 Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL. IF A PARTNERSHIP
County of LLH

day of , before me personally appeared
to me known and known to me to be one of the members of the firm of

described in and who executed the foregoing instrument, and he
acknowledged to me that he executed the same as and for the act and deed of said firm.

State of
On this

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of County of ss:

On this day of , before me personaliy appeared

to me known and known to me to be the person described in and who
executed the foregoing instrument and acknowledged that he executed the same.

Notary Public

AFFIX ACKNOWLEDGEMENTS AND JUSTIFICATION OF SURETIES
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Chubb POWER Federal Insurance Company  Attn: Surety Department
. OF Vigilant Insurance Company 15 Mountain View Road

Surety ATTORNEY Pacific Indemnity Company Warren, NJ 07059
cHuBS

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE
SOMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and
appoint Thomas Bean, George O. Brewster, Desiree Cardlin, Colette R. Chisholm, Susan Lupski, Gerard S. Macholz
Camille Maitland, Robert T. Pearson, Nelty Renchiwich, Rita Sagistano, Vincent Walsh and Mia Woo-Warren of
Uniondale, New YOrK -—--me-mmsmmseme e e et s s e e — -

each as their true and lawful Atlomey- in- Fac! to execute under such designation in their names and o affix their corporate seals to and deliver for and on their behalf as surety
theseon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed In the course of business, and any
Instruments amending or altering the same, and consents to the modification or alleration of any instrument referred fo in said bonds or obligations

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested
these presents and affixed their corporate seals an this 20" cayot July, 2015.

CUMNMOS” - 2/ SA e
Dawn M. Chicros, Assistant Secretary e ﬂ B. Norris, Jr., Vice Wﬂt
() L5 7

STATE OF NEW JERSEY

SS.

County of Somerset

on this 20 day of July, 2015 before me. a Notary Public of New Jersey, personally came Dawn M. Chioros, o me known to be Assistant Secretary of FEDERAL
INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the
said Dawn M. Chloros, being by me duly sworn, did depose and say that she is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE
COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereaf, that the seals affixed to the foregoing Power of Attomey are such corporate seals
and were thereto affixed by authority of the By- Laws of said Companies; and that she signed said Power of AHomey as Assistant Secretary of said Companies by like authority;
and that she is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Normis, Jr., subscribed to said
Power of Attorney is in the genuine handwriting of David B. Norvis, Jr., and was thereto subscribed by authority of said By- Laws and in deponent's presence.

KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY M- / ; é : i
No. 2316685

Motarial Seal

Commisslon Explres July 16, 2019
Natary Public

: CERTIFICATION
Extract from the By- Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

*Except as otherwise provided in these By-Laws or by law or as otherwise directed by the Board of Directors, the President or any Vice President shall be authorized to
execule and deliver, in the name and on behalf of the Corporation, all agreements, bonds, contracts, deeds, mortgages, and other instruments, either for the Corporation’s
own account or in a fiduciary or other capacity, and the seal of the Ceorporation, if appropriate, shall be affixed thareto by any of such afficers or the Secretary or an Assistant
Secrefary, The Board of Diractors, the President or any Vice President designated by the Board of Directors may authorize any other officer, empioyse or agent to execute
and deliver, in the name and on behall of the Corporation, agreements, bonds, contracts, deeds, mortgages, and other instruments, either for the Corporation's own
account or in a fiduciary or other capacity, and, if appropriate, to affix the seal of the Corporation thereto, The grant of such authority by the Board or any such officer may
be general or confined to specific instances.”
1, Dawn M, Chloros, Assistan! Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the “‘Companies”)
do hereby certify that
(i) the foregoing extract of the By- Laws of the Companies is true and correct,
(i) the Companies are duly licensed and authorized ta transact surety business in all 50 of the United Slates of America and the District of Columbia and are
authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in the U.S. Virgin Islands, and Federal is licensed in Guam, Puerto
Rico, and each of the Provinces of Canada except Prince Edward Istand; and
(i) the foregoing Power of Attorney is true, corract and in full force ang effect.

Given under my hand and seals of sald Companies at Warren, NJ this
FEB (i 8 2016

NI

-~ Dawn M. Chlcros, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OQTHER MATTER, PLEASE GONTACT US AT ADDRESS
LISTED ABOVE, OR BY Telephone (308) 803- 3483 Fex (508) 903- 3656 e-mail: surety@chubb.com

Form 15-10- 02258- U GEN CONSENT (rev. 07-15)
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ACKNOWLEDGMENT OF SURETY COMPANY

On this ...February. 8..2016...... , before me personally came...Susan Lupski ...
to me know, who, being by me duly sworn, did depose and say; that he/she resides in

L IR e L o . the corporation described in which
executed the above instrument; that he/she knows the seal of said corporation; that the
seal affixed to said instrument is such corporate seal; that is was so affixed by order of
the Board of Directors of said corporation; and that he/she signed his/her name thereto by
like order; and the affiant did further depose and say that the Superintendent of Insurance
of the State of New York, has, pursuant to Section 1111 of the Insurance Law of the State
of New York, issued to.. Federal. Insurance . COTPANY......vvuivneannennnsn. (Surety) his/her
certificate of qualification evidencing the qualification of said Company and its
sufficiency under any law of the State of New York as surety and guarantor, and the
propriety of accepting and approving it as such; and that such certificate has not been

revoked.
A

Notary Public

LAURAJEAN MURTAGH
Notary Public, State of New York
NY owledgment No. 01MU6319758
ackn E Qualified in Nassau County
Commission Expires 02/23/2018
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FEDERAL INSURANCE COMPANY

STATEMENT OF ASSETS, LIABILITIES AND SURPLUS TO POLICYHOLDERS

Statutory Basis

DECEMBER 31, 2014

(in thousands of dollars)

as required by law.

LIABILITIES
AND
ASSETS SURPLUS TO POLICYHOLDERS

Cash and Short Term Investments................ $ 110,484 Outstanding Losses and Loss Expenses..... $ 12,181,139
United States Government, State and Unearned PremiumsS........ceoovviveeeeieciivieenennn, 3,654,861

Municipal Bongs cwsmimsimsmmseimss 10,245,402 Ceded Reinsurance Premiums Payable....... 339,466
Other BondS.......coocvvviiiieeeiiieeeeeee e 4,927,443 Provision for Reinsurance ............ccc.c...oc..... 46,470
SOCKS. conmunsmmrmmranasnan i e 1,066,355 Other Liabilities.......covvveieeee e 1,434,018
Other Invested Assets.......ccooccoiiiiiiiiiiinn. 1,365,367 o

TOTAL INVESTMENTS .....ooooviiririnieiees 17,715,051 TOTAL LIABILITIES ¢ o mmmamms 17,655,954
Investments in Affiliates:

Chubb Investment Holdings, Inc. ............... 3,565,038 Capital SOtk asemansansaangesrngs 20,980

Pacific Indemnity Company...........ccccoec..... 2,922,214 Paid-In SUrplus.....ccocoovivneviinnnns 3,106,809

Executive Risk Indemnity ING...........c..o...... 1,258,019 Unassigned Funds ..........ccccoceevvvvvnnininnnecnns 11,700,594

Chubb Insurance Investment Holdings Ltd.... 1,162,709 - - -

CC Canada Holdings Ltd.......c.ccccceeovevvnnen. 652,880

Chubb Insurance Company of Australia Ltd. 480,068 SURPLUS TO POLICYHOLDERS.............. 14,828,383

Great Northern Insurance Company .......... 476,969

Vigilant Insurance Company ... 292,313

Chubb European Investment Holdings SLP .. 287,633

Othar A BB S e 517,330
Premiums Recelvable ... 1,679,148
Other ASSELS v 1,474,965

TOTAL LIABILITIES AND SURPLUS
TOTAL ADMITTED ASSETS v $ 32,484,337 TO POLICYHOLDERS. ..., $ 32,484,337

Investments are valued in accordance with requirements of the National Association of Insurance Commissioners.
At December 31, 2014, investments with a carrying value of $518,199,884 were deposited with government authaorities

State, County & City of New York, — ss:

Yvonne Baker, Assistant Secretary

Subscribed and sworn to before me
this March 11, 2015.

Yeurolls

& Notary Public |V

JEANETTE SHIPSEY
Notary Public, State of New York
No. 025H5074142
Qualified in Nassau County
Commission Expires March 10, 2019

of the Federal Insurance Company

being duly sworn, deposes and says that the foregoing Statement of Assets, Liabilities and Surplus to Policyholders of said
Federal Insurance Company on December 31, 2014 is true and correct and is a true abstract of the Annual Statement of said
Company as filed with the Secretary of the Treasury of the United States for the 12 months ending December 31, 2014.

d Assistant Secretary

form 15-10-0313A (Rev. 3/15)







M/WBE PROGRAM

M/WBE UTILIZATION PLAN

M/WBE Program Requirements: The requirements for the M/WBE Program are set forth on the
following pages of this Bid Booklet, in the section entitled “Notice to All Prospective Contractors”.

Schedule B: M/WBE Utilization Plan: Schedule B: M/WBE Utilization Plan for this Contract is set
forth in this Bid Booklet on the pages following the section entitled “Notice to All Prospective
Contractors”. The M/WBE Utilization Plan (Part I) indicates whether Participation Goals have been
established for this Contract. If Participation Goals have been established for this Contract, the bidder
must submit an M/WBE Utilization Plan (Part IT) with its bid.

Waiver: The bidder may seek a full or partial pre-award waiver of the Participation Goals in accordance
with the “Notice to All Prospective Contractors” (See Part A, Section 10). The bidder’s request for a
waiver must be submitted at least seven (7) calendar days prior to the bid date. Waiver requests
submitted after the deadline will not be considered. The form for requesting a waiver of the Participation
Goals is set forth in the M/WBE Utilization Plan (Part III).

Rejection of the Bid: The bidder must complete Schedule B: M/WBE Utilization Plan (Part II) set forth
in this Bid Booklet on the pages following the section entitled “Notice to All Prospective Contractors”.

A Schedule B submitted by the bidder which does not include the Vendor Certification and Required
Affirmations (See Section V of Part IT) will be deemed to be non-responsive, unless a full waiver of the
Participation Goals is granted (Schedule B, Part III). In the event that the City determines that the bidder
has submitted a Schedule B where the Vendor Certification and Required Affirmations are completed but
other aspects of the Schedule B are not complete, or contain a copy or computation error that is at odds
with the Vendor Certification and Required Affirmations, the bidder will be notified by the Agency and
will be given four (4) calendar days from receipt of notification to cure the specified deficiencies and
return a completed Schedule B to the Agency. Failure to do so will result in a determination that the Bid
is non-responsive. Receipt of notification is defined as the date notice is emailed or faxed (if the bidder
has provided an email address or fax number), or no later than five (5) calendar days from the date of
mailing or upon delivery, if delivered.

Impact on LBE Requirements: If Participation Goals have been established for the participation of
M/WBES, the contractor is not required to comply with the Locally Based Enterprise Program (“LBE™).
The LBE Program is set forth in Article 67 of the Contract.

CITY OF NEW YORK 3 BID BOOKLET
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NOTICE TO ALL PROSPECTIVE CONTRACTORS

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS
ENTERPRISES IN CITY PROCUREMENT

ARTICLEIL.  M/WBE PROGRAM

Local Law No. 129 of 2005 added and Local Law 1 of 2013 amended Section 6-129 of the Administrative
Code of the City of New York (hereinafter “Section 6-129”). Section 6-129 establishes the program for participation
in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and women-owned
business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City Charter. As stated
in Section 6-129, the intent of the program is to address the impact of discrimination on the City’s procurement
process, and to promote the public interest in avoiding fraud and favoritism in the procurement process, increasing
competition for City business, and lowering contract costs. The contract provisions contained herein are pursuant to
Section 6-129, and the rules of the Department of Small Business Services (“DSBS”) promulgated thereunder.

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific
requirements of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract
(entitled the “M/WBE Utilization Plan”), and are detailed below. The Contractor must comply with all
applicable MBE and WBE requirements for this Contract.

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  Article 1, Part A,
below, sets forth provisions related to the participation goals for construction, standard and professional services
contracts. Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.

PART A

PARTICIPATION GOALS FOR CONSTRUCTION. STANDARD
AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part I to this Contract (see Page
1, line 1 Total Participation Goals) or will be set forth on Schedule B, Part I to Task Orders issued pursuant to this
Contract, as applicable.

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as
applicable, that may be achieved by awarding subcontracts to firms certified with New York City Department of
Small Business Services as MBEs and/or WBEs, and/or by crediting the participation of prime contractors and/or
qualified joint ventures as provided in Section 3 below, unless the goals have been waived or modified by Agency in
accordance with Section 6-129 and Part A, Sections 10 and 11 below, respectively.

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to the
Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and Part
A, Sections 10 and 11 below, respectively.

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward
fulfillment of the relevant Participation Geal, provided that in accordance with Section 6-129 the value of
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, as
applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), and
provided further that a Contractor that is certified as both an MBE and a WBE may count its own participation either -
toward the goal for MBEs or the goal for WBEs, but not both.
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A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a
percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with Section
6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of the Contract
or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then multiplying the
remainder by the percentage to be applied to total profit to determine the amount to which an MBE or WBE is
entitled pursuant to the joint venture agreement, provided that where a participant in a joint venture is certified as
both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or the goal for WBEs, but
not both.

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part II
(see Pages 2-4) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the
percentage of work it intends to award to direct subcontractors; and (c) in cases where the contractor intends to
award direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs
and/or WBEs, and the time frames in which such work is scheduled to begin and end. In the event that this M/WBE
Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals,
the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or
proposer, as applicable, a pre- award waiver of the Participation Goals in accordance with Section 6-129 and Part A,
Section 10 below.

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is subject to
M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or proposal, as
applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services Agreements That Will
Require Individually Registered Task Orders, Part II (page 2) indicating the prospective contractor’s certification
and required affirmations to make all reasonable good faith efforts to meet participation goals established on each
individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained or such goals are modified
by the Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of certified
MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or proposer, as applicable, does
not intend to meet the Participation Goals that may be established on Task Orders issued pursuant to this Contract,
the bid or proposal, as applicable, shall be deemed nonresponsive.

(i) Participation Goals on a Master Services Agreement will be established for individual Task Orders
issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task
Order, a contractor shall be required to submit a Schedule B — M/WBE Utilization Plan For Independently
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part II (see Pages 2-4) indicating:
(a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it intends to
award to direct subcontractors; and (c) in cases where the contractor intends to award direct subcontracts, a
description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time
frames in which such work is scheduled to begin and end. The contractor must engage in good faith efforts to meet
the Participation Goals as established for the Task Order unless Agency has granted the contractor a pre-award
waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 below.

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B,
PART 1I). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE
VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS (SEE SECTION V OF PART II) WILL BE
DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS
GRANTED (SCHEDULE B, PART III). IN THE EVENT THAT THE CITY DETERMINES THAT THE
BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE THE VENDOR CERTIFICATION AND
‘REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF THE SCHEDULE B ARE NOT
COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR
CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY
AND WILL BE GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE
SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. FAILURE TO DO _
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SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-RESPONSIVE. RECEIPT OF
NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER
HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS
FROM THE DATE OF MAILING OR UPON DELIVERY, IF DELIVERED.

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance by
Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award subcontracts
within the subsequent 12 months. In the case of multiyear contracts, such list shall also be submitted every year
thereafter. The Agency may also require the Contractor to report periodically about the contracts awarded by its
direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). PLEASE NOTE: If this
Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or below $3M for
projects in New York City) or if the Contract is subject to a project labor agreement in accordance with
Labor Law §222, and the bidder is required to identify at the time of bid submission its intended
subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating
and air conditioning (HVAC); and electric wiring), the Contractoer must identify all those to which it intends
to award construction subcontracts for any portion of the Wicks trade work at the time of bid submission,
regardless of what point in the life of the contract such subcontracts will occur. In identifying intended
subcontractors in the bid submission, bidders may satisfy any Participation Goals established for this
Contract by proposing one or more subcontractors that are MBEs and/or WBEs for any portion of the Wicks
trade work. In the event that the Contractor’s selection of a subcontractor is disapproved, the Contractor shall have
a reasonable time to propose alternate subcontractors.

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’
participation toward the attainment of the Participation Geals. Such certification must occur prior to the firms’
commencement of work. A list of MBE and WBE firms may be obtained from the DSBS website at
www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6356, or by visiting or
writing DSBS at 110 William St., New York, New York, 10038, 7th floor. Eligible firms that have not yet been
certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing
MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as both
an MBE and a WBE may be counted either toward the goal for MBESs or the goal for WBEs, but not both. No credit
shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-129(c)(20).

7 Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, which
shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, where
applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect subcontractors; the
names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the Contractor, and, where
applicable, hired by any of the Contractor’s direct subcontractors; and the dates and amounts paid to each MBE or
WBE. The Contractor shall also submit, along with its voucher for final payment: the total amount it paid to
subcontractors, and, where applicable pursuant to Section 6-129(j), the total amount its direct subcontractors paid
directly to their indirect subcontractors; and a final list, certified under penalty of perjury, which shall include the
name, address and contact information of each subcontractor that is an MBE or WBE, the work performed by, and
the dates and amounts paid to each.

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-129 and
Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in accordance
with Section 6-129 and Part A, Section 11 below.,

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, Agency
shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types of work
involved in the change order, and determine whether the Participation Goals should be modified.
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10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect to a Task
Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 6-129,
which requests that Agency change one or more Participation Goals on the grounds that the Participation Goals
are unreasonable in light of the availability of certified firms to perform the services required, or by demonstrating
that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as
applicable, must complete Part III (Page 5) of Schedule B and submit such request no later than seven (7) calendar
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by email at
poped@dde.nye.gov or via facsimile at (718) 391-1886. Bidders, proposers, or contractors, as applicable, who have
submitted requests will receive an Agency response by no later than two (2) calendar days prior to the due date for
bids, proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an Agency
response will be provided by close-of-business on the business day before such weekend or holiday date.

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids and
proposals, or revise the Task Order, as applicable.

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or
contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE Utilization Plan. In
making its determination, Agency shall consider factors that shall include, but not be limited to, whether the bidder,
proposer or contractor, as applicable, has the capacity and the bona fide intention to perform the Contract without
any subcontracting, or to perform the Contract without awarding the amount of subcontracts represented by the
Participation Goals. In making such determination, Agency may consider whether the M/WBE Utilization Plan is
consistent with past subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder,
proposer or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the
bidder, proposer, or contractor, as applicable, has made good faith efforts. to identify other portions of the Contract
that it intends to subcontract. :

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is
subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the
Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. The
Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines that the
Contractor has established, with appropriate documentary and other evidence, that it made reasonable, good faith
efforts to meet the Participation Goals. In making such determination, Agency shall consider evidence of the
following efforts, as applicable, along with any other relevant factors:

(i) ~ The Contractor advertised opportunities to participate in the Contract, where appropriate, in general
circulation media, trade and professional association publications and small business media, and publications
of minority and women’s business organizations;

(if) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, to
minority and women’s business organizations;

(ii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or
WBES that their interest in the Contract was solicited;

(iv)  The Contractor made efforts to identify portions of the work that could be substituted for portions originally
designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which the
Contractor claims an inability to retain MBEs or WBEs;
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(v)  The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, for
the purpose of explaining in detail the scope and requirements of the work for which their bids or proposals
were solicited;

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific
subcontracts, or act as suppliers or service providers;

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and to
DSBS; '

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation of why
action upon such recommendations did not lead to the desired level of participation of MBEs and/or WBEs.

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.

(b) The Agency may modify the Participation Goals when the scope of the work has been changed
by the Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE
Utilization Plan would be awarded to subcontractors.

12. If this Contract is for an indefinite quantity of comstruction, standard or professional services or is a
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to
subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be
deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was
intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work is
not needed.

13. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review the
Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by reviewing
the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and the payments
the Contractor made to such subcontractors.

14, If Participation Goals have been established for this Contract or a Task Order issued pursuant to this
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such evaluation
and assessment shall become part of the Contractor’s overall contract performance evaluation.

PART B: MISCELLANEQOUS

1. The Contractor shall take notice that, if this solicitation requires the establishment of an M/WBE
Utilization Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See
§6-129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess
compliance with the M/WBE Utilization Plan.

2 Pursuant to DSBS rules, construction contracts that include a requirement for an M/WBE Utilization Plan
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the Administrative
Code of the City of New York.

= DSBS is available to assist contractors and potential contractors in determining the availability of MBEs
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for participation
by MBEs and/or WBEs in contracts.

4, Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or
WRBEs as defined by Section 6-129(c)(30).
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5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated
thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the M/WBE Program
requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all of
which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all reasonable,
good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required Participation
Goals.

ARTICLE II. ENFORCEMENT

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, violated
Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such bidder or
proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or proposer’s
prequalification status, if applicable.

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129
or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section
6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to the
Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. Agency
shall then conduct an investigation to determine whether such Contractor or subcontractor is in compliance.

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules promulgated
pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, including, but not limited
to, any M/WBE Utilization Plan, Agency may determine that one of the following actions should be taken:

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;

(b)  revoking the Contractor's pre-qualification to bid or make proposals for future contracts;

(c) making a finding that the Contractor is in default of the Contract;

(d) terminating the Contract; :

(e)  declaring the Contractor to be in breach of Contract;

(f)  withholding payment or reimbursement;

(g) determining not to renew the Contract;

(h)  assessing actual and consequential damages;

(1)  assessing liquidated damages or reducing fees, provided that liquidated damages may be based on amounts
representing costs of delays in carrying out the purposes of the M/WBE Program, or in meeting the purposes
of the Contract, the costs of meeting utilization goals through additional procurements, the administrative
costs of investigation and enforcement, or other factors set forth in the Contract;

(j)  exercising rights under the Contract to procure goods, services or construction from another contractor and
charge the cost of such contract to the Contractor that has been found to be in noncompliance; or

(k)  taking any other appropriate remedy.

4, If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess liquidated
damages in the amount of ten percent (10%) of the difference between the dollar amount of work required to be
awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the Contractor actually
awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of accurately ascertaining the
loss which the City will suffer by reason of Contractor’s failure to meet the Participation Goals, the foregoing
amount is hereby fixed and agreed as the liquidated damages that the City will suffer by reason of such failure, and
not as a penalty. Agency may deduct and retain out of any monies which may become due under this Contract the
amount of any such liquidated damages; and in case the amount which may become due under this Contract shall be
less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the difference.
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5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is
participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6-
129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who
shall determine whether the certification of such business enterprise should be revoked.

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted under
penalty of perjury and any false or misleading statement or omission shall be grounds for the application of any
applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an MBE
and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for revocation of
its certification.

T The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan has
been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice of
caution form for inclusion in VENDEX as caution data.
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Tax ID #: PIN #: 8501680049

SCHEDULE B - M/WBE Utilization Plan
Part I: M/WBE Participation Goals

Part I to be com

act Overyie
APT E-Pin # 85016B0049 FMS Project ID#: SEX0201ZA
Project Title/ Agency = RECONSTRUCTION OF COLLAPSED STORM, SANITARY OR COMBINED VIT
PIN # CLAY PIPE SEWERS/8502015SE0050C
Bid/Proposal
Response Date February 18, 2016

Contracting Agency Department of Design and Construction

Agency Address 30-30 Thomson Avenue City Longlsland City State NY Zip Code 11101
Contact Person Lea M. Case Title  _MWRE Liaison & Comnliance Analvst
Telephone # {718) 391-1003 Email casele@ddc.nyc.gov

Project Description (attach additional pages if necessary)

PROJECT ID: SEX00201ZA

FOR THE RECONSTRUCTION OF COLLAPSED OR OTHERWISE DEFECTIVE STORM, SANITARY OR
COMBINED VITRIFIED CLAY PIPE SEWERS IN VARIOUS LOCATIONS

Together With All Work Incidental Thereto

BOROUGH OF THE BRONX
CITY OF NEW YORK

MMWBE Participation Goals for Services

Enter the percentage amount for each group or for an unspecified goal. Please note that there are no qoals for Asian Americans in Professional
Services. :

Prime Contract Industry: Construction

.. Grouwp __ Percentage -
... Mnspecified” =~ 18%
or
Black American UNSPECIFIED*
Hispanic American UNSPECIFIED*
Asian American UNSPECIFIED*
' Women UNSPECIFIED*
Total Participation Goals

15% Line 1

*Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goal for

/ Y &g P
construciion contracts may be met by using either Black-American, Hispanic-American, Asian American, or Women certified
Sirms or any combination of such firms
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SCHEDULE B - Part ll: M/WBE Participation Plan

Part |l to be completed by the bidder/proposer.
Please note: For Non-M/WBE Prime Contractors who will NOT subcontract any services and will self-perform the
entire contract, you must obtain a FULL waiver by completing the Waiver Application on pages 17 and 18 and timely
submitting it to the contracting agency pursuant to the Notice to Prospective Contractors. Once a FULL WAIVER Is
granted, it must be included with your bid or proposal and you do not have to complete or submit this form with your
bid or proposal. ‘

Sectionl:Brime ContractorContactinformation

Tax ID # L[ BoL2 728 FMS VendorD# S~ /AT 7
Business Name W D/j/j (_X?L ﬂézp 77/(/7 Contact Person . /¢ i 02,
Address YO8 Ve pod Bl vd Lrp My L1000

Telephone # /7 / 9 7 2 '

.‘;,'w.
oo
£

PRIME CONTRACTOR ADOPTING AGENCY M/WBE PARTICIPATION GOALS

: Total Agency Total Calculated M/WBE
For Prime Contractors (including Bid/Proposal Participation Goals Participation
Qualified Joint Ventures and M/WBE Value (Line 1, Page 13) Amount .

/ firms) adopting Agency M/WBE
Participation Goals.

Calculate the total dollar value of your total
bid that you agree will be awarded to
M/WBE subcontractors for services and/or
credited to an M/WBE prime contractor or

Qualified Joint Venture. s

Please review the Notice to Prospective

Contractors for more information on how to e

obtain credit for M\WBE participation. g 1639 6C] 7 JV $ OC ) 27 6N /LD
$ 039.05 | x 0 = | Line 2 :

PRIME CONTRACTOR OBTAINED PARTIAL WAIVER APPROVAL: ADOPTING MODIFIED MWBE
PARTICIPATION GOALS

. . Total : Adjusted Calculated M/WBE
EI For Prlr_ne Contractors (including Bid/Proposal Participation Goal Participation
Qualified Joint Ventures and M/WBE Value (From Partial Waiver) Amount
firms) adopting Modified MMWBE
Participation Goals.

Calculate the total dollar value of your total
bid that you agree will be awarded to
M/WBE subcontractors for services and/or
credited to an M/WBE prime contractor or
Qualified Joint Venture.

Please review the Notice to Prospective

Contractors for more information on how to :

obtain credit for M/WBE participation. $
: $ X = | Line3
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Tax ID #: 4; = ﬁ 10 a0y I G PIN #: 8501680049

Section lll: M/WBE Utilization Plan: How Proposer/Bidder Will Fulfill M/WBE Participation Goals. Please
review the Notice to Prospective Contractors for more information on how to obtain credit for M/WBE
participation. Check applicable box. The Proposer or Bidder will fulfill the M/IWBE Participation Goals:

[J As an M/WBE Prime Contractor that will self-perform and/or subcontract to other M/WBE firms a portion of the
contract the value of which is at least the amount located on Lines 2 or 3 above, as applicable. The value of any
work subcontracted to non-M/WBE firms will not be credited towards fulfillment of MMWBE Participation Goals.
Please check all that apply to Prime Contractor:

] MBE [ JWBE
[] As a Qualified Joint Venture with an M/WBE partner, in which the value of the MIWBE partner's participation
and/or the value of any work subcontracted to other MMWBE firms is at least the amount located on Lines 2 or 3
above, as applicable. The value of any work subcontracted to non M/WBE firms will not be credited towards
fulfiiment of M/WBE Participation Goals.
As a non M/WBE Prime Contractor that will enter into subcontracts with M/WBE firms the value of which is at
east the amount located on Lines 2 or 3 above, as applicable.

What is the expected percentage of the total contract dollar value that you expect to award in subcontracts for
services, regardless of M\WBE status? % _/( #y

Enter brief description of the type(s) and dollar value of subcontracts for all/any services you plan on
subcontracting if awarded this contract. For each item, indicate whether the work is designated for
participation by MBEs andfor WBEs and the time frame in which such work is scheduled to begin and
end. Use additional sheels if necessary.

| Tndcki e DI W0 ks
2GS F, o
3. TREE gk 20 Y 5
A_ TV IlifB L Trerd 29 o wie
5._FApL LopjuimnT 25 220" WiBe
6._C Kodijne Cendidf YL o~  mEZ
7
3.

v Scopes of Subcontract Work 9
10.
11
12
13.
14.
15.
16.
17,
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‘ » . APT E-
Tax ID #: / /—3 OF L 26 PIN #: 8501680049

SectionV: Vendor Certification and Required Attirmations

i herehy:

1 acknewleggeimy understandingortie MAVBE paricipatioRte Uit mERLS as Selforhicreiniandittio
pertinent previSiers of Section 6129 ofithe AdministrativerCode of the Citi o filNew Yok Seclionies
1299 and thelles promulgatedithereunder:

2 affirm tnatithelnionnation suppliedunisuppert et this MAVBE Utilization Pianisirue and colrect
Slagreeiflawardedithis Contract to'comply withthe MAVBE participationite quirerents ofithiSIContract
thie perinent previsions ef Section 6=129 andithe e s promulgated theretinder allfofwhich 'shallbe
decmietobeimatenalitenms ofithls Coflract:

J) agree and altinmithatitis a matenaltermieiths Contractithatthe Vendor wilfawardthetatalcollar
Valte of the MAVBE Participation Goalstolcertiicd MBES and/or WBES) unless afullwaiveris obtained
prsuchgoalsiarenipdfiecibythesAgencysand

blagree andaltinm, it awardedthis\Contrach tolmake allreasenable qoodiaith efforts tomeetitie
WMAVBE Banticipation Geals ot aparttialwawerisioblained orstuch goalsiare medificd bythe AGeRcy,
(0 mecetthiermediied Participation Goals by selciliag ardeblairinglhe paricipation ofcertiicd VEE
and/onWEBE firms:

Signature Date 2 /. ! /

Print Name W /¢ M/ﬂf M Title ﬂ // yay J gfﬁ/f
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SCHEDULE B - PART III - REQUEST FOR WAIVER OF M/WBE PARTICIPATION REQUIREMENT

Tax ID # FMS Vendor ID #

Business Name

Contact Name Telephone # Email
Type of Procurement [] Competitive Sealed Bids [ ] Other Bid/Response Due Date
APT E-PIN # (for this Contracting Agency:
procurement):

M/WBE Participation Goals as described in bid/solicitation documents

%
Agency M/WBE Participation Goal

Proposed M/WBE Participation Goal as anticipated by vendor seeking waiver

% of the total contract value anticipated in good faith by the bidder/proposer to be subcontracted
for semces andlor credited to an M/WBE Prime Contractor or Quahf’ ed Joint Venture.

azfd:f‘nnal,pa,gesfneeden? 5

Basis for Wawer Ré,quest Check approprfate bax &explainin deta:l below (.:

[] Vendor does not subcontract services, and has the capacity and good faith intention to perform all such work
itself with its own employees.

[] Vendor subcontracts some of this type of work but at a Jower % than bid/solicitation describes, and has the
capacity and good faith intention to do so on this contract. (Attach subcontracting plan outlining services that
the vendor will self-perform and subcontract to other vendors or consultants.)

[] Vendor has other legitimate business reasons for proposing the M/WBE Participation Goal above. Explain
under separate cover.

List 3 most recent contracts performed for NYC agencfas (if any) lnclude informatmn for each subcontract awarded ln
performance of such contracts. Add more pages if necessary.

CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount
Amount $ Subcontracted $§
ltem of Work Item of Work Item of Work
Subcontracted and Subcontracted and Subcontracted and
Value of subcontract Vaiue of subcontract Value of subcontract
CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount
Amount $ Subcontracted $
ltem of Work Item of Work Iltem of Work
Subcontracted and Subcontracted and Subcontracted and
Value of subcontract Value of subcontract Value of subcontract
CONTRACT NO. AGENCY DATE COMPLETED
Total Contract Total Amount
Amount § Subcontracted $
ltem of Work ltem of Work ltem of Work
Subcontracted and Subcontracted and Subcontracted and
Value of subcontract Value of subcontract Value of subcontract
CITY OF NEW YORK 17 BID BOOKLET
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List 3 most recent contracts performed for other entities. Include information for each subcontract awarded in
performance of such contracts. Add more pages if necessary.

(Complete ONLY if vendor has performed fewer than 3 New York City contracts.)

TYPE OF Contract ENTITY DATE COMPLETED
Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract Total Amount
Amount § Subcontracted $
Type of Work
Subcontracted
TYPE OF Contract AGENCY/ENTITY DATE COMPLETED
Manager at agency/entity that hired vendor (Name/Phone
No./Email)
Total Contract Total Amount
Amount $§ Subcontracted $
Item of Work
ltem of Work Subcontracted ltem of Work
Subcontracted and and Value of Subcontracted and
Value of subcontract subcontract Value of subcontract
TYPE OF Contract AGENCY/ENTITY DATE COMPLETED
Manager at entity that hired vendor (Name/Phone No./Email)
Total Contract Total Amount
Amount Subcontracted $
Item of Work
ltem of Work Subcontracted ltem of Work
Subcontracted and and Value of Subcontracted and
Value of subcontract subcontract Value of subcontract

ENBORIGERTIFICATION: LhEre by el thal thioiriormation Suppletin Support OFtIS WalveRrequeSHSHIe Erd

comert, ond thatthisrequestis rade ingoot faih:

Signature: Date:
Print Name: Title:

Shadedareabelowis torage

CONTRA
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APPRENTICESHIP PROGRAM REQUIREMENTS

Bidders are advised that the Apprenticeship Program Requirements set forth below apply to each contract
for which a check mark is indicated before the word “Yes™. Compliance with these requirements will be
determined solely by the City.

(1)

(2)

y YES __________NO

Apprenticeship Program Requirements

Notice to Bidders: Please be advised that, pursuant to the authority granted to the City under
Labor Law Section 816-b, the Department of Design and Construction hereby requires that the
contractor awarded a contract as a result of this Invitation for Bids, and any of its subcontractors
with subcontracts worth two million dollars or over, have, prior to entering into such contract or
subcontract, apprenticeship agreements appropriate for the type and scope of work to be
performed that have been registered with, and approved by, the New York State Commissioner
of Labor. In addition, the contractor and its subcontractors will be required to show that such
apprenticeship program/s have successfully passed the two year Probation period following the
initial registration date of such program/s with the New York State Department of Labor.

The failure to prove, upon request, that these requirements have been met shall result in the
contract not being awarded to the contractor or the subcontract not being approved.

Please be further advised that, pursuant to Labor Law Section 220, the allowable ratio of
apprentices to journeypersons in any craft classification shall not be greater than the ratio
permitted to the contractor as to its workforce on any job under the registered apprenticeship
program.

Apprenticeship Program Questionnaire

The bidder must submit a completed and signed Apprenticeship Program Questionnaire. The
Questionnaire is set forth on the following page of the Bid Booklet.

CITY OF NEW YORK 19 BID BOOKLET
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APPRENTICESHIP PROGRAM QUESTIONNAIRE

PROJECT ID: SEX02017ZA

The bidder must submit a completed and signed Apprenticeship Program Questionnaire.

L. Does the bidder have an Apprenticeship Program appropriate for the type and scope of work to be performed?
[Note: Participation may be by either direct sponsorship or through collective bargaining agreement(s).]

YES NO

2 Has the bidder’s Apprenticeship Program been registered with, and approved by, the New York State
Commissioner of Labor? /

YES NO
3 Has the bidder’s Apprenticeship Program had three years of successful experience in providing career
opportunities? /
YES NO

If the answer to Question #3 is “Yes”, the bidder shall, in the space below, provide information regarding the
experience the Apprenticeship Program has had in providing career opportunities. The bidder may attach additional

pages if necessary.
Tl iyl ety BApprrony

AL HAFp 17T w7y T Z//ﬁ/ et
Wi &G

Bidder: é}m JUSZC/KJ_—ZM
By: \CQ Title: /&/{ ?ﬂ// G
Bt (S g%éf Partner or Corporate Officer) L/

U
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Project ID. Séz. D201 ZA

SAFETY QUESTIONNAIRE

The bidder must include, with its bid, all information requested on this Safety Questionnaire.
Failure to provide 2 completed and signed Safety Questionnaire at the time of bid opening may
result in disqualification of the bid as non-responsive.

1. Bidder Information:

Company Name: 4 ﬁz Zlidzjf&d 2296

DDC Project Number: SEX 02072 A

Company Size: Ten (10) employees or less

I/ Greater than ten (10) employees _
Company has previously worked for DDC ~ YES | NO
2. Type(s) of Construction Work

TYPE OF WORK LAST3 YEARS - THIS PROJECT
General Building Construction

Residential Building Construction
Nonresidential Building Construction :
Heavy Construction, except building o

Highway and Street Construction i ..
Heavy Construction, except highways e —
Plumbing, Heating, HVAC
Painting and Paper Hanging
Electrical Work

Masonry, Stonework and Plastering
Carpentry and Floor Work
Roofing, Siding, and Sheet Metal
Concrete Work .

Specialty Trade Contracting
Asbestos Abatement

Other (specify)

3. Experience Modification Rate:

The Experience Modification Rate (EMR) is a rating generated by the National Council of Compensation
Insurance (NCCI). This rating is used to determine the contractor’s premium for worker’s compensation
insurance. The contractor may obtain its EMR by contacting its insurance broker or the NCCL If the
contractor cannot obtain its EMR, it must submit a written explanation as to why.

CITY OF NEW YORK 21 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



L



Project ID.JZK 02 (ZA

The Coﬁtractor must indicate its Intrastate and Interstate EMR for the past three years. [Note: For
contractors with less than three years of experience, the EMR will be considered to be 1.00].

YEAR . INTRASTATE RATE INTERSTATE RATE
_20(3 c 8Y vy
2573 el /(%4

If the Intrastate and/or Interstate EMR for any of the past three years is greater than 1.00, the
contractor must attach, to this questionnaire, a written explanation for the rating and identify
what corrective action was taken to correct the situation resulting in that rating,

4. OSHA Infomyn:

—YES _“NO Contractor has received a willful violation issued by OSHA or New York City
/“ Department of Buildings (NYCDOB) within the last three years.

— _YES ____NO Contractor has had an incident requiring OSHA notification within 8 hours (all
work-related fatalities) or an incident requiring OSHA notification within 24
hours (all work-related in-patient hospitalizations, all amputations and all
losses of an eye).

The Occupational Safety and Health Act (OSHA) of 1970 requires employers with ten or more
employees, on a yearly basis to complete and maintain on file the form entitled “Log of Work-related
Injuries and Minesses”. This form is commonly referred to as the OSHA 300 Log (OSHA 200 Log

for 2001 and earlier).

The OSHA 300 Log must be submitted for the last three years for contractors with more than ten
employees. _

The Contractor must indicate the total number of hours worked by its employees, as reflected in
payroll records for the past three years.

The contractor must submit the Incident Rate for Lost Time Injuries (the Incident Rate) for the
past three years. The Incident Rate is calculated in accordance with the formula set forth below.
For each given year, the total number of incidents is the total number of non-fatal injuries and
illmesses reported on the OSHA 300 Log. The 200,000 hours represents the equivalent of 100

employees working forty hours a week, fifty weeks per year.

Incident Rate = . Total N f Incidents X 200,000
Total Number of Hours Worked by Employees

YEAR _ TOTAL NUMBERS OF HOURS WORKED BY INCIDENT RATE
' EMPLOYEES
20 /3 20 3£9.40 3- 42
20/ 74§ 29% <0 /78
294 SO/ g3¢ /20
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Project ID. SQS 020/ Z A

If the contractor’s Incident Rate for any of the past three years is one point higher than the
Incident Rate for the type of construction it performs (listed below), the contractor must attach,
to this questionnaire, a written explanation for the relatively high rate.

General Building Construction 8.5
Residential Building Construction 7.0
Nonresidential Building Construction 10.2
Heavy Construction, except building 8.7
Highway and Street Construction q
Heavy Construction, except highways 8.3
Plumbing, Heating, HVAC 11.3
Painting and Paper Hanging 6.9
Electrical Work 9.5
Masonry, Stonework and Plastering 10.5
Carpentry and Floor Work 122
Roofing, Siding, and Sheet Metal 103
Concrete Work 8.6
Specialty Trade Contracting 8.6

S. Safety Performance on Previous DDC Project(s)
:/és NO  Contractor previously audited by the DDC Office of Site Safety.

DDC Project Number(s):/7 W/ &/ ,

YES NO  Accident on previous DDC Project(s).
DDC Project Number(s):/?l VL@/ ( @/ : "

YES ‘/NO Fatality or Life-altering Injury on DDC Project(s) within the last three years.
[Examples of a life-altering injury include loss of limb, loss of a sense (e.g.,
sight, hearing), or loss of neurological function].

DDC Project Number(s):

Date: 2—[ (é é Q A A &

fSignahu' Owner, Partner, Corporate Officer)

Title: /Aé,'@/ 2%
J
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Pre-Award Process

The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the
information described in Sections (A) through (D) below. If required, such information must be
submitted by the bidder within five (5) business days following receipt of notification from DDC that it is
among the low bidders. Such notification from DDC will be by facsimile or in writing and will specify
the types of information must be submitted. The types of information the bidder may be required to
submit are described below. In the event the bidder fails to submit the required information within the
specified time frame, its bid may be rejected as nonresponsive.

3 3 s s o s 3k ok sk sk e o sk ok sk sfe sk sk sk ok ok sk s ok ok ok sk ok ok sk st e e sk ok sk sk sk ok ok sk sk ook sk sk ok ok ok ok sk ok o ok ok

(A) Project Reference Form: If required, the bidder must complete and submit the Project
Reference Form set forth on pages 26 through 28 of this Bid Booklet. The Project Reference
Form consists of 3 parts: (1) Similar Contracts Completed by the Bidder, (2) Contracts Currently
Under Construction by the Bidder, and (3) Pending Contracts Not Yet Started by the Bidder.

62))] Copy of License: If required, the bidder must submit a copy of the license under which the
bidder will be performing the work. Such license must clearly show the following: (1) Name of
the Licensee, (2) License Number, and (3) Expiration date of the License. A copy of the license
will-be required from bidders for the following contracts: Plumbing Work, Electrical Work and
Asbestos Abatement.

© Financial Information: If required, the bidder must submit the financial information described
below:

(N Audited Financial Statements: Financial statements (Balance Sheet and Income
Statement) of the entity submitting the bid, as audited by an independent auditor licensed
to practice as a certified public accountant (CPA). Audited financial statements for the
three most recent fiscal years must be submitted. Each such financial statement must
include the auditor’s standard report.

If the bidder does not have audited financial statements, it must submit an affidavit
attesting to the fact that the bidder does not have such statements. In addition, the bidder
must submit the following documentation covering the three most recent fiscal years:
signed federal tax returns, unaudited financial statements, and a “certified review letter”
from a certified public accountant (CPA) verifying the unaudited financial statements.
Unless the most recent audited or unaudited financial statement was issued within ninety
(90) days, the bidder must submit interim financial information that includes data on
financial position and results of operation (income data) for the current fiscal year. Such
information may be summarized on a monthly or quarterly basis or at other intervals.

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.
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(D)  Project Specific Information: If required, the bidder must submit the project specific
information described below:

) Statement indicating the number of years of experience the bidder has had and in what
type of construction.

2) Resumes of all key personnel to be involved in the project, including the proposed
project supermtendent

3) List of sugmﬁcant pieces of equipment expected to be used for the contract, and whether
such equipment is owned or leased.

4) Description of work expected to be subcontracted, and to what firms, if known.

(5) List of key material suppliers.

(6) Preliminary bar chart time schedule

) Contractor’s expected means of financing the project. This should be based on the
assumption that the contractor is required to finance 2X average monthly billings
throughout the contract period.

(8) Any other issues the contractor sces as unpactmg his ability to complete the project
according to the contract.

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such
additional information as the Commissioner may require, including without limitation, an explanation or
justification for specific unit price items.

The bidder is further advised that it may be required to attend a pre-award meeting with DDC
representatives. If such a meeting is convened, the bidder will be advised as to any additional material to
be provided.
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OFFICE OF THE MAYOR
BUREAU OF LABGR SERVICES
CONTRACT CERTIFICATE

To be completed if the contract is less than $1 ,000,000

Contractor:

Address:

Telephone Number:

Name and Title of Signatory:

Contracting Agency or Owner:

Project Number:

Proposed Contract Amount:

Description and Address of Proposed Contract:

Names of Subcontractors in the amount of 750,000 or more on this contract (if not known at this time, so
state indicating that trades will be subcontracted):

L, (fill in name of person signing) 4
hereby affirm that I am authorized by the above-named contractor to certify that said contractor's
proposed contract with the above-named owner or city agency is less than $1,000,000. This affirmation
is made in accordance with Executive Order No. 50 ( 1980) as amended and its implementing regulations.

Date Signature

WILLFUL OR FRAUDULENT FALSIFICATION OF ANY DATA OR INF ORMATION
SUBMITTED HEREWITH MAY RESULT IN THE TERMINATION OF ANY CONTRACT BETWEEN
THE CITY AND THE BIDDER OR CONTRACTOR AND BAR THE BIDDER OR CONTRACTOR FROM
PARTICIPATION IN ANY CITY CONTRACT FOR A PERIOD OF UP TO THREE YEARS. FURTHER,
SUCH FALSIFICATION MAY RESULT IN CRIMINAL PROSECUTION,
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VENDEX COMPLIANCE

(A) Vendex Fees: Pursuant to Procurement Policy Board Rule 2-08(£)(2), the contractor will be
charged a fee for the administration of the VENDEX system, including the Vendor Name Check
process, ifa Vendor Name Check review is required to be conducted by the Department of
Investigation. The contractor shall also be required to pay the applicable required fees for any of its
subcontractors for which Vendor Name Check reviews are required. The fee(s) will be deducted from
payments made to the contractor under the contract. For contracts with an estimated value of less than or
equal to $1,000,000, the fee will be $175 per Vendor Name Check review. For contracts with an
estimated value of greater than $1,000,000, the fee will be $350 per Vendor Name Check review.

B) Confirmation of Vendex Compliance: The Bidder shall submit this Confirmation of Vendex
Compliance to the Department of Design and Construction, Contracts Section, 30-30 Thomson Avenue —
First Floor, Long Island City, NY 11101.

Bid Information: The Bidder shall complete the bid information set forth below.

Name of Bidder: /Qﬁ% 7 _279/ €575 &CJ%’B

Bidder’s Address: &7, O:,_P’ ez el ~ ol 72 s rrof
Bidder’s Telephone Number: ~ /& JZ2F 5200

Bidder’s Fax Number: )/ ¢ 725 - ¢ oo

Date of Bid Opening: 2 /£ /0 ©

ProjectiD: _ OE VN D20, =2 A

Véndex Compliance: To demonstrate compliance with Vendex requirements, the Bidder shall complete
either Section (1) or Section (2) below, whichever applies.

(1) Submission of Vendex Questionnaires to MOCS: By signing in the space provided below, the
Bidder certifies that as of the date specified below, the Bidder has submitted Vendex
Questionnaires to the Mayor’s Office of Contract Services, Attn: VENDEX. 253 Broadway, 9"
Floor, New York, New York 10007.

Date of Submission:

By:

(Signature of Partner or corporate officer)

Print Name:

(2) Submission of Certification of No Change to DDC: By signing in the space provided below,
the Bidder certifies that it has read the instructions in a “Vendor’s Guide to Vendex” and that
such instructions do not require the Bidder to submit Vendex Questionnaires. The Bidder has
completed TWO ORIGINALS of the Certification of No Change set forth on the next page of
this Bid Booklet.

2
By: /Y\NLB

' %g%mture of Partner or corporate officer)

¢ thed A é{/ﬁ’w
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Certificate of No Change Form wdirtloe Ay
Contract Services

* Please submittwo completed forms. Copies will not be accepted.

* Please send both copies to the agency that requested it, unless you are advised to send it
directly to the Mayor's Office of Contract Services (MOCS). .

* A materially false statement willfuily or fraudulently made in connection with this certification,
and/orthe failure to conduct appropriate due diligence in verifying the information that is the
subject of this certification, may result in rendering the submitting entity non-responsible for the
purpose of contract award.

* Amaterially false statement willfully or fraudulently made in connection with this certification
may subject the person making the false statement to criminal charges

,W / //W /4 /4?/ / '%f% , being duly sworn, state that | have read

Enter Your Name

and understand all the items contained in the vendor questionnaire and any submission of change
as identified on page one of this form and certify that as of this date, these items have not
changed. |further certify that, to the best of my knowledge, information and belief, those answers
are full, complete, and accurate; and that, to the best of my knowledge, information, and belief,
those answers continue to be full, complete, and accurate.

In addition, | further certify on behalf of the submitting vendor that the information contained in the
principal questionnaire(s) and any submission of change identified on page two of this form have
not changed and have been verified and continue, to the best of my knowledge, to be full, complete
and accurate.

I understand that the City of New York will rely on the information supplied in this certification as
additional inducement to enter into a contract with the submitting entity.

Vendor Questionnaire 7his section is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: / /%22//1/574/ £ /%7/ _M
Vendor’s Address: %My / 67700% 5/ v /;7 (I /gf/ rd/

Vendor's EIN or TIN: L/ ’jddf} 2726 Requesting Agency:
Are you submitting this Certification as a parent? (Please circle one) Yes )
Signature date on the last full vendor questionnaire signed for the submitting vendor: //Z éé/gé

Signature date on change submission for the submitting vendor: 7/ ZJ': /3

Mayor’s Office of Contract Services
253 Broadway, 9th Floor New York, NY 10007
Phone: 212 788 0018 Fax: 212 788 0049

ot



Principal Questionnaire

. ; g s ; : o Méro o
This section refers to the most recent principal questionnaire submissions. .

Date of signature
Principal Name on last full Principal

N/ wied A %%éf%t/ Ly

Date(s) of signature on
submission of change

2 Totw 1) & Bobot ///ﬁ//

3 Tmes E ﬁ/z/%m Aly

s Autd Z. Bav.d 54

5

6

D Check if additional changes were submitied and attach a document with the daie of additional submissions.

Certification This section is required.
This form must be signed and notarized. Please complete this twice. Copies will not be accepted.

Certified By:

M/C/ﬁé*/ Vs W/fm

Name (Print)

yrr2s Je
Title /'

OA-¢ _zvfm%/ﬁ o

Name ofﬁubmtrtmg Entity

A S
$ignatuz Date
Notarize
I ek Quéens o desevine
otary Public

County License Issued License Number
Sworn to before me on: =9’/ / & DIANE C, DERIN
Date ” Nokary Public, Stoza of New Yark

No. 01DE5048152
Quotlified in Qucans Count

Commission Expires August 4,
Mayor's Office of Contract Services 2407

253 Broadway, Sth Floor New York, NY 10007 2
Phone: 212 788 0018 Fax: 212 788 0048



Certificate of No Change Form Nayors Offtoe ot
Contract Services

* Please submit two completed forms. Copies will not be accepted.

+ Please send both copies to the agency that requested it, unless you are advised to send it
directly to the Mayor’s Office of Contract Services (MOCS).

* Amaterially false statement willfully or fraudulently made in connection with this certification,
and/orthe failure to conduct appropriate due diligence in verifying the information that is the
subject of this certification, may result in rendering the submitting entity non-responsible for the
purpose of contract award.

* Amaterially false statement willfully or fraudulently made in connection with this certification
may subject the person making the false statement to criminal charges

”7/ W é// % (///Ly/f 7 , being duly sworn, state that | have read

Enter Your Name *

and understand all the items contained in the vendor questionnaire and any submission of change
as identified on page one of this form and certify that as of this date, these items have not
changed. | further certify that, to the best of my knowledge, information and belief, those answers
are full, complete, and accurate; and that, to the best of my knowiedge, information, and belief,
those answers continue to be full, complete, and accurate.

1

In addition, I further certify on behalf of the submitting vendor that the information contained in the
principal questionnaire(s) and any submission of change identified on page two of this form have
not changed and have been verified and continue, to the best of my knowledge, to be full, complete
and accurate.

I understand that the City of New York will rely on the information supplied in this certification as
additional inducement to enter into a contract with the submitting entity.

Vendor Questionnaire rhis section Is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: W /ZZJ EFR, /;ff .4
Vendor's Address: 3 %jf /éM V7% 6/ V. / L, /Vo Ve /o/

Vendors EIN or TIN: // =3/ 2 724 Requesting Agency:

Are you submitting this Certification as a parent? (Please circle one) Yes @
Signature date on the last full vendor questionnaire signed for the submitting vendor: / A e

Signature date on change submission for the submitting vendor: _7 Z;f /4 /

Mayor's Office of Contract Services
253 Broadway, Sth Fioor New York, NY 10007 1
Phone: 212788 0018 Fax 212 788 0049



Principal Questionnaire m

s 5 . , . o " B
This section refers to the most recent principal questionnaire submissions. yor's

Date of signature
Principal Name on last full Principal

o Questionnajre
) it A0k @4{//
ot V) 04%2 2/ /,%f / Y

Date(s) of signature on
submission of change

—

2
s Toes & sy /47_;/ A
. N1ipwd ECpud 1/500

D Check if additional changes were submitted and attach a document with the date of additional submissions.

Certification 7his section is required.
This form must be signed and notanized. Please complete this twice. Copies will not be accepted.

Certified By:

oy /M / %?Q/Zfﬂ

Name (Print)

- ///Zzéf // 7

A0 TULIS7Z et TRE

Name of Sut:mitting Entity

mﬂf{’ﬂ CQ// / é

Signature 5 Date
Not%

%@( | QuetnS O, Jeyina

Notary Public ~ County License Issued License Number
DIANE C. DERiN
Nokary ol - DERH
Sworn to before me on: Q/X/ 4 ey No. OYores of New York
rd L4 P L
Date Camﬁ”mi“&‘d in Quoens County

t30n Expires Aucuer 14 Ed r 7
=3 r

Mayor’s Office of Contract Services
253 Broadway, Sth Floor New York, NY 10007 2
Phone 212788 0018 Fax: 212788 0048



Certificate of No Change Form lmllmeo,

+ Please submit two completed forms. Copies will not be accepted.

* Please send both copies to the agency that requested it, unless you are advised to send it
directly to the Mayor's Office of Contract Services (MOCS).

« Amaterially false statement willfully or fraudulently made in connection with this certification,
and/orthe failure to conduct appropriate due diligence in verifying the information that is the
subject of this certification, may result in rendering the submitting entity non-responsible for the
purpose of contract award.

* A materially false statement willfully or fraudulently made in connection with this certification
may subject the person making the false statement to criminal charges

\
M / W /7 %A’fﬂ] being duly sworn, state that | have read

Enter Your Name

and understand all the items contained in the vendor questionnaire and any submission of change
as identified on page one of this form and certify that as of this date, these items have not
changed. | further certify that, to the best of my knowledge, information and belief, those answers
are full, complete, and accurate; and that, to the best of my knowledge, information, and belief,
those answers continue to be full, complete, and accurate.

In addition, | further certify on behalf of the submitting vendor that the information contained in the
principal questionnaire(s) and any submission of change identified on page two of this form have
not changed and have been verified and continue, to the best of my knowledge, to be fuil, complete

and accurate.

| understand that the City of New York will rely on the information supplied in this certification as
additional inducement to enter into a contract with the submitting entity.

Vendor Questionnaire This section is required.
This refers to the vendor questionnaire(s) submitted for the vendor doing business with the City.

Name of Submitting Entity: ﬂﬁé. . M/@J %/ & _/705 : :
Vendor's Address: g?(df /Wd/(/ J/&/ﬂ (77 /0}////6/
Vendor's EIN or TIN: //"jafﬁ 726 Requesting Agency: : B ‘ -

Are you submitting this Certification as a parent? (Please circle one) \%s ks ‘\};\_
Signature date on the last full vendor questionnaire signed for the submitting vendor:  ,/ / 3 4

Signature date on change submission for the su bmitting vendor:

Mayor's Office of Contract Services
253 Broadway, Sth Floor New York, NY 10007 1
Phone: 212 788 0018 Fax: 212 788 0049



Principal Questionnaire m

This section refers to the most recent principal guestionnaire submissions. Mayor's Office of
Contract Services

Date of signature
Principal Name on last full Principal

MJ/)W %%ﬁﬁues?%7;f
Tt E LN urnsy 1251

Date(s) of signature on
submission of change

—

s J oMV (/Moz%’/ B4
. Nictd & Gy /3ty

D Check if additional changes were submitled and attach a document with the date of additional submissions.

Certification This section is required.
This form must be signed and notarized. Please complete this twice. Copies will not be accepted.

Certified By: . #
ot A Dipssio

Name (Print)

NS d &7
7 |
Qﬁ’@ ﬂJ st 0

Name of Subinitting Entity

A | S/t

Title

Sigriature ' Date

N ized By | -

%M //M QDueenS 0 /DESU P12
Notary Public™’ County License Issued License Number

Sworn to before me on: f)c/ ?-Z/// (a

Date
DIANE C, DERiNy

Notary Publi . :
°°r5ﬂﬁ:!°'c',"i'osf‘gv&%f]?2ew York Mayor’s Office of Contract Services
Quaified in Quaens Count 253 Broadway, Sth Floor New York, NY 10007 2

Commission Expires Avgust 14, ° 2o 1 Phone: 212 788 0018 Fax: 212 788 0049



IRAN DIVESTMENT ACT COMPLIANCE RIDER
FOR NEW YORK CITY CONTRACTORS

The Iran Divestment Act of 2012, effective as of April 12, 2012, is codified at State Finance Law
(“SFL”) §165-a and General Municipal Law (“GML”) §103-g. The Iran Divestment Act, with certain
exceptions, prohibits municipalities, including the City, from entering into contracts with persons
engaged in investment activities in the energy sector of Iran. Pursuant to the terms set forth in SFL §165-
a and GML §103-g, a person engages in investment activities in the energy sector of Iran if;

(a) The person provides goods or services of twenty million dollars or more in the energy sector of
Iran, including a person that provides oil or liquefied natural gas tankers, or products used to
construct or maintain pipelines used to transport oil or liquefied natural gas, for the energy sector
of Iran; or

(b) The person is a financial institution that extends twenty million dollars or more in credit to
another person, for forty-five days or more, if that person will use the credit to provide goods or
services in the energy sector in Iran and is identified on a list created pursuant to paragraph (b) of
subdivision three of Section 165-a of the State Finance Law and maintained by the
Commissioner of the Office of General Services.

A bid or proposal shall not be considered for award nor shall any award be made where the bidder or
proposer fails to submit a signed and verified bidder’s certification.

Each bidder or proposer must certify that it is not on the list of entities engaged in investment activities
in Iran created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law. In
any case where the bidder or proposer cannot certify that they are not on such list, the bidder or proposer
shall so state and shall furnish with the bid or proposal a signed statement which sets forth in detail the
reasons why such statement cannot be made. The City of New York may award a bid to a bidder who
cannot make the certification on a case by case basis if:

(1) The investment activities in Iran were made before the effective date of this section (i.e., April
12, 2012), the investment activities in Iran have not been expanded or renewed after the effective
date of this section and the person has adopted, publicized and is implementing a formal plan to
cease the investment activities in Iran and to refrain from engaging in any new investments in
Iran: or

2) The City makes a determination that the goods or services are necessary for the City to perform
its functions and that, absent such an exemption, the City would be unable to obtain the goods or
services for which the contract is offered. Such determination shall be made in writing and shall
be a public document,

CITY OF NEW YORK 31 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



BIDDER’S CERTIFICATION OF COMPLIANCE WITH
JRAN DIVESTMENT ACT

Pursuant to General Municipal Law §103-g, which generally prohibits the City from entering
into contracts with persons engaged in investment activities in the energy sector of Iran, the
bidder/proposer submits the following certification:

[Please Check One])

BIDDER’S CERTIFICATION

@/\ By submission of this bid or proposal, each bidder/proposer and each person signing on
behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto
certifies as to its own organization, under penalty of perjury, that to the best of its
knowledge and belief, that each bidder/proposer is not on the list created pursuant to
paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.

[]  1am unable to certify that my name and the name of the bidder/proposer does not appear
on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State
Finance Law. I have attached a signed statement setting forth in detail why I cannot so
certify.

e

SIGNA
) sl A dpnaAseo
PRINTED NAME 7
PN 7
7 TITLE
Swo before this
é%y of 20/ b
) e
No Public
- DIANE C. DERIM
Duet: g/l SR
: No.
ey Q/ /J / Quaiifizgi in Quosns County
Commission Expires August 14, Zg/ 7
CITY OF NEW YORK 32 BID BOOKLET

DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013



THE CITY OF NEW YORK
DEPARTMENT OF SMALL BUSINESS SERVICES
DIVISION OF LABOR SERVICES
CONTRACT COMPLIANCE UNIT
110 WILLIAMS STREET
NEW YORK, NEW YORK 10038
PHONE: (212)513-6323
FAX: (212) 618-8879

CONSTRUCTION
EMPLOYMENT

REPORT

CITY OF NEW YORK 33 BID BOOKLET
DEPARTMENT OF DESIGN AND CONSTRUCTION DECEMBER 2013
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The City of New York
Depariment of Small Businzss Services
Division of Labor Sarvices
Contract Compliance Unit
110 William Street
New York, New York 10038
Phone: (212) 513 - 6323
Fax: {212) 612-8879

CONSTRUCTION EiPLOYMENT REPORT
INSTRUCTIONS

WHO MUST FILE A CONSTRUCTION EWMPLOYMENT REPORT

A Construction Employment Report (ER) must be filed if you meet the following conditions:

CONTRACT FUNDING SOURCE CONTRACTOR CONTRACT VALUE SUBMISSION REQUIREMENT
i Prime and
Federal/Federally assisted subicdfrocbars $10,000 or greater
Prime contractor $1,000,000 or greater Construction Employment Report
City and state funded $750,000 or greater
SuoRiERe PRn—. Less than $750,000 Certficate
! (City/State Only)

Prime Contractor:

* Ageneral contractor or construction manager selected to perform work on a construction project funded (in whole
or in part) by the federal government with a proposed contract value of $10,000 or more.

* Ageneral contractor or construction manager selected to perform work on a construction project funded or
assisted by the City of New York with a proposed contract value of $1,000,000 or more,

Subcontractor:

*  Asubcontractor selected to perform work on a construction project funded (in whole or in part) by the federal
government with a proposed contract value of $10,000 or more.

*  Asubcontractor selected to perform work on a construction project funded or assisted by the City of New York
with a proposed contract value of $750,000 or more.

*  Asubcontractor selected to perform work on a construction project funded or assisted by the City of New York
with a proposed contract value of less than $750,000 must submit a “Less than $750,000" certificate.

WHERE TO FILE

Empioyment Reports must be filed with the City agency awarding the contract. If you are a contractor or subcontractor who wil
be working for a private developer in receipt of funding or assistance from the City, the ER must be filed with the City agency with
jurisdiction over the developer's project.

DLS REVIZW PRCOCESS
In accordance with Executive Order 50 (EO 50), upon receipt by DLS of a completed ER, DLS conducts a review of the

contractor's current employment policies, practices and procedures, as well as perform a statistical analysis of the contractor's
workforce, if necessary. The process is as follows:

Page |
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1. Within five (5) business days, DLS will review the ER for completeness and accuracy. If any information is omitted
or incorrect, or if necessary documents are not submitted, the submission shall be deemed incomplete and DLS
will inform the contractor. The substantive compliance review does not commence until the submission is
complete. An incomplete submission will delay the review process and may preclude or interrupt the
contract approval.

2. Ifthe ER submission is complete, the compliance review will proceed, resulting in one of the following:

Certificate of Approval
The contractor is found to be in compliance with all applicable laws and regulations. The approval is
valid for 36 months.

Continued Approval Certificate
The contractor has been issued a Certificate of Approval in the previous 36 months which is good for the
applicable contract.

Conditional Certificate of Compliance
The contractor is required to take corrective actions in order to be in compliance with EO 50. The
contractor must meet the conditions within one month of the issue of the Conditional Certificate.

Determination of Nonperformance
The contractor has failed to take the required corrective actions stipulated in the Conditional Certificate.
A determination of nonperformance may prevent a contractor from receiving an award of a contract.

HOW TO COMPLETE THE EMPLOYMENT REPORT

Contents
General Information
Partl:  Contractor/Subcontractor Information
Partll: Employment Policies and Practices
Partill: Contract Bid Information and Projected and Current Workforce Forms
Signature Page

PART |: CONTRACTOR/SUBCONTRACTOR INFORMATION

Questions 7 - 11:  Please provide the required contact information for your company. All contracts must have a
designated Equal Employment Officer.

Question 12: If you are a subcontractor, you must state the name of the contractor for whom you are providing
the construction services.

Question 13: Piease provide the number of permanent employees in your company.

Question 14a-g:  The Project Identification Number (PIN) and the Contract Registration ID Number (CT#) can be
obtained from the City agency. Provide a description of the trade work you will perform on this
project and the address where the work will be performed. Subcontractors can obtain this
information from the contract they have with the prime contractor.

Questions 15 - 18: If your company has received a valid Certificate of Approval within the past 36 months, been

audited by the United States Department of Labor, Office of Federal Contract Compliance
Programs (OFCCP), or if your company has submitted an ER for a different contract for which you
have not yet received a compliance certificate, then you only need to complete and submit the
following:

= General Information section

+ Part1 - Contractor/Subcontractor Information

» Form B - Projected Workforce

» Signature Page

Page 2
Revised 8/13



Question 18:

Question 19:

If your company is currently waiting for an approval on another contract previously submitted, be
certain to identify the date on which you submitted the completed Employment Report, the name of
the City contracting agency with which the contract was made, and the name and telephone
number of the person to whom the Employment Report was submitted.

If your company was issued a Cenditional Certificate of Approval, all required corrective actions
must have been taken or DLS will not issue a Continued Certificate,

If the company was audited by the OFCCP, also provide the following:
*  Identify the reviewing OF CCP office by its name and address
*  Ifan unconditional certificate of compliance was issued by the OFCCP, attach a copy of
the certificate in lieu of completing Parts 1 and lil;
* Include copies of all corrective actions and documentation of OFCCP's performance; and
= Provide a copy of all stated OFCCP findings.

Please provide a copy of any Collective Bargaining Agreement(s) which is negotiated through an
employer trade association on behalf of your organization or any of its affiliates.

PART Il: EMPLOYMENT POLICIES AND PRACTICES

Remember to label all documents with the question number for which they are submitted.

Questions 20a-|:

You must respond to the questions as to whether or not your firm has documents reflecting written
policies, benefits and procedures. If so, then you must identify by name each document in which
the policy(ies), procedure(s) and benefit(s) is located and submit copies of all of the document(s).
if your firm follows unwritten practices or procedures, include an explanation of how they operate.
Please submit the most current document(s), including all applicable amendments. Label each
document and/or unwritten practice according to the question to which it comresponds (e.g. 20a,

20b, efc.)

Questions 21a -h:

Question 22:

Questions 23a-¢:

Inquires about the manner/imethods by which you comply with the requirements of the Immigration
Reform and Control Act of 1986 (IRCA).

Inquires into where and how |-9 forms are maintained and stored.
Inquires into whether or not there is a requirement that an applicant or employee be subjected to a

medical examination at any given time. Copes of the medical information questionnaire and
instructions must be submitted with the Employment Report.

Question 24: Indicate the existence and location of all statements of your firm's Equal Employment Opportunity
policy and attach a copy of each statement.
Question 25: Submit any current Affirmative Action Plan(s) created pursuant to Executive Order 11246,
Question 26; If your firm or collective bargaining agreement has an internal grievance procedure, indicate this
and submit a copy of the policy and procedure. If unwritten, explain its nature and operation.
Explain how your firm's procedure addresses EEO complaints.
Question 27: If your employees have used the procedure in the last three (3) years, please submit an
explanation in the format indicated below:
1. Number of 2. Nature of the 3. Position(s) of the | 4. Was an investigation | 5. Current status of the—}
complaint(s) complaint(s) complainant(s) conducted? disposition
Y/N i |
Page 3
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Question 28: Indicate whether in the past three (3) years complaints have been filed with a court of law
or administrative agency, naming your company as a defendant (or respondent) in a
complaint alleging violation of any anti-discrimination or affirmative action laws. If yes,
develop and submit a log to show, for each administrative/and or judicial action filed, the

following information:
1. Name(s) of 2. Administrative agency} 3. Nature of the 4, Current status 5. If not pending, the
complainant(s) or court in which action | complaint(s) complaint’s disposition
was filed !

Question 29: Identify each job for which a physical qualification exists. Identify and explain the physical
qualification(s) for each stated job. Submit job descriptions for each job and the reasons for the
qualifications. '

Question 30: Identify each job for which there exists any qualification related to age, race, color, national origin,

sex, creed, disability, marital status, sexual orientation or citizenship status. |dentify and explain
the specific related qualification for each job stated. Submit job descriptions for each job and the
reasons for the qualifications.

PART lll: CONTRACT BID INFORMATION AND PROJECTED AND CURRENT WORKFORCE FORMS

AR M. A R L N A e e e e —————————,——,———,——_——

FORM A: CONTRACT BID INFORMATION ~ USE OF SUBCONTRACTORS/TRADES

Your projections for the utilization of subcontractors on the proposed contract are to be provided in this section. A
chart has been provided for the identification of subcontractors. Information is to be provided to the extent known at
the time the ER is filed for review by DLS. If the subcontractor's name is unknown, then write “unknown”, Under
“ownership", enter the appropriate racefethnic and gender code. If the contract is federally funded or assisted and the
subcontractor is being utilized in accordance with applicable federal requirements with respect to Minority Business
Enterprise or Woman Business Enterprise requirements, enter the appropriate code. This will also apply to state
funded contracts with similar requirements for minority and female owned businesses.

FORM B: PROJECTED WORKFORCE FOR WORK TO BE PERFORMED ON THIS PROJECT

For each trade to be engaged by your company for this project, enter the projected workforce for Males and Females
by trade classification in the charts provided.

FORM C: CURRENT WORKFORCE FOR WORK TO BE PERFORMED ON THIS PROJECT

For each trade currently engaged by your company for all work performed in NYC, enter the current workforce for
Males and Females by trade classification in the charts provided.

SIGNATURE PAGE

Page 4

The signatory of this Employment Report and all other documents submitted to DLS must be an official authorized to
enter into a binding legal agreement. The signature page must be completed in its entirety and notarized. Only
original signatures will be accepted.
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£ "l Business neighborhoods
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Gregg Bishop
Commissioner

March 17, 2016

Ms. Diane Derin

C.A.C Industries, Inc.
54-08 Vemon Boulevard
Long Island, NY 11101

RE: New York City Department of Design & Construction; Pin No.
8502015SE0050C, SEX0201ZA; Reconstruction of collapsed or defective storm,
sanitary or combined vitrified clay pipe sewers; Borough of Bronx; Contract Value:
$5,817,634.65; DLS File No. 216CY095

Pin No. 8560214SE0035C, SEX002257; Guniting of existing sewer in Seymour
Avenue; Borough of the Bronx; Contract Value: $1,850,000.00; DLS File No.
214CY353; Continued Certificate of Approval.

Dear Ms. Derin:

Please be advised that C.A.C Industries, Inc. has already received notice of its
approval status for the three (3) year period indicated in the Department of Small
Business Services/Division of Labor Services' (DLS) Certificate of Approval dated June
22, 2015 for File Number 215CY227.

As your organization continues to meet the equal employment opportunity
requirements of the City of New York, DLS approves the awarding of the above-
referericed contract. This approval does not extend the initial 3-year approval (June 22,
2015 to June 21, 2018) referred to above.

If you have any questions, please call Ms. Klaudia Dedaj at (212) 513-9272 or
email her at KDedaj@sbs.nyc.gov.

Very truly yours,

Helan Wilson
Assistant Commissioner
Division of Labor Services
ce: Klaudia Dedaj
Melanie Sanchez (DDC)
Victoria Ayo-Vaughan (DDC)
File
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The City of New York Department of Small Business Services
Division of Labor Services Contract Compliance Unit
110 Wiliiam Street, New Yark, New York 10038
Phone: {212) 513 - 6323
Fax: (212) 618-6879
CONSTRUCTION EMPLOYNMENT REPORT

GENERAL INFORMATION

1. Your contractual relationship in this contract is: Prime contractor_x _ Subcontractor

1a. Are MIWBE goals attached to this project? Yes / No

2 Please check one of the following if your firm would like information on how to certify with the
City of New York as a:
___Minority Owned Business Enterprise __Locally Based Business Enterprise
___Women Owned Business Enterprise . - ____Emerging Business En_terprise=

__Disadvantaged Business Enterprise

2a. If you are certified as an MBE WBE LBE EBE or DBE what mty/state agency are you ,,/
certified with? Are you DBE certified? Yes __ No &7

3. Please indicate if you would like assnstayfrom SBS in identifying certified MMWBEs for
contracting opportunities: Yes____ /

4, Is this project subject to a project labor agreement? Yes No

5. Are you a Unjon co tract §? Yes’/ If yes, please list which local(s) you affiliated
with _£00/23 ) , /r:;c,? s/! 7

6. Are you a Veteran owned company? Yes No/

PART I: CONTRACTOR/SUBCONTRACTOR INFORMATION

7. /[-308 2726 Tn b 224 AT0HCNDCO-Cor?

Employer Identification Number or Federal Tax |.D. Email Address

8. %_DJA 057%/@ é

Company Name

o S¥op vexwop B4 T8y L1p0r

Company Address and Zip Code

10. /ﬁ/W Y @4771—5’% (P 728 -3¢0

Chief Operating Officer Telephone Number

) s AaA m@rc 205 729 340 & 22
Desfgnated Equal Opportunity Compliance Officer Telephone Number
(If same as Item #10, write "same”)

12, 2 A &

Name of Prime Contractor and Contact Person
(If same as ltem #8, write "same”)



13.

14.

15.

16.

Number of employees in your company. {/@(

Contract information:

(a) e ddC (b)Y 8] w3 6l
Contracting Agency (City Agency) Contract Amount
©  OtY oz A | (d)
Procurement Identification Number (PIN) Contract Registration Number (CT#)
(e) () :
Projected Commencement Date Projected Completion Date

(g) Description and location of proposed contract:

2ot of cm(w\owb oL oTHabWS LM’W SHR e,

orl tem 8, ped) v htuged dﬂ—w OI%S(QUOF'I& ) VAL I et
ol oF Bx

Has your firm been reviewed by the Division I/oi Labor Services (DLS) within the past 36 months
and issued a Certificate of Approval? YesY

If yes, attach a copy of certificate.

Has DLS within the past month reviewed an Employment Repost submission for your company
and issued a Conditional Certificate of Approval? Yes___ NO___

If yes, attach a copy of certificate.

NOTE: DLS WILL NOT ISSUE A CONTINUED CERTIFICATE OF APPROVAL IN CONNECTION
WITH THIS CONTRACT UNLESS THE REQUIRED CORRECTIVE ACTIONS IN PRIOR

CONDITIONAL CERTIFICATES OF APPROVAL HAVE BEEN TAKEN.

17.

18.

Page 2

Has an Employment Report already been submitted for a different contract (not covered by this
Employment Report) for which you have not yet received compliance certificate? '
Yes___ No If yes,

Date submitted:
Agency to which submitted:
Name of Agency Person:
Contract No:
Telephone:

Has your company in the past 36 months been audited by the United States Depa}w{ent of
Labor, Office of Federal Contract Compliance Programs (OFCCP)? Yes___ No ¥

Iif yes,

Revised 8/13
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(a) Name and address of OFCCP office.

(b) Was a }eéﬁcate of Equal Em})loyment Compliance issued within the past 36 months?
Yes No__ . '

If yes, attach a copy of such cértificatq.

(c) Were any corrective actions required or agreed to? Yes_  No_
If yes, attach a copy of such requirements or agreements.

(d) Were any deficiencies found? Yes___ No___
If yes, attach a copy‘of. such‘ﬁndihgs. '

is responsible for nggotiating collective bargaining agreements (CBA) which affect construction

site hiring? Yes

If yes, attach a list of such associations and all applicable CBA's. @7 @J'UQ' m{

Cbu7atetons Assoe

19. Is your company o;yfﬁliates a member or members of an employers' trade association which

No____

PART il: DOCUMENTS REQUIRED

20. For the following policies or practices, attach the relevant documents (e.g., printed booklets,
brochures, manuals, memoranda, etc.). If the policy(ies) are unwritten, attach a full explanation

of the practices. See instructions.
# (a) Health benefit coverage/description(s) for all management, nonunion
and union employees (whether company or union administered)
N/ (b) Disability, life, other insurance coverage/description
(c) Employee Policy/Handbook

{d) Personnel Policy/Manual
(e) Supervisor's Policy/Manual

\ (f) Pension plan or 401k coverage/description for all management,
nonunion and union employees, whether company or union administered

(g) Collective bargaining agreement(s).
(h) Employment Application(s)
() Employee evaluation policy/form(s).

(i) Does your firm have medical and/or non-medical (i.e. education, military,
personal, pregnancy, child care) leave policy?

Page 3
Revised 8/13
FOR OFFICIAL USE ONLY: File No,




To comply with the Immigration Reform and Control Act of 1986 when and of whom does your

21.
firm require the completion of an |I-9 Form?
(a) Prior to job offer Yes___ No -
(b) After a conditional job offer Yes_ No;
(c) After a job offer Yes No ~
(d) Within the first three days on the job Yesz No
(e) To some applicants Yes__ No_,;
. (f) To all applicants Yes_~ No
(g) To some employees Yes NoZ
(h) To all employees Yes’—/__d No___
22. Explain where and how completed |-9 Forms, with their supportive documentation, are
intained and made acgessible. _- -
S e N iaDw Do Eoles AT 0ANS
Mmenora e K JURVEo BIvD (TN (ol
23. Does your firm or any of its collectivg)aargaining agreements require job applicants to take a
medical examination? Yes___ No___
If yes, is the medical examination given:
(a) Prior to a job offer Yes____ No____
(b) After a conditional job offer - Yes___ No____
(c) After ajob offer - Yes___ No__
(d) To all applicants Yes___ No___
(e) Only to some applicants Yes  No___
If yes, list for which applicants below and attach copies of all medical examination or
questionnaire forms and instructions utilized for these examinations.
24. Do you have a written equal employment opportunity (EEO) policy? Ye/ﬂ______ No___
If yes, list the document(s) and page number(s) where these written policies are located.
25. Does the company have a current affirmative action plan(s) (AAP) N )
Minorities and Women
Individuals with handicaps
Other. Please specify
26. Does your firm or collective bargaining agree ent(s) have an internal grievance procedure with
respect to EEQ complaints? Yes___ No
If yes, please attach a copy of this policy.
If no, attach a report detailing your firm's unwritten procedure for handling EEO complaints.
Page 4
Revised 8/13
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27.

28.

29.

30.

Page 5

Has any employee, within the past three years, filed a complaint pursuant to an internal
grievance procedure or with ‘9(, official of your firm with respect to equal employment
opportunity? Yes___ No ,

—

If yes, attach an internal complaint log. See instructions.

Has your firm, within the past three years, been named as a defendant (or respondent) in any
administrative or judicial action where the complainant (plaf tiff) alleged violation of any anti-
discrimination or affirmative action laws? Yes_ No_v~

If yes, attach a log. See instructions.

Are there any jobs for which there are physical qualiﬁcat‘ions? Yes ¢ No___

If E?s list the job(s), submit a job description and state the reason(s) for the qualification(s).
qﬁ LaRoz

Are there any jobs for which there are age, race, color, national origin, sex, 'c}eed. disability,
marital status, sexual orientation, or citizenship qualifications? Yes___ No¥ _

If yes, list the job(s), submit a job description and state the reason(s) for the qualification(s).

Revised §/13
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SIGNATURE PAGE

I, (print name of authorized official signing) w / W W hereby certify that

the information submitted herewith is true and complete to the best f my knowledge and belief and
submitted with the understanding that compliance with New York City's equal employment
requirements, as contained in Chapter 56 of the City Charter, Executive Order No. 50 (1980), as
amended, and the implementing Rules and Regulations, is a contractual obligation. | also agree on
behalf of the company to submit a certified copy of payroll records to the Division of Labor Services on

a monthly basis. )
P07 Sosteasr Zue
Contractor's Name- ) _
Dioie O Been Pl fes7

Name of person who prepared this Employment Report Title

7)) A hgpsso_ piss. Y

Name of official authorized to sign on bhalf of the contractor Title

)Y 7293640

Telephone Numbe l
G WA

Signature of authoﬁﬁ official Date

If contractors are fo to be underutilizing minorities and females in any given trade based on Chapter
56 Section 3H, the Division of Labor Services reserves the right to request the contractor's workforce
data and to implement an employment program.

Contractors who fail to comply with the above mentioned requirements or are found to be in
noncompliance may be subject to the withholding of final payment.

Willful or fraudulent falsifications of any data or information submitted herewith may result in the
termination of the contract between the City and the bidder or contractor and in disapproval of future

contracts for a period of up to five years. Further, such falsification may result in civil and/and or
criminal prosecution.

To the extent permitted by law and consistent with the proper discharge of DLS’ responsibilities under
Charter Chapter 56 of the City Charter and Executive Order No. 50 (1980) and the impiementing Rules
and Regulations, all information provided by a contractor to DLS shall be confidential.

Only original signatures accepted.
Sworn to before me this /. 8 day of @J 20 //é

ZM /%/M | IWL:Q o4

Nofary Public Authorized/Signature Date

Notary Rﬁ:E S?&:??Plﬁw York
No. O1DE5048157
Page sion Expires fugust 14, 20277
Reviskd 8/13
FOR OFFICIAL USE CNLY: File No,
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“he City of Hzw York Department of Small Business Services
Divisicn of Labor Services Coatract Campliance Unit
170 Wililam Swreet, Naw York, Hew York 10038
Phone: (2120513 -6323  Fex: (212) 518-5579

Dete Fiie Number

LESS THAN §750,000 SUBCONTRACT CERTIFICATE
(CITY, STATE AND ICIP QHLY)

Are you currently certified as one of the following? Please check yes or no:
MBE Yes__ No_ WBE Yes__ No__ LBE Yes__ No_
DBE Yes___ No EBE Yes No

If you are certified as an MBE, WBE, LBE, EBE or DBE, what city/state agency are you certified with?

Please check one of the following if your firm would like information on how to certify with the City of New York as a:
___Mincrity Owned Business Enterprise ___Locally based Business Enterprise
___Women Owned Business Enterprise —_ Emerging Business Enterprise

___Disadvantaged Business Enterprise

Company Name Employer Identification Number or Federal Tax |.D

Company Address and Zip Code

Contact Person (First Name, Last Name) Telephone Number

Fax Number E-mail Address

Description and location of proposed subcontract:

Are you a Union contractor? Yes No If yes, please list which local(s) you affiliated with

Are you a Veteran owned company? Yes No

Procurement Identification Number (PIN) Contract Registration Number (CT#)
{City contracts only) {City contracts oniy)

Revised 8713
FOR OFFICIAL USE ONLY: File No.




Block and Lot Number Contract Amount
{ICIP projecis only)

I, (print name of authorized official signing) hereby certify that [ am
authorized by the above-named subcontractor to certify that said subcontractor's proposed contract with the
above named owner or City agency is less than $750,000. This affirmation is made in accordance with NYC
Charter Chapter 56, Executive Order No. 50 (1980) and the implementing Rules.

Willful or fraudulent falsifications of any data or information submitted herewith may result in the termination of the
contract between the City and the bidder or contractor and in disapproval of future contracts for a period of up to
five years. Further, such falsification may result in civil and/and or criminal prosecution.

Signature of authorized official Date

Only original signatures accepted.

Sworn to before me this day of 20
Notary Public Authorized Signature Date
Revised 8/13

FOR OFFICIAL USE ONLY: Tile No.
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Department of
Design and
Construction

INFRASTRUCTURE DIVISION
BUREAU OF DESIGN

VOLUME 1 OF 3

PROJECT ID: SEX0201ZA

FOR THE RECONSTRUCTION OF COLLAPSED OR OTHERWISE DEFECTIVE STORM,
SANITARY OR COMBINED VITRIFIED CLAY PIPE SEWERS IN VARIOUS LOCATIONS

Together With All Work Incidental Thereto
BOROUGH OF THE BRONX
CITY OF NEW YORK

Contractor

Dated , 20




~apartment of
Design and
Construction

THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

30-30 THOMSON AVENUE

LONG ISLAND CITY, NEW YORK 11101-3045
TELEPHONE (718) 391-1000

WEBSITE www.nyc.gov/buildnyc

VOLUME 2 OF 3

INFORMATION FOR BIDDERS
CONTRACT

PERFORMANCE AND PAYMENT BONDS
PREVAILING WAGE SCHEDULE

FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR:

PROJECT ID: SEX0201ZA

FOR THE RECONSTRUCTION OF COLLAPSED OR OTHERWISE
DEFECTIVE STORM, SANITARY OR COMBINED VITRIFIED CLAY PIPE
SEWERS IN VARIOUS LOCATIONS

Together With All Work Incidental Thereto
BOROUGH OF THE BRONX
CITY OF NEW YORK

FOR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION
PREPARED BY
IN-HOUSE DESIGN

October 7, 2015

46-083






THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

L vpartment of 30-30 THOMSON AVENUE

Design and LONG ISLAND CITY, NEW YORK 11101-3045
Construction TELEPHONE (718) 391-1000

WEBSITE www.nyc.gov/buildnyc

VOLUME 2 OF 3 -

INFORMATION FOR BIDDERS
CONTRACT

PERFORMANCE AND PAYMENT BONDS
PREVAILING WAGE SCHEDULE

FOR FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR:

FOR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION
PREPARED BY
IN-HOUSE DESIGN

October 7, 2015
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PAID SICK LEAVE LAW CONTRACT RIDER
===t VL 1AW CONTRACT RIDER

Introduction and General Provisions

- The Earned Sick Time Act, also known as the Paid Sick Leave Law (“PSLL”), requires covered

- employees who annually perform more than 80 hours of work in New York City to be provided
with paid sick time.! Contractors of the City of New York or of other governmental entities may
be required to provide sick time pursuant to the PSLL.

The PSLL became effective on April 1, 2014, and is codified at Title 20, Chapter 8, of the New
York City Administrative Code. [t is administered by the City’s Department of Consumer
Affairs (“DCA”); DCA’s rules promulgated under the PSLL are codified at Chapter 7 of Title 6
of the Rules of the City of New York (“Rules™).

Contractor agrees to comply in all respects with the PSLL and the Rules, and as amended, if
applicable, in the performance of this agreement. Contractor further acknowledges that such
compliance is a material term of this agreement and that failure to comply with the PSLL in
performance of this agreement may result in its termination.

Contractor must notify the Agency Chief Contracting Officer of the City agency or other entity
with whom it is contracting in writing within ten ( 10) days of receipt of a complaint (whether
oral or written) regarding the PSLL involving the performance of this agreement. Additionally,
Contractor must cooperate with DCA’s education efforts and must comply with DCA’s
subpoenas and other document demands as set forth in the PSLL and Rules.

The PSLL is summarized below for the convenience of Contractor. Contractor is advised to
review the PSLL and Rules in their entirety. On the website www.nye.gov/PaidSickLeave there
are links to the PSLL and the associated Rules as well as additional resources for employers,
such as Frequently Asked Questions, timekeeping tools and mode] forms, and an event calendar
of upcoming presentations and webinars at which Contractor can get more information about
how to comply with the PSLL. Contractor acknowledges that it is responsible for compliance
with the PSLL notwithstanding any inconsistent language contained herein.

Pursuant to the PSLL and the Rules: |

Applicability, Accrual, and Use

An employee who works within the City of New York for more than eighty hours in any
consecutive 12-month period designated by the employer as its “calendar year” pursuant to the
PSLL (“Year”) must be provided sick time. Employers must provide a minimum of one hour of
sick time for every 30 hours worked by an employee and compensation for such sick time must

! Pursuant to the PSLL, if fewer than five employees work for the same employer, as determined
pursuant to New York City Administrative Code §20-912(g), such employer has the option of
providing such employees uncompensated sick time, - '



be provided at the greater of the employee’s regular hourly raté or the minimum wage.
Employers are not required to provide more than forty hours of sick time to an employee in any

Year.

An employee has the right to determine how much sick time he or she will use, provided that
employers may set a reasonable minimum increment for the use of sick time not to exceed four
hours per day. In addition, an employee may carry over up to forty hours of unused sick time to
the following Year, provided that no employer is required to allow the use of more than forty
hours of sick time in a Year or carry over unused paid sick time if the employee is paid for such
unused sick time and the employer provides the employee with at least the legally required
amount of paid sick time for such employee for the immediately subsequent Year on the first day

of such Year.

An employee entitled to sick time phrsuant to the PSLL may use sick time for any of the
following:

o such employee’s mental illness, physical illness, injury, or health condition or the care of
such illness, injury, or condition or such employee’s need for medical diagnosis or
preventive medical care;

o such employee’s care of a family member (an employee’s child, spouse, domestic
partner, parent, sibling, grandchild or grandparent, or the child or parent of an
employee’s spouse or domestic partner) who has a mental illness, physical illness, injury
or health condition or who has a need for medical diagnosis or preventive medical care;

o closure of such employee’s place of business by order of a public official due to a public
health emergency; or .- - L

¢ such employee’s need to care for a child whose school or childcare provider has been
closed due to a public health emergency.

An employer must not require an employee, as a condition of taking sick time, to search for a
replacement. However, an employer may require an employee to provide: reasonable notice of
the need to use sick time; reasonable documentation that the use of sick time was needed for a
reason above if for an absence of more than three consecutive work days; and/or written
confirmation that an employee used sick time pursuant to the PSLL. However, an employer may
not require documentation specifying the nature of a medical condition or otherwise require
disclosure of the details of a medical condition as a condition of providing sick time and health
information obtained solely due to an employee’s use of sick time pursuant to the PSLL must be
treated by the employer as confidential.

If an employer chooses to impose any permissible discretionary requirement as a condition of
using sick time, it must provide to all employees a written policy containing those requirements,
using a delivery method that reasonably ensures that employees receive the policy. If such
employer has not provided its written policy, it may not deny sick time to an employee because
of non-compliance with such a policy.

Sick time to which an employee is entitled must be paid no later than the payday for the next
regular payroll period beginning after the sick time was used.



Exemptions and Exceptions

Notwithstanding the above, the PSLL does not apply to any of the following:

° an independent contractor who does not meet the definition of employee under section
190(2) of the New York State Labor Law; -

° anemployee covered by a valid collective bargaining agreement in effect on April 1,
2014 until the termination of such agreement;

* an employee in the construction or grocery industry covered by a valid collective
bargaining agreement if the provisions of the PSLL are expressly waived in such
collective bargaining agreement;

comparable to that provided by the PSLL for such enmployee; , =

¢ an audiologist, occupational therapist, physical therapist, or speech language pathologist
who is licensed by the New York State Department of Education and who calls in for
‘work assignments at will, determines his or her own schedule;has the ability to reject or
accept any assignment referred to him or her, and is paid an average hourly wage that is
at least four times the federal minimum wage;

® anemployee in a work study program under Section 2753 of Chapter 42 of the United
States Code; .

® anemployee whose work is compensated by a qualified scholarship program as that term
is defined in the Internal Revenue Code, Section 117 of Chapter 20 of the United States
Code; or = _ _

° aparticipant in a Work Experience Program (WEP) under section 336-c of the New
York State Social Services Law. ; '

Retaliation Prohibited
An employer may not threaten or engage in retaliation against an employee for exercising or

attempting in good faith to exercise any right provided by the PSLL. In addition, an employer
may not interfere with any investigation, proceeding, or hearing pursuant to the PSLL.

Notice of Rights

An employer must provide its employees with written notice of thejr rights pursuant to the PSLL.
Such notice must be in English and the primary language spoken by an employee, provided that

on DCA’s website at http://www.nyc.gov/html/dca/html/]aw/PaidSickLeave.shtml.

Any person or entity that willfully violates these notice requirements is subject to a civil penalty
in an amount not to exceed fifty dollars for each employee who was not given appropriate notice.

Records




An employer must retain records documenting its compliance with the PSLL for a period of at

least three years, and must allow DCA to access such records in furtherance of an investigation
related to an alleged violation of the PSLL.

Enforcement and Penalties

O e

Upon receiving a complaint alleging a violation of the PSLL, DCA has the right to investigate
such complaint and attempt to resolve it through mediation. Within 30 days of written
notification of a complaint by DCA, or sooner in certain circumstances, the employer must
provide DCA with a written response and such other information as DCA may request. If DCA
believes that a violation of the PSLL has occurred, it has the right to issue a notice of violation to

the employer.

DCA has the power to grant an employee or former employee all appropriate relief as set forth in
New York City Administrative Code 20-924(d). Such relief may include, among other remedies,
treble damages for the wages that should have been paid, damages for unlawful retaliation, and
damages and reinstatement for unlawful discharge. In addition, DCA may impose on an
employer found to have violated the PSLL civil penalties not to exceed $500 for a first violation,
$750 for a second violation within two years of the first violation, and $1,000 for each
succeeding violation within two years of the previous violation.

More Generous Polices and Other chal Requirements

Nothing in the PSLL is intended to discourage, prohibit, diminish, or impair the adoption or
retention of a more generous sick time policy, or the obligation of an employer to comply with
any contract, collective bargaining agreement, employment benefit plan or other agreement
providing more generous sick time. The PSLL provides minimum requirements pertaining to
sick time and does not preempt, limit or otherwise affect the applicability of any other law,
regulation, rule, requirement, policy or standard that provides for greater accrual or use by
employees of sick leave or time, whether paid or unpaid, or that extends other protections to

employees. The PSLL may not be construed as creating or imposing any requirement in conflict
with any federal or state law, rule or regulation.



NG AND EMPL RIDER:

HIRENYC AND REPORTING REQUIREMENTS

Introduction

This Rider shall apply to all contracts for goods, services, and construction with a value of one
million dollars ($1,000,000.00) or more, provided, however, that certain requirements of the
Rider shall only apply as indicated below. This Rider addresses the HireNYC process, including
reporting obligations under the HireNYC process, and certain other reporting requirements
imposed by law. In general, the HireNYC process under this Rider requires the Contractor to
enroll with the HireNYC portal for the City of New York (“the City”) found within the
Department of Small Business Services’s (“SBS") website, to disclose all entry to mid-level job
opportunities described in this Rider arising from this contract and located in New York City,
and to agree to interview qualified candidates from HireNYC for those opportunities.

HireNYC Requirements
A. Enrollment

The Contractor shall enroll with the HireNYC system, found at www.nyc.gov/sbs, within thirty
(30) days after the registration of this Contract pursuant to Section 328 of the New York City
Charter, The Contractor shall provide information about the business, designate a primary
contact and say whether it intends to hire for any entry to mid-level job opportunities arising
from this contract and located in New York City, and, if so, the approximate start date of the first
hire.

B. Job Posting Requirements

Once enrolled in HireNYC, the Contractor agrees to update the HireN'YC portal with all entry to
mid-level job opportunities arising from this contract and located in New York City, if any,
which shall be defined as jobs requiring no more than an associate degree, as provided by the
New York State Department of Labor (see Column F of https://labor.ny.gov/stats/2012-2022-
NYS-Employment-Prospects.xls). The information to be updated includes the types of entry and
mid-level positions made available from the work arising from the contract and located in New
York City, the number of positions, the anticipated schedule of initiating the hiring process for
these positions, and the contact information for the Contractor's representative charged with
overseeing hiring, The Contractor must update the HireNYC portal with any hiring needs arising
from the contract and located in New York City, and the requirements of the jobs to be filled, no
less than three weeks prior to the intended first day of employment for each new position, except
with the permission of SBS, not to be unreasonably withheld, and must also update the HireNYC
portal as set forth below. _ '

After enrollment through HireNYC and submission of relevant information, SBS will work with
the Contractor to develop a recruitment plan'which will outline the candidate screening process,



and will provide clear instructions as to when, where, and how interviews will take place.
HireNYC will screen applicants based on employer requirements and refer applicants whom it
believes are qualified to the Contractor for interviews. The Contractor must interview referred
applicants whom it believes are qualified.

After complcting an interview of a candidate referred by HireNYC, the Contractor must provide
feedback via the portal within twenty (20) business days to indicate which candidates were
interviewed and hired, if any. In addition, the Contractor shall provide the start date of new
hires, and additional information reasonably related to such hires, within twenty (20) business
days after the start date. In the event the Contractor does not have any job openings covered by
this Rider in any given year, the Contractor shall be required to provide an annual update to
HireNYC to that effect. For this purpose, the reporting year shall run from thc date of the
registration of the contract and each anniversary date.

These requirements do not limit the Contractor’s ability to assess the qualifications of
prospective workers, and to make final hiring and retention decisions. No provision of this Rider
shall be interpreted so as to require the Contractor to employ any particular worker.

In addition, the provisions of this Rider shall not apply to positions that the Contractor intends to
fill with employees employed pursuant to the job retention provision of Section 22-505 of the
Administrative Code of the City of New York. The Contractor shall not be required to report
such openings with HireNYC. However, the Contractor shall enroll with the HireNYC system
pursuant to Section A, above, and, if such positions subsequently become open, then the
remaining provisions of this Rider will apply.

C. Breach and Liquidated Damages

If the Contractor fails to comply with the terms of the contract and this Rider (1) by not enrolling
its business with HireNYC; (2) by not informing HireNYC, as required, of open positions; or (3)
- by failing to interview a qualified candidate, the contracting agency may assess liquidated
damages in the amount of two-thousand five hundred dollars ($2,500.00) per breach. For all
other events of noncompliance with the terms of this Rider, the agency may assess liquidated
damages in the amount of five hundred dollars ($500) per breach,

Furthermore, in the event the Contractor breaches the requirements of this Rider during lhc term
~ of the contract, the City may hold the Contractor in default of this contract.

Audit Compliance

In addition to the auditing requirements set forth in other parts of the contract, the Contractor
shall permit SBS and the City to inspect any and all records concerning or relating to job
openings or the hiring of individuals for work arising from the contract and located in New York
City. The Contractor shall permit an inspection within seven (7) business days of the request.



Other Reporting Requirements

‘The Contractor shall report to the City, on a monthly basis, all information reasonably requested
by the City that is necessary for the City to comply with any reporting requirements imposed by
law or rule, including any requirement that the City maintain a publicly accessible database. In
addition, the Contractor agrees to comply with all reporting requirements imposed by law or rule,
or as otherwise requested by the City.

Construction Requirements

Construction contractors shall comply with the HireNYC requirements set forth above for all
non-trades jobs (e.g., for an administrative position arising out of the work of the contract and
located in New York City) as set forth above.

In addition, construction contractors shall reasonably cooperate with SBS and the City on
specific outreach events, including Hire on the Spot events, for the hiring of trades workers for
the work of this contract.

Further, this contract shall be subject to & project labor agreement if so required elsewhere in this
contract.

- Federal Hiring Requirements

The Contractor shall comply with all federa) hiring reguirements as may be set forth elsewhere in
this contract, including, as applicable;

e Section 3 of the HUD Act of 1968, which requires, to the greatest extent feasible,
economic opportunities for 30 percent of new hires be given to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

¢ Executive Order 11246, which prohibits discrimination in employment due to race, color,
religion, sex or national origin, and requires the implementation of goals for minori ty and
female participation for work involving any Construction trade.
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NOTICE TO BIDDERS

Please be advised that the City of New York has issued a new
Standard Construction Contract. The new Contract, which is
incorporated in this bid, is significantly different from the 2008
version previously used by the City. A listing of some of the
significant changes is provided below. This notice is only a partial
listing. Please refer to the Contract itself for a full understanding of
the changes and the actual text of the changes that were made. The
text of the revised Standard Construction Contract is the controlling
document should there be any discrepancies between this notice and
the Standard Construction Contract.

Significant changes include the following:
ARTICLE 11 DAMAGES CAUSED BY DELAYS

In 2008, the City embarked on a pilot project to test the use of new construction contract
language altering the allocation of the risk of project delays, as between the City and the
contractor. The City has determined to make the pilot project language the standard
language for all City construction contracts. Accordingly, there is now one Standard City
Construction Contract that is to be used by all agencies for all bids released after the
release of the new contract. The damages for delay language is Article 11. Please note
that changes have been made to the damages for delay provisions from the pilot to the
adopted version.

ARTICLE 22 INSURANCE

Changes have been made to the insurance provisions, including incorporating
requirements that the insurance provided comply with recent NYC Department of
Buildings regulations specifying required dollar limits for CGL insurance for certain
projects and requiring proof of builder’s risk insurance prior to Work commencing rather
than within 10 days of award.



ARTICLE 26 EXTRA WORK

The percentage paid for overhead for Extra Work pursuant to Section 26.1.11 is increased
from 10% to 12% and the calculation of Worker’s Compensation insurance costs
reimbursed for Extra Work has been clarified.

ARTICLE 37 LABOR LAW REQUIREMENTS
ARTICLE 38 PAYROLL REPORTS

The provisions governing Labor Law provisions have been tightened, including
requirements the employee identification cards include a photo (unless the requirement is
waived), a prohibition on cash payments to employees and subcontractors, and clear
enforcement authority requirements.

ARTICLE 70 ELECTRONIC FILING

A provision is added to make mandatory the electronic filing of certain alteration permits
with the Department of Buildings.

Other significant changes include the following:
ARTICLE 7 INDEMNIFICATION
Changes have been made to the indemnification provisions.

ARTICLE14 FINAL ACCEPTANCE OF WORK
ARTICLE 44 SUBSTANTIAL COMPLETION PAYMENT

The Commissioner is no longer required to issue a substantial completion determination
in addition to the already existing requirement that the Engineer issue a substantial
completion determination and reach an agreement on a punch list of remaining work.
Now, the Engineer, when issuing the punch list to the Contractor, must also include a
proposed schedule for the completion of the punch list. The Contractor may propose an
alternative schedule that is subject to the approval of the Engineer. If the Contractor fails
to respond to the Engineer’s proposed schedule, the Engineer’s schedule is deemed
accepted.

ARTICLE 15 LIQUIDATED DAMAGES

The contract is revised to match Schedule A to provide that liquidated damages are
available only until substantial completion.

B



ARTICLE 17 SUBCONTRACTS

The requirements for prior approval of subcontractors, and for contractors to be
responsible for the actions of their subcontractors, have been tightened. The requirement
that the Contractor list subcontractors in the City’s Payee Information Portal has been
added; the provision was previously attached as a rider.

ARTICLE 19 SECURITY DEPOSIT
The provisions governing the return of bid deposits are clarified.

ARTICLE 20 PAYMENT GUARANTEE
The Payment Guaranty provisions, which apply when the City does not require the
Contractor to obtain payment bonds, has been significantly revised to track the
requirements of State Finance law 137.

ARTICLE 28 RECORDKEEPING FOR EXTRA OR DISPUTED WORK

The recordkeeping requirement that currently apply to payments for Time & Materials
for extra work are expressly made applicable to regular work that is paid forona T & M
basis.

ARTICLE 35 EMPLOYEES

The whistleblower provisions of local law are added to the construction contract. They
previously have been attached as a rider.

ARTICLE 38 PAYROLL REPORTS
ARTICLE77 +  RECORDS RETENTION

Requirements that records be maintained for six years and directions on how such records
must be made available.

ARTICLE 42 PARTIAL PAYMENTS
Increased flexibility has been provided for when contractors may submit invoices.
ARTICLE 62 TAX EXEMPTION

The provisions identifying the State tax exemption for municipalities are revised to more
clearly describe State law.
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INFORMATION FOR BIDDERS

1. Description and Location of Work

The description and location of the work for which bids are requested are specified in Attachment
1, “Bid Information”. Attachment 1 is included as page A-1 of the Bid Booklet.

2 Time and Place for Receipt of Bids

Sealed bids shall be received on or before the date and hour specified in Attachment 1, at which
time they will be publicly opened and read aloud in the presence of the Commissioner or his or her
representative, and any bidders who may desire to be present.

3. Definitions

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For
Bids.

4. ° Invitation For Bids and Contract Documents

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all
of which are printed herein merely for convenience) the following, except for such portions thereof as may
be specifically excluded, shall be deemed to be part of the Contract and the Invitation for Bids.

1) All provisions required by law to be inserted in this Contract, whether actually inserted or
not

2) The Contract Drawings and Specifications

3) The General Conditions, the General Requirements and the Special Conditions, if any

4) The Contract

%) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal
For Bids; Bid or Proposal, and, if used, the Bid Booklet

(6) The Budget Director’s Certificate; all Addenda issued prior to the receipt of the bids; the
Notice of Award; Performance and Payment Bonds, if required; and the Notice to Proceed
with the Work.

(B) For particulars as to this procurement, including quantity and quality of the purchase,
extent of the work or labor to be performed, delivery and performance schedule, and any other special
instructions, prospective bidders are referred to the Invitation For Bids Documents. A copy of such
documents can be obtained at the location set forth in Attachment 1.

(C)  Deposit for Copy of Invitation For Bids Documents: Prospective bidders may obtain

a copy of the Invitation For Bids Documents by complying with the conditions set forth in the Notice of
Solicitation. The deposit must be in the form of a check or money order made payable to the City of New
York, and drawn upon a state or national bank or trust company, or a check of such bank or trust company
signed by a duly authorized officer thereof. '

(D)  Return of Invitation For Bids Documents: All Invitation For Bids Documents must
be returned to the Department upon request. If the bidder elects not to submit a bid thereunder, the
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Invitation For Bids Documents shall be returned to the Department, along with a statement that no bid will
be submitted.

(B) Return of Deposit: Such deposit will be returned within 30 days after the award of
the contract or the rejection of all bids as set forth in the advertisement, provided the Invitation For Bids
Documents are returned to the location specified in Attachment 1, in physical condition satisfactory to the
Commissioner.

(F) Additional Copies:  Additional copies of the Invitation For Bids Documents may be
obtained, subject to the conditions set forth in the advertisement for bids.

5. Pre-Bid Conference

A pre-bid conference shall be held as set forth in Attachment 1. Nothing stated at the pre-bid
conference shall change the terms or conditions of the Invitation For Bids Documents, unless a change is
made by written amendment as provided in Section 9 below. Failure to attend a mandatory pre-bid
conference shall constitute grounds for the rejection of the bid.

6. Agency Contact

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency
Contact person specified in Attachment 1.

7. Bidder’s Qath

(A) The bid-shall be properly signed by an authorized representative of the bidder and the bid
shall be verified by the written oath of the authorized representative who signed the bid, that the several
matters stated and information furnished therein are in all aspects true.

(B) A materially false statement willfully or fraudulently made in connection with the bid or
any of the forms completed and submitted with the bid may result in the termination of any Contract
between the City and the Bidder. As a result, the Bidder may be barred from participating in future City
contracts as well as be subject to possible criminal prosecution.

8. Examination and Viewing of Site

(A)  Pre-Bidding (Investigation) Viewing of Site -Bidders must carefully view and examine the
site of the proposed work, as well as its adjacent area, and seek other usual sources of information, for they
will be conclusively presumed to have full knowledge of any and all conditions on, about or above the site
relating to or affecting in any way the performance of the work to be done under the Contract which were or
should have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site,
bidders are to contact the Agency Contact person specified in Attachment 1.

(B) Should the contractor encounter during the progress of the work subsurface conditions at the
site materially differing from any shown on the Contract Drawings or indicated in the Specifications or such
subsurface conditions as could not reasonably have been anticipated by the contractor and were not
anticipated by the City, which conditions will materially affect the cost of the work to be done under the
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Contract, the attention of the Commissioner must be called immediately to such conditions before they are
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If he finds that they do
so materially differ, or that they could not have been reasonably anticipated by the contractor and were not
anticipated by the City, the Contract may be modified with his written approval.

9. Examination of Proposed Contract
(A) Request for Interpretation or Correction: Prospective bidders must examine the

Contract Documents carefully and before bidding must request the Commissioner in writing for an
interpretation or correction of every patent ambiguity, inconsistency or error therein which should have
been discovered by a reasonably prudent bidder. Such interpretation or correction, as well as any
additional contract provisions the Commissioner may decide to include, will be issued in writing by the
Commissioner as an addendum to the Contract, which will be transmitted to each person recorded as
having received a copy of the Contract Documents from the Department. Transmission of such addendum
will be by mail, e-mail, facsimile or hand delivery. Such addendum will also be posted at the place where
the Contract Documents are available for the inspection of prospective bidders. Upon transmission as
provided for herein, such addendum shall become a part of the Contract Documents, and binding on all
bidders, whether or not actual notice of such addendum is shown.

(B) Only Commissioner’s Interpretation or Correction Binding: Only the written

interpretation or correction so given by the Commissioner shall be binding, and prospective bidders are
warned that no other officer, agent or employee of the City is authorized to give information concerning, or
to explain or interpret, the Contract.

© Documents given to a subcontractor for the purpose of soliciting the subcontractor’s bid
shall include either a copy of the bid cover sheet or a separate information sheet setting forth the project
name, the Contract number (if available), the contracting agency and the Project’s location.

10. Form of Bid

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and
place of business of the person or persons making the same; b) the names of all persons interested therein,
and if no other person is so interested, such fact must be distinctly stated; ¢) a statement to the effect that it is
made without any connection with any other person making a bid for the same purpose and that it is in all
respects fair and without collusion or fraud; d) a statement that no Council member or other officer or
employee or person whose salary is payable in whole or part from the City Treasury is directly or indirectly
interested therein or in the supplies, materials or equipment and work or labor to which it relates, or in any
portion of the profits thereof; ) a statement that the bidder is not in arrears to the City or to any agency
upon a debt or contract or taxes, and is not a defaulter as surety or otherwise upon any obligation to the
City to any agency thereof, except as set forth in the bid.

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE
SIGNED IN INK. ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN
INK. FAILURE TO CONFORM TO THE REQUIREMENTS OF THIS SECTION 10 SHALL
RESULT IN THE REJECTION OF THE BID.

11. Irrevocability of Bid
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The prices set forth in the bid cannot be revoked and shall be effective until the award of the
Contract, unless the bid is withdrawn as provided for in Sections 15 and 18 below.

12. Acknowledgment of Amendments

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in
its bid submission.

13. Bid Samples and Descriptive Literature

Bid samples and descriptive literature shall not be submitted by the ‘bidder, unless expressly
requested elsewhere in the Contract or Contract Documents. Any unsolicited bid samples or descriptive
literature which are submitted shall not be examined or tested and shall not be deemed to vary any of the
provisions of this Contract.

14. Proprietary Information/Trade Secrets

(A)  The bidder shall identify those portions of the bid which it deems to be confidential,
proprietary information or trade secrets, and provide justification why such materials shall not be disclosed
by the City. All such materials shall be clearly indicated by stamping the pages on which such information
appears, at the top and bottom thereof with the word “Confidential”. Such materials stamped
“Confidential” must be easily separable from the non-confidential sections of the bid.

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to
honor a request for confidentiality shall be communicated in writing to the bidder. For those bids which are
unsuccessful, all such confidential materials shall be returned to the bidder. Prices, makes and model or
catalog numbers of the items offered, deliveries, and terms of payment shall be publicly available after bid
opening, regardless of any designation of confidentiality made by the bidder.

15. Pre-Opening Modification or Withdrawal of Bids

Bids may be modified or withdrawn by written notice received in the office designated in
Attachment 1, before the time and date set for the bid opening. If a bid is withdrawn in accordance with
this Section, the bid security, if any, shall be returned to the bidder.

16. Bid Evaluation and Award

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms
and conditions of this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder
whose bid meets the requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid
price is either the most favorable bid price or, if the Invitation For Bids so states, the most favorable
evaluated bid price. A bid may not be evaluated for any requirement or criterion that is not disclosed in the
Invitation For Bids,

Restriction: No negotiations with any bidder shall be allowed to take place except under the
circumstances and in the manner set forth in Section 21. Nothing in this Section shall be deemed to permit
a contract award to a bidder submitting a higher quality item than that designated in the Invitation For
Bids, if that bid is not also the most favorable bid.
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17. Late Bids, Late Withdrawals and Late Modifications

Any bid received at the place designated in the solicitation after the time and date set for receipt of
bids is late and shall not be considered. Any request for withdrawal or modification received at the place
designated in the solicitation after the time and date set for receipt of bids is late and shall not be
considered. The exception to this provision is that a late modification of a successful bid that makes the
bid terms more favorable to the City shall be considered at any time it is received.

18. Withdrawal of Bids.

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the
expiration of forty-five (45) days after the date of the opening of bids; thereafter, a bidder may withdraw its
bid only in writing and in advance of an actual award. If within sixty (60) days after the execution of the
Contract, the Commissioner fails to fix the date for commencement of work by written notice to the bidder,
the bidder, at his option, may ask to be relieved of his obligation to perform the work called for by written
notice to the Commissioner. If such notice is given to the Commissioner, and the request to withdraw is
granted, the bidder waives all claims in connection with this Contract.

19. Mistake in Bids

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before
the time and date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above.

(B) Mistakes Discovered Before Award

) In accordance with General Municipal Law (Section 103, subdivision 11), where a
unilateral error or mistake is discovered in a bid, such bid may be withdrawn upon written approval of the
Agency Chief Contracting Officer if the following conditions are met:

(a) The mistake is known or made known to the agency prior to the awarding of the Contract
or within 3 days after the opening of the bid, whichever period is shorter; and
(b) The price bid was based upon an error of such magnitude that enforcement would be

unconscionable; and .

(c) The bid was submitted in good faith and the bidder submits credible evidence that the
mistake was a clerical error as opposed to a judgment error; and

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or
an unintentional omission of a substantial quantity of work, labor, material or services
made directly in the compilation of the bid, which unintentional arithmetic error or
unintentional omission can be clearly shown by objective evidence drawn from inspection
of the original work paper, documents, or materials used in the preparation of the bid
sought to be withdrawn; and

(e) It is possible to place the agency in the same position as existed prior to the bid.

2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with
this Article shall be withdrawal of the bid, and the return of the bid bond, or other security, if any, to the
bidder. Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid
the Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake
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therein is strictly prohibited.

3) If the mistake and the intended correct bid are clearly evident on the face of the bid
document, the bid shall be corrected to the intended correct bid and may not be withdrawn. Examples of
mistakes that may be corrected are typographical errors, errors in extending unit prices, transposition errors
and arithmetical errors. -

20. Low Tie Bids

(A) When two or more low responsive bids from responsible bidders are identical in price,
meeting all the requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting
Officer will break the tie in the following manner and order of priority:

) Award to a certified New York City small, minority or woman-owned business entity
bidder;

2 Award to a New York City bidder;

3) Award to a certified New York State small, minority or woman-owned business bidder;

()] Award to a New York State bidder.

B) If two or more bidders still remain equally eligible after application of paragraph (A)
above, award shall be made by a drawing by lot limited to those bidders. The bidders involved shall be
invited to attend the drawing. A witness shall be present to verify the drawing and shall certify the results
on the bid tabulation sheet. ‘

21. Rejection of Bids

(A) Rejection of Individual Bids: The Agency may reject a bid if:

€)) The bidder fails to furnish any of the information required pursuant to Section 24 or 28
hereof; or if :

2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board
Rules; orif

3 The bid is determined to be non-responsive pursuant to the Procurement Policy Board
Rules; or if

€))] The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid
prices and is thus non-responsive, unless the bidder can show that the prices are not
unbalanced for the probable required quantity of items, or if the imbalance is corrected
pursuant to Section 15.

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief
Contracting Officer, may reject all bids and may elect to resolicit bids if in its sole opinion it shall deem it
in the best interest of the City so to do.

© Rejection of All Bids and Negotiation With All Responsible Bidders: The  Agency
Head may determine that it is appropriate to cancel the Invitation For Bids after bid opening and before
award and to complete the acquisition by negotiation. This determination shall be based on one of the
following reasons: .
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(D All otherwise acceptable bids received are at unreasonable prices, or only one bid is
received and the Agency Chief Contracting Officer cannot determine the reasonableness of
the bid price, or no responsive bid has been received from a responsible bidder; or

) In the judgment of the Agency Chief Contracting Officer, the bids were not independently
arrived at in open competition, were collusive, or were submitted in bad faith.

(D) When the Agency has determined that the Invitation for Bids is to be canceled and that use
of negotiation is appropriate to complete the acquisition, the contracting officer may negotiate and award
the Contract without issuing a new solicitation, subject to the following conditions:

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have
been given by the contracting officer to each responsible bidder that submitted a bid in
, response to the Invitation for Bids;
2 the negotiated price is the lowest negotiated price offered by a responsible bidder; and
3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that
submitted a bid in response to the Invitation for Bids.

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to

Protest Solicitations and Award

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and
has the right to protest a solicitation and award. For further information concerning these rights, the bidder
is directed to the Procurement Policy Board Rules. :

23, Affirmative Action and Equal Employment Opportunity

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and
executive orders requiring affirmative action and equal employment opportunity.

24. VENDEX Questionnaires

(A) Requirement: Pursuant to Administrative Code Section 6-116.2 and the PPB Rules, bidders may
be obligated to complete and submit VENDEX Questionnaires. Generally, if this bid is $100,000 or more,
or if this bid when added to the sum total of all contracts, concessions and franchises the bidder has
received from the City and any subcontracts received from City contractors over the past twelve months,
equals or exceeds $100,000, Vendex Questionnaires must be completed. If required, Vendex
Questionnaires must be completed and submitted before any award of contract may be made or before
approval is given for a proposed subcontractor. Non-compliance with these submission requirements may
result in the disqualification of the bid, disapproval of a subcontractor, subsequent withdrawal of approval
for the use of an approved subcontractor, or the cancellation of the contract after its award.

(B) Submission: ~ Vendex Questionnaires must be submitted directly to the Mayor’s Office of
Contract Services, ATTN: Vendex, 253 Broadway, 9th Floor, New York, New York 10007. In addition,
the bidder must submit a Confirmation of Vendex Compliance to the agency. A form for this confirmation
' is set forth in the Bid Booklet.

© Obtaining Forms: Vendex Questionnaires, as well as detailed instructions, may be obtained
at www.nyc.gov/vendex. The bidder may also obtain Vendex forms and instructions by contacting the
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Agency Chief Contracting Office or the contract person for this contract.

25. Complaints About the Bid Process

The New York City Comptroller is charged with the audit of contracts in New York City. Any
vendor who believes that there has been unfairness, favoritism or impropriety in the bid process should
inform the Comptroller, Office of Contract Administration, One Centre Street, Room 835, New York, New
York; telephone number (212)669-2797.

26. Bid, Performance and Payment Security

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type
specified in Attachment 1 (page A-1 of the Bid Booklet). The bid security shall assure the City of New York
of the adherence of the bidder to its proposal, the execution of the Contract, and the furnishing of
Performance and Payment Bonds by the bidder, if required in Attachment 1. Bid security shall be returned
to the bidder as follows:

m Within ten (10) days after the bid opening, the Comptroller will be notified to return the
deposits of all but the three (3) lowest bidders. Within five (5) days after the award, the
Comptroller will be notified to return the deposits of the remaining two unsuccessful
bidders.

2) Within five (5) days after the execution of the Contract and acceptance of the Contractor’s
bonds, the Comptroller will be notified to return the bid security of the successful bidder
or, if performance and payment bonds are not required, only after the sum retained under
Article 21 of the Contract equals the amount of the bid security.

3 Where all bids are rejected, the Comptroller will be notified to return the deposit of the
three (3) lowest bidders at the time of rejection.

(B) Performance and Payment Security: Performance and Payment Security must be
provided in an amount and type specified in Attachment 1 (page A-l of the Bid Booklet). The performance
and payment security shall be delivered by the contractor prior to or at the time of execution of the
Contract. If a contractor fails to deliver the required performance and payment security, its bid security
shall be enforced, and an award of Contract may be made to the next lowest responsible and responsive
bidder, or the contract may be rebid.

(O Acceptable Types of Security: Acceptable types of security for bids, performance, and
payment shall be limited to the following: ‘

€8] a one-time bond in a form satisfactory to the City;

) a bank certified check or money order;

3) obligations of the City of New York; or

4) other financial instruments as determined by the Office of Construction in consultation
with the Comptroller.

Whenever the successful bidder deposits obligations of the City of New York as performance and payment
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or
surety on such bond would be liable under the terms of the Contract. If the money is deposited with the
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City.
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(D) Form of Bonds: Security provided in the form of bonds must be prepared on the
form of bonds authorized by the City of New York. Forms for bid, performance, and payment bonds are
included in the Invitation for Bids Documents. Such bonds must have as surety thereunder such surety
company or companies as are: (I) approved by the City of New York; (2) authorized to do business in the
State of New York, and (3) approved by the Department of the Treasury of the United States. Premiums for
any required bonds must be included in the base bid.

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the
criteria set forth herein, shall result in the rejection of the bid as non-responsive.

The Department of the Treasury of the United States advises that information concerning approved
surety companies may be obtained as follows: (1) from the Government Printing Office at 202-512-1800;
(2) through the Internet at http:/www.fms.treas.gov/c570/index.html, and (3) through a computerized public
bulletin board, which can be accessed by using your computer modem and dialing 202-874-6887.

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds
must file with each bond a certified copy of their power of attorney to sign said bonds.

27. Failure to Execute Contract

In the event of failure of the successful bidder to execute the Contract and furnish the required
security within ten (10) days after notice of the award of the Contract, the deposit of the successful bidder
or so much thereof as shall be applicable to the amount of the award made shall be retained by the City,
and the successful bidder shall be liable for and hereby agrees to pay on demand the difference between the
price bid and the price for which such Contract shall be subsequently awarded, including the cost of any
required reletting and less the amount of such deposit. No plea of mistake in such accepted bid shall be
available to the bidder for the recovery of the deposit or as a defense to any action based upon such
accepted bid. Further, should the bidder’s failure to comply with this Section cause any funding agency,
body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the funding on this
project, the bidder in such event shall be liable also to the City for the amount of actual funding withdrawn
by such agency on this project, less the amount of the forfeited deposit.

28. Bidder Responsibilities and Qualifications

(A)  Bidders must include with their bids all information necessary for a determination of
bidder responsibility, as set forth in the Specifications.

(B) The Agency may require any bidder or prospective bidder to furnish all books of account,
records, vouchers, statements or other information concerning the bidder’s financial status for examination
as may be required by the Agency to ascertain the bidder’s responsibility and capability to perform the
Contract. If required, a bidder must also submit a sworn statement setting forth such information as the
Agency may require concerning present and proposed plant and equipment, the personnel and qualifications
of his working organizations, prior experience and performance record.

© Oral Examination on Qualifications: In addition thereto, and when directed by the

Agency, the bidder, or a responsible officer, agent or employee of the bidder, must submit to an oral
examination to be conducted by the Agency in relation to his proposed tentative plan and schedule of
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operations, and such other matters as the Agency may deem necessary in order to determine the bidder’s
ability and responsibility to perform the work in accordance with the Contract. Each person so examined
must sign and verify a stenographic transcript of such examination noting thereon such corrections as such
person may desire to make.

(D)  If the bidder fails or refuses to supply any of the documents or information set forth in
paragraph (B) hereof or fails to comply with any of the requirements thereof, the Agency may reject the
bid. :

29. Employment Report

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the
filing of a completed Employment Report (ER) is a requirement of doing business with the City of New
York for construction contractors with contracts of $1,000,000 or more and subcontractors with
construction subcontracts of $750,000 or more. The required forms and information are included in the Bid

- Booklet.

30. Labor Law Requirements

(A) General: The successful bidder will be required to comply strictly with all Federal,

State and local labor laws and regulations.

B) New York State Labor Law: This Contract is subject to New York State Labor Law
Section 220, which requires that construction workers on the site be paid prevailing wages and
supplements. The Contractor is reminded that all wage provisions of this Contract will be enforced strictly
and failure to comply will be considered when evaluating performance. Noncompliance may result in the
contractor being debarred by the City from future contracts. Complaints filed with the Comptroller may
result in decisions which may debar a contractor from bidding contracts with any state governmental entity
and other political subdivisions. ‘

© Records: The Contractor is expected to submit accurate payroll reports and other
required documents and verify attendance and job classifications being utilized in compliance with the law,
Contract provisions and agency procedures. '

31. Insurance

(A) Bidders are advised that the insurance requirements contained herein are regarded as
material terms of the Contract. As required by Article 22 of the Contract, the contractor must effect and
maintain with companies licensed and authorized to do business in the State of New York, the types of
insurance set forth therein, when required by and in the amounts set forth in Schedule A of the General
Conditions. Such required insurance must be provided from the date the contractor is ordered to commence
work and up to the date of final acceptance of all required work.

(B) The contractor must, within ten days of receipt of the notice of award, submit the
following insurance documentation: (a) original certificate of insurance for general liability in the amount
required by Schedule A of the General Conditions, and (b) original certificates of insurance or other proof
of coverage for workers’ compensation and disability benefits, as required by Section 57 of the New York
State Workers’ Compensation Law and Section 220 of the Disability Benefits Law.
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32. Lump Sum Contracts

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the
lump sum price bid, adjusted for alternate prices bid, if any.

(B) Lump Sum Bids for “General Construction Work” which include excavation shall include
all necessary excavation work defined in the Specifications as being included in the lump sum bid. The
bidder shall also bid a unit price for the additional cost of excavating material which is defined in the
Specifications as excavation for which additional payment will be made. The total estimated additional
cost of removing such material will be taken as the quantity set forth in the Engineer’s Estimate multiplied
by the unit price bid. This total estimated cost of additional excavation shall be added to the lump sum bid
for the General Construction Work for the purpose of comparing bids to determine the low bidder.

© Variations from Engineer’s Estimate: The Engineer’s Estimate of the quantity of
excavation for which additional payment will be made is approximate only and is given solely to be used as
a uniform basis for the comparison of bids and such estimate is not to be considered as part of this
contract. The quantities actually required to complete the contract work may be more or less than the
quantities in the Engineer’s Estimate and, if so, no action for damages or for loss of profits shall accrue to
the contractor by reason thereof.

33. Unit Price Contracts

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a
total estimated price, arrived at by taking the sum of the estimated quantities of such items, in accordance
with the Engineer’s Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding
unit prices, and including any lump sum bids on individual items.

(B) Variations from Engineer’s Estimate:  Bidders are warned that the Engineer’s Estimate
of Quantities on the various items of work and materials is approximate only, given solely to be used as a
uniform basis for the comparison of bids, and is not be considered part of this contract. The quantities
actually required to complete the contract work may be less or more than so estimated, and if so, no action
for damages or for loss of profits shall accrue to the contractor by reason thereof.

© Overruns:  The terms and conditions applicable to overruns of unit price items are set
forth in Article 26 of the Contract.

34. Excise Tax
Bidders are referred to the Specifications for information on Federal Excise Tax exemptions.
3s. Licenses and Permits

The successful bidder will be required to obtain all necessary licenses and permits necessary to
perform the work.

36. Multiple Prime Contractors
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If more than one prime contractor will be involved on this project, all contractors are required to
examine the Invitation for Bid packages for all other parts of the project.

37. Locally Based Enterprise Requirements (LBE)

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the
regulations promulgated thereunder. No construction contract will be awarded unless and until these
requirements have been complied with in their entirety. The bidder is advised of the provisions set forth
below, as well as the provisions with respect to the Locally Based Enterprise Program contained in Article
67 of the Contract. The contractor is advised that:

(A)  If any portion of the Contract is subcontracted, not less than ten percent of the total dollar
amount of the contract shall be awarded to locally based enterprises (“LBEs™); except, where less than ten
percent of the total dollar amount of the Contract is subcontracted, such lesser percentage shall be so
awarded.

(B) No contractor shall require performance and payment bonds from LBE subcontractors.
© No Contract shall be awarded unless the contractor first identifies in its bid:

§)) the percentage, dollar amount and type of work to be subcontracted; and
(2) the percentage, dollar amount and type of work to be subcontracted to LBEs.

(D)  Within ten calendar days after notification of low bid, the apparent low bidder shall submit
an “LBE Participation Schedule” to the contracting agency. If such schedule does not identify sufficient
LBE subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low
bidder shall submit documentation of its good faith efforts to meet such requirements.

(1) The “LBE Participation Schedule” shall include:

(€3] the name and address of each LBE that will be given a subcontract,

(b) the percentage, dollar amount and type of work to be subcontracted to the LBE,
and

(c) the dates when the LBE subcontract work will commence and end.

(2) The following documents shall be attached to the “LBE Participation Schedule™

(a) verification letters from each subcontractor listed in the “LBE Participation
Schedule” stating that the LBE will enter into a formal agreement for work,

(b) certification documents of any proposed LBE subcontractor which is not on the
LBE certified list, and

(c) copies of the certification letter of any proposed subcontractor which is an LBE.

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include
as appropriate but not limited to the following:

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of
contract requirements; '
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(b) advertisement where appropriate in general circulation media, trade association
publications and small business media of the specific subcontracts that would be
at least equal to the percentage goal for LBE utilization specified by the

contractor;

(c) written notification to association of small, minority and women contractors
soliciting specific subcontractors;

(d) written notification by certified mail to LBE firms that their interest in the contract

is solicited for specific work items and their estimated values;

(e) demonstration of efforts made to select portions of the work for performance by
LBE firms in order to increase the likelihood of achieving the stated goal;

89 documented efforts to negotiate with LBE firms for specific subcontracts,
including at a minimum: -
(i) The names, address and telephone numbers of LBE firms that are contacted;
(ii) A description of the information provided to LBE firms regarding the plans
and specifications for portions of the work to be performed;
(iii) Documentation showing that no reasonable price can be obtained from LBE
firms;
(iv) A statement of why agreements with LBE firms were not reached;

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed
to be unqualified; and

(b documentation of efforts made to assist the LBE firms contacted that needed
assistance in obtaining required insurance.

(BE) Unless otherwise waived by the Commissioner with the approval of the Office of
Economic and Financial Opportunity, failure of a proposed contractor to provide the information required
by paragraphs (C) and (D) above may render the bid non-responsive and the Contract may not be awarded
to the bidder. If the contractor states that it will subcontract a specific portion of the work, but can
demonstrate despite good faith efforts it cannot achieve its required LBE percentage for subcontracted
work until after award of Contract, the Contract may be awarded, subject to a letter of compliance from the
contractor stating that it will comply with Administrative Code Section 6-108.1 and subject to approval by
the Commissioner. If the contractor has not met its required LBE percentage prior to award, the contractor
shall demonstrate that a good faith effort has been made subsequent to award to obtain LBEs on each
subcontract until its meets the required percentage.

() When a bidder indicates prior to award that no work will be subcontracted, no work may
be subcontracted without the prior written approval of the Commissioner, which shall be granted only if the
contractor in good faith seeks LBE subcontractors at least six weeks prior to the start of work.

(G)  The contractor may not substitute or change any LBE which was identified prior to award
of the contract without the written permission of the Commissioner. The contractor shall make a written
application to the Commissioner for permission to make such substitution or change, explaining why the
contractor needs to change its LBE subcontractor and how the contractor will meet its LBE subcontracting
requirement. Copies of such application must be served on the originally identified LBE by certified mail
return receipt requested, as well as the proposed substitute LBE. The Commissioner shall determine
whether or not to grant the contractor’s request for substitution.

38, Bid Submission Requirements
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~ The following forms, all of which are contained in the Bid Booklet, are to be completed and
submitted with the bid:

(1) Bid Schedule and Bid Form, including Affirmation
(2) Bid Security (if required, see Attachment 1 on Page A-1)
3) M/WBE Subcontactor Utilization Plan (if participation goals have been established)

FAILURE TO SUBMIT ITEMS (1), (2) AND (3)
WILL RESULT IN THE DISQUALIFICATION OF THE BID.

4) Safety Questionnaire _

(5 Construction Employment Report (if bid is $1,000,000 or more)
(6) Contract Certificate (if bid is less than $1,000,000)

@))] Confirmation of Vendex Compliance

(8) Special Experience Requirements (if applicable to this contract)
9 Apprenticeship Program Questionnaire (if applicable)

FAILURE TO SUBMIT ITEMS (4) THROUGH (%)
MAY RESULT IN THE DISQUALIFICATION OF THE BID.

39. Comptroller’s Certificate

This Contract shall not be binding or of any force unless it is registered by the Comptroller in
accordance with Section 328 of the City Charter and the Procurement Policy Board Rules. This Contract
shall continue in force only after annual appropriation of funds by the City of New York and certification
as hereinabove set forth.

40. Procurement Policv Board Rules

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of
New York. In the event of a conflict between said Rules and a provision of this Invitation For Bids, the
Rules shall take precedence.

41. DDC Safety Requirements

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The
DDC Safety Requirements are set forth on the following pages.
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CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

SAFETY REQUIREMENTS

June 2015

THE DDC SAFETY REQUIREMENTS INCLUDE THE FOLLOWING SECTIONS:

L POLICY ON SITE SAFETY

IL PURPOSE

IIL. DEFINITIONS

IV, RESPONSIBILITIES

V. SAFETY QUESTIONNAIRE

VI SAFETY PROGRAM AND SITE SAFETY PLAN

VIL KICK-OFF/PRE-CONSTRUCTION MEETINGS AND SAFETY REVIEW

VIII. EVALUATION DURING WORK IN PROGRESS

IX. SAFETY PERFORMANCE EVALUATION
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City of New York Department of Design and Construction: Safety Requirements
Safety and Site Support— Quality Assurance and Construction Safety

L POLICY ON SITE SAFETY

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury
and illness prevention and risk management for construction work that will ensure the safety and health of
the workers engaged in the projects and the protection of the general public. Therefore, it is DDC’s policy
that work carried out by Contractors on DDC jobsites must, at a minimum, comply with applicable federal,
state and city laws, rules and regulations, including without limitation:

Q U. S. Department of Labor 29 Code of Federal Regulations (CFR) Part 1926 and applicable Sub-parts
of Part 1910 — U.S. Occupational Safety and Health Administration (OSHA); New York State
Department of Labor Industrial Code Rule 23 - Protection in Construction, Demolition and
Excavation;

New York City Construction Codes, Title 28

NYC Department of Transportation Title 34 Chapter 2 — Highway Rules

New York State Department of Labor Industrial Code Rule 16 NYCRR Part 753

Title 15 of the Rules of the City of New York, Chapter 13 Citywide Construction Dust Mitigation
Manual on Uniform Traffic Control Devices (MUTCD)

Title 15 of the Rules of the City of New York, Chapter 28 Citywide Construction Noise Mitigation

ooocooo

IL PURPOSE

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in
accordance with all applicable federal, state and city rules and regulations. Further, Contractors will be
expected to minimize or eliminate jobsite and public hazards, through a planning, inspection, auditing and
corrective action process. The goal is to control risks so that injuries, illnesses and accidents to contractors’
employees, DDC employees and the general public, as well as damage to city-owned and private property,
are reduced to the lowest level feasible.

IMI. DEFINITIONS

Agency Chief Contracting Officer (ACCO): The ACCO shall mean the person delegated authority by
the Commissioner to organize and supervise the procurement activity of subordinate Agency staff in
conjunction with the CCPO.

Competent Person: As defined by OSHA, an individual who is capable of identifying existing and
predictable hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous
to employees or the general public, and who has authorization to take prompt corrective measures to
eliminate them.

Construction Safety Auditor: A representative of the QA&CS Construction Safety Unit who provides
inspection and assessment services to enhance health and safety on all DDC construction projects. The
activities of the Construction Safety Auditor include performing site surveys, reviewing health and safety
plans, reviewing construction permits, and rendering technical advice and assistance to DDC Resident
Engineers and Project Managers.

Construction Safety Unit: A part of QA&CS within the Division of Program Management/ Safety & Site
Support that assesses contractor safety on DDC jobsites and advises responsible parties of needed
corrective actions.
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City of New York Department of Design and Construction: Safety Requirements
Safety and Site Support— Quality Assurance and Construction Safety

Construction Superintendent: A representative of the contractor responsible for overseeing performance
of the required construction work. This individual must engage in sound construction practices, and is
responsible to maintain a safe work site. In the case of a project involving the demolition, alteration or new
construction of buildings, the Construction Superintendent must be licensed by the NYC Department of
Buildings.

Contractor: For purposes of these Safety Requirements, the term “Contractor” shall mean any person or
entity that enters into a contract for the performance of construction work on a DDC project. The term
“Contractor” shall include any person or entity which enters into any of the following types of contracts:
(1) a prime construction contract for a specific project, (2) a prime construction contract using the Job
Order Contracting System (“JOCS Contract”), and (3) a subcontract with a CM/Builder (“First Tier
Subcontract”).

Daily Safety Job Briefing: Daily jobsite safety meetings, giving to all jobsite personnel by contractor,
with the purpose of discussing project specific safety procedures for the scheduled construction work.

Director - Quality Assurance and Construction Safety (QA&CS): Responsible for the operations of the
QACS Construction Safety Unit and the DDC Site Safety management programs.

Job Hazard Analysis (JHA): A process of identifying the major job steps and any potential site-specific
hazards that may be present during construction and establishing the means and methods to eliminate or
control those hazards. d

Qualified Person: As defined by OSHA, an individual who, by possession of a recognized degree,
certificate, license or professional standing, or who by extensive knowledge, training, and experience, has
successfully demonstrated his or her ability to solve problems relating to the subject matter, the work, or
the project. Qualified Persons are required under regulation to address issues pertaining, but without limit,
to fall protection, scaffold design and trenching and shoring, among others.

Project Site: Those areas indicated in the Contract Documents where the Work is to be performed.

Project Safety Representative: The designated project safety representative shall have completed an
authorized 30 hour OSHA Construction Safety Course and other safety training applicable to
Contractor’s/subcontractor’s project work. Except in instances where a dedicated Project Safety Manager is
required, a Project Safety Representative may also function as a superintendent, foreman or crew leader on
the Project, but must have sufficient experience and authority to undertake corrective actions and must
qualify to be a competent person. No work is to be performed on site when a Project Safety Representative
is not present.

Project Safety Manager: A dedicated, full-time project safety manager may be a contractual requirement
on large projects or projects deemed by DDC to be particularly high risk. This would be in addition or in
liew of ‘a Contractor’s Project Safety Representative. This individual shall not have any other assigned
duties. This individual shall have received, at a minimum an authorized 30 hour OSHA Construction Safety
Course. Other examples of acceptable training are OSHA Safety and Health Standards for the Construction
Industry training program (OSHA 510), Certified Safety Professional (CSP), Certified Industrial Hygienist
(CIH) or a degree/certificate in a safety and health from a college-level curriculum.

A Project Safety Manager shall possess the additional training, years of experience, and skills necessary to
thoroughly understand the health and safety hazards and controls for large construction projects, including
the full scope of the specific Work.

QA&CS - Quality Assurance and Construction Safety of the New York City Department of Design and
Construction.
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City of New York Department of Design and Construction: Safety Requirements
Safety and Site Support— Quality Assurance and Construction Safety

Resident Engineer (RE) / Construction Project Manager (CPM): Representative of the Commissioner
duly designated by the Commissioner to be his/her representative at the site of the work. (The RE/CPM
may be a third-party consultant, including a Construction Management firm, retained by DDC)

Safety Program: FEstablished by the Contractor that covers all operations of that Contractor and
establishes the Contractor’s overall safety policy, regulatory compliance plan and minimum safety
standards. The Safety Program must be submitted prior to the commencement of work at the site and is
subject to review and acceptance by the Construction Safety Unit.

Safety Questionnaire: Used by DDC to evaluate Contractor’s current and past safety performance. It is
required to be completed by all Contractors initially when submitting bids for Construction work, or when
being pre-qualified and updated annually or as requested by the DDC.

Site Safety Manager: For certain projects, as defined in NYC Construction Codes — Title 28, the
Contractor shall provide a Site Safety Manager with a Site Safety Manager License issued by the NYC
Department of Building.

Site Safety Plan: A site-specific safety plan developed by the Contractor for a specific project. The Site
Safety Plan must identify hazards associated with the project, and include specific safety procedures and
training appropriate and necessary to complete the work. The Site Safety Plan must be submitted prior to
the commencement of work at the site and is subject to review and acceptance by the Construction Safety
Unit.

Unsafe or Unhealthy Condition: A condition that could be potentially hazardous to the health and safety
of personnel or the public, and/or damaging to equipment, machinery, property or the environment.

Weekly Safety Meetings: Weekly documented jobsite safety meetings, given to all jobsite personnel by
contractor, with the purpose of discussing general safety topics and job specific requirements encountered
at the DDC work site.

Work: The construction required by the Contract Documents whether completed or partially completed,
performed by the Contractor/ subcontractors. Work refers to the furnishing of labor, furnishing and
incorporating materials and equipment into the construction and providing any service required by the
Contract Documents to fulfill the Contractor’s obligation to complete the Project. '

Iv. RESPONSIBILITIES

All persons who manage, perform, and provide support for construction projects shall conduct operations in
compliance with the requirements identified in this Policy and all applicable governing regulatory agency
requirements and guidelines pertaining to safety in construction.

A. DDC or CM Resident Engineer / Construction Project Manager

o Monitors the issuance of safety- related permits, approvals and drawings and maintains copies on site.

e Monitors construction-related work activities to confirm that they are conducted in accordance with
DDC policies and all applicable regulations that pertain to construction safety.

e Maintains documentation and periodically attends weekly safety meetings and daily safety job
briefings.

e Notifies the Construction Safety Unit and the ACCO’s Insurance and Risk Management Unit of
project- related accidents and emergencies, as per DDC’s Construction Safety Emergency and
Accident Notification and Response Protocol.

e Gathers facts related to all accidents and prepares DDC Construction Accident Report.
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Notifies the Construction Safety Unit within two (2) hours of the start of an inspection by any outside
regulatory agency personnel, including OSHA, NYC DOB or others and forwards a copy of the
inspection report within three days of its receipt.

Monitors the conditions at the site for conformance with the contractor’s Site Safety Plan and DDC
construction documents.

Notifies the contractor and DDC in the event that any condition or activity exists that is not in
compliance with the contractor’s Site Safety Plan, applicable federal, state or local codes or any
condition that presents a potential risk of injury to the public or workers or possible damage to
property.

Notifies DDC of any unsafe or unhealthy condition and directs the contractor to provide such labor,
materials, equipment and supervision to abate such conditions.

Escort and assist QA&CS Construction Safety Auditors during the field and record inspections.
Reports emergency conditions to the Construction Safety Unit immediately.

Contractors

Submit a completed Safety Questionnaire and other safety performance related documentation with its
bid or as part of a pre-qualification package.

Complete a written Job Hazard Analysis (JHA) that identifies safety hazards for project specific work
tasks and hazard control methods. A written JHA shall be available at the site for reference and
included in the Site Safety Plan submitted by the contractor.

Submit a Site Safety Plan and Safety Program within 30 days from the Award Date or as otherwise
directed. The Site Safety Plan and Safety Program are subject to review and acceptance by the
Construction Safety Unit prior to the commencement of work at the site. The Site Safety Plan shall be
revised and updated as necessary.

Develop project specific safety procedures to protect general public during all construction activities
for the duration of the project.

Ensure that all employees are aware of the hazards associated with the project through documented
formal and informal training and/or other communications. Conduct and document weekly safety
meetings and daily job briefing sessions for the duration of the project. Documentation to be provided
to the RE/CPM on a monthly basis.

Name the Project Safety Representative and Project Safety Manager, if required. The Contractor will
be required to identify the Project Safety Representative and Project Safety Manager in the Site Safety
Plan. Resumes, outlining the qualification and experience for the Project Safety Representative and
Project Safety Manager, shall be available upon request. DDC reserves the right to request that the
Contractor replace any Project Safety Representative or Project Safety Manager for any reason at any
time during the project. .

Name a Competent Person(s), The Contractor will be required to identify a Competent Person(s) in the
Site Safety Plan.

Comply with all mandated federal, state and local safety and health rules and regulations.

Comply with all provisions of the Site Safety Plan.

Conduct applicable safety training prior to the commencement of work at the site. All training records
(OSHA 10-hour, flagger, scaffold, fall protection, confined space entry, etc.) shall be provided to the
RE/CPM prior to mobilization, included in the Site Safety Plan, kept current during the course of the
project, and available for review. Prior to performing any work on DDC project all employees shall
have successfully completed, within the previous five calendar vears, a 10 Hour OSHA construction
safety course.

As part of the Site Safety Plan, prepare a site specific programs and plans, such as MPT plan, steel
erection plan, confined space program, fall protection plan, demolition plan, etc. (if not otherwise
provided in the contract documents) and comply with all of its provisions.

Conduct and document site-specific safety orientation for Contractor personnel to review the hazards
associated with the project as identified in the Site Safety Plan and the specific safety procedures and
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controls that will be used to protect workers, the general public and property. The Project Safety
Representative and/or Project Safety Manager will conduct this training prior to mobilization and
provide documentation to the RE/CPM.

e  Provide, replace and adequately maintain at or around the project site, suitable and sufficient signage,
lights, barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.).

e  Report unsafe or unhealthy conditions to the RE/CPM as soon as practical, but no more than 24 hours
after discovery, and take prompt actions to remove or abate such conditions.

e Report any accidents involving injuries to workers or the general public, as well as property damage, to
the RE/CPM within one (1) hour.

e Following an accident, the Contractor shall not remove or alter any equipment, structure, material, or
evidence related to the accident. Exception: Immediate emergency procedures taken to secure
structures, temporary construction, operations, or equipment that pose a continued imminent danger or
facilitate assistance for persons who are trapped or who have sustained bodily injury.

e  Notify the RE/CPM within one (1) hour of the start of an inspection by any outside regulatory agency
personnel, including OSHA, NYC DOB or others.

e  Maintain all records pertaining to all required compliance documents and accident and injury reports.

o Address DDC recommendations on safety, which shall in no way relieve the Contractor of its
responsibilities for safety on the project. The Contractor has sole responsibility for safety.

V. SAFETY QUESTIONNAIRE

DDC requires that all Contractors provide information regarding their current and past safety performance
and programs. This will be accomplished by the use of the DDC Safety Questionnaire. As a part of the bid
submittal package, the contractor must submit a completed DDC Safety Questionnaire listing company
workers’ compensation experience modification rating and OSHA Incident Rates for the three (3) years
prior to the date of the bid opening. DDC may request a Contractor to update its Questionnaire at any time
or to provide more detailed information. The Contractor must provide the requested information within 15
days.

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be
based on the information provided on the questionnaire:

Criteria 1:, OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry
(based on the most current Bureau of Labor Statistics data for the Contractors SIC code); and

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less
than 1.0; and

Criteria 3; Any willful violations issued by OSHA or NYC DOB within the last three (3) years; and

Criteria 4: A fatality (worker or member of public) and injuries, requiring OSHA notification,
experienced on or near Contractor’s worksite within the last three (3) years; and

Criteria 5: Past safety performance on DDC projects (accidents; status of safety program and site

; safety plan submittals; etc.)
Criteria 6: " OSHA violation history for the last three (3) years;
Criteria 7: Contractor shall provide OSHA Injury and Illness Records (currently OSHA 300 and

300A Logs) for the last three (3) years.

If the Contractor fails to meet the basic criteria listed above, the Construction Safety Unit may request,
through the ACCO, more details concerning the Contractor’s safety experience. DDC may request the
Contractor to provide copies of, among other things, accident investigation reports, OSHA records, OSHA
and NYC DOB citations, EPA citations and written corrective action plan.
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VL SAFETY PROGRAM AND SITE SAFETY PLAN

Within thirty (30) days from the Award Date, or as otherwise directed, the Contractor shall submit the
following: (1) Safety Program, and (2) Site Safety Plan. The Safety Program shall set forth the
Contractor’s overall safety policy, regulatory compliance plan and minimum safety standards. The Site
Safety Plan shall identify project work scope, safety hazards associated with the project tasks, and include
specific safety procedures and training appropriate and necessary to complete the work. The Safety
Program and the Site Safety Plan are subject to review and acceptance by the Construction Safety Unit
prior to the commencement of work at the site. Failure by the Contractor to submit an acceptable Site
Safety Plan and Safety Program shall be grounds for default.

Safety Program: Corporate Safety Program established by the Contractor that includes the Contractor’s
overall safety policy, regulatory compliance plan and basic safety procedures covering all aspects of
construction operations, performed by the Contractor. The Safety Program shall be a written document with
a separate section describing each element of the Safety Program. The Safety Program shall have at
minimum the following elements applicable to the Contractor’s operations:

- Responsibility and Organization — Contractor’s company organization chart, including titles,
names, contact information, roles and responsibilities for key personnel, etc.

- Safety Training Program — Contractor’s corporate training program.

- Hazard Corrective Actions — Criteria for safety inspections, identification of safety non-
compliances, implementation and verification of corrective actions, forms to document safety
inspections results, etc.

- Accident/Exposure Investigation

- Recordkeeping and Reporting Injuries — Responsible staff; reporting and recording criteria; OSHA
300 and 300A form completion, etc.

- Fire Protection and Prevention Program

- Housekeeping

- Ilumination

- Sanitation

- Personal Protective Equipment (PPE) — Company policy for the use of head protection, foot
protection, hearing protection, eye and face protection, protective clothing, and any additional
protective equipment based on work tasks; PPE inspection and replacement policy.

- Hazard Communication Program

- Employee Emergency Action Plan

- Protection of Underground Facilities and Utilities

- Ionizing/Nonionizing Radiation

- Material Handling, Storage, Use and Disposal

- Tools — Hand and Power

- Signs, Signals, and Barricades

- Scaffold — Local Law 52 requirements, installation, use, inspection, dismantling, training and
general safety requirements.

- Welding and Cutting

" - Electrical Safety

- Fall Protection

- Cranes, Derrick, Hoists, Elevators, Conveyors

- Excavation Safety

- Concrete and Masonry Construction .

- Maintenance and Protection of Traffic

- Steel Erection

- Demolition

- Blasting and the Use of Explosives

- Stairways and Ladders
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Toxic and Hazardous Substances

Alcohol and Drug Abuse Policy

Rodents and Vermin

Occupational Noise Exposure

Confined Space Program — General confined Space Program: training requirements, confined
space hazard evaluation procedure, atmospheric testing procedure, confined space classification,
permit-required procedure, communication procedure, rescue procedure, forms, etc.

Construction Vehicles/Heavy Equipment

Dust Control Procedures

Site Safety Plan: The Site Safety Plan shall be a written document and shall apply to all project specific
Contractor and subcontractor operations, and shall have at a minimum, the following elements with each
element described in a separate section (It may be necessary to modify the basic format for certain unique
or high-risk projects, such as tunnels or high-rise construction):

Project Work Scope — Detailed information regarding work tasks that will be performed by
contractor and subcontractors under the project.

Responsibility and Organization — Contractor’s organization chart with responsible staff for the
project, including titles, names, contact information, roles and responsibilities.

Safety Training and Education — OSHA 10 Hours training, requirements for daily safety briefings
and weekly safety meetings, any work task specific training, responsible staff for implementation
of training program for the project.

Job Hazard Analysis (JHA) — Project specific Job Hazard Analysis including work tasks,
identified hazards, hazard control methods (administrative, engineering, PPE), contractor’s name,
project id, location, name and signature of a certifying person, hazard assessment date.

Protection of Public

Hazard Corrective Actions — Responsible staff, forms, frequency of safety inspections and
implementation of corrective actions.

Accident/Exposure Investigation — Accident/incident notification procedure of DDC project staff.
Project specific procedures for accident investigation and implementation of corrective actions.
First Aid and Medical Attention — Responsible staff, location and inspection of First Aid kit,
directions to local hospitals; emergency telephone numbers.

Project Specific Fire Protection and Prevention Program.

Project Specific Illumination Procedure.

Project Specific Sanitation Procedure.

Personal Protective Equipment (PPE)

Hazard Communication Program — Responsible staff; training; SDS records, project specific list of
chemical; location of the program and SDS records.

Means of Egress — Information regarding free and unobstructed egress from all parts of the
building or structure; exit marking; maintenance of means of egress, etc.

Employee Emergency Action Plan — Project specific: responsible staff, emergency alarm system,
evacuation procedure, procedure to account for employees after evacuation, etc.

Evacuation Plan — Project specific evacuation plan (drawing/scheme) with exists and evacuation
routes.

Protection of Underground Facilities and Utilities, including responsible staff.
Tonizing/Nonionizing Radiation — Competent person, license and qualification requirements, type
of radiation, employees exposure and protection, etc.

Material Handling, Storage, Use and Disposal — Project specific information regarding material
storage and disposal.

Signs, Signals, and Barricades — Use of danger/warning signs, sidewalk closure, safety instruction
signs, pedestrian fencing and barricades, etc.

Scaffold — Project specific scaffold types, training, scaffold drawings, competent person, criteria
for project specific scaffold, falling object protection.
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- Welding and Cutting — project specific procedure for welding and cutting, including all necessary
safety requirements such as fire prevention, personal protective equipment, hot work permits,
FDNY certificate requirements.

- Fall Protection — Project specific information regarding selected fall protection systems, fall
protection plan.

- Cranes, Derrick, Hoists, Elevators, Conveyors — project specific equipment information including
type, rated load capacity, manufacture specification requirements, competent person, exposure to
falling load, inspection, recordkeeping, clearance requirements, communication procedure, ground
lines, permits.

- Excavation Safety — Competent person, project specific protective system.

- Maintenance and Protection of Traffic Plan — Project specific MPT plan, flagmen training.

- Steel Erection — Site specific erection plan, requirements for applicable written notifications,
competent person.

- Demolition — Engineering survey, including written evidence, disconnection of all effected
utilities, identification of all hazardous chemicals, materials, gases, etc., floor openings, chutes,
inspection and maintenance of all stairs/passageways, removal of materials/debris/structural
elements, lock out/tag out, competent person,

- Blasting and the Use of Explosives — Project specific safety procedures, warning signs,
training/qualification, transportation, storage and use of explosives, inspection.

- Toxic and Hazardous Substances — Safety procedures for substances to be used on project.

- Noise Mitigation Plan — Completed project specific Noise Mitigation Plan.

- Confined Space Program —~ Project specific Confined Space Program, responsible staff, training
records, equipment information, rescue procedure, list of project specific confined spaces, forms.

- Construction Vehicles/Heavy Equipment — Type of construction vehicles/heavy equipment to be
used on site.

- Dust Mitigation Plan — Completed project specific Dust Mitigation Plan.

The most critical component of the Site Safety Plan is the Job Hazard Analysis (JHA) section. The JTHA
form is a written document prepared by the contractor. The contractor must conduct a site and task
assessment JHA to identify the major job steps and any potential safety or environmental hazards related to
performance of the work, eliminate or implement controls for the potential hazards, and identify proper
personal protective equipment for the task. The JHA shall be communicated to all contractor/subcontractor
personnel on site,

The initial Job Hazard Assessment form shall be included in the contractor’s Site Safety Plan and the
current form shall be available at the construction site for reference.

Certain DDC programs, such as Job Order Contracting System (JOCS), may not necessarily require Site
Safety Plans. The JOCS contractor shall submit a Safety Program. The Site Safety Plan requirement for the
JOCS contractor will be determined by QA&CS based on a project work scope, construction activities and
project location. In addition, certain DDC Operating Units may establish client-specific program or safety
requirements. The contractor’s Site Safety Plan must address such client-specific program or safety
requirements.

VIL KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW
RE/CPM shall invite QA&CS Construction Safety Unit to the construction kick-off meeting. A QA&CS

representative will participate in this meeting with the Contractor and RE/CPM prior to the start of the
project for the purpose of:

A. Reviewing the safety issues detailed in the contract.
B. Reviewing the Site Safety Plan.
C. Reviewing any new issues or information that was not previously addressed.
D. Discussing planned inspections and audits of the site by QA&CS personnel.
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EVALUATION DURING WORK IN PROGRESS

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project. This
will be accomplished by the following:

A

IX.

Use of a safety checklist by a representative of the Construction Safety Unit or other designated
DDC representative or Consultant during regular, unannounced inspections of the job site. Field
Exit Conferences will be held with the RE/CPM, Contractor Project Safety Representatives.

The RE/CPM will continually monitor the safety and environmental performance of the
contractor’s employees and work methods. Deficiencies shall be brought to the attention of the
contractor’s representative on site for immediate correction. The DDC representative will maintain
a written record of these deficiencies and have these records available upon request. Any critical
deficiencies shall be immediately reported to QA&CS phone# (718) 391-1624 or (718) 391-1911.
If the Contractor’s safety performance during the project is not up to DDC standards (safety
performance measure, accident/incident rate, etc.) the Director — QA&CS, or his/her designee will
meet with the Contractor’s Project Safety Representative and or Project Safety Manager, the DDC
Project Manager, the RE/CPM, and the DDC Environmental Specialist (if environmental issues
are involved). The purpose of this meeting is to 1) determine the level of non-compliance; 2)
explain and clarify the safety/environmental provisions; 3) agree on a future course of action to
correct the deficiencies.

If the deficiencies continue to occur with inadequate attention by the contractor, this shall, among
other remedies available, be grounds for default.

The contractor shall within 1 hour inform the RE/CPM/CM of all accidents/incidents including all
fatalities, any injuries to employees or members of the general public, and property damage (e.g.,
structural damage, equipment rollovers, utility damage, loads dropped from crane). The RE/CPM
shall notify the Construction Safety Unit as per DDC’s Construction Safety Emergency and
Accident Notification and Response Protocol and shall maintain a record of all contractor
accidents/incidents for the project.

The Construction Safety Unit shall be notified within two (2) hours of the start of any NYS-DOL/
NYC-COSH/ OSHA/ EPA inspections.

SAFETY PERFORMANCE EVALUATION

The contractor’s safety record, including accident/incident history and DDC safety inspection results, will

_be considered as part of the Contractor’s performance evaluation at the conclusion of the project. Poor
safety performance during the course of the project shall be a reason to rate a Contractor unsatisfactory
which may be reflected in the City’s Vendex system and will be considered for future procurement actions
as set forth in the City’s Procurement Policy Board Rules.
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NEW YORK CITY STANDARD CONSTRUCTION CONTRACT (DEC. 2013)

INSURANCE RIDER

The following provisions supersede the corresponding provisions in the December 2013 version
of the New York City Standard Construction Contract:

1.

Section 22.1.1(c) provides as follows:

22.1.1(c)  If the Work requires a permit from the Department of Buildings pursuant
to 1 RCNY Section 101-08, the Contractor shall provide Commercial General
Liability Insurance with limits of at least those required by 1 RCNY section 101-08 or
greater limits provided by the Agency in Schedule A. If the Work does not require
such a permit, the minimum limits shall be those provided for in Schedule A.

2. Section 22.3.3 provides as follows:

22.3.3  For policies provided pursuant to all of Article 22.1 other than Article 22.1.2,
the Contractor shall submit one or more Certificates of Insurance on forms acceptable
to the Commissioner. All such Certificates of Insurance shall certify (a) the issuance
and effectiveness of such policies of insurance, each with the specified minimum
limits (b) for insurance secured pursuant to Article 22.1.1 that the City and any other
entity specified in Schedule A is an Additional Insured thereunder; (c) in the event
insurance is required pursuant to Article 22.1.6 and/or Article 22.1.7, that the City is
an Additional Insured thereunder; and (d) the company code issued to the insurance
company by the National Association of Insurance Commissioners (the NAIC
number). All such Certificates of Insurance shall be accompanied by the required
additional insured endorsements and either a duly executed “Certification by Insurance
Broker or Agent” in the form contained in Part III of Schedule A or copies of all
policies referenced in such Certificate of Insurance as certified by an authorized
representative of the issuing insurance carrier. If any policy is not available at the time
of submission, certified binders may be submitted until such time as the policy is
available, at which time a certified copy of the policy shall be submitted.

Standard Construction Contract Rider

June 2015
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WITNESSETH:
The parties, in consideration of the mutual agreements contained herein, agree as follows:

CHAPTER I
THE CONTRACT AND DEFINITIONS

ARTICLE 1. THE CONTRACT

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of
which are printed herein merely for convenience), the following, except for such portions thereof as may
be specifically excluded, shall be deemed to be part of this Contract: ;

I.1.I  All provisions required by law to be inserted in this Contract, whether actually
inserted or not;

1.1.2 The Contract Drawings and Specifications;
1.1.3 The General Conditions and Special Conditions, if any;
1.1.4 The Contract;

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and
Proposal For Bids; Bid or Proposal, and, if used, the Bid Booklet;

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance
and Payment Bonds, if required; and the Notice to Proceed or the Order to Work.

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be
deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have
asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into
this Contract, before the submission of its bid, as to what shall govern.

ARTICLE 2. DEFINITIONS

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they
appear in this Contract, be construed as follows, unless a different meaning is clear from the context:

2.1.1 "Addendum" or "Addenda" shall mean the additional Contract provisions and/or
technical clarifications issued in writing by the Commissioner prior to the receipt of bids.

2.1.2 "Agency" shall mean a city, county, borough or other office, position, department,
division, bureau, board or commission, or a corporation, institution or agency of
government, the expenses of which are paid in whole or in part from the City treasury.

2.1.3 "Agency Chief Contracting Officer" (ACCO) shall mean a person delegated
authority by the Commissioner to organize and supervise the procurement activity of
subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized
representative.
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2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total
amount of the Contract for such specific contingencies as the Agency believes may be
necessary to complete the Work, e.g., lead or asbestos remediation, and for which the
Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the
Contract or negotiated between the parties provided, however, that if the Contractor is not
directed to use the Allowance, the Contractor shall have no right to such money and it shall
be deducted from the total amount of the Contract.

2.1.5 "City" shall mean the City of New York.

2.1.6 "City Chief Procurement Officer" (CCPO) shall mean a person delegated authority
by the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff,
including the ACCO and any offices which have oversight responsibility for the
procurement of construction, or his/her duly authorized representative.

2.1.7 "Commissioner" shall mean the head of the Agency that has entered into this
Contract, or his/her duly authorized representative.

2.1.8 "Comptroller” shall mean the Comptroller of the City of New York.

2.1.9 "Contract" or "Contract Documents"” shall mean each of the various parts of the
contract referred to in Article 1 hereof, both as a whole and severally.

2.1.10 "Contract Drawings" shall mean only those drawings specifically entitled as such
and listed in the Specifications or in any Addendum, or any drawings furnished by the
Commissioner, pertaining or supplemental thereto.

2.1.11 "Contract Work" shall mean everything required to be furnished and done by the
Contractor by any one or more of the parts. of the Contract referred to in Article 1, except
Extra Work as hereinafter defined.

2.1.12 "Contractor" shall mean the entity which executed this Contract, whether a
corporation, firm, partnership, joint venture, individual, or any combination thereof, and its,
their, his/her successors, personal representatives, executors, administrators, and assigns, and
any person, firm, partnership, joint venture, individual, or corporation which shall at any
time be substituted in the place of the Contractor under this Contract.

2.1.13 "Days" shall mean calendar days, except where otherwise specified.

2.1.14 "Engineer" or "Architect" or "Project Manager" shall mean the person so
designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to
act as such in relation to this Contract, including a private Architect or Engineer or Project
Manager, as the case may be. Subject to written approval by the Commissioner, the
Engineer, Architect or Project Manager may designate an authorized representative.

2.1.15 "Engineering Audit Officer" (EAO) shall mean the person so designated by the
Commissioner to perform responsible auditing functions hereunder.

2.1.16 "Extra Work" shall mean Work other than that required by the Contract at the time
of award which is authorized by the Commissioner pursuant to Chapter VI of this Contract.

2.1.17 "Federal-Aid Contract" shall mean a contract in which the United States (federal)
Government provides financial funding as so designated in the Information for Bidders.
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2.1.18 "Final Acceptance" shall mean final written acceptance of all the Work by the
Commissioner, a copy of which shall be sent to the Contractor.

2.1.19 "Final Approved Punch List" shall mean a list, approved pursuant to Article
14.2.2, specifying those items of Work to be completed by the Contractor after Substantial
Completion and dates for the completion of each item of Work.

2.1.20 "Law" or "Laws" shall mean the Constitution of the State of New York, the New
York City Charter, the New York City Administrative Code, a statute of the United States or
of the State of New York, a local law of the City of New York, any ordinance, rule or
regulation having the force of law, or common law.

2.1.21 "Materialman" shall mean any corporation, firm, partnership, joint venture, or
individual, other than employees of the Contractor, who or which contracts with the
Contractor or any Subcontractor, to fabricate or deliver, or who actually fabricates or
- delivers, plant, materials or equipment to be incorporated in the Work.

2.1.22 "Means and Methods of Construction" shall mean the labor, materials, temporary
structures, tools, plant, and construction equipment, and the manner and time of their use,
necessary to accomplish the result intended by this Contract.

2.1.23“Notice to Proceed” or “Order to Work” shall mean the written notice issued by
the Commissioner specifying the time for commencement of the Work and the Engineer,
Architect or Project Manager.

2.1.24 "Other Contractor(s)" shall mean any contractor (other than the entity which
executed this Contract or its Subcontractors) who or which has a contract with the City for
work on or adjacent to the bujlding or Site of the Work.

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal
Unemployment Insurance (FUI), and payments pursuant to the- Federal Insurance
Contributions Act (FICA).

2.1.26 "Project" shall mean the public improvement to which this Contract relates.

2.1.27 "Procurement Policy Board" (PPB) shall mean the Agency of the City of New
York whose function is to establish comprehensive and consistent procurement policies and
rules which shall have broad application throughout the City.

2.1.28 "Required Quantity" in a unit price Contract shall mean the actual quantity of any
item of Work or materials which is required to be performed or furnished in order to comply
with the Contract.

2.1.29 "Resident Engineer" shall mean the representative of the Commissioner duly
designated by the Commissioner to be his/her representative at the site of the Work.

2.1.30 "Site" shall mean the area upon or in which the Contractor's operations are carried
on, and such other areas adjacent thereto as may be designated as such by the Engineer.

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job
function, including but not limited to, equipment that ordinarily has no licensing, insurance
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or substantive storage costs associated with it; such as circular and chain saws, impact drills,
threaders, benders, wrenches, socket tools, etc.

2.1.32 "Specifications" shall mean all of the directions, requirements, and standards of
performance applying to the Work as hereinafter detailed and designated under the
Specifications. '

2.1.33 "Subcontractor" shall mean any person, firm or corporation, other than employees
of the Contractor, who or which contracts with the Contractor or with its subcontractors to
furnish, or actually furnishes labor, or labor and materials, or labor and equipment, or
superintendence, supervision and/or management at the Site. Wherever the word
Subcontractor appears, it shall also mean sub-Subcontractor. -

2.1.34 "Substantial Completion" shall mean the written determination by the Engineer
that the Work required under this Contract is substantially, but not entirely, complete and the
approval of the Final Approved Punch List.

2.1.35 "Work" shall mean all services required to complete the Project in accordance with
the Contract Documents, including without limitation, labor, material, superintendence,
management, administration, equipment, and incidentals, and obtaining any and all permits,
certifications and licenses as may be necessary and required to complete the Work, and shall
include both Contract Work and Extra Work.

: CHAPTER II
THE WORK AND ITS PERFORMANCE

ARTICLE 3. CHARACTER OF THE WORK

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda,
the Work shall be performed in accordance with the best modern practice, utilizing, unless otherwise
specified in writing, new and unused materials of standard first grade quality and workmanship and
design of the highest quality, to the satisfaction of the Commissioner.

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda,
the Means and Methods of Construction shall be such as the Contractor may choose; subject,
however, to the Engineer's right to reject the Means and Methods of Construction proposed by the
Contractor which in the opinion of the Engineer:

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or
4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or
4.1.3 Will be detrimental to the overall progress of the Project.

4.2 The Engineer's approval of the Contractor's Means and Methods of Construction, or his/her
failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its
obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to
reject create a cause of action for damages.
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ARTICLE 5. COMPLIANCE WITH LAWS

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be
done hereunder.

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB ("PPB
Rules") in effect at the time of the bid opening for this Contract. In the event of a conflict between the
PPB Rules and a provision of this Contract, the PPB Rules shall take precedence.

5.3 Noise Control Code provisions.

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of
the City ("Administrative Code"), Noise Abatement Contract Compliance, devices and
activities which will be operated, conducted, constructed or manufactured pursuant to this
Contract and which are subject to the provisions of the City Noise Control Code shall be
operated, conducted, constructed, or manufactured without causing a violation of the
Administrative Code. Such devices and activities shall incorporate advances in the art of
noise control development for the kind and level of noise emitted or produced by such
devices and activities, in accordance with regulations issued by the Commissioner of the
City Department of Environmental Protection.

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code
and implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28-
100 et seq. In accordance with such provisions, the Contractor, if the Contractor is the
responsible party under such regulations, shall prepare and post a Construction Noise
Mitigation Plan at each Site, in which the Contractor shall certify that all construction tools
and equipment have been maintained so that they operate at normal manufacturers operating
specifications. If the Contractor cannot make this certification, it must have in place an
Alternative Noise Mitigation Plan approved by the City Department of Environmental
Protection. In addition, the Contractor’s certified Construction Noise Mitigation Plan is
subject inspection by the City Department of Environmental Protection in accordance with
Section 28-101 of Title 15 of RCNY. No Contract Work may take place at a Site unless
there 1s a Construction Noise Mitigation Plan or approved Alternative Noise Mitigation Plan
in place. In addition, the Contractor shall create and implement a noise mitigation training
program. Failure to comply with these requirements may result in fines and other penalties
pursuant to the applicable provisions of the Administrative Code and RCNY.

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the
Administrative Code, the Contractor specifically agrees as follows:

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply:

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works
Contract with a City Agency, or any person or entity that enters into an agreement
with such person or entity, to perform work or provide labor or services related to
such Public Works Contract.

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting
persons or property on a street or highway.

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel
system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or
that is not subject to standards promulgated under Section 7411 or Section 7521 of
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54.2

CITY OF NEW YORK
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Title 42 of the United States Code, except that this term shall apply to internal
combustion engines used to power generators, compressors or similar equipment used
in any construction program or project.

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine,
fifty (50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used
solely for competition, which shall include, but not be limited to, excavators,
backhoes, cranes, compressors, generators, bulldozers, and similar equipment, except
that this term shall not apply to horticultural maintenance vehicles used for
landscaping purposes that are powered by a Nonroad Engine of sixty-five (65)
horsepower or less and that are not used in any construction program or project.

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a
construction program or project involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel,
excavation, roadway, park or bridge; a contract with a City Agency for the
preparation for any construction program or project involving the construction,
demolition, restoration, rehabilitation, repair, renovation, or abatement of any
building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a
City Agency for any final work involved in the completion of any construction
program or project involving the construction, demolition, restoration, rehabilitation,
repair, renovation, or abatement of any building, structure, tunnel, excavation,
roadway, park or bridge.

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of
no more than fifteen parts per million (15 ppm).

Ultra Low Sulfur Diesel Fuel

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel;powered
Nonroad Vehicles in the performance of this Contract.

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use
diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm)
to fulfill the requirements of this Article 5.4.2, where the Commissioner of the City
Department of Environmental Protection (“DEP Commissioner”) has issued a
determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not
available to meet the needs of Agencies and Contractors. Any such determination
shall expire after six (6) months unless renewed.

5.4.2(c) Contractors shall not be required to comply with this Article 5.4.2 where the
City Agency letting this Contract makes a written finding, which is approved, in
writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur
Diesel Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per

. million (30 ppm) is not available to meet the requirements of Section 24-163.3 of the

Administrative Code, provided that such Contractor in its fulfillment of the
requirements of this Contract, to the extent practicable, shall use whatever quantity of
Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no more than
thirty parts per million (30 ppm) is available. Any finding made pursuant to this
Article 5.4.2(c) shall expire after sixty (60) Days, at which time the requirements of
this Article 5.4.2 shall be in full force and effect unless the City Agency renews the
finding in writing and such renewal is approved by the DEP Commissioner.
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5.4.2(d) Contractors may check on determinations and approvals issued by the DEP
Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at
www.dep.nyc.gov or by contacting the City Agency letting this Contract.

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded
by federal or State funding requirements or where the Contract is an emergency
procurement.

5.4.3 Best Available Technology

CITY OF NEW YORK
DDC

5.4.3(a) All Contractors shall utilize the best available technology for reducing the
emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this
Contract. For determinations of best available technology for each type of diesel-
powered Nonroad Vehicle, Contractors shall comply with the regulations of the City
Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15
of the Rules of the City of New York (RCNY). The Contractor shall fully document
all steps in the best available technology selection process and shall furnish such
documentation to the City Agency or the DEP Commissioner upon request. The
Contractor shall retain all documentation generated in the best available technology
selection process for as long as the selected best available technology is in use.

5.4.3(b) No Contractor shall be required to replace best available technology for
reducing the emission of pollutants or other authorized technology utilized for a
diesel-powered Nonroad Vehicle in accordance with the provisions of this Article
5.4.3 within three (3) years of having first utilized such technology for such vehicle.

"5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the

requirements of a specific Public Works Contract for fewer than twenty (20) Days.

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with
respect to a diesel-powered Nonroad Vehicle under the following circumstances:

5.4.3(d)(1) Where the City Agency makes a written finding, which is
approved, in writing, by the DEP Commissioner, that the best available
technology for reducing the emission of pollutants as required by this Article
5.4.3 is unavailable for such vehicle, the Contractor shall use whatever
technology for reducing the emission of pollutants, if any, is available and
appropriate for such vehicle.

5.4.3(d)(ii)) Where the DEP Commissioner has issued a written waiver
based upon the Contractor having demonstrated to the DEP Commissioner that
the use of the best available technology for reducing the emission of pollutants
might endanger the operator of such vehicle or those working near such vehicle,
due to engine malfunction, the Contractor shall use whatever technology for
reducing the emission of pollutants, if any, is available and appropriate for such
vehicle, which would not endanger the operator of such vehicle or those working
near such vehicle.

5.4.3(d)(iii) In determining which technology to use for the purposes of
Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily
consider the reduction in emissions of particulate matter and secondarily consider
the reduction in emissions of nitrogen oxides associated with the use of such
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technology, which shall in no event result in an increase in the emissions of
either such pollutant.

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a
waiver pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner,
with a copy to the ACCO of the City Agency letting this Contract. Any finding
or waiver made or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above
shall expire after one hundred eighty (180) Days, at which time the requirements
of Article 5.4.3(a) shall be in full force and effect unless the City Agency renews
the finding, in writing, and the DEP Commissioner approves such finding, in
writing, or the DEP Commissioner renews the waiver, in writing.

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are
precluded by federal or State funding requirements or where the Contract is an
emergency procurement.

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with
Section 24-163 of the Administrative Code related to the idling of the engines of motor
vehicles while parking.

5.4.5

Compliance

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently
monitored. If it is determined that the Contractor has failed to comply with any
provision of Article 5.4, any costs associated with any independent monitoring
incurred by the City shall be reimbursed by the Contractor. '

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as
provided in Article 5.4.5(c) below, shall be liable for a civil penalty between the
amounts of one thousand ($1,000) and ten thousand ($10,000) dollars, in addition to
twice the amount of money saved by such Contractor for failure to comply with
Article 5.4.

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of
Article 5.4 to a City Agency. Where a Contractor has been found to have done so,
such Contractor shall be liable for a civil penalty of twenty thousand ($20,000)
dollars, in addition to twice the amount of money saved by such Contractor in
association with having made such false claim.

g

54.6 Reporting

CITY OF NEW YORK
DDC

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor
shall report to the City Agency the following information:

5.4.6(a)(i) The total number of diesel-powered Nonroad Vehicles used
to fulfill the requirements of this Public Works Contract;

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by
Ultra Low Sulfur Diesel Fuel;

5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best
available technology for reducing the emission of pollutants, including a
breakdown by vehicle model and the type of technology;
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5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such
other authorized technology in accordance with Article 5.4.3, including a
breakdown by vehicle model and the type of technology used for each such
vehicle;

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and

5.4.6(a)(vi) Where a determination is in effect pursuant to Article
5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to
obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no
more than thirty parts per million (30 ppm).

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at
the completion of Work under the Public Works Contract and on a yearly basis no
later than August 1 throughout the term of the Public Works Contract. The yearly
report shall cover Work performed during the preceding fiscal year (July 1 - June 30).

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for
Lower Manhattan, as amended:

5.5.1 Definitions, For purposes of this Article 5.5, the following definitions apply:

CITY OF NEW YORK
DDC

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following
lines: a line beginning at a point where the United States pierhead line in the Hudson
River as it exists now or may be extended would intersect with the southerly line
of West Houston Street in the Borough of Manhattan extended, thence easterly along
the southerly side of West Houston Street to the southerly side of Houston Street,
thence easterly along the southerly side of Houston Street to the southerly side of
East Houston Street, thence northeasterly along the southerly side of East Houston
Street to the point where it would intersect - with the United States pierhead line in
the East River as it exists now or may be extended, including tax lots within or
immediately adjacent thereto. '

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project.in Lower
Manhattan that is funded in whole or in part with federal or State funding, or any
project intended to improve transportation between Lower Manhattan and the two air
terminals in the City known as LaGuardia Airport and John F. Kennedy International
Airport, or between Lower Manhattan and the air terminal in Newark known as
Newark Liberty International Airport, and that is funded in whole or in part with
federal funding.

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel
system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or
that is not subject to standards promulgated under Section 7411 or Section 7521 of
Title 42 of the United States Code, except that this term shall apply to internal
combustion engines used to power generators, compressors or similar equipment used
in any construction program or project.

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine,
fifty (50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle
used solely for competition, which shall include, but not be limited to, excavators,
backhoes, cranes, compressors, generators, bulldozers, and similar equipment, except
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that this terms shall not apply to horticultural maintenance vehicles used for
landscaping purposes that are powered by a Nonroad Engine of sixty-five (65) HP or
less and that are not used in any construction program or project.

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of
no more than fifteen parts per million (15 ppm).

.5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low

“Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of
fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where
practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with
oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter
emissions.

5.6  Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent
that the Contractor or any Subcontractor applies pesticides to any property owned or leased by the
City, the Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code.

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the
Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and
disposal facilities and waste transporters that possess the requisite license, permit or other governmental
approval necessary to treat, store, dispose, or transport the waste, materials or hazardous substances.

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products
purchased or leased by the Contractor or any Subcontractor for the Work that are not specified by the
City or are submitted as equivalents to a product specified by the City comply with the requirements of
the New York City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43
of the RCNY, pursuant to Chapter 3 of Title 6 of the Administrative Code.

ARTICLE 6. INSPECTION

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall
at all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting
all Work done or being done at the Site and also for inspecting the manufacture or preparation of
materials and equipment at the place of such manufacture or preparation.

6.2 The Contractor's obligation hereunder shall include the uncovering or taking down of finished
Work and its restoration thereafter; provided, however, that the order to uncover, take down and restore
shall be in writing, and further provided that if Work thus exposed proves satisfactory, and if the
Contractor has complied with Article 6.1, such uncovering or taking down and restoration shall be
considered an item of Extra Work to be paid for in accordance with the provisions of Article 26. If the
Work thus exposed proves unsatisfactory, the City has no obligation to compensate the Contractor for
the uncovering, taking down or restoration.

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident
Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of
manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in
strict accordance with the Contract. Finished or unfinished Work not found to be in strict accordance
with the Contract shall be replaced as directed by the Engineer, even though such Work may have been
previously approved and paid for. Such corrective Work is Contract Work and shall not be deemed
Extra Work.

CITY OF NEW YORK 10 STANDARD CONSTRUCTION CONTRACT
DDC December 2013



6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which
must at all times be kept in a reasonably clean and neat condition.

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS
AND PROPERTY: NOTICES AND INDEMNIFICATION

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor
shall be under an absolute obligation to protect the finished and unfinished Work against any damage,
loss, injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism,
it shall promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed
by the Resident Engineer. The obligation to deliver finished Work in strict accordance with the
Contract prior to Final Acceptance shall be absolute and shall not be affected by the Resident _
Engineer's approval of, or failure to prohibit, the Means and Methods of Construction used by the
Contractor. -

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor
shall take all reasonable precautions to protect all persons and the property of the City and of others from
damage, loss or injury resulting from the Contractor's, and/or its Subcontractors’ operations under this
Contract. The Contractor's obligation to protect shall include the duty to provide, place or replace, and
adequately maintain at or about the Site suitable and sufficient protection such as lights, barricades, and
enclosures.

7.3 The Contractor shall comply with the notification requirements set forth below in the event of
any loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of
the Contractor and/or its Subcontractors under this Contract. '

7.3.1 The Contractor shall make a full and complete report in writing to the Resident
Engineer within three (3) Days after the occurrence. . '

7.3.2 The Contractor shall also send written notice of any such event to all insurance
carriers that issued potentially responsive policies (including commercial general liability
insurance carriers for events relating to the Contractor’s own employees) no later than
twenty (20) days after such event and again no later than twenty (20) days after the initiation
of any claim and/or action resulting therefrom. Such notice shall contain the following
information: the number of the insurance policy, the name of the Named Insured, the date
and location of the incident, and the identity of the persons injured or property damaged. For
any policy on which the City and/or the Engineer, Architect, or Project Manager are
Additional Insureds, such notice shall expressly specify that “this notice is being given on
behalf of the City of New York as Additional Insured, such other Additional Insureds, as
well as the Named Insured.” .

7.3.2(a) Whenever such notice is sent under a policy on which the City is an
Additional Insured, the Contractor shall provide copies of the notice to the
Comptroller, the Commissioner and the City Corporation Counsel. The copy to the
Comptroller shall be sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre
Street — Room 1222, New York, New York, 10007. The copy to the Commissioner
shall be sent to the address set forth in Schedule A of the General Conditions. The
copy to the City Corporation Counsel shall be sent to Insurance Claims Specialist,
Affirmative Litigation Division, New York City Law Department, 100 Church Street,
New York, New York 10007.
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7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any
appropriate insurance carrier(s) in a timely and complete manner, the Contractor
shall indemnify the City for all losses, judgments, settlements, and expenses,
including reasonable attorneys’ fees, arising from an insurer’s disclaimer of coverage
citing late notice by or on behalf of the City.

74 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the
City, its employees, and officidls (the “Indemnitees”) harmless against any and all claims (including but
not limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs
and expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees
and disbursements) allegedly arising out of or in any way related to the operations of the Contractor
and/or its Subcontractors in the performance of this Contract or from the Contractor’s and/or its
Subcontractors’ failure to comply with any of the provisions of this Contract or of the Law. Such costs
and expenses shall include all those incurred in defending the underlying claim and those incurred in
connection with the enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory
action or otherwise. The parties expressly agree that the indemnification obligation hereunder
contemplates (1).full indemnity in the event of liability imposed against the Indemnitees without
negligence and solely by reason of statute, operation of Law or otherwise; and (2) partial indemnity in
the event of any actual negligence on the part of the Indemnitees either causing or contributing to the
underlying claim (in which case, indemnification will be limited to any liability imposed over and above
that percentage attributable to actual fault whether by statute, by operation of Law, or otherwise). Where
partial indemnity is provided hereunder, all costs and expenses shall be indemnified on a pro rata basis.

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate
whether or not Contractor or its Subcontractors have placed and maintained the insurance
specified under Article 22.
7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of
third parties against the Contractor or the City.
CHAPTER III
TIME PROVISIONS

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the
Order to Work. The time for performance of the Work under the Contract shall be computed from the
date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to
the City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods
of Construction as are in accord with Article 4 herein and as will assure its completion not later than the
date specified in this Contract, or on the date to which the time for completion may be extended.

ARTICLE 9. PROGRESS SCHEDULES

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor,
within fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the
Engineer, shall submit to the Engineer a proposed progress schedule based on the Critical Path Method
in the form of a bar graph or in such other form as specified by the Engineer, and monthly cash flow
requirements, showing:
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9.1.1 The anticipated time of commencement and completion of each of the various
operations to be performed under this Contract; and

9.1.2 The sequence and interrelation of each of these operations with the others and with
those of other related contracts; and

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and
equipment required for the Work, including the anticipated time for obtaining required
approvals pursuant to Article 10; and

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis.

9.2 The proposed schedule shall be revised as directed by the Engineer, unt11 finally approved by
the Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to
by the Contractor.

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as
revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of
Construction, at its sole cost and expense, as will make up for the time lost and will assure completion
in accordance with the approved progress schedule. The approval by the City of a progress schedule
which is shorter than the time allotted under the Contract shall not create any liability for the City if the
approved progress schedule is not met.

94 The Contractor will not receive any payments until the proposed progress schedule is
submitted.

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL

10.1 From time to time as the Work progresses and in the sequence indicated by the approved
progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item
of information or approval required by the Contractor. These requests shall state the latest date upon
which the information or approval is actually required by the Contractor, and shall be submitted in a
reasonable time in advance thereof to provide the Engineer a sufficient time to act upon such
submissions, or any necessary re-submissions thereof,

10.2 The Contractor shall not have any right to an extension of time on account of delays due to
the Contractor's failure to submit requests for the required information or the required approval in
accordance with the above requirements.

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND
DOCUMENTATION OF DAMAGES CAUSED BY DELAY

11.1 After the commencement of any condition which is causing or may cause a delay in
completion of the Work, including conditions for which the Contractor may be entitled to an extension
of time, the following notifications and submittals are required:

11.1.1 Within seven (7) Days after the commencement of such condition, the Contractor
must notify the Engineer in writing of the existence, nature and effect of such condition
upon the approved progress schedule and the Work, and must state why and in what
respects, if any, the condition is causing or may cause a delay.
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11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in
this Article 11, within forty-five (45) Days from the time such damages are first incurred,
and every thirty (30) Days thereafter for as long as such damages are being incurred, the
Contractor shall submit to the Commissioner verified written statements of the details and
the amounts of such damages, together with documentary evidence of such damages,
(“statement of delay damages™) as further detailed in Article 11.6. The Contractor may
‘'submit any of the above statements within such additional time as may be granted by the
Commissioner in writing upon written request therefor. On failure of the Contractor to
strictly comply with all of the foregoing provisions, such claims shall be deemed waived and
no right to recover on such claims shall exist. Damages that the Contractor may claim in
any action arising under or by reason of this Contract shall not be different from or in
excess of the statements made and documentation provided pursuant to this Article 11.

11.1.3Within 60 days of submission of the final verified statement of claims pursuant to
Article 44, the Commissioner shall make a determination as to whether a compensable
delay has occurred and, if so, the amount of compensation due the Contractor.
Notwithstanding the above, the Commissioner may make a determination as to whether a
compensable delay has occurred at any time after the Contractor’s first submission of a
statement of delay damages provided, however, that the amount of compensation due to the
Contractor will not be determined until the Commissioner determines that the Work is
delayed after the date set for substantial completion. ‘

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the
discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of
delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of
Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all claims
for damages for delay arising from such condition and no right to recover on such claims shall exist.

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by
the Contractor until finally approved by the Engineer. The revised progress schedule must be strictly
adhered to by the Contractor.

11.4 Compensable Delays

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay
in the performance of this Contract necessarily extending the time for completion of the
Work or resulting from acceleration directed by the Commissioner and required to
maintain the Project schedule, occasioned solely by any act or omission to act of the City
listed below. The Contractor also agrees that delay from any other cause shall be
compensated, if at all, solely by an extension of time to complete the performance of the
Work.

11.4.1.1 The failure of the City to take reasonable measures to coordinate and
progress the Work, except that the City shall not be responsible for the
Contractor’s obligation to coordinate and progress the Work of its
Subcontractors.

11.4.1.2 Extended delays attributable to the City in the review or issuance of
change orders, in shop drawing reviews and approvals or as a result of
the cumulative impact of multiple change orders, which have a verifiable
impact on Project costs.

11.4.1.3 The unavailability of the Site for an extended period of time that
significantly affects the scheduled completion of the Contract.
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11.4.1.4 The issuance by the Engineer of a stop work order relative to a
substantial portion of the Work for a period exceeding thirty (30) Days,
that was not brought about through any action or omission of the
Contractor.

11.4.1.5 Differing site conditions that were neither known nor reasonably
ascertainable on a pre-bid inspection of the Site or review of the bid
documents or other publicly available sources, and that are not ordinarily
encountered in the Project’s geographical area or neighborhood or in the
type of Work to be performed.

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly
negligent conduct;

11.4.1.7 Delays not contemplated by the parties;

11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment
of the Contract by the City; and

11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of
the Contract.

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the
Work by a date earlier than the date of Substantial Completion provided for in Schedule A
unless there is a provision in the Contract providing for additional compensation for early
completion. No claim may be made for any alleged delay in Substantial Completion of the
Work if the work is substantially completed by the date of Substantial Completion
provided for in Schedule A unless acceleration has been directed by the Commissioner to
meet the date of Substantial Completion set forth in Schedule A.

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable
to delay and do not preclude determinations by the Commissioner allowing reimbursements
for additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the
extent that any cost attributable to delay is reimbursed as part of a change order, no
additional claim for compensation under this Article 11 shall be allowed.

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to
have included in its bid prices for the various items of the Contract, the extra/additional costs attributable
to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall
be compensated, if at all, solely by an extension of time to complete the performance of the Work, in
accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to
the grounds set forth in Article 13.3.

11.5.1 The acts or omissions of any third parties, including but not limited to Other
Contractors, public/ governmental bodies (other than City Agencies), utilities or private
enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or
generally recognized as related to the Work;

11.5.2 Any situation which was within the contemplation of the parties at the time of
entering into the Contract, including any delay indicated or disclosed in‘the Contract
Documents or generally recognized as related to the nature of the Work, and/or the
existence of any facility or appurtenance owned, operated or maintained by any third party,
as indicated or disclosed in the Contract Documents or ordinarily encountered or generally
recognized as related to the nature of the Work;

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by
a Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of
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Construction, or by third parties, unless such order, injunction or judgment was the result of
an action or omission by the City;

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation;

11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by
the Contract Work;

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes,
earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public
enemy or terrorist acts, including the City’s reasonable responses thereto; and

11.5.7 Extra Work which does not significantly affect the overall completion of the
Contract, reasonable delays in the review or issuance of change orders or field orders and/or
in shop drawing reviews or approvals.

11.6 Required Content of Submission of Statement of Delay Damages

11.6.1  In the verified written statement of delay damages required by Article 11.1.2, the
following information shall be provided by the Contractor:

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay
and, in addition, a description ‘of the operations that were delayed, an
explanation of how they were delayed, and the reasons for the delay,
including identifying the applicable act or omission of the City listed in
Article 11.4.

11.6.1.2 A detailed factual statement of the claim providing all necessary dates,
locations and items of Work affected by the claim.

11.6.1.3 The amount of additional compensation sought and a breakdown of that
amount into categories as described in Article 26.2, subject to the
limitations set forth in Article 11.7.

11.6.1.4 Any additional information requested by the Commissioner.

11.7 Recoverable Costs

11.7.1 Delay damages may be recoverable for the following costs actually and
necessarily incurred in the performance of the Work:

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and
supplemental benefits, based on time and materials records; -

11.7.1.2 Necessary materials (including transportation to the Site), based on time
and material records;

11.7.1.3 Reasonable rental value of necessary plant and equipment other than
small tools, plus fuel/energy costs according to the applicable formula set
forth in Articles 26.2.4 and/or 26.2.8, based on time and material records;

11.7.1.4 Insurance and bond costs;

11.7.1.5 Extended field office costs;

11.7.1.6 Extended Site overhead; and

11.7.1.7 Extended home office overhead.

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a
Subcontractor, the Contractor may be paid the actual and necessary costs of such
subcontracted Work as outlined above in Articles 11.7.1.1 through 11.7.1.6, and an
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additional overhead of five (5%) percent of the costs outlined in Articles 11.7.1.1 through
11.7.1.3.

11.7.3  Non-Recoverable Costs. The parties agree that the City will have no liability for
the following items and the Contractor agrees it shall make no claim for the following
items:

11.7.3.1Profit, or loss of anticipated or unanticipated profit;

11.7.3.2Consequential damages, including but not limited to interest on monies
in dispute, including interest which is paid on such monies, loss of
bonding capacity, bidding opportunities, or interest in investment, or any
resulting insolvency;

11.7.3.3 Indirect costs or expenses of any nature;

11.7.3.4 Direct or indirect costs attributable to performance of Work where the
Contractor, because of situations or conditions within its control, has
not progressed the Work in a satisfactory manner; and

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses.

11.8 Determinations under this Article 11 are not subject to the jurisdiction of the Contract
Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27.

11.9 If the parties agree, pursuant to Article 11.1.3 above, that a compensable delay has
occurred and agree on the amount of compensation, payment may be made pursuant to a
written change order. Payment pursuant to such change order is subject to pre-audit by the
Engineering Audit Officer, and may be post-audited by the Comptroller and/or the
Agency.

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS

12.1 During the progress of the Work, Other Contractors may be engaged in performing other
work or may be awarded other contracts for additional work on this Project. In that event, the
Contractor shall coordinate the Work to be done hereunder with the work of such Other Contractors
and the Contractor shall fully cooperate with such Other Contractors and carefully fit its own Work to
that provided under other contracts as may be directed by the Engineer. The Contractor shall not
commit or permit any act which will interfere with the performance of work by any Other Contractors.

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the work
of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to
withhold any payments otherwise due hereunder until the Contractor completely complies with the
Engineer's directions.

12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project
is failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be
true, the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as
the situation may require. The City shall not, however, be liable for any damages suffered by any Other
Contractor's failure to coordinate its work with the Work of this Contract or by reason of the Other
Contractor's failure to promptly comply with the directions so issued by the Engineer, or by reason of
any Other Contractor's default in performance, it being understood that the City does not guarantee the
responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against
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the City for any damages relating to or arising out of any directions issued by the Engineer pursuant to
this Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly
comply with such directions), or the failure of the Engineer to issue any directions, or the failure of any
Other Contractor to coordinate its work, or the default in performance of any Other Contractor.

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or
judgments for damages and from costs and expenses to which the City may be subjected or which it may
suffer or incur by reason of the Contractor's failure to comply with the Engineer's directions promptly;
and the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any
claims which may be made for damages due to the Contractor's failure to comply with the Engineer's
directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from
being completely indemnified by the Contractor, the City shall be partially indemnified by the
Contractor to the fullest extent provided by Law.

12.5 Should the Contractor sustain any damage through any act or omission of any Other
Contractor having a contract with the City for the performance of work upon the Site or of work which
may be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or
through any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no
claim against the City for such damage, but shall have a right to recover such damage from the Other
Contractor under the provision similar to the following provisions which apply to this Contract and
have been or will be inserted in the contracts with such Other Contractors:

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the
City for the performance of work upon the Site sustain any damage through any act or
omission of the Contractor hereunder or through any act or omission of any Subcontractor
of the Contractor, the Contractor agrees to reimburse such Other Contractor for all such
damages and to defend at its own expense any action based upon such claim and if any
judgment or claim (even if the allegations of the action are without merit) against the City
shall be allowed the Contractor shall pay or satisfy such judgment or claim and pay all
costs and expenses in connection therewith and agrees to indemnify and hold the City
harmless from all such claims. Insofar as the facts and Law relating to any claim would
preclude the City from being completely indemnified by the Contractor, the City shall be
partially indemnified by the Contractor to the fullest extent provided by Law.

12.6 The City's right to indemnification hereunder shall in no way be diminished, waived or

discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the
exercise of any other remedy provided for by Contract or by Law.

ARTICLE 13. EXTENSION OF TIME FOR PERFORMANCE

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the
Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the
PPB Rules.

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of
Time (hereafter "Board") (as set forth below) upon written application by the Contractor.

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an
extension of time for delay in completion of the Work caused solely:

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or
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13.3.2 By the act or omissions of Other Contractors on this Project; or

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such
as, but not limited to, acts of God or the public enemy, excessive inclement weather, war or
other national emergency making performance temporarily impossible or illegal, or strikes
or labor disputes not brought about by any act or omission of the Contractor).

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes
only for the number of Days of delay which the ACCO or the Board may determine to be
due solely to such causes, and then only if the Contractor shall have strictly complied with
all of the requirements of Articles 9 and 10.

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several
causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of
the Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to
produce such delay. If one of several causes of delay operating concurrently results from any act, fault or
omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective
of the concurrent causes) have delayed the Work, no extension of time will be allowed for the period of
delay resulting from such act, fault or omission.

13.5 The determination made by the ACCO or the Board on an application for an extension of time
shall be binding and conclusive on the Contractor.

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an
extension of time for causes of delay other than those herein referred.

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion
has expired, or after the time to which such completion may have been extended has expired, or the
making of any payment to the Contractor after such time, shall in no way operate as a waiver on the part
of the City of any of its rights under this Contract.

13.8 Application for Extension of Time:

13.8.1 Before the Contractor's time extension request will be considered, the Contractor
shall notify the ACCO of the condition which allegedly has caused or is causing the delay,
and shall submit a written application to the ACCO identifying:

13.8.1(a) The Contractor; the registration number; and Project description;

- 13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;

13.8.1(c) Original total bid price;

13.8.1(d) The original Contract start date and completion date;

13.8.1(e) Any previous time extensions granted (number and duration); and

13.8.1(f) The extension of time requested.

13.8.2 In addition, the application for extension of time shall set forth in detail:

13.8.2(a) The nature of each alleged cause of delay in completing the Work;
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13.8.2(b) The date upon which each such cause of delay bégan and ended and the
number of Days attributable to each such cause;

13.8.2(c) A statement that the Contractor waives all claims except for those
delineated in the application, and the particulars of any claims which the Contractor
does not agree to waive. For time extensions for Substantial Completion and final
completion payments, the application shall include a detailed statement of the dollar
amounts of each element of claim item reserved; and

13.8.2(d) A statement indicating the Contractor's understanding that the time
extension is granted only for purposes of permitting continuation of Contract
performance and payment for Work performed and that the City retains its right to
conduct an investigation and assess liquidated damages as appropriate in the future.

13.9 Analysis and Aj)proval of Time Extensions:

13.9.1 For time extensions for partial payments, a written determination shall be made by
the ACCO who may, for good and sufficient cause, extend the time for the performance of
the Contract as follows:

13.9.1(a) If the Work is to be completed within six (6) months, the time for
performance may be extended for sixty (60) Days;

13.9.1(b) If the Work is to be completed within less than one (1) year but more than
six (6) months, an extension of ninety (90) Days may be granted;

13.9.1(c) If the Contract period exceeds one (1) year, besides the extension granted
in Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple
of six (6) months involved beyond the one (1) year period; or

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for
performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In
that event, the ACCQ shall file with the Mayor's Office of Contract Services a written
explanation of the exceptional circumstances.

13.9.2 For extensions of time for Substantial Completion and final completion payments,
the Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay
(including a preliminary determination of the causes of delay, the beginning and end dates
for each such cause of delay, and whether the delays are excusable under the terms of this
Contract). The report shall be subject to review by and approval of the Board, which shall
have authority to question its analysis and determinations and request additional facts or
documentation. The report as reviewed and made final by the Board shall be made a part of
the Agency contract file. Neither the report itself nor anything contained therein shall
operate as a waiver or release of any claim the City may have against the Contractor for
either actual or liquidated damages.

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final
Completion Payments: An extension shall be granted only with the approval of the Board
which is comprised of the ACCO of the Agency, the City Corporation Counsel, and the
Comptroller, or their authorized representatives.
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13.9.4 Neither the granting of any application for an extension of time to the Contractor or
any Other Contractor on this Project nor the papers, records or reports related to any
application for or grant of an extension of time or determination related thereto shall be
referred to or offered in evidence by the Contractor or its attorneys in any action or
proceeding.

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the

performance of this Contract occasioned by any act or omission to act of the City or any of its
representatives, except as provided for in Article 11.

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK

14.1 Date for Substantial Completion:' The Contractor shall substantially complete the Work .
within the time fixed in Schedule A of the General Conditions, or within the time to which such
Substantial Completion may be extended.

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be
substantially complete when the two conditions set forth below have been met.

14.2.1 Inspection: The Engineer has inspected the Work and has made a written
determination that it is substantially complete.

14.2.2  Approval of Final Approved Punch List and Date for Final Acceptance:
Following inspection of the. Work, the Engineer shall furnish the Contractor with a final
punch list, specifying all items of Work to be completed and proposing dates for the
completion of each specified item of Work. The Contractor shall then submit in writing to
the Engineer within ten (10) Days of the Engineer furnishing the final punch list either
acceptance of the dates or proposed alternative dates for the completion of each specified
item of Work. If the Contractor proposes alternative dates, then, within a reasonable time
after receipt, the Engineer, in a written notification to the Contractor, shall approve the
Contractor's completion dates or, if they are unable to agree, the Engineer shall establish
dates for the completion of each item of Work. If the Contractor neither accepts the dates
nor proposes alternative dates within ten (10) Days, the schedule proposed by the Engineer
shall be deemed accepted. The latest completion date specified shall be the date for Final
Acceptance of the Work.

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List,
shall be the date of Substantial Completion. The date of approval of the Final Approved Punch List
shall be either (a) if the Contractor approves the final punch list and proposed dates for completion
furnished by the Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither
accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer furnishes the
Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor proposes
alternative dates, the date that the Engineer sends written notification to the Contractor either approving
the Contractor’s proposed alternative dates or establishing dates for the completion for each item of
Work.

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete
as of the date of the Engineer's inspection if, upon such inspection, the Engineer finds that all items on
the Final Approved Punch List are complete and no further Work remains to be done. The
Commissioner will then issue a written determination of Final Acceptance.
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14.5 Request for Inspection: Inspection of the Work by the Engineer for the purpose of
Substantial Completion or Final Acceptance shall be made within ten (10) Days after receipt of the
Contractor's written request therefor.

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or
Final Acceptance, the Engineer determines that there are items of Work still to be performed, the
Contractor shall promptly perform them and then request a re-inspection. If upon re-inspection, the
Engineer determines that the Work is substantially complete or finally accepted, the date of such re-
inspection shall be the date of Substantial Completion or Final Acceptance. Re-inspection by the
Engineer shall be made within ten (10) Days after receipt of the Contractor's written request therefor.

14.7 Initiation of Inspection by the Engineer: If the Contractor does not request inspection or re-
inspection of the Work for the purpose of Substantial Completion or Final Acceptance, the Engineer
may initiate such inspection or re-inspection.

ARTICLE 15. LIQUIDATED DAMAGES

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for
such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions,
or if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the
‘Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and
every Day that the time consumed in substantially completing the Work exceeds the time allowed
therefor; which said sum, in view of the difficulty of accurately ascertaining the loss which the City will
suffer by reason of delay in the Substantial Completion of the Work hereunder, is hereby fixed and
agreed as the liquidated damages that the City will suffer by reason of such delay, and not as a penalty.
This Article 15 shall also apply to the Contractor whether or not the Contractor is defaulted pursuant to
Chapter X of this Contract. Neither the failure to assess liquidated damages nor the granting of any time
extension shall operate as a waiver or release of any claim the City may have against the Contractor for
either actual or liquidated damages.

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as
gither a partial or full waiver or discharge of the City's right to indemnification, or the Contractor's
obligation to indemnify the City, or to any other remedy provided for in this Contract or by Law.

15.3 The Commissioner may deduct and retain out of the monies which may become due
hereunder, the amount of any such liquidated damages; and in case the amount which may become due
hereunder shall be less than the amount of liquidated damages suffered by the City, the Contractor shall
be liable to pay the difference.

ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use,
occupy or operate any part of the Work at any time prior to Final Acceptance, upon written noftification
to the Contractor. The Engineer shall inspect the part of the Work to be taken over, used, occupied, or
operated, and will furnish the Contractor with a written statement of the Work, if any, which remains to
be performed on such part. The Contractor shall not object to, nor interfere with, the Commissioner's
decision to exercise the rights granted by Article 16. In the event the Commissioner takes over, uses,
occupies, or operates any part of the Work:

16.1.1 the Engineer shall issue a written determination of Substantial Completion with
respect to such part of the Work;
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16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the
unfinished Work in accordance with Article 7;

16.1.3 the Contractor's guarantee on such part of the Work shall begin on the date of such
use by the City; and;

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in

accordance with Article 21 as it relates to such part of the Work, except so much thereof as
may be retained under Articles 24 and 44.

: CHAPTER IV
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 17. SUBCONTRACTS

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of
the total Contract price fixed in Schedule A of the General Conditions, without prior written permission
from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be
performed by a Subcontractor prior to the Contractor entering into a written subcontract with the
Subcontractor and complying with the provisions of this Article 17.

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the
Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work
and materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire
if required; the proposed subcontract if requested by the Commissioner; and any other information
tending to prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past
experience, and financial resources to perform the Work in accordance with the terms and conditions of
this Contract.

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the
Subcontractor in the web based Subcontractor Reporting System through the City's Payee Information
Portal (PIP), available at www.nyc.gov/pip." For each Subcontractor listed, Contractor is required to
~ provide the following information: maximum contract value, description of Subcontractor’s Work, start
and end date of the subcontract and identification of the Subcontractor’s industry. Thereafter,
Contractor will be required to report in the system the payments made to each Subcontractor within 30
days of making the payment. If any of the required information changes throughout the Term of the
Contract, Contractor will be required to revise the information in the system.

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a
timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and
will subject Contractor to liquidated damages in the amount of $100 per day for each day that the
Contractor fails to identify a Subcontractor along with the required information about the
Subcontractor and/or fails to report payments to a Subcontractor, beyond the time frames set forth
herein or in the notice from the City. Article 15 shall govern the issue of liquidated damages.

' In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP
account and using the new system are also available at www.nve.gov/pip. Additional assistance with PIP
may be obtained by emailing the Financial Information Services Agency Help Desk at pip@fisa.nvc.gov.

CITY OF NEW YORK 23 STANDARD CONSTRUCTION CONTRACT
DDC December 2013



17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed
sub-subcontract shall be submitted in the same manner as directed above.

17.5 The Commissioner will notify the Contractor in writing whether the proposed
Subcontractor is approved. If the proposed Subcontractor is not approved, the Contractor may submit

another proposed Subcontractor unless the Contractor decides to do the Work. No Subcontractor

shall be permitted to enter or perform any work on the Site unless approved.

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed
Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and
completely of all provisions and requirements of this Contract relating either directly or indirectly to the
Work to be performed and the materials to be furnished under such subcontract, and every such
Subcontractor shall expressly stipulate that all labor performed and materials furnished by the
Subcontractor shall strictly comply with the requirements of this Contract.

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the
Subcontractor's bid shall include either a copy of the bid cover or a separate information sheet setting
forth the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and
the Project's location.

17.8 The Commissioner's approval of a Subcontractor shall not relieve the Contractor of any of
its responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the
City for the acts or defaults of its Subcontractor and of such Subcontractor's officers, agents, and
employees, each of whom shall, for this purpose, be deemed to be the agent or employee of the
Contractor to the extent of its subcontract.

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience,
and financial resources (other than due to the Contractor’s failure to make payments where required) to
perform the Work in accordance with the terms and conditions of this Contract, the Contractor shall
promptly notify the Commissioner and replace such Subcontractor with a newly approved
Subcentractor in accordance with this Article 17.

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work
at the Site maintain all insurance required by Law.

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the
subcontract and its cost. The subcontract shall provide the following:

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its
Subcontractor shall contain the same terms and conditions as to method of payment for
Work, labor, and materials, and as to retained percentages, as are contained in this
Contract.

17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its
Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid
in accordance with Labor Law Section 220.

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section
6-123 of the Administrative Code, every agreement between the Contractor and a
Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that
the Subcontractor shall not engage in any unlawful discriminatory practlce as defined in
Title VIII of the Administrative Code (Section 8-101 ef seq.).
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17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if
applicable to the Work.

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to
the Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according
to the terms of the said subcontracts, and in case of dispute between the Contractor and its
Subcontractor, or Subcontractors, as to the amount due and owing, the Commissioner may deduct and
withhold from the amounts certified under this Contract to be due to the Contractor such sum or sums
as may be claimed by such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing
until such time as such claim or claims shall have been finally resolved.

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor
shall include on each requisition for payment the following data: Subcontractor's name, value of the
subcontract, total amount previously paid to Subcontractor for Work previously requisitioned, and the
amount, including retainage, to be paid to the Subcontractor for Work included in the requisition.

17.14 On Contracts where performance bonds and payment bonds are not executed, the
Contractor shall include with each requisition for payment submitted hereunder, a signed statement from
each and every Subeontractor and/or Materialman for whom payment is requested in such requisition.
Such signed statement shall be on the letterhead of the Subcontractor and/or Materialman for whom
payment is requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in
full for all Work performed and/or material supplied to date, exclusive of any amount retained and any
amount included on the current requisition, and (ii) state the total amount of retainage to date, exclusive
of any amount retained on the current requisition.

ARTICLE 18. ASSIGNMENTS

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the
right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of
attorney or otherwise any of the monies due or to become due under this Contract, unless the previous
written consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to
a particular assignment shall not dispense with the necessity of such consent to any further or other
assignments.

18.2 Such assignment, transfer, conveyance or other disposition of this- Contract shall not be valid
until filed in the office of the Commissioner and-the Comptroller, with the written consent of the
Commissioner endorsed thereon or attached thereto.

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment,
transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract.
The City shall thereupon be relieved and discharged from any further liability to the Contractor, its
assignees, transferees or sublessees, who shall forfeit and lose all monies therefor earned under the
Contract, except so much as may be required to pay the Contractor's employees.

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the
Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York.

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality
having authority to accept such assignment.
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CHAPTER YV
CONTRACTOR'S SECURITY AND GUARANTEE

ARTICLE 19. SECURITY DEPOSIT

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure
that the successful bidder executes the Contraet and furnishes the required payment and performance
security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to
execute the Contract and furnish the required payment and performance security, the City shall retain
such bid security as set forth in the Information for Bidders. If the successful bidder executes the
Contract and furnishes the required payment and performance security, the City shall return the bid
security within a reasonable time after the furnishing of such bonds and execution of the Contract by the

City.

19.2 If performance and payment bonds are not required, the bid security shall be retained by the
City as security for the Contractor's faithful performance of the Contract. If partial payments are
provided, the bid security will be returned to the Contractor after the sum retained under Article 21
equals the amount of the bid security, subject ta other provisions of this Contract. If partial payments are
not provided, the bid security will be released when final payment is certified by the City for payment.

19.3 If the Contractor is declared in defanlt under Article 48 prior to the return of the deposit, or if
any claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the
Comptroller may deem necessary, may be retained and then applied by the Comptroller:

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by
reason of or resulting from such default, including the cost of re-letting and liquidated

damages; or

19.3.2 To indemnify the City against any and all claims.

ARTICLE 20. PAYMENT GUARANTEE

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are
executed, this Article 20 does not apply.

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment
bond or where the Contract does not requite a payment bond for one hundred (100%) percent of the
Contract price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all
lawful claims for:

20.2.1 Wages and compensation for labor performed and/or services rendered; and

20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or
not, when demands have been filed with the City as provided hereinafter by any person,
firm, or corporation which furnished labor, material, equipment, supplies, or any
combination thereof, in connection with the Work performed hereunder (hereinafter referred
to as the "beneficiary") at the direction of the City or the Contractor.

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions:
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20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred
(100%) percent of the value of the Contract Work, the payment bond provided by the
Contractor shall be primary (and non-contributing) to the payment guarantee provided
under this Article 20.

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2
provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4
and 20.3.5.

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or
material for the Work from suing the Contractor for any amounts due and owing the
beneficiary by the Contractor.

20.3.4 Every person who has furnished labor or material, to the Contractor or to a
Subcontractor of the Contractor, in the prosecution of the Work and who has not been
paid in full therefor before the expiration of a period of ninety (90) Days after the date on
. which the last of the labor was performed or material was furnished by him/her for which
the claim is made, shall have the right to sue on this payment guarantee in his/her own name
for the amount, or the balance thereof, unpaid at the time of commencement of the action;
provided, however, that a person having a direct contractual relationship with a
Subcontractor of the Contractor but no contractual relationship express or implied with
the Contractor shall not have a right of action upon the guarantee unless he/she shall have
given written notice to the Contractor within one hundred twenty (120) Days from the date
on which the last of the labor was performed or the last of the material was furnished, for
which his/her claim is made, stating with substantial accuracy the amount claimed and the
name of the party to whom the material was furnished or for whom the labor was performed.
The notice shall be served by delivering the same personally to the Contractor or by
mailing the same by registered mail, postage prepaid, in an envelope addressed to the
Contractor at any place where it maintains an office or conducts its business; provided,
however, that where such notice is actually received by the Contractor by other means,
such notice shall be deemed sufficient.

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee
shall be commenced after the expiration of the one-year limitations period set forth in
Section 137(4)(b) of the State Finance Law.

20.3.6 The Contractor shall promptly forward to the City any notice or demand received
pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the
notice or demand and shall forward to the City any documents the City requests concerning
the notice or demand.

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall
be presented to the Engineer along with all written documentation concerning the demand
which the Engineer deems reasonably appropriate or necessary, which may include, but
shall not be limited to: the subcontract; any invoices presented to the Contractor for
payment; the notarized statement of the beneficiary that the demand is due and payable, that
a request for payment has been made of the Contractor and that the demand has not been
paid by the Contractor within the time allowed for such payment by the subcontract; and
copies of any correspondence between the beneficiary and the Contractor concerning such
demand. The City shall notify the Contractor that a demand has been made. The
Contractor shall inform the City of any defenses to the demand and shall forward to the

City any documents the City requests concerning the demand.
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20.3.8 The City shall make payment only if, after considering all defenses presented by the
Contractor, it determines that the payment is due and owing to the beneficiary making the
demand. '

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs,
including, but not limited to, attorneys’ fees, except to the extent required by State Finance
Law Section 137. '

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold
from any payment otherwise due and owing to the Contractor under this Contract an amount sufficient
to satisfy the demand.

20.4.1 In the event the City determines that the demand is valid, the City shall notify the
Contractor of such determination and the amount thereof and direct the Contractor to
immediately pay such amount to the beneficiary. In the event the Contractor, within seven
(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such
failure shall constitute an automatic and irrevocable assignment of payment by the
Contractor to the beneficiary for the amount of the demand determined by the City to be
valid. The Contractor, without further notification or other process, hereby gives its
unconditional consent to such assignment of payment to the beneficiary and authorizes the
City, on its behalf, to take all necessary actions to implement such assignment of payment,
including without limitation the execution of any instrument or documentation necessary to
effectuate such assignment.

20.4.2In the event that the amount otherwise due and owing to the Contractor by the City
is insufficient to satisfy such demand, the City may, at its option, require payment from the
Contractor of an amount sufficient to cover such demand and exercise any other right to
require or recover payment which the City may have under Law or Contract.

20.4.3 In the event the City determines that the demand is invalid, any amount withheld
pending the City’s review of such demand shall be paid to the Contractor; provided,
however, no lien has been filed. In the event a claim or an action has been filed, the terms
and conditions set forth in Article 23 shall apply. In the event a lien has been filed, the
parties will be governed by the provisions of the Lien Law of the State of New York.

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving
disputes in accordance with the PPB Rules, where applicable.

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this
Article 20, such determination and any defenses and counterclaims raised by the Contractor shall be
taken into account in evaluating the Contractor's performance.

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of all
persons with valid and lawful claims against the Contractor relating to the Work.

20.8 The Contractor shall not require any performance, payment or other bonds of any
Subcontractor if this Contract does not require such bonds of the Contractor.

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner
consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or
materials to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all
of the rights and remedies afforded to such persons by such section, including but not limited to, the right
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to commence an action against the City on the payment guarantee provided by this Article 20 within the
one-year limitations period set forth in Section 137(4)(b).

ARTICLE 21. RETAINED PERCENTAGE

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then
as further security for the faithful performance of this Contract, the Commissioner shall deduct, and
retain until the substantial completion of the Work, five (5%) percent of the value of Work certified for
payment in each partial payment voucher.

21.2 If this Contract does not require one hundred (100%) percent performance and payment
security and if the price for which this Contract was awarded does not exceed one million ($1,000,000)
dollars, then as further security for the faithful performance of this Contract, the Commissioner shall
deduct, and retain until the substantial completion of the Work, five (5%) percent of the value of Work
certified for payment in each partial payment voucher. -

21.3 If this Contract does not require one hundred (100%) percent performance and payment
security and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars,
then as further security for the faithful performance of this Contract, the Commissioner shall deduct,
and retain until the substantial completion of the Work, up to ten (10%) percent of the value of Work
certified for payment in each partial payment voucher. The percentage to be retained is set forth in
Schedule A of the General Conditions.

ARTICLE 22. INSURANCE

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of
insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and
special conditions specified in Schedule A). Such insurance shall be maintained from the date the
Contractor is required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of
completion of all required Work (including punch list work as certified in writing by the Resident
Engineer), except for insurance required pursuant to Article 22.1.4, which may terminate upon
Substantial Completion of the Contract. All insurance shall meet the requirements set forth in this
Article 22. Wherever this Article requires that insurance coverage be “at least as broad” as a specified
form (including all ISO forms), there is no obligation that the form itself be used, provided that the
Contractor can demonstrate that the alternative form or endorsement contained in its policy provxdes
coverage at least as broad as the specified form.

22.1.1Commercial General Liability Insurance: The Contractor shall provide Commercial
General Liability Insurance covering claims for property damage and/or bodily injury,
including death, which may arise from any of the operations under this Contract. Coverage
under this insurance shall be at least as broad as that provided by the latest edition of
Insurance Services Office (“ISO™) Form CG 0001. Such insurance shall be "occurrence"
based rather than "claims-made" and include, without limitation, the following types of
coverage: premises operations; products and completed operations; contractual liability
(including the tort liability of another assumed in a contract); broad form property damage;
independent contractors; explosion, collapse and underground (XCU); construction means
and methods; and incidental malpractice. Such insurance shall contain a “per project”
aggregate limit, as specified in Schedule A, that applies separately to operations under this
Contract.
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22.1.1(a) Such Commercial General Liability Insurance shall name the City as an
Additional Insured. Coverage for the City shall specifically include the City’s officials
and employees, be at least as broad as the latest edition of ISO Form CG 20 10 and
provide completed operations coverage at least as broad as the latest edition of ISO Form
CG 20 37.

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities
designated as additional insureds in Schedule A but only for claims arising from the

Contractor’s operations under this Contract, with coverage at least as broad as the latest
edition of ISO Form CG 20 26.

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1
RCNY Section 101-08, at http://www.nve.gov/html/dob/downloads/rules/] RCNY_101-

08.pdf, the Contractor shall provide Commercial General Liability Insurance with limits
of at least those required by 1 RCNY section 101-08. If the Work does not require such
a permit, the minimum limits shall be those provided for in Schedule A.

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be
- delivered to the City, such Commercial General Liability shall include, or be endorsed to
include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation,
liability arising from navigation of such vessels prior to delivery to and acceptance by the

City.

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability
Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to
provide, Workers Compensation Insurance, Employers® Liability Insurance, and Disability
Benefits Insurance in accordance with the Laws of the State of New York on behalf of all
employees providing services under this Contract (except for those employees, if any, for
which the Laws require insurance only pursuant to Article 22.1.3).

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance:
If specified in Schedule A of the General Conditions or if required by Law, the Contractor
shall provide insurance in accordance with the United States Longshoremen’s and Harbor
Workers Act and/or the Jones Act, on behalf of all qualifying employees providing services
under this Contract.

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the
Contractor shall provide Builders Risk Insurance on a completed value form for the total
value of the Work through Substantial Completion of the Work in its entirety. Such
insurance shall be provided on an All Risk basis and include coverage, without limitation,
for windstorm (including named windstorm), storm surge, flood and earth movement.
Unless waived by the Commissioner, it shall include coverage for ordinance and law,
demolition and increased costs of construction, debris removal, pollutant clean up and
removal, and expediting costs. Such insurance shall cover, without limitation, (a) all
buildings and/or structures involved in the Work, as well as temporary structures at the Site,
and (b) any property that is intended to become a permanent part of such building or
structure, whether such property is on the Site, in transit or in temporary storage. Policies
shall name the Contractor as Named Insured and list the City as both an Additional Insured
and a Loss Payee as its interest may appear. '

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an
occupied facility, occupancy of such facility is permitted without the consent of the
issuing insurance company.
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22. 1..4(‘0) Such insurance may be provided through an Installation Floater, at the
Contractor’s option, if it otherwise conforms with the requirements of this Article
22.1.4.

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide
Commercial Automobile Liability Insurance for liability arising out of ownership,
maintenance or use of any owned (if any), non-owned and hired vehicles to be used in
connection with this Contract. Coverage shall be at least as broad as the latest edition of
ISO Form CAOQ0001. If vehicles are used for transporting hazardous materials, the
Automobile Liability Insurance shall be endorsed to provide pollution liability broadened
coverage for covered vehicles (endorsement CA 99 48) as well as proof of MCS 90.

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General
Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to
maintain, Contractors Pollution Liability Insurance covering bodily injury and property
damage. Such insurance shall provide coverage for actual, alleged or threatened emission,
discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including
any loss, cost or expense incurred as a result of any cleanup of pollutants (including
asbestos) or in the investigation, settlement or defense of any claim, action, or proceedings
arising from the operations under this Contract. Such insurance shall be in the Contractor's
name and list the City as an Additional Insured and any other entity specified in Schedule A.
Coverage shall include, without limitation, (a) loss of use of damaged property or of
property that has not been physically injured, (b) transportation, and (c) non-owned disposal
sites.

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the
City’s officials and employees and be at least as broad as provided to the Contractor
for this Project.

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have
a retroactive date on or before the effective date of this Contract, and continuous
coverage shall be maintained, or an extended discovery period exercised, for a period
of not less than three (3) years from the time the Work under this Contract is
completed.

22.1.7 Marine Insurance;

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of
the General Conditions or if the Contractor engages in marine operations in the
execution of any part of the Work, the Contractor shall maintain, or cause the
Subcontractor doing such Work to maintain, Marine Protection and Indemnity
Insurance with coverage at least as broad as Form SP-23. The insurance shall provide
coverage for the Contractor or Subcontractor (whichever is doing this Work) and
for the City (together with its officials and employees) and any other entity specified
in Schedule A as an Additional Insured for bodily injury and property damage arising
from marine operations under this Contract. Coverage shall include, without
limitation, injury or death of crew members (if not fully provided through other
insurance), removal of wreck, damage to piers, wharves and other fixed or floating
objects and loss of or damage to any other vessel or craft, or to property on such other
vessel or craft.
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22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General
Conditions or if the Contractor engages in marine operations in the execution of any
part of the Work, the Contractor shall maintain, or cause the Subcontractor doing
such Work to maintain, Hull and Machinery Insurance with coverage for the
Contractor or Subcontractor (whichever is doing this Work) and for the City
(together with its officials and employees) as Additional Insured at least as broad as
the latest edition of American Institute Tug Form for all tugs used under this Contract
and Collision Liability at least as broad as the latest edition of American Institute Hull
Clauses.

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the
General Conditions or ifthe Contractor engages in marine operations in the
execution of any part of the Work, the Contractor shall maintain, or cause the
Subcontractor doing such Work to maintain, Marine Pollution Liability Insurance
covering itself (or the Subcontractor doing such Work) as Named Insured and the
City (together with its officials and employees) and any other entity specified in
Schedule A as an Additional Insured. Coverage shall be at least as broad as that
provided by the latest edition of Water Quality Insurance Syndicate Form and include,
without limitation, liability arising from the discharge or substantial threat of a
discharge of oil, or from the release or threatened release of a hazardous substance
including injury to, or economic losses resulting from, the destruction of or damage to
real property, personal property or natural resources.

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits
and with such conditions, as are specified in Schedule A of the General Conditions.

22.2 General Requirements for Insurance Coverage and Policies:

22.2.1 All required insurance policies shall be maintained with companies that may lawfully
issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and
Poor’s rating of at least A, unless prior written approval is obtained from the City
Corporation Counsel.

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all
required policies and all deductibles and self-insured retentions to which such policies are
subject, whether or not the City is an insured under the policy.

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the
Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial
accounts in lieu of required insurance.

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to
Schedule A of the General Conditions shall be the greater of (i) the minimum limits set forth
in Schedule A or (ii) the limits provided to the Contractor as Named Insured under all
primary, excess, and umbrella policies of that type of coverage.

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through
primary policies or a combination of primary and excess/umbrella policies, so long as all
policies provide the scope of coverage required herein.

22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non-
contributing to any insurance or self-insurance maintained by the City.
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22.3 Proof of Insurancel:

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for
insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of
insurance in accordance with this Article 22.3 within ten (10) Days of award. For insurance
provided pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by
the Commissioner or ten (10) Days prior to the commencement of the portion of the Work
covered by such policy, whichever is earlier.

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the
Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’
Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’
Compensation Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or
successor forms used by the New York State Workers” Compensation Board; or other proof
of insurance in a form acceptable to the Commissioner. For Disability Benefits Insurance
provided pursuant to Article 22.1.2, the Contractor shall submit DB-120.1 - Certificate Of
Insurance Coverage Under The NYS Disability Benefits Law, Request for WC/DB
Exemption (Form CE-200); equivalent or successor forms used by the New York State
Workers’ Compensation Board; or other proof of insurance in a form acceptable to the
Commissioner. ACORD forms are not acceptable.

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the
Contractor shall submit one or more Certificates of Insurance on forms acceptable to the
Commissioner. All such Certificates of Insurance shall certify (a) the issuance and
effectiveness of such policies of insurance, each with the specified minimum limits (b) for
insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in
Schedule A is an Additional Insured with coverage at least as broad as the most recent
edition of ISO Forms CG 20 10, CG 20 37, and CG 20 26, as applicable; (c) in the event
insurance is required pursuant to Article 22.1.6 and/or Article 22.1.7, that the City is an
Additional Insured thereunder; (d) the company code issued to the insurance company by
the National Association of Insurance Commissioners (the NAIC number); and (e) the
number assigned to the Contract by the City. All such Certificates of Insurance shall be
accompanied by either a duly executed “Certification by Broker” in the form contained in
Part III of Schedule A or copies of all policies referenced in such Certificate of Insurance as
certified by an authorized representative of the issuing insurance carrier. If any policy is not
available at the time of submission, certified binders may be submitted until such time as the
policy is available, at which time a certified copy of the policy shall be submitted.

2234 Documentation confirming renewals of insurance shall be submitted to the
Commissioner prior to the expiration date of coverage of policies required under this
Contract. Such proofs of insurance shall comply with the requirements of Articles 22.3.2
and 22.3.3.

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of
insurance provided pursuant to this Article 22 upon the demand for such policy by the
Commissioner or the City Corporation Counsel.

22.4 Operations of the Contractor:

22.4.1 The Contractor shall not commence the Work unless and until all required
certificates have been submitted to and accepted by the Commissioner. Acceptance by the
Commissioner of a certificate does not excuse the Contractor from securing insurance
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consistent with all provisions of this Article 22 or of any liability arising from its failure to
do so.

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in
the manner, form, and limits required by this Contract and shall be authorized to perform
Work only during the effective period of all required coverage.

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended
or otherwise terminated, for whatever cause, the Contractor shall immediately stop all
Work, and shall not recommence Work until authorized in writing to do so by the
Commissioner. Upon quitting the Site, except as otherwise directed by the Commissioner,
the Contractor shall leave all plant, materials, equipment, tools, and supplies on the Site.
Contract time shall continue to run during such periods and no extensions of time will be
granted. The Commissioner may also declare the Contractor in default for failure to
maintain required insurance.

2244 In the event the Contractor recéives notice, from an insurance company or other
person, that any insurance policy required under this Article 22 shall be cancelled or
terminated (or has been cancelled or terminated) for any reason, the Contractor shall
immediately forward a copy of such notice to both the Commissioner and the New York
City Comptroller, attn;: Office of Contract Administration, Municipal Building, One Centre
Street, room 1005, New York, New York 10007. Notwithstanding the foregoing, the
Contractor shall ensure that there is no interruption in any of the insurance coverage
required under this Article 22.

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an
insurance policy maintained in accordance with this Article 22, the Contractor shall notify
in writing all insurance carriers that issued potentially responsive policies of any such event
relating to any operations under this Contract (including notice to Commercial General
Liability insurance carriers for events relating to the Contractor’s own employees) no later
than 20 days after such event. For any policy where the City is an Additional Insured, such
notice shall expressly specify that “this notice is being given on behalf of the City of New
York as Insured as well as the Named Insured.” Such notice shall also contain the following
information: the number of the insurance policy, the name of the named insured, the date
and location of the damage, occurrence, or accident, and the identity of the persons or things
injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice
to the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division,
New York City Law Department, 100 Church Street, New York, New York 10007.

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give
rise to a claim under any insurance policy required under this Article 22, the Contractor
shall at all times fully cooperate with the City with regard to such potential or actual claim.

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to
procure insurance with regard to any operations under this Contract and requires such Subcontractor to
name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the
Subcontractor name the City, including its officials and employees, as an Additional Insured with
coverage at least as broad as the most recent edition of ISO Form CG 20 26.

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the
Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set
forth in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such
documents are to be sent to the Commissioner’s address as provided elsewhere in this Contract.

CITY OF NEW YORK 34 STANDARD CONSTRUCTION CONTRACT
DDC December 2013



22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2,
22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees,
for any damages or losses that are covered under any insurance required under this Article 22 (whether or
not such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to
the operations of the Contractor and/or its employees, agents, or Subcontractors.

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the
requirements of this Article 22, the Contractor shall ensure that any such self-insurance program
provides the City with all rights that would be provided by traditional insurance under this Article 22,
including but not limited to the defense and indemnification obligations that insurers are ‘required to
undertake in liability policies.

22.9 Materiality/Non-Waiver: The Contractor's failure to secure policies in complete
conformity with this Article 22, or to give an insurance company timely notice of any sort required in this
Contract or to do anything else required by this Article 22 shall constitute a material breach of this
Contract. Such breach shall not be waived or otherwise excused by any action or inaction by the City at
any time.

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no
effect unless Contractor maintains Workers” Compensation Insurance for the term of this Contract to
the extent required and in compliance with the New York State Workers’ Compensation Law.

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or
otherwise shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the
City from exercising any rights or taking such other actions available to it under any other provisions of
this Contract or Law. '

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS

23.1 If any claim shall be made by any person or entity (including Other Contractors with the City
on this Project) against the City or against the Contractor and the City for any of the following:

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in
Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of
the Comptroller may not be paid by an insurance company (for any reason whatsoever); or

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred
to in Article 57; or

(c) Damage claimed to have been caused directly or indirectly by the failure of the
Contractor to perform the Work in strict accordance with this Contract,

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld
by the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in
his’her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the
monies so withheld.

23.2 If an action on such claim is timely commenced and the liability of the City, or the
Contractor, or both, shall have been established therein by a final judgment of a court of competent
jurisdiction, or if such claim shall have been admitted by the Contractor to be valid, the Comptroller
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shall pay such judgment or admitted claim out of the monies retained by the Comptroller under the
provisions of this Article 23, and return the balance, if any, without interest, to the Contractor.

ARTICLE 24. MAINTENANCE AND GUARANTY

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may
determine, any finished Work in which defects of materials or workmanship may appear or to which
damage may occur because of such defects, during the one (1) year period subsequent to the date of
Substantial Completion (or use and occupancy in accordance with Article 16), except where other
periods of maintenance and guaranty are provided for in Schedule A.

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon
filing its requisition for payment on Substantial Completion, shall deposit with the Commissioner a
sum equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions)
in cash or certified check upon a state or national bank and trust company or a check of such bank and
trust company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or
obligations of the City, which the Comptroller may approve as of equal value with the sum so required.

243 In lieu of the above, the Contractor may make such security payment to the City by
authorizing the Commissioner in writing to deduct the amount from the Substantial Completion
payment which shall be deemed the deposit required above.

24.4 1f the Contractor has faithfully performed all of its obligations hereunder the Commissioner
shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date
of Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of
the guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor
without interest within thirty (30) Days after certification by the Commissioner to the Comptroller that
the Contractor has faithfully performed all of its obligations hereunder.

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such
defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days
subsequent to the expiration of the one (1) year period or other periods provided for herein.

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged
Work promptly after receiving such notice, the Commissioner shall have the right to have the Work

done by others in the same manner as provided for in the completion of a defaulted Contract, under
Article 51.

247 1If the security payment so deposited is insufficient to cover the cost of such Work, the
Contractor shall be liable to pay such deficiency on demand by the Commissioner.

24.8 The Engineer's certificate setting forth the fair and reasonable cost of repairing, replacing,
rebuilding or restoring any damaged or defective Work when performed by one other than the
Contractor, shall be binding and conclusive upon the Contractor as to the amount thereof.

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and
materials required by this Contract in the name of the City and shall deliver same to the Commissioner.
All of the City's rights and title and interest in and to said manufacturers’ warranties and guaranties may
be assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the
premises into which the equipment and materials have been installed.
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CHAPTER VI
CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM

ARTICLE 25. CHANGES

25.1 Changes may be made to this Contract only as duly authorized in writing by the
Commissioner in accordance with the Law and this Contract. All such changes, modifications, and
amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor.

25.2 Contract changes will be made only for Work necessary to complete the Work included in
the original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes
are not permitted for any material alteration in the scope of Work in the Contract.

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to
a written change order. Adjustments to price shall be computed in one or more of the following ways:

25.3.1 By applicable unit prices specified in the Contract; and/or
25.3.2 By agreement of a fixed price; and/or
25.3.3 By time and material records; and/or
25.3.4 In any other manner approved by the CCPO.
25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and

may be post-audited by the Comptroller and/or the Agency.

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the
Contractor is directed to provide which is in excess of one hundred twenty-five (125%) percent of the
estimated quantity for that item set forth in the bid schedule.

26.1.1For any unit price item, the Contractor will be paid at the unit price bid for any
quantity up to one hundred twenty-five (125%) percent of the estimated quantity for that
item set forth in the bid schedule. If during the progress of the Work, the actual quantity of
any unit price item required to complete the Work approaches the estimated quantity for
that item, and for any reason it appears that the actual quantity of any unit price item
necessary to complete the Work will exceed the estimated quantity for that item by twenty-
five (25%) percent, the Contractor shall immediately notify the Engineer of such
anticipated overrun. The Contractor shall not be compensated for any quantity of a unit
price item provided which is in excess of one hundred twenty-five (125%) percent of the
estimated quantity for that item set forth in the bid schedule without written authorization
from the Engineer.

26.1.21f the actual quantity of any unit price item necessary to complete the Work will
exceed one hundred twenty five (125%) percent of the estimated quantity for that item set
forth in the bid schedule, the City reserves the right and the Contractor agrees to negotiate
a new unit price for such item. In no event shall such negotiated new unit price exceed the
unit bid price. If the City and Contractor cannot agree on a new unit price, then the City
shall order the Contractor and the Contractor agrees to provide additional quantities of the
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item on the basis of time and material records for the actual and reasonable cost as
determined under Article 26.2, but in no event at a unit price exceeding the unit price bid.

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance
with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable
estimated cost of the items set forth below. For Extra Work where payment is based on time and material
records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the actual
and reasonable cost of the items set forth below, calculated in accordance with the formula specified
therein, if any.

26.2.1 Necessary materials (including transportation to the Site); plus

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage
caps) and supplemental benefits; plus

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not
incorporated into such Extra Work; plus

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as
applicable), necessary plant and equipment other than ‘Small Tools, plus fuel/energy costs.
Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption
of five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the
absence of auditable documentation, the following fuel consumption formula per operating
hour: (.035) x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the
lower of either seventy-five percent of the monthly prorated rental rates established in “The
AED Green Book, Rental Rates and Specifications for Construction Equipment” published
by Equipment Watch (the “Green Book™), or seventy-five percent of the monthly prorated
rental rates established in the “Rental Rate Blue Book for Construction Equipment”
published by Equipment Watch (the “Blue Book”) (the applicable Blue Book rate being for
rental only without the addition of any operational costs listed in the Blue Book). The
reasonable rental value is deemed to be inclusive of all operating costs except for
fuel/energy consumption and equipment operator’s wages/costs. For multiple shift
utilization, reimbursement shall be calculated as follows: first shift shall be seventy-five
(75%) percent of such rental rates; second shift shall be sixty (60%) percent of the first shift
rate; and third shift shall be forty (40%) percent of the first shift rate. Equipment on standby
shall be reimbursed at one-third (1/3) the prorated monthly rental rate. Contractor-owned
(or Subcontractor-owned, as applicable) equipment includes equipment from rental
companies affiliated with or controlled by the Contractor (or Subcontractor, as
applicable), as determined by the Commissioner. In establishing cost reimbursement for
non-operating Contractor-owned (or Subcontractor-owned, as applicable) equipment
(scaffolding, sheeting systems, road plates, etc.}, the City may restrict reimbursement to a
purchase-salvage/life cycle basis if less than the computed rental costs; plus

26.2.5 Necessary installation and dismantling of such plant and equipment, including
transportation to and from the Site, if any, provided that, in the case of non-
Contractor-owned (or non-Subcontractoer-owned, as applicable) equipment rented
from a third party, the cost of installation and dismantling are not allowable if such
costs are included in the rental rate; plus

26.2.6 Necessary fees charged by governmental entities; plus
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26.2.7 Necessary construction-related service fees charged by non-governmental entities,
such as landfill tipping fees; plus

26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned,
as applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs.
Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption
of five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the
absence of auditable documentation, the following fuel consumption formula per hour of
operation: (.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the
right to direct the purchase of non-operating equipment (scaffolding, sheeting systems, road
plates, etc.), with payment on a purchase-salvage/life cycle basis, if less than the projected
rental costs; plus

26.2.9 Workers” Compensation Insurance, and any insurance coverage expressly
required by the City for the performance of the Extra Work which is different than the
types of insurance required by Article 22 and Schedule A of the General Conditions. The
cost of Workers’ Compensation Insurance is subject to applicable payroll limitation caps and
shall be based upon the carrier’s Manual Rate for such insurance derived from the applicable
class Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New
York State Department of Financial Services, and with the exception of experience rating,
rate modifiers as promulgated by the New York Compensation Insurance Rating Board
(“NYCIRB™); plus

26.2.10  Additional costs incurred as a result of the Extra Work for performance and
payment bonds; plus

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5
as compensation for overhead, except that no percentage for overhead will be allowed on
Payroll Taxes or on the premium portion of overtime pay or on sales and personal property
taxes. Overhead shall include without limitation, all costs and expenses in connection with
administration, management superintendence, small tools, and insurance required by
Schedule A of the General Conditions other than Workers’ Compensation Insurance; plus

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the
items in Article 26.2.11, as compensation for profit, except that no percentage for profit will
be allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and
personal property taxes; plus

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as
compensation for overhead and profit.

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor's own
forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering
Audit Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional
allowance of five (5%) percent to cover the Contractor's overhead and profit.

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract
Work, the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the
difference between the cost of such Extra Work and of the omitted or reduced Work.

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work in
accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article
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25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit
by the EAQ, may, at the option of the Commissioner, be substituted for the cost plus a percentage
method provided in Article 26.2; provided, however, that if the Extra Work is performed by a
Subcontractor, the Contractor shall not be entitled to receive more than an additional allowance of five
(5%) percent for overhead and profit over the cost of such Subcontractor's Work as computed in
accordance with Article 26.2.

ARTICLE 27. RESOLUTION OF DISPUTES

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1
that arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions
of this Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated
herein shall be the exclusive means of resolving any such disputes.

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other

" sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade
secrets (as interpreted by the courts of New York State) relating to proprietary rights in
computer software.

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by
the Contract, the interpretation of Comtract documents, the amount to be paid for Extra
Work or disputed work performed in connection with the Contract, the conformity of the
Contractor’s Work to the Contract, and the acceptability and quality of the Contractor’s
Work; such disputes arise when the Engineer, Resident Engineer, Engineering Audit
Officer, or other designee of the Commissioner makes a determination with which the
Contractor disagrees.

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a
reasoned explanation for the determination based on the information and evidence presented to the party
making the determination. Failure to make such determination within the time required by this Article 27
shall be deemed a non-determination without prejudice that will allow application to the next level.

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this
Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work
as directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall
constitute a waiver by the Contractor of its claim.

27.4 Presentation of Disputes to Commissioner.

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing
(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the
determination or action that is the subject of the dispute. This notice requirement shall not be read to
replace any other notice requirements contained in the Contract. The Notice of Dispute shall include all
the facts, evidence, documents, or other basis upon which the Contractor relies in support of its position,
as well as a detailed computation demonstrating how any amount of money claimed by the Contractor in
the dispute was arrived at. Within thirty (30) Days after receipt of the detailed written submission
comprising the complete Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit
Officer, or other designee of the Commissioner shall submit to the Commissioner all materials he or she
deems pertinent to the dispute. Following initial submissions to the Commissioner, either party may
demand of the other the production of any document or other material the demanding party believes may
be relevant to the dispute. The requested party shall produce all relevant materials that are not otherwise
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protected by a legal privilege recognized by the courts of New York State. Any question of relevancy
shall be determined by the Commissioner whose decision shall be final. Willful failure of the
Contractor to produce any requested material whose relevancy the Contractor has not disputed, or
whose relevancy has been affirmatively determined, shall constitute a waiver by the Contractor of its

claim.

27.5

274.1 Commissioner Inquiry. The Commissioner shall examine the material and
may, in his or her discretion, convene an informal conference with the Contractor, the
ACCO, and the Engineer, Resident Engineer, Engineering Audit Officer, or other
designee of the Commissioner to resolve the issue by mutual consent prior to reaching a
determination. The Commissioner may seek such technical or other expertise as he or she
shall deem appropriate, including the use of neutral mediators, and require any such
additional material from either or both parties as he or she deems fit. The Commissioner’s
ability to render, and the effect of, a decision hereunder shall not be impaired by any
negotiations in connection with the dispute presented, whether or not the Commissioner
participated therein. The Commissioner may or, at the request of any party to the dispute,
shall compel the participation of any Other Contractor with a contract related to the Work
of this Contract, and that Contractor shall be bound by the decision of the Commissioner.
Any Other Contractor thus brought into the dispute resolution proceeding shall have the
same rights and obligations under this Article 27 as the Contractor initiating the dispute.

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all
materials and information, or such longer time as may be agreed to by the parties, the
Commissioner shall make his or her determination and shall deliver or send a copy of such
determination to the Contractor, the ACCO, and Engineer, Resident Engineer,
Engineering Audit Officer, or other designee of the Commissioner, as applicable, together
with a statement concerning how the decision may be appealed.

2743 Finality of Commissioner’s Decision. The Commissioner’s decision shall be
final and binding on all parties, unless presented to the Contract Dispute Resolution Board
pursuant to this Article 27. The City may not take a petition to the Contract Dispute
Resolution Board. However, should the Contractor take such a petition, the City may seek,
and the Contract Dispute Resolution Board may render, a determination less favorable to the
Contractor and more favorable to the City than the decision of the Commissioner.

Presentation of Dispute to the Comptroller. Before any dispute may be brought by the

Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the
Comptroller for his or her review, investigation, and possible adjustment.

2754 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a
decision by the Commissioner, the Contractor shall submit to the Comptroller and to the
Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of
Claim shall consist of (i) a brief written statement of the substance of the dispute, the amount
of money, if any, claimed and the reason(s) the Contractor contends the dispute was
wrongly decided by the Commissioner; (ii) a copy of the written decision of the
Commissioner; and (iii) a copy of all materials submitted by the Contractor to the Agency,
including the Notice of Dispute. The Contractor may not present to the Comptroller any
material not presented to the Commissioner, except at the request of the Comptroller.

27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency
shall make available to the Comptroller a copy of all material submitted by the Agency to
the Commissioner in connection with the dispute. The Agency may not present to the
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Comptroller any material not presented to the Commissioner except at the request of the
Comptroller. '

27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute
and, in the course of such investigation, may exercise all powers provided in Sections 7-201
and 7-203 of the Administrative Code. In addition, the Comptroller may demand of either
party, and such party shall provide, whatever additional material the Comptroller deems
pertinent to the claim, including original business records of the Contractor. Willful failure
of the Contractor to produce within fifteen (15) Days any material requested by the
Comptroller shall constitute a waiver by the Contractor of its claim. The Comptroller
may also schedule an informal conference to be attended by the Contractor, Agency
representatives, and any other personnel desired by the Comptroller.

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller
shall have forty-five (45) Days from his or her receipt of all materials referred to in Article
27.5.3 to investigate the disputed claim. The period for investigation and compromise may
be further extended by agreement between the Contractor and the Comptroller, to a
maximum of ninety (90) Days from the Comptroller’s receipt of all materials. The
Contractor may not present its petition to the Contract Dispute Resolution Board until the
period for investigation and compromise delineated in this Article 27.5.4 has expired. In
compromising or adjusting any claim hereunder, the Comptroller =~ may not revise or
disregard the terms of the Contract between the parties.

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board
composed of:

27.6.1 The chief administrative law judge of the Office of Administrative Trials and
Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as
chairperson, and may adopt operational procedures and issue such orders consistent with this
Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s
functions, including, but not limited to, granting extensions of time to present or respond to
submissions;

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background
to consider and resolve the merits of the dispute and shall not have participated personally
and substantially in the particular matter that is the subject of the dispute or report to anyone
who so participated; and

27.63 A person with appropriate expertise who is not an employee of the City. This
person shall be selected by the presiding administrative law judge from a prequalified panel
of individuals, established and administered by OATH with appropriate background to act as
decision-makers in a dispute. Such individual may not have a contract or dispute with the
City or be an officer or employee of any company or organization that does, or regularly
represents persons, companies, or organizations having disputes with the City.

27.7 Petition to the Centract Dispute Resolution Board. In the event the claim has not been
settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor,
within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the
Commissioner’s determination.

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its
dispute to the Contract Dispute Resolution Board in the form of a petition, which shall
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include (i) a brief written statement of the substance of the dispute, the amount of money, if
any, claimed, and the reason(s) the Contractor contends the dispute was wrongly decided
by the Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies
of all materials submitted by the Contractor to the Agency; (iv) a copy of the written
decision of the Comptroller, if any, and (v) copies of all correspondence with, or written
material submitted by the Contractor, to the Comptroller. The Contractor shall
concurrently submit four (4) complete sets of the Petition: one set to the City Corporation
Counsel (Attn: Commercial and Real Estate Litigation Division) and three (3) sets to the
Contract Dispute Resolution Board at OATH’s offices with proof of service on the City
Corporation Counsel. In addition, the Contractor shall submit a copy of the written
statement of the substance of the dispute, cited in (i) above, to both the Commissioner and
the Comptroller.

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the
City Corporation Counsel, the Agency shall respond to the brief written statement of the
Contractor and make available to the Contract Dispute Resolution Board all material it
submitted to the Commissioner and Comptroller. Three (3) complete copies of the Agency
response shall be provided to the Contract Dispute Resolution Board and one to the
Contractor. Extensions of time for submittal of the Agency response shall be given as
necessary upon a showing of good cause or, upon consent of the parties, for an initial period
of up to thirty (30) Days. :

27.7.3  Further Proceedings. The Contract Dispute Resolution Board shall permit the
Contractor to present its case by submission of memoranda, briefs, and oral argument. The
Contract Dispute Resolution Board shall also permit the Agency to present its case in
response to the Contractor by submission of memoranda, briefs, and oral argument. If
requested by the City Corporation Counsel, the Comptroller shall provide reasonable
assistance in the preparation of the Agency’s case. Neither the Contractor nor the Agency
may support its case with any documentation or other material that was not considered by
the Comptroller, unless requested by the Contract Dispute Resolution Board. The Contract
Dispute Resolution Board, in its discretion, may seek such technical or other expert advice
as it shall deem appropriate and may seek, on its own or upon application of a party, any
such additional material from any party as it deems fit. The Contract Dispute Resolution
Board, in its discretion, may combine more than one dispute between the parties for
concurrent resolution.

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of
the conclusion of all written submissions and oral arguments, the Contract Dispute
Resolution Board shall render a written decision resolving the dispute. In an unusually
complex case, the Contract Dispute Resolution Board may render its decision in a longer
period, not to exceed ninety (90) Days, and shall so advise the parties at the commencement
of this period. The Contract Dispute Resolution Board’s decision must be consistent with
the terms of the Contract. Decisions of the Contract Dispute Resolution Board shall only
resolve matters before the Contract Dispute Resolution Board and shall not have
precedential effect with respect to matters not before the Contract Dispute Resolution Board.

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute
Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the
Engineer, the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A
decision in favor of the Contractor shall be subject to the prompt payment provisions of the
PPB Rules. The Required Payment Date shall be thirty (30) Days after the date the parties
are formally notified of the Contract Dispute Resolution Board’s decision.
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27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute
Resolution '

Board’s decision shall be final and binding on all parties. Any party may seek review of the
Contract Dispute Resolution Board’s decision solely in the form of a challenge, filed within
four (4) months of the date of the Contract Dispute Resolution Board’s decision, in a court
of competent jurisdiction of the State of New York, County of New York pursuant to Article
78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the
question of whether or not the Contract Dispute Resolution Board’s decision was made in
violation of lawful procedure, was affected by an error of Law, or was arbitrary and
capricious or an abuse of discretion. No evidence or information shall be introduced or
relied upon in such proceeding that was not presented to the Contract Dispute Resolution
Board in accordance with this Article 27.

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the
pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the
Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to
this Article 27.

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A
TIME & MATERIALS BASIS

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and
material basis or Extra Work on a time and material basis ordered by the Commissioner under Article
25, or where the Contractor believes that it or any of its Subcontractors is performing Extra Work but
a final determination by Agency has not been made, or the Contractor or any of its Subcontractors is
performing disputed Work (whether on or off the Site), or complying with a determination or order under
protest in accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the
Resident Engineer daily with three (3) copies of written statements signed by the Contractor's
representative at the Site showing:

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in
complying with such determination or order, the number of hours employed, and the
character of the Work each is doing; and

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in
connection with the performance of such Work or compliance with such determination or
order, and from whom purchased or rented.

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any
items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after
submission.

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the
Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any
and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports,
and cancelled checks, and any other documents relating to showing the nature and quantity of the labor,
materials, plant and equipment actually used in the performance of such Work, or in complying with such
determination or order, and the amounts expended therefor, and shall permit the Commissioner and the
Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire.

28.4 In connection with the examination provided for herein, the Commissioner, upon demand
therefor, will produce for inspection by the Contractor such records as the Agency may have with
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respect to such Extra Work or disputed Work performed under protest pursuant to order of the
Commissioner, except those records and reports which may have been prepared for the purpose of
determining the accuracy and validity of the Contractor's claim.

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for

extra compensation or damages on account of the performance of such Work or compliance with such
determination or order.

ARTICLE 29. OMITTED WORK

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit
price, lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the
Contract price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid
amount based upon the percent of Work omitted subject to Article 29.4. For the purpose of determining
the pro rata portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article
41 shall be considered, but shall not be the determining factor.

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner
in a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as
provided in Article 29.4.

29.3  For units that have been ordered but are only partially completed, the unit price shall be
reduced by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to
Article 29.4.

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non-
cancelable material and/or equipment that is not capable of use except in the performance of this
Contract and has been specifically fabricated for the sole purpose of this Contract, but not yet
incorporated into the Work, the Contractor shall be paid for such material and/or equipment in
accordance with Article 64.2.1(b); provided, however, such payment is contingent upon the Contractor’s
delivery of such material and/or equipment in acceptable condition to a location designated by the City.

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with

regard to any omitted Work.

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES:
PRODUCTION OF FINANCIAL RECORDS

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the
City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such
damages are first incurred, and every thirty (30) Days thereafter for as long as such damages are incurred,
verified statements of the details and the amounts of such damages, together with documentary evidence
of such damages. The Contractor may submit any of the above statements within such additional time as
may be granted by the Commissioner in writing upon written request therefor. Failure of the
Commissioner to respond in writing to a written request for additional time within thirty (30) Days shall
be deemed a denial of the request. On failure of the Contractor to strictly comply with the foregoing
provisions, such claims shall be deemed waived and no right to recover on such claims shall exist.
Damages that the Contractor may claim in any action or dispute resolution procedure arising under or by
reason of this Contract shall not be different from or in excess of the statements and documentation made
pursuant to this Article 30.
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30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the
Commissioner, produce for examination at the Contractor's office, by the Engineer, Architect or
Project Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily
reports, bank deposit books, bank statements, check books, and cancelled checks, showing all of its acts
and transactions in connection with or relating to or arising by reason of this Contract, and submit itself
and persons in its employment, for examination under oath by any person designated by the
Commissioner or Comptroller to investigate claims made or disputes against the City under this
Contract. At such examination, a duly authorized representative of the Contractor may be present.

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor
and/or its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or
Comptroller, produce for examination at the Contractor's and/or Subcontractor's office, by a
representative of either the Commissioner or Comptroller, all of its books of account, bid documents,
financial statements, accountant workpapers, bills, invoices, payrolls, subcontracts, time books, daily
reports, bank deposit books, bank statements, check books, and cancelled checks, showing all of its acts
and transactions in connection with or relating to or arising by reason of this Contract. Further, the
Contractor and/or its Subcontractor shall submit any person in its employment, for examination under
oath by any person designated by the Commissioner or Comptroller to investigate claims made or
disputes against the City under this Contract. At such examination, a duly authorized representative of
the Contractor may be present.

30.4 Unless the information and examination required under Article 30.3 is provided by the
Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or
Comptroller, or upon the Commissioner's or Comptroller's written authorization to extend the time to
comply, the City shall be released from all claims arising under, relating to or by reason of this Contract,
except for sums certified by the Commissioner to be due under the provisions of this Contract. It is
further stipulated and agreed that no person has the power to waive any of the foregoing provisions and
that in any action or dispute resolution procedure against the City to recover any sum-in excess of the
sums certified by the Commissioner to be due under or by reason of this Contract, the Contractor must
allege in its complaint and prove, at trial or during such dispute resolution procedure, compliance with the
provisions of this Article 30.

30.5 In addition, after the commencement of any action or dispute resolution procedure by the
Contractor arising under or by reason of this Contract, the City shall have the right to require the
Contractor to produce for examination under oath, up until the trial of the action or hearing before the
Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself
and all persons in its employ for examination under oath. If this Article 30 is not complied with as
required, then the Contractor hereby consents to the dismissal of the action or dispute resolution
procedure.

CHAPTER VII
POWERS OF THE RESIDENT ENGINEER,
THE ENGINEER OR ARCHITECT AND THE COMMISSIONER

ARTICLE 31. THE RESIDENT ENGINEER

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the
performance of the Work, subject to review by the Commissioner. The Resident Engineer shall not,
however, have the power to issue an Extra Work order, except as specifically designated in writing by
the Commissioner.
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ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein
delegated to the Engineer and expressly made subject to his/her determination, direction or approval,
shall have the power, subject to review by the Commissioner:

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder;
and

32.1.2 To determine all questions in relation to the Work, to interpret the Contract
Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or
ambiguities therein; and

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of
Other Contractors engaged simultaneously on this Project, including the power to suspend
any part of the Work, but not the whole thereof; and

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such
changes do not result in a net change in the cost to the City or to the Contractor of the
Work to be done under the Contract; and

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish
additional Specifications and drawings, consistent with this Contract.

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or
Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be
subject to his/her determination, direction, and approval, except where the determination, direction or
approval of someone other than the Engineer or Architect or Project Manager is expressly called for
herein.

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an
Extra Work order, except as specifically designated in writing by the Commissioner.

ARTICLE 33. THE COMMISSIONER

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to
his/her determination, direction or approval, shall have the power:

33.1.1 To review and make determinations on any and all questions in relation to this
Contract
and its performance; and

33.1.2 To modify or change this Contract so as to require the performance of Extra

Work (subject, however, to the limitations specified in Article 25) or the omission of
Contract Work; and

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such
suspemnsion is required:

33.1.3(a) In the interest of the City generally; or
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33.1.3(b) To coordinate the Work of the various contractors engaged on this
Project pursuant to the provisions of Article 12; or

33.1.3(c) To expedite the completion of the entire Project even though the
completion of this particular Contract may thereby be delayed.

ARTICLE 34. NO ESTOPPEL

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound,
precluded or estopped by any determination, decision, approval, order, letter, payment or certificate made
or given under or in connection with this Contract by the City, the Commissioner, the Engineer, the
Resident Engineer, or any other official, agent or employee of the City, either before or after the final
completion and acceptance of the Work and payment therefor:

34.1.1 From showing the true and correct classification, amount, quality or character of the
Work actually done; or that any such determination, decision, order, letter, payment or
certificate was untrue, incorrect or improperly made in any particular, or that the Work, or
any part thereof, does not in fact conform to the requirements of this Contract; and

34.1.2 From demandirg and recovering from the Contractor any overpayment made to it,
or such damages as the City may sustain by reason of the Contractor's failure to perform
each and every part of its Contract.

CHAPTER VIII
LABOR PROVISIONS

ARTICLE 35. EMPLOYEES
35.1 The Contractor and its Subcontractors shall not employ on the Work:

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she
shall be employed; and whenever the Commissioner shall inform the Contractor, in
writing, that any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that
employee shall be discharged from the Work forthwith, and shall not again be employed
upon it; or

35.1.2 Any labor, materials or means whose employment, or utilization during the course of
this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays,
suspension of Work or similar troubles by workers employed by the Contractor or its
Subcontractors, or by any of the trades working in or about the buildings and premises
where Work is being performed under this Contract, or by Other Contractors or their
Subcontractors pursuant to other contracts, or on any other building or premises owned or
operated by the City, its Agencies, departments, boards or authorities. Any violation by the
Contractor of this requirement may, upon certification of the Commissioner, be considered
as proper and sufficient cause for declaring the Contractor to be in default, and for the City
to take action against it as set forth in Chapter X of this Contract, or such other article of
this Contract as the Commissioner may deem proper; or

35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York
(hereinafter "Labor Law™), the Contractor and its Subcentractors shall not employ on the

Work any apprentice, unless he/she is a registered individual, under a bona fide program
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registered with the New York State Department of Labor. The allowable ratio of apprentices

to

journey-level workers in any craft classification shall not be greater than the ratio

permitted to the Contractor as to its work force on any job under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who is not registered as above,
shall be paid the wage rate determined by the Comptroller of the City for the classification
of Work actually performed. The Contractor or Subcontractor will be required to furnish
written evidence of -the registration of its program and apprentices as well as all the
appropriate ratios and wage rates, for the area of the construction prior to using any
apprentices on the Contract Work.

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand
($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on
the public work site, either by the Contractor, Subcontractor or other person doing or contracting to do
the whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any
Work as having successfully completed a course in construction safety and health approved by the
United States Department of Labor's Occupatlonal Safety and Health Administration that is at least ten
(10) hours in duration.

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and
12-113 of the Administrative Code, respectively,

35.3.1 The Contractor shall not take an adverse personnel action with respect to an
officer or employee in retaliation for such officer or employee making a report of
information concerning conduct which such officer or employee knows or reasonably
believes to involve corruption, criminal activity, conflict of interest, gross
mismanagement or abuse of authority by any officer or employee relating to this
Contract to (a) the Commissioner of the Department of Investigation, (b) a member of
the New York City Council, the Public Advocate, or the Comptroller, or (c) the CCPO,
ACCO, Agency head, or Commissioner. .

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been
the subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be
entitled to bring a cause of action against the Contractor to recover all relief necessary to
make him or her whole. Such relief may include but is not limited to: (a) an injunction to
restrain continued retaliation, (b) reinstatement to the position such employee would have
had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe
benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e)
compensation for any special damages sustained as a result of the retaliation, including
litigation costs and reasonable attorney’s fees.

35.3.3 The Contractor shall post a notice provided by the City in a prominent and
accessible place on any site where work pursuant to the Contract is performed that
contains information about:

35.3.3(a) how its employees can report to the New York City Department of
Investigation allegations of fraud, false claims, criminality or corruption arising
out of or in connection with the Contract; and

35.3.3(b) the rights and remedies afforded to its employees under Administrative
Code sections 7-805 (the New York City False Claims Act) and 12-113 (the
Whistleblower Protection Expansion Act) for lawful acts taken in connection
with the reporting of allegations of fraud, false claims, criminality or corruption
in connection with the Contract.
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35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes
dismissal, demotion, suspension, disciplinary action, negative performance evaluation,
any action resulting in loss of staff, office space, equipment or other benefit, failure to
appoint, failure to promote, or any transfer or assignment or failure to transfer or assign
against the wishes of the affected officer or employee.

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having
subcontracts with a value in excess of $100,000; accordingly, the Contractor shall
include this rider in all subcontracts with a value a value in excess of $100,000.

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles

35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a
finding of an emergency.

ARTICLE 36. NO DISCRIMINATION

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-¢, as amended, that:

36.1.1 In the hiring of employees for the performance of Werk under this Contract or any
subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on
behalf of such Contractor or Subcontractor, shall by reason of race, creed, color or
national origin discriminate against any citizen of the State of New York who is qualified
and available to perform the Work to which the employment relates; '

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any
manner, discriminate against or intimidate any employee hired for the performance of Work
under this Contract on account of race, creed, color or national origin;

36.1.3 There may be deducted from the amount payable to the Contractor by the City
under this Contract a penalty of fifty ($50.00) dollars for each person for each Day during
which such person was discriminated against or intimidated in violation of the provisions of
this Contract; and

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to
become due hereunder may be forfeited, for a second or any subsequent violation of the
terms or conditions of this Article 36.

36.1.5 This Article 36 covers all construction, alteration and repair of any public building
or public work occurring in the State of New York and the manufacture, sale, and
distribution of materials, equipment, and supplies to the extent that such operations are
performed within the State of New York pursuant to this Contract.

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code,
as amended, that:

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of
buildings or engaged in the construction or repair of streets or highways pursuant to a
Contract with the City or engaged in the manufacture, sale or distribution of materials,
equipment or supplies pursuant to a Contract with the City to refuse to employ or to refuse
o continue in any employment any person on account of the race, color or creed of such
person.
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36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person,
described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or
indirectly, the race, color or creed or religious affiliation of any person employed or seeking
employment from such person, firm or corporation.

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material
provision of this Contract.

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or
corporation who shall violate any of the provisions of this Article 36.2 shall, upon
conviction thereof, be punished by a fine of not more than one hundred ($100.00) dollars or
by imprisonment for not more than thirty (30) Days, or both.

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) ("E.O. 50™), as
revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and
until these requirements have been complied with in their entirety. By signing this Contract, the
Contractor agrees that it:

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant
for employment because of race, creed, color, national origin, sex, age, disability, marital
status or sexual orientation with respect to all employment decisions including, but not
limited to, recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of
pay or other forms of compensation, layoff, termination, and all other terms and conditions
of employment; and

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors
on the basis of the owner's race, color, creed, national origin, sex, age, disability, marital
status or sexual orientation; and -

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf
of the Contractor that all qualified applicants will receive consideration for employment
without unlawful discrimination based on race, creed, color, national origin, sex, age,
citizens status, disability, marital status, sexual orientation, or that it is an equal employment
opportunity employer; and

36.3.4 Will send to each labor organization or representative of workers with which it has a
collective bargaining agreement or other contract or memorandum of understanding, written
notification of its equal employment opportunity commitments under E.O. 50 and the rules
and regulations promulgated thereunder; and

36.3.5 Will furnish, before the award of the Contract, all information and reports, including
an employment report, that are required by E.O. 50, the rules and regulations promulgated
thereunder, and orders of the City Department of Business Services, Division of Labor
Services (DLS) and will permit access to its books, records, and accounts by the DLS for the
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination
clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall
constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and
regulations promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of
the DLS may direct the Commissioner to impose any or all of the following sanctions:
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36.4.1 Disapproval of the Contractor; and/or
36.4.2 Suspension or termination of the Contract; and/or
36.4.3 Declaring the Contractor in default; and/or

. 36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose
employment program. , :

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and
regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the
Contractor to be non-responsible in future procurements. The Contractor further agrees that it will
refrain from entering into any Contract or Contract modification subject to E.O. 50 and the rules and
regulations promulgated thereunder with a Subcontractor who is not in compliance with the
requirements of E.O. 50 and the rules and regulations promulgated thereunder.

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative
Code, that:

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation
of Title 8 of the Administrative Code; and

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the
remedies set forth in Section 6-123 of the Administrative Code, including, where
appropriate, sanctions such as withholding of payment, imposition of an employment
program, finding the Contractor to be in default, cancellation of the Contract, or any other
sanction or remedy provided by Law or Contract.

ARTICLE 37. LABOR LAW REQUIREMENTS

" 37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as
amended. Such compliance is a material term of this Contract.

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as
amended, that:

37.2.1 Hours of Work: No laborer, worker, or mechanic in the employ of the Contractor,
Subcontractor or other person doing or contracting to do the whole or a part of the Work
contemplated by this Contract shall be permitted or required to work more than eight (8)
hours in any one (1) Day, or more than five (5) Days in any one (1) week, except as
provided in the Labor Law and in cases of extraordinary emergency including fire, flood, or
danger to life or property, or in the case of national emergency when so proclaimed by the
President of the United States of America.

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who
may be employed to carry on expeditiously the Work contemplated by this Contract as a
result of such restrictions upon the number of hours and Days of labor, and the immediate
commencement or prosecution or completion without undue delay of the Work is necessary
for the preservation of the Site and/or for the protection of the life and limb of the persons
using the same, such laborers, workers, and mechanics shall be permitted or required to
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work more than eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week;
provided, however, that upon application of any Contractor, the Commissioner shall have
first certified to the Commissioner of Labor of the State of New York (hereinafter
"Commissioner of Labor") that such public Werk is of an important nature and that a delay
in carrying it to completion would result in serious disadvantage to the public; and provided,
further, that such Commissioner of Labor shall have determined that such an emergency
does in fact exist as provided in Labor Law Section 220.2.

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of
Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever.

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers,
workers, or mechanics employed upon the Work contemplated by this Contract or upon
any materials to be used thereon shall not be less than the "prevailing rate of wage" as
defined in Labor Law Section 220, and as fixed by the Comptroller in the attached
Schedule of Wage Rates and in updated schedules thereof. The prevailing wage rates and
supplemental benefits to be paid are those in effect at the time the Work is being performed.

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all
requests for clarification of the classification of trades to be employed in the performance of
the Work under this Contract. In the event that a trade not listed in the Contract is in fact
employed during the performance of this Contract, the Contractor shall be required to
obtain from the Agency the prevailing wage rates and supplementary benefits for the trades
used and to complete the performance of this Contract at the price at which the Contract
was awarded. :

37.2.6 -Minimum Wages: Except for employees whose wage is required to be fixed
pursuant to Labor Law Section 220, all persons employed by the Contractor and any
Subcontractor in the manufacture or furnishing of the supplies, materials, or equipment,. or
the furnishing of work, labor, or services, used in the performance of this Contract, shail be
paid, without subsequent deduction or rebate unless expressly authorized by Law, not less
than the sum mandated by Law.

37.3 Working Conditions: No part of the Work, labor or services shall be performed or rendered by
the Contractor in any plants, factories, buildings or surroundings or under working conditions which are
unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance
of this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which
the Work is to be performed shall be prima facie evidence of compliance with this Article 37.3.

37.4 Prevailing Wage Enforcement: The Contractor agrees to pay for all costs incurred by the City
in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on
behalf of the Agency or the Comptroller, where the City discovers a failure to comply with any of the
requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees
that, should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct
from a Contractor's account an amount equal to the cost of such investigation.

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this
Contract shall be forfeited and no sum paid for any Work done hereunder on a second
conviction for willfully paying less than:

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section
220, as amended, or
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37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law
section 220-d, as amended.

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum
wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City
for liquidated damages, which may be withheld from any amounts due on any contracts
with the City of such party responsible, or may be recovered in actions brought by the City
Corporation Counsel in the name of the City, in addition to damages for any other breach
of this Contract, for a sum equal to the amount of any underpayment of wages due to any
employee engaged in the performance of this Contract. In addition, the Commissioner
shall have the right to cancel contracts and enter into other contracts for the completion of
the original contract, with or without public letting, and the original Contractor shall be
liable for any additional cost. All sums withheld or recovered as deductions, rebates,
refunds, or underpayment of wages hereunder, shall be held in a special deposit account
and shall be paid without interest, on order of the Comptroller, directly to the employees
who have been paid less than minimum rates of pay as set forth herein and on whose
account such sums were withheld or recovered, provided that no claims by employees for
such payments shall be entertained unless made within two (2) years from the date of actual
notice to the Contractor of the withholding or recovery of such sums by the City.

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor
willfully violated Labor Law Section 220 will be forwarded to the City's five District
Attorneys for review.

37.4.4 The Contractor's or Subcontractor's noncompliance with this Article 37.4 and
Labor Law Section 220 may result in an unsatisfactory performance evaluation and the
Comptroller may also find and determine that the Contractor or Subcontractor willfully
violated the New York Labor Law. -

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this
Article 37.4 may result in a determination that the Contractor is a non-responsible
bidder on subsequent procurements with the City and thus a rejection of a future
award of a contract with the City, as well as any other sanctions provided for by
Law.

37.4.4(b) Labor Law Section 220-b, as amended, provides that when two (2)
final determinations have been rendered against a Contractor or Subcontractor
within any consecutive six (6) year period determining that such Contractor or
Subcontractor has willfully failed to pay the prevailing rate of wages or to provide
supplements in accordance with the Labor Law and this Article 37.4, whether such
failures were concurrent or consecutive and whether or not such final determinations
concerning separate public works projects are rendered simultaneously, such
Contractor or Subcontractor shall be ineligible to submit a bid on or be awarded
any public works contract with the City for a period of five (5) years from the second
final determination. If the final determination involves the falsification of payroll
records or the kickback of wages or supplements, the Contractor or Subcontractor
shall be ineligible to submit a bid on or be awarded any public works contract with
the City for a period of five (5) years from the first final determination.

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or
Subcontractor found to have violated this Article 37.4 may be directed to make
payment of wages or supplements including interest found to be due, and the
Contractor or Subcontractor may be directed to make payment of a further sum as
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a civil penalty in an amount not exceeding twenty-five (25%) percent of the total
amount found to be due.

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of
Award or written order, post in prominent and conspicuous places in each and every plant, factory,
building, and structure where employees of the Contractor and its Subcontractors engaged in the
performance of this Contract are employed, notices furnished by the City, in relation to prevailing wages
and supplements, minimum- wages, and other stipulations contained in Sections 220 and 220-h of the
Labor Law, and the Contractor and its Subcontractors shall continue to keep such notices posted in
such prominent and conspicuous places until Final Acceptance of the supplies, materials, equ1pment or
Work, labor, or services required to be furnished or rendered under this Contract.

37.6 The Contractor shall strictly comply with all of the prov151ons of Articles 37.6.1 through
37.6.5, and provide for all workers, laborers or mechanics in its employ, the following;

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of
prevailing wages and supplements for this Project, a copy of all re-determinations of such
schedules for the Project, the Workers' Compensation Law Section 51 notice, ‘all other
notices required by Law to be posted at the Site, the City notice that this Project is a public
works project on which each worker is entitled to receive the prevailing wages and
supplements for the occupation at which he or she is working, and all other notices which
the City directs the Contractor to post. The Contractor shall provide a surface for such
notices which is satisfactory to the City. The Contractor shall maintain and keep current
such notices in a legible manner and shall replace any notice or schedule which is damaged,
defaced, illegible or removed for any reason. The Contractor shall post such notices before
commencing any Work on the Site and shall maintain such notices until all Work on the
Site is complete; and

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and reqflire that
Subcontractors maintain daily Site sign-in sheets for its employees, which include blank
spaces for an employee's name to be both printed and signed, job title, date started and
Social Security number, the time the employee began work and the time the employee left
work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or
services to be furnished or rendered under this Contract unless exception is granted by the
Comptroller upon application by the Agency. In the alternative, subject to the approval of
the CCPO, the Contractor and Subcontractor may maintain an electronic or biometric
sign-in system, which provides the information required by this Article 37.6.2; and

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker,
laborer or mechanic employed under this Contract, in a form provided by the Agency, that
this Project is a public works project on which each worker, laborer or mechanic is entitled
to receive the prevailing rate of wages and supplements for the occupation at which he or
she is working. If the total cost of the Work under this Contract is at least two hundred
fifty thousand ($250,000) dollars, such notice shall also include a statement that each
worker, laborer or mechanic must be certified prior to performing any Work as having
successfully completed a course in construction safety and health approved by the United
States Department of Labor's Occupational Safety and Health Administration that is at least
ten (10) hours in duration. Such notice shall be distributed to each worker before he or she
starts performing any Work of this Contract and with the first paycheck after July first of
each year. “Worker, laborer or mechanic” includes employees of the Contractor and all
Subcontractors and all employees of suppliers entering the Site. At the time of distribution,
the Contractor shall have each worker, laborer or mechanic sign a statement, in a form

provided by the Agency, certifying that the worker has received the notice required by this
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Article 37.6.3, which signed statement shall be maintained with the payroll records required
by this Contract; and :

37.6.3(a) The Contractor and each Subcontractor shall notify each worker,
laborer or mechanic employed under this Contract in writing of the prevailing rate of
wages for their particular job classification. Such notification shall be given to every
worker, laborer, and mechanic on their first pay stub and with every pay stub
thereafter; and

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated
identification badges which include a photograph of the worker’s, laborer’s or mechanic’s
face and indicate the worker's, laborer's or mechanic's name, trade, employer's name, and
employment starting date (month/day/year). Further, the Contractor shall require as a
condition of employment on the Site, that each and every worker, laborer or mechanic wear
the laminated identification badge at all times and that it may be seen by any representative
of the City. The Commissioner may grant a written waiver from the requirement that the
laminated identification badge include a photograph if the Contractor demonstrates that the
identity of an individual wearing a laminated identification badge can be easily verified by
another method; and

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three
(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time,
speak a language other than English. The ACCO will then provide the Contractor the
notices described in Article 37.6.1 in that language or languages as may be required. The
Contractor is responsible for all distributions under this Article 37; and

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within
five (5) Days on the Site of the Work and upon a written order of the Engineer, the
Commissioner, the ACCO, the Agency EAQO, or the Comptroller, such records as are
required to be kept by this Article 37.6; and

37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct
deposit. If this Contract is for an amount greater than one million ($1,000,000) dollars,
checks issued by the Contractor to covered employees shall be generated by a payroll
service or automated payroll system (an in-house system may be used if approved by the
Agency). For any subcontract for an amount greater than seven hundred fifty thousand
($750,000) dollars, checks issued by a Subcontractor to covered employees shall be
generated by a payroll service or automated payroll system (an in-house system may be used
if approved by the Agency); and

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of
Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in
default and/or the withholding of payments otherwise due under the Contract.

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as
are required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to
comply with the provisions of this Article 37.7 may result in the Commissioner declaring the
Contractor in default and/or the withholding of payments otherwise due under the Contract.

37.8 At the time the Contractor makes application for each partial payment and for final payment,
the Contractor shall submit to the Commissioner a written payroll certification, in the form provided by
this Contract, of compliance with the prevailing wage, minimum wage, and other provisions and

stipulations required by Labor Law Section 220 and of compliance with the training requirements of
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Labor Law Section 220-h set forth in Article 35.2. This certification of compliance shall be a condition
precedent to payment and no payment shall be made to the Contractor unless and until each such
certification shall have been submitted to and received by the Commissioner.

37.9 This Contract is executed by the Contractor with the express warranty and representation that
the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award
of the Contract.

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a
material provision of this Contract, and grounds for cancellation thereof by the City.

ARTICLE 38. PAYROLL REPORTS

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of
the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are
required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it
as true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter,
pursuant to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such
original payrolls or transcripts along with each and every payment requisition. If payment requisitions are
not submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original
payrolls and transcripts both along with its payment requisitions and independently of its payment
requisitions.

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the
date of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside
of New York City after the completion of the Work and their production is required pursuant to this
Article 38, the Contractor shall produce such records in New York City upon request by the City.

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or
request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor
Law Investigator(s), or the Comptroller, to provide to the requesting party any of the following
information and/or records within five (5) Days of such written order, direction, or request:

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true
and the statements signed by each worker pursuant to this Chapter VIII; and/or

38.3.2 Attendance sheets for each Day on which any employee of the Contractor
and/or any of the Subcontractor(s) performed Work on the Site, which attendance sheet
shall be in a form acceptable to the Agency and shall provide information acceptable to the
Agency to identify each such employee; and/or

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO,
the Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this
Chapter VIII and the Labor Law, as to the hours of employment and prevailing rates of
wages and/or supplemental benefits, are being observed. -

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles
38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the
withholding of payments otherwise due under the Contract.
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ARTICLE 39. DUST HAZARDS

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the
elimination of which appliances or methods have been approved by the Board of Standards and Appeals
of the City of New York, such appliances and methods shall be installed, maintained, and effectively
operated during the continuance of such harmful dust hazard. Failure to comply with this provision after
notice shall make this Contract voidable at the sole discretion of the City.

CHAPTER IX
PARTIAL AND FINAL PAYMENTS

ARTICLE 40. CONTRACT PRICE

40.1 The City shall pay, and the Contractor agrees to accept, in full consideration for the
Contractor's performance of the Work subject to the terms and conditions hereof, the lump sum price or
unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra
Work ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to
Article 29. ‘

ARTICLE 41. BID BREAKDOWN ON LUMP SUM

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed
or Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to
the Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract,
showing the various operations to be performed under the Contract, as directed in the progress schedule
required under Article 9, and the value of each of such operations, the total of such items to equal the
lump sum price bid. Said breakdown must be approved in writing by the Resident Engineer.

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is
acceptable to the Resident Engineer. ‘

41.3 The Contractor shall also submit such other information relating to the bid breakdown as
directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the
Contractor's applications for partial payments hereunder, but shall not be binding upon the City, the
Commissioner, or the Engineer for any purpose whatsoever.

ARTICLE 42. PARTIAL PAYMENTS

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each
calendar month (except where the Commissioner approves in writing the submission of invoices on a
more frequent basis and for invoices relating to Work performed pursuant to a change order), the
Contractor may submit to the Engineer a requisition for a partial payment in the prescribed form, which
shall contain an estimate of the quantity and the fair value of the Work done during the payment period.

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual
incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set
forth in the General Conditions.
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42.3 The Contractor shall also submit to the Commissioner in connection with every application
for partial payment a verified statement in the form prescribed by the Comptroller setting forth the
information required under Labor Law Section 220-a.

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty
(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a
change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a
partial payment in the amount of such approved estimate, less any and all deductions authorized to be
made by the Commissioner under the terms of this Contract or by Law.

ARTICLE 43. PROMPT PAYMENT

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be
applicable to payments made under this Contract. The provisions require the payment to the Contractor
of interest on payments made after the required payment date, except as set forth in the PPB Rules.

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract
provides that the Contractor will be paid at predetermined intervals without having to submit an invoice
for each scheduled payment.

43.3 Determination of interest due will be made in accordance with the PPB Rules.

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded
by the Contractor to its Subcontractor(s).

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days
after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the
Subcontractor or Materialman under this Contract.

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman
within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, then
the Contractor shall pay interest on amounts due to such Subcontractor or Materialman
at the rate of interest in effect on the date such payment is made by the Contractor
computed in accordance with Section 756-b (1)(b) of the New York General Business Law.
Accrual of interest shall commence on the Day immediately following the expiration of the
seventh Day following receipt of payment by the Contractor from the City and shall end on
the date on which payment is made.

43.6 The Contractor shall include in each of its subcontracts a provision requiring each

Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed
under this Contract in the same manner and within the same time period set forth above.

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT

44.1 The Contractor shall submit with the Substantial Completion requisition:

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the
PPB Rules and this Contract and any and all alleged claims against the City, in any way
connected with or arising out of this Contract (including those as to which details may have
been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each
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such claim the total amount thereof, the various items of labor and materials included
therein, and the alleged value of each item; and if the alleged claim be one for delay, the
alleged cause of each such delay, the period or periods of time, giving the dates when the
Contractor claims the performance of the Work or a particular part thereof was delayed,
and an itemized statement and breakdown of the amount claimed for each such delay.

44.1.1(a) With respect to each such claim, the Commissioner, the
Comptroller and, in the event of litigation, the City Corporation Counsel
shall have the same right to inspéct, and to make extracts or copies of, the
Contractor's books, vouchers, records, etc., as is referred to in Articles 11,
27, 28, and 30. Nothing contained in this Article 44.1.1(a) is intended to or
shall relieve the Contractor from the obligation of complying strictly with
Articles 11, 27, 28, and 30. The Contractor is warned that unless such
claims are completely set forth as herein required, the Contractor upon
acceptance of the Substantial Completion payment pursuant to this Article
44, will have waived any such claims.

44.1.2 A Final Approved Punch List.

44.1.3 Where required, a request for an extension of time to achieve Substantial
Completion or final extension of time. :

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance
due for Work performed under the Contract, including monies retained under Article 21, less any and all
deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice
the amount the Commissioner considers necessary to ensure the completion of the balance of the Work
by the Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial
Completion payment shall be made under this Article 44 where the Contractor failed to complete the
Work within the time fixed for such completion in the Schedule A of the General Conditions, or within
the time to which completion may have been extended, until an extension or extensions of time for the
completion of Work have been acted upon pursuant to Article 13.

44.3 No further partial payments shall be made to the Contractor after Substantial Completion,
except the Substantial Completion payment and payment pursuant to any Contractor's requisition that
were properly filed with the Commissioner prior to the date of Substantial Completion; however, the
Commissioner may grant a waiver for further partial payments after the date of Substantial Completion
to permit payments for change order Work and/or release of retainage and deposits pursuant to Articles
21 and 24. Such waiver shall be in writing.

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall
in any way diminish the force and effect of Article 13.

ARTICLE 45. FINAL PAYMENT

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required
certificates and documents, together with a requisition for the balance claimed to be due under the
Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission
shall be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or
within such additional time as may be granted by the Commissioner in writing. If the Contractor fails to
submit all required certificates and documents within the time allowed, no payment of the balance
claimed shall be made to the Contractor and the Contractor shall be deemed to have forfeited its right to
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payment of any balance claimed. A verified statement similar to that required in connection with
applications for partial payments shall also be submitted to the Commissioner.

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final
requisition any amendments to the final verified statement of any pending dispute resolution procedures
in accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in
any way connected with or arising out of this Contract (including those as to which details may have
been furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial
Completion, setting forth with respect to each such claim the total amount thereof, the various items of
labor and materials included therein, and the alleged value of each such item; and if the alleged claim be
one for delay, the alleged cause of each such delay, the period or periods of time, giving the dates when
the Contractor claims the performance of the Work or a particular part thereof was delayed, and an
itemized statement and breakdown of the amount claimed for each such delay. With reference to each
such claim, the Commissioner, the Comptroller and, in the event of litigation, the City Corporation
Counsel shall have the same right to inspect, and to make extracts or copies of, the Contractor’s books,
vouchers, records, etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article
45.2, is intended to or shall relieve the Contractor from the obligation of complying strictly with Articles
11, 27, 28, and 30. The Contractor is warned that unless such claims are completely set forth as herein
required, the Contractor, upon acceptance of the Final Payment pursuant to Article 46, will have waived
any such claims.

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on
account of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for
final payment in that amount less any and all deductions authorized to be made by the Commissioner
under this Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the
voucher for final payment within thirty (30) Days from the date of completion and acceptance of the
Work, provided all requests for extensions of time have been acted upon.

45.3.1 All prior certificates and vouchers upon which partial payments were made, being
merely estimates made to enable the Contractor to prosecute the Work more
advantageously, shall be subject to correction in the final voucher, and the certification of
the Engineer thereon and the approval of the Commissioner thereof, shall be conditions
precedent to the right of the Contractor to receive any money hereunder. Such final
voucher shall be binding and conclusive upon the Contractor.

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made
by the Commissioner under this Contract or by Law, shall constitute the final payment,
and shall be made by the Comptroller within thirty (30) Days after the filing of such
voucher in his/her office.

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall
in any way diminish the force and effect of Article 13.

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final
payment, whether such payment be made pursuant to any judgment of any court, or otherwise, shall
constitute and operate as a release of the City from any and all claims of and Hlability to the Contractor
for anything heretofore done or furnished for the Contractor relating to or arising out of this Contract
and the Work done hereunder, and for any prior act, neglect or default on the part of the City or any of its
officials, agents or employees, excepting only a claim against the City for the amounts deducted or

retained in accordance with the terms and provisions of this Contract or by Law, and excepting any
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claims, not otherwise waived, or any pending dispute resolution procedures which are contained in the
verified statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44
and 45.

46.2 The Contractor is wamned that the execution by it of a release, in connection with the
acceptance of the final payment, containing language purporting to reserve claims other than those herein
specifically excepted from the operation of this Article 46, or those for amounts deducted by the
Commissioner from the final requisition or from the final payment as certified by the Engineer and
approved by the Commissioner, shall not be effective to reserve such claims, anything stated to the
Contractor orally or in writing by any official, agent or employee of the City to the contrary
notwithstanding.

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it
shall constitute a waiver of any right to interest thereon.

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action
for breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims
that are contained in the verified statement filed with the Contractor's substantial and final requisitions
pursuant to Articles 44 and 45 or that arose after submission of the final payment requisition, provided
that a detailed and verified statement of claim is served upon the contracting Agency and Comptroller
not later than forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or
the mailing of such final payment. The statement shall specify the items upon which the claim will be
based and any such claim shall be limited to such items.

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and
other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for
ornament or commemoration, and every design of the same to be used in the performance of this
Contract, and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be
erected, pursuant to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the
Public Design Commission of the City of New York, and shall be approved by the Public Design
Commission prior to the erection or placing in position of the same. The final payment shall not become
due or payable under this Contract unless and until the Public Design Commission shall certify that the
design for the Work herein contracted for has been approved by the said Public Design Commission, and
that the same has been executed in substantial accordance with the design so approved, pursuant to the
provisions of Chapter 37, Section 854 of the City Charter, as amended.

CHAPTER X
CONTRACTOR'S DEFAULT

ARTICLE 48. COMMISSIONER'S RIGHT TO DECLARE CONTRACTOR IN DEFAULT

48.1 In addition to those instances specifically referred to in other Articles herein, the
Commissioner shall have the right to declare the Contractor in default of this Contract if:

48.1.1 The Ceontractor fails to commence Work when notified to do so by the
Commissioner; or
if

48.1.2 The Contractor shall abandon the Work; or if
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48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the
Commissioner; or if

48.1.4 The Contractor shall, without just cause, reduce its working force to a number
which, if maintained, would be insufficient, in the opinion of the Commissioner, to
complete the Work in accordance with the progress schedule; or if

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when
ordered to do so by the Commissioner; or if

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this
Contract other than as herein specified; or sell or assign a majority interest in the
Contractor; or if

48.1.7 The Contractor fails to secure and maintain all required insurance; or if

48.1.8 A receiver or receivers are appointed to take charge of the Contractor's property or
affairs; or if

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been
unnecessarily or unreasonably or willfully delaying the performance and completion of the
Work, or the award of necessary subcontracts, or the placing of necessary material and
equipment orders; or if

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been
willfully or in bad faith violating any of the provisions of this Contract; or if

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed
within the time herein provided therefor or within the time to which such completion may
have been extended; provided, however, that the impossibility of timely completion is, in the
Commissioner's opinion, attributable to conditions within the Contractor's control; or if

48.1.12 The Work is not completed within the time herein provided therefor or within the
time to which the Contractor may be entitled to have such completion extended; or if

48.1.13 Any statement or representation of the Contractor in the Contract or in any
document submitted by the Contractor with respect to the Work, the Project, or the
Contract (or for purposes of securing the Contract) was untrue or incorrect when made; or
if

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent
shareholders, principals, or other persons substantially involved in its activities, commits any
of the acts or omissions specified as the grounds for debarment in the PPB Rules.

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the
Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days
notice.

CITY OF NEW YORK 63 STANDARD CONSTRUCTION CONTRACT
DDC : December 2013



ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in
Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting
forth the ground or grounds upon which such default is declared (hereinafter referred to as a "Notice of
Default").

49.2 The Commissioner's determination that the Contractor is in default shall be conclusive, final,
and binding on the parties and such a finding shall preclude the Contractor from commencing a plenary
action for any damages relating to the Contract. If the Contractor protests the determination of the
Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State
of New York under Article 78 of the New York Civil Practice Law and Rules.

ARTICLE 50. QUITTING THE SITE

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further
operations under this Contract and shall immediately quit the Site, leaving untouched all plant, materials,
equipment, tools, and supplies then on the Site.

ARTICLE 51. COMPLETION OF THE WORK

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work
completed by such means and in such manner, by contract with or without public letting, or otherwise, as -
« he/she may deem advisable, utilizing for such purpose such of the Contractor's plant, materials,
equipment, tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem
advisable.

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred
in such completion, which shall include the cost of re-letting and also the total amount of liquidated
damages (at the rate provided for in the Contract) from the date when the Work should have been
completed by the Contractor in accordance with the terms hereof to the date of actual completion of the
Work. Such certificate shall be binding and conclusive upon the Contractor, its sureties, and any person
claiming under the Contractor, as to the amount thereof.

51.3 The expense of such completion, including any and all related and incidental costs, as so
certified by the Commissioner, and any liquidated damages assessed against the Contractor, shall be
charged against and deducted out of monies which are earned by the Contractor prior to the date of
default. Should the expense of such completion, as certified by the Commissioner, exceed the total sum
which would have been payable under the Contract if it had been completed by the Contractor, any
excess shall be paid by the Contractor.

ARTICLE 52. PARTIAL DEFAULT

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work
only, the Contractor shall discontinue such part, shall continue performing the remainder of the Work in
strict conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other
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Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the
Contractor was declared in default.

- 522 The provisions of this Chapter relating to declaring the Contractor in default as to the entire
Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall
be entitled to utilize for completion of the part of the Work as to which the Contractor was declared in
default only such plant, materials, equipment, tools, and supplies as had been previously used by the
Contractor on such part.

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the
Commissioner shall have the power to depart from or change or vary the terms and provisions of this
Contract, provided, however, that such departure, change or variation is made for the purpose of
reducing the time or expense of such completion. Such departure, change or variation, even to the extent
of accepting a lesser or different performance, shall not affect the conclusiveness of the Commissioner's
certificate of the cost of completion referred to in Article 51, nor shall it constitute a defense to an action
to recover the amount by which such certificate exceeds the amount which would have been payable to
the Contractor hereunder but for its default.

ARTICLE 54. OTHER REMEDIES

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the
Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete
or cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory
or uncompleted punch list Work that remains after the completion date specified in the Final Approved
Punch List. A written notice of the exercise of this right shall be sent to the Contractor who shall
immediately quit the Site in accordance with the provisions of Article 50.

54.2 The expense of completion permitted under Article 54.1, including any and all related and
incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of
monies which have been earned by the Contractor prior to the date of the exercise of the right set forth in
Article 54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be
paid to the Contractor without interest after such completion. Should the expense of such completion, as
certified by the Commissioner, exceed the total sum which would have been payable under the Contract
if it had been completed by the Contractor, any excess shall be paid by the Contractor.

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies
available under Law or in equity. '

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the
City of any other legal or equitable remedy contained in this Contract or provided under Law.
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CHAPTER XI
MISCELLANEOUS PROVISIONS

ARTICLE 55. CONTRACTOR'S WARRANTIES

55.1 In consideration of, and to induce, the award of this Comtract to the Contractor, the
Contractor represents and warrants:

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform
the Work; and

55.1.2 That the facts stated in its bid and the information given by it pursuant to the
Information for Bidders is true and correct in all respects; and

55.1.3 That it has read and complied with all requirements set forth in the Contract.

ARTICLE 56. CLAIMS AND ACTIONS THEREON

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract,
against the City for damages for breach of Contract shall not be made or asserted in any action, unless
the Contractor shall have strictly complied with all requirements relating to the giving of notice and of
information with respect to such claims, as herein before provided.

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is
commenced within six (6) months after Substantial Completion; except that:

56.2.1 Any claims arising out of events occurring after Substantial Completion and before
Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance
of the Work;

56.2.2 Any claims for monies deducted, retained or withheld under the provisions of this
Contract shall be asserted within six (6) months after the date when such monies otherwise
become due and payable hereunder; and

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to
Article 64, any such action shall be commenced within six (6) months of the date the
Commissioner exercises said right.

ARTICLE 57. INFRINGEMENT

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City
harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments
for damages and from costs and expenses to which the City may be subject to or which it may suffer or
incur allegedly arising out of or in connection with any infringement by the Contractor of any copyright,
trade secrets, trademark or patent rights or any other property or personal right of any third party by the
Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts
or Law relating to any claim would preclude the City from being completely indemnified by the
Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by
Law.
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ARTICLE 58. NO CLAIM AGAINST OF FICIALS, AGENTS OR EMPLOYEES

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee
of the City for, or on account of, anything done or omitted to be done in connection with this Contract.

ARTICLE 59. SERVICE OF NOTICES

59.1 The Contractor hereby designates the business address, fax number, and email address
specified in its bid, as the place where all notices, directions or other communications to the Contractor
may be delivered, or to which they may be mailed. Any notice, direction, or communication from either
party to the other shall be in writing and shall be deemed to have been given when (i) delivered
personally; (ii) sent by certified mail, return receipt requested; (iii) delivered by overnight or same day
courier service in a properly addressed envelope with confirmation; or (iv) sent by fax or email and,
unless receipt of the fax or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post
office box regularly maintained by the United States Postal Service in a properly addressed, postage pre-
paid envelope.

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an
instrument in writing, executed and acknowledged by the Contractor, and delivered to the
Commissioner.

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the
service of any notice, direction or other communication upon the Contractor personally, or, if the
Contractor is a corporation, upon any officer thereof. '

ARTICLE 60. UNLAWEFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and
which shall not appear to have been a controlling or material inducement to the making thereof, the same
shall be deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract
without affecting the binding force of the remainder.

ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED

61.1 It is the intent and understanding of the parties to this Contract that each and every provision
of Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby
stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or
otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall
forthwith upon the application of either party be amended by such insertion so as to comply strictly with
the Law and without prejudice to the rights of either party hereunder.

ARTICLE 62. TAX EXEMPTION

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and
compensating use taxes of the State of New York and its cities and counties on all tangible personal
property sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in
bids. However, this exemption does not apply to tools, machinery, equipment or other property leased by
or to the Contractor, Subcontractor or Materialman or to tangible personal property which, even
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though it is consumed, is not incorporated into the completed Work (consumable supplies) and tangible
personal property that the Contractor is required to remove from the Site during or upon completion of
the Work. The Contractor and its Subcontractors and Materialmen shall be responsible for and pay
any and all applicable taxes, including sales and compensating use taxes, on such leased tools, machinery,
equipment or other property and upon all such consumable supplies and tangible personal property that
the Contractor is required to remove from the Site during or upon completion of the Work.

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property,
other than consumable supplies and other tangible personal property that the Contractor is required to
remove from the Site during or upon completion of the Work, that is required, necessary or proper for or
incidental to the construction of the Project covered by this Contract. The sum paid under this Contract
for such tangible personal property shall be in full payment and consideration for the sale of such tangible
personal property.

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and
services rendered, necessary, proper or incidental thereto for the sum shown in the bid for
the performance of such Work, labor, and services, and the sum so paid pursuant.to this
Contract for such Work, labor, and services, shall be in full consideration for the
performance by the Contractor of all its duties and obligations under this Contract in
connection with said Work, labor, and services.

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal
property that is either incorporated into real property owned by a governmental entity or purchased for
and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for
any such tangible personal property that it purchases from the Contractor pursuant to the Contract. With
respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the
City such bills of sale and other instruments as may be required by the City, properly executed,
acknowledged and delivered assuring to the City title to such tangible personal property, free of liens
and/or encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal
property as the property of the City.

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the
provisions of the Contract shall immediately vest in and become the sole property of the City upon
delivery of such tangible personal property to the Site. Notwithstanding such transfer of title, the
Contractor shall have the full and continuing responsibility to install such tangible personal property in
accordance with the provisions of this Centract, protect it, maintain it in a proper condition and forthwith
repair, replace and make good any damage thereto, theft or disappearance thereof, and furnish additional
tangible personal property in place of any that may be lost, stolen or rendered unusable, without cost to
the City, until such time as the Work covered by the Contract is fully accepted by the City. Such
transfer of title shall in no way affect any of the Contractor's obligations hereunder. In the event that,
after title has passed to the City, any of the tangible personal property is rejected as being defective or
otherwise unsatisfactory, title to all such tangible personal property shall be deemed to have been
transferred back to the Contractor.

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold
hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through
other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes,
provided that the subcontracts and purchase agreements provide for the resale of such tangible personal
property and that such subcontracts and purchase agreements are in a form similar to this Contract with
respect to the separation of the sale of consumable supplies and tangible personal property that the
Contractor is required to remove from the Site during or upon completion of the Work from the Work
and labor, services, and any other matters to be provided, and provided further that the subcontracts and
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purchase agreements provide separate prices for tangible personal property and all other services and
matters. Such separation shall actually be followed in practice, including the separation of payments for
tangible personal property from the payments for other Work and labor and other things to be provided.

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt
Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal
property for the performance of the Work covered by this Contract.

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any

other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall
control. ' '

ARTICLE 63. INVESTIGATION(S) CLAUSE

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation,
audit or inquiry conducted by a United States, a State of New York (State) or a City governmental agency
or authority that is empowered directly or by designation to compel the attendance of witnesses and to
examine witnesses under oath, or conducted by the Inspector General of a governmental agency that is a
party in interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license
that is the subject of the investigation, audit or inquiry.

63.2 If any person who has been advised that his/her statement, and any information from such
statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before
a grand jury or other governmental agency or authority empowered directly or by designation to compel
the attendance of witnesses and to examine witnesses under oath concerning the award of or performance
under any fransaction, agreement, lease, permit, contract, or license entered into with the City, the State,
or any political subdivision or public authority thereof, or the Port Authority of New York and New
Jersey, or any local development corporation within the City, or any public benefit corporation organized
under the Laws of the State of New York, or;

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against
self incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency
or authority empowered directly or by designation to compel the attendance of witnesses and to take
testimony under oath, or by the Inspector General of the governmental agency that is a party in interest in,
and is seeking testimony concerning the award of, or performance under any transaction, agreement,
lease, permit, contract, or license entered into with the City, the State, or any political subdivision thereof
or any local development corporation within the City, then;

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid,
submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5)
Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a
person to testify.

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who
convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license,
pending the final determination pursuant to Article 63.7 without the City incurring any penalty or
damages for delay or otherwise.

63.6 The penalties which may attach after a final determination by the Commissioner may include

but shall not exceed:
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63.6.1 The disqualification for a period not to exceed five (5) years from the date of an
adverse determination for any person, or any entity of which such person was a member at
the time the testimony was sought, from submitting bids for, or transacting business with, or
entering into or obtaining any contract, lease, permit or license with or from the City; and/or

63.6.2 The cancellation or termination of any and all such existing City contracts, leases,
permits or licenses that the refusal to testify concerns and that have not been assigned as
permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and
unrelated institutional lender for fair value prior to the issuance of the notice scheduling the
hearing, without the City incurring any penalty or damages on account of such cancellation
or termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued
prior to the cancellation or termination shall be paid by the City.

63.7 The Commissioner shall consider and address in reaching his/her determination and in
assessing an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also
consider, if relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to
any other information which may be relevant and appropriate:

63.7.1 The party's good faith endeavors or lack thereof to cooperate fully and faithfully with
any governmental investigation or audit, including but not limited to the discipline,
discharge, or disassociation of any person failing to testify, the production of accurate and
complete books and records, and the forthcoming testimony of all other members, agents,
assignees or fiduciaries whose testimony is sought.

63.7.2 The relationship of the person who refused to testify 