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Introduction 
This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 
and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 
forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 
of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 
https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  
 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 
THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 
a. All required fields in PASSPort must be completed.  

2. One-page signed Bid Submission Form delivered in person to DDC before the bid due date; and 
3. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 
submission. 

b. If Bid security is in a form of a certified check, bidders must deliver the certified check with the 
signed Bid Submission Form. 

 
BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 
SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT,  PROVIDE THE BID SECURITY, AND DELIVER TO DDC THE 

ONE-PAGE SIGNED BID SUBMISSION FOR THE BID TO BE CONSIDERED RESPONSIVE. 
 
THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Any discrepancy between the total bid price listed on the Bid Submission Form and the bid 
information submitted in PASSPort.  

2. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 
response. 

3. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 
Please be advised that PBQs should be submitted to the Agency Contact Person 
(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 
date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 
be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 
directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 
If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 
you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 
Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 
schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-
fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders issued 
after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 
indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of 
work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct 
subcontracts, a description of the type and dollar value of work designated for participation by MBEs and/or 
WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 
addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 
prospective contractor’s required certification and affirmations. The contractor must engage in good faith 
efforts to meet the Participation Goals as established for the Task Order unless Agency has granted the 
contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.  

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART 2). A SCHEDULE B 
SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED 
AFFIRMATIONS WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 
(SCHEDULE B, PART 3). IN THE EVENT THAT THE CITY DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A 
SCHEDULE B WHERE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF 
THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 
CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) 
CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED 
SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-
RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 
HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF 
MAILING OR UPON DELIVERY, IF DELIVERED.  

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance 
by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award 
subcontracts within the subsequent 12 months. In the case of multi-year contracts, such list shall also be 
submitted every year thereafter. The Agency may also require the Contractor to report periodically about 
the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract 
valued at or below $3M for projects in New York City) or if the Contract is subject to a project labor 
agreement in accordance with Labor Law §222, and the bidder is required to identify at the time of bid 
submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, 
hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must 
identify all those to which it intends to award construction subcontracts for any portion of the Wicks 
trade work at the time of bid submission, regardless of what point in the life of the contract such 
subcontracts will occur. In identifying intended subcontractors in the bid submission, bidders may satisfy 
any Participation Goals established for this Contract by proposing one or more subcontractors that are 
MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the Contractor’s selection 
of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose alternate 
subcontractors.  

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the 
firms’ commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS 
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 
The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 
the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 
collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 
by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 
be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 
and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 
corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 
City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 
labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 
surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 
or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 
pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 
forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 
M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 
Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 
certified MBE and/or WBE firms.   
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Bid Schedule 
The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 
comply with the requirements of the corresponding sections of the specifications detailed in the table below. 
All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 
the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  
• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 
OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 
NYC DEP Specifications for Trunk Main Work; 

AND 
NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 
OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 
Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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Pre-Award Process 
The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 
information described in Sections (A) through (D) below.  If required, the bidder must submit such 
information within five (5) business days following receipt of notification from DDC that it is among the low 
bidders.  Such notification from DDC will be by email and will specify the types of information which must 
be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 
specified time frame, its bid may be rejected as nonresponsive. 
******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 
Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 
Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 
Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 
will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 
(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 
from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 
below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 
attesting to the fact that the bidder does not have such statements.  In addition, the bidder 
must submit the following documentation covering the three most recent fiscal years: 
signed federal tax returns, unaudited financial statements, and a “certified review letter” 
from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 
(90) days, the bidder must submit interim financial information that includes data on 
financial position and results of operation (income data) for the current fiscal year.  Such 
information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 
 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 
of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 
superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 
such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  
 (5) List of key material suppliers. 
 (6) Preliminary bar chart time schedule 
 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 
throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 
according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 
additional information as the Commissioner may require, including without limitation, an explanation or 
justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 
representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 
be provided.  
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Project References 

A. Contracts completed by the bidder 
List all contracts substantially completed within the last 4 years, up to a maximum of 10 projects, in descending order of date of 
substantial completion. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date 
Completed 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. No. (if 
different from owner) 

      

      

      

      

      

      

      

      

      



   
 

CITY OF NEW YORK    INFRA BID BOOKLET                                                                                                                                                                                                              
DDC 1 JANUARY 2022 

B. Contracts currently under construction by the bidder 
List all contracts currently under construction even if they are not similar to the contract being awarded. 

Project & Location Contract 
Type 

Contract 
Amount 
($000) 

Subcontracted 
to Others 

($000) 

Uncompleted 
Portion 
($000) 

Date 
Scheduled to 

Complete 

Owner 
Reference & 

Tel. No. 

Architect/ 
Engineer 

Reference & Tel. 
No. 

(if different from 
owner) 
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C. Pending contracts not yet started by the bidder 
List all contracts awarded to or won by the bidder but not yet started. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date Scheduled 
to Start 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. 
No. (if different 

from owner) 
      

      

      

      

      

      

      

      

      

 



  

QUALIFICATION FORM  

Name of Contractor: Inter Contracting Corp. 

Name of Project: Construction of High-Level Storm Sewers in Glenwood Rd. / SE855 

Location of Project: Brooklyn, NY 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: Kevin Lin 

Title: Resident Engineer    Phone Number: 646.864.4976 

Brief description of the Project completed or the Project in progress: ______________________   

Construction of Sewers and Water Mains, Chambers, Piles 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor: Prime 

Amount of Contract, Subcontract or Sub-subcontract: $40MM 

Start Date and Completion Date: 2017-2021 

********************************************************************************* 
Name of Contractor: Inter Contracting Corp. 

Name of Project: Construction of High-Level Storm Sewers in Brookville Blvd./ SEQ200529 

Location of Project:Queens 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: Arvind Sahdev (HDR) 

Title: Resident Engineer Phone Number: __________________________ 

Brief description of the Project completed or the Project in progress: ______________________   

Construction of Sewers and Water Mains 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor: Prime 

Amount of Contract, Subcontract or Sub-subcontract: $13MM 

Start Date and Completion Date: 2018-2020 

 
 



Project ID: SEX200400  
ePIN: 85023B0050 TOTAL BID PRICE: $12,104,206.15

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col.8

Seq. No Item Number Item Description
 Engineer's 
Estimate of 

Quantity 
Unit Unit Price Extended Amount Price Criteria

1 4.02 AB-R         ASPHALTIC CONCRETE WEARING COURSE, 1-1/2" THICK 2,235.00 S.Y. 5.00 $11,175.00
2 4.02 AG           ASPHALTIC CONCRETE WEARING COURSE, 3" THICK 3,000.00 S.Y. 8.00 $24,000.00
3 4.02 CA           BINDER MIXTURE 2,394.00 TONS 25.00 $59,850.00
4 4.04 H            CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS FOR TRENCH RESTORATION, (HIGH-E  110 C.Y. 350.00 $38,500.00
5 4.04 HA           CONCRETE BASE FOR PAVEMENT, 6" THICK (HIGH-EARLY STRENGTH) 500 C.Y. 150.00 $75,000.00
6 4.08 AG           CONCRETE CURB (24" DEEP) 150 L.F. 17.00 $2,550.00
7 4.08 CG           INTEGRAL CONCRETE CURB AND GUTTER 2,000.00 L.F. 100.00 $200,000.00
8 4.09 AEC          STRAIGHT STEEL FACED CONCRETE CURB (24" DEEP) 150 L.F. 18.00 $2,700.00
9 4.09 BEC          DEPRESSED STEEL FACED CONCRETE CURB (24" DEEP) 50 L.F. 18.00 $900.00

10 4.09 CEC          CORNER STEEL FACED CONCRETE CURB (24" DEEP) 120 L.F. 20.00 $2,400.00
11 4.09 CGC          INTEGRAL CORNER STEEL FACED CONCRETE CURB AND GUTTER 280 L.F. 75.00 $21,000.00
12 4.11 CA           FILL, PLACE MEASUREMENT 500 C.Y. 50.00 $25,000.00
13 4.13 AAS          4" CONCRETE SIDEWALK (UNPIGMENTED) 11,700.00 S.F. 23.00 $269,100.00
14 4.13 BAS          7" CONCRETE SIDEWALK (UNPIGMENTED) 5,205.00 S.F. 29.00 $150,945.00
15 4.13 DE           EMBEDDED PREFORMED DETECTABLE WARNING UNITS 45 S.F. 30.00 $1,350.00
16 4.14 STEEL REINFORCEMENT BARS 500 LBS. 0.50 $250.00
17 4.14 W            WELDED STEEL WIRE FABRIC 500 LBS. 0.50 $250.00
18 4.15 TOPSOIL 10 C.Y. 75.00 $750.00
19 4.16 AA           TREES REMOVED (4" TO UNDER 12" CALIPER) 4 EACH 800.00 $3,200.00
20 4.16 AB           TREES REMOVED (12" TO UNDER 18" CALIPER) 1 EACH 2,600.00 $2,600.00
21 4.16 BA           TREES PLANTED, 2-1/2" TO 3" CALIPER, ALL TYPES 10 EACH 1,540.00 $15,400.00
22 4.18 A            MAINTENANCE TREE PRUNING (UNDER 12" CAL.) 33 EACH 150.00 $4,950.00
23 4.18 B            MAINTENANCE TREE PRUNING (12" TO UNDER 18" CAL.) 5 EACH 215.00 $1,075.00
24 4.18 C            MAINTENANCE TREE PRUNING (18" TO UNDER 24" CAL.) 2 EACH 250.00 $500.00
25 4.18 D            MAINTENANCE TREE PRUNING (24" CAL. AND OVER) 4 EACH 310.00 $1,240.00
26 4.2 SEEDING 450 S.Y. 1.00 $450.00
27 4.21 TREE CONSULTANT 600 P/HR 50.00 $30,000.00
28 50.11MS030016     3'-0"W X 1'-6"H SINGLE BARREL FLAT TOP REINFORCED CONCRETE STORM SEWER 475 L.F. 1,300.00 $617,500.00
29 50.11MS036016     3'-6"W X 1'-6"H SINGLE BARREL FLAT TOP REINFORCED CONCRETE STORM SEWER 235 L.F. 1,325.00 $311,375.00
30 50.11MS050016     5'-0"W X 1'-6"H SINGLE BARREL FLAT TOP REINFORCED CONCRETE STORM SEWER 120 L.F. 1,700.00 $204,000.00
31 50.11MS050020     5'-0"W X 2'-0"H SINGLE BARREL FLAT TOP REINFORCED CONCRETE STORM SEWER 165 L.F. 1,150.00 $189,750.00
32 50.21M3C024D      24" R.C.P. CLASS III STORM SEWER, ON CONCRETE CRADLE 230 L.F. 600.00 $138,000.00
33 50.21M3E024D      24" R.C.P. CLASS III STORM SEWER, ENCASED IN CONCRETE 200 L.F. 625.00 $125,000.00
34 50.31MC12         12" E.S.V.P. STORM SEWER, ON CONCRETE CRADLE 15 L.F. 1.00 $15.00
35 50.31SC10         10" E.S.V.P. SANITARY SEWER, ON CONCRETE CRADLE 814 L.F. 950.00 $773,300.00
36 50.41M6E18        18" D.I.P. CLASS 56 STORM SEWER, ENCASED IN CONCRETE 65 L.F. 450.00 $29,250.00
37 50.41S6E10        10" D.I.P. CLASS 56 SANITARY SEWER, ENCASED IN CONCRETE 35 L.F. 650.00 $22,750.00
38 51.11C001         CHAMBER NO. 1 1 EACH 125,000.00 $125,000.00
39 51.11C002         CHAMBER NO. 2 1 EACH 215,000.00 $215,000.00
40 51.11C003         CHAMBER NO. 3 1 EACH 195,000.00 $195,000.00
41 51.11P004         STANDARD 4'-0" DIAMETER PRECAST MANHOLE 3 EACH 15,000.00 $45,000.00
42 51.11P005         STANDARD 5'-0" DIAMETER PRECAST MANHOLE 1 EACH 20,000.00 $20,000.00
43 51.21A000000C     ACCESS MANHOLE 7 EACH 15,000.00 $105,000.00
44 51.21S0A3000V     STANDARD SHALLOW MANHOLE TYPE A-3 2 EACH 12,000.00 $24,000.00
45 51.21S0B1000V     STANDARD MANHOLE TYPE B-1 6 EACH 21,000.00 $126,000.00
46 51.41S001         STANDARD CATCH BASIN, TYPE 1 12 EACH 17,500.00 $210,000.00
47 51.61F000         OUTFALL 1 EACH 795,000.00 $795,000.00
48 52.11D12          12" DUCTILE IRON PIPE BASIN CONNECTION 235 L.F. 100.00 $23,500.00
49 52.31V06S10       6" E.S.V.P. SPUR FOR HOUSE CONNECTION ON 10" E.S.V.P. SANITARY SEWER 23 EACH 200.00 $4,600.00
50 52.31V08S10       8" E.S.V.P. SPUR FOR HOUSE CONNECTION ON 10" E.S.V.P. SANITARY SEWER 10 EACH 7.00 $70.00
51 52.41D06R         6" D.I.P. HOUSE CONNECTION DRAIN ON CONCRETE CRADLE (RECONNECTION) 120 L.F. 350.00 $42,000.00
52 52.41D08R         8" D.I.P. HOUSE CONNECTION DRAIN ON CONCRETE CRADLE (RECONNECTION) 20 L.F. 25.00 $500.00
53 52.41V06R         6" E.S.V.P. HOUSE CONNECTION DRAIN ON CONCRETE CRADLE (RECONNECTION) 110 L.F. 75.00 $8,250.00

BID SCHEDULE
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
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Seq. No Item Number Item Description
 Engineer's 
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54 52.41V08R         8" E.S.V.P. HOUSE CONNECTION DRAIN ON CONCRETE CRADLE (RECONNECTION) 80 L.F. 30.00 $2,400.00
55 53.11DR           TELEVISION INSPECTION AND DIGITAL AUDIO-VISUAL RECORDING OF SEWERS 3,350.00 L.F. 2.00 $6,700.00
56 6.01 AC           CLEARING AND GRUBBING 450 S.Y. 10.00 $4,500.00
57 6.02 AAN          UNCLASSIFIED EXCAVATION 2,955.00 C.Y. 25.00 $73,875.00
58 6.02 PA           PNEUMATIC EXCAVATION AROUND TREES 45 C.Y. 135.00 $6,075.00
59 6.09 CONCRETE HEADER (6" WIDE X 15" DEEP) 100 L.F. 1.00 $100.00
60 6.22 F            ADDITIONAL HARDWARE 600 LBS. 0.10 $60.00
61 6.25 RS           TEMPORARY SIGNS 450 S.F. 7.00 $3,150.00
62 6.26 TIMBER CURB 4,000.00 L.F. 0.10 $400.00
63 6.28 AA           LIGHTED TIMBER BARRICADES 450 L.F. 2.00 $900.00
64 6.34 ACT          TEMPORARY CHAIN LINK FENCE, 6'-0" HIGH 3,000.00 L.F. 0.01 $30.00
65 6.40 DU           ENGINEER'S FIELD OFFICE (JOINT USE) (TYPE DU) 42 MONTH 500.00 $21,000.00
66 6.43 D            DIGITAL PHOTOGRAPHS 2,280.00 SETS 20.00 $45,600.00
67 6.44 THERMOPLASTIC REFLECTORIZED PAVEMENT MARKINGS (4" WIDE) 5,250.00 L.F. 0.75 $3,937.50
68 6.49 TEMPORARY PAVEMENT MARKINGS  (4" WIDE) 1,000.00 L.F. 0.01 $10.00
69 6.50 CLEANING OF DRAINAGE STRUCTURES 8 EACH 500.00 $4,000.00
70 6.52 CG           CROSSING GUARD 8,500.00 P/HR 5.00 $42,500.00
71 6.53 REMOVE EXISTING LANE MARKINGS (4" WIDE) 3,250.00 L.F. 0.01 $32.50
72 6.55 SAWCUTTING EXISTING PAVEMENT 90 L.F. 2.00 $180.00
73 6.59 PF           TEMPORARY CONCRETE BARRIER WITH FENCE 100 L.F. 0.01 $1.00
74 6.67 SUBBASE COURSE, SELECT GRANULAR MATERIAL 660 C.Y. 35.00 $23,100.00
75 6.68 PLASTIC FILTER FABRIC 4,000.00 S.Y. 2.00 $8,000.00
76 6.75 GRINDING EXISTING ASPHALTIC CONCRETE WEARING COURSE 50 C.Y. 250.00 $12,500.00
77 6.82 A            REMOVING EXISTING TRAFFIC AND STREET NAME SIGNS 108 S.F. 14.00 $1,512.00
78 6.82 B            REMOVING EXISTING TRAFFIC AND STREET NAME SIGN POSTS 130 L.F. 7.00 $910.00
79 6.83 AA           FURNISHING NEW NON-REFLECTORIZED TRAFFIC SIGNS 60 S.F. 20.00 $1,200.00
80 6.83 AB           FURNISHING NEW TRAFFIC SIGN POSTS 160 L.F. 6.00 $960.00
81 6.83 AR           FURNISHING NEW REFLECTORIZED TRAFFIC SIGNS 40 S.F. 20.00 $800.00
82 6.83 BA           INSTALLING TRAFFIC SIGNS 100 S.F. 28.00 $2,800.00
83 6.83 BB           INSTALLING TRAFFIC SIGN POSTS 160 L.F. 15.00 $2,400.00
84 6.86 AA           FURNISHING NEW STREET NAME SIGNS 40 S.F. 24.00 $960.00
85 6.86 AB           FURNISHING NEW STREET NAME SIGN POSTS 10 L.F. 6.00 $60.00
86 6.86 BA           INSTALLING STREET NAME SIGNS 40 S.F. 56.00 $2,240.00
87 6.86 BB           INSTALLING STREET NAME SIGN POSTS 10 L.F. 15.00 $150.00
88 6.87 PLASTIC BARRELS 1,400.00 EACH 1.00 $1,400.00
89 6.91 REFLECTIVE CRACKING MEMBRANE (18" WIDE) 3,565.00 L.F. 1.00 $3,565.00
90 6.97 C            EXTRA-HIGH-EARLY STRENGTH CONCRETE BASE PAVEMENT, VARIABLE THICKNESS (24 HOURS 185 C.Y. 75.00 $13,875.00
91 6.99 AUDIO AND VIDEO DOCUMENTATION SURVEY 1 L.S. 15,000.00 $15,000.00
92 60.11R606         FURNISHING AND DELIVERING 6-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 56) 50 L.F. 35.00 $1,750.00
93 60.11R608         FURNISHING AND DELIVERING 8-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 56) 350 L.F. 100.00 $35,000.00
94 60.11R612         FURNISHING AND DELIVERING 12-INCH DUCTILE IRON RESTRAINED JOINT PIPE (CLASS 56) 670 L.F. 225.00 $150,750.00
95 60.12D06          LAYING 6-INCH DUCTILE IRON PIPE AND FITTINGS 80 L.F. 10.00 $800.00
96 60.12D08          LAYING 8-INCH DUCTILE IRON PIPE AND FITTINGS 400 L.F. 170.00 $68,000.00
97 60.12D12          LAYING 12-INCH DUCTILE IRON PIPE AND FITTINGS 730 L.F. 170.00 $124,100.00
98 60.13M0A24        FURNISHING AND DELIVERING DUCTILE IRON MECHANICAL JOINT 24-INCH DIAMETER AND S       4 TONS 1,500.00 $6,000.00
99 61.11DMM06        FURNISHING AND DELIVERING 6-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMP      3 EACH 1,100.00 $3,300.00

100 61.11DMM08        FURNISHING AND DELIVERING 8-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMP      2 EACH 1,200.00 $2,400.00
101 61.11DMM12        FURNISHING AND DELIVERING 12-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COM      2 EACH 1,350.00 $2,700.00
102 61.11TWC03        FURNISHING AND DELIVERING 3-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH W    9 EACH 150.00 $1,350.00
103 61.11TWC04        FURNISHING AND DELIVERING 4-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH W    1 EACH 175.00 $175.00
104 61.11TWC08        FURNISHING AND DELIVERING 8-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH W    1 EACH 250.00 $250.00
105 61.12DMM06        SETTING 6-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH WEDGE TY   3 EACH 150.00 $450.00
106 61.12DMM08        SETTING 8-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH WEDGE TY   2 EACH 175.00 $350.00
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107 61.12DMM12        SETTING 12-INCH MECHANICAL JOINT DUCTILE IRON GATE VALVE COMPLETE WITH WEDGE T   2 EACH 225.00 $450.00
108 61.12TWC03        SETTING 3-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE RETAINE  9 EACH 25.00 $225.00
109 61.12TWC04        SETTING 4-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE RETAINE  1 EACH 35.00 $35.00
110 61.12TWC08        SETTING 8-INCH WET CONNECTION TAPPING VALVE COMPLETE WITH WEDGE TYPE RETAINE  1 EACH 55.00 $55.00
111 62.11SD           FURNISHING AND DELIVERING HYDRANTS 3 EACH 1,500.00 $4,500.00
112 62.12SG           SETTING HYDRANTS COMPLETE WITH WEDGE TYPE RETAINER GLANDS 3 EACH 1,200.00 $3,600.00
113 62.13RH           REMOVING HYDRANTS 2 EACH 850.00 $1,700.00
114 62.14FS           FURNISHING, DELIVERING AND INSTALLING HYDRANT FENDERS 6 EACH 750.00 $4,500.00
115 63.11VC           FURNISHING AND DELIVERING VARIOUS CASTINGS 5 TONS 500.00 $2,500.00
116 64.11EL           WITHDRAWING AND REPLACING HOUSE SERVICES USING 1-1/2-INCH OR LARGER SCREW TAP 1 EACH 850.00 $850.00
117 64.11ST           WITHDRAWING AND REPLACING HOUSE SERVICES USING SMALLER THAN 1-1/2-INCH SCREW 20 EACH 600.00 $12,000.00
118 64.12COEG         CUTTING AND OFFSETTING HOUSE SERVICE WATER CONNECTIONS (EQUAL TO OR GREATER T   70 L.F. 150.00 $10,500.00
119 64.12COLT         CUTTING AND OFFSETTING HOUSE SERVICE WATER CONNECTIONS (LESS THAN 3-INCH DIAM 150 L.F. 125.00 $18,750.00
120 64.12ESEG         EXTENDING HOUSE SERVICE WATER CONNECTIONS (EQUAL TO OR GREATER THAN 3-INCH DI 11 L.F. 200.00 $2,200.00
121 64.12ESLT         EXTENDING HOUSE SERVICE WATER CONNECTIONS (LESS THAN 3-INCH DIAMETER) 11 L.F. 175.00 $1,925.00
122 64.13WC08         FURNISHING, DELIVERING AND INSTALLING WET CONNECTION SLEEVE ON 8-INCH WATER M     5 EACH 375.00 $1,875.00
123 64.13WC12         FURNISHING, DELIVERING AND INSTALLING WET CONNECTION SLEEVE ON 12-INCH WATER M     6 EACH 465.00 $2,790.00
124 65.11BR           FURNISHING, DELIVERING AND INSTALLING BANDS, RODS, WASHERS, ETC., COMPLETE, FOR  55 LBS. 0.01 $0.55
125 65.21PS           FURNISHING AND PLACING POLYETHYLENE SLEEVE 600 L.F. 1.00 $600.00 Unit price bid shall not be less than:  $ 1.00
126 65.31FF           FURNISHING, DELIVERING AND PLACING FILTER FABRIC 10,000.00 S.F. 0.25 $2,500.00 Unit price bid shall not be less than:  $ 0.25
127 65.51PC           FURNISHING AND PLACING CAST-IN-PLACE CONCRETE CLASS 40 AND PRECAST CONCRETE CL  2 C.Y. 75.00 $150.00
128 65.61SS           FURNISHING, DELIVERING AND PLACING STRUCTURAL, REINFORCING AND MISCELLANEOUS 50 LBS. 1.00 $50.00
129 65.71SG           FURNISHING, DELIVERING AND PLACING SCREENED GRAVEL OR SCREENED BROKEN STONE B 30 C.Y. 15.00 $450.00
130 7.12 A            PROCTOR ANALYSIS 7 EACH 225.00 $1,575.00
131 7.12 B            IN-PLACE SOIL DENSITY TEST 21 EACH 150.00 $3,150.00
132 7.13 B            MAINTENANCE OF SITE 36 MONTH 13,846.00 $498,456.00 Unit price bid shall not be less than:  $ 13,846.00
133 7.16 D            TEST PITS 50 C.Y. 66.00 $3,300.00
134 7.35 PEDESTRIAN CHANNELIZER 7,050.00 L.F. 2.00 $14,100.00
135 7.88 AA           RODENT INFESTATION SURVEY AND MONITORING 1 L.S. 3,000.00 $3,000.00 Unit price bid shall not be less than:  $ 3,000.00
136 7.88 AB           RODENT BAIT STATIONS 2,000.00 EACH 75.00 $150,000.00 Unit price bid shall not be less than:  $ 75.00
137 7.88 AC           BAITING OF RODENT BAIT STATIONS 2,000.00 EACH 12.50 $25,000.00 Unit price bid shall not be less than:  $ 12.50
138 7.88 AD           WATERBUG BAIT APPLICATIONS 300 BLOCK 100.00 $30,000.00 Unit price bid shall not be less than:  $ 100.00
139 70.21DK           DECKING 765 S.Y. 1.00 $765.00 Unit price bid shall not be less than:  $ 50.00
140 70.31FN           FENCING 3,000.00 L.F. 1.50 $4,500.00 Unit price bid shall not be less than:  $ 1.50
141 70.51EO           EXCAVATION OF BOULDERS IN OPEN CUT 30 C.Y. 75.00 $2,250.00 Unit price bid shall not be less than:  $ 75.00
142 70.61RE           ROCK EXCAVATION 30 C.Y. 0.01 $0.30
143 70.71RR           RIPRAP 110 C.Y. 125.00 $13,750.00
144 70.71SB           STONE BALLAST 502 C.Y. 17.50 $8,785.00 Unit price bid shall not be less than:  $ 17.50
145 70.71SP           SLOPE PAVEMENT 60 C.Y. 135.00 $8,100.00
146 70.72GS           GROUTED STONE PAVEMENT 160 S.Y. 90.00 $14,400.00
147 70.81CB           CLEAN BACKFILL 885 C.Y. 85.00 $75,225.00 Unit price bid shall not be less than:  $ 15.00
148 70.91SW12         FURNISHING AND PLACING SHEETING AND BRACING IN TRENCH FOR WATER MAIN PIPE 12-I     1,150.00 S.F. 0.01 $11.50
149 72.11HF           HYDRAULIC FILL FOR ABANDONED SEWERS AND WATER MAINS 30 C.Y. 0.01 $0.30
150 73.11AB           ADDITIONAL BRICK MASONRY 30 C.Y. 47.50 $1,425.00 Unit price bid shall not be less than:  $ 47.50
151 73.21AC           ADDITIONAL CONCRETE 25 C.Y. 65.00 $1,625.00 Unit price bid shall not be less than:  $ 65.00
152 73.31AE0          ADDITIONAL EARTH EXCAVATION INCLUDING TEST PITS (ALL DEPTHS) 545 C.Y. 17.50 $9,537.50 Unit price bid shall not be less than:  $ 17.50
153 73.41AG           ADDITIONAL SELECT GRANULAR BACKFILL 30 C.Y. 15.00 $450.00 Unit price bid shall not be less than:  $ 15.00
154 73.51AS           ADDITIONAL STEEL REINFORCING BARS 3,000.00 LBS. 1.50 $4,500.00 Unit price bid shall not be less than:  $ 1.50
155 73.61AT           ADDITIONAL STONE BALLAST 30 C.Y. 12.50 $375.00 Unit price bid shall not be less than:  $ 12.50
156 8.01 C1           HANDLING, TRANSPORTING AND DISPOSAL OF NON-HAZARDOUS CONTAMINATED SOIL 6,577.00 TONS 85.00 $559,045.00 Unit price bid shall not be less than:  $ 85.00
157 8.01 C2           SAMPLING AND TESTING OF CONTAMINATED/POTENTIALLY HAZARDOUS SOIL FOR DISPOSAL 15 SETS 2,000.00 $30,000.00 Unit price bid shall not be less than:  $ 2,000.00
158 8.01 H            HANDLING, TRANSPORTING AND DISPOSAL OF HAZARDOUS SOIL 470 TONS 400.00 $188,000.00 Unit price bid shall not be less than:  $ 400.00
159 8.01 S            HEALTH AND SAFETY 1 L.S. 20,000.00 $20,000.00 Unit price bid shall not be less than:  $ 20,000.00
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160 8.01 W1           REMOVAL, TREATMENT, AND DISCHARGE/DISPOSAL OF CONTAMINATED WATER 249 DAY 1,700.00 $423,300.00 Unit price bid shall not be less than:  $ 1,700.00
161 8.01 W2           SAMPLING AND TESTING OF CONTAMINATED WATER 249 SETS 1,400.00 $348,600.00 Unit price bid shall not be less than:  $ 1,400.00
162 8.02 A            SPECIAL CARE EXCAVATION AND RESTORATION FOR SIDEWALK WORK 2,625.00 S.F. 1.00 $2,625.00
163 8.02 B            SPECIAL CARE EXCAVATION AND RESTORATION FOR CURB WORK 525 L.F. 2.00 $1,050.00
164 9.04 HW           ALLOWANCE FOR ANTI-FREEZE ADDITIVE IN CONCRETE 1 F.S. 50,000.00 $50,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  50,000.00
165 9.23 PRICE ADJUSTMENTS 1 F.S. 500,000.00 $500,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  500,000.00
166 9.28 EXPANDED WORK ALLOWANCE 1 F.S. 699,000.00 $699,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  699,000.00
167 9.30 STORM WATER POLLUTION PREVENTION 1 L.S. 100,000.00 $100,000.00
168 9.99 M            FLASHING ARROW BOARD 48 MONTH 100.00 $4,800.00
169 BMP-7.09          LICENSED SURVEYOR 7 DAY 50.00 $350.00
170 BMP-7.109         GEOTEXTILE FABRIC 350 S.F. 1.00 $350.00
171 BMP-7.304-A       EXCAVATION 310 C.Y. 100.00 $31,000.00
172 BMP-7.307-A       GRADING 5,000.00 S.F. 0.50 $2,500.00
173 BMP-7.404-A       RESTORATION SPECIALIST 100 HRS 125.00 $12,500.00
174 BMP-7.418         CLEAN SAND FOR RESTORED AREA 150 C.Y. 35.00 $5,250.00
175 BMP-7.502         CONSTRUCTION LIMIT FENCE 84 L.F. 10.00 $840.00
176 HW-900H           ALLOWANCE FOR CITY WORK ACCELERATION 1 F.S. 500,000.00 $500,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  500,000.00
177 JB-FS-AL          ALTICE JB FIXED SUM 1 F.S. 47,855.00 $47,855.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  47,855.00
178 JB-FS-CE          CON EDISON JB FIXED SUM 1 F.S. 364,469.00 $364,469.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  364,469.00
179 JB-FS-VZ          ECS-VERIZON JB FIXED SUM 1 F.S. 249,225.00 $249,225.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  249,225.00
180 SL-20.02.10       FURNISH AND INSTALL STANDARD TYPE ANCHOR BOLT FOUNDATION AS PER DWG J-5253 FO            1 EACH 1,500.00 $1,500.00
181 SL-20.08.01       REMOVE STANDARD TYPE ANCHOR BOLT CONCRETE FOUNDATION 1 EACH 200.00 $200.00
182 SL-21.04.01       INSTALL ORNAMENTAL LAMPPOST (TYPE "BC" (H-5263), "M" (H-5260), "5TH AVE.", "LYRE", "C           1 EACH 4,500.00 $4,500.00
183 SL-21.04.62       FURNISH TYPE 27FT "TBTA" POLE WIH 8FT SINGLE ARM AS PER DWG #J-5310-A 1 EACH 13,000.00 $13,000.00

184 SL-21.09.06       

REMOVE ORNAMENTAL LAMPPOST (TYPE "BC", "M", "F", "5TH AVENUE", "LYRE" GRAND 
CENTRAL) ON FOUNDATION, WITH ALL ATTACHMENTS, IF ANY.
REMOVE PORTION OF FOUNDATION. 1 EACH 4,000.00

$4,000.00

185 SL-22.16.10       FURNISH MAX 150 W TBTA FIXTURE WITH PEC RECEPTICAL 1 EACH 1,400.00 $1,400.00
186 SL-26.01.01       FURNISH AND INSTALL, OR FURNISH AND REPLACE A PLUG-IN SOLID STATE PHOTOELECTRIC 1 EACH 133.00 $133.00
187 SL-33.01.01       FURNISH AND INSTALL NO. 12 AWG XLP COPPER WIRE OR EQUAL IN CONDUIT 50 L.F. 11.00 $550.00
188 SL-33.01.02       FURNISH AND INSTALL NO. 6 AWG XLP COPPER CABLE OR EQUAL IN CONDUIT 30 L.F. 15.00 $450.00
189 SL-35.01.03       FURNISH AND INSTALL  1-1/2"  HOT DIPPED GALVANIZED STEEL CONDUIT IN PAVED AREA. 10 L.F. 176.00 $1,760.00
190 UTL-6.01.1 (CE)   GAS MAIN CROSSING SEWER UP TO 24" IN DIAMETER (S6.01) 1 EACH 1,040.00 $1,040.00 Unit price bid shall not be less than:  $ 1,040.00
191 UTL-6.01.8 (CE)   GAS SERVICES CROSSING TRENCHES AND/OR EXCAVATIONS (S6.01) 23 EACH 465.00 $10,695.00 Unit price bid shall not be less than:  $ 465.00
192 UTL-6.01.9 (CE)   GAS MAIN CROSSING WATER MAIN UP TO 20" IN DIAMETER (S6.01) 3 EACH 485.00 $1,455.00 Unit price bid shall not be less than:  $ 485.00
193 UTL-6.04 (CE)     ADJUST HARDWARE TO GRADE USING SPACER RINGS/ADAPTORS. (STREET REPAVING.) (S6.04 5 EACH 35.00 $175.00 Unit price bid shall not be less than:  $ 35.00
194 UTL-6.05 (CE)     ADJUST HARDWARE TO GRADE BY RESETTING. (ROAD RECONSTRUCTION.) (S6.05) 30 EACH 65.00 $1,950.00 Unit price bid shall not be less than:  $ 65.00
195 UTL-6.06 (CE)     SPECIAL CARE EXCAVATION AND BACKFILLING (S6.06) 155 C.Y. 180.00 $27,900.00 Unit price bid shall not be less than:  $ 180.00
196 UTL-6.07 (CE)     TEST PITS FOR GAS FACILITIES (S6.07) 20 C.Y. 100.00 $2,000.00 Unit price bid shall not be less than:  $ 100.00
197 UTL-GCS-2WS (CE)  GAS INTERFERENCES AND ACCOMMODATIONS 1 F.S. 50,000.00 $50,000.00 PRICE BID SHALL BE FOR THE FIXED SUM OF  $  50,000.00

SUBTOTAL $11,209,206.15
198 6.39 B            MOBILIZATION 1 L.S. $895,000.00 $895,000.00 BID PRICE OF MOBILIZATION SHALL NOT EXCEED 8% OF THE ABOVE 
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March 20, 2023 

 
New York City Department of Design & Construction 
30-30 Thomson Avenue 
Long Island City, New York 11101 

 
Re: Project ID: SEX200400 
 NYS Labor Law Section 220 Compliance 

 
To Whom it May Concern: 
 
Inter Contracting Corp. has successfully completed projects for the City of New York requiring 
compliance with this law.  Inter Contracting Corp. employs experienced personnel who handle 
payroll and payroll reporting.  In addition, Inter Contracting Corp. employs union laborers, 
operating engineers and timbermen/dock builders, whose wages meet or exceed the requirements 
of this law.  Inter Contracting Corp. will fully comply with any NYS Labor Law Section 220 
requirements. 
 



 

 

 
March 20, 2023 

 
New York City Department of Design & Construction 
30-30 Thomson Avenue 
Long Island City, New York 11101 

 
Re: Project ID: SEX200400 

  Method of Financing Project 
 
Contract Value:    $12,104,206.15 
Contract Term:    36 Months 
Average Monthly Billings:  $336,227.95 
2x Average Monthly Billings: $672,455.90 
 
This project will be financed with cash on hand. 
 



 

 

 
      March 20, 2023 
 
New York City Department of Design & Construction 
30-30 Thomson Avenue 
Long Island City, New York 11101 

 
Re: Project ID: SEX200400 

  List of Significant Pieces of Equipment to be Used on This Project 
 
- Caterpillar 349 Excavator, Local Law 77 Compliant (Owned) 
- Caterpillar 330 Excavator, Local Law 77 Compliant (Owned) 
- (2) Caterpillar 326 Excavator, Local Law 77 Compliant (Owned) 
- Caterpillar 324 Excavator, Local Law 77 Compliant (Owned) 
- Caterpillar M316 Excavator, Local Law 77 Compliant (Owned) 
- Komatsu PC228 Excavator, Local Law 77 Compliant (Owned) 
- (6) Caterpillar 450 Backhoe, Local Law 77 Compliant (Owned) 
- (3) Caterpillar 950 Wheel Loader, Local Law 77 Compliant (Owned) 
- Caterpillar 938 Wheel Loader, Local Law 77 Compliant (Owned) 
- (2) Caterpillar 272D Skid Steer, Local Law 77 Compliant (Owned 
- Various Rollers, Local Law 77 Compliant (Owned) 
- (6) Izusu NPR Box Truck with 185cfm Compressors (Owned) 
- Krings Sheeting System (Owned) 
- Frame & Plate Sheeting System (Owned) 
- Trench Boxes, Various Sizes (Owned) 
- Steel Road Plates (Owned) 
- Water Main Tapping Machine (Owned) 
- Pipe Laying Lasers, Rotary Lasers (Owned) 
- Misc. Small Tools, Storage Containers, etc. (Owned) 
- Various Foreman’s Trucks, Pickup, Vans (Owned) 
- Compressors & Various Hammers (Owned) 
- Signs, Timber Curb, Pedestrian (bike) Racks, Barrels, etc. (Owned) 
- Small Rollers, Tampers, etc. (Owned) 
 



 

 

 
March 20, 2023 

 
New York City Department of Design & Construction 
30-30 Thomson Avenue 
Long Island City, New York 11101 

 
Re: Project ID: SEX200400 

  Proposed Suppliers & Subcontractors 
 
Inter Contracting Corp plans to subcontract the following work: 
 

- Rodent Survey 
- Rodent & Waterbug Bait Stations 
- Sawcutting 
- Tree Consultant 
- Tree Work 
- TV Inspection 
- Plumbing 
- Photographs 
- Trucking 
- Street Lights 

 
At this time, the subcontractors have not been selected.  Please note that the subcontracts will be 
awarded in accordance with Article 17 and Article 77 of the contract. 
 
Inter Contracting Corp has not purchased any materials for this project.  However, we have 
relationships and credit with the following suppliers: 
 

- T. Mina Pipe Supply  ESVP, DIP 
- Coastal Pipeline Products  Precast, RCP 
- Casa Redimix   Concrete 
- RCA Asphalt   Asphalt 
- General Foundries   Castings 
- Suffolk Materials   Aggregates 

 
 



Michael  Mutino 
mmutino@intercontractingcorp.com 

917.578.4987 
 
 

EXPERIENCE   Inter Contracting Corp. 
    President, 2006 - Current 

Handle all corporate executive functions.  Perform estimating, purchasing, and 
project management on heavy construction projects throughout the New York 
City metropolitan area, with a specialty in sanitary and storm sewers, water 
mains, underground utility and roadway infrastructure.  

    
SELECTED PROJECTS Construction of Sewers in Whitestone Area, Ph. 3, NYCDDC SE811 
    Staten Island, $55MM 

Completed as a joint venture with LaPeruta Construction Corp.  Construction of 
sanitary and storm sewers.  Installed helical piles and timber piles.  Replaced 
water mains.  Working with a subcontractor, installed 72” diameter storm 
sewer using microtunneling. 

 
Construction of Sewers in Page Avenue, NYCDDC SE812 

    Staten Island, $47MM 
Completed as a joint venture with LaPeruta Construction Corp.  Construction of 
sanitary and storm sewers.  Installed timber piles.  Replaced water mains.  
Performed wetlands mitigation / “Best Management Practicies”.  Working with 
a subcontractor, installed sewer and water main beneath Staten Island Rail 
Road tracks using microtunneling. 
 
Construction of Sewers in Glenwood Road, NYCDDC SE855 

    Brooklyn, $37MM 
Construction of sanitary and storm sewers including large box culverts.  
Installed drilled displacement piles.  Replaced water mains.  Project required 
construction of large storm sewer chambers.  Coordinated all work with 
NYCT/MTA buses and subways to minimize public inconvenience. 
 
Construction of Sewers in Lucas Street, NYCDDC SE854 

    Queens, $20MM 
Completed as a joint venture with LaPeruta Construction Corp.  Construction of 
sanitary and storm sewers including box culvert sewers installed adjacent to 
existing storm sewers.  Replaced water mains.  Project required substantial 
storm sewer chamber construction and modification of existing chambers. 
 
Construction of Sewers in College Place, NYCDDC SEQ200463 

    Queens, $15MM 
Construction of sanitary and storm sewers, and water main replacement.  
Project required dewatering and storm water outfall on piles as well as 
wetlands restoration work. 
 
Construction of Sewers in Bloomingdale Rd, NYCDDC SER200241 

    Staten Island, $13MM 
Construction of sanitary and storm sewers, water main replacement, and 
roadway reconstruction.  Project also required construction of wetland area for 
storm sewer discharge. 

 
EDUCATION   Bachelor of Science in Civil Engineering 
         Carnegie Mellon University 
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Work Experience 
 
7/07 - Present Inter Contracting Corp. Scarsdale, NY 
   Vice President in Charge of Construction 
  Perform daily supervision of construction activities for projects throughout the NYC area, 

including planning, scheduling, equipment selection and work crew assignments. 
   Project Highlights: 

• Brooklyn Navy Yard Parking Lot Reconstruction: $ 3.1M project installation of 
new water mains, storm water detention system, and total highway reconstruction. 

• Holly Place, Staten Island NYDDC Project:  $ 3.9M new storm and sanitary 
sewers (partially on piles), and water mains including entire resurfacing of 
roadway. 

• Lafayette Ave. and Hunts Point Ave., Bronx:  Two individual  
Streetscape Projects for NYC EDC, $8M combined.  Both projects involved 
extensive medians and landscaping.  Lafayette Ave. included new water mains, 
storm sewers, and full roadway reconstruction.  

• 263rd St. NYCDDC $780K Project. New water mains and storm sewers. 
• Shorehaven Phase 7, Bronx $ 1.8M Project for The Beechwood Organization  

Project included new water, storm, and sanitary mains for a new development of 
84 homes with all new connections to each unit. 

• Reconstruction of Southtown, Roosevelt Island $2.5M.  Total reconstruction of 
new roadway,  gas main and electrical system with vaults and manholes  

 
 

9/05 - 7/07  Laws Construction Corp. Pleasantville, NY 
  Construction Superintendent 
   Performed similar responsibilities as previously described for a $12M NYCDDC project, 

Reconstruction of Water Mains and Sanitary Sewers in Stillwell Ave. & 86th Street, 
Brooklyn.  The project included the installation of approximately 5,000 lf of 20”& 12” 
water mains and 2,000 lf of sanitary sewers, including curb and sidewalk construction in  

  a high traffic area of Brooklyn. 
   Project Highlights: 

• 12 blocks in 86th St. of water main and sewer installation required strict adherence 
to pedestrian and vehicular traffic considerations since most of the work was 
beneath elevated MTA facilities. A dynamic “Maintenance of Traffic Plan” was 
developed and implemented by me and my team to keep production at optimum 
efficiency while working with local business and community groups. 

• Within the limits of Stillwell Ave. I was assigned the task of installing the 
sanitary sewer in 4’-5’ of ground water without the benefit of a costly dewatering 
system. We successfully accomplished this in part due to my many years of 
experience in this area. 
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9/04 - 9/05 JPM Contracting Corp. Port Chester, NY  
 Project Manager/Estimator 

Coordinated and oversaw daily operations at jobsite including scheduling of workers, and 
delivery of equipment and materials.  Prepared bid estimates.  Monitored and analyzed 
construction costs and forecasted project completion costs. 

 
9/03 - 9/04 DeMicco Bros. Inc. Bronx, NY 
 Construction Superintendent 

Performed similar responsibilities as previously described for a $5.3M NYCDDC project. 
The project included the installation of approximately 3,000 lf of precast box culverts, 
cast-in-place chambers, 4,000 lf of sanitary sewers, and 4,000 lf  of 8” water mains in a 
high traffic area of Staten Island. 
Project Highlights: 

• The storm sewer portion of this project involved the installation of various pre-
cast box culverts, catch basins, and poured in place chambers including the 
relocation of various utilities. This required the coordination of multiple crews 
performing various operations in order to meet project deadlines. 

• This project had wetlands considerations that required special sheeting alterations 
that we were able redesign in the field in accordance with all governing 
guidelines. 

  
2/01 - 8/03 Briar Construction Corp. Staten Island, NY 
 Construction Superintendent/ Estimator 

Responsibilities included engineering, management, and supervision of sewer and water 
main division.  Instrumental in completion of over ten sewer, water main, and highway 
projects for NYCDDC ranging from $0.5M to $6M.  Also completed a $2.5M new 20” 
water main for new major development on Roosevelt Island, NY.  Provided engineering 
skills necessary for a variety of tasks. During my tenure at Briar Construction I was in 
charge of multiple projects simultaneously as well as mobilizing and demobilizing of the 
various works. At any one time I was responsible for $4M to $10M worth of work.  

  Project Highlights: 
• Weed Ave. was a capital improvement project that also involved raising the 

roadway and private property elevations 1’- 3’ above existing grade. Logistically 
this meant coordinating the different phases of work so as to maintain flow and 
efficiency while maintaining a safe work zone especially in privately owned 
areas. 

• Roosevelt Island Infrastructure Phase 1 was a privately funded project that 
involved every aspect of utility construction. The work included working with 
multiple agencies both City any private in order to complete the installation of an 
entirely new utility system with sewers, water, electric, gas, and telephone in an  
unmapped street. In addition approximately 10,000 CY of earth was removed or  
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relocated in order to install a completely new extension of Main Street on 
Roosevelt Island. All this work required compliance with a strict schedule set 
forth by the owners. So pleased were the owners with my performance that the 
owners recommended and awarded Phase 2 to Inter Contracting Corp. 

 
9/99 - 2/01  JPM Contracting Corp. Port Chester, NY 
 Project Engineer/Construction Superintendent 

Engineer in charge of various NYCDDC sewer, water main, and highway projects. 
Completed $12M Quintard Street project, which required the coordination and 
supervision of multiple crews.  Project consisted of installation of approximately 6,000 lf 
of 22 ton precast box culvert sections, sanitary sewer and 8” water main.  Project also 
consisted of reconstruction of over one mile of curbs, sidewalks, and roadway. 
Project Highlights: 

• Approximately 1,000LF of the project was in a wetlands/ buffer zone. Strict DEC 
guidelines were followed while still maintaining a rigorous work schedule. At any 
given time during the project there were at least four separate crews all working 
simultaneously. This allowed us to bill out nearly $1M per month. 

• The entire site was in a high water table requiring an extensive dewatering system 
to be used with 24hr pumping operations. 

 
1997 - 1999 Felix Equities, Inc. Lincolndale, NY 

Construction Superintendent 
 Responsibilities similar to those performed at JPM Contracting Corp. Completed three 
separate “24 HOUR – NOTICE EMERGENCY SEWER REPAIR” contracts for 
NYCDEP.  The projects ranged from $3.5M - $5M, encompassing 40 - 50 various 
locations each throughout NYC. These projects required the constant mobilization of 
labor, equipment, and materials under strict time constraints. 

 
1992 - 1997 Barwick Associates, Inc. Yonkers, NY 
 Field Supervisor 

Responsibilities similar to those of Felix Equities, Inc. In charge of the sewer portion of 
the Amtrak Coach Facility Project, Queens, NY. This project included the installation of 
multiple vacuum sewer lines throughout an operating train yard under high voltage power 
lines. Supervised numerous sewer repair contracts for NYCDEP, as well as roadway 
reconstruction projects. 

 
1986 - 1992 Dedona Contracting Corp. Bronx, NY 

Field Superintendent/ Engineer 
Performed work similar to Felix Equities, Inc. Projects included $24 million in sewer 
repair contracts for NYCDEP at 200 various locations in NYC. Responsible for initial 
survey layout and daily monitoring of lines and grades. 
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Project Highlights: 

• These projects were particularly challenging because we had only 24 hours to 
respond to any given sewer collapse in the bough of Brooklyn. The mobilization 
of the crews and coordination of equipment and materials were my responsibility 

 
Education 

1985   Manhattan College, Bronx NY 
           B.S. in Civil Engineering 
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                             Richard Myhre, P.E., NYCDDC 
  Director of Infrastructure 
  4434 Amboy Road – 2nd Fl. 
  Staten Island, New York 10312 
  718.605.2174 
 
  Bob Yueh, P.E., NYCDDC 
  Director of Infrastructure 
  16 Court Street -14th Fl. 
  Brooklyn, New York 11241 
  718.205.5047 
 
  John Pusz, P.E., NYCDDC 
  Former Commissioner 
  JWP Engineers and Land Surveyors 
  7 Centre Drive, Suite 8 
  Monroe, New Jersey 08831 
  732.485.8090 
 
  Heshem Kotby, P.E., HAKS Engineering 
  Vice President of Construction 
  40 Wall Street – 11th Fl. 
  New York, New York 10005 
  212.747.1997 
 
  Greg Bauso, Monandock Construction 
  Vice President 
  155 Third Street 
  Brooklyn, New York 11231 
  718.875.8160 



Current 1 - 30 31 - 60 61 - 90 > 90 TOTAL

DDC-ECWMC22 WM Repairs
211-aECWMC22 WM 0.00 0.00 0.00 1,338,673.80 1,095,233.14 2,433,906.94
211-CC ECWMC22 0.00 0.00 0.00 0.00 10,655.81 10,655.81
211-CE ECWMC22 0.00 0.00 0.00 238,864.62 284,759.97 523,624.59
211-ECS ECWMC22 0.00 0.00 0.00 28,934.96 3,740.76 32,675.72

Total DDC-ECWMC22 WM Repairs 0.00 0.00 0.00 1,606,473.38 1,394,389.68 3,000,863.06

DDC-ECWMC23 WM Repairs
221-CE ECWMC23 0.00 0.00 118,991.10 0.00 0.00 118,991.10
221-ECS ECWMC23 0.00 0.00 43,639.18 0.00 0.00 43,639.18

Total DDC-ECWMC23 WM Repairs 0.00 0.00 162,630.28 0.00 0.00 162,630.28

DDC-GE363 WM Repairs
2001-CE GE363 0.00 0.00 0.00 0.00 67,395.11 67,395.11
2001-ECS GE363 0.00 0.00 0.00 0.00 12,394.63 12,394.63

Total DDC-GE363 WM Repairs 0.00 0.00 0.00 0.00 79,789.74 79,789.74

DDC-Glenwood Rd
701-aGlenwood Rd 0.00 503,606.09 0.00 0.00 0.00 503,606.09

Total DDC-Glenwood Rd 0.00 503,606.09 0.00 0.00 0.00 503,606.09

Gateway Industries
2003-CE LaGuardia 0.00 0.00 0.00 0.00 33,841.78 33,841.78

Total Gateway Industries 0.00 0.00 0.00 0.00 33,841.78 33,841.78

Gov Island
2004-aGov Island 0.00 0.00 0.00 0.00 1,696.50 1,696.50

Total Gov Island 0.00 0.00 0.00 0.00 1,696.50 1,696.50

Gravesend
2002-CE Gravesend 0.00 0.00 0.00 0.00 47,810.67 47,810.67

Total Gravesend 0.00 0.00 0.00 0.00 47,810.67 47,810.67

TOTAL 0.00 503,606.09 162,630.28 1,606,473.38 1,557,528.37 3,830,238.12

8:28 AM Inter Contracting Corp.
03/20/23 A/R Aging Summary

As of March 20, 2023
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1. Description and Location of Work 

The description and location of the work for which bids are requested are specified in the PASSPort RFx field 
“Description”. 

2. Time and Place for Receipt of Bids 

Sealed bids shall be received on or before the date and hour specified in the PASSPort RFx, at which time they will 
be publicly opened and read aloud in the presence of the Commissioner or the Commissioner’s or her representative, 
and any bidders who may desire to be present. 

3. Definitions 

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For Bids. 

4. Invitation For Bids and Contract Documents 

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all of which are 
printed herein merely for convenience) the following, except for such portions thereof as may be specifically 
excluded, shall be deemed to be part of the Contract and the Invitation for Bids. 

(1) All provisions required by law to be inserted in this Contract, whether actually inserted or not 

(2) The Contract Drawings and Specifications 

(3) The General Conditions, the General Requirements and the Special Conditions, if any 

(4) The Contract 

(5) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal For Bids; Bid or 
Proposal, and the Bid Booklet 

(6) The Budget Director's Certificate; all Addenda issued prior to the receipt of the bids; the Notice of 
Award; Performance and Payment Bonds, if required; and the Notice to Proceed with the Work. 

(B) For particulars as to this procurement, including quantity and quality of the purchase, extent of the work 
or labor to be performed, delivery and performance schedule, and any other special instructions, 
prospective bidders are referred to the Invitation For Bids Documents. A copy of such documents can be 
obtained in the PASSPort RFx. 

5. Pre-Bid Conference 

A pre-bid conference shall be held as set forth in the PASSPort RFx.  Nothing stated at the pre-bid conference shall 
change the terms or conditions of the Invitation For Bids Documents, unless a change is made by written amendment 
as provided in Section 9 below. Failure to attend a mandatory pre-bid conference shall constitute grounds for the 
rejection of the bid. 

6. Agency Contact 

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency Contact person 
specified in the PASSPort RFx. 

7. Bidder's Oath 

(A) The bid shall be properly signed by an authorized representative of the bidder and the bid shall be verified 
by the written oath of the authorized representative who signed the bid, that the several matters stated 
and information furnished therein are in all aspects true. 

(B) A materially false statement willfully or fraudulently made in connection with the bid or any of the forms 
completed and submitted with the bid may result in the termination of any Contract between the City and 
the Bidder. As a result, the Bidder may be barred from participating in future City contracts as well as be 
subject to possible criminal prosecution. 
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8. Examination and Viewing of Site, Consideration of Other Sources of Information and Changed Conditions 

(A) Pre-Bidding (Investigation) Viewing of Site - Bidders must carefully view and examine the site of the 
proposed work, as well as its adjacent area, and seek other usual sources of information, for they will be 
conclusively presumed to have full knowledge of any and all conditions on, about or above the site relating 
to or affecting in any way the performance of the work to be done under the Contract which were or should 
have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site, bidders 
are to contact the Agency Contact person specified in The PASSPort RFx. 

(B) Should the contractor encounter during the progress of the work subsurface conditions at the site 
materially differing from any shown on the Contract Drawings or indicated in the Specifications or such 
subsurface conditions as could not reasonably have been anticipated by the contractor and were not 
anticipated by the City, which conditions will materially affect the cost of the work to be done under the 
Contract, the attention of the Commissioner must be called immediately to such conditions before they are 
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If the Commissioner 
finds that they do so materially differ, or that they could not reasonably have been anticipated by the 
contractor and were not anticipated by the City, the Contract may be modified with the Commissioner’s 
written approval. 

9. Examination of Proposed Contract 

(A) Request for Interpretation or Correction: Prospective bidders must examine the Contract Documents 
carefully and before bidding must request the Commissioner in writing for an interpretation or correction 
of every patent ambiguity, inconsistency or error therein which should have been discovered by a 
reasonably prudent bidder. Such interpretation or correction, as well as any additional contract provisions 
the Commissioner may decide to include, will be issued in writing by the Commissioner as an addendum to 
the Contract, which will be transmitted to each person recorded as having received a copy of the Contract 
Documents from the Department. Transmission of such addendum will be by mail, e-mail, facsimile or hand 
delivery. Such addendum will also be posted at the place where the Contract Documents are available for 
the inspection of prospective bidders. Upon transmission as provided for herein, such addendum shall 
become a part of the Contract Documents, and binding on all bidders, whether or not actual notice of such 
addendum is shown. 

(B) Only Commissioner's Interpretation or Correction Binding: Only the written interpretation or correction so 
given by the Commissioner shall be binding, and prospective bidders are warned that no other officer, agent 
or employee of the City is authorized to give information concerning, or to explain or interpret, the Contract. 

(C) Documents given to a subcontractor for the purpose of soliciting the subcontractor's bid shall include either 
a copy of the bid cover sheet or a separate information sheet setting forth the project name, the Contract 
number (if available), the contracting agency and the Project's location. 

10. Form of Bid 

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and place of 
business of the person or persons making the same; b) the names of all persons interested therein, and if no other 
person is so interested, such fact must be distinctly stated; c) a statement to the effect that it is made without any 
connection with any other person making a bid for the same purpose and that it is in all respects fair and without 
collusion or fraud; d) a statement that no Council member or other officer or employee or person whose salary is 
payable in whole or part from the City Treasury is directly or indirectly interested therein or in the supplies, materials 
or equipment and work or labor to which it relates, or in any portion of the profits thereof; e) a statement that the 
bidder is not in arrears to the City or to any agency upon a debt or contract or taxes, and is not a defaulter as surety 
or otherwise upon any obligation to the City to any agency thereof, except as set forth in the bid. 

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE SIGNED IN INK.  
ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN INK.   FAILURE TO CONFORM TO 
THE REQUIREMENTS OF THIS SECTION 10 SHALL RESULT IN THE REJECTION OF THE BID. 
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11. Irrevocability of Bid 

The prices set forth in the bid cannot be revoked and shall be effective until the award of the Contract, unless the 
bid is withdrawn as provided for in Sections 15 and 18 below. 

12. Acknowledgment of Amendments 

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in its bid submission. 

13. Bid Samples and Descriptive Literature 

Bid samples and descriptive literature shall not be submitted by the bidder, unless expressly requested elsewhere in 
the Contract or Contract Documents. Any unsolicited bid samples or descriptive literature which are submitted shall 
not be examined or tested and shall not be deemed to vary any of the provisions of this Contract. 

14. Proprietary Information/Trade Secrets 

(A) The bidder shall identify those portions of the bid which it deems to be confidential, proprietary information 
or trade secrets, and provide justification why such materials shall not be disclosed by the City. All such 
materials shall be clearly indicated by stamping the pages on which such information appears, at the top 
and bottom thereof with the word "Confidential". Such materials stamped "Confidential" must be easily 
separable from the non-confidential sections of the bid. 

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to honor a request for 
confidentiality shall be communicated in writing to the bidder. For those bids which are unsuccessful, all 
such confidential materials shall be returned to the bidder. Prices, makes and model or catalog numbers of 
the items offered, deliveries, and terms of payment shall be publicly available after bid opening, regardless 
of any designation of confidentiality made by the bidder. 

15. Pre-Opening Modification or Withdrawal of Bids 

Bids may be modified or withdrawn by written notice received in the office designated in the PASSPort RFx, before 
the time and date set for the bid opening. If a bid is withdrawn in accordance with this Section, the bid security, if 
any, shall be returned to the bidder. 

16. Bid Evaluation and Award 

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms and conditions of 
this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder whose bid meets the 
requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid price is either the most 
favorable bid price or, if the Invitation For Bids so states, the most favorable evaluated bid price. A bid may not be 
evaluated for any requirement or criterion that is not disclosed in the Invitation For Bids. 

Restriction: No negotiations with any bidder shall be allowed to take place except under the circumstances and in 
the manner set forth in Section 21. Nothing in this Section shall be deemed to permit a contract award to a bidder 
submitting a higher quality item than that designated in the Invitation For Bids, if that bid is not also the most 
favorable bid. 

17. Late Bids, Late Withdrawals and Late Modifications 

Any bid received at the place designated in the solicitation after the time and date set for receipt of bids is late and 
shall not be considered. Any request for withdrawal or modification received at the place designated in the 
solicitation after the time and date set for receipt of bids is late and shall not be considered. The exception to this 
provision is that a late modification of a successful bid that makes the bid terms more favorable to the City shall be 
considered at any time it is received. 

18. Withdrawal of Bids. 

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the expiration of forty-five (45) 
days after the date of the opening of bids; thereafter, a bidder may withdraw its bid only in writing and in advance 
of an actual award. If within sixty (60) days after the execution of the Contract, the Commissioner fails to fix the date 
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for commencement of work by written notice to the bidder, the bidder at the bidder’s option, may ask to be relieved 
of the bidder’s obligation to perform the work called for by written notice to the Commissioner. If such notice is 
given to the Commissioner, and the request to withdraw is granted, the bidder waives all claims in connection with 
this Contract. 

19. Mistake in Bids 

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before the time and 
date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above. 

(B) Mistakes Discovered Before Award 

(1) In accordance with General Municipal Law (Section 103, subdivision 11), where a unilateral error or 
mistake is discovered in a bid, such bid may be withdrawn upon written approval of the Agency Chief 
Contracting Officer if the following conditions are met: 

(a) The mistake is known or made known to the agency prior to the awarding of the Contract or within 
3 days after the opening of the bid, whichever period is shorter; and 

(b) The price bid was based upon an error of such magnitude that enforcement would be 
unconscionable; and 

(c) The bid was submitted in good faith and the bidder submits credible evidence that the mistake 
was a clerical error as opposed to a judgment error; and 

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or an 
unintentional omission of a substantial quantity of work, labor, material or services made directly 
in the compilation of the bid, which unintentional arithmetic error or unintentional omission can 
be clearly shown by objective evidence drawn from inspection of the original work paper, 
documents, or materials used in the preparation of the bid sought to be withdrawn; and 

(e) It is possible to place the agency in the same position as existed prior to the bid.  

(2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with this Article 
shall be withdrawal of the bid, and the return of the bid bond or other security, if any, to the bidder. 
Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid the 
Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake 
therein is strictly prohibited. 

(3) If the mistake and the intended correct bid are clearly evident on the face of the bid document, the bid 
shall be corrected to the intended correct bid and may not be withdrawn. Examples of mistakes that 
may be corrected are typographical errors, errors in extending unit prices, transposition errors and 
arithmetical errors. 

20. Low Tie Bids 

(A) When two or more low responsive bids from responsible bidders are identical in price, meeting all the 
requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting Officer will break 
the tie in the following manner and order of priority: 

(1) Award to a certified New York City small, minority or woman-owned business entity bidder; 

(2) Award to a New York City bidder; 

(3) Award to a certified New York State small, minority or woman-owned business bidder; 

(4) Award to a New York State bidder. 

(B) If two or more bidders still remain equally eligible after application of paragraph (A) above, award shall be 
made by a drawing by lot limited to those bidders. The bidders involved shall be invited to attend the 
drawing. A witness shall be present to verify the drawing and shall certify the results on the bid tabulation 
sheet. 
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21. Rejection of Bids 

(A) Rejection of Individual Bids: The Agency may reject a bid if: 

(1) The bidder fails to furnish any of the information required pursuant to Section 24 or 28 hereof; or if 

(2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board Rules; or if 

(3) The bid is determined to be non-responsive pursuant to the Procurement Policy Board Rules; or if 

(4) The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid prices and is 
thus non-responsive, unless the bidder can show that the prices are not unbalanced for the probable 
required quantity of items, or if the imbalance is corrected pursuant to Section 15. 

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief Contracting Officer, may reject 
all bids and may elect to resolicit bids if in its sole opinion it shall deem it in the best interest of the City so 
to do. 

(C) Rejection of All Bids and Negotiation With All Responsible Bidders: The Agency Head may determine that it 
is appropriate to cancel the Invitation For Bids after bid opening and before award and to complete the 
acquisition by negotiation. This determination shall be based on one of the following reasons: 

(1) All otherwise acceptable bids received are at unreasonable prices, or only one bid is received and the 
Agency Chief Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or 

(2) In the judgment of the Agency Chief Contracting Officer, the bids were not independently arrived at in 
open competition, were collusive, or were submitted in bad faith. 

(B) When the Agency has determined that the Invitation for Bids is to be canceled and that use of negotiation 
is appropriate to complete the acquisition, the contracting officer may negotiate and award the Contract 
without issuing a new solicitation, subject to the following conditions: 

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have been given 
by the contracting officer to each responsible bidder that submitted a bid in response to the Invitation 
for Bids; 

(2) the negotiated price is the lowest negotiated price offered by a responsible bidder; and  

(3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that submitted 
a bid in response to the Invitation for Bids. 

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to Protest 
Solicitations and Award 

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and has the right to 
protest a solicitation and award. For further information concerning these rights, the bidder is directed to the 
Procurement Policy Board Rules. 

23. Affirmative Action and Equal Employment Opportunity 

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and executive orders 
requiring affirmative action and equal employment opportunity. 

24. PASSPort COMPLIANCE 

All vendors that intend to do business with the City of New York must complete a disclosure process in order to be 
considered for a contract. This disclosure process was formerly completed using Vendor Information Exchange 
System (VENDEX) paper-based forms. The City of New York has moved collection of vendor disclosure information 
online. In early August 2017, the New York City Mayor’s Office of Contract Services (MOCS) launched the 
Procurement and Sourcing Solutions Portal (PASSPort), a new online procurement system that replaced the paper-
VENDEX process. In anticipation of awards, all bidders must create online accounts in the new PASSPort system, and 
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file all disclosure information using PASSPort. Paper submissions, including certifications of no changes to existing 
VENDEX packages, will not be accepted in lieu of complete online filings using PASSPort. 

All vendors that intend to do business with the City, but specifically those that fall into any of the following 
categories, are required to enroll: 

• Have a pending award with a City Agency; or 

• Hold a current contract with a City Agency and have either an expiring VENDEX or expiring 
Certificate of No Change. 

The Department of Design and Construction (DDC) and MOCS hereby notifies all proposers that the PASSPort system 
is available, and that disclosure filing completion is required prior to any award through this competitive bid. 

To enroll in PASSPort and to access the PASSPort website (including online training), please visit 
www.nyc.gov/passport. Contact MOCS at passport@mocs.nyc.gov for additional information and technical support. 

25. Complaints About the Bid Process 

The New York City Comptroller is charged with the audit of contracts in New York City. Any vendor who believes that 
there has been unfairness, favoritism or impropriety in the bid process should inform the Comptroller, Office of 
Contract Administration, One Centre Street, Room 835, New York, New York; telephone number (212)669-2323. 

26. Bid, Performance and Payment Security 

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type specified in the PASSPort 
RFx questionnaire. The bid security shall assure the City of New York of the adherence of the bidder to its 
proposal, the execution of the Contract, and the furnishing of Performance and Payment Bonds by the 
bidder, if required in the PASSPort RFx. Bid security shall be returned to the bidder as follows: 

(1) Within ten (10) days after the bid opening, the Comptroller will be notified to return the deposits of all 
but the three (3) lowest bidders. Within five (5) days after the award, the Comptroller will be notified 
to return the deposits of the remaining two unsuccessful bidders. 

(2) Within five (5) days after the execution of the Contract and acceptance of the Contractor's bonds, the 
Comptroller will be notified to return the bid security of the successful bidder or, if performance and 
payment bonds are not required, only after the sum retained under Article 21 of the Contract equals 
the amount of the bid security. 

(3) Where all bids are rejected, the Comptroller will be notified to return the deposit of the three (3) lowest 
bidders at the time of rejection. 

(B) Performance and Payment Security: Performance and Payment Security must be provided in an amount 
and type specified in the PASSPort RFx. The performance and payment security shall be delivered by the 
contractor prior to or at the time of execution of the Contract. If a contractor fails to deliver the required 
performance and payment security, its bid security shall be enforced, and an award of Contract may be 
made to the next lowest responsible and responsive bidder, or the contract may be rebid. 

(C) Acceptable Types of Security: Acceptable types of security for bids, performance, and payment shall be 
limited to the following: 

(1) a one-time bond in a form satisfactory to the City; 

(2) a bank certified check or money order; 

(3) obligations of the City of New York; or  

(4) other financial instruments as determined by the Office of Construction in consultation with the 
Comptroller. 

Whenever the successful bidder deposits obligations of the City of New York as performance and payment 
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or 
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surety on such bond would be liable under the terms of the Contract. If the money is deposited with the 
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City. 

(D) Form of Bonds: Security provided in the form of bonds must be prepared on the form of bonds authorized
by the City of New York. Forms for bid, performance, and payment bonds are included in the Invitation for
Bids Documents. Such bonds must have as surety thereunder such surety company or companies as are:
(1) approved by the City of New York; (2) authorized to do business in the State of New York, and (3)
approved by the Department of the Treasury of the United States. Premiums for any required bonds must
be included in the base bid.

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the criteria 
set forth herein, shall result in the rejection of the bid as non-responsive. 

The Department of the Treasury of the United States advises that information concerning approved surety 

companies may be obtained as follows: (1) from the Government Printing Office at 215-364-6465; (2) 
through the Internet at https://www.fiscal.treasury.gov/surety-bonds/. 

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds must file with each bond
a certified copy of their power of attorney to sign said bonds.

27. Failure to Execute Contract

In the event of failure of the successful bidder to execute the Contract and furnish the required security within ten 
(10) days after notice of the award of the Contract, the deposit of the successful bidder or so much thereof as shall
be applicable to the amount of the award made shall be retained by the City, and the successful bidder shall be liable
for and hereby agrees to pay on demand the difference between the price bid and the price for which such Contract
shall be subsequently awarded, including the cost of any required reletting and less the amount of such deposit. No
plea of mistake in such accepted bid shall be available to the bidder for the recovery of the deposit or as a defense
to any action based upon such accepted bid. Further, should the bidder's failure to comply with this Section cause
any funding agency, body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the
funding on this project, the bidder in such event shall be liable also to the City for the amount of actual funding
withdrawn by such agency on this project, less the amount of the forfeited deposit.

28. Bidder Responsibilities and Qualifications

(A) Bidders must include with their bids all information necessary for a determination of bidder responsibility,
as set forth in the Specifications.

(B) The Agency may require any bidder or prospective bidder to furnish all books of account, records, vouchers,
statements or other information concerning the bidder's financial status for examination as may be
required by the Agency to ascertain the bidder's responsibility and capability to perform the Contract. If
required, a bidder must also submit a sworn statement setting forth such information as the Agency may
require concerning present and proposed plant and equipment, the personnel and qualifications of the
bidder’s working organizations, prior experience and performance record.

(C) Oral Examination on Qualifications: In addition thereto, and when directed by the Agency, the bidder, or a
responsible officer, agent or employee of the bidder, must submit to an oral examination to be conducted
by the Agency in relation to the bidder’s proposed tentative plan and schedule of operations, and such
other matters as the Agency may deem necessary in order to determine the bidder's ability and
responsibility to perform the work in accordance with the Contract. Each person so examined must sign
and verify a stenographic transcript of such examination noting thereon such corrections as such person
may desire to make.

(D) If the bidder fails or refuses to supply any of the documents or information set forth in paragraph (B) hereof
or fails to comply with any of the requirements thereof, the Agency may reject the bid.

29. Employment Report

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the filing of a 

https://www.fiscal.treasury.gov/surety-bonds/
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completed Employment Report (ER) is a requirement of doing business with the City of New York for construction 
contractors with contracts of $1,000,000 or more and subcontractors with construction subcontracts of $750,000 or 
more. The required forms and information are included in the PASSPort Vendor Profile. 

30. Labor Law Requirements 

(A) General: The successful bidder will be required to comply strictly with all Federal, State and local labor laws 
and regulations. 

(B) New York State Labor Law: This Contract is subject to New York State Labor Law Section 220, which requires 
that construction workers on the site be paid prevailing wages and supplements. The Contractor is 
reminded that all wage provisions of this Contract will be enforced strictly and failure to comply will be 
considered when evaluating performance. Noncompliance may result in the contractor being debarred by 
the City from future contracts. Complaints filed with the Comptroller may result in decisions which may 
debar a contractor from bidding contracts with any state governmental entity and other political 
subdivisions. 

(C) Records: The Contractor is expected to submit accurate payroll reports and other required documents and 
verify attendance and job classifications being utilized in compliance with the law, Contract provisions and 
agency procedures. 

31. Insurance 

(A) Bidders are advised that the insurance requirements contained herein are regarded as material terms of 
the Contract. As required by Article 22 of the Contract, the contractor must effect and maintain with 
companies licensed and authorized to do business in the State of New York, the types of insurance set forth 
therein, when required by and in the amounts set forth in Schedule A of the General Conditions. Such 
required insurance must be provided from the date the contractor is ordered to commence work and up to 
the date of final acceptance of all required work. 

(B) The contractor must, within ten days of receipt of the notice of award, submit the following insurance 
documentation: (a) original certificate of insurance for general liability in the amount required by Schedule 
A of the General Conditions, and (b) original certificates of insurance or other proof of coverage for workers’ 
compensation and disability benefits, as required by Section 57 of the New York State Workers’ 
Compensation Law and Section 220 of the Disability Benefits Law. 

32. Lump Sum Contracts 

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the lump sum price bid, 
adjusted for alternate prices bid, if any. 

(B) Lump Sum Bids for "General Construction Work" which include excavation shall include all necessary 
excavation work defined in the Specifications as being included in the lump sum bid. The bidder shall also 
bid a unit price for the additional cost of excavating material which is defined in the Specifications as 
excavation for which additional payment will be made. The total estimated additional cost of removing such 
material will be taken as the quantity set forth in the Engineer's Estimate multiplied by the unit price bid. 
This total estimated cost of additional excavation shall be added to the lump sum bid for the General 
Construction Work for the purpose of comparing bids to determine the low bidder. 

(C) Variations from Engineer's Estimate: The Engineer's Estimate of the quantity of excavation for which 
additional payment will be made is approximate only and is given solely to be used as a uniform basis for 
the comparison of bids and such estimate is not to be considered as part of this contract. The quantities 
actually required to complete the contract work may be more or less than the quantities in the Engineer's 
Estimate and, if so, no action for damages or for loss of profits shall accrue to the contractor by reason 
thereof. 

33. Unit Price Contracts 

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a total estimated price, 
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arrived at by taking the sum of the estimated quantities of such items, in accordance with the Engineer's 
Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding unit prices, and 
including any lump sum bids on individual items. 

(B) Variations from Engineer's Estimate: Bidders are warned that the Engineer's Estimate of Quantities on the 
various items of work and materials is approximate only, given solely to be used as a uniform basis for the 
comparison of bids, and is not be considered part of this contract. The quantities actually required to 
complete the contract work may be less or more than so estimated, and if so, no action for damages or for 
loss of profits shall accrue to the contractor by reason thereof. 

(C) Overruns: The terms and conditions applicable to overruns of unit price items are set forth in Article 26 of 
the Contract. 

34. Excise Tax 

Bidders are referred to the Specifications for information on Federal Excise Tax exemptions. 

35. Licenses and Permits 

The successful bidder will be required to obtain all necessary licenses and permits necessary to perform the work. 

36. Multiple Prime Contractors 

If more than one prime contractor will be involved on this project, all contractors are required to examine the 
Invitation for Bid packages for all other parts of the project. 

37. Locally Based Enterprise Requirements (LBE) 

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the regulations 
promulgated thereunder. No construction contract will be awarded unless and until these requirements have been 
complied with in their entirety. The bidder is advised of the provisions set forth below, as well as the provisions with 
respect to the Locally Based Enterprise Program contained in Article 67 of the Contract. The contractor is advised 
that: 

(A) If any portion of the Contract is subcontracted, not less than ten percent of the total dollar amount of the 
contract shall be awarded to locally based enterprises ("LBEs"); except, where less than ten percent of the 
total dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

(B) No contractor shall require performance and payment bonds from LBE subcontractors. 

(C) No Contract shall be awarded unless the contractor first identifies in its bid: 

(1) the percentage, dollar amount and type of work to be subcontracted; and 

(2) the percentage, dollar amount and type of work to be subcontracted to LBEs. 

(D) Within ten calendar days after notification of low bid, the apparent low bidder shall submit an "LBE 
Participation Schedule" to the contracting agency. If such schedule does not identify sufficient LBE 
subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low bidder 
shall submit documentation of its good faith efforts to meet such requirements. 

(1) The "LBE Participation Schedule" shall include: 

(a) the name and address of each LBE that will be given a subcontract, 

(b) the percentage, dollar amount and type of work to be subcontracted to the LBE, and 

(c) the dates when the LBE subcontract work will commence and end. 

(2) The following documents shall be attached to the "LBE Participation Schedule": 

(a) verification letters from each subcontractor listed in the "LBE Participation Schedule" stating that 
the LBE will enter into a formal agreement for work,  
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(b) certification documents of any proposed LBE subcontractor which is not on the LBE certified list, 
and  

(c) copies of the certification letter of any proposed subcontractor which is an LBE. 

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include as 
appropriate but not limited to the following: 

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of contract 
requirements; 

(b) advertisement where appropriate in general circulation media, trade association publications and 
small business media of the specific subcontracts that would be at least equal to the percentage 
goal for LBE utilization specified by the contractor; 

(c) written notification to association of small, minority and women contractors soliciting specific 
subcontractors; 

(d) written notification by certified mail to LBE firms that their interest in the contract is solicited for 
specific work items and their estimated values; 

(e) demonstration of efforts made to select portions of the work for performance by LBE firms in order 
to increase the likelihood of achieving the stated goal; 

(f) documented efforts to negotiate with LBE firms for specific subcontracts, including at a minimum: 

(i) The names, address and telephone numbers of LBE firms that are contacted; 

(ii) A description of the information provided to LBE firms regarding the plans and specifications 
for portions of the work to be performed; 

(iii) Documentation showing that no reasonable price can be obtained from LBE firms; 

(iv) A statement of why agreements with LBE firms were not reached; 

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed to be 
unqualified; and  

(h) documentation of efforts made to assist the LBE firms contacted that needed assistance in 
obtaining required insurance. 

(E) Unless otherwise waived by the Commissioner with the approval of the Office of Economic and Financial 
Opportunity, failure of a proposed contractor to provide the information required by paragraphs (C) and 
(D) above may render the bid non-responsive and the Contract may not be awarded to the bidder. If the 
contractor states that it will subcontract a specific portion of the work, but can demonstrate despite good 
faith efforts it cannot achieve its required LBE percentage for subcontracted work until after award of 
Contract, the Contract may be awarded, subject to a letter of compliance from the contractor stating that 
it will comply with Administrative Code Section 6-108.1 and subject to approval by the Commissioner. If the 
contractor has not met its required LBE percentage prior to award, the contractor shall demonstrate that a 
good faith effort has been made subsequent to award to obtain LBEs on each subcontract until its meets 
the required percentage. 

(F) When a bidder indicates prior to award that no work will be subcontracted, no work may be subcontracted 
without the prior written approval of the Commissioner, which shall be granted only if the contractor in 
good faith seeks LBE subcontractors at least six weeks prior to the start of work. 

(G) The contractor may not substitute or change any LBE which was identified prior to award of the contract 
without the written permission of the Commissioner. The contractor shall make a written application to the 
Commissioner for permission to make such substitution or change, explaining why the contractor needs to 
change its LBE subcontractor and how the contractor will meet its LBE subcontracting requirement. Copies 
of such application must be served on the originally identified LBE by certified mail return receipt requested, 
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as well as the proposed substitute LBE. The Commissioner shall determine whether or not to grant the 
contractor's request for substitution. 

38. Bid Submission Requirements 

The Bid Submission Requirements are set forth in the  PASSPort RFx.  

39. Comptroller's Certificate 

This Contract shall not be binding or of any force unless it is registered by the Comptroller in accordance with Section 
328 of the City Charter and the Procurement Policy Board Rules. This Contract shall continue in force only after 
annual appropriation of funds by the City of New York and certification as hereinabove set forth. 

40. Procurement Policy Board Rules 

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of New York. In the event 
of a conflict between said Rules and a provision of this Invitation For Bids, the Rules shall take precedence. 

41. DDC Safety Requirements 

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The DDC Safety 
Requirements are set forth on the following pages.  
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I. POLICY ON SITE SAFETY 

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness 

prevention and risk management for construction work that will ensure the safety and health of the workers engaged 

in the projects and the protection of the general public. Therefore, it is DDC’s policy that work carried out by 

Contractors on DDC contracts must, at a minimum, comply with the most current versions of all applicable federal, 

state and city laws, rules, and regulations, including without limitation:  

❑ Code of Federal Regulations, Title 29, Part 1926 (29 CFR 1926) and applicable Sub-parts of Part 1910 – U.S. 

Occupational Safety and Health Administration (OSHA);  

❑ Federal Highway Administration – Manual on Uniform Traffic Control Devices (MUTCD); 

❑ New York Codes, Rules and Regulations (NYCRR), Title 12, Part 23 – Protection in Construction, Demolition 

and Excavation Operations; 

❑ New York Codes, Rules and Regulations (NYCRR), Title 16, Part 753 – Protection of Underground Facilities; 

❑ New York City Administrative Code, Title 28 – New York City Construction Codes; 

❑ Rules of the City of New York, Title 15, Chapter 13 – Rules Pertaining To the Prevention of the Emission of 

Dust from Construction Related Activities; 

❑ Rules of the City of New York, Title 15, Chapter 28 – Citywide Construction Noise Mitigation; 

❑ Rules of the City of New York, Title 34 Chapter 2 – NYCDOT Highway Rules. 

The Contractor will be required to comply with all new and/or revised federal, state and city laws, rules, and 

regulations, issued during the course of the project, at the expense of the Contractor without any additional costs to 

the DDC. 

 

II. PURPOSE 

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in 

accordance with all applicable federal, state and city rules and regulations.  Further, Contractors will be expected to 

minimize or eliminate jobsite and public hazards, through a planning, inspection, auditing and corrective action 

process.  The goal is to control risks so that injuries, illnesses, and accidents to contractors’ employees, DDC 

employees and the general public, as well as damage to city-owned and private property, are reduced to the lowest 

level feasible. 

 

III. DEFINITIONS  

Agency Chief Contracting Officer (ACCO):  The ACCO will mean the person delegated authority by the 

Commissioner to organize and supervise the procurement activity of subordinate Agency staff in conjunction with the 

City Chief Procurement Officer (CCPO). 

 Competent Person:  As defined by OSHA, an individual who is capable of identifying existing and predictable 

hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the 

general public, and who has authorization to take prompt corrective measures to eliminate them. This individual will 

have completed, at a minimum an authorized 30-hour OSHA Construction Safety Course. The Contractor may be 

required to provide more than one competent person due to construction operations and based on the number of active 

work sites. 

Construction Safety Auditor:  A representative of the Office of Construction Safety who provides inspection and 

assessment services to enhance health and safety on all DDC construction projects. The activities of the Construction 

Safety Auditor include performing site audits, reviewing safety plans, reviewing construction permits, drawings, 

verifying Contractor’s compliance with applicable federal, state and city laws, rules, regulations, and DDC Contract 

Safety Requirements, etc. and rendering technical advice and assistance to DDC Resident Engineers and Project 

Managers.  
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Office of Construction Safety:  A unit of DDC Safety and Site Support that assesses contractor’s safety on DDC 

jobsites and advises responsible parties of needed corrective actions.   

Registered Construction Superintendent: For certain projects, as defined in New York City Construction Codes – 

Title 28, the contractor will provide a Construction Superintendent registered with the NYC Department of Buildings 

and responsible for all duties as defined in Chapter 33 of Title 1 of the Rules of the City of New York.  

Contractor:  For purposes of these Safety Requirements, the term “Contractor” will mean any person or entity that 

enters into a contract for the performance of construction work on a DDC project.  The term “Contractor” will include 

any person or entity which enters into any of the following types of contracts: (1) a prime construction contract for a 

specific project, (2) a prime construction contract using the Job Order Contracting System (“JOCS Contract”), and (3) 

a subcontract with a CM/Builder (“First Tier Subcontract”).     

Daily Safety Job Briefing:  Daily jobsite safety briefings, given to all jobsite personnel at project site by the 

Contractor before work begins and/or if hazards or potential hazards are discovered while working, with the purpose 

of discussing the scheduled activities for the day, the hazards related to these activities, activity specific safety 

procedures, and Job Hazard Analysis associated with the scheduled construction work. Daily jobsite briefings will be 

documented, available at the jobsite, and will include at a minimum, topics, name and signature of the person 

conducting the briefing session, names and signatures of attendants, name of the designated competent person, 

contactor’s name, DDC Project ID, date, time, and location. 

Director – Office of Construction Safety:  Responsible for the operations of the Office of Construction Safety and 

the DDC Site Safety management programs. 

Job Hazard Analysis (JHA):  A process of identifying the major job tasks and any potential site-specific hazards that 

may be present during construction and establishing the means and methods to eliminate or control those hazards. A 

JHA will be documented, available at the jobsite and will include at a minimum work tasks, being performed, 

identified hazards, control methods for the identified hazards, contractor’s name, DDC Project ID, location, date, name 

and signature of certifying person. A JHA is a living document that will be re-evaluated and revised to address new 

hazards and tasks that may develop and will be present at the worksite and produced upon request.  

Qualified Person:  As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license, 

or professional standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his 

or her ability to solve problems relating to the subject matter, the work, or the project. Qualified Persons are required 

under regulation to address issues pertaining, but without limit, to fall protection, scaffold design, maintenance and 

protection of traffic, and excavation protective system, among others. 

Project Site: Those areas indicated in the Contract Documents where the Work is to be performed. 

Project Safety Representative: The designated Project Safety Representative will have at a minimum an OSHA 

30-hour Construction Safety Course and other safety training applicable to Contractor’s/subcontractor’s project 

work. This individual will be responsible to oversee safety performance of the required construction work, conduct 

documented daily safety inspections, and implement corrective actions to maintain a safe work site.  The Project 

Safety Representative must have sufficient experience and skills necessary to thoroughly understand the health and 

safety hazards and controls and must have authority to undertake corrective actions.  A dedicated full-time Project 

Safety Representative may be required on large projects and projects deemed by DDC to be particularly high risk. 

DDC reserves the right to request a dedicated full-time Project Safety Representative for any reason at any time 

during the course of the project at the expense of the Contractor without any additional costs to the DDC. The full-

time Project Safety Representative will be present at the site during all work activities. 

Resident Engineer (“RE”):  Representative of the Commissioner duly designated by the Commissioner to be his/her 

representative at the site of the work. The RE may be a consultant retained by DDC, including a Construction 

Management (CM) or Resident Engineer Inspection (REI) firm. If DDC has retained a CM, REI or other consultant 

firm to perform management and oversite for the Project (e.g., CM-Builder, CM-Design-Builder, Project Manager, 

Program Manager), that CM, REI or other consultant is the Resident Engineer for purposes of these Safety 

Requirements. 
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Safety Questionnaire:  Used by DDC to evaluate Contractor’s current and past safety performance. It is required to 

be completed by all Contractors initially when submitting bids for Construction work, or when being pre-qualified  

and updated annually or as requested by the DDC.  

Site Safety Manager: For certain projects, as defined in New York City Construction Codes – Title 28, the Contractor 

will provide a Site Safety Manager with a Site Safety Manager License issued by the New York City Department of 

Building. 

Site Safety Plan:  A site-specific safety plan developed by the Contractor for a DDC project. The Site Safety Plan 

will identify the project work scope, identify hazards associated with the project work and include project specific 

safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan will be submitted 

within 30 days from the Award Date or as otherwise directed and is subject to review and acceptance by the Office of 

Construction Safety prior to the commencement of work at the site.  

Unsafe or Unhealthy Condition:  A condition that could be potentially hazardous to the health and safety of personnel 

or the public, and/or damaging to equipment, machinery, property, or the environment.  

Weekly Safety Meetings:  Weekly jobsite safety meetings, given to all jobsite personnel by Contractor, with the 

purpose of discussing general safety topics and job specific requirements encountered at the DDC work site. Weekly 

safety meetings will be documented and will include at a minimum, topics, name and signature of the person 

conducting the meeting, names and signatures of attendees, contractor’s name, DDC Project ID, date, and location. 

Work: The construction required by the Contractor’s Contract Documents whether completed or partially completed, 

performed by the Contractor/ subcontractors. Work refers to the furnishing of labor, furnishing and incorporating 

materials and equipment into the construction and providing any service required by the Contract Documents to fulfill 

the Contractor’s obligation to complete the Project. For the purposes of these Safety Requirements, the term “Work” 

includes all Utility Interference work (commonly referred to as “Section U”, “EP-7”, and “Joint Bid” work) performed 

in association with this Contract. 

 

IV. RESPONSIBILITIES 

All persons who manage, perform, and provide support for construction projects will conduct operations in compliance 

with the requirements identified in this Policy and all applicable governing regulatory agency requirements and 

guidelines pertaining to safety in construction.  

A. Resident Engineer 

1. Review and facilitate Contractor(s) Site Safety Plan submittals to DDC for acceptability. 

2. Notify the Office of Construction Safety of the commencement of construction work.  

3. Develop and implement a training verification process to ensure that all CM/REI, consultant, Contractor, 

and subcontractor employees are properly trained. Maintain all applicable initial and refresher training 

records and assures documentation availability on site. 

4. Maintain documentation of and attend weekly safety meetings and daily safety job briefings. 

5. Assure that Contractor(s) JHA’s are current to reflect the work tasks being performed, hazards, and control 

methods to mitigate the identified hazards. Verify that all employees at the job site are trained on the JHAs 

and maintain supporting documentation on site. 

6. Assure adequate planning for all critical construction activities (crane operation, excavation, confined space 

entry, etc.) including coordination between Contractor(s) /DDC/ other Agencies as required. 

7. Maintain custody of all construction related permits, plans, approvals, drawings, etc., related to the project 

and assure their availability on site. 

8. Recognize, minimize, or eliminate jobsite and public hazards, through required planning, inspection, 

verification, and corrective action process.  

9. Monitor the conditions at the site for conformance with the Contractor’s Site Safety Plan, DDC policies, 

permits, and all applicable regulations and documentation that pertain to construction safety.  

10. Notify the Contractor and DDC immediately upon determination of any condition or activity existing which 

is not in compliance with the Contractor’s Site Safety Plan, applicable federal, state or local codes or any 
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condition that presents a potential risk of injury to the public or workers or possible damage to property. 

Direct the Contractor to provide such labor, materials, equipment, and supervision to remedy such conditions. 

11. Notify the Office of Construction Safety and the ACCO’s Insurance and Risk Management Unit of project-

related accidents, incidents, and near misses as per DDC’s Construction Safety Emergency and Accident 

Notification and Response Procedure within two (2) hours. 

12. In case of an accident, incident, or near miss, RE is responsible to protect the integrity of the accident site 

including but not limited to: the safeguarding of all evidence, documentation of all personnel on site at the 

time of the accident, gather facts related to all accidents, incidents, or near miss, and prepare required DDC 

Construction Accident Report as per DDC’s Construction Safety Emergency and Accident Notification and 

Response Procedure. Maintain all records pertaining to accidents, incidents, and near miss and have them 

available upon request.  

13. Notify the Office of Construction Safety within two (2) hours of the start of an inspection by any outside/ 

regulatory agency personnel, including NYS, OSHA, NYC DOB or any other City/State/Federal oversight 

entity and forward a copy of the inspection report within one business day of its receipt. 

14. Escort and assist Construction Safety Auditors during all field and record audits. 

15. Report any emergency conditions to the Office of Construction Safety immediately. 

Note: In addition to the responsibilities listed above, if the Resident Engineer is a CM/REI or other non-City 

party hired by the City to manage the Project, the Resident Engineer is also required to do the following: 

16. Provide personnel who are certified and or trained appropriately for the requirements of the project.  

17. Perform an investigation for any project-related accidents, incidents, and near misses. Within 24-hours of the 

time of the accident, incident, or near miss, the CM/REI will submit an investigation report to the Office of 

Construction Safety. Such report will include proposed remedial measures and implementation of corrective 

actions to prevent recurrence.  

DDC reserves the right to request that the CM/REI replace any CM/REI personnel for any reason at any time 

during the project. 

B. Construction Contractors 

Note: For CM-Build and CM-Design-Build Projects, the CM will meet all requirements listed in this 

section, as well as the Resident Engineer section above.  

1. Submit a completed Safety Questionnaire and other safety performance related documentation with its bid or 

as part of a pre-qualification package.  

2. Submit a Site Safety Plan within 30 days from the Award Date or as otherwise directed.  The Site Safety Plan 

is subject to review and acceptance by the Office of Construction Safety prior to the commencement of work 

at the site. The Site Safety Plan will be revised and updated as necessary during the course of the project. If 

requested by the Office of Construction Safety, the Site Safety Plan must be developed and submitted for 

approval using a web-based system, the Site Safety Plan Application (SSP App).       

3. Designate and identify a Project Safety Representative in the Site Safety Plan. The Contractor will immediately 

notify the Office of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, 

of any permanent change to the designated Project Safety Representative. In the event the primary designated 

Project Safety Representative is temporary unable to perform his or her duties, an alternate Project Safety 

Representative will be provided.    Resumes, outlining the qualification and experience for the Project Safety 

Representative (s) will be included in the Site Safety Plan and available upon request. DDC reserves the right 

to request the Contractor to replace a Project Safety Representative for any reason at any time during the course 

of the project. 

4. Designate and identify a Competent Person(s) in the Site Safety Plan. Contractor/subcontractor may be required 

to provide more than one competent person due to construction operations and based on a number of work 

tasks/areas. DDC reserves the right to request the Contractor to replace a Competent Person or provide 

additional Competent Person(s) for any reason at any time during the course of the project. The Competent 

Person will be present at the site during all work activities. 

5. For certain projects, as defined in New York City Construction Codes – Title 28, designate and identify the 

Licensed Site Safety Manager or Registered Construction Superintendent. Resumes, outlining the qualification 

and experience for the Licensed Site Safety Manager or Registered Construction Superintendent will be 

included in the Site Safety Plan and available upon request. The Contractor will immediately notify the Office 
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of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, of any permanent 

change to the designated Site Safety Manager and/or Construction Superintendent. In the event the primary 

designated Site Safety Manager or Construction Superintendent is temporarily unable to perform his  

or her duties, an alternate Licensed Site Safety Manager and/or Registered Construction Superintendent will be 

provided. The Office of Construction Safety must be informed of such change. DDC reserves the right to 

request the Contractor to replace Site Safety Manager or Construction Superintendent for any reason at any 

time during the course of the project. 

6. Develop a written Job Hazard Analysis (JHA) that identifies safety hazards and control methods for project 

specific work tasks. A preliminary JHA will be included in the Site Safety Plan submitted by the Contractor. A 

JHA is a living document that will be re-evaluated and revised to address new hazards and tasks that may 

develop during the course of the project and will be present at the worksite and produced upon request.  

7. Develop project specific safety procedures to protect employees, general public, and property during all 

construction activities for the duration of the project.  

8. Ensure that all employees are aware of the hazards associated with the project through documented formal and 

informal training and/or other communications. Conduct and document new employee and site-specific safety 

orientation for all Contractor and subcontractor personnel to review the hazards associated with the project as 

identified in the Site Safety Plan and the specific safety procedures and controls that will be used to protect 

workers, the general public and property.  The Project Safety Representative will conduct this training prior to 

mobilization and if necessary during the course of the project. Documentation will be provided to the RE.   

9. Prior to performing any work on DDC projects all Contractor’s and subcontractor’s employees will, at a 

minimum, have successfully completed, within the previous five calendar years, an OSHA 10-hour construction 

safety course. 

All training records (OSHA 10-hour, flagger, scaffold, fall protection, confined space, etc.) will be provided 

to the RE prior to mobilization, included in the Site Safety Plan, kept current during the course of the project, 

and available for review.  

10. Conduct and document weekly safety meetings and daily job briefing sessions for the duration of the project.  

Attendance at weekly safety meetings and daily job briefing sessions is mandatory. A written record of weekly 

safety meetings will be available upon request and job briefing sessions will be available at the worksite. 

11. As part of the Site Safety Plan, prepare site specific procedures, such as maintenance and protection of traffic 

plan, steel erection plan, confined space program, fall protection plan, demolition plan, site specific emergency 

evacuation plan, etc. (if not otherwise provided in the contract documents) and comply with all of its provisions. 

12. Have immediately available for review at the project site where actual construction activities are being 

performed all applicable documentation, including but not limited to: JHAs for work tasks being performed, all 

required training records, MPT plan (where applicable), Noise and Dust Mitigation Plans, excavation protective 

system drawings (where applicable), Emergency Evacuation plan, fall protection program (where applicable), 

confined space program (where applicable), all required permits, daily job briefing records, all required 

documentation for crane operation (where applicable), daily inspection checklist, scaffold and sidewalk 

drawings (when applicable), safety data sheets for chemicals in use.  

13. Comply with all federal, state and local safety and health rules, laws, and regulations. 

14. Comply with all provisions of the Site Safety Plan. 

15. Provide, replace, and adequately maintain at or around the project site, suitable and sufficient signage, lights, 

barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.). The project specific MPT plan will 

be developed, implemented, and reviewed during the course of the project.  

16. The Project Safety Representative will conduct daily safety inspections, document the inspection results, 

implement corrective actions for the identified hazards. Maintain the inspection records and have them available 

upon request.  

17. Report unsafe or unhealthy conditions to the RE as soon as practical, but no more than 24 hours after 

discovery, and take prompt actions to remove or abate such conditions. Should an imminent dangerous 

condition be discovered, Contractor will stop all work in the area of danger until corrections are made.  

18. Report all accidents, incidents and near misses involving injuries to workers or the general public, as well as 

property damage, to the RE within one (1) hour.  

19. Following an accident or incident, unless otherwise directed, the Contractor will not remove or alter any 

equipment, structure, material, or evidence related to the accident or incident. Exception: Immediate emergency 

procedures taken to secure structures, temporary construction, operations, or equipment that pose a continued 

imminent danger or facilitate assistance for persons who are trapped or who have sustained bodily injury. Take 
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additional measures as necessary to secure the accident or incident site and to protect against any further injury 

or property damage.  

20. The Contractor will perform an investigation into the root cause of the accident, incident, or near miss. Within 

24 hours of an accident, incident, or near miss, the Contractor will prepare and submit to the RE a written 

investigation report detailing findings, corrective actions, and hazard mitigation implementation to prevent 

recurrence. 

21. Notify the RE within two (2) hours of the start of an inspection by any outside regulatory agency personnel, 

including OSHA, NYC DOB, or others.  

22. Maintain all records pertaining to all required safety compliance documents, accidents and incidents reports. 

DDC reserves the right to request copy of any records pertaining to the safety of the project and required by 

DDC and other federal, state, and city agencies, including but not limited to permits, training records, safety 

inspection records, drawings, equipment records, etc.  

23. Cooperate with DDC Office of Construction Safety/ RE and address DDC recommendations on safety, which 

will in no way relieve the Contractor of its responsibilities for safety on the project. The Contractor has sole 

responsibility for safety. 

 

V. SAFETY QUESTIONNAIRE 

DDC requires that all Contractors provide information regarding their current and past safety performance and 

programs. This will be accomplished by the use of the DDC Safety Questionnaire.  As a part of the bid submittal 

package, the contractor will submit a completed DDC Safety Questionnaire listing company workers’ compensation 

experience modification rating and OSHA Incident Rates for the three (3) years prior to the date of the bid opening.  

DDC may request a Contractor to update its Questionnaire at any time or to provide more detailed information.  The 

Contractor will provide the requested information within 15 days. 

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the 

information provided on the questionnaire: 

Criteria 1: OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the 

most current Bureau of Labor Statistics data for the Contractors SIC code); and 

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and 

Criteria 3: Any willful violations issued by OSHA or NYC DOB within the last three (3) years; and 

Criteria 4: A fatality (worker or member of public) and injuries, requiring OSHA notification, experienced on or 

near Contractor’s worksite within the last three (3) years; and 

Criteria 5: Past safety performance on DDC projects (accidents; status of site safety plan submittals; etc.) 

Criteria 6: OSHA violation history for the last three (3) years; 

Criteria 7: Contractor will provide OSHA Injury and Illness Records (currently OSHA 300 and 300A Logs) for 

the last three (3) years. 

If the Contractor fails to meet the basic criteria listed above, the Office of Construction Safety may request, through 

the ACCO, more details concerning the Contractor’s safety experience.  DDC may request the Contractor to provide 

copies of, among other things, accident investigation reports, OSHA records, OSHA and NYC DOB citations, EPA 

citations and written corrective action plan.  

 

 VI. SITE SAFETY PLAN 

Within thirty (30) days from the Award Date or as otherwise directed, the Contractor will submit the Site Safety Plan. 

The Site Safety Plan will identify project work scope, safety hazards associated with the project tasks, and include 

specific safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan is subject 

to review and acceptance by the Office of Construction Safety prior to the commencement of work at the site. Due to 

the project work scope and project duration, the Office of Construction Safety may grant a conditional acceptance for 

a Site Safety Plan without all sections being complete. In a case of a “Conditional Acceptance” of a Site Safety Plan, 
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the Contractor will provide the remaining sections previously incomplete and/or not submitted for review and 

acceptance by the Office of Construction Safety prior to the commencement of the construction activities.  The Office 

of Construction Safety reserves the right to withdraw the initial “Conditional Acceptance” if the Contractor fails to 

provide the remaining sections of a Site Safety Plan. Failure by the Contractor to submit an acceptable Site Safety 

Plan will be grounds for default.       

Site Safety Plan requirements: The Site Safety Plan will be a written document and will apply to all project specific 

Contractor and subcontractor operations, and will have at a minimum, the following elements with each described in 

a separate section (It may be necessary to modify the basic format for certain unique or high-risk projects, such as 

tunnels or high-rise construction). All Site Safety Plan sections will be numbered in the order listed below. For 

sections, which are not applicable for the type of the work being performed by the Contractor on DDC project, the 

Contractor will in writing indicate “Not applicable based on the project work scope.” The Site Safety Plan will include 

Contractor’s name, DDC project ID, project location (s), and development and revision dates. The Site Safety Plan 

will include the sections, attachments, and appendixes provided in the Site Safety Plan. All pages of the Site Safety 

Plan will be numbered. If requested by the Office of Construction Safety, the Site Safety Plan must be developed and 

submitted for approval using a web-based system, the Site Safety Plan Application (SSP App).       

1. Project Work Scope – Detailed information regarding work tasks that will be performed by Contractor and 

subcontractors under the project. 

2. Responsibility and Organization – Contractor’s organization chart with responsible personnel for the project, 

including titles, names, contact information, roles, and responsibilities.  All Contractor’s personnel required 

by the DDC Safety Requirements will be identified. 

3. Safety Training and Education – OSHA 10 Hours training, requirements for daily safety briefings and weekly 

safety meetings, any work task specific training, responsible staff for implementation of training program for 

the project.  

4. Job Hazard Analysis (JHA) – Project specific Job Hazard Analysis including work tasks, identified hazards, 

hazard control methods (administrative, engineering, PPE) to protect workers, property and general public, 

Contractor’s name, project id, location, name and signature of a certifying person, hazard assessment date. 

5. Protection of Public – Project specific procedures covering safety of the general public during all project 

construction activities.  

6. Hazard Corrective Actions - Procedures for hazard identification, including responsible person(s), frequency 

of safety inspections, implementation of corrective actions, safety inspection checklist.  

7. Accident/Exposure Investigation – Project specific procedures for accident/incident/near miss investigation 

and implementation of corrective actions. Accident/incident/near miss notification procedure of DDC project 

staff (timer frame and responsible personnel). 

8. Recording and Reporting Injuries – Procedures to meet 29 CFR 1904 requirements. 

9. First Aid and Medical Attention – Responsible staff, location and inspection of First Aid kit, directions to 

local hospitals; emergency telephone numbers. 

10. Project Specific Fire Protection and Prevention Program – Project specific procedures, including responsible 

staff, fire alarm system/methods, hot work procedures, etc. 

11. Housekeeping Procedure. 

12. Project Specific Illumination Procedure. 

13. Project Specific Sanitation Procedure.   

14. Personal Protective Equipment (PPE), including Respiratory Protection Program and Hearing Conservation 

Program, if required. 

15. Hazard Communication Program – Contractor’s Hazard Communication Program, responsible staff; training; 

SDS records, project specific list of chemicals; location of the program and SDS records.  

16. Means of Egress – Information regarding free and unobstructed egress from all parts of the building or 

structure; exit marking; maintenance of means of egress, etc. 

17. Employee Emergency Action Plan – Project specific: responsible staff, emergency alarm system/devices, 

evacuation procedure, procedure to account for employees after evacuation, etc. 

18. Evacuation Plan – Project specific evacuation plan (drawing/scheme) with exists and evacuation routes. 

19. Ionizing/Nonionizing Radiation – Competent person, license and qualification requirements, type of 

radiation, employee’s exposure and protection, safety procedures, etc. 
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20. Material Handling, Storage, Use and Disposal – Project specific information regarding material storage, 

disposal, and handling: procedures, plan/drawings, etc. 

21. Signs, Signals, and Barricades – Use of danger/warning signs, safety instruction signs, sidewalk closure and 

pedestrian fencing and barricades (if not included in the MPT plan), etc. 

22. Tools – Hand and Power – Safety procedures for the type of tools to be used.  

23. Scaffold – Project specific scaffold types, procedures, training requirements, scaffold drawings, designed, 

sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed; competent person, 

criteria for project specific scaffold, falling object protection, procedures for aerial lifts/scissor lifts. 

24. Welding and Cutting – Project specific procedure for welding and cutting, including all necessary safety 

requirements such as fire prevention, personal protective equipment, hot work permits (if not covered by 

Contractor’s Fire Prevention and Protection program, FDNY certificate requirements). 

25. Electrical Safety – Project specific procedures, including lock out-tag out.  

26. Fall Protection – Project specific information regarding selected fall protection systems, fall protection plan, 

responsible staff.  

27. Cranes, Derrick, Hoists, Elevators, Conveyors – project specific equipment information including type,  

rated load capacity, manufacture specification requirements, competent person, exposure to falling load, 

inspection, recordkeeping, clearance requirements, communication procedure, ground lines, permits. 

28. Excavation Safety – Competent person; excavation procedures; project specific protective system, including 

drawings, designed, sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed. 

29. Protection of Underground Facilities and Utilities Procedure, including responsible staff and responsibilities.  

30. Concrete and Masonry Construction Procedures 

31. Maintenance and Protection of Traffic Plan – Project specific MPT plan, designed, sealed, and signed by 

NYS Licensed Professional Engineer, or as otherwise directed; flagmen training, public safety, etc.    

32. Steel Erection – Site specific erection plan, requirements for applicable written notifications, competent 

person, fall protection plan, training requirements, etc. 

33. Demolition – Engineering survey, including written evidence, disconnection of all effected utilities, 

identification of all hazardous chemicals, materials, gases, etc., floor openings, chutes, inspection and 

maintenance of all stairs/passageways, removal of materials/debris/structural elements, lock out/tag out, 

competent person. 

34. Blasting and the Use of Explosives – Project specific safety procedures, warning signs, training/qualification, 

transportation, storage and use of explosives, inspection. 

35. Stairways and Ladders – Types of stairs and ladders, safety procedures, training requirements.  

36. Alcohol and Drug Abuse Policy 

37. Rodents and Vermin Controls 

38. Toxic and Hazardous Substances – Safety procedures for substances that Contractor’s and subcontractor’s 

employees can be exposed on project.  

39. Noise Mitigation Plan – Completed project specific Noise Mitigation Plan, and noise mitigation procedures. 

40. Confined Space Program – Project specific Confined Space Program, responsible staff, training records, 

equipment information, rescue procedure, list of project specific confined spaces, forms. 

41. Construction Vehicles/Heavy Equipment – Type of construction vehicles/heavy equipment to be used on 

site, procedures 

42. Dust Mitigation Plan – Completed project specific Dust Mitigation Plan, and dust mitigation procedures. 

43. Working Over and Near Water. Diving Operations – safety procedures including personal protective 

equipment, fall protection, rescue services, etc.  

The most critical component of the Site Safety Plan is the Job Hazard Analysis (JHA) section. The JHA form is a 

written document prepared by the Contractor. The Contractor will conduct a site and task assessment to identify the 

tasks and any potential safety or environmental hazards related to performance of the work, eliminate or implement 

controls for the potential hazards, and identify proper personal protective equipment for the task. The JHA will be 

communicated to all Contractor/subcontractor personnel on site. The JHA will include safety hazard identification 

and controls to protect employees, general public, and property.  

The initial JHA will be included in the Contractor’s Site Safety Plan and the current JHA form will be available at the 

construction site for reference. A JHA is a living document that will be re-evaluated and revised to address new hazards 

and tasks that may develop and will be present at the worksite and produced upon request. 
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VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW 

Prior to the start of construction activities on all DDC projects, RE will invite the Office of Construction Safety to the 

construction kick-off meeting. The Office of Construction Safety representative(s) will participate in this meeting with 

the Contractor and RE for the purpose of: 

A. Reviewing DDC Contract Safety Requirements 

B. Reviewing site-specific safety issues based on a project work scope, location, and any other factors 

which may impact safety of workers and general public. 

C. Reviewing the Site Safety Plan and JHA requirements. 

D. Reviewing Accident/Incident reporting and investigation procedures. 

E. Reviewing designated safety contacts, roles, and responsibilities.  

F. Discussing planned inspections and audits of the site by  the Office of Construction Safety personnel. 

 

VIII. EVALUATION DURING WORK IN PROGRESS 

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project.  This will be 

accomplished by the following:   

A. Use of a safety checklist by a representative of the Office of Construction Safety (or other designated DDC 

representative) and the RE during regular inspections and comprehensive audits of the job site. Field Exit 

Conferences will be held with the RE and Contractor Project Safety Representatives. 

B. The RE will continually monitor the safety and environmental performance of the Contractor’s employees 

and work methods. Deficiencies will be brought to the attention of the Contractor’s Project Safety 

Representative on site for immediate correction. The RE will maintain a written record of these deficiencies 

and have these records available upon request. Any critical deficiencies will be immediately reported to the 

Office of Construction Safety via telephone (718)391-1911.  

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance 

measure, accident/incident rate, etc.) the Director – Office of Construction Safety, or his/her designee will 

meet with the Contractor’s Project Safety Representative and other representatives, the RE, and the DDC 

Environmental Specialist (if environmental issues are involved). The purpose of this meeting is to 1) 

determine the level of non-compliance; 2) explain and clarify the safety/environmental provisions; 3) agree 

on a future course of action to correct the deficiencies. 

D. If the deficiencies continue, the Commissioner may, without limitation, declare the Contractor in default. 

E. The Contractor will within 1 hour inform the RE of all accidents/incidents/near misses including all fatalities, 

any injuries to employees or members of the general public, and property damage (e.g., structural damage, 

equipment rollovers, utility damage, loads dropped from crane). The RE will notify the Office of 

Construction Safety as per DDC’s Construction Safety Emergency and Accident Notification and Response 

Procedure and will maintain a record of all Contractor accidents/incidents for the project. 

F. The Contractor and the RE will notify the Office of Construction Safety within two (2) hours of the start of 

any NYS-DOL/ NYC-COSH/ OSHA/ EPA inspections.  

 

IX. SAFETY PERFORMANCE EVALUATION 

The Contractor’s safety record, including accident/incident history and DDC safety inspection results, will be 

considered as part of the Contractor’s performance evaluation at the conclusion of the project.  Poor safety 

performance during the course of the project will be a reason to rate a Contractor unsatisfactory which may be reflected 

in the City’s PASSPort system and will be considered for future procurement actions as set forth in the City’s 

Procurement Policy Board Rules.  



NOTICE TO BIDDERS 
 

Please be advised that the following Riders to the 
March 2017 New York City Standard Construction 
Contract have been attached and incorporated in this 
Invitation for Bid:  
 

- Rider regarding Non-Compensable Delays and 
Grounds for Extension; 

- Rider regarding NYC Earned Safe and Sick 
Time Act. 

 

Other than provisions specifically delineated in the 
Riders, all other terms of the March 2017 New York 
City Standard Construction Contract continue to 
apply in full force and effect. 



Standard Construction Contract Rider 
October 2020

RIDER TO NEW YORK CITY STANDARD CONSTRUCTION CONTRACT (MARCH 
2017) REGARDING NON-COMPENSABLE DELAYS AND GROUNDS FOR 

EXTENSION

[Instructions to Agencies: Please attach this Rider to the March 2017 version of the New York 
City Standard Construction Contract]

The following provisions supersede the corresponding provisions in the March 2017 version of 
the New York City Standard Construction Contract:

1. Section 11.5.1 provides as follows: 

11.5.1 The acts or omissions of public or government bodies (other than City agencies) 
or of any third parties who are disclosed in the Contract Documents, or those third 
parties who are ordinarily encountered or who are generally recognized as related to the 
Work, including but not limited to, Other Contractors, utilities or private enterprises;

2. Section 11.5.6 provides as follows: 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 
earthquakes, landslides or other catastrophes or acts of God; acts of war or of the public 
enemy or terrorist acts; disruption, outage or power failure caused by a utility’s inability 
or failure to provide service, pandemics,  epidemics, outbreaks of infectious disease or 
any other public health emergency; other states of emergency declared by the City, State 
or Federal government , quarantine restrictions, and freight embargoes; including the 
City’s reasonable responses to any of the above; and

3. Section 13.3 provides as follows:

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled 
to an extension of time for delay in completion of the Work caused solely:

13.3.1 By any of the acts or omissions of the City, its officials, agents or employees 
set forth in Articles 11.4.1.1 through 11.4.1.9; or

13.3.2 By or attributable to any of the items set forth in Articles 11.5.1 through 
11.5.7.

13.3.3 The Contractor shall, however, be entitled to an extension of time for such 
causes only for the number of Days of delay which the ACCO or the Board may 
determine to be due solely to such causes, and then only if the Contractor shall have 
strictly complied with all of the requirements of Articles 9 and 10



 

NYC EARNED SAFE AND SICK TIME ACT CONTRACT RIDER 
(To supersede Section 4.06 of the January 2018 Appendix A and Section 35.5 of the March 2017 
Standard Construction Contract and to be attached to other City contracts and solicitations) 
 
A. Introduction and General Provisions. 

1. The Earned Safe and Sick Time Act (“ESSTA”), codified at Title 20, Chapter 8 of 
the New York City Administrative Code, also known as the “Paid Safe and Sick Leave Law,” 
requires covered employees (as defined in Admin. Code § 20-912) in New York City (“City”) to 
be provided with paid safe and sick time. Contractors of the City or of other governmental entities 
may be required to provide safe and sick time pursuant to the ESSTA. The ESSTA is enforced by 
the City’s Department of Consumer  and Worker Protection (“DCWP”), which has promulgated 6 
RCNY §§ 7-101 and 201 et seq. (“DCWP Rules”). 

 
2. The Contractor agrees to comply in all respects with the ESSTA and the DCWP 

Rules, and as amended, if applicable, in the performance of this agreement. The Contractor further 
acknowledges that such compliance is a material term of this agreement and that failure to comply 
with the ESSTA in performance of this agreement may result in its termination. 

 
 3. The Contractor must notify (with a copy to DCWP at 
ComplianceMonitoring@dcwp.nyc.gov) the Agency Chief Contracting Officer of the City Agency 
or other entity with whom it is contracting in writing within 10 days of receipt of a complaint 
(whether oral or written) or notice of investigation regarding the ESSTA involving the 
performance of this agreement. Additionally, the Contractor must cooperate with DCWP’s 
guidance and must comply with DCWP’s subpoenas, requests for information, and other document 
demands as set forth in the ESSTA and the DCWP Rules. More information is available at 
https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page.  
 
 4. Upon conclusion of a DCWP investigation, Contractor will receive a findings letter 
detailing any employee relief and civil penalties owed. Pursuant to the findings, Contractor will 
have the opportunity to settle any violations and cure the breach of this agreement caused by failure 
to comply with the ESSTA either i) without a trial by entering into a consent order or ii) appearing 
before an impartial judge at the City’s administrative tribunal. In addition to and notwithstanding 
any other rights and remedies available to the City, non-payment of relief and penalties owed 
pursuant to a consent order or final adjudication within 30 days of such consent order or final 
adjudication may result in the termination of this agreement without further opportunity to settle 
or cure the violations. 
 5. The ESSTA is briefly summarized below for the convenience of the Contractor. 
The Contractor is advised to review the ESSTA and the DCWP Rules in their entirety. The 
Contractor may go to www.nyc.gov/PaidSickLeave for resources for employers, such as 
Frequently Asked Questions, timekeeping tools and model forms, and an event calendar of 
upcoming presentations and webinars at which the Contractor can get more information about how 
to comply with the ESSTA and the DCWP Rules. The Contractor acknowledges that it is 
responsible for compliance with the ESSTA and the DCWP Rules notwithstanding any 
inconsistent language contained herein. 

https://www1.nyc.gov/site/dca/about/paid-sick-leave-what-employers-need-to-know.page
http://www.nyc.gov/PaidSickLeave


 

 

 

 
 
B.  Pursuant to the  ESSTA and DCWP Rules: Applicability, Accrual, and Use. 

1. An employee who works within the City must be provided paid safe and sick time.1 
Employers with one hundred or more employees are required to provide 56 hours of safe and sick 
time for an employee each calendar year.  Employers with fewer than one hundred employees are 
required to provide 40 hours of sick leave each calendar year.  Employers must provide a minimum 
of one hour of safe and sick time for every 30 hours worked by an employee and compensation for 
such safe and sick time must be provided at the greater of the employee’s regular hourly rate or 
the minimum wage at the time the paid safe or sick time is taken. Employers are not discouraged 
or prohibited from providing more generous safe and sick time policies than what the ESSTA 
requires. 

 
2. Employees have the right to determine how much safe and sick time they will use, 

provided that an employer may set a reasonable minimum increment for the use of safe and sick 
time not to exceed four hours per day.  For the use of safe time or sick time beyond the set minimum 
increment, an employer may set fixed periods of up to thirty minutes beyond the minimum 
increment. In addition, an employee may carry over up to 40 or 56 hours of unused safe and sick 
time to the following calendar year, provided that no employer is required to carry over unused 
paid safe and sick time if the employee is paid for such unused safe and sick time and the employer 
provides the employee with at least the legally required amount of paid safe and sick time for such 
employee for the immediately subsequent calendar year on the first day of such calendar year. 

 
3. An employee entitled to safe and sick time pursuant to the ESSTA may use safe 

and sick time for any of the following: 
a. such employee’s mental illness, physical illness, injury, or health condition 

or the care of such illness, injury, or condition or such employee’s need for medical 
diagnosis or preventive medical care; 

 
b. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild, or grandparent, the child or parent of 
an employee’s spouse or domestic partner, any other individual related by blood to 
the employee, and any other individual whose close association with the employee 
is the equivalent of a family relationship) who has a mental illness, physical illness, 
injury or health condition or who has a need for medical diagnosis or preventive 
medical care; 

 

 

 
1 Pursuant to the ESSTA, if fewer than five employees work for the same employer, and the employer had a net 
income of less than one million dollars during the previous tax year, such employer has the option of providing 
such employees uncompensated safe and sick time. 



 

 

 

c. closure of such employee’s place of business by order of a public official 
due to a public health emergency;  

 
d. such employee’s need to care for a child whose school or childcare provider 

has been closed due to a public health emergency; or 
 

e.  when the employee or a family member has been the victim of a family 
offense matter, sexual offense, stalking, or human trafficking: 

 
1. to obtain services from a domestic violence shelter, rape crisis 

center, or other shelter or services program for relief from a 
family offense matter, sexual offense, stalking, or human 
trafficking; 

2. to participate in safety planning, temporarily or permanently 
relocate, or take other actions to increase the safety of the 
employee or employee’s family members from future family 
offense matters, sexual offenses, stalking, or human trafficking; 

3. to meet with a civil attorney or other social service provider to 
obtain information and advice on, and prepare for or participate 
in any criminal or civil proceeding, including but not limited to, 
matters related to a family offense matter, sexual offense, 
stalking, human trafficking, custody, visitation, matrimonial 
issues, orders of protection, immigration, housing, 
discrimination in employment, housing or consumer credit; 

4. to file a complaint or domestic incident report with law 
enforcement; 

5. to meet with a district attorney’s office; 
6. to enroll children in a new school; or 
7. to take other actions necessary to maintain, improve, or restore 

the physical, psychological, or economic, health or safety of the 
employee or the employee’s family member or to protect those 
who associate or work with the employee. 

 
4. An employer must not require an employee, as a condition of taking safe and sick 

time, to search for a replacement. However, where the employee’s need for safe and sick time is 
foreseeable, an employer may require an employee to provide reasonable notice of the need to use 
safe and sick time.  For an absence of more than three consecutive work days, an employer may 
require reasonable documentation that the use of safe and sick time was needed for a reason listed 
in Admin. Code § 20-914; and/or written confirmation that an employee used safe and sick time 
pursuant to the ESSTA. However, an employer may not require documentation specifying the 
nature of a medical condition, require disclosure of the details of a medical condition, or require 
disclosure of the details of a family offense matter, sexual offense, stalking, or human trafficking, 
as a condition of providing safe and sick time. Health information and information concerning 
family offenses, sexual offenses, stalking or human trafficking obtained solely due to an 



 

 

 

employee’s use of safe and sick time pursuant to the ESSTA must be treated by the employer as 
confidential.  An employer must reimburse an employee for all reasonable costs or expenses 
incurred in obtaining such documentation for the employer. 

 
5. An employer must provide to all employees a written policy explaining its method 

of calculating sick time, policies regarding the use of safe and sick time (including any permissible 
discretionary conditions on use), and policies regarding carry-over of unused time at the end of the 
year, among other topics. It must provide the policy to employees using a delivery method that 
reasonably ensures that employees receive the policy. If such employer has not provided its written 
policy, it may not deny safe and sick time to an employee because of non-compliance with such a 
policy. 

 
6. An employer must provide a pay statement or other form of written documentation 

that informs the employee of the amount of safe/sick time accrued and used during the relevant 
pay period and the total balance of the employee’s accrued safe/sick time available for use. 

 
7. Safe and sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the safe and sick time was used. 
 

 
C.   Exemptions and Exceptions. Notwithstanding the above, the ESSTA does not apply to any 
of the following: 

1. an independent contractor who does not meet the definition of employee under N.Y. 
Labor Law § 190(2); 
 

2. an employee covered by a valid collective bargaining agreement, if the provisions 
of the ESSTA are expressly waived in such agreement and such agreement provides a benefit 
comparable to that provided by the ESSTA for such employee; 

 
3. an audiologist, occupational therapist, physical therapist, or speech language 

pathologist who is licensed by the New York State Department of Education and who calls in for 
work assignments at will, determines their own schedule, has the ability to reject or accept any 
assignment referred to them, and is paid an average hourly wage that is at least four times the 
federal minimum wage; 

 
4. an employee in a work study program under Section 2753 of Chapter 42 of the 

United States Code; 
 

5. an employee whose work is compensated by a qualified scholarship program as that 
term is defined in the Internal Revenue Code, Section 117 of Chapter 20 of the United States Code; 
or 

 
6. a participant in a Work Experience Program (WEP) under N.Y. Social Services 

Law § 336-c. 



 

 

 

 
 
 
D.   Retaliation Prohibited. An employer shall not take any adverse action against an employee 
that penalizes the employee for, or is reasonably likely to deter the employee from or interfere with 
the employee exercising or attempting in good faith to exercise any right provided by the ESSTA. 
In addition, an employer shall not interfere with any investigation, proceeding, or hearing pursuant 
to the ESSTA. 

 
E.   Notice of Rights. 

1. An employer must provide its employees with written notice of their rights pursuant 
to the ESSTA. Such notice must be in English and the primary language spoken by an employee, 
provided that DCWP has made available a translation into such language. Downloadable notices 
are available on DCWP’s website at                                                                                                                       
https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page. 
The notice must be provided to the employees by a method that reasonably ensures personal receipt 
by the employee. 

 
2. Any person or entity that willfully violates these notice requirements is subject to a 

civil penalty in an amount not to exceed $50.00 for each employee who was not given appropriate 
notice. 

 
F.   Records. An employer must retain records documenting its compliance with the ESSTA 
for a period of at least three years, and must allow DCWP to access such records in furtherance of 
an investigation related to an alleged violation of the ESSTA. 

 
G.   Enforcement and Penalties. 

1. Upon receiving a complaint alleging a violation of the ESSTA, DCWP must 
investigate such complaint. DCWP may also open an investigation to determine compliance with 
the ESSTA on its own initiative.  Upon notification of a complaint or an investigation by DCWP, 
the employer must provide DCWP with a written response and any such other information as 
DCWP may request. If DCWP believes that a violation of the ESSTA has occurred, it has the right 
to issue a notice of violation to the employer . 

 
2. DCWP has the power to grant an employee or former employee all appropriate 

relief as set forth in Admin. Code § 20-924(d). Such relief may include, but is not limited to, treble 
damages for the wages that should have been paid; statutory damages for unlawful retaliation; and 
damages, including statutory damages, full compensation for wages and benefits lost, and 
reinstatement, for unlawful discharge. In addition, DCWP may impose on an employer found to 
have violated the ESSTA civil penalties not to exceed $500.00 for a first violation, $750.00 for a 
second violation within two years of the first violation, and $1,000.00 for each succeeding 
violation within two years of the previous violation. When an employer has a policy or practice of 
not providing or refusing to allow the use of safe and sick time to its employees, DCWP may seek 
penalties and relief on a per employee basis. 

https://www1.nyc.gov/site/dca/about/Paid-Safe-Sick-Leave-Notice-of-Employee-Rights.page


 

 

 

 
 3. Pursuant to Admin. Code § 20-924.2, (a) where reasonable cause exists to believe 
that an employer is engaged in a pattern or practice of violations of the ESSTA, the Corporation 
Counsel may commence a civil action on behalf of the City in a court of competent jurisdiction by 
filing a complaint setting forth facts relating to such pattern or practice and requesting relief, which 
may include injunctive relief, civil penalties and any other appropriate relief. Nothing in § 20-
924.2 prohibits DCWP from exercising its authority under section 20-924 or the Charter, provided 
that a civil action pursuant to § 20-924.2 shall not have previously been commenced.   
 
H.   More Generous Polices and Other Legal Requirements. Nothing in the ESSTA is intended 
to discourage, prohibit, diminish, or impair the adoption or retention of a more generous safe and  
sick time policy, or the obligation of an employer to comply with any contract, collective 
bargaining agreement, employment benefit plan or other agreement providing more generous safe 
and sick time. The ESSTA provides minimum requirements pertaining to safe and sick time and 
does not preempt, limit, or otherwise affect the applicability of any other law, regulation, rule, 
requirement, policy or standard that provides for greater accrual or use by employees of safe and 
sick leave or time, whether paid or unpaid, or that extends other protections to employees. The 
ESSTA may not be construed as creating or imposing any requirement in conflict with any federal 
or state law, rule or regulation. 
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WITNESSETH: 

 

The parties, in consideration of the mutual agreements contained herein, agree as follows: 

 

 

CHAPTER I: THE CONTRACT AND DEFINITIONS  

ARTICLE 1.  THE CONTRACT 

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of 

which are printed herein merely for convenience), the following, except for such portions thereof as may be 

specifically excluded, shall be deemed to be part of this Contract: 

 

1.1.1 All provisions required by law to be inserted in this Contract, whether actually inserted 

or not; 

 

1.1.2 The Contract Drawings and Specifications; 

 

1.1.3 The General Conditions and Special Conditions, if any; 

 

1.1.4 The Contract; 

 

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal 

For Bids; Bid or Proposal, and, if used, the Bid Booklet; 

 

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance 

and Payment Bonds, if required; and the Notice to Proceed or the Order to Work. 

 

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be 

deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have 

asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into this 

Contract, before the submission of its bid, as to what shall govern. 

 

 

ARTICLE 2. DEFINITIONS 

 

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they 

appear in this Contract, be construed as follows, unless a different meaning is clear from the context: 

 

2.1.1 “Addendum” or “Addenda” shall mean the additional Contract provisions and/or 

technical clarifications issued in writing by the Commissioner prior to the receipt of bids. 

 

2.1.2 “Agency” shall mean a city, county, borough or other office, position, department, 

division, bureau, board or commission, or a corporation, institution or agency of government, 

the expenses of which are paid in whole or in part from the City treasury. 

 

2.1.3 “Agency Chief Contracting Officer” (ACCO) shall mean a person delegated 

authority by the Commissioner to organize and supervise the procurement activity of 

subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized 

representative. 
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2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total 

amount of the Contract for such specific contingencies as the Agency believes may be 

necessary to complete the Work, e.g., lead or asbestos remediation, and for which the 

Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the 

Contract or negotiated between the parties provided, however, that if the Contractor is not 

directed to use the Allowance, the Contractor shall have no right to such money and it shall be 

deducted from the total amount of the Contract. 

 

2.1.5 “City” shall mean the City of New York. 

 

2.1.6 “City Chief Procurement Officer” (CCPO) shall mean a person delegated authority by 

the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff, 

including the ACCO and any offices which have oversight responsibility for the procurement 

of construction, or his/her duly authorized representative. 

 

2.1.7 “Commissioner” shall mean the head of the Agency that has entered into this Contract, 

or his/her duly authorized representative. 

 

2.1.8 “Comptroller” shall mean the Comptroller of the City of New York. 

 

2.1.9 “Contract” or “Contract Documents” shall mean each of the various parts of the 

contract referred to in Article 1 hereof, both as a whole and severally. 

 

2.1.10 “Contract Drawings” shall mean only those drawings specifically entitled as such and 

listed in the Specifications or in any Addendum, or any drawings furnished by the 

Commissioner, pertaining or supplemental thereto. 

 

2.1.11 “Contract Work” shall mean everything required to be furnished and done by the 

Contractor by any one or more of the parts of the Contract referred to in Article 1, except Extra 

Work as hereinafter defined. 

 

2.1.12 “Contractor” shall mean the entity which executed this Contract, whether a 

corporation, firm, partnership, joint venture, individual, or any combination thereof, and its, 

their, his/her successors, personal representatives, executors, administrators, and assigns, and 

any person, firm, partnership, joint venture, individual, or corporation which shall at any time 

be substituted in the place of the Contractor under this Contract. 

 

2.1.13 “Days” shall mean calendar days, except where otherwise specified. 

 

2.1.14 “Engineer” or “Architect” or “Project Manager” shall mean the person so 

designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to act 

as such in relation to this Contract, including a private Architect or Engineer or Project 

Manager, as the case may be. Subject to written approval by the Commissioner, the Engineer, 

Architect or Project Manager may designate an authorized representative. 

 

2.1.15 “Engineering Audit Officer” (EAO) shall mean the person so designated by the 

Commissioner to perform responsible auditing functions hereunder. 

 

2.1.16 “Extra Work” shall mean Work other than that required by the Contract at the time of 

award which is authorized by the Commissioner pursuant to Chapter VI of this Contract. 
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2.1.17 “Federal-Aid Contract” shall mean a contract in which the United States (federal) 

Government provides financial funding as so designated in the Information for Bidders. 

 

2.1.18 “Final Acceptance” shall mean final written acceptance of all the Work by the 

Commissioner, a copy of which shall be sent to the Contractor. 

 

2.1.19 “Final Approved Punch List” shall mean a list, approved pursuant to Article 14.2.2, 

specifying those items of Work to be completed by the Contractor after Substantial Completion 

and dates for the completion of each item of Work. 

 

2.1.20 “Law” or “Laws” shall mean the Constitution of the State of New York, the New York 

City Charter, the New York City Administrative Code, a statute of the United States or of the 

State of New York, a local law of the City of New York, any ordinance, rule or regulation 

having the force of law, or common law. 

 

2.1.21 “Materialman” shall mean any corporation, firm, partnership, joint venture, or 

individual, other than employees of the Contractor, who or which contracts with the Contractor 

or any Subcontractor, to fabricate or deliver, or who actually fabricates or delivers, plant, 

materials or equipment to be incorporated in the Work. 

 

2.1.22 “Means and Methods of Construction” shall mean the labor, materials, temporary 

structures, tools, plant, and construction equipment, and the manner and time of their use, 

necessary to accomplish the result intended by this Contract. 

 

2.1.23 “Notice to Proceed” or “Order to Work” shall mean the written notice issued by the 

Commissioner specifying the time for commencement of the Work and the Engineer, Architect 

or Project Manager. 

 

2.1.24 “Other Contractor(s)” shall mean any contractor (other than the entity which 

executed this Contract or its Subcontractors) who or which has a contract with the City for work 

on or adjacent to the building or Site of the Work. 

 

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal 

Unemployment Insurance (FUI), and payments pursuant to the Federal Insurance Contributions 

Act (FICA). 

 

2.1.26 “Project” shall mean the public improvement to which this Contract relates. 

 

2.1.27 “Procurement Policy Board” (PPB) shall mean the Agency of the City of New York 

whose function is to establish comprehensive and consistent procurement policies and rules 

which shall have broad application throughout the City. 

 

2.1.28 “Required Quantity” in a unit price Contract shall mean the actual quantity of any 

item of Work or materials which is required to be performed or furnished in order to comply 

with the Contract. 

 

2.1.29 “Resident Engineer” shall mean the representative of the Commissioner duly 

designated by the Commissioner to be his/her representative at the site of the Work. 

 

2.1.30 “Site” shall mean the area upon or in which the Contractor’s operations are carried on, 

and such other areas adjacent thereto as may be designated as such by the Engineer. 

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job 
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function, including but not limited to, equipment that ordinarily has no licensing, insurance or 

substantive storage costs associated with it; such as circular and chain saws, impact drills, 

threaders, benders, wrenches, socket tools, etc. 

 

2.1.32 “Specifications” shall mean all of the directions, requirements, and standards of 

performance applying to the Work as hereinafter detailed and designated under the 

Specifications. 

 

2.1.33 “Subcontractor” shall mean any person, firm or corporation, other than employees of 

the Contractor, who or which contracts with the Contractor or with its subcontractors to furnish, 

or actually furnishes labor, or labor and materials, or labor and equipment, or superintendence, 

supervision and/or management at the Site. Wherever the word Subcontractor appears, it shall 

also mean sub-Subcontractor. 

 

2.1.34 “Substantial Completion” shall mean the written determination by the Engineer that 

the Work required under this Contract is substantially, but not entirely, complete and the 

approval of the Final Approved Punch List. 

 

2.1.35 “Work” shall mean all services required to complete the Project in accordance with the 

Contract Documents, including without limitation, labor, material, superintendence, 

management, administration, equipment, and incidentals, and obtaining any and all permits, 

certifications and licenses as may be necessary and required to complete the Work, and shall 

include both Contract Work and Extra Work. 

 

 

CHAPTER II: THE WORK AND ITS PERFORMANCE 

ARTICLE 3. CHARACTER OF THE WORK 

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 

the Work shall be performed in accordance with the best modern practice, utilizing, unless otherwise 

specified in writing, new and unused materials of standard first grade quality and workmanship and design of 

the highest quality, to the satisfaction of the Commissioner. 

 

 

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION 

 

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, the 

Means and Methods of Construction shall be such as the Contractor may choose; subject, however, to 

the Engineer’s right to reject the Means and Methods of Construction proposed by the Contractor which 

in the opinion of the Engineer: 

 

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or 

 
4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or 

 
4.1.3 Will be detrimental to the overall progress of the Project. 

 

4.2 The Engineer’s approval of the Contractor’s Means and Methods of Construction, or his/her 

failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its 

obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to reject 
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create a cause of action for damages. 
 

 

ARTICLE 5. COMPLIANCE WITH LAWS 

 

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be 

done hereunder. 

 

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB (“PPB Rules”) 

in effect at the time of the bid opening for this Contract. In the event of a conflict between the PPB Rules 

and a provision of this Contract, the PPB Rules shall take precedence. 

 

5.3 Noise Control Code provisions. 

 

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of the 

City (“Administrative Code”), Noise Abatement Contract Compliance, devices and activities 

which will be operated, conducted, constructed or manufactured pursuant to this Contract and 

which are subject to the provisions of the City Noise Control Code shall be operated, 

conducted, constructed, or manufactured without causing a violation of the Administrative 

Code. Such devices and activities shall incorporate advances in the art of noise control 

development for the kind and level of noise emitted or produced by such devices and activities, 

in accordance with regulations issued by the Commissioner of the City Department of 

Environmental Protection. 

 

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code and 

implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28-100 et 

seq. In accordance with such provisions, the Contractor, if the Contractor is the responsible 

party under such regulations, shall prepare and post a Construction Noise Mitigation Plan at 

each Site, in which the Contractor shall certify that all construction tools and equipment have 

been maintained so that they operate at normal manufacturers operating specifications. If the 

Contractor cannot make this certification, it must have in place an Alternative Noise 

Mitigation Plan approved by the City Department of Environmental Protection. In addition, the 

Contractor’s certified Construction Noise Mitigation Plan is subject inspection by the City 

Department of Environmental Protection in accordance with Section 28-101 of Title 15 of 

RCNY.   No Contract Work may take place at a Site unless there is a Construction Noise 

Mitigation Plan or approved Alternative Noise Mitigation Plan in place. In addition, the 

Contractor shall create and implement a noise mitigation training program. Failure to comply 

with these requirements may result in fines and other penalties pursuant to the applicable 

provisions of the Administrative Code and RCNY. 

 

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the 

Administrative Code, the Contractor specifically agrees as follows: 

 

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply: 

 

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works Contract 

with a City Agency, or any person or entity that enters into an agreement with such 

person or entity, to perform work or provide labor or services related to such Public 

Works Contract. 

 

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting 
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persons or property on a street or highway. 

 

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used solely for 

competition, which shall include, but not be limited to, excavators, backhoes, cranes, 

compressors, generators, bulldozers, and similar equipment, except that this term shall 

not apply to horticultural maintenance vehicles used for landscaping purposes that are 

powered by a Nonroad Engine of sixty-five (65) horsepower or less and that are not used 

in any construction program or project. 

 

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a 

construction program or project involving the construction, demolition, restoration, 

rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, 

excavation, roadway, park or bridge; a contract with a City Agency for the preparation 

for any construction program or project involving the construction, demolition, 

restoration, rehabilitation, repair, renovation, or abatement of any building, structure, 

tunnel, excavation, roadway, park or bridge; or a contract with a City Agency for any 

final work involved in the completion of any construction program or project involving 

the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement 

of any building, structure, tunnel, excavation, roadway, park or bridge. 

 

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.4.2 Ultra Low Sulfur Diesel Fuel 

 

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered 

Nonroad Vehicles in the performance of this Contract. 

 

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use 

diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm) to 

fulfill the requirements of this Article 5.4.2, where the Commissioner of the City 

Department of Environmental Protection (“DEP Commissioner”) has issued a 

determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not available 

to meet the needs of Agencies and Contractors. Any such determination shall expire 

after six (6) months unless renewed. 

 

5.4.2(c)   Contractors shall not be required to comply with this Article 5.4.2 where the 

City Agency letting this Contract makes a written finding, which is approved, in 

writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur Diesel 

Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per million (30 

ppm) is not available to meet the requirements of Section 24-163.3 of the Administrative 

Code, provided that such Contractor in its fulfillment of the requirements of this 

Contract, to the extent practicable, shall use whatever quantity of Ultra Low Sulfur 

Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per 
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million (30 ppm) is available. Any finding made pursuant to this Article 5.4.2(c) shall 

expire after sixty (60) Days, at which time the requirements of this Article 5.4.2 shall be 

in full force and effect unless the City Agency renews the finding in writing and such 

renewal is approved by the DEP Commissioner. 

 

5.4.2(d) Contractors may check on determinations and approvals issued by the DEP 

Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at 

www.dep.nyc.gov or by contacting the City Agency letting this Contract. 

 

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded by 

federal or State funding requirements or where the Contract is an emergency 

procurement. 

 

 

5.4.3 Best Available Technology 

 

5.4.3(a) All Contractors shall utilize the best available technology for reducing the 

emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this 

Contract. For determinations of best available technology for each type of diesel-

powered Nonroad Vehicle, Contractors shall comply with the regulations of the City 

Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15 

of the Rules of the City of New York (RCNY). The Contractor shall fully document all 

steps in the best available technology selection process and shall furnish such 

documentation to the City Agency or the DEP Commissioner upon request. The 

Contractor shall retain all documentation generated in the best available technology 

selection process for as long as the selected best available technology is in use. 

 

5.4.3(b) No Contractor shall be required to replace best available technology for 

reducing the emission of pollutants or other authorized technology utilized for a diesel-

powered Nonroad Vehicle in accordance with the provisions of this Article 

5.4.3 within three (3) years of having first utilized such technology for such vehicle. 

 

5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the requirements 

of a specific Public Works Contract for fewer than twenty (20) Days. 

 

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with 

respect to a diesel-powered Nonroad Vehicle under the following circumstances: 

 

5.4.3(d)(i) Where the City Agency makes a written finding, which is 

approved, in writing, by the DEP Commissioner, that the best available technology 

for reducing the emission of pollutants as required by this Article 

5.4.3 is unavailable for such vehicle, the Contractor shall use whatever technology 

for reducing the emission of pollutants, if any, is available and appropriate for such 

vehicle. 

 

             5.4.3(d)(ii) Where the DEP Commissioner has issued a written waiver based 

upon the Contractor having demonstrated to the DEP Commissioner that the use of 

the best available technology for reducing the emission of pollutants might endanger 

the operator of such vehicle or those working near such vehicle, due to engine 

malfunction, the Contractor shall use whatever technology for reducing the 

emission of pollutants, if any, is available and appropriate for such vehicle, which 

would not endanger the operator of such vehicle or those working near such vehicle. 

http://www.dep.nyc.gov/
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5.4.3(d)(iii) In determining which technology to use for the purposes of 

Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily consider 

the reduction in emissions of particulate matter and secondarily consider the 

reduction in emissions of nitrogen oxides associated with the use of such 

technology, which shall in no event result in an increase in the emissions of either 

such pollutant. 

 

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a waiver 

pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner, with a copy 

to the ACCO of the City Agency letting this Contract. Any finding or waiver made 

or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above shall expire after one 

hundred eighty (180) Days, at which time the requirements of Article 5.4.3(a) shall 

be in full force and effect unless the City Agency renews the finding, in writing, 

and the DEP Commissioner approves such finding, in writing, or the DEP 

Commissioner renews the waiver, in writing. 

 

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are 

precluded by federal or State funding requirements or where the Contract is an 

emergency procurement. 

 

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with Section 

24-163 of the Administrative Code related to the idling of the engines of motor vehicles while 

parking. 

 

5.4.5 Compliance 

 

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently monitored. 

If it is determined that the Contractor has failed to comply with any provision of Article 

5.4, any costs associated with any independent monitoring incurred by the City shall be 

reimbursed by the Contractor. 

 

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as provided 

in Article 5.4.5(c) below, shall be liable for a civil penalty between the amounts of one 

thousand ($1,000) and ten thousand ($10,000) dollars, in addition to twice the amount of 

money saved by such Contractor for failure to comply with Article 5.4. 

 

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of Article 

5.4 to a City Agency. Where a Contractor has been found to have done so, such 

Contractor shall be liable for a civil penalty of twenty thousand ($20,000) dollars, in 

addition to twice the amount of money saved by such Contractor in association with 

having made such false claim. 

 

5.4.6 Reporting 

 

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor 

shall report to the City Agency the following information: 

5.4.6(a)(i)   The total number of diesel-powered Nonroad Vehicles used to 

fulfill the requirements of this Public Works Contract; 

 

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by 

Ultra Low Sulfur Diesel Fuel; 
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5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best 

available technology for reducing the emission of pollutants, including a breakdown 

by vehicle model and the type of technology; 

 

5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such other 

authorized technology in accordance with Article 5.4.3, including a breakdown by 

vehicle model and the type of technology used for each such vehicle; 

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and 

5.4.6(a)(vi) Where a determination is in effect pursuant to Article 

5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to 

obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no 

more than thirty parts per million (30 ppm). 

 

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at the 

completion of Work under the Public Works Contract and on a yearly basis no later than 

August 1 throughout the term of the Public Works Contract. The yearly report shall cover 

Work performed during the preceding fiscal year (July 1 - June 30). 

 

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for 

Lower Manhattan, as amended: 

 

5.5.1 Definitions. For purposes of this Article 5.5, the following definitions apply: 

 

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following 

lines: a line beginning at a point where the United States pierhead line in the Hudson 

River as it exists now or may be extended would intersect with the southerly line of 

West Houston Street in the Borough of Manhattan extended, thence easterly along the 

southerly side of West Houston Street to the southerly side of Houston Street, thence 

easterly along the southerly side of Houston Street to the southerly side of East 

Houston Street, thence northeasterly along the southerly side of East Houston Street to 

the point where it would intersect with the United States pierhead line in the East River 

as it exists now or may be extended, including tax lots within or immediately adjacent 

thereto. 

 

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project in Lower 

Manhattan that is funded in whole or in part with federal or State funding, or any project 

intended to improve transportation between Lower Manhattan and the two air terminals 

in the City known as LaGuardia Airport and John F. Kennedy International Airport, or 

between Lower Manhattan and the air terminal in Newark known as Newark Liberty 

International Airport, and that is funded in whole or in part with federal funding. 

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle used 
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solely for competition, which shall include, but not be limited to, excavators, backhoes, 

cranes, compressors, generators, bulldozers, and similar equipment, except that this terms 

shall not apply to horticultural maintenance vehicles used for landscaping purposes that 

are powered by a Nonroad Engine of sixty-five (65) HP or less and that are not used in 

any construction program or project. 

 

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low 

Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of 

fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where 

practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with 

oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter 

emissions. 

 

5.6 Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent that 

the Contractor or any Subcontractor applies pesticides to any property owned or leased by the City, the 

Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code. 

 

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the 

Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and disposal 

facilities and waste transporters that possess the requisite license, permit or other governmental approval 

necessary to treat, store, dispose, or transport the waste, materials or hazardous substances. 

 

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products purchased 

or leased by the Contractor or any Subcontractor for the Work that are not specified by the City or are 

submitted as equivalents to a product specified by the City comply with the requirements of the New York 

City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43 of the RCNY, 

pursuant to Chapter 3 of Title 6 of the Administrative Code. 

 

 

ARTICLE 6. INSPECTION 

 

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall at 

all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting all 

Work done or being done at the Site and also for inspecting the manufacture or preparation of materials and 

equipment at the place of such manufacture or preparation. 

 

6.2 The Contractor’s obligation hereunder shall include the uncovering or taking down of 

finished Work and its restoration thereafter; provided, however, that the order to uncover, take 

down and restore shall be in writing, and further provided that if Work thus exposed proves 

satisfactory, and if the Contractor has complied with Article 6.1, such uncovering or taking down 

and restoration shall be considered an item of Extra Work to be paid for in accordance with the provisions 

of Article 26. If the Work thus exposed proves unsatisfactory, the City has no obligation to compensate the 

Contractor for the uncovering, taking down or restoration. 
 

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident 

Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of 

manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in strict 

accordance with the Contract. Finished or unfinished Work not found to be in strict accordance with the 
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Contract shall be replaced as directed by the Engineer, even though such Work may have been previously 

approved and paid for. Such corrective Work is Contract Work and shall not be deemed Extra Work. 

 

6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which 

must at all times be kept in a reasonably clean and neat condition. 

 

 

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND 

INDEMNIFICATION 

 

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

be under an absolute obligation to protect the finished and unfinished Work against any damage, loss, 

injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism, it shall 

promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed by the 

Resident Engineer. The obligation to deliver finished Work in strict accordance with the Contract prior to 

Final Acceptance shall be absolute and shall not be affected by the Resident Engineer’s approval of, or 

failure to prohibit, the Means and Methods of Construction used by the Contractor. 

 

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

take all reasonable precautions to protect all persons and the property of the City and of others from damage, 

loss or injury resulting from the Contractor’s, and/or its Subcontractors’ operations under this Contract. 

The Contractor’s obligation to protect shall include the duty to provide, place or replace, and adequately 

maintain at or about the Site suitable and sufficient protection such as lights, barricades, and enclosures. 

 

7.3 The Contractor shall comply with the notification requirements set forth below in the event of any 

loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of the 

Contractor and/or its Subcontractors under this Contract. 

 

7.3.1 The Contractor shall make a full and complete report in writing to the Resident 

Engineer within three (3) Days after the occurrence. 

 

7.3.2 The Contractor shall also send written notice of any such event to all insurance 

carriers that issued potentially responsive policies (including commercial general 

liability insurance carriers for events relating to the Contractor’s own employees) no 

later than twenty (20) days after such event and again no later than twenty (20) days 

after the initiation of any claim and/or action resulting therefrom. Such notice shall 

contain the following information: the number of the insurance policy, the name of the 

Named Insured, the date and location of the incident, and the identity of the persons 

injured or property damaged. For any policy on which the City and/or the Engineer, 

Architect, or Project Manager are Additional Insureds, such notice shall expressly 

specify that “this notice is being given on behalf of the City of New York as Additional 

Insured, such other Additional Insureds, as well as the Named Insured.” 
 

7.3.2(a) Whenever such notice is sent under a policy on which the City is an Additional 

Insured, the Contractor shall provide copies of the notice to the Comptroller, the 

Commissioner and the City Corporation Counsel. The copy to the Comptroller shall be 

sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre Street – Room 1222, 

New York, New York, 10007. The copy to the Commissioner shall be sent to the 

address set forth in Schedule A of the General Conditions. The copy to the City 

Corporation Counsel shall be sent to Insurance Claims Specialist, Affirmative Litigation 
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Division, New York City Law Department, 100 Church Street, New York, New York 

10007. 

 

7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any appropriate 

insurance carrier(s) in a timely and complete manner, the Contractor shall indemnify 

the City for all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or 

on behalf of the City. 

 

7.4 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the City, 

its employees, and officials (the “Indemnitees”) harmless against any and all claims (including but not 

limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs and 

expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees and 

disbursements) allegedly arising out of or in any way related to the operations of the Contractor and/or its 

Subcontractors in the performance of this Contract or from the Contractor’s and/or its Subcontractors’ 

failure to comply with any of the provisions of this Contract or of the Law. Such costs and expenses shall 

include all those incurred in defending the underlying claim and those incurred in connection with the 

enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory action or otherwise. 

The parties expressly agree that the indemnification obligation hereunder contemplates (1) full indemnity 

in the event of liability imposed against the Indemnitees without negligence and solely by reason of statute, 

operation of Law or otherwise; and (2) partial indemnity in the event of any actual negligence on the part of 

the Indemnitees either causing or contributing to the underlying claim (in which case, indemnification will 

be limited to any liability imposed over and above that percentage attributable to actual fault whether by 

statute, by operation of Law, or otherwise). Where partial indemnity is provided hereunder, all costs and 

expenses shall be indemnified on a pro rata basis. 

 

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate 

whether or not Contractor or its Subcontractors have placed and maintained the insurance 

specified under Article 22. 

 

7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of 

third parties against the Contractor or the City. 

 

 

CHAPTER III: TIME PROVISIONS 

 

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK 

 

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the 

Order to Work. The time for performance of the Work under the Contract shall be computed from the 

date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to the 

City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods of 

Construction as are in accord with Article 4 herein and as will assure its completion not later than the date 

specified in this Contract, or on the date to which the time for completion may be extended. 

 

 

ARTICLE 9. PROGRESS SCHEDULES 

 

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, within 

fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the Engineer, 

shall submit to the Engineer a proposed progress schedule based on the Critical Path Method in the form of 
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a bar graph or in such other form as specified by the Engineer, and monthly cash flow requirements, 

showing: 

 

9.1.1 The anticipated time of commencement and completion of each of the various operations 

to be performed under this Contract; and 

 

9.1.2 The sequence and interrelation of each of these operations with the others and with those 

of other related contracts; and 

 

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and 

equipment required for the Work, including the anticipated time for obtaining required 

approvals pursuant to Article 10; and 

 

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis. 

 

9.2 The proposed schedule shall be revised as directed by the Engineer, until finally approved by the 

Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to by the 

Contractor. 

 

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as 

revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of 

Construction, at   its sole cost and expense, as will make up for the time lost and will assure completion in 

accordance with the approved progress schedule. The approval by the City of a progress schedule which is 

shorter than the time allotted under the Contract shall not create any liability for the City if the approved 

progress schedule is not met. 

 

9.4 The Contractor will not receive any payments until the proposed progress schedule is submitted. 

 

 

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL 

 

10.1 From time to time as the Work progresses and in the sequence indicated by the approved 

progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item 

of information or approval required by the Contractor. These requests shall state the latest date upon which 

the information or approval is actually required by the Contractor, and shall be submitted in a reasonable 

time in advance thereof to provide the Engineer a sufficient time to act upon such submissions, or any 

necessary re-submissions thereof. 

 

10.2 The Contractor shall not have any right to an extension of time on account of delays due to the 

Contractor’s failure to submit requests for the required information or the required approval in accordance 

with the above requirements. 

 

 

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF 

DAMAGES CAUSED BY DELAY 

 

11.1 After the commencement of any condition which is causing or may cause a delay in 

completion of the Work, including conditions for which the Contractor may be entitled to an extension of 

time, the following notifications and submittals are required: 

 

11.1.1 Within fifteen (15) Days after the Contractor becomes aware or reasonably should be 
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aware of each such condition, the Contractor must notify the Resident Engineer or Engineer, 

as directed by the Commissioner, in writing of the existence, nature and effect of such 

condition upon the approved progress schedule and the Work, and must state why and in what 

respects, if any, the condition is causing or may cause a delay. Such notice shall include a 

description of the construction activities that are or could be affected by the condition and may 

include any recommendations the Contractor may have to address the delay condition and any 

activities the Contractor may take to avoid or minimize the delay. 

 

11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in this 

Article 11,within forty-five (45) Days from the time such damages are first incurred for each 

such condition, the Contractor shall submit to the Commissioner a verified written statement 

of the details and estimates of the amounts of such damages, including categories of expected 

damages and projected monthly costs, together with documentary evidence of such damages as 

the Contractor may have at the time of submission (“statement of delay damages”), as further 

detailed in Article 11.6. The Contractor may submit the above statement within such 

additional time as may be granted by the Commissioner in writing upon written request 

therefor. 

 

11.1.3 Articles 11.1.1 and 11.1.2 do not relieve the Contractor of its obligation to comply with 

the provisions of Article 44. 

 

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the 

discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of 

delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of 

both Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all 

claims for damages for delay arising from such condition and no right to recover on such claims shall exist. 

 

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by the 

Contractor until finally approved by the Engineer. The revised progress schedule must be strictly adhered 

to by the Contractor. 

 

11.4 Compensable Delays 

 

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay in 

the performance of this Contract necessarily extending the time for completion of the Work or 

resulting from acceleration directed by the Commissioner and required to maintain the 

progress schedule, occasioned solely by any act or omission to act of the City listed below. The 

Contractor also agrees that delay from any other cause shall be compensated, if at all, solely 

by an extension of time to complete the performance of the Work.  

 

11.4.1.1 The failure of the City to take reasonable measures to coordinate and 

progress the Work to the extent required by the Contract, except that the 

City shall not be responsible for the Contractor’s obligation to coordinate 

and progress the Work of its Subcontractors. 

11.4.1.2 Unreasonable delays attributable to the review of shop drawings, the 

issuance of change orders, or the cumulative impact of change orders 

that were not brought about by any act or omission of the Contractor. 

11.4.1.3 The unavailability of the Site caused by acts or omissions of the City.. 

11.4.1.4 The issuance by the Engineer of a stop work order that was not brought 

about through any act or omission of the Contractor. 

11.4.1.5 Differing site conditions or environmental hazards that were neither known 

nor reasonably ascertainable on a pre-bid inspection of the Site or review 
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of the bid documents or other publicly available sources, and that are not 

ordinarily encountered in the Project’s geographical area or neighborhood 

or in the type of Work to be performed. 

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly 

negligent conduct; 

11.4.1.7 Delays not contemplated by the parties; 

11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment of 

the Contract by the City; and 

11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of the 

Contract. 

 

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the 

Work if the Work will be or is substantially completed by the date of Substantial 

Completion provided for in Schedule A unless acceleration has been directed by the 

Commissioner to meet the date of Substantial Completion set forth in Schedule A, 

or unless there is a provision in the Contract providing for additional compensation 

for early completion. 

 

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable 

to delay and do not preclude determinations by the Commissioner allowing reimbursements for 

additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the extent 

that any cost attributable to delay is reimbursed as part of a change order, no additional claim 

for compensation under this Article 11 shall be allowed. 

 

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to 

have included in its bid prices for the various items of the Contract, the extra/additional costs attributable 

to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall be 

compensated, if at all, solely by an extension of time to complete the performance of the Work, in 

accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to 

the grounds set forth in Article 13.3. 

 

11.5.1 The acts or omissions of any third parties, including but not limited to Other 

Contractors, public/ governmental bodies (other than City Agencies), utilities or private 

enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or 

generally recognized as related to the Work; 

 

11.5.2 Any situation which was within the contemplation of the parties at the time of entering 

into the Contract, including any delay indicated or disclosed in the Contract Documents or 

that would be generally recognized by a reasonably prudent contractor as related to the nature 

of the Work, and/or the existence of any facility or appurtenance owned, operated or 

maintained by any third party, as indicated or disclosed in the Contract Documents or 

ordinarily encountered or generally recognized as related to the nature of the Work; 

 

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by a 

Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of 

Construction, or by third parties, unless such order, injunction or judgment was the result  of 

an act or omission by the City; 

 

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation; 
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11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by the 

Contract Work; 

 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 

earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public 

enemy or terrorist acts, including the City’s reasonable responses thereto; and 

 

11.5.7 Extra Work which does not significantly affect the overall completion of the Contract, 

reasonable delays in the review or issuance of change orders or field orders and/or in shop 

drawing reviews or approvals. 

 

11.6 Required Content of Submission of Statement of Delay Damages 

 

11.6.1 In the verified written statement of delay damages required by Article 11.1.2, the 

following information shall be provided by the Contractor: 

 

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay and, 

in addition, a description of the operations that were delayed, an explanation 

of how they were delayed, and the reasons for the delay, including 

identifying the applicable act or omission of the City listed in Article 11.4. 

11.6.1.2 A detailed factual statement of the claim providing all necessary dates, 

locations and items of Work affected by the claim. 

11.6.1.3 The estimated amount of additional compensation sought and a breakdown 

of that amount into categories as described in Article 11.7. 

11.6.1.4 Any additional information requested by the Commissioner. 

 

11.7 Recoverable Costs 

 

11.7.1 Delay damages may be recoverable for the following costs actually and necessarily 

incurred in the performance of the Work: 

 

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and 

supplemental benefits, based on time and materials records; 

11.7.1.2 Necessary materials (including transportation to the Site), based on time 

and material records; 

11.7.1.3 Reasonable rental value of necessary plant and equipment other than small 

tools, plus fuel/energy costs according to the applicable formula set forth 

in Articles 26.2.4 and/or 26.2.8, based on time and material records; 

11.7.1.4 Additional insurance and bond costs; 

11.7.1.5 Extended Site overhead, field office rental, salaries of field office staff, on-

site project managers and superintendents, field office staff vehicles, 

Project-specific storage, field office utilities and telephone, and field office 

consumables; 

11.7.1.6 Labor escalation costs based on actual costs; 

11.7.1.7 Materials and equipment escalation costs based on applicable industry 

indices unless documentation of actual increased cost is provided; 

11.7.1.8 Additional material and equipment storage costs based on actual 

documented costs and additional costs necessitated by extended 

manufacturer warranty periods; and 

11.7.1.9 Extended home office overhead calculated based on the following formula: 

(1) Subtract from the original Contract amount the amount earned 

by original contractual Substantial Completion date (not 
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including change orders); 

(2) Remove 15% overhead and profit from the calculation in item 

(1) by dividing the results of item (1) by 1.15; 

(3) Multiply the result of item (2) by 7.25% for the total home office 

overhead; 

(4) Multiply the result of item (3) by 7.25% for the total profit; and 

(5) The total extended home office overhead will be the total of 

items (3) and (4). 

 

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a Subcontractor, 

the Contractor may be paid the actual and necessary costs of such subcontracted Work as 

outlined above in Articles 11.7.1.1 through 11.7.1.8, and an additional overhead of 5% of the 

costs outlined in Articles 11.7.1.1 through 11.7.1.3. 

 

11.7.3 Non-Recoverable Costs. The parties agree that the City will have no liability for the 

following items and the Contractor agrees it shall make no claim for the following items: 

 

11.7.3.1 Profit, or loss of anticipated or unanticipated profit, except as provided in 

Article 11.7.1.9; 

11.7.3.2 Consequential damages, including, but not limited to, construction or bridge 

loans or interest paid on such loans, loss of bonding capacity, bidding 

opportunities, or interest in investment, or any resulting insolvency; 

11.7.3.3 Indirect costs or expenses of any nature except those included in Article 

11.7.1; 

11.7.3.4 Direct or indirect costs attributable to performance of Work where the 

Contractor, because of situations or conditions within its control, has not 

progressed the Work in a satisfactory manner; and 

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses. 

11.8 Any claims for delay under this Article 11 are not subject to the jurisdiction of the Contract 

Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27. 

 

11.9 Any compensation provided to the Contractor in accordance with this Article 11 will be made 

pursuant to a claim filed with the Comptroller. Nothing in this Article 11 extends the time 

for the Contractor to file an action with respect to a claim within six months after Substantial 

Completion pursuant to Article 56. 

 

 

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS 

 

12.1 During the progress of the Work, Other Contractors may be engaged in performing other work 

or may be awarded other contracts for additional work on this Project. In that event, the Contractor shall 

coordinate the Work to be done hereunder with the work of such Other Contractors and the Contractor 

shall fully cooperate with such Other Contractors and carefully fit its own Work to that provided under 

other contracts as may be directed by the Engineer. The Contractor shall not commit or permit any act 

which will interfere with the performance of work by any Other Contractors. 

 

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the 

work of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to 

withhold any payments otherwise due hereunder until the Contractor completely complies with the 

Engineer’s directions. 
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12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project is 

failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be true, 

the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as the 

situation may require. The City shall not, however, be liable for any damages suffered by any Other 

Contractor’s failure to coordinate its work with the Work of this Contract or by reason of the Other 

Contractor’s failure to promptly comply with the directions so issued by the Engineer, or by reason of any 

Other Contractor’s default in performance, it being understood that the City does not guarantee the 

responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against the 

City for any damages relating to or arising out of any directions issued by the Engineer pursuant to this 

Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly comply 

with such directions), or the failure of any Other Contractor to coordinate its work, or the default in 

performance of any Other Contractor. 

 

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or 

judgments for damages and from costs and expenses to which the City may be subjected or which it may 

suffer or incur by reason of the Contractor’s failure to comply with the Engineer’s directions promptly; and 

the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any 

claims which may be made for damages due to the Contractor’s failure to comply with the Engineer’s 

directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the Contractor to 

the fullest extent provided by Law. 

 

12.5 Should the Contractor sustain any damage through any act or omission of any Other 

Contractor having a contract with the City for the performance of work upon the Site or of work which may 

be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or through 

any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no claim 

against the City for such damage, but shall have a right to recover such damage from the Other 

12.5 Contractor under the provision similar to the following provisions which apply to this Contract and 

have been or will be inserted in the contracts with such Other Contractors: 
 

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the 

City for the performance of work upon the Site sustain any damage through any act or omission 

of the Contractor hereunder or through any act or omission of any Subcontractor of the 

Contractor, the Contractor agrees to reimburse such Other Contractor for all such damages 

and to defend at its own expense any action based upon such claim and if any judgment or 

claim (even if the allegations of the action are without merit) against the City shall be allowed 

the Contractor shall pay or satisfy such judgment or claim and pay all costs and expenses in 

connection therewith and agrees to indemnify and hold the City harmless from all such claims. 

Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the 

Contractor to the fullest extent provided by Law. 

 

12.6 The City’s right to indemnification hereunder shall in no way be diminished, waived or 

discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the exercise 

of any other remedy provided for by Contract or by Law. 

 

 

ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE 

 

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the 

Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the PPB 
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Rules. 

 

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of 

Time (hereafter “Board”) (as set forth below) upon written application by the Contractor. 

 

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an 

extension of time for delay in completion of the Work caused solely: 

 

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or 

 

13.3.2 By the act or omissions of Other Contractors on this Project; or 

 

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such as, 

but not limited to, acts of God or the public enemy, excessive inclement weather, war or other 

national emergency making performance temporarily impossible or illegal, or strikes or labor 

disputes not brought about by any act or omission of the Contractor). 

 

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes only 

for the number of Days of delay which the ACCO or the Board may determine to be due solely 

to such causes, and then only if the Contractor shall have strictly complied with all of the 

requirements of Articles 9 and 10. 

 

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several 

causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of the 

Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to 

produce such delay. If one of several causes of delay operating concurrently results from any act, fault or 

omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective of 

the concurrent causes) have delayed the Work, no extension of time will be allowed for the period 

of delay resulting from such act, fault or omission. 
 

13.5 The determination made by the ACCO or the Board on an application for an extension of time 

shall be binding and conclusive on the Contractor. 

 

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an 

extension of time for causes of delay other than those herein referred. 

 

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion has 

expired, or after the time to which such completion may have been extended has expired, or the making of 

any payment to the Contractor after such time, shall in no way operate as a waiver on the part of the City of 

any of its rights under this Contract. 

 

13.8 Application for Extension of Time: 

 

13.8.1 Before the Contractor’s time extension request will be considered, the Contractor 

shall notify the ACCO of the condition which allegedly has caused or is causing the delay, and 

shall submit a written application to the ACCO identifying: 

 

13.8.1(a) The Contractor; the registration number; and Project description;  

13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;  

13.8.1(c) Original total bid price; 
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13.8.1(d) The original Contract start date and completion date; 

 

13.8.1(e) Any previous time extensions granted (number and duration); and  

13.8.1(f) The extension of time requested. 

13.8.2 In addition, the application for extension of time shall set forth in detail:  

13.8.2(a) The nature of each alleged cause of delay in completing the Work; 

13.8.2(b) The date upon which each such cause of delay began and ended and the 

number of Days attributable to each such cause; 

 

13.8.2(c) A statement that the Contractor waives all claims except for those delineated 

in the application, and the particulars of any claims which the Contractor does not agree 

to waive. For time extensions for Substantial Completion and final completion 

payments, the application shall include a detailed statement of the dollar amounts of each 

element of claim item reserved; and 

 

13.8.2(d) A statement indicating the Contractor’s understanding that the time extension 

is granted only for purposes of permitting continuation of Contract performance and 

payment for Work performed and that the City retains its right to conduct an 

investigation and assess liquidated damages as appropriate in the future. 

 

13.9 Analysis and Approval of Time Extensions: 

13.9.1 For time extensions for partial payments, a written determination shall be made by the 

ACCO who may, for good and sufficient cause, extend the time for the performance of the 

Contract as follows: 

 

13.9.1(a) If the Work is to be completed within six (6) months, the time for performance 

may be extended for sixty (60) Days; 

 

13.9.1(b) If the Work is to be completed within less than one (1) year but more than six 

(6) months, an extension of ninety (90) Days may be granted; 

 

13.9.1(c)   If the Contract period exceeds one (1) year, besides the extension granted in 

Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple of six 

(6) months involved beyond the one (1) year period; or 

 

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for 

performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In that 

event, the ACCO shall file with the Mayor’s Office of Contract Services a written 

explanation of the exceptional circumstances. 

 

13.9.2 For extensions of time for Substantial Completion and final completion payments, the 

Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay 

(including a preliminary determination of the causes of delay, the beginning and end dates for 

each such cause of delay, and whether the delays are excusable under the terms of this 

Contract). The report shall be subject to review by and approval of the Board, which shall have 

authority to question its analysis and determinations and request additional facts or 

documentation. The report as reviewed and made final by the Board shall be made a part of the 

Agency contract file. Neither the report itself nor anything contained therein shall operate as a 
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waiver or release of any claim the City may have against the Contractor for either actual or 

liquidated damages. 

 

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final 

Completion Payments: An extension shall be granted only with the approval of the Board which 

is comprised of the ACCO of the Agency, the City Corporation Counsel, and the Comptroller, 

or their authorized representatives. 

 

13.9.4 Neither the granting of any application for an extension of time to the Contractor or 

any Other Contractor on this Project nor the papers, records or reports related to any 

application for or grant of an extension of time or determination related thereto shall be referred 

to or offered in evidence by the Contractor or its attorneys in any action or proceeding. 

 

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the 

performance of this Contract occasioned by any act or omission to act of the City or any of its 

representatives, except as provided for in Article 11. 

 

 

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK 

 

14.1 Date for Substantial Completion: The Contractor shall substantially complete the Work within 

the  time  fixed in Schedule  A of  the General Conditions, or within the time to which such 

Substantial Completion may be extended. 

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be substantially 

complete when the two conditions set forth below have been met. 

 

14.2.1 Inspection: The Engineer or Resident Engineer, as applicable, has inspected the 

Work and has made a written determination that it is substantially complete. 

 

14.2.2 Approval of Final Approved Punch List and Date for Final Acceptance: Following 

inspection of the Work, the Engineer/Resident Engineer shall furnish the Contractor with a 

final punch list, specifying all items of Work to be completed and proposing dates for the 

completion of each specified item of Work. The Contractor shall then submit in writing to the 

Engineer/Resident Engineer within ten (10) Days of the Engineer/Resident Engineer 

furnishing the final punch list either acceptance of the dates or proposed alternative dates for 

the completion of each specified item of Work. If the Contractor neither accepts the dates 

nor proposes alternative dates within ten (10) Days, the schedule proposed by the 

Engineer/Resident Engineer shall be deemed accepted. If the Contractor proposes alternative 

dates, then, within a reasonable time after receipt, the Engineer/Resident Engineer, in a 

written notification to the Contractor, shall approve the Contractor’s completion dates or, if 

they are unable to agree, the Engineer/Resident Engineer shall establish dates for the 

completion of each item of Work. The latest completion date specified shall be the date for 

Final Acceptance of the Work. 

 

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List, shall 

be the date of Substantial Completion. The date of approval of the Final Approved Punch List shall be 

either (a) if the Contractor approves the final punch list and proposed dates for completion furnished by the 

Engineer/Resident Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither 

accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer/Resident Engineer 

furnishes the Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor 

proposes alternative dates, the date that the Engineer/Resident Engineer sends written notification to the 
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Contractor either approving the Contractor’s proposed alternative dates or establishing dates for the 

completion for each item of Work. 

 

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete as 

of the date of the Engineer’s/Resident Engineer’s inspection if, upon such inspection, the 

Engineer/Resident Engineer finds that all items on the Final Approved Punch List are complete and no 

further Work remains to be done. The Commissioner will then issue a written determination of Final 

Acceptance. 

 

14.5 Request for Inspection: Inspection of the Work by the Engineer/Resident Engineer for the 

purpose of Substantial Completion or Final Acceptance shall be made within fourteen (14) Days after 

receipt of the Contractor’s written request therefor. 

 

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or 

Final Acceptance, the Engineer/Resident Engineer determines that there are items of Work still to be 

performed, the Contractor shall promptly perform them and then request a re-inspection. If upon re- 

inspection, the Engineer/Resident Engineer determines that the Work is substantially complete or finally 

accepted, the date of such re-inspection shall be the date of Substantial Completion or Final Acceptance. 

Re-inspection by the Engineer/Resident Engineer shall be made within ten (10) Days after receipt of the 

Contractor’s written request therefor. 

14.7 Initiation of Inspection by the Engineer/Resident Engineer: If the Contractor does not request 

inspection or re-inspection of the Work for the purpose of Substantial Completion or Final Acceptance, 

the Engineer/Resident Engineer may initiate such inspection or re-inspection. 

 

 

ARTICLE 15. LIQUIDATED DAMAGES 

 

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for 

such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions, or 

if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the 

Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and every 

Day that the time consumed in substantially completing the Work exceeds the time allowed therefor; which 

said sum, in view of the difficulty of accurately ascertaining the loss which the City will suffer by reason of 

delay in the Substantial Completion of the Work hereunder, is hereby fixed and agreed as the liquidated 

damages that the City will suffer by reason of such delay, and not as a penalty. This Article 15 shall also 

apply to the Contractor whether or not the Contractor is defaulted pursuant to Chapter X of this Contract. 

Neither the failure to assess liquidated damages nor the granting of any time extension shall operate as a 

waiver or release of any claim the City may have against the Contractor for either actual or liquidated 

damages. 

 

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as either a 

partial or full waiver or discharge of the City’s right to indemnification, or the Contractor’s obligation to 

indemnify the City, or to any other remedy provided for in this Contract or by Law. 

 

15.3 The Commissioner may deduct and retain out of the monies which may become due hereunder, 

the amount of any such liquidated damages; and in case the amount which may become due hereunder shall 

be less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the 

difference. 
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ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION 

 

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use, 

occupy or operate any part of the Work at any time prior to Final Acceptance, upon written notification to 

the Contractor. The Engineer or Resident Engineer, as applicable, shall inspect the part of the Work 

to be taken over, used, occupied, or operated, and will furnish the Contractor with a written statement of the 

Work, if any, which remains to be performed on such part. The Contractor shall not object to, nor interfere 

with, the Commissioner’s decision to exercise the rights granted by Article 16. In the event the 

Commissioner takes over, uses, occupies, or operates any part of the Work: 

 

16.1.1 the Engineer/Resident Engineer shall issue a written determination of Substantial 

Completion with respect to such part of the Work; 

 

16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the 

unfinished Work in accordance with Article 7; 

 

16.1.3 the Contractor’s guarantee on such part of the Work shall begin on the date of such 

use by the City; and; 

 

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in 

accordance with Article 21 as it relates to such part of the Work, except so much thereof as 

may be retained under Articles 24 and 44. 

 

 

CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 17. SUBCONTRACTS 

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of 

the total Contract price fixed in Schedule A of the General Conditions, without prior written permission 

from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be 

performed by a Subcontractor prior to the Contractor entering into a written subcontract with the 

Subcontractor and complying with the provisions of this Article 17. 

 

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the 

Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work and 

materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire if 

required; the proposed subcontract if requested by the Commissioner; and any other information tending to 

prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past experience, and 

financial resources to perform the Work in accordance with the terms and conditions of this Contract. 

 

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the 

Subcontractor in the web based Subcontractor Reporting System through the City’s Payee Information 

Portal (PIP), available at www.nyc.gov/pip.1For each Subcontractor listed, Contractor is required to 

provide the following information: maximum contract value, description of Subcontractor’s Work, start and 

end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, Contractor will 

be required to report in the system the payments made to each Subcontractor within 30 days of making the 

 
1 In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP account 

and using the new system are also available at www.nyc.gov/pip. Additional assistance with PIP may be obtained 

by emailing the Financial Information Services Agency Help Desk at pip@fisa.nyc.gov. 

http://www.nyc.gov/pip
http://www.nyc.gov/pip
mailto:pip@fisa.nyc.gov
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payment. If any of the required information changes throughout the Term of the Contract, Contractor will 

be required to revise the information in the system. 

 

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a 

timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and will 

subject Contractor to liquidated damages in the amount of $100 per day for each day that the Contractor 

fails to identify a Subcontractor along with the required information about the Subcontractor and/or fails 

to report payments to a Subcontractor, beyond the time frames set forth herein or in the notice from the 

City. Article 15 shall govern the issue of liquidated damages. 

 

17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 

sub-subcontract shall be submitted in the same manner as directed above. 

 

17.5 The Commissioner will notify the Contractor in writing whether the proposed Subcontractor 

is approved. If the proposed Subcontractor is not approved, the Contractor may submit another proposed 

Subcontractor unless the Contractor decides to do the Work. No Subcontractor shall be permitted to 

enter or perform any work on the Site unless approved. 

 

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed 

Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and 

completely of all provisions and requirements of this Contract relating either directly or indirectly to the 

Work to be performed and the materials to be furnished under such subcontract, and every such 

Subcontractor shall expressly stipulate that all labor performed and materials furnished by the 
Subcontractor shall strictly comply with the requirements of this Contract. 

 

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the 

Subcontractor’s bid shall include either a copy of the bid cover or a separate information sheet setting forth 

the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and the 

Project’s location. 

 

17.8 The Commissioner’s approval of a Subcontractor shall not relieve the Contractor of any of its 

responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the City 

for the acts or defaults of its Subcontractor and of such Subcontractor’s officers, agents, and employees, 

each of whom shall, for this purpose, be deemed to be the agent or employee of the Contractor to the extent 

of its subcontract. 

 

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience, and 

financial resources (other than due to the Contractor’s failure to make payments where required) to perform 

the Work in accordance with the terms and conditions of this Contract, the Contractor shall promptly 

notify the Commissioner and replace such Subcontractor with a newly approved Subcontractor in 

accordance with this Article 17. 

 

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work 

at the Site maintain all insurance required by Law. 

 

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the 

subcontract and its cost. The subcontract shall provide the following: 

 

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its 

Subcontractor shall contain the same terms and conditions as to method of payment for Work, 

labor, and materials, and as to retained percentages, as are contained in this Contract. 
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17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its 

Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid in 

accordance with Labor Law Section 220. 

 

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section 6-

123 of the Administrative Code, every agreement between the Contractor and a 

Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that the 

Subcontractor shall not engage in any unlawful discriminatory practice as defined in Title VIII 

of the Administrative Code (Section 8-101 et seq.). 

 

17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if 

applicable to the Work. 

 

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to the 

Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according to the 

terms of the said subcontracts, and in case of dispute between the Contractor and its Subcontractor, or 

Subcontractors, as to the amount due and owing, the Commissioner may deduct and withhold from the 

amounts certified under this Contract to be due to the Contractor such sum or sums as may be claimed by 

such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing until such time as such 

claim or claims shall have been finally resolved. 

 

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor shall 

include on each requisition for payment the following data: Subcontractor’s name, value of the subcontract, 

total amount previously paid to Subcontractor for Work previously requisitioned, and the amount, 

including retainage, to be paid to the Subcontractor for Work included in the requisition. 

 

17.14 On Contracts where performance bonds and payment bonds are not executed, the Contractor 

shall include with each requisition for payment submitted hereunder, a signed statement from each and 

every Subcontractor and/or Materialman for whom payment is requested in such requisition. Such signed 

statement shall be on the letterhead of the Subcontractor and/or Materialman for whom payment is 

requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in full for all 

Work performed and/or material supplied to date, exclusive of any amount retained and any amount 

included on the current requisition, and (ii) state the total amount of retainage to date, exclusive of any 

amount retained on the current requisition. 

 

 

ARTICLE 18. ASSIGNMENTS 

 

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the 

right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of attorney 

or otherwise any of the monies due or to become due under this Contract, unless the previous written 

consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to a 

particular assignment shall not dispense with the necessity of such consent to any further or other 

assignments. 

 

18.2 Such assignment, transfer, conveyance or other disposition of this Contract shall not be valid 

until filed in the office of the Commissioner and the Comptroller, with the written consent of the 

Commissioner endorsed thereon or attached thereto. 

 

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment, 
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transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract. The 

City shall thereupon be relieved and discharged from any further liability to the Contractor, its assignees, 

transferees or sublessees, who shall forfeit and lose all monies therefor earned under the Contract, except so 

much as may be required to pay the Contractor’s employees. 

 

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the 

Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York. 

 

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality having 

authority to accept such assignment. 

 

 

CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE 

ARTICLE 19.  SECURITY DEPOSIT 

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure 

that the successful bidder executes the Contract and furnishes the required payment and performance 

security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to 

execute the Contract and furnish the required payment and performance security, the City shall retain such 

bid security as set forth in the Information for Bidders. If the successful bidder executes the 

Contract and furnishes the required payment and performance security, the City shall return the bid security 

within a reasonable time after the furnishing of such bonds and execution of the Contract by the City. 

 

19.2 If performance and payment bonds are not required, the bid security shall be retained by the City 

as security for the Contractor’s faithful performance of the Contract. If partial payments are provided, the 

bid security will be returned to the Contractor after the sum retained under Article 21 equals the amount of 

the bid security, subject to other provisions of this Contract. If partial payments are not provided, the bid 

security will be released when final payment is certified by the City for payment. 

 

19.3 If the Contractor is declared in default under Article 48 prior to the return of the deposit, or if any 

claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the 

Comptroller may deem necessary, may be retained and then applied by the Comptroller: 

 

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by reason 

of or resulting from such default, including the cost of re-letting and liquidated damages; or 

 

19.3.2 To indemnify the City against any and all claims. 

 

 

ARTICLE 20. PAYMENT GUARANTEE 

 

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are 

executed, this Article 20 does not apply. 

 

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment bond 

or where the Contract does not require a payment bond for one hundred (100%) percent of the Contract 

price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all lawful claims 

for: 

 

20.2.1 Wages and compensation for labor performed and/or services rendered; and 
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20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or 

not, when demands have been filed with the City as provided hereinafter by any person, 

firm, or corporation which furnished labor, material, equipment, supplies, or any combination 

thereof, in connection with the Work performed hereunder (hereinafter referred to as the 

“beneficiary”) at the direction of the City or the Contractor. 

 

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions: 

 

20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred 

(100%) percent of the value of the Contract Work, the payment bond provided by the 

Contractor shall be primary (and non-contributing) to the payment guarantee provided under 

this Article 20. 

 

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2 

provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4 

and 20.3.5. 

 

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or 

material for the Work from suing the Contractor for any amounts due and owing the 

beneficiary by the Contractor. 

 

20.3.4 Every person who has furnished labor or material, to the Contractor or to a 

Subcontractor of the Contractor, in the prosecution of the Work and who has not been paid 

in full therefor before the expiration of a period of ninety (90) Days after the date on which the 

last of the labor was performed or material was furnished by him/her for which the claim is 

made, shall have the right to sue on this payment guarantee in his/her own name for the amount, 

or the balance thereof, unpaid at the time of commencement of the action; provided, however, 

that a person having a direct contractual relationship with a Subcontractor of the Contractor 

but no contractual relationship express or implied with the Contractor shall not have a right 

of action upon the guarantee unless he/she shall have given written notice to the Contractor 

within one hundred twenty (120) Days from the date on which the last of the labor was 

performed or the last of the material was furnished, for which his/her claim is made, stating 

with substantial accuracy the amount claimed and the name of the party to whom the material 

was furnished or for whom the labor was performed. The notice shall be served by delivering 

the same personally to the Contractor or by mailing the same by registered mail, postage 

prepaid, in an envelope addressed to the Contractor at any place where it maintains an office 

or conducts its business; provided, however, that where such notice is actually received by 

the Contractor by other means, such notice shall be deemed sufficient. 

 

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee 

shall be commenced after the expiration of the one-year limitations period set forth in Section 

137(4)(b) of the State Finance Law. 

 

20.3.6 The Contractor shall promptly forward to the City any notice or demand received 

pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the notice 

or demand and shall forward to the City any documents the City requests concerning the notice 

or demand. 

 

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall be 

presented to the Engineer along with all written documentation concerning the demand which 

the Engineer deems reasonably appropriate or necessary, which may include, but shall not be 
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limited to: the subcontract; any invoices presented to the Contractor for payment; the notarized 

statement of the beneficiary that the demand is due and payable, that a request for payment has 

been made of the Contractor and that the demand has not been paid by the Contractor within 

the time allowed for such payment by the subcontract; and copies of any correspondence 

between the beneficiary and the Contractor concerning such demand. The City shall notify the 

Contractor that a demand has been made. The Contractor shall inform the City of any 

defenses to the demand and shall forward to the City any documents the City requests 

concerning the demand. 

 

20.3.8 The City shall make payment only if, after considering all defenses presented by the 

Contractor, it determines that the payment is due and owing to the beneficiary making the 

demand. 

 

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs, 

including, but not limited to, attorneys’ fees, except to the extent required by State Finance Law 

Section 137. 

20.3.10  

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold from 

any payment otherwise due and owing to the Contractor under this Contract an amount sufficient to satisfy 

the demand. 

 

20.4.1 In the event the City determines that the demand is valid, the City shall notify the 

Contractor of such determination and the amount thereof and direct the Contractor to 

immediately pay such amount to the beneficiary. In the event the Contractor, within seven 

(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such failure 

shall constitute an automatic and irrevocable assignment of payment by the Contractor to the 

beneficiary for the amount of the demand determined by the City to be valid. The Contractor, 

without further notification or other process, hereby gives its unconditional consent to such 

assignment of payment to the beneficiary and authorizes the City, on its behalf, to take all 

necessary actions to implement such assignment of payment, including without limitation the 

execution of any instrument or documentation necessary to effectuate such assignment. 

 

20.4.2 In the event that the amount otherwise due and owing to the Contractor by the City 

is insufficient to satisfy such demand, the City may, at its option, require payment from the 

Contractor of an amount sufficient to cover such demand and exercise any other right to 

require or recover payment which the City may have under Law or Contract. 

 

20.4.3 In the event the City determines that the demand is invalid, any amount withheld 

pending the City’s review of such demand shall be paid to the Contractor; provided, however, 

no lien has been filed. In the event a claim or an action has been filed, the terms and conditions 

set forth in Article 23 shall apply. In the event a lien has been filed, the parties will be 

governed by the provisions of the Lien Law of the State of New York. 

 

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving 

disputes in accordance with the PPB Rules, where applicable. 

 

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this Article 

20, such determination and any defenses and counterclaims raised by the Contractor shall be taken into 

account in evaluating the Contractor’s performance. 

 

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of  all 
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persons with valid and lawful claims against the Contractor relating to the Work. 

 

20.8 The Contractor shall not require any performance, payment or other bonds of any 

Subcontractor if this Contract does not require such bonds of the Contractor. 

 

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner 

consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or materials 

to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all of the 

rights and remedies afforded to such persons by such section, including but not limited to, the right to 

commence an action against the City on the payment guarantee provided by this Article 20 within the one-

year limitations period set forth in Section 137(4)(b). 

 

 

ARTICLE 21. RETAINED PERCENTAGE 

 

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for  payment 

in each partial payment voucher. 
 

21.2 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded does not exceed one million ($1,000,000) dollars, then 

as further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for payment 

in each partial payment voucher. 

 

21.3 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, up to ten (10%) percent of the value of Work certified for 

payment in each partial payment voucher. The percentage to be retained is set forth in Schedule A of the 

General Conditions. 

 

 

ARTICLE 22. INSURANCE 

 

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of 

insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and special 

conditions specified in Schedule A). Such insurance shall be maintained from the date the Contractor is 

required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of completion of all 

required Work (including punch list work as certified in writing by the Resident Engineer), except for 

insurance required pursuant to Article 22.1.4, which may terminate upon Substantial Completion of the 

Contract. All insurance shall meet the requirements set forth in this Article 22. Wherever this Article 

requires that insurance coverage be “at least as broad” as a specified form (including all ISO forms), there is 

no obligation that the form itself be used, provided that the Contractor can demonstrate that the alternative 

form or endorsement contained in its policy provides coverage at least as broad as the specified form. 

 

22.1.1 Commercial General Liability Insurance: The Contractor shall provide Commercial 

General Liability Insurance covering claims for property damage and/or bodily injury, 

including death, which may arise from any of the operations under this Contract. Coverage 

under this insurance shall be at least as broad as that provided by the latest edition of Insurance 
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Services Office (“ISO”) Form CG 0001. Such insurance shall be “occurrence” based rather than 

“claims-made” and include, without limitation, the following types of coverage: premises 

operations; products and completed operations; contractual liability (including the tort liability 

of another assumed in a contract); broad form property damage; independent contractors; 

explosion, collapse and underground (XCU); construction means and methods; and incidental 

malpractice. Such insurance shall contain a “per project” aggregate limit, as specified in 

Schedule A, that applies separately to operations under this Contract. 

 

22.1.1(a) Such Commercial General Liability Insurance shall name the City as an Additional 

Insured. Coverage for the City shall specifically include the City’s officials and employees, 

be at least as broad as the latest edition of ISO Form CG 20 10 and provide completed 

operations coverage at least as broad as the latest edition of ISO Form CG 20 37. 

 

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities 

designated as additional insureds in Schedule A but only for claims arising from the 

Contractor’s operations under this Contract, with coverage at least as broad as the latest 

edition of ISO Form CG 20 26. 

 

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1 

RCNY Section 101-08, the Contractor shall provide Commercial General Liability 

Insurance with limits of at least those required by 1 RCNY section 101-08 or greater limits 

required by the Agency in accordance with Schedule A. If the Work does not require such a 

permit, the minimum limits shall be those provided for in Schedule A. 

 

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be 

delivered to the City, such Commercial General Liability shall include, or be endorsed to 

include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation, 

liability arising from navigation of such vessels prior to delivery to and acceptance by the 

City. 

 

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to 

provide, Workers Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance in accordance with the Laws of the State of New York on behalf of all 

employees providing services under this Contract (except for those employees, if any, for 

which the Laws require insurance only pursuant to Article 22.1.3). 

 

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance: If 

specified in Schedule A of the General Conditions or if required by Law, the Contractor shall 

provide insurance in accordance with the United States Longshoremen’s and Harbor Workers 

Act and/or the Jones Act, on behalf of all qualifying employees providing services under this 

Contract. 

 

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the 

Contractor shall provide Builders Risk Insurance on a completed value form for the total value 

of the Work through Substantial Completion of the Work in its entirety. Such insurance shall 

be provided on an All Risk basis and include coverage, without limitation, for windstorm 

(including named windstorm), storm surge, flood and earth movement. Unless waived by the 

Commissioner, it shall include coverage for ordinance and law, demolition and increased costs 

of construction, debris removal, pollutant clean up and removal, and expediting costs. Such 

insurance shall cover, without limitation, (a) all buildings and/or structures involved in the 
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Work, as well as temporary structures at the Site, and (b) any property that is intended to 

become a permanent part of such building or structure, whether such property is on the Site, in 

transit or in temporary storage. Policies shall name the Contractor as Named Insured and list 

the City as both an Additional Insured and a Loss Payee as its interest may appear. 

 

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an 

occupied facility, occupancy of such facility is permitted without the consent of the 

issuing insurance company. 

 

22.1.4(b) Such insurance may be provided through an Installation Floater, at the 

Contractor’s option, if it otherwise conforms with the requirements of this Article 

22.1.4. 

 

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide 

Commercial Automobile Liability Insurance for liability arising out of ownership, 

maintenance or use of any owned (if any), non-owned and hired vehicles to be used in 

connection with this Contract. Coverage shall be at least as broad as the latest edition of ISO 

Form CA0001. If vehicles are used for transporting hazardous materials, the Automobile 

Liability Insurance shall be endorsed to provide pollution liability broadened coverage for 

covered vehicles (endorsement CA 99 48) as well as proof of MCS 90. 

 

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to 

maintain, Contractors Pollution Liability Insurance covering bodily injury and property 

damage. Such insurance shall provide coverage for actual, alleged or threatened emission, 

discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including any 

loss, cost or expense incurred as a result of any cleanup of pollutants (including asbestos) or in 

the investigation, settlement or defense of any claim, action, or proceedings arising from the 

operations under this Contract. Such insurance shall be in the Contractor’s name and list the 

City as an Additional Insured and any other entity specified in Schedule A. Coverage shall 

include, without limitation, (a) loss of use of damaged property or of property that has not been 

physically injured, (b) transportation, and (c) non- owned disposal sites. 

 

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the 

City’s officials and employees and be at least as broad as provided to the Contractor for 

this Project. 

 

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have a 

retroactive date on or before the effective date of this Contract, and continuous coverage 

shall be maintained, or an extended discovery period exercised, for a period of not less 

than three (3) years from the time the Work under this Contract is completed. 

 

22.1.7 Marine Insurance: 

 

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of the 

General Conditions or if the Contractor engages in marine operations in the execution of 

any part of the Work, the Contractor shall maintain, or cause the Subcontractor doing 

such Work to maintain, Marine Protection and Indemnity Insurance with coverage at 

least as broad as Form SP-23. The insurance shall provide coverage for the Contractor 

or Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured for bodily injury and property damage arising from marine operations under this 
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Contract. Coverage shall include, without limitation, injury or death of crew members 

(if not fully provided through other insurance), removal of wreck, damage to piers, 

wharves and other fixed or floating objects and loss of or damage to any other vessel or 

craft, or to property on such other vessel or craft. 

 

22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Hull and Machinery Insurance with coverage for the Contractor or 

Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) as Additional Insured at least as broad as the latest edition of 

American Institute Tug Form for all tugs used under this Contract and Collision 

Liability at least as broad as the latest edition of American Institute Hull Clauses. 

 

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Marine Pollution Liability Insurance covering itself (or the 

Subcontractor doing such Work) as Named Insured and the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured. Coverage shall be at least as broad as that provided by the latest edition of Water 

Quality Insurance Syndicate Form and include, without limitation, liability arising from 

the discharge or substantial threat of a discharge of oil, or from the release or threatened 

release of a hazardous substance including injury to, or economic losses resulting from, 

the destruction of or damage to real property, personal property or natural resources. 

 

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits 

and with such conditions, as are specified in Schedule A of the General Conditions. 

 

22.2 General Requirements for Insurance Coverage and Policies: 

 

22.2.1 All required insurance policies shall be maintained with companies that may lawfully 

issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and 

Poor’s rating of at least A, unless prior written approval is obtained from the City Corporation 

Counsel. 

 

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all 

required policies and all deductibles and self-insured retentions to which such policies are 

subject, whether or not the City is an insured under the policy. 

 

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the 

Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial 

accounts in lieu of required insurance. 

 

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to Schedule 

A of the General Conditions shall be the greater of (i) the minimum limits set forth in 

Schedule A or (ii) the limits provided to the Contractor as Named Insured under all primary, 

excess, and umbrella policies of that type of coverage. 

 

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through 

primary policies or a combination of primary and excess/umbrella policies, so long as all 

policies provide the scope of coverage required herein. 



CITY OF NEW YORK 39 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017  

 

22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non- 

contributing to any insurance or self-insurance maintained by the City. 

 

22.3 Proof of Insurance: 

 

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for 

insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of insurance 

in accordance with this Article 22.3 within ten (10) Days of award. For insurance provided 

pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by the 

Commissioner or ten (10) Days prior to the commencement of the portion of the Work 

covered by such policy, whichever is earlier. 

 

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the 

Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’ 

Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ Compensation 

Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used 

by the New York State Workers’ Compensation Board; or other proof of insurance in a form 

acceptable to the Commissioner. For Disability Benefits Insurance provided pursuant to Article 

22.1.2, the Contractor shall submit DB-120.1 - Certificate Of Insurance Coverage Under The 

NYS Disability Benefits Law, Request for WC/DB Exemption (Form CE-200); equivalent or 

successor forms used by the New York State Workers’ Compensation Board; or other proof of 

insurance in a form acceptable to the Commissioner. ACORD forms are not acceptable. 

 

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the 

Contractor shall submit one or more Certificates of Insurance on forms acceptable to the 

Commissioner. All such Certificates of Insurance shall certify (a) the issuance and 

effectiveness of such policies of insurance, each with the specified minimum limits (b) for 

insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in 

Schedule A is an Additional Insured thereunder; (c) in the event insurance is required pursuant 

to Article 22.1.6 and/or Article 22.1.7, that the City is an Additional Insured thereunder; (d) the 

company code issued to the insurance company by the National Association of Insurance 

Commissioners (the NAIC number); and (e) the number assigned to the Contract by the City. 

All such Certificates of Insurance shall be accompanied by either a duly executed “Certification 

by Insurance Broker or Agent” in the form contained in Part III of Schedule A or copies of all 

policies referenced in such Certificate of Insurance as certified by an authorized representative 

of the issuing insurance carrier. If any policy is not available at the time of submission, certified 

binders may be submitted until such time as the policy is available, at which time a certified 

copy of the policy shall be submitted. 

 

22.3.4 Documentation confirming renewals of insurance shall be submitted to the 

Commissioner prior to the expiration date of coverage of policies required under this Contract. 

Such proofs of insurance shall comply with the requirements of Articles 22.3.2 and 22.3.3. 

 

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of 

insurance provided pursuant to this Article 22 upon the demand for such policy by the 

Commissioner or the City Corporation Counsel. 

 

22.4 Operations of the Contractor: 

 

22.4.1 The Contractor shall not commence the Work unless and until all required 

certificates have been submitted to and accepted by the Commissioner. Acceptance by the 
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Commissioner of a certificate does not excuse the Contractor from securing insurance 

consistent with all provisions of this Article 22 or of any liability arising from its failure to do 

so. 

 

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in the 

manner, form, and limits required by this Contract and shall be authorized to perform Work 

only during the effective period of all required coverage. 

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended or 

otherwise terminated, for whatever cause, the Contractor shall immediately stop all Work, and 

shall not recommence Work until authorized in writing to do so by the Commissioner. Upon 

quitting the Site, except as otherwise directed by the Commissioner, the Contractor shall 

leave all plant, materials, equipment, tools, and supplies on the Site. Contract time shall 

continue to run during such periods and no extensions of time will be granted. The 

Commissioner may also declare the Contractor in default for failure to maintain required 

insurance. 

 

22.4.4 In the event the Contractor receives notice, from an insurance company or other 

person, that any insurance policy required under this Article 22 shall be cancelled or terminated 

(or has been cancelled or terminated) for any reason, the Contractor shall immediately forward 

a copy of such notice to both the Commissioner and the New York City Comptroller, attn: 

Office of Contract Administration, Municipal Building, One Centre Street, room 1005, New 

York, New York 10007. Notwithstanding the foregoing, the Contractor shall ensure that there 

is no interruption in any of the insurance coverage required under this Article 22. 

 

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an 

insurance policy maintained in accordance with this Article 22, the Contractor shall notify in 

writing all insurance carriers that issued potentially responsive policies of any such event 

relating to any operations under this Contract (including notice to Commercial General 

Liability insurance carriers for events relating to the Contractor’s own employees) no later 

than 20 days after such event. For any policy where the City is an Additional Insured, such 

notice shall expressly specify that “this notice is being given on behalf of the City of New York 

as Insured as well as the Named Insured.” Such notice shall also contain the following 

information: the number of the insurance policy, the name of the named insured, the date and 

location of the damage, occurrence, or accident, and the identity of the persons or things 

injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice to 

the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division, New 

York City Law Department, 100 Church Street, New York, New York 10007. 

 

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give rise 

to a claim under any insurance policy required under this Article 22, the Contractor shall at all 

times fully cooperate with the City with regard to such potential or actual claim. 

 

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to 

procure insurance with regard to any operations under this Contract and requires such Subcontractor to 

name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the 

Subcontractor name the City, including its officials and employees, as an Additional Insured with coverage 

at least as broad as the most recent edition of ISO Form CG 20 26. 

 

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the 

Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set forth 

in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such documents 
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are to be sent to the Commissioner’s address as provided elsewhere in this Contract. 

 

22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2, 

22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees, for 

any damages or losses that are covered under any insurance required under this Article 22 (whether or not 

such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to the 

operations of the Contractor and/or its employees, agents, or Subcontractors. 

 

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the 

requirements of this Article 22, the Contractor shall ensure that any such self-insurance program provides 

the City with all rights that would be provided by traditional insurance under this Article 22, including but 

not limited to the defense and indemnification obligations that insurers are required to undertake in liability 

policies. 

 

22.9 Materiality/Non-Waiver: The Contractor’s failure to secure policies in complete conformity 

with this Article 22, or to give an insurance company timely notice of any sort required in this Contract or to 

do anything else required by this Article 22 shall constitute a material breach of this Contract. Such breach 

shall not be waived or otherwise excused by any action or inaction by the City at any time. 

 

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no effect 

unless Contractor maintains Workers’ Compensation Insurance for the term of this Contract to the extent 

required and in compliance with the New York State Workers’ Compensation Law. 

 

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or otherwise 

shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the City from 

exercising any rights or taking such other actions available to it under any other provisions of this Contract 

or Law. 

 

 

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS 

 

23.1 If any claim shall be made by any person or entity (including Other Contractors with the 

City on this Project) against the City or against the Contractor and the City for any of the following: 

 

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in 

Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of the 

Comptroller may not be paid by an insurance company (for any reason whatsoever); or 

 

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred 

to in Article 57; or 

 

(c) Damage claimed to have been caused directly or indirectly by the failure of  the 

Contractor to perform the Work in strict accordance with this Contract, 

 

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld by 

the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in 

his/her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the monies so 

withheld. 

 

23.2 If an action on such claim is timely commenced and the liability of the City, or the Contractor, 
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or both, shall have been established therein by a final judgment of a court of competent jurisdiction, or if 

such claim shall have been admitted by the Contractor to be valid, the Comptroller shall pay such 

judgment or admitted claim out of the monies retained by the Comptroller under the provisions of this 

Article 23, and return the balance, if any, without interest, to the Contractor. 

 

 

ARTICLE 24. MAINTENANCE AND GUARANTY 

 

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may 

determine, any finished Work in which defects of materials or workmanship may appear or to which damage 

may occur because of such defects, during the one (1) year period subsequent to the date of Substantial 

Completion (or use and occupancy in accordance with Article 16), except where other periods of 

maintenance and guaranty are provided for in Schedule A. 

 

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon filing 

its requisition for payment on Substantial Completion, shall deposit with the Commissioner a sum 

equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions) in 

cash or certified check upon a state or national bank and trust company or a check of such bank and trust 

company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or 

obligations of the City, which the Comptroller may approve as of equal value with the sum so required. 

 

24.3 In lieu of the above, the Contractor may make such security payment to the City by authorizing 

the Commissioner in writing to deduct the amount from the Substantial Completion payment which shall 

be deemed the deposit required above. 

 

24.4 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner 

shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date of 

Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of the 

guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor without 

interest within thirty (30) Days after certification by the Commissioner to the Comptroller that the 

Contractor has faithfully performed all of its obligations hereunder. 

 

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such 

defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days 

subsequent to the expiration of the one (1) year period or other periods provided for herein. 

 

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged Work 

promptly after receiving such notice, the Commissioner shall have the right to have the Work done by 

others in the same manner as provided for in the completion of a defaulted Contract, under Article 51. 

 

24.7 If the security payment so deposited is insufficient to cover the cost of such Work, the 

Contractor shall be liable to pay such deficiency on demand by the Commissioner. 

 

24.8 The Engineer’s certificate setting forth the fair and reasonable cost of repairing, replacing, 

rebuilding or restoring any damaged or defective Work when performed by one other than the Contractor, 

shall be binding and conclusive upon the Contractor as to the amount thereof. 

 

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and 

materials required by this Contract in the name of the City and shall deliver same to the Commissioner. All 

of the City’s rights and title and interest in and to said manufacturers’ warranties and guaranties may be 

assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the 
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premises into which the equipment and materials have been installed. 

 

 

CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM 

ARTICLE 25.  CHANGES 

25.1 Changes may be made to this Contract only as duly authorized in writing by the 

Commissioner in accordance with the Law and this Contract. All such changes, modifications, and 

amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor. 

 

25.2 Contract changes will be made only for Work necessary to complete the Work included in the 

original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes are 

not permitted for any material alteration in the scope of Work in the Contract. 

 

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to a 

written change order. Adjustments to price shall be computed in one or more of the following ways: 

 

25.3.1 By applicable unit prices specified in the Contract; and/or 

 

25.3.2 By agreement of a fixed price; and/or 

 

25.3.3 By time and material records; and/or 

 

25.3.4 In any other manner approved by the CCPO. 

 

25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and 

may be post-audited by the Comptroller and/or the Agency. 

 

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK 

 

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the Contractor 

is directed to provide which is in excess of one hundred twenty-five (125%) percent of the estimated quantity 

for that item set forth in the bid schedule. 

 

26.1.1 For any unit price item, the Contractor will be paid at the unit price bid for any quantity 

up to one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule. If during the progress of the Work, the actual quantity of any unit 

price item required to complete the Work approaches the estimated quantity for that item, and 

for any reason it appears that the actual quantity of any unit price item necessary to complete 

the Work will exceed the estimated quantity for that item by twenty- five (25%) percent, the 

Contractor shall immediately notify the Engineer of such anticipated overrun. The 

Contractor shall not be compensated for any quantity of a unit price item provided which is in 

excess of one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule without written authorization from the Engineer. 

 

26.1.2 If the actual quantity of any unit price item necessary to complete the Work will exceed 

one hundred twenty five (125%) percent of the estimated quantity for that item set forth in the 

bid schedule, the City reserves the right and the Contractor agrees to negotiate a new unit 

price for such item. In no event shall such negotiated new unit price exceed the unit bid price. If 

the City and Contractor cannot agree on a new unit price, then the City shall order the 

Contractor and the Contractor agrees to provide additional quantities of the item on the 
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basis of time and material records for the actual and reasonable cost as determined under 

Article 26.2, but in no event at a unit price exceeding the unit price bid. 

 

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance 

with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable 

estimated cost of the items set forth below. For Extra Work where payment is based on time and 

material records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the 

actual and reasonable cost of the items set forth below, calculated in accordance with the formula specified 

therein, if any. 

 

26.2.1 Necessary materials (including transportation to the Site); plus 

 

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage caps) 

and supplemental benefits; plus 

 

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not 

incorporated into such Extra Work; plus 

 

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as 

applicable), necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per operating hour: (.035) 

x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the lower of either 

seventy-five percent of the monthly prorated rental rates established in “The AED Green Book, 

Rental Rates and Specifications for Construction Equipment” published by Equipment Watch 

(the “Green Book”), or seventy-five percent of the monthly prorated rental rates established in 

the “Rental Rate Blue Book for Construction Equipment” published by Equipment Watch (the 

“Blue Book”) (the applicable Blue Book rate being for rental only without the addition of any 

operational costs listed in the Blue Book). The reasonable rental value is deemed to be inclusive 

of all operating costs except for fuel/energy consumption and equipment operator’s 

wages/costs. For multiple shift utilization, reimbursement shall be calculated as follows: first 

shift shall be seventy-five (75%) percent of such rental rates; second shift shall be sixty (60%) 

percent of the first shift rate; and third shift shall be forty (40%) percent of the first shift rate. 

Equipment on standby shall be reimbursed at one-third (1/3) the prorated monthly rental rate. 

Contractor-owned (or Subcontractor-owned, as applicable) equipment includes equipment 

from rental companies affiliated with or controlled by the Contractor (or Subcontractor, as 

applicable), as determined by the Commissioner. In establishing cost reimbursement for non-

operating Contractor-owned (or Subcontractor-owned, as applicable) equipment (scaffolding, 

sheeting systems, road plates, etc.), the City may restrict reimbursement to a purchase-

salvage/life cycle basis if less than the computed rental costs; plus 

 

26.2.5 Necessary installation and dismantling of such plant and equipment, including 

transportation to and from the Site, if any, provided that, in the case of non- 

Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented 

from a third party, the cost of installation and dismantling are not allowable if such 

costs are included in the rental rate; plus 

 

26.2.6 Necessary fees charged by governmental entities; plus 

26.2.7 Necessary construction-related service fees charged by non-governmental entities, such 

as landfill tipping fees; plus 
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26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, as 

applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per hour of operation: 

(.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the right to direct 

the purchase of non-operating equipment (scaffolding, sheeting systems, road plates, etc.), with 

payment on a purchase-salvage/life cycle basis, if less than the projected rental costs; plus 

 

26.2.9 Workers’ Compensation Insurance, and any insurance coverage expressly required 

by the City for the performance of the Extra Work which is different than the types of 

insurance required by Article 22 and Schedule A of the General Conditions. The cost of 

Workers’ Compensation Insurance is subject to applicable payroll limitation caps and shall 

be based upon the carrier’s Manual Rate for such insurance derived from the applicable class 

Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New York State 

Department of Financial Services, and with the exception of experience rating, rate modifiers as 

promulgated by the New York Compensation Insurance Rating Board (“NYCIRB”); plus 

 

26.2.10 Additional costs incurred as a result of the Extra Work for performance and 

payment bonds; plus 

 

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5 as 

compensation for overhead, except that no percentage for overhead will be allowed on Payroll 

Taxes or on the premium portion of overtime pay or on sales and personal property taxes. 

Overhead shall include without limitation, all costs and expenses in connection with 

administration, management superintendence, small tools, and insurance required by Schedule 

A of the General Conditions other than Workers’ Compensation Insurance; plus 

 

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the 

items in Article 26.2.11, as compensation for profit, except that no percentage for profit will be 

allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and personal 

property taxes; plus 

 

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as 

compensation for overhead and profit. 

 

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor’s own 

forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering Audit 

Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional 

allowance of five (5%) percent to cover the Contractor’s overhead and profit. 

 

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract Work, 

the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the difference 

between the cost of such Extra Work and of the omitted or reduced Work. 

 

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work 

in accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article 

25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit by the 

EAO, may, at the option of the Commissioner, be substituted for the cost plus a percentage method provided in 

Article 26.2; provided, however, that if the Extra Work is performed by a Subcontractor, the Contractor shall 

not be entitled to receive more than an additional allowance of five (5%) percent for overhead and profit over 
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the cost of such Subcontractor’s Work as computed in accordance with Article 26.2. 

 

 

ARTICLE 27. RESOLUTION OF DISPUTES 

 

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1 that 

arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions of this 

Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated herein shall be 

the exclusive means of resolving any such disputes. 

 

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other 

sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade 

secrets (as interpreted by the courts of New York State) relating to proprietary rights in 

computer software. 

 

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by the 

Contract, the interpretation of Contract documents, the amount to be paid for Extra Work or 

disputed work performed in connection with the Contract, the conformity of the Contractor’s 

Work to the Contract, and the acceptability and quality of the Contractor’s Work; such 

disputes arise when the Engineer, Resident Engineer, Engineering Audit Officer, or other 

designee of the Commissioner makes a determination with which the Contractor disagrees. 

 

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a 

reasoned explanation for the determination based on the information and evidence presented to the party 

making the determination. Failure to make such determination within the time required by this Article 27 

shall be deemed a non-determination without prejudice that will allow application to the next level. 

 

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this 

Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work as 

directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall 

constitute a waiver by the Contractor of its claim. 

 

27.4 Presentation of Disputes to Commissioner. 

 

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing 

(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the 

determination or action that is the subject of the dispute. This notice requirement shall not be read to replace 

any other notice requirements contained in the Contract. The Notice of Dispute shall include all the facts, 

evidence, documents, or other basis upon which the Contractor relies in support of its position, as well as a 

detailed computation demonstrating how any amount of money claimed by the Contractor in the dispute was 

arrived at. Within thirty (30) Days after receipt of the detailed written submission comprising the complete 

Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner shall submit to the Commissioner all materials he or she deems pertinent to the dispute. 

Following initial submissions to the Commissioner, either party may demand of the other the production of 

any document or other material the demanding party believes may be relevant to the dispute. The requested 

party shall produce all relevant materials that are not otherwise protected by a legal privilege recognized by 

the courts of New York State. Any question of relevancy shall be determined by the Commissioner whose 

decision shall be final. Willful failure of the Contractor to produce any requested material whose relevancy 

the Contractor has not disputed, or whose relevancy has been affirmatively determined, shall constitute a 

waiver by the Contractor of its claim. 
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27.4.1 Commissioner Inquiry. The Commissioner shall examine the material and may, 

in his or her discretion, convene an informal conference with the Contractor, the ACCO, and 

the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner to resolve the issue by mutual consent prior to reaching a determination. The 

Commissioner may seek such technical or other expertise as he or she shall deem appropriate, 

including the use of neutral mediators, and require any such additional material from either or 

both parties as he or she deems fit. The Commissioner’s ability to render, and the effect of, a 

decision hereunder shall not be impaired by any negotiations in connection with the dispute 

presented, whether or not the Commissioner participated therein. The Commissioner may or, 

at the request of any party to the dispute, shall compel the participation of any Other 

Contractor with a contract related to the Work of this Contract, and that Contractor shall be 

bound by the decision of the Commissioner. Any Other Contractor thus brought into the 

dispute resolution proceeding shall have the same rights and obligations under this Article 27 as 

the Contractor initiating the dispute. 

 

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all 

materials and information, or such longer time as may be agreed to by the parties, the 

Commissioner shall make his or her determination and shall deliver or send a copy of such 

determination to the Contractor, the ACCO, and Engineer, Resident Engineer, Engineering 

Audit Officer, or other designee of the Commissioner, as applicable, together with a 

statement concerning how the decision may be appealed. 

 

27.4.3 Finality of Commissioner’s Decision. The Commissioner’s decision shall be final 

and binding on all parties, unless presented to the Contract Dispute Resolution Board pursuant 

to this Article 27. The City may not take a petition to the Contract Dispute Resolution Board. 

However, should the Contractor take such a petition, the City may seek, and the Contract 

Dispute Resolution Board may render, a determination less favorable to the Contractor and 

more favorable to the City than the decision of the Commissioner. 

 

27.5 Presentation of Dispute to the Comptroller. Before any dispute may be brought by the 

Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the 

Comptroller for his or her review, investigation, and possible adjustment. 

 

27.5.1 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a 

decision by the Commissioner, the Contractor shall submit to the Comptroller and to the 

Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of Claim 

shall consist of (i) a brief written statement of the substance of the dispute, the amount of 

money, if any, claimed and the reason(s) the Contractor contends the dispute was wrongly 

decided by the Commissioner; (ii) a copy of the written decision of the Commissioner; and 

(iii) a copy of all materials submitted by the Contractor to the Agency, including the Notice 

of Dispute. The Contractor may not present to the Comptroller any material not presented to 

the Commissioner, except at the request of the Comptroller. 
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27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency 

shall make available to the Comptroller a copy of all material submitted by the Agency to the 

Commissioner in connection with the dispute. The Agency may not present to the 

Comptroller any material not presented to the Commissioner except at the request of the 

Comptroller. 

 

27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute and, 

in the course of such investigation, may exercise all powers provided in Sections 7-201 and 7-

203 of the Administrative Code. In addition, the Comptroller may demand of either party, and 

such party shall provide, whatever additional material the Comptroller deems pertinent to the 

claim, including original business records of the Contractor. Willful failure of the Contractor 

to produce within fifteen (15) Days any material requested by the Comptroller shall constitute 

a waiver by the Contractor of its claim. The Comptroller may also schedule an informal 

conference to be attended by the Contractor, Agency representatives, and any other personnel 

desired by the Comptroller. 

 

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller 

shall have forty-five (45) Days from his or her receipt of all materials referred to in Article 

27.5.3 to investigate the disputed claim. The period for investigation and compromise may be 

further extended by agreement between the Contractor and the Comptroller, to a maximum of 

ninety (90) Days from the Comptroller’s receipt of all materials. The Contractor may not 

present its petition to the Contract Dispute Resolution Board until the period for investigation 

and compromise delineated in this Article 27.5.4 has expired. In compromising or adjusting 

any claim hereunder, the Comptroller may not revise or disregard the terms of the Contract 

between the parties. 

 

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board 

composed of: 

 

27.6.1 The chief administrative law judge of the Office of Administrative Trials and 

Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as 

chairperson, and may adopt operational procedures and issue such orders consistent with 

this Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s 

functions, including, but not limited to, granting extensions of time to present or respond to 

submissions; 

 

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background to 

consider and resolve the merits of the dispute and shall not have participated personally and 

substantially in the particular matter that is the subject of the dispute or report to anyone who 

so participated; and 

 

27.6.3 A person with appropriate expertise who is not an employee of the City. This person 

shall be selected by the presiding administrative law judge from a prequalified panel of 

individuals, established and administered by OATH with appropriate background to act as 

decision-makers in a dispute. Such individual may not have a contract or dispute with the City 

or be an officer or employee of any company or organization that does, or regularly represents 

persons, companies, or organizations having disputes with the City. 

 

27.7 Petition to the Contract Dispute Resolution Board. In the event the claim has not been 

settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor, 

within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the 



CITY OF NEW YORK 49 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

Commissioner’s determination. 

 

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its 

dispute to the Contract Dispute Resolution Board in the form of a petition, which shall include 

(i) a brief written statement of the substance of the dispute, the amount of money, if any, 

claimed, and the reason(s) the Contractor contends the dispute was wrongly decided by the 

Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies of all 

materials submitted by the Contractor to the Agency; (iv) a copy of the written decision 

of the Comptroller, if any, and (v) copies of all correspondence with, or written material 

submitted by the Contractor, to the Comptroller. The Contractor shall concurrently submit 

four (4) complete sets of the Petition: one set to the City Corporation Counsel (Attn: 

Commercial and Real Estate Litigation Division) and three (3) sets to the Contract Dispute 

Resolution Board at OATH’s offices with proof of service on the City Corporation Counsel. In 

addition, the Contractor shall submit a copy of the written statement of the substance of the 

dispute, cited in (i) above, to both the Commissioner and the Comptroller. 

 

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the City 

Corporation Counsel, the Agency shall respond to the brief written statement of the Contractor 

and make available to the Contract Dispute Resolution Board all material it submitted to the 

Commissioner and Comptroller. Three (3) complete copies of the Agency response shall be 

provided to the Contract Dispute Resolution Board and one to the Contractor. Extensions of 

time for submittal of the Agency response shall be given as necessary upon a showing of good 

cause or, upon consent of the parties, for an initial period of up to thirty (30) Days. 

 

27.7.3 Further Proceedings. The Contract Dispute Resolution Board shall permit the 

Contractor to present its case by submission of memoranda, briefs, and oral argument. The 

Contract Dispute Resolution Board shall also permit the Agency to present its case in response 

to the Contractor by submission of memoranda, briefs, and oral argument. If requested by the 

City Corporation Counsel, the Comptroller shall provide reasonable assistance in the 

preparation of the Agency’s case. Neither the Contractor nor the Agency may support its case 

with any documentation or other material that was not considered by the Comptroller, unless 

requested by the Contract Dispute Resolution Board. The Contract Dispute Resolution Board, 

in its discretion, may seek such technical or other expert advice as it shall deem appropriate 

and may seek, on its own or upon application of a party, any such additional material from any 

party as it deems fit. The Contract Dispute Resolution Board, in its discretion, may combine 

more than one dispute between the parties for concurrent resolution. 

 

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of the 

conclusion of all written submissions and oral arguments, the Contract Dispute Resolution 

Board shall render a written decision resolving the dispute. In an unusually complex case, the 

Contract Dispute Resolution Board may render its decision in a longer period, not to exceed 

ninety (90) Days, and shall so advise the parties at the commencement of this period. The 

Contract Dispute Resolution Board’s   decision must be consistent with the terms of the 

Contract. Decisions of the Contract Dispute Resolution Board shall only resolve matters before 

the Contract Dispute Resolution Board and shall not have precedential effect with respect to 

matters not before the Contract Dispute Resolution Board. 

 

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the Engineer, 

the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A decision in favor 

of the Contractor shall be subject to the prompt payment provisions of the PPB Rules. The 
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Required Payment Date shall be thirty (30) Days after the date the parties are formally notified 

of the Contract Dispute Resolution Board’s decision. 

 

27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board’s decision shall be final and binding on all parties. Any party may seek 

review of the Contract Dispute Resolution Board’s decision solely in the form of a challenge, 

filed within four (4) months of the date of the Contract Dispute Resolution Board’s decision, in 

a court of competent jurisdiction of the State of New York, County of New York pursuant to 

Article 78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the 

question of whether or not the Contract Dispute Resolution Board’s decision was made in 

violation of lawful procedure, was affected by an error of Law, or was arbitrary and capricious 

or an abuse of discretion. No evidence or information shall be introduced or relied upon in such 

proceeding that was not presented to the Contract Dispute Resolution Board in accordance with 

this Article 27. 

 

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the 

pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the 

Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to 

this Article 27. 

 

 

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & 

MATERIALS BASIS 

 

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and material 

basis or Extra Work on a time and material basis ordered by the Commissioner under Article 25, or where 

the Contractor believes that it or any of its Subcontractors is performing Extra Work but a final 

determination by Agency has not been made, or the Contractor or any of its Subcontractors is performing 

disputed Work (whether on or off the Site), or complying with a determination or order under protest in 

accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the Resident 

Engineer daily with three (3) copies of written statements signed by the Contractor’s representative at the 

Site showing: 

 

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in 

complying with such determination or order, the number of hours employed, and the character 

of the Work each is doing; and 

 

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in 

connection with the performance of such Work or compliance with such determination or 

order, and from whom purchased or rented. 

 

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any 

items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after 

submission. 

 

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the 

Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any 

and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports, 

and cancelled checks, and any other documents relating to showing the nature and quantity of the labor, 

materials, plant and equipment actually used in the performance of such Work, or in complying with 

such determination or order, and the amounts expended therefor, and shall permit the Commissioner and the 



CITY OF NEW YORK 51 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire. 

 

28.4 In connection with the examination provided for herein, the Commissioner, upon demand 

therefor, will produce for inspection by the Contractor such records as the Agency may have with respect to 

such Extra Work or disputed Work performed under protest pursuant to order of the Commissioner, 

except those records and reports which may have been prepared for the purpose of determining the accuracy 

and validity of the Contractor’s claim. 

 

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for extra 

compensation or damages on account of the performance of such Work or compliance with such 

determination or order. 

 

 

ARTICLE 29.  OMITTED WORK 

 

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit price, 

lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the Contract 

price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid amount based 

upon the percent of Work omitted subject to Article 29.4. For the purpose of determining the pro rata 

portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 41 shall be 

considered, but shall not be the determining factor. 

 

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner in 

a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as 

provided in Article 29.4. 

 

29.3 For units that have been ordered but are only partially completed, the unit price shall be reduced 

by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to Article 29.4. 

 

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non- 

cancelable material and/or equipment that is not capable of use except in the performance of this Contract 

and has been specifically fabricated for the sole purpose of this Contract, but not yet incorporated into the 

Work, the Contractor shall be paid for such material and/or equipment in accordance with Article 

64.2.1(b); provided, however, such payment is contingent upon the Contractor’s delivery of such material 

and/or equipment in acceptable condition to a location designated by the City. 

 

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with 

regard to any omitted Work. 

 

 

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; 

PRODUCTION OF FINANCIAL RECORDS 

 

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the 

City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such 

damages are first incurred, and every thirty (30) Days thereafter to the extent additional damages are being 

incurred for the same condition, verified statements of the details and the amounts of such damages, together 

with documentary evidence of such damages. The Contractor may submit any of the above statements 

within such additional time as may be granted by the Commissioner in writing upon written request 

therefor. Failure of the Commissioner to respond in writing to a written request for additional time within 

thirty (30) Days shall be deemed a denial of the request. On failure of the Contractor to strictly comply with 
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the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall 

exist. Damages that the Contractor may claim in any action or dispute resolution procedure arising under or 

by reason of this Contract shall not be different from or in excess of the statements and documentation made 

pursuant to this Article 30. This Article 30.1 does not apply to claims submitted to the Commissioner 

pursuant to Article 11 or to claims disputing a determination under Article 27. 

 

30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the 

Commissioner, produce for examination at the Contractor’s office, by the Engineer, Architect or Project 

Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily reports, bank 

deposit books, bank statements, check books, and cancelled checks, showing all of its acts and transactions 

in connection with or relating to or arising by reason of this Contract, and submit itself and persons in its 

employment, for examination under oath by any person designated by the Commissioner or Comptroller to 

investigate claims made or disputes against the City under this Contract. At such examination, a duly 

authorized representative of the Contractor may be present. 

 

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor and/or 

its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or Comptroller, 

produce for examination at the Contractor’s and/or Subcontractor’s office, by a representative of either the 

Commissioner or Comptroller, all of its books of account, bid documents, financial statements, accountant 

workpapers, bills, invoices, payrolls, subcontracts, time books, daily reports, bank deposit books, bank 

statements, check books, and cancelled checks, showing all of its acts and transactions in connection with or 

relating to or arising by reason of this Contract. Further, the Contractor and/or its Subcontractor shall 

submit any person in its employment, for examination under oath by any person designated by the 

Commissioner or Comptroller to investigate claims made or disputes against the City under this Contract. 

At such examination, a duly authorized representative of the Contractor may be present. 

 

30.4 Unless the information and examination required under Article 30.3 is provided by the 

Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or 

Comptroller, or upon the Commissioner’s or Comptroller’s written authorization to extend the time to 

comply, the City shall be released from all claims arising under, relating to or by reason of this Contract, 

except for sums certified by the Commissioner to be due under the provisions of this Contract. It is further 

stipulated and agreed that no person has the power to waive any of the foregoing provisions and that in any 

action or dispute resolution procedure against the City to recover any sum in excess of the sums certified by 

the Commissioner to be due under or by reason of this Contract, the Contractor must allege in its 

complaint and prove, at trial or during such dispute resolution procedure, compliance with the provisions of 

this Article 30. 

 

30.5 In addition, after the commencement of any action or dispute resolution procedure by the 

Contractor arising under or by reason of this Contract, the City shall have the right to require the 

Contractor to produce for examination under oath, up until the trial of the action or hearing before the 

Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself and 

all persons in its employ for examination under oath. If this Article 30 is not complied with as required, then 

the Contractor hereby consents to the dismissal of the action or dispute resolution procedure. 

 

 

CHAPTER VII: POWERS OF THE RESIDENT ENGINEER, THE ENGINEER OR ARCHITECT AND 

THE COMMISSIONER 

 

ARTICLE 31. THE RESIDENT ENGINEER 

 

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the performance 
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of the Work, subject to review by the Commissioner. The Resident Engineer shall not, however, have the 

power to issue an Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 

 

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein 

delegated to the Engineer and expressly made subject to his/her determination, direction or approval, shall 

have the power, subject to review by the Commissioner: 

 

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder; 

and 

 

32.1.2 To determine all questions in relation to the Work, to interpret the Contract 

Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or 

ambiguities therein; and 

 

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of 

Other Contractors engaged simultaneously on this Project, including the power to suspend 

any part of the Work, but not the whole thereof; and 

 

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such 

changes do not result in a net change in the cost to the City or to the Contractor of the Work 

to be done under the Contract; and 

 

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish 

additional Specifications and drawings, consistent with this Contract. 

 

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or 

Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be 

subject to his/her determination, direction, and approval, except where the determination, direction or 

approval of someone other than the Engineer or Architect or Project Manager is expressly called for 

herein. 

 

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an 

Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 33. THE COMMISSIONER 

 

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to 

his/her determination, direction or approval, shall have the power: 

33.1.1 To review and make determinations on any and all questions in relation to this 

Contract and its performance; and 

 

33.1.2 To modify or change this Contract so as to require the performance of Extra Work 

(subject, however, to the limitations specified in Article 25) or the omission of Contract 

Work; and 

 

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such 

suspension is required: 
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33.1.3(a) In the interest of the City generally; or 

 

33.1.3(b) To coordinate the Work of the various contractors engaged on this 

Project pursuant to the provisions of Article 12; or 

 

33.1.3(c) To expedite the completion of the entire Project even though the 

completion of this particular Contract may thereby be delayed. 

 

 

ARTICLE 34.  NO ESTOPPEL 

 

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound, precluded 

or estopped by any determination, decision, approval, order, letter, payment or certificate made or given 

under or in connection with this Contract by the City, the Commissioner, the Engineer, the Resident 

Engineer, or any other official, agent or employee of the City, either before or after the final completion and 

acceptance of the Work and payment therefor: 

 

34.1.1 From showing the true and correct classification, amount, quality or character of the 

Work actually done; or that any such determination, decision, order, letter, payment or 

certificate was untrue, incorrect or improperly made in any particular, or that the Work, or any 

part thereof, does not in fact conform to the requirements of this Contract; and 

 

34.1.2 From demanding and recovering from the Contractor any overpayment made to it, or 

such damages as the City may sustain by reason of the Contractor’s failure to perform each 

and every part of its Contract. 

 

 

 

CHAPTER VIII: LABOR PROVISIONS 

 

ARTICLE 35.  EMPLOYEES 

35.1 The Contractor and its Subcontractors shall not employ on the Work: 
 

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she shall 

be employed; and whenever the Commissioner shall inform the Contractor, in writing, that 

any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that employee shall 

be discharged from the Work forthwith, and shall not again be employed upon it; or 

35.1.2 Any labor, materials or means whose employment, or utilization during the course of 

this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays, 

suspension of Work or similar troubles by workers employed by the Contractor or its 

Subcontractors, or by any of the trades working in or about the buildings and premises where 

Work is being performed under this Contract, or by Other Contractors or their 

Subcontractors pursuant to other contracts, or on any other building or premises owned or 

operated by the City, its Agencies, departments, boards or authorities. Any violation by the 

Contractor of this requirement may, upon certification of the Commissioner, be considered 

as proper and sufficient cause for declaring the Contractor to be in default, and for the City to 

take action against it as set forth in Chapter X of this Contract, or such other article of this 

Contract as the Commissioner may deem proper; or 
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35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York 

(hereinafter “Labor Law”), the Contractor and its Subcontractors shall not employ on the 

Work any apprentice, unless he/she is a registered individual, under a bona fide program 

registered with the New York State Department of Labor. The allowable ratio of apprentices to 

journey-level workers in any craft classification shall not be greater than the ratio permitted to 

the Contractor as to its work force on any job under the registered program. Any employee 

listed on a payroll at an apprentice wage rate, who is not registered as above, shall be paid the 

wage rate determined by the Comptroller of the City for the classification of Work actually 

performed. The Contractor or Subcontractor will be required to furnish written evidence of 

the registration of its program and apprentices as well as all the appropriate ratios and wage 

rates, for the area of the construction prior to using any apprentices on the Contract Work. 

 

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand 

($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on the 

public work site, either by the Contractor, Subcontractor or other person doing or contracting to do the 

whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any Work 

as having successfully completed a course in construction safety and health approved by the United States 

Department of Labor’s Occupational Safety and Health Administration that is at least ten 

(10) hours in duration. 

 

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and 12-

113 of the Administrative Code, respectively, 

 

35.3.1 The Contractor shall not take an adverse personnel action with respect to an officer 

or employee in retaliation for such officer or employee making a report of information 

concerning conduct which such officer or employee knows or reasonably believes to involve 

corruption, criminal activity, conflict of interest, gross mismanagement or abuse of authority 

by any officer or employee relating to this Contract to (a) the Commissioner of the 

Department of Investigation, (b) a member of the New York City Council, the Public 

Advocate, or the Comptroller, or (c) the CCPO, ACCO, Agency head, or Commissioner. 

 

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been the 

subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be 

entitled to bring a cause of action against the Contractor to recover all relief necessary to 

make him or her whole. Such relief may include but is not limited to: (a) an injunction to 

restrain continued retaliation, (b) reinstatement to the position such employee would have 

had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe 

benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e) 

compensation for any special damages sustained as a result of the retaliation, including 

litigation costs and reasonable attorney’s fees. 

 

35.3.3 The Contractor shall post a notice provided by the City in a prominent and 

accessible place on any site where work pursuant to the Contract is performed that contains 

information about: 

 

35.3.3(a) how its employees can report to the New York City Department of 

Investigation allegations of fraud, false claims, criminality or corruption arising out of or 

in connection with the Contract; and 

 

35.3.3(b) the rights and remedies afforded to its employees under Administrative 

Code sections 7-805 (the New York City False Claims Act) and 12-113 (the 

Whistleblower Protection Expansion Act) for lawful acts taken in connection with the 
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reporting of allegations of fraud, false claims, criminality or corruption in connection 

with the Contract. 

 

35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes dismissal, 

demotion, suspension, disciplinary action, negative performance evaluation, any action 

resulting in loss of staff, office space, equipment or other benefit, failure to appoint, failure 

to promote, or any transfer or assignment or failure to transfer or assign against the wishes of 

the affected officer or employee. 

 

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having 

subcontracts with a value in excess of $100,000; accordingly, the Contractor shall include 

this rider in all subcontracts with a value a value in excess of $100,000. 

 

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles 

35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a finding 

of an emergency. 

 

35.5 Paid Sick Leave Law. 

 

35.5.1 Introduction and General Provisions. 

 

35.5.1(a) The Earned Sick Time Act, also known as the Paid Sick Leave Law 

(“PSLL”), requires covered employees who annually perform more than 80 hours of 

work in New York City to be provided with paid sick time2. Contractors of the City or 

of other governmental entities may be required to provide sick time pursuant to the 

PSLL. 

 

35.5.1(b) The PSLL became effective on April 1, 2014, and is codified at Title 20, 

Chapter 8, of the New York City Administrative Code. It is administered by the City’s 

Department of Consumer Affairs (“DCA”); DCA’s rules promulgated under the PSLL 

are codified at Chapter 7 of Title 6 of the Rules of the City of New York (“Rules”). 

 

35.5.1(c) The Contractor agrees to comply in all respects with the PSLL and the 

Rules, and as amended, if applicable, in the performance of this Contract. The 

Contractor further acknowledges that such compliance is a material term of this 

Contract and that failure to comply with the PSLL in performance of this Contract 

may result in its termination. 

 

35.5.1(d) The Contractor must notify the Agency Chief Contracting Officer of 

the Agency with whom it is contracting in writing within ten (10) days of receipt of a 

complaint (whether oral or written) regarding the PSLL involving the performance of 

this Contract. Additionally, the Contractor must cooperate with DCA’s education 

efforts and must comply with DCA’s subpoenas and other document demands as set 

forth in the PSLL and Rules. 

 

35.5.1(e) The PSLL is summarized below for the convenience of the Contractor. 

The Contractor is advised to review the PSLL and Rules in their entirety. On the 

 
2 Pursuant to the PSLL, if fewer than five employees work for the same employer, as determined pursuant to New 

York City Administrative Code § 20-912(g), such employer has the option of providing such employees 

uncompensated sick time. 
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website www.nyc.gov/PaidSickLeave there are links to the PSLL and the associated 

Rules as well as additional resources for employers, such as Frequently Asked 

Questions, timekeeping tools and model forms, and an event calendar of upcoming 

presentations and webinars at which the Contractor can get more information about 

how to comply with the PSLL. The Contractor acknowledges that it is responsible for 

compliance with the PSLL notwithstanding any inconsistent language contained herein. 

 

35.5.2 Pursuant to the PSLL and the Rules: Applicability, Accrual, and Use. 

 

35.5.2(a) An employee who works within the City of New York for more than 

eighty hours in any consecutive 12-month period designated by the employer as its 

“calendar year” pursuant to the PSLL (“Year”) must be provided sick time. Employers 

must provide a minimum of one hour of sick time for every 30 hours worked by an 

employee and compensation for such sick time must be provided at the greater of the 

employee’s regular hourly rate or the minimum wage. Employers are not required to 

provide more than 40 hours of sick time to an employee in any Year. 

 

35.5.2(b) An employee has the right to determine how much sick time he or she will 

use, provided that employers may set a reasonable minimum increment for the use of 

sick time not to exceed four hours per Day. In addition, an employee may carry over up 

to 40 hours of unused sick time to the following Year, provided that no employer is 

required to allow the use of more than forty hours of sick time in a Year or carry over 

unused paid sick time if the employee is paid for such unused sick time and the 

employer provides the employee with at least the legally required amount of paid sick 

time for such employee for the immediately subsequent Year on the first Day of such 

Year. 

 

35.5.2(c) An employee entitled to sick time pursuant to the PSLL may use sick time 

for any of the following: 

 

i. such employee’s mental illness, physical illness, injury, or health condition or 

the care of such illness, injury, or condition or such employee’s need for medical 

diagnosis or preventive medical care; 

ii. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild or grandparent, or the child or 

parent of an employee’s spouse or domestic partner) who has a mental illness, 

physical illness, injury or health condition or who has a need for medical 

diagnosis or preventive medical care; 
iii. closure of such employee’s place of business by order of a public official 

due to a public health emergency; or 

iv. such employee’s need to care for a child whose school or childcare provider has 

been closed due to a public health emergency. 

 

35.5.2(d) An employer must not require an employee, as a condition of taking sick 

time, to search for a replacement. However, an employer may require an employee to 

provide: reasonable notice of the need to use sick time; reasonable documentation that 

the use of sick time was needed for a reason above if for an absence of more than three 

consecutive work days; and/or written confirmation that an employee used sick time 

pursuant to the PSLL. However, an employer may not require documentation specifying 

the nature of a medical condition or otherwise require disclosure of the details of a 

medical condition as a condition of providing sick time and health information obtained 

solely due to an employee’s use of sick time pursuant to the PSLL must be treated by the 

http://www.nyc.gov/PaidSickLeave
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employer as confidential. 

 

35.5.2(e) If an employer chooses to impose any permissible discretionary 

requirement as a condition of using sick time, it must provide to all employees a written 

policy containing those requirements, using a delivery method that reasonably ensures 

that employees receive the policy. If such employer has not provided its written policy, 

it may not deny sick time to an employee because of non- compliance with such a policy. 

 

35.5.2(f) Sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the sick time was used. 

 

35.5.3 Exemptions and Exceptions. Notwithstanding the above, the PSLL does not apply to 

any of the following: 

 

35.5.3(a) an independent contractor who does not meet the definition of employee 

under section 190(2) of the New York State Labor Law; 

 

35.5.3(b) an employee covered by a valid collective bargaining agreement in effect 

on April 1, 2014, until the termination of such agreement; 

 

35.5.3(c) an employee in the construction or grocery industry covered by a valid 

collective bargaining agreement if the provisions of the PSLL are expressly waived in 

such collective bargaining agreement; 

 

35.5.3(d) an employee covered by another valid collective bargaining agreement if 

such provisions are expressly waived in such agreement and such agreement provides a 

benefit comparable to that provided by the PSLL for such employee; 

 

35.5.3(e) an audiologist, occupational therapist, physical therapist, or speech 

language pathologist who is licensed by the New York State Department of Education 

and who calls in for work assignments at will, determines his or her own schedule, has 

the ability to reject or accept any assignment referred to him or her, and is paid an 

average hourly wage that is at least four times the federal minimum wage; 

35.5.3(f) an employee in a work study program under Section 2753 of Chapter 42 

of the United States Code; 

 

35.5.3(g) an employee whose work is compensated by a qualified scholarship 

program as that term is defined in the Internal Revenue Code, Section 117 of Chapter 20 

of the United States Code; or 

 

35.5.3(h) a participant in a Work Experience Program (WEP) under section 336- c 

of the New York State Social Services Law. 

 

35.5.4 Retaliation Prohibited. An employer may not threaten or engage in retaliation against 

an employee for exercising or attempting in good faith to exercise any right provided by the 

PSLL. In addition, an employer may not interfere with any investigation, proceeding, or 

hearing pursuant to the PSLL. 

 

35.5.5 Notice of Rights. 

 

35.5.5(a) An employer must provide its employees with written notice of their rights 

pursuant to the PSLL. Such notice must be in English and the primary language spoken 
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by an employee, provided that DCA has made available a translation into such 

language. Downloadable notices are available on DCA’s website at 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml. 

 

35.5.5(b) Any person or entity that willfully violates these notice requirements is 

subject to a civil penalty in an amount not to exceed fifty dollars for each employee who 

was not given appropriate notice. 

 

35.5.6 Records. An employer must retain records documenting its compliance with the PSLL 

for a period of at least three years, and must allow DCA to access such records in furtherance 

of an investigation related to an alleged violation of the PSLL. 

 

35.5.7 Enforcement and Penalties. 

 

35.5.7(a) Upon receiving a complaint alleging a violation of the PSLL, DCA has the 

right to investigate such complaint and attempt to resolve it through mediation. Within 

30 Days of written notification of a complaint by DCA, or sooner in certain 

circumstances, the employer must provide DCA with a written response and such other 

information as DCA may request. If DCA believes that a violation of the PSLL has 

occurred, it has the right to issue a notice of violation to the employer. 

 

35.5.7(b) DCA has the power to grant an employee or former employee all 

appropriate relief as set forth in New York City Administrative Code § 20-924(d). Such 

relief may include, among other remedies, treble damages for the wages that should have 

been paid, damages for unlawful retaliation, and damages and reinstatement for 

unlawful discharge. In addition, DCA may impose on an employer found to have 

violated the PSLL civil penalties not to exceed $500 for a first violation, $750 for a 

second violation within two years of the first violation, and 

$1,000 for each succeeding violation within two years of the previous violation. 

 

35.5.8 More Generous Polices and Other Legal Requirements. Nothing in the PSLL is 

intended to discourage, prohibit, diminish, or impair the adoption or retention of a more 

generous sick time policy, or the obligation of an employer to comply with any contract, 

collective bargaining agreement, employment benefit plan or other agreement providing more 

generous sick time. The PSLL provides minimum requirements pertaining to sick time and 

does not preempt, limit or otherwise affect the applicability of any other law, regulation, rule, 

requirement, policy or standard that provides for greater accrual or use by employees of sick 

leave or time, whether paid or unpaid, or that extends other protections to employees. The 

PSLL may not be construed as creating or imposing any requirement in conflict with any 

federal or state law, rule or regulation. 

 

35.6 HireNYC: Hiring and Reporting Requirements. This Article 35.6 applies to construction 

contracts of $1,000,000 or more. The Contractor shall comply with the requirements of Articles 35.6.1- 

35.6.5 for all non-trades jobs (e.g., for an administrative position arising out of Work ant located in New 

York City). The Contractor shall reasonably cooperate with SBS and the City on specific outreach events, 

including “Hire-on-the-Spot” events, for the hiring of trades workers in connection with the Work. If 

provided elsewhere in this Contract, this Contract is subject to a project labor agreement. 

 

35.6.1 Enrollment. The Contractor shall enroll with the HireNYC system, found at 

www.nyc.gov/sbs, within thirty (30) days after the registration of this Contract pursuant to 

Section 328 of the New York City Charter. The Contractor shall provide information 

about the business, designate a primary contact and say whether it intends to hire for any entry 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml
http://www.nyc.gov/sbs
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to mid-level job opportunities arising from this Contract and located in New York City, and, 

if so, the approximate start date of the first hire. 

 

35.6.2 Job Posting Requirements. 

 

35.6.2(a) Once enrolled in HireNYC, the Contractor agrees to update the HireNYC 

portal with all entry to mid-level job opportunities arising from this Contract and 

located in New York City, if any, which shall be defined as jobs requiring no more than 

an associate degree, as provided by the New York State Department of Labor (see 

Column F of https://labor.ny.gov/stats/2012-2022- NYS- Employment-Prospects.xls). 

The information to be updated includes the types of entry and mid-level positions made 

available from the work arising from the Contract and located in New York City, the 

number of positions, the anticipated schedule of initiating the hiring process for these 

positions, and the contact information for the Contractor’s representative charged 

with overseeing hiring. The Contractor must update the HireNYC portal with any 

hiring needs arising from the contract and located in New York City, and the 

requirements of the jobs to be filled, no less than three weeks prior to the intended first 

day of employment for each new position, except with the permission of SBS, not to be 

unreasonably withheld, and must also update the HireNYC portal as set forth below. 

 

35.6.2(b) After enrollment through HireNYC and submission of relevant 

information, SBS will work with the Contractor to develop a recruitment plan which 

will outline the candidate screening process, and will provide clear instructions as to 

when, where, and how interviews will take place. HireNYC will screen applicants based 

on employer requirements and refer applicants whom it believes are qualified to the 

Contractor for interviews. The Contractor must interview referred applicants whom it 

believes are qualified. 

 

35.6.2(c) After completing an interview of a candidate referred by HireNYC, the 

Contractor must provide feedback via the portal within twenty (20) business days to 

indicate which candidates were interviewed and hired, if any. In addition, the 

Contractor shall provide the start date of new hires, and additional information 

reasonably related to such hires, within twenty (20) business days after the start date. In 

the event the Contractor does not have any job openings covered by this Rider in any 

given year, the Contractor shall be required to provide an annual update to HireNYC to 

that effect. For this purpose, the reporting year shall run from the date of the 

registration of the Contract pursuant to Charter section 328 and each anniversary date. 

 

35.6.2(d) These requirements do not limit the Contractor’s ability to assess the 

qualifications of prospective workers, and to make final hiring and retention decisions. 

No provision of this Article 35.6 shall be interpreted so as to require the Contractor to 

employ any particular worker. 

 

35.6.2(e) In addition, the provisions of this Article 35.6 shall not apply to positions 

that the Contractor intends to fill with employees employed pursuant to the job 

retention provision of Section 22-505 of the Administrative Code of the City of New 

York. The Contractor shall not be required to report such openings with HireNYC. 

However, the Contractor shall enroll with the HireNYC system pursuant to Article 

35.6.1, above, and, if such positions subsequently become open, then the remaining 

provisions of this Article 35.6 will apply. 

 



CITY OF NEW YORK 61 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

35.6.3 Breach and Liquidated Damages. If the Contractor fails to comply with the terms of 

the ContrSact and this Article 35.6 ( l) by not enrolling its business with HireNYC; (2) by not 

informing HireNYC, as required, of open positions; or (3) by failing to interview a qualified 

candidate, the Agency may assess liquidated damages in the amount of two- thousand five 

hundred dollars ($2,500) per breach. For all other events of noncompliance with the terms of 

this Article 35.6, the Agency may assess liquidated damages in the amount of five hundred 

dollars ($500) per breach. Furthermore, in the event the Contractor breaches the 

requirements of this Article 35.6 during the term of the Contract, the City may hold the 

Contractor in default of this Contract. 

 

35.6.4 Audit Compliance. In addition to the auditing requirements set forth in other parts of 

the Contract, the Contractor shall permit SBS and the City to inspect any and all records 

concerning or relating to job openings or the hiring of individuals for work arising from the 

Contract and located in New York City. The Contractor shall permit an inspection within 

seven (7) business days of the request. 

 

35.6.5 Other Reporting Requirements. The Contractor shall report to the City, on a monthly 

basis, all information reasonably requested by the City that is necessary for the City to comply 

with any reporting requirements imposed by Law, including any requirement that the City 

maintain a publicly accessible database. In addition, the Contractor agrees to comply with all 

reporting requirements imposed by Law, or as otherwise requested by the City. 

 

35.6.6 Federal Hiring Requirements. If this Contract is federally funded (as indicated 

elsewhere in this Contract), the Contractor shall comply with all federal hiring requirements 

as may be set forth in this Contract, including, as applicable: (a) Section 3 of the HUD Act of 

1968, which requires, to the greatest extent feasible, economic opportunities for 30 percent of 

new hires be given to low- and very low-income persons, particularly persons who are 

recipients of HUD assistance for housing and Executive Order 11246, which prohibits 

discrimination in employment due to race, color, religion, sex or national origin, and requires 

the implementation of goals for minority and female participation for work involving any 

construction trade. 

 

 

ARTICLE 36. NO DISCRIMINATION 

 

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-e, as amended, 

that: 

 

36.1.1 In the hiring of employees for the performance of Work under this Contract or any 

subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on behalf 

of such Contractor or Subcontractor, shall by reason of race, creed, color or national origin 

discriminate against any citizen of the State of New York who is qualified and available to 

perform the Work to which the employment relates; 

 

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any 

manner, discriminate against or intimidate any employee hired for the performance of Work 

under this Contract on account of race, creed, color or national origin; 

 

36.1.3 There may be deducted from the amount payable to the Contractor by the City under 

this Contract a penalty of fifty ($50.00) dollars for each person for each Day during which 

such person was discriminated against or intimidated in violation of the provisions of this 
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Contract; and 

 

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to 

become due hereunder may be forfeited, for a second or any subsequent violation of the terms 

or conditions of this Article 36. 

 

36.1.5 This Article 36 covers all construction, alteration and repair of any public building or 

public work occurring in the State of New York and the manufacture, sale, and distribution of 

materials, equipment, and supplies to the extent that such operations are performed within the 

State of New York pursuant to this Contract. 

 

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code, as 

amended, that: 

 

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of 

buildings or engaged in the construction or repair of streets or highways pursuant to a Contract 

with the City or engaged in the manufacture, sale or distribution of materials, equipment or 

supplies pursuant to a Contract with the City to refuse to employ or to refuse to continue in 

any employment any person on account of the race, color or creed of such person. 

 

36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, 

described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or 

indirectly, the race, color or creed or religious affiliation of any person employed or seeking 

employment from such person, firm or corporation. 

 

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material provision 

of this Contract. 

 

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or 

corporation who shall violate any of the provisions of this Article 36.2 shall, upon conviction 

thereof, be punished by a fine of not more than one hundred ($100.00) dollars or by 

imprisonment for not more than thirty (30) Days, or both. 

 

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) (“E.O. 50”), as 

revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and until 

these requirements have been complied with in their entirety. By signing this Contract, the Contractor 

agrees that it: 

 

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant for 

employment because of race, creed, color, national origin, sex, age, disability, marital status or 

sexual orientation with respect to all employment decisions including, but not limited to, 

recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of pay or other 

forms of compensation, layoff, termination, and all other terms and conditions of employment; 

and 

 

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors on 

the basis of the owner’s race, color, creed, national origin, sex, age, disability, marital status or 

sexual orientation; and 

 

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor that all qualified applicants will receive consideration for employment without 

unlawful discrimination based on race, creed, color, national origin, sex, age, citizens status, 
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disability, marital status, sexual orientation, or that it is an equal employment opportunity 

employer; and 

 

36.3.4 Will send to each labor organization or representative of workers with which it has a 

collective bargaining agreement or other contract or memorandum of understanding, written 

notification of its equal employment opportunity commitments under E.O. 50 and the rules and 

regulations promulgated thereunder; and 

 

36.3.5 Will furnish, before the award of the Contract, all information and reports, including 

an employment report, that are required by E.O. 50, the rules and regulations promulgated 

thereunder, and orders of the City Department of Business Services, Division of Labor 

Services (DLS) and will permit access to its books, records, and accounts by the DLS for the 

purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall 

constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and regulations 

promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of the DLS 

may direct the Commissioner to impose any or all of the following sanctions: 

 

36.4.1 Disapproval of the Contractor; and/or 

 

36.4.2 Suspension or termination of the Contract; and/or 

 

36.4.3 Declaring the Contractor in default; and/or 

 

36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose an 

employment program. 

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and 

regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the 

Contractor to be non-responsible in future procurements. The Contractor further agrees that it will refrain 

from entering into any Contract or Contract modification subject to E.O. 50 and the rules and regulations 

promulgated thereunder with a Subcontractor who is not in compliance with the requirements of E.O. 50 

and the rules and regulations promulgated thereunder. 

 

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative Code, 

that: 

 

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation of 

Title 8 of the Administrative Code; and 

 

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the 

remedies set forth in Section 6-123 of the Administrative Code, including, where appropriate, 

sanctions such as withholding of payment, imposition of an employment program, finding the 

Contractor to be in default, cancellation of the Contract, or any other sanction or remedy 

provided by Law or Contract. 

 

 

ARTICLE 37. LABOR LAW REQUIREMENTS 

 

37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as 
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amended. Such compliance is a material term of this Contract. 

 

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as 

amended, that: 

 

37.2.1 Hours of Work: No laborer, worker, or mechanic in the employ of the Contractor, 

Subcontractor or other person doing or contracting to do the whole or a part of the Work 

contemplated by this Contract shall be permitted or required to work more than eight (8) hours 

in any one (1) Day, or more than five (5) Days in any one (1) week, except as provided in the 

Labor Law and in cases of extraordinary emergency including fire, flood, or danger to life or 

property, or in the case of national emergency when so proclaimed by the President of the 

United States of America. 

 

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who 

may be employed to carry on expeditiously the Work contemplated by this Contract as a result 

of such restrictions upon the number of hours and Days of labor, and the immediate 

commencement or prosecution or completion without undue delay of the Work is necessary for 

the preservation of the Site and/or for the protection of the life and limb of the persons using the 

same, such laborers, workers, and mechanics shall be permitted or required to work more than 

eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week; provided, however, 

that upon application of any Contractor, the Commissioner shall have first certified to the 

Commissioner of Labor of the State of New York (hereinafter “Commissioner of Labor”) that 

such public Work is of an important nature and that a delay in carrying it to completion would 

result in serious disadvantage to the public; and provided, further, that such Commissioner of 

Labor shall have determined that such an emergency does in fact exist as provided in Labor 

Law Section 220.2. 

 

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of 

Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever. 

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers, 

workers, or mechanics employed upon the Work contemplated by this Contract or upon 

any materials to be used thereon shall not be less than the “prevailing rate of wage” as defined 

in Labor Law Section 220, and as fixed by the Comptroller in the attached Schedule of Wage 

Rates and in updated schedules thereof. The prevailing wage rates and supplemental benefits to 

be paid are those in effect at the time the Work is being performed. 

 

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all 

requests for clarification of the classification of trades to be employed in the performance of the 

Work under this Contract. In the event that a trade not listed in the Contract is in fact 

employed during the performance of this Contract, the Contractor shall be required to obtain 

from the Agency the prevailing wage rates and supplementary benefits for the trades used and 

to complete the performance of this Contract at the price at which the Contract was awarded. 

 

37.2.6 Minimum Wages: Except for employees whose wage is required to be fixed pursuant to 

Labor Law Section 220, all persons employed by the Contractor and any Subcontractor in the 

manufacture or furnishing of the supplies, materials, or equipment, or the furnishing of work, 

labor, or services, used in the performance of this Contract, shall be paid, without subsequent 

deduction or rebate unless expressly authorized by Law, not less than the sum mandated by 

Law. 

 

37.3 Working Conditions:   No part of the Work, labor or services shall be performed or rendered by 



CITY OF NEW YORK 65 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

the Contractor in any plants, factories, buildings or surroundings or under working conditions which are 

unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance of 

this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which the 

Work is to be performed shall be prima facie evidence of compliance with this Article 37.3. 

 

37.4 Prevailing Wage Enforcement:   The Contractor agrees to pay for all costs incurred by the City 

in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on behalf 

of the Agency or the Comptroller, where the City discovers a failure to comply with any of the 

requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees that, 

should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct from a 

Contractor’s account an amount equal to the cost of such investigation. 

 

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this 

Contract shall be forfeited and no sum paid for any Work done hereunder on a second 

conviction for willfully paying less than: 

 

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section 

220, as amended, or 

 

37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law 

section 220-d, as amended. 

 

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum 

wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City for 

liquidated damages, which may be withheld from any amounts due on any contracts with 

the City of such party responsible, or may be recovered in actions brought by the City 

Corporation Counsel in the name of the City, in addition to damages for any other breach of 

this Contract, for a sum equal to the amount of any underpayment of wages due to any 

employee engaged in the performance of this Contract. In addition, the Commissioner shall 

have the right to cancel contracts and enter into other contracts for the completion of the 

original contract, with or without public letting, and the original Contractor shall be liable for 

any additional cost. All sums withheld or recovered as deductions, rebates, refunds, or 

underpayment of wages hereunder, shall be held in a special deposit account and shall be 

paid without interest, on order of the Comptroller, directly to the employees who have been 

paid less than minimum rates of pay as set forth herein and on whose account such sums were 

withheld or recovered, provided that no claims by employees for such payments shall be 

entertained unless made within two (2) years from the date of actual notice to the 

Contractor of the withholding or recovery of such sums by the City. 

 

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor 

willfully violated Labor Law Section 220 will be forwarded to the City’s five District 

Attorneys for review. 

 

37.4.4 The Contractor’s or Subcontractor’s noncompliance with this Article 37.4 and 

Labor Law Section 220 may result in an unsatisfactory performance evaluation and the 

Comptroller may also find and determine that the Contractor or Subcontractor willfully 

violated the New York Labor Law. 

 

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this 

Article 37.4 may result in a determination that the Contractor is a non-responsible 

bidder on subsequent procurements with the City and thus a rejection of a future award 
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of a contract with the City, as well as any other sanctions provided for by Law. 

 

37.4.4(b)   Labor Law Section 220-b, as amended, provides that when two (2) final 

determinations have been rendered against a Contractor or Subcontractor within any 

consecutive six (6) year period determining that such Contractor or Subcontractor has 

willfully failed to pay the prevailing rate of wages or to provide supplements in 

accordance with the Labor Law and this Article 37.4, whether such failures were 

concurrent or consecutive and whether or not such final determinations concerning 

separate public works projects are rendered simultaneously, such Contractor or 

Subcontractor shall be ineligible to submit a bid on or be awarded any public works 

contract with the City for a period of five (5) years from the second final 

determination. If the final determination involves the falsification of payroll records or 

the kickback of wages or supplements, the Contractor or Subcontractor shall be 

ineligible to submit a bid on or be awarded any public works contract with the City for a 

period of five (5) years from the first final determination. 

 

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or 

Subcontractor found to have violated this Article 37.4 may be directed to make 

payment of wages or supplements including interest found to be due, and the 

Contractor or Subcontractor may be directed to make payment of a further sum as a 

civil penalty in an amount not exceeding twenty-five (25%) percent of the total amount 

found to be due. 

 

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of 

Award or written order, post in prominent and conspicuous places in each and every plant, factory, building, 

and structure where employees of the Contractor and its Subcontractors engaged in the performance 

of this Contract are employed, notices furnished by the City, in relation to prevailing wages and 

supplements, minimum wages, and other stipulations contained in Sections 220 and 220-h of the Labor Law, 

and the Contractor and its Subcontractors shall continue to keep such notices posted in such prominent 

and conspicuous places until Final Acceptance of the supplies, materials, equipment, or Work, labor, or 

services required to be furnished or rendered under this Contract. 

 

37.6 The Contractor shall strictly comply with all of the provisions of Articles 37.6.1 through 

37.6.5, and provide for all workers, laborers or mechanics in its employ, the following: 

 

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of 

prevailing wages and supplements for this Project, a copy of all re-determinations of such 

schedules for the Project, the Workers’ Compensation Law Section 51 notice, all other notices 

required by Law to be posted at the Site, the City notice that this Project is a public works 

project on which each worker is entitled to receive the prevailing wages and supplements for 

the occupation at which he or she is working, and all other notices which the City directs the 

Contractor to post. The Contractor shall provide a surface for such notices which is 

satisfactory to the City. The Contractor shall maintain and keep current such notices in a 

legible manner and shall replace any notice or schedule which is damaged, defaced, illegible or 

removed for any reason. The Contractor shall post such notices before commencing any 

Work on the Site and shall maintain such notices until all Work on the Site is complete; and 

 

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and require that 

Subcontractors maintain daily Site sign-in sheets for its employees, which include blank 

spaces for an employee’s name to be both printed and signed, job title, date started and 

Social Security number, the time the employee began work and the time the employee left 
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work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or services 

to be furnished or rendered under this Contract unless exception is granted by the Comptroller 

upon application by the Agency. In the alternative, subject to the approval of the CCPO, the 

Contractor and Subcontractor may maintain an electronic or biometric sign-in system, which 

provides the information required by this Article 37.6.2; and 

 

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker, laborer 

or mechanic employed under this Contract, in a form provided by the Agency, that this 

Project is a public works project on which each worker, laborer or mechanic is entitled to 

receive the prevailing rate of wages and supplements for the occupation at which he or she is 

working.   If the total cost of the Work under this Contract is at least two hundred fifty 

thousand ($250,000) dollars, such notice shall also include a statement that each worker, 

laborer or mechanic must be certified prior to performing any Work as having successfully 

completed a course in construction safety and health approved by the United States Department 

of Labor’s Occupational Safety and Health Administration that is at least ten (10) hours in 

duration. Such notice shall be distributed to each worker before he or she starts performing any 

Work of this Contract and with the first paycheck after July first of each year. “Worker, 

laborer or mechanic” includes employees of the Contractor and all Subcontractors and all 

employees of suppliers entering the Site. At the time of distribution, the Contractor shall have 

each worker, laborer or mechanic sign a statement, in a form provided by the Agency, 

certifying that the worker has received the notice required by this Article 37.6.3, which signed 

statement shall be maintained with the payroll records required by this Contract; and 

 

37.6.3(a) The Contractor and each Subcontractor shall notify each worker, 

laborer or mechanic employed under this Contract in writing of the prevailing rate of 

wages for their particular job classification. Such notification shall be given to every 

worker, laborer, and mechanic on their first pay stub and with every pay stub thereafter; 

and 

 

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated 

identification badges which include a photograph of the worker’s, laborer’s or mechanic’s face 

and indicate the worker’s, laborer’s or mechanic’s name, trade, employer’s name, and 

employment starting date (month/day/year). Further, the Contractor shall require as a condition 

of employment on the Site, that each and every worker, laborer or mechanic wear the laminated 

identification badge at all times and that it may be seen by any representative of the City. The 

Commissioner may grant a written waiver from the requirement that the laminated 

identification badge include a photograph if the Contractor demonstrates that the identity of an 

individual wearing a laminated identification badge can be easily verified by another method; 

and 

 

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three 

(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time, speak 

a language other than English. The ACCO will then provide the Contractor the notices 

described in Article 37.6.1 in that language or languages as may be required. The Contractor is 

responsible for all distributions under this Article 37; and 

 

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within five 

(5) Days on the Site of the Work and upon a written order of the Engineer, the 

Commissioner, the ACCO, the Agency EAO, or the Comptroller, such records as are 

required to be kept by this Article 37.6; and 
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37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct deposit. 

If this Contract is for an amount greater than one million ($1,000,000) dollars, checks issued 

by the Contractor to covered employees shall be generated by a payroll service or automated 

payroll system (an in-house system may be used if approved by the Agency). For any 

subcontract for an amount greater than seven hundred fifty thousand ($750,000) dollars, checks 

issued by a Subcontractor to covered employees shall be generated by a payroll service or 

automated payroll system (an in-house system may be used if approved by the Agency); and 

 

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of 

Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as are 

required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to comply 

with the provisions of this Article 37.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.8 At the time the Contractor makes application for each partial payment and for final payment, the 

Contractor shall submit to the Commissioner a written payroll certification, in the form provided by this 

Contract, of compliance with the prevailing wage, minimum wage, and other provisions and stipulations 

required by Labor Law Section 220 and of compliance with the training requirements of Labor Law Section 

220-h set forth in Article 35.2. This certification of compliance shall be a condition precedent to payment 

and no payment shall be made to the Contractor unless and until each such certification shall have been 

submitted to and received by the Commissioner. 

 

37.9 This Contract is executed by the Contractor with the express warranty and representation that 

the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award of 

the Contract. 

 

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a 

material provision of this Contract, and grounds for cancellation thereof by the City. 

 

 

ARTICLE 38. PAYROLL REPORTS 

 

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of 

the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are 

required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it as 

true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter, pursuant 

to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such original 

payrolls or transcripts along with each and every payment requisition. If payment requisitions are not 

submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original payrolls and 

transcripts both along with its payment requisitions and independently of its payment requisitions. 

 

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the date 

of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside of New 

York City after the completion of the Work and their production is required pursuant to this Article 38, the 

Contractor shall produce such records in New York City upon request by the City. 

 

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or 

request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor Law 
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Investigator(s), or the Comptroller, to provide to the requesting party any of the following information 

and/or records within five (5) Days of such written order, direction, or request: 

 

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true and 

the statements signed by each worker pursuant to this Chapter VIII; and/or 

 

38.3.2 Attendance sheets for each Day on which any employee of the Contractor and/or 

any of the Subcontractor(s) performed Work on the Site, which attendance sheet shall be in a 

form acceptable to the Agency and shall provide information acceptable to the Agency to 

identify each such employee; and/or 

 

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO, the 

Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this Chapter 

VIII and the Labor Law, as to the hours of employment and prevailing rates of wages and/or 

supplemental benefits, are being observed. 

 

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles 

38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the 

withholding of payments otherwise due under the Contract. 

 

 

ARTICLE 39. DUST HAZARDS 

 

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the 

elimination of which appliances or methods have been approved by the Board of Standards and Appeals of 

the City of New York, such appliances and methods shall be installed, maintained, and effectively operated 

during the continuance of such harmful dust hazard. Failure to comply with this provision after notice shall 

make this Contract voidable at the sole discretion of the City. 

 

 

CHAPTER IX: PARTIAL AND FINAL PAYMENTS 

ARTICLE 40. CONTRACT PRICE 

40.1   The City shall pay, and the Contractor agrees to accept, in full consideration for the 

Contractor’s performance of the Work subject to the terms and conditions hereof, the lump sum price or 

unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra Work 

ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to Article 29. 

 

 

ARTICLE 41. BID BREAKDOWN ON LUMP SUM 

 

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed or 

Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to the 

Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract, showing 

the various operations to be performed under the Contract, as directed in the progress schedule required 

under Article 9, and the value of each of such operations, the total of such items to equal the lump sum price 

bid. Said breakdown must be approved in writing by the Resident Engineer. 

 

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is 

acceptable to the Resident Engineer. 
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41.3 The Contractor shall also submit such other information relating to the bid breakdown as 

directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the 

Contractor’s applications for partial payments hereunder, but shall not be binding upon the City, the 

Commissioner, or the Engineer for any purpose whatsoever. 

 

 

ARTICLE 42. PARTIAL PAYMENTS 

 

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each 

calendar month (except where the Commissioner approves in writing the submission of invoices on a more 

frequent basis and for invoices relating to Work performed pursuant to a change order), the Contractor may 

submit to the Engineer a requisition for a partial payment in the prescribed form, which shall contain an 

estimate of the quantity and the fair value of the Work done during the payment period. 

 

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual 

incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set forth 

in the General Conditions. 

 

42.3 The Contractor shall also submit to the Commissioner in connection with every application for 

partial payment a verified statement in the form prescribed by the Comptroller setting forth the information 

required under Labor Law Section 220-a. 

 

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty 

(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a 

change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a 

partial payment in the amount of such approved estimate, less any and all deductions authorized to be made 

by the Commissioner under the terms of this Contract or by Law. 

 

 

ARTICLE 43. PROMPT PAYMENT 

 

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be 

applicable to payments made under this Contract. The provisions require the payment to the Contractor of 

interest on payments made after the required payment date, except as set forth in the PPB Rules. 

 

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract 

provides that the Contractor will be paid at predetermined intervals without having to submit an invoice for 

each scheduled payment. 

 

43.3 Determination of interest due will be made in accordance with the PPB Rules. 

 

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded by 

the Contractor to its Subcontractor(s). 

 

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days 

after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the 

Subcontractor or Materialman under this Contract. 

 

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman 

within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, 
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then the Contractor shall pay interest on amounts due to such Subcontractor or Materialman 

at the rate of interest in effect on the date such payment is made by the Contractor computed in 

accordance with Section 756-b (1)(b) of the New York General Business Law. Accrual of 

interest shall commence on the Day immediately following the expiration of the seventh Day 

following receipt of payment by the Contractor from the City and shall end on the date on 

which payment is made. 

 

43.6 The Contractor shall include in each of its subcontracts a provision requiring each 

Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed under 

this Contract in the same manner and within the same time period set forth above. 

 

 

 

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT 

 

44.1 The Contractor shall submit with the Substantial Completion requisition: 

 

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the 

PPB Rules and this Contract and any and all alleged claims against the City, in any way 

connected with or arising out of this Contract (including those as to which details may have 

been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each 

such claim the total amount thereof, the various items of labor and materials included therein, 

and the alleged value of each item; and if the alleged claim be one for delay, the alleged cause 

of each such delay, the period or periods of time, giving the dates when the Contractor 

claims the performance of the Work or a particular part thereof was delayed, and an itemized 

statement and breakdown of the amount claimed for each such delay. 

 

44.1.1(a) With respect to each such claim, the Commissioner, the Comptroller 

and, in the event of litigation, the City Corporation Counsel shall have the same right to 

inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, 

etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 

44.1.1(a) is intended to or shall relieve the Contractor from the obligation of complying 

strictly with Articles 11, 27, 28, and 30. The Contractor is warned that unless such 

claims are completely set forth as herein required, the Contractor upon acceptance of 

the Substantial Completion payment pursuant to this Article 44, will have waived any 

such claims. 

 

44.1.2 A Final Approved Punch List. 

 

44.1.3 Where required, a request for an extension of time to achieve Substantial 

Completion or final extension of time. 

 

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance due 

for Work performed under the Contract, including monies retained under Article 21, less any and all 

deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice the 

amount the Commissioner considers necessary to ensure the completion of the balance of the Work by the 

Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial 

Completion payment shall be made under this Article 44 where the Contractor failed to complete the 

Work within the time fixed for such completion in the Schedule A of the General Conditions, or within the 

time to which completion may have been extended, until an extension or extensions of time for the 

completion of Work have been acted upon pursuant to Article 13. 
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44.3 No further partial payments shall be made to the Contractor after Substantial Completion, 

except the Substantial Completion payment and payment pursuant to any Contractor’s requisition that 

were properly filed with the Commissioner prior to the date of Substantial Completion; however, the 

Commissioner may grant a waiver for further partial payments after the date of Substantial Completion to 

permit payments for change order Work and/or release of retainage and deposits pursuant to Articles 21 

and 24. Such waiver shall be in writing. 

 

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 45. FINAL PAYMENT 

 

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required 

certificates and documents, together with a requisition for the balance claimed to be due under the 

Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission shall 

be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or within 

such additional time as may be granted by the Commissioner in writing. If the Contractor fails to submit all   

required certificates and documents within the time allowed, no payment of the balance claimed shall be 

made to the Contractor and the Contractor shall be deemed to have forfeited its right to payment of any 

balance claimed. A verified statement similar to that required in connection with applications for partial 

payments shall also be submitted to the Commissioner. 

 

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final 

requisition any amendments to the final verified statement of any pending dispute resolution procedures in 

accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in any 

way connected with or arising out of this Contract (including those as to which details may have been 

furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial Completion, 

setting forth with respect to each such claim the total amount thereof, the various items of labor and materials 

included therein, and the alleged value of each such item; and if the alleged claim be one for delay, the 

alleged cause of each such delay, the period or periods of time, giving the dates when the Contractor claims 

the performance of the Work or a particular part thereof was delayed, and an itemized statement and 

breakdown of the amount claimed for each such delay. With reference to each such claim, the 

Commissioner, the Comptroller and, in the event of litigation, the City Corporation Counsel shall have the 

same right to inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, etc., as 

is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 45.2, is intended to or shall 

relieve the Contractor from the obligation of complying strictly with Articles 11, 27, 28, and 30. The 

Contractor is warned that unless such claims are completely set forth as herein required, the Contractor, 

upon acceptance of the Final Payment pursuant to Article 46, will have waived any such claims. 

 

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on account 

of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for final 

payment in that amount less any and all deductions authorized to be made by the Commissioner under this 

Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the voucher for 

final payment within thirty (30) Days from the date of completion and acceptance of the Work, provided all 

requests for extensions of time have been acted upon. 

 

45.3.1 All prior certificates and vouchers upon which partial payments were made, being 

merely estimates made to enable the Contractor to prosecute the Work more advantageously, 

shall be subject to correction in the final voucher, and the certification of the Engineer 
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thereon and the approval of the Commissioner thereof, shall be conditions precedent to the 

right of the Contractor to receive any money hereunder.   Such final voucher shall be binding 

and conclusive upon the Contractor. 

 

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made by 

the Commissioner under this Contract or by Law, shall constitute the final payment, and 

shall be made by the Comptroller within thirty (30) Days after the filing of such voucher in 

his/her office. 

 

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT 

 

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final payment, 

whether such payment be made pursuant to any judgment of any court, or otherwise, shall constitute and 

operate as a release of the City from any and all claims of and liability to the Contractor for anything 

heretofore done or furnished for the Contractor relating to or arising out of this Contract and the Work 

done hereunder, and for any prior act, neglect or default on the part of the City or any of its officials, 

agents or employees, excepting only a claim against the City for the amounts deducted or retained in 

accordance with the terms and provisions of this Contract or by Law, and excepting any claims, not 

otherwise waived, or any pending dispute resolution procedures which are contained in the verified 

statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44 and 45. 

 

46.2 The Contractor is warned that the execution by it of a release, in connection with the acceptance 

of the final payment, containing language purporting to reserve claims other than those herein specifically 

excepted from the operation of this Article 46, or those for amounts deducted by the Commissioner from the 

final requisition or from the final payment as certified by the Engineer and approved by the Commissioner, 

shall not be effective to reserve such claims, anything stated to the Contractor orally or in writing by any 

official, agent or employee of the City to the contrary notwithstanding. 

 

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it shall 

constitute a waiver of any right to interest thereon. 

 

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action for 

breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims that are 

contained in the verified statement filed with the Contractor’s substantial and final requisitions pursuant to 

Articles 44 and 45 or that arose after submission of the final payment requisition, provided that a detailed 

and verified statement of claim is served upon the contracting Agency and Comptroller not later than 

forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or the mailing of 

such final payment. The statement shall specify the items upon which the claim will be based and any such 

claim shall be limited to such items. 

 

 

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION 

 

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and 

other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for 

ornament or commemoration, and every design of the same to be used in the performance of this Contract, 

and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be erected, pursuant 
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to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the Public Design 

Commission of the City of New York, and shall be approved by the Public Design Commission prior to the 

erection or placing in position of the same. The final payment shall not become due or payable under this 

Contract unless and until the Public Design Commission shall certify that the design for the Work herein 

contracted for has been approved by the said Public Design Commission, and that the same has been 

executed in substantial accordance with the design so approved, pursuant to the provisions of Chapter 37, 

Section 854 of the City Charter, as amended. 

 

 

CHAPTER X: CONTRACTOR’S DEFAULT 

 

ARTICLE 48. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT 

 

48.1 In addition to those instances specifically referred to in other Articles herein, the 

Commissioner shall have the right to declare the Contractor in default of this Contract if: 

 

48.1.1 The Contractor fails to commence Work when notified to do so by the 

Commissioner; or if 

 

48.1.2 The Contractor shall abandon the Work; or if 

 

48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the 

Commissioner; or if 

 

48.1.4 The Contractor shall, without just cause, reduce its working force to a number which, 

if maintained, would be insufficient, in the opinion of the Commissioner, to complete the 

Work in accordance with the progress schedule; or if 

 

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when 

ordered to do so by the Commissioner; or if 

 

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this 

Contract other than as herein specified; or sell or assign a majority interest in the Contractor; 

or if 

 

48.1.7 The Contractor fails to secure and maintain all required insurance; or if 

 

48.1.8 A receiver or receivers are appointed to take charge of the Contractor’s property or 

affairs; or if 

 

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been 

unnecessarily or unreasonably or willfully delaying the performance and completion of the 

Work, or the award of necessary subcontracts, or the placing of necessary material and 

equipment orders; or if 

 

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been 

willfully or in bad faith violating any of the provisions of this Contract; or if 

 

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed within 

the time herein provided therefor or within the time to which such completion may have been 

extended; provided, however, that the impossibility of timely completion is, in the 
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Commissioner’s opinion, attributable to conditions within the Contractor’s control; or if 

 

48.1.12 The Work is not completed within the time herein provided therefor or within the time 

to which the Contractor may be entitled to have such completion extended; or if 

 

48.1.13 Any statement or representation of the Contractor in the Contract or in any 

document submitted by the Contractor with respect to the Work, the Project, or the Contract 

(or for purposes of securing the Contract) was untrue or incorrect when made; or if 

 

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent 

shareholders, principals, or other persons substantially involved in its activities, commits any 

of the acts or omissions specified as the grounds for debarment in the PPB Rules. 

 

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the 

Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days’ 

notice. 

 

 

ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 

 

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in 

Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting forth 

the ground or grounds upon which such default is declared (hereinafter referred to as a “Notice of Default”). 

 

49.2 The Commissioner’s determination that the Contractor is in default shall be conclusive, 

final, and binding on the parties and such a finding shall preclude the Contractor from commencing a 

plenary action for any damages relating to the Contract. If the Contractor protests the determination of the 

Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State of 

New York under Article 78 of the New York Civil Practice Law and Rules. 

 

 

ARTICLE 50. QUITTING THE SITE 

 

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further operations 

under this Contract and shall immediately quit the Site, leaving untouched all plant, materials, equipment, 

tools, and supplies then on the Site. 

 

 

ARTICLE 51. COMPLETION OF THE WORK 

 

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work 

completed by such means and in such manner, by contract with or without public letting, or otherwise, as 

he/she may deem advisable, utilizing for such purpose such of the Contractor’s plant, materials, equipment, 

tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem advisable. 

 

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred in 

such completion, which shall include the cost of re-letting and also the total amount of liquidated damages 

(at the rate provided for in the Contract) from the date when the Work should have been completed by the 

Contractor in accordance with the terms hereof to the date of actual completion of the Work. Such 

certificate shall be binding and conclusive upon the Contractor, its sureties, and any person claiming under 

the Contractor, as to the amount thereof. 
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51.3 The expense of such completion, including any and all related and incidental costs, as so certified 

by the Commissioner, and any liquidated damages assessed against the Contractor, shall be charged 

against and deducted out of monies which are earned by the Contractor prior to the date of default. Should 

the expense of such completion, as certified by the Commissioner, exceed the total sum which would have 

been payable under the Contract if it had been completed by the Contractor, any excess shall be paid by 

the Contractor. 

 

 

ARTICLE 52. PARTIAL DEFAULT 

 

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work only, 

the Contractor shall discontinue such part, shall continue performing the remainder of the Work in strict 

conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other 

Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the 

Contractor was declared in default. 

 

52.2 The provisions of this Chapter relating to declaring the Contractor in default as to the entire 

Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall be 

entitled to utilize for completion of the part of the Work as to which the Contractor was declared in default 

only such plant, materials, equipment, tools, and supplies as had been previously used by the Contractor on 

such part. 

 

 

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK 

 

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the 

Commissioner shall have the power to depart from or change or vary the terms and provisions of this 

Contract, provided, however, that such departure, change or variation is made for the purpose of reducing 

the time or expense of such completion. Such departure, change or variation, even to the extent of accepting 

a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s certificate of the 

cost of completion referred to in Article 51, nor shall it constitute a defense to an action to recover the 

amount by which such certificate exceeds the amount which would have been payable to the Contractor 

hereunder but for its default. 

 

 

ARTICLE 54. OTHER REMEDIES 

 

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the 

Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete or 

cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory or 

uncompleted punch list Work that remains after the completion date specified in the Final Approved Punch 

List. A written notice of the exercise of this right shall be sent to the Contractor who shall immediately quit 

the Site in accordance with the provisions of Article 50. 

 

54.2 The expense of completion permitted under Article 54.1, including any and all related and 

incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of monies 

which have been earned by the Contractor prior to the date of the exercise of the right set forth in Article 

54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be paid to the 

Contractor without interest after such completion. Should the expense of such completion, as certified by 
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the Commissioner, exceed the total sum which would have been payable under the Contract if it had been 

completed by the Contractor, any excess shall be paid by the Contractor. 

 

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies 

available under Law or in equity. 

 

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the 

City of any other legal or equitable remedy contained in this Contract or provided under Law. 

 

 

CHAPTER XI: MISCELLANEOUS PROVISIONS 

ARTICLE 55. CONTRACTOR’S WARRANTIES 

55.1 In consideration of, and to induce, the award of this Contract to the Contractor, the 

Contractor represents and warrants: 

 

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform the 

Work; and 

 

55.1.2 That the facts stated in its bid and the information given by it pursuant to the 

Information for Bidders is true and correct in all respects; and 

 

55.1.3 That it has read and complied with all requirements set forth in the Contract. 

 

 

ARTICLE 56. CLAIMS AND ACTIONS THEREON 

  

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract, against 

the City for damages for breach of Contract shall not be made or asserted in any action, unless the 

Contractor shall have strictly complied with all requirements relating to the giving of notice and of 

information with respect to such claims, as herein before provided. 

 

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is 

commenced within six (6) months after Substantial Completion; except that: 

 

56.2.1 Any claims arising out of events occurring after Substantial Completion and before 

Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance of 

the Work; 

 

56.2.2 If the Commissioner exercises his/her right to complete or cause to complete any or all 

unsatisfactory or uncompleted punch list Work that remains after the completion date specified 

in the Final Approved Punch List pursuant to Article 54, any such action shall be 

commenced within six (6) months from the date the Commissioner notifies the Contractor in 

writing that he/she has exercised such right. Any claims for monies deducted, retained or 

withheld under the provisions of this Contract shall be asserted within six (6) months after the 

date when such monies otherwise become due and payable hereunder; and 

 

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to 

Article 64, any such action shall be commenced within six (6) months of the date the 

Commissioner exercises said right. 
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ARTICLE 57. INFRINGEMENT 

 

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City 

harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments for 

damages and from costs and expenses to which the City may be subject to or which it may suffer or incur 

allegedly arising out of or in connection with any infringement by the Contractor of any copyright, trade 

secrets, trademark or patent rights or any other property or personal right of any third party by the 

Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts 

or Law relating to any claim would preclude the City from being completely indemnified by the 

Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by 

Law. 

 

 

ARTICLE 58. NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES 

 

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee of 

the City for, or on account of, anything done or omitted to be done in connection with this Contract. 

 

 

ARTICLE 59. SERVICE OF NOTICES 

 

59.1 The Contractor hereby designates the business address, fax number, and email address specified 

in its bid, as the place where all notices, directions or other communications to the Contractor may be 

delivered, or to which they may be mailed. Any notice, direction, or communication from either party to the 

other shall be in writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by 

certified mail, return receipt requested; (iii) delivered by overnight or same day courier service in a 

properly addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the fax 

or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post office box regularly 

maintained by the United States Postal Service in a properly addressed, postage pre- paid envelope. 

 

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an 

instrument in writing, executed and acknowledged by the Contractor, and delivered to the Commissioner. 

 

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the service 

of any notice, direction or other communication upon the Contractor personally, or, if the Contractor is a 

corporation, upon any officer thereof. 

 

 

ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT 

 

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and which 

shall not appear to have been a controlling or material inducement to the making thereof, the same shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract without 

affecting the binding force of the remainder. 
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ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED 

 

61.1   It is the intent and understanding of the parties to this Contract that each and every provision of 

Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby 

stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or 

otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall 

forthwith upon the application of either party be amended by such insertion so as to comply strictly with the 

Law and without prejudice to the rights of either party hereunder. 

 

 

ARTICLE 62. TAX EXEMPTION 

 

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and 

compensating use taxes of the State of New York and its cities and counties on all tangible personal property 

sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in bids. 

However, this exemption does not apply to tools, machinery, equipment or other property leased by or to the 

Contractor, Subcontractor or Materialman or to tangible personal property which, even though it is 

consumed, is not incorporated into the completed Work (consumable supplies) and tangible personal 

property that the Contractor is required to remove from the Site during or upon completion of the Work. 

The Contractor and its Subcontractors and Materialmen shall be responsible for and pay any and all 

applicable taxes, including sales and compensating use taxes, on such leased tools, machinery, equipment 

or other property and upon all such consumable supplies and tangible personal property that the Contractor 

is required to remove from the Site during or upon completion of the Work. 

 

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property, 

other than consumable supplies and other tangible personal property that the Contractor is required to 

remove from the Site during or upon completion of the Work, that is required, necessary or proper for or 

incidental to the construction of the Project covered by this Contract. The sum paid under this Contract for 

such tangible personal property shall be in full payment and consideration for the sale of such tangible 

personal property. 

 

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and 

services rendered, necessary, proper or incidental thereto for the sum shown in the bid for the 

performance of such Work, labor, and services, and the sum so paid pursuant to this Contract 

for such Work, labor, and services, shall be in full consideration for the performance by the 

Contractor of all its duties and obligations under this Contract in connection with said Work, 

labor, and services. 

 

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal 

property that is either incorporated into real property owned by a governmental entity or purchased for 

and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for any 

such tangible personal property that it purchases from the Contractor pursuant to the Contract. With 

respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the 

City such bills of sale and other instruments as may be required by the City, properly executed, 

acknowledged and delivered assuring to the City title to such tangible personal property, free of liens and/or 

encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal property as 

the property of the City. 

 

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the 

provisions of the Contract shall immediately vest in and become the sole property of the City upon delivery 

of such tangible personal property to the Site. Notwithstanding such transfer of title, the Contractor shall 
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have the full and continuing responsibility to install such tangible personal property in accordance with the 

provisions of this Contract, protect it, maintain it in a proper condition and forthwith repair, replace and 

make good any damage thereto, theft or disappearance thereof, and furnish additional tangible personal 

property in place of any that may be lost, stolen or rendered unusable, without cost to the City, until such 

time as the Work covered by the Contract is fully accepted by the City. Such transfer of title shall in no 

way affect any of the Contractor’s obligations hereunder. In the event that, after title has passed to the City, 

any of the tangible personal property is rejected as being defective or otherwise unsatisfactory, title to all 

such tangible personal property shall be deemed to have been transferred back to the Contractor. 

 

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold 

hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through 

other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes, provided 

that the subcontracts and purchase agreements provide for the resale of such tangible personal property and 

that such subcontracts and purchase agreements are in a form similar to this Contract with respect to the 

separation of the sale of consumable supplies and tangible personal property that the Contractor is 

required to remove from the Site during or upon completion of the Work from the Work and labor, services, 

and any other matters to be provided, and provided further that the subcontracts and purchase agreements 

provide separate prices for tangible personal property and all other services and matters. Such separation 

shall actually be followed in practice, including the separation of payments for tangible personal property 

from the payments for other Work and labor and other things to be provided. 

 

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt 

Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal 

property for the performance of the Work covered by this Contract. 

 

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any 

other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall control. 

 

 

ARTICLE 63. INVESTIGATION(S) CLAUSE 

 

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation, audit 

or inquiry conducted by a United States, a State of New York (State) or a City governmental agency or 

authority that is empowered directly or by designation to compel the attendance of witnesses and to examine 

witnesses under oath, or conducted by the Inspector General of a governmental agency that is a party in 

interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license that is the 

subject of the investigation, audit or inquiry. 

 

63.2 If any person who has been advised that his/her statement, and any information from such 

statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before a 

grand jury or other governmental agency or authority empowered directly or by designation to compel the 

attendance of witnesses and to examine witnesses under oath concerning the award of or performance under 

any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, or any 

political subdivision or public authority thereof, or the Port Authority of New York and New Jersey, or any 

local development corporation within the City, or any public benefit corporation organized under the Laws 

of the State of New York, or; 

 

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against self 

incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency or 

authority empowered directly or by designation to compel the attendance of witnesses and to take testimony 

under oath, or by the Inspector General of the governmental agency that is a party in interest in, and is 
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seeking testimony concerning the award of, or performance under any transaction, agreement, lease, permit, 

contract, or license entered into with the City, the State, or any political subdivision thereof or any local 

development corporation within the City, then; 

 

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid, 

submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5) 

Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a 

person to testify. 

 

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who 

convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license, 

pending the final determination pursuant to Article 63.7 without the City incurring any penalty or damages 

for delay or otherwise. 

 

63.6 The penalties which may attach after a final determination by the Commissioner may include but 

shall not exceed: 

 

63.6.1 The disqualification for a period not to exceed five (5) years from the date of an 

adverse determination for any person, or any entity of which such person was a member at the 

time the testimony was sought, from submitting bids for, or transacting business with, or 

entering into or obtaining any contract, lease, permit or license with or from the City; and/or 

 

63.6.2 The cancellation or termination of any and all such existing City contracts, leases, 

permits or licenses that the refusal to testify concerns and that have not been assigned as 

permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and 

unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 

hearing, without the City incurring any penalty or damages on account of such cancellation or 

termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued prior 

to the cancellation or termination shall be paid by the City. 

 

63.7 The Commissioner shall consider and address in reaching his/her determination and in assessing 

an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also consider, if 

relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to any other 

information which may be relevant and appropriate: 

 

63.7.1 The party’s good faith endeavors or lack thereof to cooperate fully and faithfully with 

any governmental investigation or audit, including but not limited to the discipline, discharge, 

or disassociation of any person failing to testify, the production of accurate and complete books 

and records, and the forthcoming testimony of all other members, agents, assignees or 

fiduciaries whose testimony is sought. 

 

63.7.2 The relationship of the person who refused to testify to any entity that is a party to the 

hearing, including but not limited to, whether the person whose testimony is sought has an 

ownership interest in the entity and/or the degree of authority and responsibility the person has 

within the entity. 

 

63.7.3 The nexus of the testimony sought to the subject entity and its contracts, leases, permits 

or licenses with the City. 

 

63.7.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that has 

a significant interest in an entity subject to penalties under Article 63.6, provided that the party 
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or entity has given actual notice to the Commissioner upon the acquisition of the interest, or at 

the hearing called for in Article 63.4, gives notice and proves that such interest was previously 

acquired. Under either circumstance the party or entity shall present evidence at the hearing 

demonstrating the potential adverse impact a penalty will have on such person or entity. 

 

63.8 Definitions: 

 

63.8.1 The term “license” or “permit” as used in this Article 63 shall be defined as a license, 

permit, franchise or concession not granted as a matter of right. 

 

63.8.2 The term “person” as used in this Article 63 shall be defined as any natural person 

doing business alone or associated with another person or entity as a partner, director, 

officer, principal or employee. 

 

63.8.3 The term “entity” as used in this Article 63 shall be defined as any firm, partnership, 

corporation, association, joint venture, or person that receives monies, benefits, licenses, leases, 

or permits from or through the City or otherwise transacts business with the City. 

 

63.8.4 The term “member” as used in this Article 63 shall be defined as any person associated 

with another person or entity as a partner, director, officer, principal or employee. 

 

63.9 In addition to and notwithstanding any other provision of this Contract, the Commissioner may 

in his/her sole discretion terminate this Contract upon not less than three (3) Days’ written notice in the 

event the Contractor fails to promptly report in writing to the Commissioner of the Department of 

Investigations (“DOI”) of the City any solicitation of money, goods, requests for future employment or other 

benefit or thing of value, by or on behalf of any employee of the City or other person, firm, corporation or 

entity for any purpose which may be related to the procurement or obtaining of this Contract by the 

Contractor, or affecting the performance of this Contract. 

 

 

ARTICLE 64. TERMINATION BY THE CITY 

 

64.1 In addition to termination pursuant to any other article of this Contract, the Commissioner may, 

at any time, terminate this Contract by written notice to the Contractor. In the event of termination, the 

Contractor shall, upon receipt of such notice, unless otherwise directed by the Commissioner: 

 

64.1.1 Stop Work on the date specified in the notice; 

 

64.1.2 Take such action as may be necessary for the protection and preservation of the 

City’s materials and property; 

 

64.1.3 Cancel all cancelable orders for material and equipment; 

 

64.1.4 Assign to the City and deliver to the Site or another location designated by the 

Commissioner, any non-cancelable orders for material and equipment that is not capable of use 

except in the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract and not incorporated in the Work; 

 

64.1.5 Take no action which will increase the amounts payable by the City under this 

64.1.5 Contract. 
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64.2 In the event of termination by the City pursuant to this Article 64, payment to the Contractor 

shall be in accordance with Articles 64.2.1, 64.2.2 or 64.2.3, to the extent that each respective article applies. 

 

64.2.1 Lump Sum Contracts or Items:   On all lump sum Contracts, or on lump sum items in a 

Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.1(a) and 64.2.1(b), less all payments previously made pursuant to this Contract. On lump 

sum Contracts only, the City will also pay the Contractor an additional sum as provided in 

Article 64.2.1(c). 

 

64.2.1(a)   For Work completed prior to the notice of termination, the Contractor shall 

be paid a pro rata portion of the lump sum bid amount, plus approved change orders, 

based upon the percent completion of the Work, as determined by the Commissioner. 

For the purpose of determining the pro rata portion of the lump sum bid amount to which 

the Contractor is entitled, the bid breakdown submitted in accordance with Article 41 

shall be considered, but shall not be dispositive. The Commissioner’s determination 

hereunder shall be final, binding, and conclusive. 

 

64.2.1(b) For non-cancelable material and equipment that is not capable of use except in 

the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract, but not yet incorporated in the Work, the Contractor shall be 

paid the lesser of the following, less salvage value: 

 

64.2.1(b)(i) The Direct Cost, as defined in Article 64.2.4; or 

 

64.2.1(b)(ii) The fair and reasonable value, if less than Direct Cost, of such 

material and equipment, plus necessary and reasonable delivery costs. 

 

64.2.1(b)(iii) In addition, the Contractor shall be paid five (5%) percent of 

the amount described in Article 64.2.1(b)(i) or Article 64.2.1(b)(ii), 

whichever applies. 

 

64.2.1(c) Except as otherwise provided in Article 64.2.1(d), on all lump sum Contracts, 

the Contractor shall be paid the percentage indicated below applied to the difference 

between the total lump sum bid amount and the total of all payments made prior to the 

notice of termination plus all payments allowed pursuant to Articles 64.2.1(a) and 

64.2.1(b): 

 

64.2.1(c)(i) Five (5%) percent of the first five million ($5,000,000) dollars; 

and 

 

64.2.1(c)(ii) Three (3%) percent of any amount between five million 

($5,000,000) dollars and fifteen million ($15,000,000) dollars; plus 

 

64.2.1(c)(iii) One (1%) percent of any amount over fifteen million 

($15,000,000) dollars. 

 

64.2.1(d) In the event the City terminates a lump sum Contract pursuant to this Article 

64 within ninety (90) Days after registration of the Contract with the Comptroller, the 

Contractor shall be paid one (1%) percent of the difference between the lump sum bid 

amount and the total of all payments made pursuant to this Article 64.2. 

 

64.2.2 Unit Price Contracts or Items: On all unit price Contracts, or on unit price items in a 
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Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.2(a) and 64.2.2(b), less all payments previously made pursuant to this Contract: 

 

64.2.2(a) For all completed units, the unit price stated in the Contract, and 

 

64.2.2(b) For units that have been ordered but are only partially completed, the 

Contractor will be paid: 

 

64.2.2(b)(i) A pro rata portion of the unit price stated in the Contract 

based upon the percent completion of the unit and 

64.2.2(b)(ii) For non-cancelable material and equipment, payment will be 

made pursuant to Article 64.2.1(b). 

 

64.2.3 Time and Materials Contracts or Items Based on Time and Material Records: On all 

Contracts or items in a Contract where payment for the Work is based on time and material 

records, the Contractor shall be paid in accordance with Article 26, less all payments 

previously made pursuant to this Contract. 

 

64.2.4 Direct Costs: Direct Costs as used in this Article 64.2 shall mean: 

 

64.2.4(a) The actual purchase price of material and equipment, plus necessary and 

reasonable delivery costs, 

 

64.2.4(b) The actual cost of labor involved in construction and installation at the 

Site, and 

 

64.2.4(c) The actual cost of necessary bonds and insurance purchased pursuant to 

requirements of this Contract less any amounts that have been or should be refunded by 

the Contractor’s sureties or insurance carriers. 

 

64.2.4(d) Direct Costs shall not include overhead. 

 

64.3 In no event shall any payments under this Article 64 exceed the Contract price for such items. 

 

64.4 All payments pursuant to Article 64 shall be in the nature of liquidated damages and shall be 

accepted by the Contractor in full satisfaction of all claims against the City. 

 

64.5 The City may deduct or set off against any sums due and payable pursuant to this Article 64, any 

deductions authorized by this Contract or by Law (including but not limited to liquidated damages) and any 

claims it may have against the Contractor. The City’s exercise of the right to terminate the Contract 

pursuant to this Article 64 shall not impair or otherwise effect the City’s right to assert any claims it may 

have against the Contractor in a plenary action. 

 

64.6 Where the Work covered by the Contract has been substantially completed, as determined in 

writing by the Commissioner, termination of the Work shall be handled as an omission of Work pursuant 

to Articles 29 and 33, in which case a change order will be issued to reflect an appropriate reduction in the 

Contract sum, or if the amount is determined after final payment, such amount shall be paid by the 

Contractor. 
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ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 

 

65.1 This Contract shall be deemed to be executed in the City regardless of the domicile of the 

Contractor, and shall be governed by and construed in accordance with the Laws of the State of New York 

and the Laws of the United States, where applicable. 

 

65.2 The parties agree that any and all claims asserted against the City arising under this Contract or 

related thereto shall be heard and determined in the courts of the State of New York (“New York State 

Courts”) located in the City and County of New York. To effect this Contract and intent, the Contractor 

agrees: 

 

65.2.1 If the City initiates any action against the Contractor in Federal court or in a New 

York State Court, service of process may be made on the Contractor either in person, 

wherever such Contractor may be found, or by registered mail addressed to the Contractor 

at its address as set forth in this Contract, or to such other address as the Contractor may 

provide to the City in writing; and 

 

65.2.2 With respect to any action between the City and the Contractor in a New York 

State Court, the Contractor hereby expressly waives and relinquishes any rights it might 

otherwise have: 

 

65.2.2(a) To move to dismiss on grounds of forum non conveniens;  

65.2.2(b) To remove to Federal Court; and 

65.2.2(c) To move for a change of venue to a New York State Court outside New 

York County. 

 

65.2.3 With respect to any action brought by the City against the Contractor in a Federal 

Court located in the City, the Contractor expressly waives and relinquishes any right it might 

otherwise have to move to transfer the action to a Federal Court outside the City. 

 

65.2.4 If the Contractor commences any action against the City in a court located other than 

in the City and County of New York, upon request of the City, the Contractor shall either 

consent to a transfer of the action to a New York State Court of competent jurisdiction located 

in the City and County of New York or, if the Court where the action is initially brought will 

not or cannot transfer the action, the Contractor shall consent to dismiss such action without 

prejudice and may thereafter reinstate the action in a New York State Court of competent 

jurisdiction in New York County. 

 

65.3 If any provision(s) of this Article 65 is held unenforceable for any reason, each and all other 

provision(s) shall nevertheless remain in full force and effect. 

 

 

 

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT 

 

66.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated 

company is participating or shall participate in an international boycott in violation of the provisions of the 

Federal Export Administration Act of 1979, as amended, or the regulations of the United States Department 

of Commerce (Commerce Department) promulgated thereunder. 
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66.2 Upon the final determination by the Commerce Department or any other agency of the United 

States as to, or conviction of the Contractor or a substantially-owned affiliated company thereof for 

participation in an international boycott in violation of the provisions of the Export Administration Act of 

1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his/her option, 

render forfeit and void this Contract. 

66.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the 

Administrative Code and the rules and regulations issued by the Comptroller thereunder. 

ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM 

67.1 This Contract is subject to the requirements of Section 6-108.1 of the Administrative Code 

and regulations promulgated thereunder. No construction contract shall be awarded unless and until these 

requirements have been complied with in their entirety; however, compliance with this Article 67 is not 

required if the Agency sets Subcontractor Participation Goals for Minority- and Women-Owned Business 

Enterprises (M/WBEs). 

67.2 Unless specifically waived by the Commissioner with the approval of the Division of Economic 

and Financial Opportunity of the City Department of Business Services, if any portion of the Contract is 

subcontracted, not less than ten (10%) percent of the total dollar amount of the Contract shall be 

awarded to locally based enterprises (LBEs); except that where less than ten (10%) percent of the total 

dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

67.3 The Contractor shall not require performance and payment bonds from LBE Subcontractors. 

67.4 If the Contractor has indicated prior to award that no Work will be subcontracted, no Work 

shall be subcontracted without the prior approval of the Commissioner, which shall be granted only if the 

Contractor makes a good faith effort beginning at least six (6) weeks before the Work is to be performed to 

obtain LBE Subcontractors to perform the Work. 

67.5 If the Contractor has not identified sufficient LBE Subcontractors prior to award, it shall 

sign a letter of compliance stating that it complies with Section 6-108.1 of the Administrative Code, 

recognizes that achieving the LBE requirement is a condition of its Contract, and shall submit 

documentation demonstrating its good faith efforts to obtain LBEs. After award, the Contractor shall begin 

to solicit LBE’s to perform subcontracted Work at least six (6) weeks before the date such Work is to be 

performed and shall demonstrate that a good faith effort has been made to obtain LBEs on each subcontract 

until it meets the required percentage. 

67.6 Failure of the Contractor to comply with the requirements of Section 6-108.1 of the 

Administrative Code and the regulations promulgated thereunder shall constitute a material breach of this 

Contract. Remedy for such breach may include the imposition of any or all of the following sanctions: 

67.6.1 Reducing the Contractor’s compensation by an amount equal to the dollar value of the 

percentage of the LBE subcontracting requirement not complied with; 

67.6.2 Declaring the Contractor in default; 

67.6.3 If the Contractor is an LBE, de-certifying and declaring the Contractor ineligible to 

participate in the LBE program for a period of up to three (3) years. 
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ARTICLE 68. ANTITRUST 

 

68.1   The Contractor hereby assigns, sells, and transfers to the City all right, title, and interest in and 

to any claims and causes of action arising under the antitrust Laws of New York State or of the United 

States relating to the particular goods or services purchased or procured by the City under this Contract. 

 

 

ARTICLE 69. MacBRIDE PRINCIPLES PROVISIONS 

 

69.1 Notice To All Prospective Contractors: 

 

69.1.1 Local Law No. 34 of 1991 became effective on September 10, 1991 and added Section 

6-115.1 of the Administrative Code. The local Law provides for certain restrictions on City 

Contracts to express the opposition of the people of the City to employment discrimination 

practices in Northern Ireland to promote freedom of work-place opportunity. 

 

69.1.2 Pursuant to Section 6-115.1, prospective Contractors for Contracts to provide goods 

or services involving an expenditure of an amount greater than ten thousand ($10,000.) dollars, 

or for construction involving an amount greater than fifteen thousand ($15,000.) dollars, are 

asked to sign a rider in which they covenant and represent, as a material condition of their 

Contract, that any business operations in Northern Ireland conducted by the Contractor and 

any individual or legal entity in which the Contractor holds a ten (10%) percent or greater 

ownership interest in the Contractor will be conducted in accordance with the MacBride 

Principles of nondiscrimination in employment. 

 

69.1.3 Prospective Contractors are not required to agree to these conditions. However, in the 

case of Contracts let by competitive sealed bidding, whenever the lowest responsible bidder 

has not agreed to stipulate to the conditions set forth in this notice and another bidder who has 

agreed to stipulate to such conditions has submitted a bid within five (5%) percent of the lowest 

responsible bid for a Contract to supply goods, services or contraction of comparable quality, 

the Agency shall refer such bids to the Mayor, the Speaker or other officials, as appropriate, 

who may determine, in accordance with applicable Law, that it is in the best interest of the 

City that the Contract be awarded to other than the lowest responsible pursuant to Section 

313(b)(2) of the City Charter. 

 

69.1.4 In the case of Contracts let by other than competitive sealed bidding, if a prospective 

Contractor does not agree to these conditions, no Agency, elected official or the City 

Council shall award the Contract to that bidder unless the Agency seeking to use the goods, 

services or construction certifies in writing that the Contract is necessary for the Agency to 

perform its functions and there is no other responsible Contractor who will supply goods, 

services or construction of comparable quality at a comparable price. 

 

69.2 In accordance with Section 6-115.1 of the Administrative Code, the Contractor stipulates that 

such Contractor and any individual or legal entity in which the Contractor holds a ten (10%) percent or 

greater ownership interest in the Contractor either: 

 

69.2.1 Have no business operations in Northern Ireland, or 

 

69.2.2 Shall take lawful steps in good faith to conduct any business operations they have in 
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Northern Ireland in accordance with the MacBride Principles, and shall permit independent 

monitoring of their compliance with such principles. 

 

69.3 For purposes of this Article, the following terms shall have the following meanings: 

 

69.3.1 “MacBride Principles” shall mean those principles relating to nondiscrimination in 

employment and freedom of work-place opportunity which require employers doing business in 

Northern Ireland to: 

 

69.3.1(a) increase the representation of individuals from under-represented religious 

groups in the workforce, including managerial, supervisory, administrative, clerical and 

technical jobs; 

 

69.3.1(b) take steps to promote adequate security for the protection of employees from 

under-represented religious groups both at the work-place and while traveling to and from 

Work; 

 

69.3.1(c) ban provocative religious or political emblems from the workplace; 

 

69.3.1(d) publicly advertise all job openings and make special recruitment efforts to 

attract applicants from under-represented religious groups; 

 

69.3.1(e) establish layoff, recall, and termination procedures which do not in practice 

favor a particular religious group; 

 

69.3.1(f) abolish all job reservations, apprenticeship restrictions and different 

employment criteria which discriminate on the basis of religion; 

 

69.3.1(g) develop training programs that will prepare substantial numbers of current 

employees from under-represented religious groups for skilled jobs, including the 

expansion of existing programs and the creation of new programs to train, upgrade, and 

improve the skills of workers from under-represented religious groups; 

 

69.3.1(h) establish procedures to asses, identify, and actively recruit employees from 

under-represented religious groups with potential for further advancement; and 

 

69.3.1(i) appoint a senior management staff member to oversee affirmative action efforts 

and develop a timetable to ensure their full implementation. 

 

69.4 The Contractor agrees that the covenants and representations in Article 69.2 are material 

conditions to this Contract. In the event the Agency receives information that the Contractor who made the 

stipulation required by this Article 69 is in violation thereof, the Agency shall review such information and 

give the Contractor an opportunity to respond. If the Agency finds that a violation has occurred, the Agency 

shall have the right to declare the Contractor in default in default and/or terminate this Contract for cause 

and procure supplies, services or Work from another source in the manner the Agency deems proper. In the 

event of such termination, the Contractor shall pay to the Agency, or the Agency in its sole discretion may 

withhold from any amounts otherwise payable to the Contractor, the difference between the Contract price 

for the uncompleted portion of this Contract and the cost to the Agency of completing performance of this 

Contract either itself or by engaging another Contractor or Contractors. In the case of a requirement 

Contract, the Contractor shall be liable for such difference in price for the entire amount of supplies 

required by the Agency for the uncompleted term of Contractor’s Contract. In the case of a construction 

Contract, the Agency shall also have the right to hold the Contractor in partial or total default in 
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accordance with the default provisions of this Contract, and/or may seek debarment or suspension of the 

Contractor. The rights and remedies of the Agency hereunder shall be in addition to, and not in lieu of, any 

rights and remedies the Agency has pursuant to this Contract or by operation of Law. 

 

 

ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB 

 

70.1 The Contractor shall electronically file all alteration type-2 and alteration type-3 applications 

via the New York City Development Hub Web site, except applications for the following types of minor 

alterations: enlargements, curb cuts, legalizations, fire alarms, builders pavement plans, and jobs filed on 

Landmark Preservation Commission calendared properties. All such filings must be professionally certified. 

Information about electronic filing via the New York City Development Hub is available on the City 

Department of Buildings Web site at www.nyc.gov/buildings. 

 

 

ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS 

 

71.1 Tropical hardwoods, as defined in Section 165 of the New York State Finance Law (Finance Law), 

shall not be utilized in the performance of this Contract except as expressly permitted by Section 165 of the 

Finance Law. 

 

 

ARTICLE 72. CONFLICTS OF INTEREST 

 

72.1 Section 2604 of the City Charter and other related provisions of the City Charter, the 

Administrative Code, and the Penal Law are applicable under the terms of this Contract in relation to 

conflicts of interest and shall be extended to Subcontractors authorized to perform Work, labor and 

services pursuant to this Contract and further, it shall be the duty and responsibility of the Contractor to 

so inform its respective Subcontractors. Notice is hereby given that, under certain circumstances, penalties 

may be invoked against the donor as well as the recipient of any form of valuable gift. 

 

 

ARTICLE 73. MERGER CLAUSE 

 

73.1 The written Contract herein, contains all the terms and conditions agreed upon by the parties 

hereto, and no other agreement, oral or otherwise, regarding the subject matter of this Contract shall be 

deemed to exist or to bind any of the parties hereto, or to vary any of the terms contained herein. 

 

 

ARTICLE 74. STATEMENT OF WORK 

 

74.1 The Contractor shall furnish all labor and materials and perform all Work in strict accordance 

with the Specifications and Addenda thereto, numbered as shown in Schedule A. 

 

 

http://www.nyc.gov/buildings
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ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR 

 

75.1 The City will pay and the Contractor will accept in full consideration for the performance of the 

Contract, subject to additions and deductions as provided herein, the total sum shown in Schedule A, this 

said sum being the amount at which the Contract was awarded to the Contractor at a public letting thereof, 

based upon the Contractor’s bid for the Contract. 

 

 

ARTICLE 76. ELECTRONIC FUNDS TRANSFER 

 

76.1 In accordance with Section 6-107.1 of the Administrative Code, the Contractor agrees to 

accept payments under this Contract from the City by electronic funds transfer (EFT). An EFT is any 

transfer of funds, other than a transaction originated by check, draft or similar paper instrument, which is 

initiated through an electronic terminal, telephonic instrument or computer or magnetic tape so as to 

order, instruct or authorize a financial institution to debit or credit an account. Prior to the first payment 

made under this Contract, the Contractor shall designate one financial institution or other authorized 

payment agent and shall complete the attached “EFT Vendor Payment Enrollment Form” in order to provide 

the Commissioner of the City Department of Finance with information necessary for the Contractor to 

receive electronic funds transfer payments through a designated financial institution or authorized payment 

agent. The crediting of the amount of a payment to the appropriate account on the books of a financial 

institution or other authorized payment agent designated by the Contractor shall constitute full satisfaction 

by the City for the amount of the payment under this Contract. The account information supplied by the 

Contractor to facilitate the electronic funds transfer shall remain confidential to the fullest extent provided 

by Law. 

 

76.2 The Commissioner may waive the application of the requirements of this Article 76 to 

payments on contracts entered into pursuant to Section 315 of the City Charter. In addition, the 

Commissioner of the Department of Finance and the Comptroller may jointly issue standards pursuant to 

which the Agency may waive the requirements of this Article 76 for payments in the following 

circumstances: (i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) for 

classifications or types of checks; or (iii) in other circumstances as may be necessary in the interest of the 

City. 

 

 

ARTICLE 77. RECORDS RETENTION 

 

77.1 The Contractor agrees to retain all books, records, and other documents relevant to this Contract 

for six years after the final payment or termination of this Contract, whichever is later. City, state, and 

federal auditors and any other persons duly authorized by the City shall have full access to and the right to 

examine any such books, records, and other documents during the retention period. 

 

 

ARTICLE 78. EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER 

SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS 

 

78.1 Pre-Bidding (Investigation) Viewing of Site – Bidders must carefully view and examine the Site of 

the proposed Work, as well as its adjacent area, and seek other usual sources of information, for they will be 

conclusively presumed to have full knowledge of any and all conditions and hazards on, about or above 

the Site relating to or affecting in any way the performance of the Work to be done under the Contract that 

were or should have been known by a reasonably prudent bidder. To arrange a date for visiting the Site, 
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bidders are to contact the Agency contact person specified in the bid documents. 

 

78.2 Should the Contractor encounter during the progress of the Work site conditions or 

environmental hazards at the Site materially differing from any shown on the Contract Drawings or 

indicated in the Specifications or such conditions or environmental hazards as could not reasonably have 

been anticipated by the Contractor, which conditions or hazards will materially affect the cost of the 

Work to be done under the Contract, the attention of the Commissioner must be called immediately to 

such conditions or hazards before they are disturbed. The Commissioner shall thereupon promptly 

investigate the conditions or hazards. If the Commissioner finds that they do so materially differ, and that 

they could not have been reasonably anticipated by the Contractor, the Contract may be modified with 

the Commissioner’s written approval. 

 

 

ARTICLE 79. PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS 

ENTERPRISES IN CITY PROCUREMENT 
 

ARTICLE I.  M/WBE PROGRAM 

 

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program for 

participation in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and 

women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City 

Charter. As stated in Section 6- 129, the intent of the program is to address the impact of discrimination on the 

City’s procurement process, and to promote the public interest in avoiding fraud and favoritism in the 

procurement process, increasing competition for City business, and lowering contract costs. The contract 

provisions contained herein are pursuant to Section 6-129, and the rules of the Department of Small Business 

Services (“DSBS”) promulgated thereunder. 

 

 

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements of MBE 

and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled the “M/WBE 

Utilization Plan”) and are detailed below. 

 

The Contractor must comply with all applicable MBE and WBE requirements for this Contract. 

 

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 

herein that are not defined herein shall have the meanings given such terms in Section 6-129. 

 

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 

where credit is required by section 311 of the New York City Charter or other provision of law. 

 

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 

and professional services contracts. 

 

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program. 

 

PART A: PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD AND PROFESSIONAL 

SERVICES CONTRACTS OR TASK ORDERS 

 

1.  The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued 

pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this 

Contract (see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders 

issued pursuant to this Contract, as applicable. 
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 

applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or WBEs, 

and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided in Section 3 

below, unless the goals have been waived or modified by Agency in accordance with Section 6-129 and Part A, 

Sections 10 and 11 below, respectively. 

 

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to 

this Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to 

the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and 

Part A, Sections 10 and 11 below, respectively. 

 

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to 

this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 

fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 

Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, 

as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), 

and provided further that a Contractor that is certified as both an MBE and a WBE may count its own 

participation either toward the goal for MBEs or the goal for WBEs, but not both. 

 

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a 

percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with 

Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of 

the Contract or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then 

multiplying the remainder by the percentage to be applied to total profit to determine the amount to which an 

MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a participant in a joint 

venture is certified as both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or 

the goal for WBEs, but not both. 

 

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 

required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part 

2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the 

percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award 

direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs 

and/or WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 

addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 

prospective contractor’s required certification and affirmations. In the event that this M/WBE Utilization Plan 

indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, the bid or 

proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or proposer, as 

applicable, a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 

below. 

 

B. (i) If this Contract is for a master services agreement or other requirements type contract that will 

result in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 

subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 

proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 

Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 

contractor’s certification and required affirmations to make all reasonable good faith efforts to meet participation 

goals established on each individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained 

or such goals are modified by the Agency, to meet the modified Participation Goals by soliciting and obtaining 

the participation of certified MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or 

proposer, as applicable, does not intend to meet the Participation Goals that may be established on Task Orders 

issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed non- responsive. 
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders 

issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 

Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 

Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 

indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it 

intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct subcontracts, a 

description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time 

frames in which such work is scheduled to begin and end; as well as the name, addresses, and telephone numbers 

of the M/WBE subcontractors if required by the solicitation; and (d) the prospective contractor’s required 

certification and affirmations. The contractor must engage in good faith efforts to meet the Participation Goals as 

established for the Task Order unless Agency has granted the contractor a pre-award waiver of the Participation 

Goals in accordance with Section 6-129 and Part A, Section 10 below. 

 

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN 

(SCHEDULE B, PART 2). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH 

DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS WILL 

BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION 

GOALS IS GRANTED (SCHEDULE    B,   PART    3). IN    THE    EVENT    THAT    THE    CITY    

DETERMINES    THAT    THE BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE 

THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT 

OTHER ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR 

COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND 

AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE 

GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 

SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. 

FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-

RESPONSIVE.  RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED 

OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS OR FAX 

NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING OR 

UPON DELIVERY, IF DELIVERED. 

 

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of 

issuance by Agency of a notice to proceed, submit a list of proposed persons or entities  to which it intends to 

award subcontracts within the subsequent 12 months. In the case of multi- year contracts, such list shall also be 

submitted every year thereafter. The Agency may also require the Contractor to report periodically about the 

contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). 

PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or 

below $3M for projects in New York City) or if the Contract is subject to a project labor agreement in accordance 

with Labor Law §222, and the bidder is required to identify at the time of bid submission its intended 

subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating and 

air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends to award 

construction subcontracts for any portion of the Wicks trade work at the time of bid submission, regardless of 

what point in the life of the contract such subcontracts will occur. In identifying intended subcontractors in the bid 

submission, bidders may satisfy any Participation Goals established for this Contract by proposing one or more 

subcontractors that are MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the 

Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose 

alternate subcontractors. 

 

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 

participation toward the attainment of the Participation Goals. Such certification must occur prior to the firms’ 

commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS website at 

www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, or by visiting or 

writing DSBS at One Liberty Plaza ., New York, New York, 10006, 11th floor. Eligible firms that have not yet 



CITY OF NEW YORK 94 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

been certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing 

MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as 

both an MBE and a WBE may be counted either toward the goal for MBEs or the goal for WBEs, but not both. 

No credit shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-

129(c)(20). 

 

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher 

for payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 

which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, 

where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 

subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the 

Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the dates and 

amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for final payment: 

the total amount it paid to subcontractors, and, where applicable pursuant to Section 6- 129(j), the total amount its 

direct subcontractors paid directly to their indirect subcontractors; and a final list, certified under penalty of 

perjury, which shall include the name, address and contact information of each subcontractor that is an MBE or 

WBE, the work performed by, and the dates and amounts paid to each. 

 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified 

in the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-

129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 

accordance with Section 6-129 and Part A, Section 11 below. 

 

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change 

order the value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or 

$500,000, Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and 

types of work involved in the change order, and  determine whether the Participation Goals should be modified. 

 

10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect 

to a Task Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 

6-129, which requests that Agency change one or more Participation Goals on the grounds that the Participation 

Goals are unreasonable in light of the availability of certified firms to perform the services required, or by 

demonstrating that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE 

Utilization Plan. 

 

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, 

as applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 

days prior to the date and time the bids, proposals, or Task Orders are due, in writing by email at 

MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than seven (7) 

calendar days prior to the date and time the bids, proposals, or Task Orders are due may be rejected as 

untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests will receive an 

Agency response by no later than two (2) calendar days prior to the due date for bids, proposals, or Task Orders; 

provided, however, that if that date would fall on a weekend or holiday, an Agency response will be provided by 

close-of-business on the business day before such weekend or holiday date. 

 

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability 

of certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids 

and proposals, or revise the Task Order, as applicable. 

 

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 

contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as 

applicable—that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE 

Utilization Plan. In making its determination, Agency shall consider factors that shall include, but not be limited 
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to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide intention to 

perform the Contract without any subcontracting, or to perform the Contract without awarding the amount of 

subcontracts represented by the Participation Goals. In making such determination, Agency may consider whether 

the M/WBE Utilization Plan is consistent with past subcontracting practices of the bidder, proposer or contractor, 

as applicable, whether the bidder, proposer or contractor, as applicable, has made efforts to form a joint venture 

with a certified firm, and whether the bidder, proposer, or contractor, as applicable, has made good faith efforts to 

identify other portions of the Contract that it intends to subcontract. 

 

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 

Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject to 

GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is subject 

to a project labor agreement in accordance with Labor Law §222, and the bidder is required to identify at the time 

of bid submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot 

water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor may request a 

Modification of its M/WBE Utilization Plan as part of its bid submission. The Agency may grant a request for 

Modification of a Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with 

appropriate documentary and other evidence, that it made reasonable, good faith efforts to meet the Participation 

Goals. In making such determination, Agency shall consider evidence of the following efforts, as applicable, 

along with any other relevant factors: 

 

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 

circulation media, trade and professional association publications and small business media, and 

publications of minority and women’s business organizations; 

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, 

to minority and women’s business organizations; 

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or 

WBEs that their interest in the Contract was solicited; 

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 

originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for 

which the Contractor claims an inability to retain MBEs or WBEs; 

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, 

for the purpose of explaining in detail the scope and requirements of the work for which their bids or 

proposals were solicited; 

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 

subcontracts, or act as suppliers or service providers; 

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer 

and to DSBS; 

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an 

explanation of why action upon such recommendations did not lead to the desired level of 

participation of MBEs and/or WBEs. 

 

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

 

(b)  The Agency may modify the Participation Goals when the scope of the work has been changed by the 

Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 

Utilization Plan would be awarded to subcontractors. 

 

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 

use in connection with the performance of the Contract or Task Order, substitutions to the identified firms may 

only be made with the approval of the Agency, which shall only be given when the Contractor has proposed to 

use a firm that would satisfy the Participation Goals to the same extent as the firm previously identified, unless 

the Agency determines that the Contractor has established, with appropriate documentary and other  evidence, 

that it made reasonable, good faith efforts. In making such determination, the Agency shall require evidence of the 
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efforts listed in Section 11(a) above, as applicable, along with any other relevant factors. 

 

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 

requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to 

subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be 

deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was 

intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work 

is not needed. 

 

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review 

the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by 

reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and 

the payments the Contractor made to such subcontractors. 

 

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 

evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation. 

 

PART B:    MISCELLANEOUS 

 

The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization Plan, 

the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-129(e)(10). 

Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess compliance with 

the M/WBE Utilization Plan. 

 

1. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 

shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 

Administrative Code of the City of New York. 

 

2. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 

and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 

participation by MBEs and/or WBEs in contracts. 

 

3. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or 

WBEs as defined by Section 6-129(c)(30). 

 

4. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 

Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated 

thereunder, and if awarded this Contract, the Contractor  hereby agrees to comply with the M/WBE Program 

requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all 

of which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all 

reasonable, good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required 

Participation Goals. 

 

ARTICLE II.  ENFORCEMENT 

 

1.  If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 

violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such 

bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or 

proposer’s prequalification status, if applicable. 

 

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129 
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or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements 

Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to 

the Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. 

Agency shall then conduct an investigation to determine whether such Contractor or subcontractor is in 

compliance. 

 

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 

promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 

including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 

actions should be taken: 

 

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on 

amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 

meeting the purposes of the Contract, the costs of meeting utilization goals through additional 

procurements, the administrative costs of investigation and enforcement, or other factors set forth in the 

Contract;   

(j) exercising rights under the Contract to procure goods, services or construction from another contractor 

and charge the cost of such contract to the Contractor that has been found to be in noncompliance; or  

(k) taking any other appropriate remedy.  

 

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the 

Contractor has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan 

or the Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 

liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of work 

required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the 

Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of 

accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure to meet the 

Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages that the City will 

suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out of any monies which may 

become due under this Contract the amount of any such liquidated damages; and in case the amount which may 

become due under this Contract shall be less than the amount of liquidated damages suffered by the City, the 

Contractor shall be liable to pay the difference. 

 

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 

participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6-

129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who 

shall determine whether the certification of such business enterprise should be revoked. 

 

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 

under penalty of perjury and any false or misleading statement or omission shall be grounds for the application of 

any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an 

MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for 

revocation of its certification. 

 

7.  The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
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its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan 

has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice 

of caution form for inclusion in PASSPort as caution data. 



 
CONTRACT SIGNATURE PAGE

 
This Contract is entered by and between the City of New York (“City”), acting by and through 
the DEPARTMENT OF DESIGN AND CONSTRUCTION, and INTER CONTRACTING 
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Documents”) which are located in the Documents tab of the PASSPort record titled 85023B0050-SEX200400 .

1. (Question answer) - 1556 Letter.pdf - Jun 23 2023 3:29PM
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15. Disability Insurance - Jun 23 2023 1:37PM
16. Insurance Certificate - Jun 23 2023 1:38PM
17. Proposal/Bid - Jun 21 2023 3:00PM
18. Schedule B - Jun 21 2023 4:04PM
19. Security / Bond - Jun 26 2023 7:35PM
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26. SEX200400 VOL3 (Addendum2) - Jun 21 2023 3:00PM
27. SEX200400 Volume 2 - Jun 21 2023 3:00PM
28. SEX200400 Volume 3 (Addendum 1) - Jun 21 2023 3:00PM
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30. Worker's Compensation - Jun 23 2023 1:38PM

The above order does not represent an order of precedence. The Contract shall be governed by the order of 
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PERFORMANCE BOND #1 

Performance Bond #1 (4 Pages): Use if the total contract price is $5 Million Or Less.  Performance Bond #1 has 

been approved by the U.S. Small Business Administration (“SBA”) for participation in its Bond Guarantee 

Program. 

 

PERFORMANCE BOND #1 (Page 1) 

 

KNOW ALL PERSONS BY THESE PRESENTS:, 

That we,    

 

 

 

 

hereinafter referred to as the “Principal,” 

and,    

 

 

 

 

hereinafter referred to as the “Surety” (“Sureties”) are held and firmly bound to THE CITY OF NEW 

YORK, hereinafter referred to as the “City” or to its successors and assigns in the penal sum 
of    

 

 

 

 

 

($ ) Dollars, lawful money of the United States for the payment of which said 

sum of money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City for 

 

 

 

 

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full; 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its 

representatives or assigns, shall well and faithfully perform the said Contract and all modifications, 

amendments, additions and alterations thereto that may hereafter be made, according to its terms and its 

true intent and meaning, including repair and or replacement of defective work and guarantees of 

maintenance for the periods stated in the Contract, and shall fully indemnify and save harmless the City 

from all cost and damage which it may suffer by reason of the Principal’s default of the Contract, and shall 

fully reimburse and repay the City for all outlay and expense which the City  may incur in making 

good any such default and shall protect the said City of New York against, and pay any and all amounts, 

damages, cost and judgments which may or shall be recovered against said City or its officers or agents or 

which the said City of New York may be called upon to pay any person or corporation by reason of any 

damages arising or growing out of the Principal’s default of the Contract, then this obligation shall be null and 

void, otherwise to remain in full force and effect. 
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PERFORMANCE BOND #1 (Page 2) 

 

The Surety (Sureties), for value received, hereby stipulates and agrees, upon written notice from the City that 

the City has determined that the Principal is in default of the Contract, to (1) pay the City the cost to complete 

the contract as determined by the City in excess of the balance of the Contract held by the City, plus any 

damages or costs to which the City is entitled, up to the full amount of the above penal sum, (2) fully perform 

and complete the Work to be performed under the Contract, pursuant to the terms, conditions, and 

covenants thereof, or (3) tender a completion Contractor that is acceptable to the City. The Surety (Sureties) 

further agrees, at its option, either to notify the City that it elects to pay the city the cost of completion plus 

any applicable damages and costs under option (1) above, or to commence and diligently perform the Work 

specified in the Contract, including physical site work, within twenty-five 

(25) business days after written notice thereof from the City and, if the Surety elects to fully perform and 

complete the Work, then to complete all Work within the time set forth in the Contract or such other time as 

agreed to between the City and Surety in accordance with the Contract. If the Surety elects to tender 

payment pursuant to (1) above, then the Surety shall tender such amount within fifteen (15) business days 

notification from the City of the cost of completion. The Surety and the City reserve all rights and defenses 

each may have against the other; provided, however, that the Surety expressly agrees that its reservation of 

rights shall not provide a basis for non-performance of its obligation to pay the City the cost of completion, to 

commence and complete all Work as provided herein, or to tender a completion contractor. 

 

The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and 

agrees that the obligation of said Surety (Sureties) and its bond shall be in no way impaired or affected by any 

extension of time, modification, omission, addition, or change in or to the said Contract or the Work to be 

performed thereunder, or by any payment thereunder before the time required therein, or by any waiver of 

any provisions thereof, or any moneys due or to become due thereunder; and said Surety (Sureties) does 

hereby waive notice of any and all of such extensions, modifications, omissions, additions, changes, payments, 

and waivers, and hereby expressly stipulates and agrees that any and all things done and omitted to be done 

by and in relation to subcontractors shall have the same effect as to said Surety (Sureties) as though done or 

omitted to be done by or in relation to said Principal. Notwithstanding the above, if the City makes 

payments to the Principal before the time required by the contract that in the aggregate exceed $100,000 or 

10% of the Contract price, whichever is less, and that have not become earned prior to the Principal being 

found to be in default, then all payments made to the Principal before the time required by the Contract shall 

be added to the remaining contract value available to be paid for the completion of the Contract as if such 

sums had not been paid to the Principal, but shall not provide a basis for non-performance of its obligation 

to pay the City the cost of completion, to commence and to complete all Work as provided herein, or to 

tender a completion contractor. 
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IN WITNESS WHEREOF, The Principal and the Surety (Sureties) have hereunto set their hands and 

seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and 

these presents to be signed by their proper officers, this 

 

   day of , 20 . (Seal) 

 

  (L.S.) 

Principal 

 

 

(Seal) 

By: . 

 

Surety 

 

 

By: . 
  . 

(Seal) Surety 

 

By: . 

  . 

(Seal) Surety 

 

By: . 

  . 

(Seal) Surety 

 

By: . 
  . 

(Seal) Surety 

 

By: . 

 

 

Bond Premium Rate   . 

 

Bond Premium Cost   . 

 

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are 

partners. 

 

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly 

authorized officer, agent, or attorney-in-fact. 

 

There should be executed an appropriate number of counterparts of the bond corresponding to the number of 

counterparts of the Contract. 
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ACKNOWLEDGMENT OF PRINCIPAL IF A CORPORATION 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did depose and say that he/she resides at    

  ; that he/she is the    

of the corporation described in and which executed the foregoing instrument; and that he/she signed his/her 

name to the foregoing instrument by order of the directors of said corporation as the duly authorized and 

binding act thereof. 

 

        

Notary Public or Commissioner of Deeds. 

ACKNOWLEDGMENT OF PRINCIPAL IF A PARTNERSHIP 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did dispose and say that he/she resides at    
  ; that he/she is partner of 
  , a limited/general partnership existing under the laws of the State of 
  , the partnership described in and which executed the foregoing instrument; and 

that he/she signed his/her name to the foregoing instrument as the duly authorized and binding act of said 

partnership. 

 

        

Notary Public or Commissioner of Deeds. 

ACKNOWLEDGMENT OF PRINCIPAL IF AN INDIVIDUAL 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did depose and say that he/she resides at    

  , and that he/she is the individual whose name is 

subscribed to the within instrument and acknowledged to me that by his/her signature on the 
instrument, said individual executed the instrument. 

 

        

Notary Public or Commissioner of Deeds 

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective parties; 

(b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is 

executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from 

By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its 

agent, officer or representative was issued, and (d) certified copy of latest published financial statement of 

assets and liabilities of Surety. 

* * * * * * * * 

Affix Acknowledgments and Justification of Sureties. 
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LABOR LAW ARTICLE 8 - NYC PUBLIC WORKS 
 

Workers, Laborers and Mechanics employed on a public work project must receive not less than 
the prevailing rate of wage and benefits for the classification of work performed by each upon such 
public work.  Pursuant to New York Labor Law Article 8 the Comptroller of the City of New York has 
promulgated this schedule solely for Workers, Laborers and Mechanics engaged by private contractors 
on New York City public work projects.  Prevailing rates are required to be annexed to and form part of 
the public work contract pursuant to Labor Law section 220 (3).   

 
This schedule is a compilation of separate determinations of the prevailing rate of wage and 

supplements made by the Comptroller for each trade classification listed herein pursuant to Labor Law 
section 220 (5).  The source of the wage and supplement rates, whether a collective bargaining 
agreement, survey data or other, is listed at the end of each classification.  

 
Agency Chief Contracting Officers should contact the Bureau of Labor Law’s Classification Unit 

with any questions concerning trade classifications, prevailing rates or prevailing practices with respect 
to procurement on New York City public work contracts.  Contractors are advised to review the 
Comptroller’s Prevailing Wage Schedule before bidding on public work contracts.  Contractors with 
questions concerning trade classifications, prevailing rates or prevailing practices with respect to public 
work contracts in the procurement stage must contact the contracting agency responsible for the 
procurement.  

 
Any error as to compensation under the prevailing wage law or other information as to trade 

classification, made by the contracting agency in the contract documents or in any other 
communication, will not preclude a finding against the contractor of prevailing wage violation. 

 
Any questions concerning trade classifications, prevailing rates or prevailing practices on New 

York City public work contracts that have already been awarded may be directed to the Bureau of Labor 
Law’s Classification Unit by calling (212) 669-4443. All callers must have the agency name and contract 
registration number available when calling with questions on public work contracts.  Please direct all 
other compliance issues to: laborlaw@comptroller.nyc.gov or Bureau of Labor Law, Attn: Paul Brumlik, 
Office of the Comptroller, 1 Centre Street, Room 651, New York, N.Y. 10007. 

 
Pursuant to Labor Law § 220 (3-a) (a), the appropriate schedule of prevailing wages and benefits 

must be posted in a prominent and accessible place at all public work sites along with the Construction 
Poster provided on our web site at comptroller.nyc.gov/wages.  In addition, covered employees must be 
given the appropriate schedule of prevailing wages and benefits along with the Worker Notice provided 
on our web site at the time the public work project begins, and with the first paycheck to each such 
employee after July first of each year. 

 
This schedule is applicable to work performed during the effective period, unless otherwise 

noted.  Changes to this schedule are published on our web site comptroller.nyc.gov/wages. Contractors 
must pay the wages and supplements in effect when the worker, laborer, mechanic performs the work. 
Preliminary schedules for future one-year periods appear in the City Record on or about June 1 each 
succeeding year.  Final schedules appear on or about July 1 in the City Record and on our web site 
comptroller.nyc.gov/wages. 

 
Prevailing rates and ratios for apprentices are published in the Construction Apprentice 

Prevailing Wage Schedule.  Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor  is a participant, registered with the 

mailto:laborlaw@comptroller.nyc.gov
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
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New York State Department of Labor, may be paid at the apprentice rates.  Apprentices who are not so 
registered must be paid as journey persons.   

 
New York City public work projects awarded pursuant to a Project Labor Agreement (“PLA”) in 

accordance with Labor Law section 222 may have different labor standards for shift, premium and 
overtime work.  Please refer to the PLA’s pre-negotiated labor agreements for wage and benefit rates 
applicable to work performed outside of the regular workday.  More information is available at the 
Mayor’s Office of Contract Services (MOCS) web page at: 

 
https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page 
 
All the provisions of Labor Law Article 8 remain applicable to PLA work including, but not limited 

to, the enforcement of prevailing wage requirements by the Comptroller in accordance with the trade 
classifications in this schedule; however, we will enforce shift, premium, overtime and other non-
standard rates as they appear in a project’s pre-negotiated labor agreement. 

 
In order to meet their obligation to provide prevailing supplemental benefits to each covered 

employee, employers must either: 
 
1) Provide bona fide fringe benefits which cost the employer no less than the prevailing 

supplemental benefits rate; or  
2) Supplement the employee’s hourly wage by an amount no less than the prevailing 

supplemental benefits rate; or  
3) Provide a combination of bona fide fringe benefits and wage supplements which cost the 

employer no less than the prevailing supplemental benefits rate in total. 
 
Although prevailing wage laws do not require employers to provide bona fide fringe benefits (as 

opposed to wage supplements) to their employees, other laws may.  For example, the Employee 
Retirement Income Security Act, 29 U.S.C. § 1001 et seq., the Patient Protection and Affordable Care Act, 
42 U.S.C. § 18001 et seq., and the New York City Paid Sick Leave Law, N.Y.C. Admin. Code § 20-911 et 
seq., require certain employers to provide certain benefits to their employees.  Labor agreements to 
which employers are a party may also require certain benefits.  The Comptroller’s Office does not 
enforce these laws or agreements. 

 
Employers must provide prevailing supplemental benefits at the straight 

time rate for each hour worked unless otherwise noted in the classification. 
 
Paid Holidays, Vacation and Sick Leave when listed must be paid or provided 

in addition to the prevailing hourly supplemental benefit rate. 
 

For more information, please refer to the Comptroller’s Prevailing Wage Law Regulations in Title 
44 of the Rules of the City of New York, Chapter 2, available at comptroller.nyc.gov/wages. 

 
 

Paul Brumlik 
Director of Classifications 

Bureau of Labor Law 

https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page
http://comptroller.nyc.gov/wages
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ASBESTOS HANDLER 
SEE HAZARDOUS MATERIAL HANDLER 
 
 
 
 
 
 
BLASTER 
 
Blaster 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.21 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Hydraulic Trac Drill 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.35 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Wagon: Air Trac: Quarry Bar: Drillrunners 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.02 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Journeyperson 
 
(Laborer, Chipper/Jackhammer including Walk Behind Self Propelled Hydraulic Asphalt and Concrete Breakers 
and Hydro (Water) Demolition, Powder Carrier, Hydraulic Chuck Tender, Chuck Tender and Nipper) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Magazine Keepers: (Watch Person) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 6 of 90 

 

 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
BOILERMAKER 
 
Boilermaker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.38 
Supplemental Benefit Rate per Hour: $47.35 
Supplemental Note: For time and one half overtime - $70.58 For double overtime - $93.80 
 
Overtime Description 
For Repair and Maintenance work: 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
For New Construction work: 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Quadruple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day 
 
Shift Rates 
On jobs requiring two (2) or three (3) shifts, the first shift shall work eight (8) hours at the regular straight-time 
hourly rate.  The second shift shall work eight (8) hours and receive eight hours at the regular straight time 
hourly rate plus two dollars ($2.00) per hour.  The third shift shall work eight (8) hours and receive eight hours at 
the regular straight time hourly rate plus two dollars and twenty-five cents ($2.25) per hour. 
 
 
(Local #5) 
 
 
 
 
BRICKLAYER 
 
Bricklayer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.23 
Supplemental Benefit Rate per Hour: $37.75 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day.  If working on a job that is predominately Pointer, Cleaner, 
Caulker work, then Time and one half the regular rate after an 8 hour day. 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be a 15% wage premium with no premium for supplemental benefits.  There 
must be a first shift in order to work a second shift.  When it is not possible to conduct alteration or repair work 
during regular working hours in a building occupied by tenants, eight hours will be paid at straight time rate for 
seven hours of work. 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER - BUILDING COMMERCIAL 
 
Building Commercial 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.83 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.  When it is not possible to conduct alteration or repair work during regular working hours in a 
building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HEAVY CONSTRUCTION WORK 
(Construction of Engineered Structures and Building Foundations including all 
form work) 
 
 
Heavy Construction Work 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.16 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate and the supplemental 
benefits shall be paid at the straight time rate. When two (2) or more shifts of Carpenters are employed, single 
time will be paid for each shift. 
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(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Excludes Engineered Structures and Building Foundations) 
 
 
Carpenter High Rise A 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.78 
Supplemental Benefit Rate per Hour: $44.44 
 
Carpenter High Rise B 
 
Carpenter High Rise B worker is excluded from high risk operations such as erection decking, perimeter debris 
netting, leading edge work, self-climbing form systems, and the installation of cocoon systems unless directly 
supervised by a Carpenter High Rise A worker. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $40.19 
Supplemental Benefit Rate per Hour: $17.75 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
The second shift wage rate shall be 113% of the straight time hourly wage rate.  However, any shift beginning 
after 5:00 P.M. shall be paid at time and one half the regular hourly rate.  There must be a first shift in order to 
work a second shift.  When it is not possible to conduct alteration or repair work during regular working hours in 
a building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST 
 
Carpenter - Hod Hoist 
 
(Assisted by Mason Tender) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $47.65 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift will receive 112% of the straight time hourly rate. Benefit fund contributions shall be paid at the 
straight time rate. There must be a first shift in order to work a second shift.  When it is not possible to conduct 
alteration or repair work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
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(Carpenters District Council) 
 
 
 
 
CARPENTER - WOOD WATER STORAGE TANK 
 
Tank Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.42 
Supplemental Benefit Rate per Hour: $23.10 
 
Tank Helper 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.76 
Supplemental Benefit Rate per Hour: $23.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Day after Thanksgiving 
1/2 day on Christmas Eve if work is performed in the A.M. 
Christmas Day 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Vacation 
Employed for one (1) year....................................one (1) week vacation (40 hours) 
Employed for three (3) years.................................two (2) weeks vacation (80 hours) 
Employed for more than twenty (20) years............three (3) weeks vacation (120 hours) 
 
SICK LEAVE: 
Two (2) sick days after being employed for twenty (20) years. 
 
(Carpenters District Council) 
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CEMENT & CONCRETE WORKER 
 
Cement & Concrete Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.28 
Supplemental Benefit Rate per Hour: $30.20 
Supplemental Note: $34.20 on Saturdays; $38.20 on Sundays & Holidays 
 
Cement & Concrete Worker - (Hired after 2/6/2016) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.80 
Supplemental Benefit Rate per Hour: $22.20 
Supplemental Note: $24.20 on Saturdays; $26.20 on Sundays & Holidays 
 
Overtime Description 
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.) 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day before Christmas Day 
1/2 day before New Year's Day 
 
Shift Rates 
On shift work extending over a twenty-four hour period, all shifts are paid at straight time. 
 
 
(Cement & Concrete Workers District Council 16) 
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CEMENT MASON 
 
Cement Mason 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.77 
Supplemental Benefit Rate per Hour: $41.01 
Supplemental Note: Supplemental benefit time and one half rate: $71.97; Double time rate: double the base 
supplemental benefit rate. 
 
Overtime Description 
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one-
half the regular rate on Saturday, double time the regular rate after 10 hours.  Double time the regular rate on 
Sunday.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working. 
 
Shift Rates 
For off shift work, (at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall be paid 
at the regular hourly rate plus a 25% per hour differential. 
 
 
(Local #780) (BCA) 
 
 
 
 
CORE DRILLER 
 
Core Driller 
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Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $42.54 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $43.88 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $33.47 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $34.47 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper(Third year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $30.12 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $31.02 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (Second year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $26.78 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $27.58 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (First year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $23.43 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $24.13 
Supplemental Benefit Rate per Hour: $31.35 
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Overtime Description 
Time and one half the regular rate for work on a holiday plus Holiday pay when worked. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time shall be paid for each shift, but those employees 
employed on a shift other than from 8:00 A.M. to 5:00 P.M. shall, in addition, receive two dollars ($2.00) per hour 
differential for each hour worked.  When three (3) shifts are needed, each shift shall work seven and one-half (7 
½) hours paid for eight (8) hours of labor and be permitted one-half (½) hour for mealtime. 
 
 
(Carpenters District Council) 
 
 
 
 
DERRICKPERSON AND RIGGER 
 
Derrick Person & Rigger 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.76 
Supplemental Benefit Rate per Hour: $56.24 
 
Derrick Person & Rigger - Site Work 
 
Assists the Stone Mason-Setter in the setting of stone and paving stone. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.20 
Supplemental Benefit Rate per Hour: $44.97 
 
Overtime Description 
The first two hours of overtime on weekdays and the first seven hours of work on Saturdays are paid at time and 
one half for wages and supplemental benefits.   All additional overtimes is paid at double time for wages and 
supplemental benefits.   
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Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
 
(Local #197) 
 
 
 
 
DIVER 
 
Diver (Marine) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.03 
Supplemental Benefit Rate per Hour: $54.26 
 
Diver Tender (Marine) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.57 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When three shifts are utilized each shift shall work seven and one half-hours (7 1/2 hours) and paid for 8 hours, 
allowing for one half hour for lunch. 
 
 
(Carpenters District Council) 
 
 
 
 
DOCKBUILDER - PILE DRIVER 
 
Dockbuilder - Pile Driver 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.16 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. 
 
 
(Carpenters District Council) 
 
 
 
 
DRIVER: TRUCK (TEAMSTER) 
 
Driver - Dump Truck 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.17 
Supplemental Benefit Rate per Hour: $53.95 
Supplemental Note: Over 40 hours worked: at time and one half rate - $24.00; at double time rate - $32.00 
 
Driver - Tractor Trailer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.32 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Driver - Euclid & Turnapull Operator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.88 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Overtime Description 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay.  For Thanksgiving week, the prorated share shall be 5 1/3 
hours of holiday pay for each day worked in Thanksgiving week. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
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Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work commencing between 6:00 P.M. and 4:30 A.M. shall work eight and one half (8 1/2) hours allowing 
for one half hour for lunch and receive 9 hours pay for 8 hours of work. 
 
 
 
 
Driver Redi-Mix (Sand & Gravel) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $47.85 
Supplemental Note: Over 40 hours worked: time and one half rate $18.68; double time rate $24.90 
 
Overtime Description 
For Paid Holidays: Employees who do not work on a contractual holiday shall be compensated two (2) hours 
extra pay in straight time wages and benefits for every day on which the Employee does not pass up a day's 
work during the calendar week (Sunday through Saturday) of the holiday, up to a maximum of ten (10) hours in 
wages and eight (8) hours in benefit contributions for the holiday 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
President's Day 
Columbus Day 
Veteran's Day 
 
Triple time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
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Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #282) 
 
 
 
 
ELECTRICIAN 
(Including installation of low voltage cabling carrying data, video and/or voice on 
building construction/alteration/renovation projects.) 
 
 
Electrician "A" (Regular Day / Day Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $59.00 
Supplemental Benefit Rate per Hour: $57.84 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $60.06 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Regular Day Overtime after 7 hrs / Day Shift Overtime after 8 hrs) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $88.50 
Supplemental Benefit Rate per Hour: $59.74 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $91.50 
Supplemental Benefit Rate per Hour: $62.02 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
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Electrician "A" (Swing Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $69.23 
Supplemental Benefit Rate per Hour: $65.68 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $71.57 
Supplemental Benefit Rate per Hour: $68.14 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift Overtime after 7.5 hours) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $103.85 
Supplemental Benefit Rate per Hour: $67.90 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $107.36 
Supplemental Benefit Rate per Hour: $70.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $77.54 
Supplemental Benefit Rate per Hour: $72.31 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $80.17 
Supplemental Benefit Rate per Hour: $74.99 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift Overtime after 7 hours) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $116.31 
Supplemental Benefit Rate per Hour: $74.80 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $120.26 
Supplemental Benefit Rate per Hour: $77.57 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
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when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on a holiday. 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
For multiple shifts of temporary light and/or power, the temporary light and/or power employee shall be paid for 8 
hours at the straight time rate. For three or less workers performing 8 hours temporary light and/or power the 
supplemental benefit rate is $24.36, effective 04/13/2023 the supplemental benefit rate is $24.78 - See * 
Supplemental Benefit Rate per Hour Note above. 
 
 
 
 
Electrician "M" (First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $25.30 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $22.88 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $24.13 
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Electrician "M" (Overtime After First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $27.28 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $24.57 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $28.53 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $25.82 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
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ELECTRICIAN - ALARM TECHNICIAN 
(Scope of Work - Inspect, test, repair, and replace defective, malfunctioning, or 
broken devices, components and controls of Fire, Burglar and Security 
Systems) 
 
 
Alarm Technician 
 
Effective Period: 7/1/2022 - 3/8/2023 
Wage Rate per Hour: $35.40 
Supplemental Benefit Rate per Hour: $19.79 
Supplemental Note: $17.91 only after 8 hours worked in a day 
 
Effective Period: 3/9/2023 - 6/30/2023 
Wage Rate per Hour: $36.40 
Supplemental Benefit Rate per Hour: $20.67 
Supplemental Note: $18.80 only after 8 hours worked in a day 
 
Overtime Description 
Time and one half the regular rate for work on the following holidays: Columbus Day, Veterans Day, Day after 
Thanksgiving. 
Double time the regular rate for work on the following holidays: New Year's day, Martin Luther King Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Night Differential is based upon a ten percent (10%) differential between the hours of 4:00 P.M. and 12:30 A.M. 
and a fifteen percent (15%) differential for the hours 12:00 A.M. to 8:30 A.M. 
 
Vacation 
At least 1 year of employment.......................................ten (10) days 
5 years or more of employment.....................................fifteen (15) days 
10 years of employment.................................................twenty (20) days 
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Plus one Personal Day per year 
 
Sick Days: 
One day per Year. Up to 4 vacation days may be used as sick days. 
 
(Local #3) 
 
 
 
 
ELECTRICIAN-STREET LIGHTING WORKER 
 
Electrician - Electro Pole Electrician 
 
Effective Period: 7/1/2022 - 4/19/2023 
Wage Rate per Hour: $59.00 
Supplemental Benefit Rate per Hour: $59.85 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $62.13 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Foundation Installer 
 
Effective Period: 7/1/2022 - 4/18/2023 
Wage Rate per Hour: $44.66 
Supplemental Benefit Rate per Hour: $45.27 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $46.66 
Supplemental Benefit Rate per Hour: $47.16 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Maintainer 
 
Effective Period: 7/1/2022 - 4/18/2023 
Wage Rate per Hour: $38.61 
Supplemental Benefit Rate per Hour: $41.00 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $40.61 
Supplemental Benefit Rate per Hour: $42.88 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
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Overtime Description 
Electrician - Electro Pole Electrician: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week. 
Electrician - Electro Pole Foundation Installer: Time and one half the regular rate after 8 hours within a 24 hour 
period and Saturday and Sunday.  
Electrician - Electro Pole Maintainer: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week.  Saturdays and Sundays may be used as a make-up day at straight time when a day is 
lost during the week to inclement weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
 
Elevator Constructor 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate per Hour: $75.14 
Supplemental Benefit Rate per Hour: $39.11 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate per Hour: $77.49 
Supplemental Benefit Rate per Hour: $40.62 
 
Overtime Description 
For New Construction: work performed after an 8 hour day, Saturday, Sunday or between 4:30pm and 7:00am 
shall be paid at double time rate. 
 
Existing buildings: work performed after an 8 hour day, Saturday, Sunday or between 5:30pm and 7:00 am shall 
be paid time and one half. 
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Overtime 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
 
Elevator Service/Modernization Mechanic 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate per Hour: $59.09 
Supplemental Benefit Rate per Hour: $39.01 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate per Hour: $60.89 
Supplemental Benefit Rate per Hour: $40.52 
 
Overtime Description 
For Scheduled Service Work: Double time - work scheduled in advance by two or more workers performed on 
Sundays, Holidays, and between midnight and 7:00am. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
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New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Afternoon shift - regularly hourly rate plus a (15%) fifteen percent differential. Graveyard shift - time and one half 
the regular rate. 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ENGINEER 
 
Engineer - Heavy Construction Operating Engineer I 
 
Cherrypickers 20 tons and over and Loaders (rubber tired and/or tractor type with a manufacturer's minimum 
rated capacity of six cubic yards and over). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $74.86 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $119.78 
 
Engineer - Heavy Construction Operating Engineer II 
 
Backhoes, Basin Machines, Groover, Mechanical Sweepers, Bobcat, Boom Truck, Barrier Transport (Barrier 
Mover) & machines of similar nature.  Operation of Churn Drills and machines of a similar nature, Stetco Silent 
Hoist and machines of similar nature, Vac-Alls, Meyers Machines, John Beam and machines of a similar nature, 
Ross Carriers and Travel Lifts and machines of a similar nature, Bulldozers, Scrapers and Turn-a-Pulls: Tugger 
Hoists (Used exclusively for handling excavated material); Tractors with attachments, Hyster and Roustabout 
Cranes, Cherrypickers. Austin Western, Grove and machines of a similar nature, Scoopmobiles, Monorails, 
Conveyors, Trenchers: Loaders-Rubber Tired and Tractor: Barber Greene and Eimco Loaders and Eimco 
Backhoes; Mighty Midget and similar breakers and Tampers, Curb and Gutter Pavers and Motor Patrol, Motor 
Graders and all machines of a similar nature. Locomotives 10 Tons or under.  Mini-Max, Break-Tech and 
machines of a similar nature; Milling machines, robotic and demolition machines and machines of a similar 
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nature, shot blaster, skid steer machines and machines of a similar nature including bobcat, pile rig rubber-tired 
excavator (37,000 lbs. and under), 2 man auger. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.55 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $116.08 
 
Engineer - Heavy Construction Operating Engineer III 
 
Minor Equipment such as Tractors, Post Hole Diggers, Ditch Witch (Walk Behind), Road Finishing Machines, 
Rollers five tons and under, Tugger Hoists, Dual Purpose Trucks, Fork Lifts, and Dempsey Dumpers, Fireperson. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $68.68 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $109.89 
 
Engineer - Heavy Construction Maintenance Engineer I 
 
Installing, Repairing, Maintaining, Dismantling and Manning of all equipment including Steel Cutting, Bending 
and Heat Sealing Machines, Mechanical Heaters, Grout Pumps, Bentonite Pumps & Plants, Screening Machines, 
Fusion Coupling Machines, Tunnel Boring Machines Moles and Machines of a similar nature, Power Packs, 
Mechanical Hydraulic Jacks; all drill rigs including but not limited to Churn, Rotary Caisson, Raised Bore & Drills 
of a similar nature; Personnel, Inspection & Safety Boats or any boats used to perform functions of same, Mine 
Hoists, Whirlies, all Climbing Cranes, all Tower Cranes, including but not limited to Truck Mounted and Crawler 
Type and machines of similar nature; Maintaining Hydraulic Drills and machines of a similar nature; Well Point 
System-Installation and dismantling; Burning, Welding, all Pumps regardless of size and/or motor power, except 
River Cofferdam Pumps and Wells Point Pumps; Motorized Buggies (three or more); equipment used in the 
cleaning and televising of sewers, but not limited to jet-rodder/vacuum truck, vacall/vactor, closed circuit 
television inspection equipment; high powered water pumps, jet pumps; screed machines and concrete finishing 
machines of a similar nature; vermeers. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.19 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $115.50 
 
Engineer - Heavy Construction Maintenance Engineer II 
 
On Base Mounted Tower Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $95.74 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $153.18 
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Engineer - Heavy Construction Maintenance Engineer III 
 
On Generators, Light Towers 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.62 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $74.59 
 
Engineer - Heavy Construction Maintenance Engineer IV 
 
On Pumps and Mixers including mud sucking 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.90 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $76.64 
 
Engineer - Heavy Construction Service Engineer 
 
Gradalls: Concrete Pumps: Power Houses: Driving Truck Cranes: Driving and Operating Fuel and Grease Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.78 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $103.65 
 
Engineer - Heavy Construction Service Mechanic 
 
Shovels: Cranes: Draglines: Backhoes: Keystones: Pavers: Trenching Machines: Gunite Machines: Compressors 
(three (3) or more in Battery): Crawler Cranes- having a straight lattice boom with no attachment or luffing boom, 
no jib and no auxiliary attachment. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.90 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $70.24 
 
Engineer - Steel Erection Maintenance Engineers 
 
Derrick, Travelers, Tower, Crawler Tower and Climbing Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.19 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 32 of 90 

 

Shift Wage Rate: $110.70 
 
Engineer - Steel Erection Oiler I 
 
On a Truck Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.57 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $103.31 
 
Engineer - Steel Erection Oiler II 
 
On a Crawler Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.44 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $77.50 
 
Overtime Description 
On jobs of more than one shift, if the next shift employee fails to report for work through any cause over which 
the employer has no control, the employee on duty who works the next shift continues to work at the single time 
rate. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
 
 
Engineer - Building Work Maintenance Engineers I 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 33 of 90 

 

 
Installing, repairing, maintaining, dismantling (of all equipment including: Steel Cutting and Bending Machines, 
Mechanical Heaters, Mine Hoists, Climbing Cranes, Tower Cranes, Linden Peine, Lorain, Liebherr, Mannes, or 
machines of a similar nature, Well Point Systems, Deep Well Pumps, Concrete Mixers with loading Device, 
Concrete Plants, Motor Generators when used for temporary power and lights), skid steer machines of a similar 
nature including bobcat. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.47 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Maintenance Engineers II 
 
On Pumps, Generators, Mixers and Heaters 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $49.42 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Oilers I 
 
All gasoline, electric, diesel or air operated Gradealls: Concrete Pumps, Overhead Cranes in Power Houses: 
Their duties shall be to assist the Engineer in oiling, greasing and repairing of all machines; Driving Truck 
Cranes: Driving and Operating Fuel and Grease Trucks, Cherrypickers (hydraulic cranes) over 70,000 GVW, and 
machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $61.15 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Oilers II 
 
Oilers on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors (three or more in 
Battery). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.68 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
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Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
 
 
(Local #15) 
 
 
 
 
ENGINEER - CITY SURVEYOR AND CONSULTANT 
 
Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $42.49 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $34.64 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.69 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Overtime Description 
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Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (BUILDING CONSTRUCTION) 
(Construction of Building Projects, Concrete Superstructures, etc.) 
 
 
Field Engineer - BC Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $66.46 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Field Engineer - BC Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.97 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Field Engineer - BC Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.90 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Overtime Description 
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Time and one half the regular rate after a 7 hour work and time and one half the regular rate for Saturday for the 
first seven hours worked, Double time the regular time rate for Saturday for work performed in excess of seven 
hours, Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (HEAVY CONSTRUCTION) 
(Construction of Roads, Tunnels, Bridges, Sewers, Building Foundations, 
Engineering Structures etc.) 
 
 
Field Engineer - HC Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $77.31 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
 
Field Engineer - HC Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.97 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
 
Field Engineer - HC Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.47 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
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Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (STEEL ERECTION) 
 
Field Engineer - Steel Erection Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $71.98 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Field Engineer - Steel Erection Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.42 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Field Engineer - Steel Erection Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate for Saturday for the first eight hours worked. 
Double time the regular rate for Saturday for work performed in excess of eight hours. 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - OPERATING 
 
Operating Engineer - Road & Heavy Construction I 
 
Back Filling Machines, Cranes, Mucking Machines and Dual Drum Paver. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $88.32 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $141.31 
 
Operating Engineer - Road & Heavy Construction II 
 
Backhoes, Power Shovels, Hydraulic Clam Shells, Steel Erection, Moles and machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.40 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $146.24 
 
Operating Engineer - Road & Heavy Construction III 
 
Mine Hoists (Cranes, etc. when used as Mine Hoists) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $94.31 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $150.90 
 
Operating Engineer - Road & Heavy Construction IV 
 
Gradealls, Keystones, Cranes on land or water (with digging buckets), Bridge Cranes, Vermeer Cutter and 
machines of a similar nature, Trenching Machines. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $92.06 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $147.30 
 
Operating Engineer - Road & Heavy Construction V 
 
Pile Drivers & Rigs (working alongside Dock Builder foreperson): Derrick Boats, Tunnel Shovels. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $90.26 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $144.42 
 
Operating Engineer - Road & Heavy Construction VI 
 
Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power Houses (Low Air 
Pressure Units). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $85.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $137.28 
 
Operating Engineer - Road & Heavy Construction VII 
 
Barrier Movers, Barrier Transport and Machines of a Similar Nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.52 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $111.23 
 
Operating Engineer - Road & Heavy Construction VIII 
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Utility Compressors 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.21 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $68.04 
 
Operating Engineer - Road & Heavy Construction IX 
 
Horizontal Boring Rig 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $81.67 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $130.67 
 
Operating Engineer - Road & Heavy Construction X 
 
Elevators (manually operated as personnel hoist). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $75.16 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $120.26 
 
Operating Engineer - Road & Heavy Construction XI 
 
Compressors (Portable 3 or more in battery), Driving of Truck Mounted Compressors, Well-point Pumps, Tugger 
Machines Well Point Pumps, Churn Drill. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.61 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $93.78 
 
Operating Engineer - Road & Heavy Construction XII 
 
All Drills and Machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $86.71 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $138.74 
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Operating Engineer - Road & Heavy Construction XIII 
 
Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoist, Power Houses (other than above). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $84.02 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $134.43 
 
Operating Engineer - Road & Heavy Construction XIV 
 
Concrete Mixer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $80.36 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $128.58 
 
Operating Engineer - Road & Heavy Construction XV 
 
Compressors (Portable Single or two in Battery, not over 100 feet apart), Pumps (River Cofferdam) and Welding 
Machines, Push Button Machines, All Engines Irrespective of Power (Power-Pac) used to drive auxiliary 
equipment, Air, Hydraulic, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.56 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $87.30 
 
Operating Engineer - Road & Heavy Construction XVI 
 
Concrete Breaking Machines, Hoists (Single Drum), Load Masters, Locomotives (over ten tons) and Dinkies over 
ten tons, Hydraulic Crane-Second Engineer. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $76.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $122.88 
 
Operating Engineer - Road & Heavy Construction XVII 
 
On-Site concrete plant engineer, On-site Asphalt Plant Engineer, and Vibratory console. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $77.36 
Supplemental Benefit Rate per Hour: $35.30 
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Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $123.78 
 
Operating Engineer - Road & Heavy Construction XVIII 
 
Tower Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $110.56 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $176.90 
 
Operating Engineer - Paving I 
 
Asphalt Spreaders, Autogrades (C.M.I.), Roto/Mil 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $85.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $137.28 
 
Operating Engineer - Paving II 
 
Asphalt Roller 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $83.63 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $133.81 
 
Operating Engineer - Paving III 
 
Asphalt Plants 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $70.88 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $113.41 
 
Operating Engineer - Concrete I 
 
Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.66 
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Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Concrete II 
 
Compressors 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.97 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Concrete III 
 
Micro-traps (Negative Air Machines), Vac-All Remediation System. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.46 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Steel Erection I 
 
Three Drum Derricks 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $95.02 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $152.03 
 
Operating Engineer - Steel Erection II 
 
Cranes, 2 Drum Derricks, Hydraulic Cranes, Fork Lifts and Boom Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.33 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $146.13 
 
Operating Engineer - Steel Erection III 
 
Compressors, Welding Machines. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.68 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $87.49 
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Operating Engineer - Steel Erection IV 
 
Compressors - Not Combined with Welding Machine. (Public Works Only)  
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $83.36 
 
Operating Engineer - Building Work I 
 
Forklifts, Plaster (Platform machine), Plaster Bucket, Concrete Pump and all other equipment used for hoisting 
material. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.28 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work II 
 
Compressors, Welding Machines (Cutting Concrete-Tank Work), Paint Spraying, Sandblasting, Pumps (with the 
exclusion of Concrete Pumps), All Engines irrespective of Power (Power-Pac) used to drive Auxiliary Equipment, 
Air, Hydraulic, Jacking System, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.94 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work III 
 
Double Drum 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $86.78 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work IV 
 
Stone Derrick, Cranes, Hydraulic Cranes Boom Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.86 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
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Operating Engineer - Building Work V 
 
Dismantling and Erection of Cranes, Relief Engineer. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $81.38 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work VI 
 
4 Pole Hoist, Single Drum Hoists. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $80.52 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work VII 
 
Rack & Pinion and House Cars 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.09 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
For New House Car projects Wage Rate per Hour $51.21 
For New House Car projects: Supplemental Benefit overtime hours:  $49.85 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
For House Cars and Rack & Pinion only: Overtime paid at time and one-half for all hours in excess of eight hours 
in a day, Saturday, Sunday and Holidays worked. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
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Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
For Steel Erection Only: Shifts may be worked at the single time rate at other than the regular working hours 
(8:00 A.M. to 4:30 P.M.) on the following work ONLY:  Heavy construction jobs on work below the street level, 
over railroad tracks and on building jobs. 
 
 
(Operating Engineer Local #14) 
 
 
 
 
FLOOR COVERER 
(Interior vinyl composition tile, sheath vinyl linoleum and wood parquet tile 
including site preparation and synthetic turf not including site preparation) 
 
 
Floor Coverer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.83 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Day before Christmas 
Christmas Day 
Day before New Year's Day 
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Shift Rates 
Two shifts may be utilized with the first shift working 8 a.m. to the end of the shift at straight time rate of pay. The 
wage rate for the second shift consisting of 7 hours shall be paid at 114.29% of straight time wage rate. The wage 
rate for the second shift consisting of 8 hours shall be paid 112.5% of the straight time wage rate.  When it is not 
possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, the 
rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(New Construction, Remodeling, and Alteration) 
 
 
Glazier 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.55 
Supplemental Benefit Rate per Hour: $50.04 
Supplemental Note: Supplemental Benefit Overtime Rate: $75.07 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Shifts shall be any 8 consecutive hours after the normal working day for which the Glazier shall receive 9 hours 
pay for 8 hours worked. 
 
 
(Local #1281) 
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GLAZIER - REPAIR & MAINTENANCE 
(For the Installation of Glass - All repair and maintenance work on a particular 
building.) 
 
 
Craft Jurisdiction for repair, maintenance and fabrication 
 
Plate glass replacement, Residential glass replacement, Residential mirrors and shower doors, Storm windows 
and storm doors, Residential replacement windows, Herculite door repairs, Door closer repairs, Retrofit 
apartment house (non-commercial buildings), Glass tinting. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.40 
Supplemental Benefit Rate per Hour: $25.32 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Removal, abatement, encapsulation or decontamination of asbestos, lead, 
mold, or other toxic or hazardous waste/materials) 
 
 
Handler 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $38.05 
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Supplemental Benefit Rate per Hour: $19.10 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $38.05 
Supplemental Benefit Rate per Hour: $19.60 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
Easter 
 
Paid Holidays 
None 
 
 
(Local #78 and Local #12A) 
 
 
 
 
HEAT AND FROST INSULATOR 
 
Heat & Frost Insulator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $62.71 
Supplemental Benefit Rate per Hour: $41.91 
 
Overtime Description 
Double time shall be paid for supplemental benefits during overtime work. 
8th hour paid at time and one half. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
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New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Triple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
None 
 
Shift Rates 
The first shift shall work seven hours at the regular straight time rate. The second and third shift shall work 
seven hours the regular straight time hourly rate plus a fourteen percent wage and benefit premium.There must 
be a first shift to work the second shift, and a second shift to work the third shift.  Off-hour jobs in occupied 
buildings may be worked on weekdays with an increment of one-dollar ($1.00) per hour and eight (8) hours pay 
for seven (7) hours worked. 
 
 
(Local #12) (BCA) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
 
 
House Wrecker - Tier A 
 
On all work sites the first, second, eleventh and every third House Wrecker thereafter will be Tier A House 
Wreckers (i.e. 1st, 2nd, 11th, 14th etc). Other House Wreckers may be Tier B House Wreckers. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.23 
Supplemental Benefit Rate per Hour: $30.97 
 
House Wrecker - Tier B 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.46 
Supplemental Benefit Rate per Hour: $23.38 
 
Overtime 
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Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
 
Iron Worker - Ornamental 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.65 
Supplemental Benefit Rate per Hour: $61.62 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day for a maximum of two hours on any regular work day (the 
8th and 9th hour) and double time shall be paid for all work on a regular work day thereafter, time and one half 
the regular rate for Saturday for the first seven hours of work and double time shall be paid for all work on a 
Saturday thereafter. 
 
Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
When two or three shifts are employed on a job, Monday through Friday, the second and third shift are paid eight 
and one half (8 ½) hours at the straight time rate for seven (7) hours of work, and ten (10) hours at the straight 
time rate for eight (8) hours of work.  When it is not possible to conduct alteration or repair work during regular 
working hours in a building occupied by tenants, eight hours will be paid at straight time rate for seven hours of 
work, and all overtime shall be paid at time and one-half the regular straight time rates but on Sundays and 
Holidays, time and one-half the regular straight time rate shall be paid for all work up to seven (7) hours and 
double time shall be paid for all work thereafter. 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
 
Iron Worker - Structural 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.70 
Supplemental Benefit Rate per Hour: $84.79 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Monday through Friday- the first eight hours are paid at straight time, the 9th and 10th hours are paid at time and 
one-half the regular rate, all additional weekday overtime is paid at double the regular rate. Saturdays- the first 
eight hours are paid at time and one-half the regular rate, double time thereafter. Sunday-all shifts are paid at 
double time.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Monday through Friday - First Shift: First eight hours are paid at straight time, the 9th & 10th hours are paid at 
time and a half, double time paid thereafter.  Second and third Shifts: First eight hours are paid at time and one-
half, double time thereafter.  Saturdays: All shifts, first eight hours paid at time and one-half, double time 
thereafter: Sunday all shifts are paid at double time. 
 
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. 
 
 
(Local #40 & #361) 
 
 
 
 
LABORER 
(Foundation, Concrete, Excavating, Street Pipe Layer and Common) 
 
 
Laborer 
 
Excavation and foundation work for buildings, heavy construction, engineering work, and hazardous waste 
removal in connection with the above work. Landscaping tasks in connection with heavy construction work, 
engineering work and building projects. Projects include, but are not limited to pollution plants, sewers, parks, 
subways, bridges, highways, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
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Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
LANDSCAPING 
(Landscaping tasks, such as tree pruning, tree removing and spraying in 
connection with Green Infrastructure maintenance and the planting of street 
trees and trees in City parks, but not when such activities are performed as part 
of construction or reconstruction projects.) 
 
 
Landscaper (Year 6 and above) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.06 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (Year 3 - 5) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.93 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (up to 3 years) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $17.55 
 
Groundperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $17.55 
 
Tree Remover / Pruner 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $40.76 
Supplemental Benefit Rate per Hour: $17.55 

Landscaper Sprayer (Pesticide Applicator) 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.39 
Supplemental Benefit Rate per Hour: $17.55 

Watering - Plant Maintainer 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.68 
Supplemental Benefit Rate per Hour: $17.55 

Overtime Description 
For all overtime work performed, supplemental benefits shall include an additional seventy-five ($0.75) cents per 
hour. 

Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 

Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 

Shift Rates 
Work performed on a 4pm to 12am shift has a 15% differential.  Work performed on a 12am to 8am shift has a 
20% differential. 

(Local #175) 

MARBLE MECHANIC 

Marble Setter 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $57.17 
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Supplemental Benefit Rate per Hour: $42.26 

Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $57.40 
Supplemental Benefit Rate per Hour: $42.66 

Marble Finisher 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $44.42 
Supplemental Benefit Rate per Hour: $39.46 

Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $44.65 
Supplemental Benefit Rate per Hour: $39.76 

Marble Polisher 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $43.35 
Supplemental Benefit Rate per Hour: $32.26 

Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $43.71 
Supplemental Benefit Rate per Hour: $32.46 

Marble Maintenance Finisher 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $27.01 
Supplemental Benefit Rate per Hour: $13.99 

Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $27.17 
Supplemental Benefit Rate per Hour: $14.23 

Overtime Description 
Supplemental Benefit contributions are to be made at the applicable overtime rates. 

Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 

Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 57 of 90 

 

Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
 
Mason Tender 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The employer may work two (2) shifts with the first shift at the straight time wage rate and the second shift 
receiving eight (8) hours paid for seven (7) hours work at the straight time wage rate.  When it is not possible to 
conduct alteration work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
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(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
 
Mason Tender Tier A 
 
Tier A Interior Demolition Worker performs all burning, chopping, and other technically skilled tasks related to 
interior demolition work. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.69 
Supplemental Benefit Rate per Hour: $26.10 
 
Mason Tender Tier B 
 
Tier B Interior Demolition Worker performs manual work and work incidental to demolition work, such as loading 
and carting of debris from the work site to an area where it can be loaded in to bins/trucks for removal. Also 
performs clean-up of the site when demolition is completed. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.88 
Supplemental Benefit Rate per Hour: $20.42 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #79) 
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METALLIC LATHER 
 
Metallic Lather 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.40 
Supplemental Benefit Rate per Hour: $51.30 
Supplemental Note: For time and one half overtime - $63.05 For double overtime - $79.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Off-shift work outside of normal working hours shall receive straight time rate plus $12 per hour for the first eight 
(8) hours. 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
 
Millwright 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.80 
Supplemental Benefit Rate per Hour: $55.96 
 
Overtime 
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Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Second and third shifts receives the straight time rate of pay plus fifteen (15%) percent allowing for one half hour 
for a meal. There must be a first shift to work a second and third shift. All additional hours worked shall be paid 
at the time and one-half rate of pay plus fifteen (15%) percent for weekday hours. 
 
 
(Local #740) 
 
 
 
 
MOSAIC MECHANIC 
 
Mosaic Mechanic - Mosaic & Terrazzo Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.75 
Supplemental Benefit Rate per Hour: $44.37 
 
Mosaic Mechanic - Mosaic & Terrazzo Finisher 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.14 
Supplemental Benefit Rate per Hour: $44.37 
 
Mosaic Mechanic - Machine Operator Grinder 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.14 
Supplemental Benefit Rate per Hour: $44.37 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
PAINTER 
 
Painter - Brush & Roller 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $38.78 
Supplemental Note: $46.62 on overtime 
 
Spray & Scaffold / Decorative / Sandblast 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $38.78 
Supplemental Note: $46.62 on overtime 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(District Council of Painters #9) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
 
Striping - Machine Operator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Lineperson (Thermoplastic) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Striping Assistant & Traffic Safety 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Overtime Description 
For Paid Holidays: Employees will only receive Holiday Pay for holidays not worked if said employee worked 
both the regularly scheduled workday before and after the holiday. 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 63 of 90 

 

Overtime 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Vacation 
Employees with one to two years service shall accrue vacation based on hours worked: 250 hours worked - 1 
day vacation; 500 hours worked - 2 days vacation; 750 hours worked - 3 days vacation; 900 hours worked - 4 
days vacation; 1,000 hours worked - 5 days vacation. Employees with two to five years service receive two weeks 
vacation. Employees with five to twenty years service receive three weeks vacation. Employees with twenty to 
twenty-five years service receive four weeks vacation. Employees with 25 or more years service receive five 
weeks vacation. 
 
(Local #1010) 
 
 
 
 
PAINTER - METAL POLISHER 
 
METAL POLISHER 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.51 
Supplemental Benefit Rate per Hour: $10.92 
 
METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.46 
Supplemental Benefit Rate per Hour: $10.92 
 
METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.01 
Supplemental Benefit Rate per Hour: $10.92 
 
ASSISTANT METAL POLISHER 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.31 
Supplemental Benefit Rate per Hour: $10.44 
 
ASSISTANT METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.26 
Supplemental Benefit Rate per Hour: $10.44 
 
ASSISTANT METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.81 
Supplemental Benefit Rate per Hour: $10.44 
 
Overtime Description 
All work performed on Saturdays shall be paid at time-in-a half. The exception being; for suspended scaffold 
work and work deemed as a construction project; an eight (8) hour shift lost during the week due to 
circumstances beyond the control of the employer, up to a maximum of eight (8) hours per week, may be worked 
on Saturday at the straight time rate. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
Triple time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Four Days a week at Ten (10) hours straight a day. 
 
 
Local 8A-28A 
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PAINTER - SIGN 
 
Sign Painter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $45.54 
Supplemental Benefit Rate per Hour: $22.29 
 
Assistant Sign Painter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.70 
Supplemental Benefit Rate per Hour: $20.20 
 
Overtime Description 
If any employee is required to work on any of the paid holidays then the employee shall receive double time rate 
of wages as well as the holiday pay for that day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
At least 1 year of employment.......................................1 week 
2 years or more of employment.....................................2 weeks 
8 years or more of employment.....................................3 weeks 
 
(Local #8A-28A) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
 
Painters on Structural Steel 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $49.83 
 
Painter - Power Tool 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $59.50 
Supplemental Benefit Rate per Hour: $49.83 
Overtime Wage Rate: $6.50 above the "Painters on Structural Steel" overtime rate. 
 
Overtime Description 
Supplemental Benefits shall be paid for each hour worked, up to forty (40) hours per week for the period of May 
1st to November 15th or up to fifty (50) hours per week for the period of November 16th to April 30th. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift is paid at regular hourly wage rates plus a ten percent (10%) differential.  There must be a first shift 
in order to work a second shift. 
 
 
(Local #806) 
 
 
 
 
PAPERHANGER 
 
Paperhanger 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.37 
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Supplemental Benefit Rate per Hour: $39.06 
Supplemental Note: Supplemental benefits are to be paid at the appropriate straight time and overtime rate. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Evening shift - 4:30 P.M. to 12:00 Midnight (regular rate of pay); any work performed before 7:00 A.M. shall be at 
time and one half the regular base rate of pay. 
 
 
(District Council of Painters #9) 
 
 
 
 
PAVER AND ROADBUILDER 
 
Paver & Roadbuilder - Formsetter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Paver & Roadbuilder - Laborer 
 
Paving and road construction work, regardless of material used, including but not limited to preparation of job 
sites, removal of old surfaces, asphalt and/or concrete, by whatever method, including but not limited to milling; 
laying of concrete; laying of asphalt for temporary, patchwork, and utility paving (but not production paving); site 
preparation and incidental work for installation of rubberized materials and similar surfaces; installation and 
repair of temporary construction fencing; slurry/seal coating, paving stones, maintenance of safety surfaces; 
play equipment installation, and other related work. 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.48 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Screed Person 
 
(Production paving is asphalt paving when using a paving machine or on a project where a paving machine is 
traditionally used) 
 
Adjustment of paving machinery on production paving jobs. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.95 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Raker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Shoveler 
 
General laborer (except removal of surfaces - see Paver and Roadbuilder-Laborer) including but not limited to 
tamper, AC paint and liquid tar work. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.48 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Overtime Description 
If an employee works New Year's Day or Christmas Day, they receive the single time rate plus 25%.  
 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
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Thanksgiving Day 
 
Paid Holidays 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, the work period for each shift shall be a continuous eight (8) hours.  When three 
shifts are employed, each shift will work seven and one half (7 ½) hours but will be paid for eight (8) hours at the 
straight time rate since only one half (1/2) hour is allowed for meal time.   
When two or more shifts are employed, single time will be paid for each shift.  
 
Night Work - On night work, the first eight (8) hours of work will be paid for at the single time rate, except that 
production paving work shall be paid at 10% over the single time rate for the screed person, rakers and 
shovelers directly involved only. This differential is to be paid when there is only one shift and the shift works at 
night.  All other workers will be exempt. Hours worked over eight (8) hours during said shift shall be paid for at 
the time and one-half rate. 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
 
Plasterer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $28.79 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
When it is not possible to conduct work during regular working hours (between 6:30am and 4:30pm), a shift 
differential shall be paid at the regular hourly rate plus a twelve percent (12%) per hour differential. Workers on 
shift work shall be allowed a paid one-half hour meal break. 
 
 
(Local #262) 
 
 
 
 
PLASTERER - TENDER 
 
Plasterer - Tender 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When work commences outside regular work hours, workers receive an hour additional (differential) wage and 
supplement payment. Eight hours pay for seven hours work or nine hours pay for eight hours work. 
 
 
(Mason Tenders District Council) 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 71 of 90 

 

 
 
 
PLUMBER 
 
Plumber 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.50 
Supplemental Benefit Rate per Hour: $41.45 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Plumber - Temporary Services 
 
Temporary Services - When there are no Plumbers on the job site, there may be three shifts designed to cover 
the entire twenty-four hour period, including weekends if necessary, at the following rate straight time. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.08 
Supplemental Benefit Rate per Hour: $33.08 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday. 
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends. For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
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PLUMBER (MECHNICAL EQUIPMENT AND SERVICE) 
(Mechanical Equipment and Service work shall include any repair and/or 
replacement of the present plumbing system.) 
 
 
Plumber 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.60 
Supplemental Benefit Rate per Hour: $19.96 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Plumbers Local # 1) 
 
 
 
 
PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME 
CONSTRUCTION) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.35 
Supplemental Benefit Rate per Hour: $29.73 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday.  
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends.  For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER: PUMP & TANK 
Oil Trades (Installation and Maintenance) 
 
 
Plumber - Pump & Tank 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.73 
Supplemental Benefit Rate per Hour: $28.48 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
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Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
All work outside the regular workday (8:00 A.M. to 3:30 P.M.) is to be paid at time and one half the regular hourly 
rate 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
 
 
Journeyperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.83 
Supplemental Benefit Rate per Hour: $30.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:00 P.M.) is to 
be paid at time and one half the regular rate.  However, the employer may establish one (1) or two (2) shifts 
starting at or after 4:00 P.M. to be paid at the regular hourly rate plus a 10% differential. 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
 
Roofer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $45.25 
Supplemental Benefit Rate per Hour: $37.56 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift - Regular hourly rate plus a 10% differential. Third shift - Regular hourly rate plus a 15% differential.  
There must be a first shift to work the second shift, and a second shift to work the third shift.  All other work 
outside the regular work day (an eight hour workday between the hours of 5:00 A.M. and 4:00 P.M.) is to be paid 
at time and one half the regular rate. 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
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Sheet Metal Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $55.18 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Sheet Metal Worker - Fan Maintenance 
 
(The temporary operation of fans or blowers in new or existing buildings for heating and/or ventilation, and/or air 
conditioning prior to the completion of the project.) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $41.68 
Supplemental Benefit Rate per Hour: $55.18 
 
Sheet Metal Worker - Duct Cleaner 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.12 
Supplemental Benefit Rate per Hour: $12.01 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Work that can only be performed outside regular working hours (eight hours of work between 7:30 A.M. and 3:30 
P.M.) - First shift (work between 3:30 P.M. and 11:30 P.M.) - 10% differential above the established hourly rate.  
Second shift (work between 11:30 P.M. and 7:30 A.M.) - 15% differential above the established hourly rate.  
 
For Fan Maintenance: On all full shifts of fan maintenance work the straight time hourly rate of pay will be paid 
for each shift, including nights, Saturdays, Sundays, and holidays. 
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(Local #28) 
 
 
 
 
SHEET METAL WORKER - SPECIALTY 
(Decking & Siding) 
 
 
Sheet Metal Specialty Worker 
 
The first worker to perform this work must be paid at the rate of the Sheet Metal Worker. The second and third 
workers shall be paid the Specialty Worker Rate. The ratio of One Sheet Metal Worker, then Two Specialty 
Workers shall be utilized thereafter. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $49.05 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #28) 
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SHIPYARD WORKER 
 
Shipyard Mechanic - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.85 
Supplemental Benefit Rate per Hour: $3.93 
 
Shipyard Mechanic - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.07 
Supplemental Benefit Rate per Hour: $3.79 
 
Shipyard Laborer - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.48 
Supplemental Benefit Rate per Hour: $3.77 
 
Shipyard Laborer - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.93 
Supplemental Benefit Rate per Hour: $3.78 
 
Shipyard Dockhand - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.15 
Supplemental Benefit Rate per Hour: $3.70 
 
Shipyard Dockhand - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $3.61 
 
Overtime Description 
Work performed on holiday is paid double time the regular hourly wage rate plus holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
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New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
Based on Survey Data 
 
 
 
 
SIGN ERECTOR 
(Sheet Metal, Plastic, Electric, and Neon) 
 
 
Sign Erector 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.79 
Supplemental Benefit Rate per Hour: $59.56 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Time and one half the regular hourly rate is to be paid for all hours worked outside the regular workday either 
(7:00 A.M. through 2:30 P.M.) or (8:00 A.M. through 3:30 P.M.) 
 
 
(Local #137) 
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STEAMFITTER 
 
Steamfitter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $61.30 
Supplemental Benefit Rate per Hour: $59.89 
Supplemental Note: Overtime supplemental benefit rate: $119.04 
 
Steamfitter -Temporary Services 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.59 
Supplemental Benefit Rate per Hour: $48.70 
 
Overtime Description 
Double time after a 7 hour day except for Temporary Services. 
 
Overtime 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
May be performed outside of the regular workday except Saturday, Sunday and Holidays. When shift work is 
performed the wage rate for regular time worked is a 15% percent premium on wage and 15% percent premium 
on supplemental benefits. 
 
 
Local 638 
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STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 
(Maintenance and Installation Service Person) 
 
 
Refrigeration and Air Conditioner Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.85 
Supplemental Benefit Rate per Hour: $19.96 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Independence Day 
Labor Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Double time and one half the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Columbus Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #638-B) 
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STONE MASON - SETTER 
 
Stone Mason - Setter 
 
(Assisted by Derrickperson and Rigger) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.16 
Supplemental Benefit Rate per Hour: $50.17 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
Shift Rates 
For all work outside the regular workday (8:00 A.M. to 3:30 P.M. Monday through Friday), the pay shall be straight 
time plus a ten percent (10%) differential. 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
 
Drywall Taper 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.47 
Supplemental Benefit Rate per Hour: $30.01 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working. 
 
 
(Local #1974) 
 
 
 
 
TELECOMMUNICATION WORKER 
(Install/maintain/repair telecommunications cables carrying data, video, and/or 
voice except for installation on building construction/alteration/renovation 
projects.) 
 
 
Telecommunication Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $23.15 
Supplemental Note: The above rate applies for Manhattan, Bronx, Brooklyn, Queens.  $22.84 for Staten Island 
only. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
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Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees have the option of observing either Martin Luther King's Birthday or the day after Thanksgiving 
instead of Lincoln's Birthday 
 
Shift Rates 
For any workday that starts before 8A.M. or ends after 6P.M. there is a 10% differential for the applicable worker's 
hourly rate. 
 
Vacation 
After 6 months...........................................................................one week. 
After 12 months but less than 7 years....................................two weeks. 
After 7 or more but less than 15 years...................................three weeks. 
After 15 years or more but less than 25 years.........................four weeks. 
 
(C.W.A.) 
 
 
 
 
TILE FINISHER 
 
Tile Finisher 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.40 
Supplemental Benefit Rate per Hour: $35.56 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TILE LAYER - SETTER 
 
Tile Layer - Setter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.41 
Supplemental Benefit Rate per Hour: $40.11 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
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Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TIMBERPERSON 
 
Timberperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.05 
Supplemental Benefit Rate per Hour: $53.94 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. Benefits for off-shift 
work shall be paid at the straight time rate. 
 
 
(Local #1536) 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 87 of 90 

 

 
 
 
 
TUNNEL WORKER 
 
Blasters, Mucking Machine Operators (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $68.58 
Supplemental Benefit Rate per Hour: $60.19 
 
Tunnel Workers (Compressed Air Rates) 
 
Includes shield driven liner plate portions or solidification portions work (8 hour shift) during excavation phase. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $66.14 
Supplemental Benefit Rate per Hour: $58.29 
 
Top Nipper (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $65.04 
Supplemental Benefit Rate per Hour: $57.14 
 
Outside Lock Tender, Outside Gauge Tender,Muck Lock Tender (Compressed 
Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $63.74 
Supplemental Benefit Rate per Hour: $56.20 
 
Bottom Bell & Top Bell Signal Person: Shaft Person (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $63.74 
Supplemental Benefit Rate per Hour: $56.20 
 
Changehouse Attendant: Powder Watchperson (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $56.04 
Supplemental Benefit Rate per Hour: $52.83 
 
Blasters (Free Air Rates) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $65.41 
Supplemental Benefit Rate per Hour: $57.80 
 
Tunnel Workers (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $62.58 
Supplemental Benefit Rate per Hour: $55.38 
 
All Others (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.84 
Supplemental Benefit Rate per Hour: $51.26 
 
Microtunneling (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.06 
Supplemental Benefit Rate per Hour: $44.30 
 
Overtime Description 
For work performed during excavation and primary concrete tunnel lining phases - Double time the regular rate 
after an 8 hour day and Saturday, Sunday and on the following holiday(s) listed below.   
For Repair-Maintenance Work on Existing Equipment and Facilities - Time and one half the regular rate after a 7 
hour day, Saturday, Sunday and double time the regular rate for work on the following holiday(s) listed below.   
For Small-Bore Micro Tunneling Machines - Time and one-half the regular rate shall be paid for all overtime. 
For work not listed above - Time and one half the regular rate after an 8 hour day and Saturday and double time 
the regular rate on Sunday and on the following holiday(s) listed below. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #147) 
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UTILITY LOCATOR 
(Locate & mark underground utilities for street excavation.) 
 
 
Utility Locator (Year 7 and above) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.56 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 5 - 6) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.85 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 4) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.54 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 3) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.30 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 2) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.13 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 1) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Up to 1 year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $1.43 
Supplemental Note: No benefits for the first 90 days of employment. 
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Overtime 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
10% shift differential to employees working any shift starting between noon and 5 AM. 
 
Vacation 
For up to 1 year   0 hours 
For year 1 - 2   48 hours per year 
For year 3 - 9   96 hours per year 
For year 10 or more   144 hours per year 
 
Sick Days: 
For up to 1 year employee receives 40 hours paid sick leave. 
For year 1 employee earns 2 hours of paid sick leave for every 100 overtime hours worked. 
For year 2 - 9 years employee earns 4 hours of paid sick leave for every 100 overtime hours worked. 
For year 10 or more employee earns 6 hours of paid sick leave for every 100 overtime hours worked. 
 
(C.W.A.) 
 
 
 
 
WELDER 
TO BE PAID AT THE RATE OF THE JOURNEYPERSON IN THE TRADE 
PERFORMING THE WORK. 
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Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor is a participant 
and registered with the New York State Department of Labor, may be paid at the 
apprentice rates in this schedule.  Apprentices who are not so registered must be 
paid as journey persons in accordance with the trade classification of the work 
they actually performed. 
 
Apprentice ratios are established to ensure the proper safety, training and 
supervision of apprentices. A ratio establishes the number of journey workers 
required for each apprentice in a program and on a job site. Ratios are interpreted 
as follows: in the case of a 1:1, 1:4 ratio, there must be one journey worker for the 
first apprentice, and four additional journey workers for each subsequent 
apprentice. 
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BOILERMAKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Boilermaker  (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $33.57 
 
Boilermaker  (Second Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $35.54 
 
Boilermaker  (Second Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $37.51 
 
Boilermaker  (Third Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $39.48 
 
Boilermaker  (Third Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $41.45 
 
Boilermaker  (Fourth Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $43.42 
 
Boilermaker  (Fourth Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $45.39 
 
 
(Local #5) 
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BRICKLAYER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Bricklayer (First 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Second 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Third 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
 
Bricklayer (Fourth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Fifth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Sixth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
 
(Bricklayer District Council) 
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CARPENTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Carpenter (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $19.80 
Supplemental Benefit Rate Per Hour For Building Apprentice: $16.85 
 
Wage Rate Per Hour For Heavy Apprentice: $24.60 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $22.80 
Supplemental Benefit Rate Per Hour For Building Apprentice: $18.35 
 
Wage Rate Per Hour For Heavy Apprentice: $30.20 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $27.05 
Supplemental Benefit Rate Per Hour For Building Apprentice: $21.95 
 
Wage Rate Per Hour For Heavy Apprentice: $38.58 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $34.93 
Supplemental Benefit Rate Per Hour For Building Apprentice: $23.95 
 
Wage Rate Per Hour For Heavy Apprentice: $46.97 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 2 to 5) 
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Carpenter - High Rise (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.27 
Supplemental Benefit Rate per Hour: $16.55 
 
Carpenter - High Rise (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.70 
Supplemental Benefit Rate per Hour: $17.68 
 
Carpenter - High Rise (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.28 
Supplemental Benefit Rate per Hour: $17.81 
 
Carpenter - High Rise (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.90 
Supplemental Benefit Rate per Hour: $17.96 
 
 
(Carpenters District Council) 
 
 
 
 
CEMENT AND CONCRETE WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Cement & Concrete Worker (First 1333 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 53% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $14.79 
 
Cement & Concrete Worker (Second 1333 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 69% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.72 
 
Cement & Concrete Worker (Last 1334 hours) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $21.30 
 
 
(Cement Concrete Workers District Council) 
 
 
 
 
CEMENT MASON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cement Mason (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.92 
Supplemental Benefit Rate per Hour: $15.61 
 
Cement Mason (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.82 
Supplemental Benefit Rate per Hour: $15.91 
 
Cement Mason (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $30.22 
Supplemental Benefit Rate per Hour: $16.02 
 
 
(Local #780) 
 
 
 
 
DERRICKPERSON & RIGGER (STONE) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Derrickperson & Rigger (stone) - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 50% of Journeyperson's rate 
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Derrickperson & Rigger (stone) - Second Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
 
(Local #197) 
 
 
 
 
DOCKBUILDER/PILE DRIVER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Dockbuilder/Pile Driver (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $24.60 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $30.20 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $38.58 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $46.97 
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Supplemental Benefit Rate Per Hour: $36.26 
 
 
(Carpenters District Council) 
 
 
 
 
ELECTRICIAN 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Electrician (First Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $15.68 
Overtime Supplemental Rate Per Hour: $16.88 
 
Electrician (First Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $15.94 
Overtime Supplemental Rate Per Hour: $17.17 
 
Electrician (Second Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $16.47 
Overtime Supplemental Rate Per Hour: $17.76 
 
Electrician (Second Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $16.99 
Overtime Supplemental Rate Per Hour: $18.35 
 
 
Electrician (Third Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $17.52 
Overtime Supplemental Rate Per Hour: $18.94 
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Electrician (Third Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $18.04 
Overtime Supplemental Rate Per Hour: $19.53 
 
Electrician (Fourth Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $18.56 
Overtime Supplemental Rate Per Hour: $20.12 
 
Electrician (Fourth Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $19.61 
Overtime Supplemental Rate Per Hour: $21.30 
 
Electrician (Fifth Term: 0-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $22.88 
Overtime Supplemental Rate Per Hour: $24.57 
 
Electrician (Fifth Term: 13-18 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $25.30 
Overtime Supplemental Rate Per Hour: $27.28 
 
 
Overtime Description 
Overtime Wage paid at time and one half the regular rate 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
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Elevator (Constructor) - First Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.38 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.64 
 
Elevator (Constructor) - Second Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.96 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.24 
 
Elevator (Constructor) - Third Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.10 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.43 
 
Elevator (Constructor) - Fourth Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.24 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $37.63 
 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
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Elevator Service/Modernization Mechanic (First Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $33.33 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $34.59 
 
Elevator Service/Modernization Mechanic (Second Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $33.90 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.18 
 
Elevator Service/Modernization Mechanic (Third Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.03 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.37 
 
Elevator Service/Modernization Mechanic (Fourth Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.17 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $37.55 
 
 
(Local #1) 
 
 
 
 
ENGINEER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Engineer - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.47 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $34.34 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.77 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $41.21 
Supplemental Benefit Rate per Hour: $30.97 
 
 
(Local #15) 
 
 
 
 
ENGINEER - OPERATING 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Operating Engineer - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 40% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $24.80 
 
Operating Engineer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $24.80 
 
Operating Engineer - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Operating Engineer - Road & Heavy Construction V's Rate 
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Supplemental Benefit Per Hour: $24.80 
 
 
(Local #14) 
 
 
 
 
FLOOR COVERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Floor Coverer (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.80 
Supplemental Benefit Rate per Hour: $16.83 
 
Floor Coverer (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.80 
Supplemental Benefit Rate per Hour: $18.33 
 
Floor Coverer (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.05 
Supplemental Benefit Rate per Hour: $21.93 
 
Floor Coverer (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.93 
Supplemental Benefit Rate per Hour: $23.93 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Glazier (First Year) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Glazier (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Glazier (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Glazier (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Ratio of Apprentice Journeyperson: 1 to 1, 1 to 3) 
 
 
Handler (First 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Second 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.75 
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Handler (Third 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Fourth 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.75 
 
 
(Local #78) 
 
 
 
 
HEAT & FROST INSULATOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Heat & Frost Insulator (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Heat & Frost Insulator (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Heat & Frost Insulator (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Heat & Frost Insulator (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
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(Local #12) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
House Wrecker - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.80 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.75 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.25 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $10.67 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Iron Worker (Ornamental) - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.63 
Supplemental Benefit Rate per Hour: $17.61 
 
Iron Worker (Ornamental) - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.22 
Supplemental Benefit Rate per Hour: $18.86 
 
Iron Worker (Ornamental) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.80 
Supplemental Benefit Rate per Hour: $20.12 
 
Iron Worker (Ornamental) - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.38 
Supplemental Benefit Rate per Hour: $21.38 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Iron Worker (Structural) - 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.97 
Supplemental Benefit Rate per Hour: $58.62 
 
Iron Worker (Structural) - 7- 18 Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.57 
Supplemental Benefit Rate per Hour: $58.62 
 
Iron Worker (Structural) - 19 - 36 months 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $30.18 
Supplemental Benefit Rate per Hour: $58.62 
 
 
(Local #40 and #361) 
 
 
 
 
LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE 
LAYER & COMMON) 
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First 
1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Second 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Third 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Fourth 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
 
(Local #731) 
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MARBLE MECHANICS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cutters & Setters - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Cutters & Setters - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 45% of Journeyperson's rate 
 
Cutters & Setters - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Cutters & Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Cutters & Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Cutters & Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Cutters & Setters - Seventh 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Cutters & Setters - Eighth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Cutters & Setters - Ninth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate 
 
Cutters & Setters - Tenth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate 
 
Polishers & Finishers - First 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Polishers & Finishers - Second 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
Polishers & Finishers - Third 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Mason Tender - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.95 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.90 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $24.40 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.90 
Supplemental Benefit Rate per Hour: $10.82 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
 
Mason Tender (Interior Demolition) - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.70 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.65 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.15 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.65 
Supplemental Benefit Rate per Hour: $10.82 
 
 
(Local #79) 
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METALLIC LATHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metallic Lather (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.55 
Supplemental Benefit Rate per Hour: $17.87 
 
Metallic Lather (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.60 
Supplemental Benefit Rate per Hour: $16.87 
 
Metallic Lather (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.60 
Supplemental Benefit Rate per Hour: $15.92 
 
Metallic Lather (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.18 
Supplemental Benefit Rate per Hour: $21.82 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Millwright (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.24 
Supplemental Benefit Rate per Hour: $35.94 
 
Millwright (Second Year) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.69 
Supplemental Benefit Rate per Hour: $39.64 
 
Millwright (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $42.14 
Supplemental Benefit Rate per Hour: $43.99 
 
Millwright (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.04 
Supplemental Benefit Rate per Hour: $50.75 
 
 
(Local #740) 
 
 
 
 
PAINTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painter - Brush & Roller - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.20 
Supplemental Benefit Rate per Hour: $17.42 
 
Painter - Brush & Roller - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $22.41 
 
Painter - Brush & Roller - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.80 
Supplemental Benefit Rate per Hour: $26.46 
 
Painter - Brush & Roller - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $34.40 
Supplemental Benefit Rate per Hour: $34.15 
 
 
(District Council of Painters) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painter - Line Striping (Roadway) - First Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $30.36 
Supplemental Benefit Rate per Hour: $15.27 
 
Painter - Line Striping (Roadway) - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $15.27 
 
 
(Local #1010) 
 
 
 
 
PAINTER - METAL POLISHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metal Polisher (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $16.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $16.39 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $18.50 
 
Metal Polisher (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.00 
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Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $17.44 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $19.50 
 
Metal Polisher (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $18.54 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $20.50 
 
 
(Local 8A-28) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painters - Structural Steel (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Painters - Structural Steel (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Painters - Structural Steel (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #806) 
 
 
 
 
PAVER AND ROADBUILDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - First Year (Minimum 1000 hours) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.86 
Supplemental Benefit Rate per Hour: $24.60 
 
Paver and Roadbuilder - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $24.60 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
(Each Term is 800 Hours.) 
 
 
Plasterer - First Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.48 
 
Plasterer - Second Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $18.63 
 
Plasterer - Third Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.93 
 
Plasterer - Fourth Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.10 
 
 
(Local #262) 
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PLASTERER - TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plasterer Tender - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.45 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.40 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.90 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.40 
Supplemental Benefit Rate per Hour: $10.32 
 
 
(Local #79) 
 
 
 
 
PLUMBER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plumber - First Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $16.78 
Supplemental Benefit Rate per Hour: $5.43 
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Plumber - First Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.78 
Supplemental Benefit Rate per Hour: $6.43 
 
Plumber - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.99 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.94 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.34 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $21.95 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
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Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.86 
Supplemental Benefit Rate per Hour: $15.00 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.74 
Supplemental Benefit Rate per Hour: $20.05 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.02 
Supplemental Benefit Rate per Hour: $23.80 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.05 
Supplemental Benefit Rate per Hour: $24.80 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Roofer - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $3.82 
 
Roofer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $18.92 
 
Roofer - Third Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.64 
 
Roofer - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $28.24 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Sheet Metal Worker (0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 25% of Journeyperson's rate 
Supplemental Rate Per Hour: $6.84 
 
Sheet Metal Worker (7-18 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.20 
 
Sheet Metal Worker (19-30 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $27.48 
 
Sheet Metal Worker (31-36 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.52 
 
Sheet Metal Worker (37-42 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.52 
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Sheet Metal Worker (43-48 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $40.08 
 
Sheet Metal Worker (49-54 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $40.08 
 
Sheet Metal Worker (55-60 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $45.12 
 
 
(Local #28) 
 
 
 
 
SIGN ERECTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Sign Erector - First Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.09 
 
Sign Erector - First Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 40% of Journeyperson's rate 
Supplemental Rate Per Hour: $19.39 
 
Sign Erector - Second Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $21.70 
 
Sign Erector - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $24.02 
 
Sign Erector - Third Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.50 
 
Sign Erector - Third Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.35 
 
Sign Erector - Fourth Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $39.00 
 
Sign Erector - Fourth Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.95 
 
Sign Erector - Fifth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $44.89 
 
Sign Erector - Sixth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $47.80 
 
 
(Local #137) 
 
 
 
 
STEAMFITTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Steamfitter - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Per Hour: 40% of Journeyperson's rate 
 
Steamfitter - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate. 
 
Steamfitter - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate per Hour: 60% of Journeyperson's rate. 
 
Steamfitter - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 70% of Journeyperson's rate. 
 
Steamfitter - Fifth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate. 
 
 
(Local #638) 
 
 
 
 
STEAMFITTER - REFRIGERATION & AIR CONDITIONER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Refrigeration & Air Conditioner (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.23 
Supplemental Benefit Rate per Hour: $13.29 
 
Refrigeration & Air Conditioner (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.63 
Supplemental Benefit Rate per Hour: $14.57 
 
Refrigeration & Air Conditioner (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $29.85 
Supplemental Benefit Rate per Hour: $15.91 
 
Refrigeration & Air Conditioner (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $17.72 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
(Ratio Apprentice of Journeyperson: 1 to 1, 1 to 2) 
 
 
Stone Mason - Setters - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Sixth 750 Hours 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 100% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Drywall Taper - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.97 
Supplemental Benefit Rate per Hour: $14.25 
 
Drywall Taper - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.24 
Supplemental Benefit Rate per Hour: $21.26 
 
Drywall Taper - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.08 
Supplemental Benefit Rate per Hour: $23.01 
 
Drywall Taper - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.78 
Supplemental Benefit Rate per Hour: $26.51 
 
 
(Local #1974) 
 
 
 
 
TILE LAYER - SETTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
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Tile Layer - Setter - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour:35% of Journeyperson's rate 
 
Tile Layer - Setter - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour 40% of Journeyperson's rate 
 
Tile Layer - Setter - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Tile Layer - Setter - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Tile Layer - Setter - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Tile Layer - Setter - Sixth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Tile Layer - Setter - Seventh 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Tile Layer - Setter - Eighth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Tile Layer - Setter - Ninth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour:80% of Journeyperson's rate 
 
Tile Layer - Setter - Tenth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
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(Local #7) 
 
 
 
 
TIMBERPERSON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Timberperson - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $22.42 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $27.53 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $35.18 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $42.84 
Supplemental Rate Per Hour: $36.22 
 
 
(Local #1536) 
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CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 

 
BID SUBMISSION DATE/ TIME:     March 14, 2023; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:           March 14, 2023; 11:30 AM 
 
PROJECT No. :  SEX200400   
 
TITLE:                  Storm and Sanitary Replacement And Extension In Minnieford 

Avenue/City Island   
 

ADDENDA ISSUED 
NO. OF 
DWG 

DATE 
   APPROVED BY: 

SPECS UNIT 
GENERAL 
COUNSEL 

#1  
Bid Date Change 
Questions from Bidders and Responses to Questions;  
Revisions to the documents 
Revisions to the PASSPort Forms 

1 2/27/2023   
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THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

2/27/2023 
 

ADDENDUM No. # 1 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 

85023B0050-SEX200400 
 

 Storm and Sanitary Replacement And Extension In Minnieford Avenue/City Island  
    
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 

The bidder is advised that the items listed below apply to the project: 

 

1.  Bid Date Postponed to March 14, 2023. 

 

2. Bidders Questions and Responses to Questions:  
 See Attachment A.  
 
3. Revisions to Documents: 
 Attachment B is included with this Addendum. 
 
4. Revisions to PASSPort forms:  
 Attachment C is included with this Addendum. 

 

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov


Attachment A 

Addendum# 1 
2/27/2023 

3 

 

DDC PROJECT #:  SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 

 

No. Bidders Questions DDC Responses 

1 In Section A of the Special Experience 
Requirements, the “Best Management Practice 
Work option is blackened, but neither the 
“Restoration Specialist (Construction Monitor)” 
nor the “Erosion and Sediment Control 
Licensed/Certified Professional” sub-boxes are 
blackened. Do we still need to submit a 
Qualification Form for Best Management Practice 
Work when neither sub-option is checked? 

Please refer to Attachment C of this Addendum.  

2 Where is the 12” ESVP Storm Sewer on 
Concrete Cradle, Item 50.31MC12, located? 

The 12” ESVP Storm Sewer is located on Sheet 16 at 
approximately STA 15+75. 

3 The estimated quantities for many items are 
substantially off the quantities shown in the 
plans.  For example, Item 50.31SC10, 10” ESVP 
Sanitary Sewer on Cradle, shows an engineers 
estimated quantity of 900 LF which is over 100 
LF greater than the quantity found in the 
plans.  Please revise the engineers quantities to 
more accurately reflect the correct quantities. 

The drawings call out the 10” ESVP pipe with a quantity 
higher than 800 LF. In general, the Engineer’s Estimate 
is slightly higher than the raw calculated quantities as a 
contingency.   

4 Item 4.08 CG “Integral Curb & Gutter” is shown 
on the cross sections on Sheet 7 but there is no 
bid item in the bid schedule.  Please clarify. 

See updated bid schedule 

5 The bid schedule contains items for various 24” 
deep curbs but no 24” curbs are shown in the 
plans.  Please clarify. 

24” curbs will be used as directed by the Engineer.  

6 Please provide section details and a pay length 
for the access manholes on FTRC sewers. 

Added access manholes drawings. See Sheet 23A. 

7 On Sheet 19 the 18” Storm Sewer, Encased, is 
shown as DIP but the bid schedule only contains 
items for ESVP.  Please clarify. 

See revised drawings (Sheet 19R) and updated bid 
schedule for New 18” DIP Storm Sewer encased in 
Concrete. 

8 On drawing TS1 page 7 of 44 detail TYPICAL 
ROADWAY RECONSTRUCTION CROSS 
SECTION called out the new integral concrete 
cure and gutter pay under 4.08 CG. But on bid 
schedule does not have item 4.08 CG. 

See Response to question #4 above 

9 On drawing U4 page 19 of 44 sewer profile show 
“ NEW 18" DIP STORM SEWER ENCASED IN 
CONCRETE” can you please provide the item 
pay under? 

See Response to question #7 above 

10 Please provide the location for 18" E.S.V.P. 
STORM SEWER, ENCASED IN CONCRETE. 

See Response to question #7 above 

11 Would you provide the list of plan holders for this 
project to me, please? 

Refer to Attachment B of this Addendum. 

12 Pleases provide the sign table for the traffic sign. New signs are shown on Pavement Marking Plan with 
the MUTCD code. All other signs are to be in-kind.   
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DDC PROJECT #:  SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES (CONTINUED) 

 

No. Bidders Questions DDC Responses 

13 Can the DDC please confirm the quantity of 
Catch Basin? The current quantity provided is 9, 
however, we have counted more than 9. Please 
confirm. 

See updated Bid Schedule 

14 We have encountered significant underruns on 
the sidewalk items. Can the DDC please revise 
their quantity? 

See updated Bid Schedule 

15 Please confirm where the removal of the 
Bulkhead at approximately Station 11+75, will be 
paid under? 

There is no separate payment for removal of bulkhead. 

16 We have an Integral Curb item, which is not 
called out anywhere within the highway plans but 
shown in the typical section. We do not have a 
pay item for this. Please confirm if we will have 
this item and if so, please provide the bid item 
(4.08 CG as shown in the typical section). 

See Response to question #4 above 

17 Please confirm if the reducer at STA 16+50 along 
City Island Ave is correct, if so, please confirm if 
it is a 12"X8" Reducer. 

See updated plan on sheet 17R. 

18 Please confirm that the Restoration Specialist will 
only be used to oversea the outfall, splash pad, 
and work done within the wetland areas. 

The Restoration Specialist is for work within the wetland 
area. 

19 We have not been able to locate the 12" ESVP 
and the 18" ESVP. Please verify that these items 
will be on this contract. 

See response to question #2 and #7 above 

20 Please see Sewer Profile Along Minnieford 
Avenue. Between Station 13+50 and 14+00, 
there is an 18" DIP Storm Sewer Encased in 
Concrete. We do not have a bid item for this. 
Please provide one. 

See response to question #7 above 

21 Please confirm if we will be doing a full 
reconstruction between Station 11+12 and 12+35 
on Terrace Street. 

This area is resurfacing, as per the legend. See updated 
sheet 11R clarifying.  

22 We are requesting a two-week (2) postponement 
due to the overwhelming number of bids the DDC 
has been putting out. In order to provide a 
competitive bid, this will be needed. 

Please refer to the page 2 of this Addendum 

23 The plans call for Item 4.08 CG New Integral 
Concrete Curb and Gutter however, this bid item 
does not exist in the contract proposal bid items.  
Please clarify 

See response to #4 above 
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement and Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 

A. VOLUME 3 OF 3: 

1. SW-Pages: Add Section 4.09 CG 
2. JB-Pages:  

• Verizon scope in Part E: Remove Item 4.02 CB from Specialty Items, add Item 4.02 CA to  
Accommodation Estimate 

• Replace JB Price List (Revise JB 306 Description) 
B. Contract Drawings: 

1. Revised drawings 2R,7R, 11R, 17R, 19R and added 23A drawing. 
 
 

C. Added Planholders List 
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford 
Avenue/City Island 
 
 

ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
Questionnaire Changes:  
 
 
1) Updated Special Experience Requirements 
2) Updated Bid Schedule 
3) Remove JB Specialty Bid Schedule 
 
 
Item Grid Changes:  
 
None. 
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CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 

 
BID SUBMISSION DATE/ TIME:     March 14, 2023; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:           March 14, 2023; 11:30 AM 
 
PROJECT No. :  SEX200400   
 
TITLE:                  Storm and Sanitary Replacement And Extension In Minnieford 

Avenue/City Island   
 

ADDENDA ISSUED 
NO. OF 
DWG 

DATE 
   APPROVED BY: 

SPECS UNIT 
GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions;  
Revisions to the documents 
Revisions to the PASSPort Forms 

1 2/14/2023   

#2 
Questions from Bidders and Responses to Questions; 
Revisions to the documents 
Revisions to the PASSPort Forms 

4 03/07/2023 

RJ  
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THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

03/07/2023 
 

ADDENDUM No. # 2 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 

85023B0050-SEX200400 
 

 Storm and Sanitary Replacement And Extension In Minnieford Avenue/City Island  
    
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 

The bidder is advised that the items listed below apply to the project: 

 

1.  Bidders Questions and Responses to Questions:  
 See Attachment A.  
 
2. Revisions to Documents: 
 Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 Attachment C is included with this Addendum. 

 

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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DDC PROJECT #:  SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 

 

No. Bidders Questions DDC Responses 

1 Regarding Item 6.01 AC “Clearing and Grubbing” 
with a bid quantity of 450 SY – can you please 
clarify how measurement for this item will be 
made?  Consider a situation where a piece of 
debris, for example some old household 
appliance, needs to be removed.  Is the 
measurement for clearing and grubbing the area 
below the appliance (only a few square feet), or 
the entire area where the stove was located, 
even if there is relatively little debris in the 
surrounding area? 

The Contractor will remove debris within the beach area 
as part of the wetland restoration work, so that entire 
area was considered. 
 

2 On Drawing U4 of U10, a new 18” D.I.P. Storm 
Sewer can be seen on the plans, but there is no 
pay item for this in the bid schedule. We request 
that this pay item be added to the bid schedule in 
a future addendum 

Quantity was revised in Addendum 1. 
 

3 The bid schedule has 200 LF of 5’ x 2’ box 
culvert.  The only location for this box is near the 
outfall between outfall and chamber #3.  From 
face of outfall to center of chamber measures 
180 LF.   

Quantity was revised, refer to Attachment C. 
 
 

4 Sheet 22 of 44 shows that 30 feet of the 5 x 2 
box behind the headwall of the outfall is paid for 
under the outfall bid item.   

Quantity was revised, refer to Attachment C. 
 

5 Please confirm if the section A-A on sheet 22/44 
is correct and 30 LF of 5x2 box culvert is 
expected to be included in the outfall bid item, or 
if that 30 feet of 5x2 box is to be paid for under 
the 50.11MS050020 bid item.   

The 30 LF is included in the Outfall bid item. 
 

6 If the answer is outfall bid item, where is the 
remaining 50+ feet of 5x2 box anticipated to be 
utilized from the 50.11MS050020 bid item.   

Quantity was revised, refer to Attachment C. 
 

7 Please confirm that it is the owners intent with 
Bid Item 8.01 C2 Sampling & Testing of 
Contaminated/Potentially Hazardous Soil For 
Disposal Purposes to have all excavated 
materials tested prior to disposal.   

The 8.01 C2 is for sampling of all soil to be excavated 
onsite. 
 



Attachment A 

Addendum# 2 
03/07/2023 

 

4 

 

8 In response to Question 3 in Addendum 1, the 
DDC states that some quantities are “slightly” 
inflated as a contingency (over 10% in the single 
example given).  We strongly encourage DDC to 
cease this practice.  The contract contains both a 
125% overrun clause and $699,000 in funding for 
additional work.  In other words, there is already 
a contingency built in.  By inflating the bid 
quantities the City is reducing competition by 
blocking out smaller contractors, increasing 
overhead costs calculated on bid price, distorting 
the MWBE goals, and encouraging bid 
unbalancing. 
 

Quantity was revised, refer to Attachment C. 
 

9 The MWBE goal of 24% is applied to over 
$1.7MM in “allowance” items – work that either 
cannot be subcontracted or work that cannot be 
identified for subcontracting prior to work 
starting.  For example, “Price Adjustments” 
cannot be subcontracted and “Expanded Work 
Allowance” can be any kind of work – we have no 
idea at this point.  Please consider adjusting the 
MWBE goal downwards as a enormous portion 
of the total price of this project will be these 
allowance items. 

The MWBE goal was developed accounting for the 
values of these items. Contractor is to bid as shown.  
 

10 Drawing 23A does not show any dimensions for 
the pay limits for the Access Manholes 
H>2.5’.  Please provide the pay limits 

Pay limits are shown on drawing 23A. It is width of the 
Box sewer. 

11 Please confirm the gas company will cut and loop 
the gas services when requested by contractor. 
 

Yes. 

12 In regards to the recently added integral concrete 
curb items from the previous addendum, the new 
cross sections in the revised drawing 7R of 44 
show the details of Item 4.08 CG – Integral 
Concrete Curb and Gutter. However, we are 
unable to see where exactly on the plans the 
Integral Corner Steel Faced Concrete Curb is 
supposed to be, and drawing 7R doesn’t show 
the locations clearly either. Please clarify. 

The Integral Corner Steel Faced Concrete Curb is used 
for corners. 
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement and Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
 

A. Contract Drawings: Drawings 2RR, 31R,32R and 33R are revised. 

B. VOLUME 3 OF 3: BMP Page Revised 

1) Sections BMP-7.401-J, BMP-7.411-A, BMP-7.413, BMP-7.417 are deleted  

2) BMP-7.502 has been added 
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford 
Avenue/City Island 
 
 

ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 3 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
Questionnaire Changes:  
 

A) Updated Bid Schedule 

1) Item 50.11MS050020 and 50.31SC10 - quantities revised. 

Item Grid Changes:  
 
None. 
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CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 

 
BID SUBMISSION DATE/ TIME:     March 14, 2023; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:           March 14, 2023; 11:30 AM 
 
PROJECT No. :  SEX200400   
 
TITLE:                  Storm and Sanitary Replacement And Extension In Minnieford 

Avenue/City Island   
 

ADDENDA ISSUED 
NO. OF 
DWG 

DATE 
   APPROVED BY: 

SPECS UNIT 
GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions;  
Revisions to the documents 
Revisions to the PASSPort Forms 

1 2/14/2023   

#2 
Questions from Bidders and Responses to Questions; 
Revisions to the documents 
Revisions to the PASSPort Forms 

4 03/07/2023 

  

#3 
Revisions to the documents 

0 03/09/2023   
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THE CITY OF NEW YORK 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

03/09/2023 
 

ADDENDUM No. # 3 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 

85023B0050-SEX200400 
 

 Storm and Sanitary Replacement And Extension In Minnieford Avenue/City Island  
    
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 

The bidder is advised that the items listed below apply to the project: 

 

1.  Bidders Questions and Responses to Questions:  
 Attachment A is included with this Addendum.  
 
2. Revisions to Documents: 
 No Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 Attachment C is included with this Addendum. 

 

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (718) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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DDC PROJECT #:  SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES 

 

No. Bidders Questions DDC Responses 

1 Upon review of the Revised Bid Schedule, it 
appears the following Setting of Gate Valve items 
are missing: 
61.12DMM06,61.12DMM08,61.12DMM12.   
Furnish and Deliver items for each size Gate 
Valve are listed in the Addendum 2 Bid 
Schedule. 

Please refer to Attachment C.  
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement and Extension In Minnieford Avenue/City 
Island 
 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
 

1) None 
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DDC PROJECT #:   SEX200400 
 
PROJECT NAME:   Storm and Sanitary Replacement And Extension In Minnieford 
Avenue/City Island 
 
 

ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 4 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
Questionnaire Changes:  
 

A) Updated Bid Schedule : Below items are added / revised. 

1) 61.12DMM06         

2) 61.12DMM08         

3) 61.12DMM12 

4) 62.13RH 

Item Grid Changes:  
 
None. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



(NO TEXT ON THIS PAGE) 



i 

VOLUME 3 OF 3 

TABLE OF CONTENTS 

SECTION DESCRIPTION PAGES 

  SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 1 to 1 

SCHEDULE A GENERAL CONDITIONS TO CONSTRUCTION CONTRACT  SA-1 to SA-12 

R – PAGES         REVISIONS TO  STANDARD SPECIFICATIONS 

S- PAGES SPECIAL PROVISIONS 

R-1 to R-2

S-1 to S-13

SW – PAGES SEWER AND WATER MAIN REVISIONS TO 
SPECIFICATIONS  

EP7 – PAGES   GAS COST SHARING (EP7) STANDARD SPECIFICATIO  

  SW-1 to SW-37  

EP7-1 to EP7-29 

HAZ – PAGES  SPECIFICATIONS FOR HANDLING, TRANSPORTATION 
  AND DISPOSAL OF NONHAZARDOUS AND 
  POTENTIALLY HAZARDOUS CONTAMINATED 
  MATERIALS  HAZ-1 to HAZ-76 

BMP-PAGES SPECIFICATIONS FOR SEDIMENT AND EROSION CONTROL, 
GRADING AND EARTHWORK, AND LANDSCAPING FOR  
TIDAL WETLAND MITIGATION AREA      

JB – PAGES    JOINT BID  

  BMP1-BMP120  

JB-1 to JB-G3 



ii 

(NO TEXT ON THIS PAGE) 



SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

8/8/2022 Page 1 of 1 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein.  

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are 
available:  
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DOT Standard Highway Specifications  
b. NYC DOT Standard Details of Construction 

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec  
c. NYC DOT Division of Street Lighting Standard Drawings 
d. NYC DOT Standard Specifications for Traffic Signals  
e. NYC DOT Standard Drawings for Traffic Signals 

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications 

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at: 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm  

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at: 
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf  

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP) 
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page  

a. NYC DEP Standard Sewer and Water Main Specifications, August 8, 2022 
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992 
c. NYC DEP General Specification 11-Concrete, November 1991 
d. NYC DEP Sewer Design Standards, August 2018 
e. NYC DEP Water Main Standard Drawings, December 2020 
f. Specifications for Trunk Main Work, July 2014 
g. Standard Green Infrastructure Specifications September 1,2021 

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at: 
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf  

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New 
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management 
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359. 
Contact: Mr. Ed Durkin, Tel. (718) 281-3933 

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following 
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-
Standards.pdf 

8. Standards and Specifications for Utility Joint Bid work are available online at 
http://www1.nyc.gov/site/ddc/resources/publications.page  

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010 
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005 



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

PART I. REQUIRED INFORMATION 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

The Contractor shall obtain a bid security in the 
amount indicated to the right. 

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right. 

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative

□ Dedicated, full-time Project Safety
Manager

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work  in the number of calendar days indicated to 
the right.  

See Page SA-4 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$4000   for each consecutive calendar 
day over substantial completion time 

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed   35 % of the Contract 
price 



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-2 
March 2017 

CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

  5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

1. Eighteen(18)Months, excluding Trees 

2. Twenty-four (24) Months for Tree 
Planting  

3. Thirty Six (36) Months for BMP Work
CONTRACT ARTICLE 75. 

COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 

_______________________________ 

_________________________ Dollars 

($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in 
PASSPort 



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-3 
March 2017 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 500.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 250.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements 
within three (3) hours after written 
notice from the Engineer. 

$ 500.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$ 800.00 for each calendar day, for 
each occurrence 



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-4 
March 2017 

Date for Substantial Completion (Reference: Article 14) 

The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 

The Base Contract Duration for this project is  1095   consecutive calendar days 
(“ccds”). 

The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  

√ YES  NO 

When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base

Contract Duration added to the date specified to commence work in the written Notice to
Proceed.

(b) Find the number of days to be added to the Base Contract Duration in the table below.
Add that number of days to the Base Contract Duration to obtain the Final Contract
Duration in consecutive calendar days.

Month of Substantial 
Completion based on the Base 

Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 



Standard Construction Contract Schedule A SA-5 
March 2017 

Project ID.: SEX200400 
(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company,
number of policy, and effective dates;

• Policy limits consistent with the requirements listed below;
• Additional insureds or loss payees consistent with the requirements listed below;

and
• The number assigned to the Contract by the City (in the “Description of

Operations” field).

Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
Additional Insureds: 
1. City of New York, including its officials and

employees, with coverage at least as broad as
ISO Form CG 20 10 and CG 20 37,

2. All person(s) or organization(s), if any, that
Article 22.1.1(b) of the Contract requires to be
named as Additional Insured(s), with coverage
at least as broad as ISO Form CG 20 26.  The
Additional Insured endorsement shall either
specify the entity’s name, if known, or the
entity’s title (e.g., Project Manager),

3. The New York City Transit Authority (NYCTA),
Manhattan and Bronx Surface Transit Operations
Authority (MaBSTOA), Metropolitan
Transportation Authority (SIRTOA), Metropolitan
Transportation Authority (MTA), its subsidiaries
and affiliated companies. The Contractor shall
furnish two (2) certificates of insurance to and
the policy shall be endorsed to provide thirty (30)
days advance notice to the Director, Risk
Management Standards and Insurance
Management Claims Unit, 2 Broadway, 21st
Floor, New York, NY 10014, of any material
change and/or Cancellation.

4. ECS
5. CABLE VISION/ALTICE
6. Con Edison



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-6 
March 2017 

■ Workers’ Compensation    Art. 22.1.2 

■ Disability Benefits Insurance    Art. 22.1.2 

■ Employers’ Liability  Art. 22.1.2 

□ Jones Act  Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers
Compensation Act    Art. 22.1.3

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No.
CE-200. The City will not accept an ACORD
form as proof of Workers’ Compensation or
Disability Insurance.
Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements:

□ Builders’ Risk   Art. 22.1.4

□ Required: 100% of total bid amount

□ Required: 100 % of total bid amount for
Item(s):

Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction of 
a new building or gut renovation work, the 
Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-7 
March 2017 

■ Commercial Auto Liability    Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds: 
City of New York, including its officials
and employees.

□Contractors Pollution Liability    Art. 22.1.6 

$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 

Additional Insureds: 
1. City of New York, including its officials and
employees, and
2. ________________________________
3. ________________________________

□ Marine Protection and Indemnity Art.
22.1.7(a)

$____________ each occurrence 
$____________ aggregate 
Additional Insureds: 
1. City of New York, including its officials
and employees, and
2. ________________________________
3. ________________________________

□ Hull and Machinery Insurance     Art.
22.1.7(b)

$____________ per occurrence 

$____________ aggregate 

Additional Insureds: 
1. City of New York, including its officials
and employees, and
2. ________________________________
3. ________________________________



Project ID.: SEX200400 

Standard Construction Contract Schedule A SA-8 
March 2017 

□ Marine Pollution Liability  Art. 22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 

Additional Insureds: 
1. City of New York, including its officials
and employees, and 
2. 
________________________________ 
3. 
________________________________ 

 [OTHER]         Art. 22.1.8 

□ Railroad Protection Liability Policy

(ISO-RIMA or equivalent form) approved by
Permittor covering the work to be performed at
the designated site and affording protection for
damages arising out of bodily injury or death,
physical damage to or destruction of property,
including damage to the Insured’s own property
and conforming to the following:

• Policy Endorsement CG 28 31 - Pollution
Exclusion Amendment is required to be
endorsed onto the policy when
environmental-related work and/or
exposures exist.

• Indicate the Name and address of the
Contractor to perform the work, the Contract #
and the name of the railroad property where
the work is being performed and the Agency
Permit.

• Evidence of Railroad Protective Liability
Insurance, must be provided in the form of the
Original Policy. A detailed Insurance Binder
(ACORD or Manuscript Form) will be
accepted pending issuance of the Original
Policy, which must be provided within 30 days
of the Binder Approval.

$ 2,000,000 per occurrence 

$ 6,000,000 annual aggregate 

 Named Insureds: 

1. New York City Transit Authority
(NYCTA), the Manhattan and Bronx
Surface Transit Operation Authority
(MaBSTOA), the Staten Island Rapid
Transit Operation Authority (SIRTOA),
MTA Capital Construction Co., the
Metropolitan Transportation Authority
(MTA) including its subsidiaries and
affiliates, and the City of New York (as
Owner) and all other indemnified
parties.
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[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■ Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 
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SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 
 

PART III.  CERTIFICATES OF INSURANCE 
 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 
 
(1) the Certification by  Insurance Broker or Agent on the following page setting 

forth the required information and signatures;  
 

-- OR -- 
 
(2) copies of all policies as certified by an authorized representative of the issuing 

insurance carrier that are referenced in such certificate of insurance. If any 
policy is not available at the time of submission, certified binders may be 
submitted until such time as the policy is available, at which time a certified 
copy of the policy shall be submitted. 
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CITY OF NEW YORK 
CERTIFICATION BY INSURANCE BROKER OR AGENT 

The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 

_______________________________________________________ 
[Name of broker or agent (typewritten)] 

_______________________________________________________ 
[Address of broker or agent (typewritten)] 

_______________________________________________________ 
[Email address of broker or agent (typewritten)] 

_______________________________________________________ 
[Phone number/Fax number of broker or agent (typewritten)] 

_______________________________________________________ 
[Signature of authorized official, broker, or agent] 

_______________________________________________________ 
[Name and title of authorized official, broker, or agent (typewritten)] 

State of ……………………….) 
   ) ss.: 

County of ……………….……) 

Sworn to before me this   day of    , 20 

NOTARY PUBLIC FOR THE STATE OF 
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
 

PART IV.  ADDRESS OF COMMISSIONER  

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 

the Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the 

address set forth below or, in the absence of such address, to the Commissioner’s address 

as provided elsewhere in this Contract.   

 

 DDC Director, Insurance Risk Manager      

 30 – 30 Thomson Avenue, 4th Floor (IDCNY Building)    

 Long Island City, NY  11101       

            

(NO FURTHER TEXT ON THIS PAGE) 
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NOTICE

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications:

New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 5/16/2022;

New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 8/8/2022; and

NYC DEP Specifications for Trunk Main Work, dated 7/2014.

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications.

The following active SB(s) are included as part of this contract:

SB 22-006 – INCREMENTAL COST NEAR TRANSIT FACILITIES

The SB(s) are available online at:
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page

(NO FURTHER TEXT ON THIS PAGE)

REVISIONS TO STANDARD 
SPECIFICATIONS



 

 

(NO TEXT ON THIS PAGE) 



GENERAL AND SPECIAL PROVISIONS: 

(A) GENERAL PROVISIONS 
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 
(C) SEWER & WATER MAIN PROJECT SPECIFIC 

PROVISIONS 
(D) GREEN INFRASTRUCTURE PROVISIONS 

 

 
 
 
 
 
 

NOTICE 
 
 
 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
PROVISIONS THAT WILL APPLY TO AND BECOME PART OF THE CONTRACT. 



(NO TEXT ON THIS PAGE) 
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(A) GENERAL PROVISIONS

A. LINES AND GRADES. The Contractor must furnish lines and grades in accordance
with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish the 
survey control information using official Borough Survey Control Monuments and Bench Marks, where 
they exist. The Contractor must check with Topographic Section of the Borough President’s Office as 
to the reliability and accuracy of the data to be used for lines and grades. 

B. SPECIFIC TRAFFIC STIPULATIONS. Under this contract, the Contractor must
perform the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and 
the directions of the Engineer. In case of a conflict, the Engineer’s decision will be final. 

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless 
otherwise provided for, will be deemed included in the prices bid for all scheduled items. 

C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM. 
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*. 

Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the 
period noted above. All permittees must comply with this embargo unless a special waiver is granted 
by OCMC. Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the 
Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and 
submitting supporting documentation. Waiver requests should only be submitted for critical reasons 
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the 
approved permits. Waivers are not required for ongoing Building Construction Activity Permits which 
already include the “410” permit stipulation. Waiver request forms may be obtained at any Permit 
Office or on the Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic. Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 

The opening of utility access covers is prohibited on any of the streets noted below** between the 
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization 
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules. The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where 
no authorization number is required. 

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 

No extension of time due to the shutdown period will be granted to the Contractor for completion of 
the work. 

* Please note that this embargo only applies to NYCDOT construction permits.
** List of street and maps of the affected locations are available by borough on the Department
of Transportation’s website at: http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml

http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK. The
following will pertain to all contract items that have backfill as a part of their work: Backfilling will 
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made 
for any Highway or Street Lighting work item requiring Contractor to furnish additional fill material to 
meet these requirements when backfilling. 

E. ACCELERATED  PROJECT  SCHEDULE  AND  COMBINATION  OF  STAGES.
Contractor will plan and/or stage his/her work schedule using all hours/days available. Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) 
of Completion” stipulated in this contract. 

Contractor will be permitted to accelerate this project, to combine stages and/or work sequences. Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material,
with the exception of contaminated material, will become the property of the Contractor and will be 
properly disposed of away from the site, at the Contractor’s expense. Contaminated material will be 
disposed of separately in accordance with contract requirements. 

G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN. Where the Contractor’s
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 

H. PRIVATE UTILITY HARDWARE ADJUSTMENTS. will be performed by the owning
utility company or its agent, at its expense. The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 

I. SURVEY MONUMENTS. When working in the vicinity of survey monument the
Contractor will hand excavate per Item 8.02 AB-S, 8.02JA, 8.02JB, 8.02 A and 8.02 B (as applicable), 
at City Survey Monuments, for a distance of five (5) feet around each monument, as directed by the 
Engineer. 

J. RESTORATION OF ADJACENT AREAS. The Contractor will be required to remove
all form work. In planting strip areas, the Contractor will be required to restore areas damaged as a 
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod. The Contractor will 
also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: 
restoring missing or damaged pavement markings that were removed or damaged as a result of the 
Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); resetting 
granite blocks in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly 
broken sidewalk or curb may create a dangerous condition just outside his area of operation, where 
and when directed by the Engineer. 

All restoration work must be performed to the satisfaction of the Engineer. 

K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean 
the Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised that 
until the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, there 
are no prevailing wage rates for crossing guards. 
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For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” 
and words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it 
will mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 

 
L. FUEL COST. The Contractor is notified that the fuel cost per gallon used in the formula 

under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from 
the fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable 
fuel on the East Coast for the week in which the first day of each calendar quarter during the contract 
term occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement 
formula for all Extra Work invoiced that was performed during that calendar quarter. Should the 
USEIA stop publishing this fuel price index, the fuel cost per gallon will be determined by reference to 
a substitute index to be agreed upon by the Contractor and the City. 

 
M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 

 

1. At least thirty (30) days prior to the upcoming start of construction at or near the New 
York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

2. Parks Construction Permits are required for all work on Parkland. Construction Permits 
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained 
by NYCDPR such as Greenstreets depending on the scope of work. It is the Contractor’s 
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish whether 
Construction Permits are required for the contract scope of work. 

3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 
prior to the start of work on Parkland or areas under Parks’ jurisdiction. The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

5. When no Construction Permit is required, the contactor must notify Parks at 
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to 
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed. 

6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 
other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees. Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore 
and repair. 

 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 

resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/. However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

http://www.eia.gov/petroleum/gasdiesel/
mailto:interagency@parks.nyc.gov
mailto:interagency@parks.nyc.gov
http://www.nycgovparks.org/permits/construction
mailto:interagency@parks.nyc.gov
http://maps.nyc.gov/doitt/nycitymap/
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8. The contractor must take necessary precautions to prevent interference with or 
damage to utilities or other facilities during construction. The cost of all work connected with 
maintaining and protecting utilities affected by the work be borne by the Contractor and the cost will 
be deemed included in the price bid for the various items in the contract. 

9. In the event the Contractor damages an existing utility or interrupts utility service, the 
Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer. 

10. In the event the Contractor causes an interruption in utility service, the Contractor will 
immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11. If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 

N. START OF CONTRACT WORK. The Contractor is notified that a Notice To Proceed 
(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 

 
 

O.   STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, 
standard working hours are 7:00 A.M. and 6:00 P.M., Monday through Friday. Work performed outside 
the standard working hours must be pre-approved by DDC. 

 
P. TREE BARRIERS. The Contractor will furnish, install, maintain and subsequently 

remove temporary Protective Tree Barriers. Protective Tree Barriers will be Type B, unless otherwise 
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier 
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H- 
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
Q. UTILITIES. All utility locations and invert elevations are not guaranteed, nor is there 

any guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 

 
R. HOUSE CONNECTIONS. All existing house connections will be maintained and 

supported during construction. The Contractor will replace any existing house connection damaged 
as a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the 
City. 

 
S. STREET LIGHT AND TRAFFIC SIGNAL. The Contractor is responsible for any 

damage to the existing street lighting and traffic signal equipment, including underground conduits and 
the safety of both pedestrian and vehicular traffic for the duration of the contract. 

 
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

mailto:interagency@parks.nyc.gov
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It is the Contractor’s responsibility to secure an approved electrical contractor to perform all traffic 
signal work (if any). For list of approved electrical contractors, contact Bjorn Seedan or James 
Celentano, New York City Department of Transportation at (212) 839-3790. 

 
T. SAW CUT.  The Contractor is advised that where the existing roadway pavement is 

designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer 
and water main trenches will be required, except at the limits of full width pavement restoration. No 
separate or additional payment will be made for any saw cutting. 

 
U. PRE-CONSTRUCTION STAGE. The Contractor is advised that the Base Contract 

Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply 
with the pre-construction stage requirements may result in assessing liquidated damages to the 
Contractor for everyday beyond the pre-construction stage duration. The liquidated damage will be 
of equivalent value as identified in the Schedule A for work beyond the construction completion date. 

 
V. EXISTING SEWERS, WATER AND APPURTENANCE.  The Contractor is notified that 

at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work. The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due 
to the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer. The cost of such repair will be borne by the 
Contractor, at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity 
of existing sewer structures will be deemed included in all bid items for work. 

 
W. RECONNECTING EXISTING SEWERS TO NEW MANHOLES. If there are locations 

on the contract plans, where the Contractor is required to reconnect all existing sewers to the 
proposed manholes in this contract. The said manholes will be fabricated to provide openings for the 
existing sewers at the specified invert elevations as shown on the contract drawings. The cost of 
reconnecting existing sewer pipes to new manholes, including concrete collar with steel 
reinforcements and/or grouting around the existing sewer pipes at the openings and all work 
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be 
deemed included in the prices bid for all items of work.  No additional payment will be made. 

 
[ARTICLE “Y” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

 
X. VIBRATION MONITORING. In case of structures requiring vibration monitoring, the 

Contractor, in addition to Continuous Real Time Monitoring for Vibrations as determined in the 
Construction Report must provide Continuous Real Time Monitoring for Vibrations of existing 
buildings/structures adjacent to or in the proximity of different types of construction activities being 
conducted including, but not limited to, installation of sheeting for construction of proposed water and 
sewer mains, installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers, 
piling work or as directed by the Engineer. 
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Y. CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer. The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

 
[ ARTICLE “AA” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 

 
Z. “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES 

(600-MM.) AND LARGER: Upon the completion of the work for each Capital Project and as a 
condition precedent to obtaining the certificate for substantial completion for each Capital Project 
under Article 44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and 
appurtenances 24-inches and larger to the City. The Contractor will prepare and submit the “As-Built” 
record drawings to the Engineer for approval. Approved “As-Built” drawings will be delivered to the 
Department of Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101- 
3045. The following guideline is provided for the preparation of "As-Built" record drawings: 

 
1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City 

two (2) sets of Mylar and AutoCAD files on a CD. The drawings on CD’s and the plotted Mylar’s will 
conform to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 
1”=10’ (1:120) vertical scale. The Mylar will be 3-mil in thickness. 

 
2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 

below: 
 

(a) Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 
(b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 

Professional Engineer/Registered Architect. 
 

(c) The drawings will include: 
 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic; 

 
• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 

• location of pipe joints; 

• profile of all piping; 

• complete details of all outlet piping roundabouts; 



PROJECT ID.:SEX200400 

S - 7 

 

 

 

• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 

• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract. No separate or additional payment will be 
made for this work. 

 
AA. NO ADDITIONAL PAYMENT. The Contractor is advised that any fences, guardrails, 

boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

 
AB.  SHEETING AND EXCAVATION AT TRANSIT FACILITIES.  In case of transit facilities 

like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area. The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 

 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction. The design will be 
made by a New York State Licensed Professional Engineer skilled in this type of construction and as 
further evidenced by the imprint of Professional Engineer’s seal and signature on all drawings. The 
cost of this work will be deemed included in the price bid for all items of work under this contract. 

 
AC. ARCHAEOLOGICAL DISCOVERIES. The Contractor is notified that if requested by 

the Resident Engineer and the City, the Contractor will be required retain the services of an 
Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub- 

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered. 

 
For the purpose of evaluating and recording archaeological resources, the City's 

Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
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Commission (LPC) will be notified as directed by the City's Archaeologist and the State 
Historic Preservation Office (SHPO) requires that the following protocol is implemented: 

1. At all times human remains must be treated with the utmost dignity and respect.
Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 

2. Human remains or associated artifacts will be left in place and not disturbed.
No skeletal remains or materials associated with the remains will be collected or removed 
until appropriate consultation has taken place and a plan of action has been developed. 

3. The County coroner and local law enforcement as well as the SHPO and the
involved agency will be notified immediately. The coroner and local law enforcement will 
make the official ruling on the nature of the remains, being either forensic or archeological. If 
the remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

4. If human remains are determined to be Native American, the remains will be
left in place and protected from further disturbance until a plan for their protection or removal 
can be generated. The involved agency will consult SHPO and appropriate Native American 
groups to determine a plan of action that is consistent with the Native American Graves 
Protection and Repatriation Act (NAGPRA) guidance. 

5. If human remains are determined to be Euro-American, African- American, etc.,
the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

Should extra work be ordered by the Resident Engineer as a result of any archaeological 
discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

AD. USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY 
SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and 
Requirements, for use of City water. 

AE. PUBLIC DISSEMINATION OF INFORMATION. The Contractor agrees to hold 
confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
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Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure 
demand for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided 
or the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its subcontractors. If 
the Contractor or its subcontractors are legally required to retain any confidential information, 
the Contractor will notify the Commissioner in writing and set forth the confidential information 
that it intends to retain and the reasons why it is legally required to retain such information. 
The Contractor will confer with the Commissioner, in good faith, regarding any issues that 
arise from the Contractor retaining such confidential information. If the Commissioner does 
not request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AF. PRICES TO INCLUDE.  No direct payment will be made for costs incurred in complying 
with the foregoing Special Provisions, unless otherwise provided. Said costs will be deemed 
to have been included in the prices bid for all the scheduled contract items. 
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(B) HIGHWAY PROJECT SPECIFIC PROVISIONS

(NO TEXT) 
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(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS

(NO TEXT) 
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(D) GREEN INFRASTRUCTURE PROVISIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(NO TEXT) 
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NOTICE 
 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection (dated August 8, 2022), Sewer Design Standards of 
the Department of Environmental Protection (dated (September 2007) Revised 
(August 2018), Water Main Standard Drawings of the Department of 
Environmental Protection (latest revisions), Specifications For Trunk Main 
Work of the Department of Environmental Protection (dated July 2014) and 
the Standard Highway Specifications of the Department of Transportation 
(dated May 16, 2022) of The City of New York, must be included as 
part of the contract documents. These said specifications and standard 
drawings are hereby revised under the following section headings: 

 
A. NOTICE TO BIDDERS 
B. REVISIONS TO THE STANDARD HIGHWAY SPECIFICATIONS 
C. REVISIONS TO THE STANDARD SEWER AND WATER MAIN 

SPECIFICATIONS 
D. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK 
E.  GREEN INFRASTRUCTURE STANDARD SPECIFICATION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SSSWWW   ---   PPPAAAGGGEEESSS   
 

SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 



(NO TEXT ON THIS PAGE) 
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A. NOTICE TO BIDDER

1- THE CONTRACTOR IS HEREBY NOTIFIED THAT THE CITY OF NEW YORK DOES NOT
PRESENTLY HAVE TITLE TO PORTIONS OF/THE ENTIRE RIGHT-OF-WAY BRIDGE ST. FROM CITY
ISLAND AVENUE TO MINNIEFORD AVENUE.  THE CITY IS PROCEEDING TO ACQUIRE TITLE.  THE
CONTRACTOR MUST NOT PERFORM ANY SIDEWALK AND CURBWORK IN THE ABOVE AREA
UNTIL DIRECTED BY THE ENGINEER.

2- IN THE EVENT THAT TITLE IS NOT VESTED IN A TIMELY MANNER, THE CITY
RESERVESTHE RIGHT TO MODIFY, ALTER AND/OR DELETE ALL OR PORTIONS OF THE WORK.
NO CLAIM WILL BE MADE AGAINST THE CITY FOR DELAYS OR ACTIONS DUE TO SUCH
ALTERATIONS/ MODIFICATIONS/DELETIONS, AS DIRECTED BY THE ENGINEER.
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B. REVISIONS TO THE STANDARD HIGHWAY SPECIFICATIONS 
 

(1)   Refer to the Standard Highway Specifications (May 16, 2022),  
              SECTION 4.09 CG 
Steel Faced Integral Concrete Curb and Gutter 

 
4.09CG.1. DESCRIPTION. Steel faced integral concrete curb and gutter shall consist of steel facing set in 
a concrete cradle integrally formed with the gutter to the size and shape shown on the Contract Drawings 
and where directed by the Engineer. 
 
4.09CG.2 MATERIALS.  
All materials shall comply with the requirements of Subsections 4.09.3. of the Standard Highway 
Specifications, unless otherwise shown on the plans or specified herein. 
 
Steel facing shall be Type D, bent plate as per Standard Drawings H-1010, H-1011-1 through H-1011-9 
and attached sketches, and H-1015, dated 07-01-10, and as modified on the plans. All steel facing at 
corners, transition and other modifications to bent plate sections shall be shop fabricated. 
Concrete for machine formed curb and gutters shall be Class J Concrete as specified in the New York 
State Department of Transportation STANDARD SPECIFICATIONS current version, Section 501, 
Portland Cement Concrete - General.  
 
4.09CG.3 METHODS.  
All methods of construction shall be in accordance with the requirements of Item 4.08 CG, modified with 
the addition of steel facing, as shown on the Contract Drawings. 
 
All steel facing shall be painted as per Subsection 4.09.4.(K) PAINTING, of the Standard Highway 
Specifications. 
 
Where the Contractor proposes to machine form integral curb and gutter, he shall also comply with the 
following additional requirements: 
 
Slump range shall be 1/2 inch to 1-1/2 inches. Air content shall be ±2% of design. 
 
4.09CG.3. MEASUREMENT.  
The quantity to be measured for payment shall be the number of linear feet of each type of Integral Steel 
Faced Concrete Curb and Gutter constructed, complete, in place, as required, measured along the top of 
the exposed face of steel, and adjusted in accordance with Section 5.04. 

 
Integral steel faced concrete curb and gutter constructed in accordance with the New York City 
Department of Transportation's Standard Details of Construction Standard Drawings H-1011-1 through H-
1011-9, will be measured for payment under the appropriate Corner or Straight Integral Steel Faced 
Concrete Curb and Gutter item. 
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Integral steel faced concrete curb and gutter constructed in accordance with New York City Department 
of Transportation's Standard Details of Construction Standard Drawing No. H-1015, will be measured for 
payment under the appropriate Straight or Depressed Integral Steel Faced Curb and Gutter item. 

Curved integral steel faced concrete curb and gutter will be measured as straight curb when the radius is 
greater than 100 feet and as corner curb when the radius is 100 feet or less. Integral Corner Steel Faced 
Concrete Curb and Gutter will be measured only from PC to PT. All additional tangent lengths of steel 
faced integral concrete curb attached to the integral corner steel faced concrete curb will be measured for 
payment as integral straight steel faced concrete curb and gutter. 

Transitional steel faced concrete curb and gutter at driveways shall be measured for payment as 
Depressed Steel Faced Concrete Curb and Gutter. All additional lengths of steel faced curb, outside of 
the depressed and transitional curb and gutter in driveways, will be measured for payment as straight 
steel faced concrete curb and gutter. 

4.09CG.4. PRICES TO COVER. 

When the proposed adjacent sidewalk is designated to be pigmented, no additional payment will be made 
for the cost of pigmenting the steel faced concrete curb and gutter to match the proposed adjacent 
pigmented sidewalk in color. 

The contract price per linear foot of Integral Steel Faced Concrete Curb and Gutter of each type shall 
cover the cost of all labor, materials, equipment, insurance, and incidentals required to construct the 
integral curb and gutter complete in place, including, but not limited to, excavation (other than rock 
excavation) and backfilling, in full compliance with the requirements of the specifications, to furnish such 
samples for testing and to provide such testing equipment, laboratory space and facilities as may be 
required, and maintaining the integral steel faced concrete curb and gutter in good condition as specified 
in Section 5.05. 

Payment will be made under: 
Item No.      Item          Pay Unit 

4.09 CGA        INTEGRAL STRAIGHT STEEL FACED CONCRETE CURB L.F.
    AND GUTTER   

4.09 CGC        INTEGRAL CORNER STEEL FACED CONCRETE CURB L.F.
  AND GUTTER 

4.09 CGD        INTEGRAL DEPRESSED STEEL FACED CONCRETE CURB      L.F. 
 AND GUTTER 
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(2) Refer to the Standard Highway Specifications (May 16, 2022), Page 386:

The Section below supersedes and replaces Section 6.40 of NYC DOT 

Standard Specifications dated May 16, 2022 
SECTION 6.40 – Engineer’s Field Office 

6.40.1.  DESCRIPTION.  The Contractor shall provide, furnish, and maintain a fully equipped field 
office (Type A, B, C, CU, D, DC, or DU, as specified) for the exclusive use of and occupancy by the 
Department’s engineering personnel and/or Supervising Consultant (herein after called “City personnel”), 
and by the engineering personnel of private utilities when specified.  The field office shall be at a location 
approved by the Engineer and shall be a commercial building, store front, or with the approval of both 
Office of Construction Mitigation and Coordination (OCMC) and the Community Board it may be a mobile 
trailer(s).  If a trailer is used it shall be subject to approval by the Engineer, and all necessary permits shall 
be obtained by the Contractor.  The Contractor may have facilities in an adjoining area separated by a 
lockable door, provided such facilities are in a location approved by the Engineer. The field office must be 
within ½ mile of the job site. Field offices located further than ½ mile from the job site will require approval 
by the Director or Assistant Commissioner for Construction. 
The field office structure and occupancy thereof shall conform to the requirements of all laws, rules, 
regulations, and orders applicable to it. 
The field office and all equipment, except as otherwise specified, may be new materials or may be used 
materials in good condition and satisfactory to the Engineer.  

6.40.2. MATERIALS. 
(A) GENERAL CONSTRUCTION.  The Engineer’s Field Office shall be in an approved and

weatherproof building.  It shall have a minimum ceiling height of seven (7’) feet and be partitioned to 
provide the number of rooms required for the type of office specified.  Floor space for Field Office Types 
C, CU, D, and DU shall be subdivided into work areas based on a floor plan provided by the City to the 
Contractor upon notification of space availability. 

(B) GENERAL FACILITIES.  The field office shall contain or have the following facilities
incorporated: 

(a) Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level
of 100 ft.- candles at desk height level.

(b) Heating and Cooling - Adequate equipment to maintain an ambient air temperature of
70o F. +5o. 

(c) Electrical Energy Outlets
(d) Toilet - A separate enclosed room, properly ventilated per code and complying with

applicable sanitary codes shall contain a lavatory with a sink that provides running hot
and cold water, flush-type toilet, mirror, electric hand dryer, and paper towel dispenser.

(e) Potable Water - Potable water supplied from an existing system or five (5) gallon capacity
water cooler of a type to be approved by the Engineer shall be provided for use by City
personnel.  Replacement bottles of water shall be provided by the Contractor, when
required.

(f) Signs - Store front locations shall have a window graphic sign in black and white lettering
with the following inscription.  Other locations shall have a wood or metal sign affixed on
the outside wall of the building with the following inscription painted in black block
lettering on a white background.  Paints shall be approved exterior enamels.

CITY OF NEW YORK 2-1/2”
DEPARTMENT OF DESIGN AND CONSTRUCTION 3-1/2”

INFRASTRUCTURE 2-1/2”
RESIDENT ENGINEER’S FIELD OFFICE 2-1/2”
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(g) Electric Refrigerator - Five (5) cubic feet minimum capacity for use by City personnel.
(h) Microwave, Toaster Oven, and Coffee Maker - Basic reheating equipment or approved

appliances for use by City personnel. 
(i) Windows and Doors - All windows and doors shall be weatherproof, and each equipped

with adequate locking devices.  Each window shall be equipped with vertical blinds.
Exterior doors shall be provided with two (2) separate “high security” dead bolt type
cylinder locks, keyed alike, and three (3) keys shall be furnished for each lock.

(j) Partitions - Partitions for workspace enclosures shall be either permanent walls or of the
modular type similar to Herman Miller’s standard fabric covered line.

(k) Kitchen Sink – Mechanism to provide non-drinking, hot and cold, running water.
(l) Security Cameras – Wi-Fi enabled security cameras must be provided at all entrances

and exits, except that fire escapes / emergency stairwells do not require cameras. One
security camera must be provided for the interior of the field office, with the location to be
determined by the Engineer. Cameras must be minimum 1080p video resolution.
Cameras must have internet cloud storage, with all videos stored for a minimum of two
weeks. The cloud storage must be accessible via desktop or mobile. Cameras may be
hardwired for power or battery powered; battery powered cameras must have the
batteries changed by the Contractor as required to ensure no lapses of service. Signs
must be posted indicating that the area is under video surveillance.

(C) OFFICE EQUIPMENT.
(a) Pencil Sharpener - One standard pencil sharpener for use by City personnel.
(b) Telephone Answering Machine - The telephone answering machine to be provided shall

be an electronic digital voice machine with emergency call forwarding capability.  It shall
be operable twenty-four (24) hours per day and, when unattended, shall transmit to the
caller the following message:
“You have reached the Field Office of the New York City Dept. of Design and
Construction.  No one is here now.  We check our incoming messages frequently.  We
will get back to you as soon as possible.  Please leave your name, message, and phone
number where you may be reached.  In case of emergency, call the New York City
Hotline at 311.  Again, the emergency number is 311.”
All electronic voicemail messages shall be automatically forwarded as email attachments,
to allow for the voicemails to be played remotely.

(c) Computer Equipment - Computers shall be provided for all contracts regardless of
construction duration.
Computers furnished by the Contractor for use by City Personnel, for the duration of the
contract, shall be in accordance with Table I - ADDITIONAL SPECIFIC
REQUIREMENTS, contained herein, and shall meet the following minimum
requirements:
(1) Personal Computers – Personal Computers must meet the requirements of the US

General Services Administration (GSA) Government-Wide Strategic Solutions (GSS)
Standard Laptop, Desktop, and Tablet Specifications, V7. (Available online at
https://hallways.cap.gsa.gov/)
(a) Computer type for Personal Computers to be “Desktop Small Form Factor.”

Computer type for projector laptop to be “Lightweight Notebook” or “Notebook”
(b) The following components listed as optional in the GSA specification must be

provided with each personal computer: monitor, speakers, optical drive, smart
card reader, webcam, and headset.

https://hallways.cap.gsa.gov/
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(c) The following additional software must be provided with licenses for each
computer:
1. Adobe Acrobat Pro DC or Bluebeam Revu
2. Microsoft Office Professional
3. Autodesk AutoCAD LT
4. Anti-virus software
5. Microsoft Visio (only one license required per field office)

(2) All field offices requiring computers shall be provided with the following:
(a) One (1) broad-band internet service account. See table below for minimum

required upload and download speeds.  Telephone service should be bundled
together with Internet connectivity.  Because of throughput requirements Verizon
FIOS is the preferred connectivity provider where available.

Office Personnel # Download Speeds 
(Minimum) 

Upload Speeds 
(Minimum) 

1 – 5 10 Mbps 15 Mbps 
6 – 10 20 Mbps 15 Mbps 
11 – 15 25 Mbps 15 Mbps 
16 – 20 50 Mbps 15 Mbps 

This account will be active for the life of the project. The e-mail name for the 
account shall be the NYCDDC Field Office/project Id (preferably Gmail or 
Outlook – e.g. HWK666@gmail.com). 

(b) All necessary Cabling.
(c) Storage Boxes for and Blank CDs/DVDs.
(d) UPS/Surge Suppressor combo.
(e) 10 USB Thumb (or Flash) Drive – 16 GB each
(3) All computers required for use in the Engineer’s Field Office shall be delivered,
installed, and setup in the Field Office by the Contractor.
(4) All Computer Hardware shall come with a three (3) year warranty for on-site
repair or replacement.  Additionally, and notwithstanding any terms of the warranty to
the contrary, the Contractor is responsible for rectifying all computer problems or
equipment failures within one (1) business day.

(5) An adequate supply of blank CDs/DVDs, and paper and toner cartridges for the
printer shall be provided by the Contractor and shall be replenished by the Contractor
as required by the Engineer.

(6) It is the Contractor’s responsibility to ensure that electrical service and phone
connections are also available at all times; that is, the Field Office Computer(s) is to
be powered and turned on twenty-four (24) hours each day.
Broadband connectivity is preferred at each field office location.  Please take into
consideration that an extra phone line dedicated to the modem must be ordered as
part of the contract unless Internet broadband connectivity, via Cable or FiOS, is
available at the planned field office location.  Any questions regarding this policy
should be directed to the Director of Information Technology Services at 718-391-
1761.

mailto:.%20HWK666@gmail.c
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(d) Data Access - Electronic access to the Equipment Watch Retail Rental Rates database
(formerly known as The AED Green Book, published by Equipment Watch), shall be
provided for all contracts that have a total Consecutive Calendar Days for General
Construction duration as set forth in Schedule A of greater than 545 CCD’s.  Contracts of
lesser duration shall not require any data access.

(D) Field Testing Equipment.
(a)  Air Entrainment Meters - Pressure Type, with carrying case for use by City personnel.

Each meter shall be capable of producing an accurate test result in approximately five (5)
minutes and shall comply with ASTM Designation C231.

(b)  Slump Test Sets - Slump cone and test sets conforming to the requirements of ASTM
Designation C143, complete with rod and scoop for use by City personnel.

(c) Thermometers:   For use by City personnel.
(1) 1 Minimum-maximum thermometer.
(2) 3 Asphalt thermometers of stainless-steel construction with an accuracy of 0.5% of

the full scale, able to measure temperatures from 50 to 500 degrees F. in 5-degree
increments.

(3) 3 Surface Thermometers able to measure temperatures of flat surfaces similar to
Sargent-Welsh Model S81441-D, or an approved equivalent.

(d) Non sparking Pinch Bar - For use in opening manholes.
(e) Gas Meters - For use in detecting the presence of explosive gases and vapors for use by

City personnel.
(f) Straight Edge - One 10-foot-long straight edge for use by City personnel in detecting

pavement surface tolerance.
(g) 48" Smart Level - For use in determining pedestrian ramp and sidewalk slopes.
(h) Chlorine Test Kits – For testing residual chlorine levels following water main flushing.
(i) Green Florescent Power Trace-Dye – For testing sewer connections.
(j) One Million Candlepower Rechargeable Flashlight.
(k) Distance Measuring Wheel – For measuring long distances.

(E) Additional Office Electronics –
(a) Photocopying machine must be a stand-alone, heavy duty, electric, dry-process color

photocopying type with color scan and send capability via e-mail, a minimum production
rate of 70 pages per minute and an adequate supply of copy paper, toner, etc.  The
machine shall be capable of duplex copying paper sizes of 8-1/2 x 11 inches, 8-1/2 x 14
inches and 11 x 17 inches and have separate trays for each paper size. It shall have a
document feeder, collator, stapler, and the capability to reduce/enlarge copies between
each paper size. The supply of each size copy paper, toner, etc. shall be replenished and
the machines shall be maintained for the duration of the contract by the Contractor as
required by the Engineer. Make and model can be Minolta, Canon, IBM, Epson, or an
approved equivalent, and shall be networked to the office computers for printing
capability.

(b) Fax machine must be provided with an adequate supply of copy paper, toner, etc. The
supply of copy paper, toner, etc. shall be replenished and the machines shall be
maintained for the duration of the contract by the Contractor as required by the Engineer.

(c) Paper shredder must be a heavy-duty commercial grade diamond cut shredder with
automatic start. The shredder shall be able to receive 8-1/2 inch wide paper and shred a
minimum of 15 sheets simultaneously along with CDs and staples.
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(d) Projector must be 1080p LCD with a min. of 2200 ANSI Lumens, 1920 x 1080, 16:9,
40,000:1 contrast ratio, HDMI, VGA, USB, and a 10’ diagonal, 16:9 Projection Screen. A
screen must be provided if directed by the Engineer. A laptop must be provided for use
with the projector, and all required cables for connecting the laptop to the projector.

6.40.3. SPECIFIC REQUIREMENTS FOR ENGINEER’S FIELD OFFICE.

In addition to the general requirements, each type of Field Office shall have the minimum floor area 
indicated in Table 6.40-I calculated based on usable area only, excluding any loss factors.  Loss factors 
are defined as those areas such as lobby, sidewalk window ledge, elevator shafts and stairways. The 
Contractor shall provide and maintain furnishings for each type of Field Office in the quantity specified in 
Table 6.40-I.  The furnishings shall be new or used equipment satisfactory to the Engineer: 

(a) Each Type shall have a minimum of one outside door and four windows.
(b) Type C shall be partitioned to provide three (3) rooms.
(c) Type CU shall be partitioned to provide four (4) rooms, one of which shall be at least 150 s.f. in

area (for use by private utilities).
(d) Type D and DC shall be partitioned to provide four (4) rooms.
(e) Type DU shall be partitioned to provide five (5) rooms, one of which shall be at least 150 s.f. in

area (for use by private utilities).

TABLE 6.40-I – ADDITIONAL SPECIFIC REQUIREMENTS 

SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
A B C CU D DC DU 

Minimum useable floor space (Square Feet) 400 800 1,200 1,200 1,800 2,320 1,800 
Office desks, at least 4’-8” x 2’-8”, with drawers, 
locks, and keys. 2 2 4 8 a 8 8 12 a 

Swivel chairs, with arms, for the above. 2 2 4 8 a 8 8 12 a 
Office folding chairs, metal, with padded seats and 
backs. 2 3 6 14 b 8 8 16 b 

Steel supply cabinets (approximate size 72” high 
by 36” wide by 18” deep), with four adjustable 
shelves, tumbler lock and 3 keys. 

1 1 1 1 1 1 1 

Fire resistant cabinet, 4-drawer, legal size with 
lock and three (3) keys, meeting the requirements 
for “Filing devices, Insulated (36 E 9)” Class D 
Label, of the Underwriters’ Laboratories, Inc. 
Specifications. 

1 1 1 3 c 4 4 6 c 

Individual lockers (17” wide x 18” deep x 72” high) 
with flat key locks and two (2) keys each. 1 1 4 4 4 4 4 

Calculating machines, tape type with digital display 
registering at least ten (10) digits. 1 1 2 2 3 3 3 

Wastepaper baskets (metal, approximately 12” 
square by 16” high). 1 2 2 6 a 4 4 8 a 

Fire extinguishers, non-toxic, dry chemical type 
meeting Underwriters Laboratories, Inc., approval 
for Class A, Class B and Class C fires with a 
minimum rating of 2A: lOB:10C. 

1 1 2 3 d 4 8 5 d 

First Aid Kit kept properly stocked with appropriate 
first aid supplies at all times.  1 1 1 1 2 2 2 

Drafting tables (3’-0” x 5’-0”) with storage drawers 
and stool. 1 2 2 3 d 4 4 5 d 

Photocopying Machine 1 1 1 1 1 1 1 
Standalone networked color laser printer.  
(Not required if photocopying machine prints in 
color) 

1 1 1 1 1 1 1 
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SPECIFIC REQUIREMENTS FIELD OFFICE TYPE 
A B C CU D DC DU 

Vertical filing plan racks for six sets of 22”x36” 
plans each rack. 1 1 2 3 d 4 4 5 d 

Telephone lines for calls, where one shall be 
dedicated for the Fax Machine, one for each 
computer fax/modem and the others for telephone 
instruments. 

4 6 6 7 e 8 8 9 e 

Telephone instruments. 2 2 3 5 e 4 4 6 e 
Telephone answering machine. 1 1 1 1 1 1 1 
Fax Machine 1 1 1 1 1 1 1 
Personal Computer 1 3 3 3 4 4 4 
Bottled water with refrigerator unit-hot/cold water. 
(For private utilities room.) 0 0 0 1 0 0 1 

Paper Shredder 1 1 1 1 1 1 1 
Projector 0 0 1 1 1 1 1 
Conference Room, 320 square feet (20’x16’ 
minimum, equipped with (2) 3’x6.5’ tables and (30) 
chairs. 

0 0 0 0 0 1 0 

a Provide four (4) each of Office Desks, Swivel Chairs and Wastepaper Baskets in private utilities 
room. 

b Provide eight (8) Folding Chairs in private utilities room. 
c Provide two (2) Fire Resistant 4- Drawer Legal Size Cabinets in private utilities room. 
d Provide one (1) each of Fire Extinguisher, Drafting Table and Vertical File Rack in private utilities 

room. 
e Provide one (1) telephone line and two (2) telephone instruments for the exclusive use by private 

utilities personnel.  The line shall interconnect the two telephone instruments by push button control. 

6.40.4.  CONSTRUCTION METHODS.  The building shall be fully equipped and made available 
for use and occupancy by the Department’s personnel and/or Supervision Consultant not less than thirty 
(30) days prior to the start of any contract work.
The building interior (including access foyers, stairwells, etc.) shall be maintained in good, clean, and
sanitary working condition by the Contractor for the duration of the contract.  The Contractor shall provide
and pay all costs for electrical service, telephone service for calls within New York City limits, hot and cold
water, heat and fuel, and daily janitor service.  Staples, such as paper towels, hand soap, toilet paper,
and similar supplies, shall always be available.
Where necessary, the site for a mobile trailer(s) shall be graded and shoulder stone placed and
maintained as directed by the Engineer to provide a parking area for City personnel and, if necessary, an
approach road shall be provided.  Plumbing work shall include all water supply, drainage and piping
required for the operation of a complete installation.  Temporary water service shall be provided from an
existing main and extended into the trailer and all fixtures requiring water supply shall be properly
connected up.  All necessary soil, waste, vent and drainage piping shall be provided and connected to the
existing sewer or as otherwise directed.
The office, incorporated facilities, equipment, and personal property of the Department’s employees shall
be protected by the Contractor against loss or damage from fire, theft, or other causes, at all hours of the 
day and night.  The Contractor shall provide fire insurance, extended coverage and vandalism, malicious 
mischief and burglary, and theft insurance coverage in the amount of forty thousand dollars ($40,000.00) 
for office equipment of the City of New York in the Engineer’s field office and for property of City 
personnel that is used in the contract work and stored in the office.  All insurance coverage shall be 
written by a company approved by the Commissioner and payable in case of loss to the City of New York. 
The office shall be maintained by the Contractor in first class condition until final acceptance of the work. 
At the direction of the Engineer, any equipment on the above lists may be deleted.  The Engineer may 
direct that other equipment of equivalent value be supplied by the Contractor or an appropriate credit be 
taken for the value of equipment not provided.
When directed by the Engineer, the Contractor shall disconnect all services and remove and dispose of 
all temporary installations from the site, including fencing, surfacing and utilities, the area shall then be 
cleaned, loamed, and seeded if required and left in a neat and acceptable condition.  On and after the
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date of the Engineer’s Final Acceptance, the temporary structure and all installed equipment shall 
become the property of the Contractor, and shall be disposed of, by him, away from the site of the work. 
Engineer’s Final Acceptance shall be when the Contractor has completed all punch list work and Official 
Completion Date has been set. 

6.40.5.  NONCONFORMANCE.  No payment will be made under Engineer’s Field Office for each 
calendar day during which there are deficiencies in compliance with the requirements of any subsection 
of this specification.  The first calendar day shall commence twenty-four (24) hours after notice to the 
Contractor of such a deficiency.  This non-payment shall be deducted from the Contractor’s next estimate 
as a charge to the Contractor on the item.  The amount of such calendar day non-payment will be 
determined by dividing the unit price bid per month by 30. 
In addition, the Contractor may be subject to liquidated damages in accordance with Schedule A. 

6.40.6.  MEASUREMENT.  The quantity to be measured for payment under this item shall be the 
number of months that the Field Office is available for occupancy by the Field Engineers during the period 
of the contract.  Payment will begin the first month that the office is fully equipped, serviced as specified, 
and made available for occupancy.   The Field Office is to be continuously made available and monthly 
payments will continue for the duration of the contract through a period not to exceed 6 months past the 
Substantial Completion date.  When directed in writing by the Commissioner, the Field Office will be 
provided and paid for a period of time beyond 6 months past the Substantial Completion date.  Payment 
for each month’s occupancy after the date of Substantial Completion acceptance will be made as part of 
the final estimate.  Monthly payments may be terminated on a specified date prior to acceptance of the 
contract by written notification by the Engineer that such office will no longer be required on the contract. 
In order to incentivize early Substantial Completion of the Project, the City agrees to share the savings 
resulting from the reduction of the quantity measured for payment under this item.  
If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time extensions, 
the Contractor and the City will evenly split the saved amount. This payment will be in addition to any 
payments of incentive for early completion if one is specified for the Project.  
For example, using a contract with a 30-month duration for achievement of substantial completion, with 
the Engineer's Field Office directed by the Commissioner to remain open six (6) months after the 
substantial completion date per Subsection 6.40.6 above, the following would apply under these two 
scenarios: 

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed
within two (2) months of the scheduled substantial completion date, the contractor is entitled to be
paid for the 28.5 month project duration plus the six (6) months after Substantial Completion,
amounting to 34.5 months to be paid to the Contractor for the Engineer’s Field Office, with no
additional amounts due to the contractor from any savings.

2. Project substantial completion is achieved in 26 months: Because the contract was substantially
completed more than two (2) months early, the contractor is entitled to be paid for the 26 month
project duration plus six (6) months after substantial completion plus half of the four months
saved, amounting to 34 months to be paid to the contractor for the Engineer’s Field Office.



DATED: January 12, 2023 PROJECT ID.: SEX200400 

SW-11 

6.40.7.  PRICE TO COVER.  The unit price bid per month for the item Engineer’s Field Office 
shall include the cost of furnishing all labor, materials, equipment, ground rental, fire and theft insurance, 
and utility charges necessary to complete the work of providing or constructing the field office; making all 
necessary electrical, water, sewer, and other connections required to make the above facilities operative; 
payment of all rental costs; furnishing and paying for heating fuel, as required; all electrical energy; 
private telephone services; staples, as specified; and all necessary incidentals to complete the work - all 
in accordance with the specifications and the directions of the Engineer.  

Payment will be made under: 

Item No. Item Pay Unit 
6.40 A ENGINEER’S FIELD OFFICE (Type A)  MONTH 
6.40 B ENGINEER’S FIELD OFFICE (Type B) MONTH 
6.40 C ENGINEER’S FIELD OFFICE (Type C) MONTH 
6.40 CU ENGINEER’S FIELD OFFICE (Joint Use) (Type CU) MONTH 
6.40 D ENGINEER’S FIELD OFFICE (Type D)  MONTH 
6.40 DC ENGINEER’S FIELD OFFICE WITH CONFERENCE ROOM MONTH 
6.40 DU ENGINEER’S FIELD OFFICE (Joint Use) (Type DU) MONTH 
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(3) Refer to Standard Highway Specification (May 16, 2022), Page 518:

The Section below supersedes and replaces Section 7.13  of NYC DOT 
Standard Specifications dated May 16, 2022 

SECTION 7.13 – Maintenance of Site 

7.13.1.   DESCRIPTION.  This section describes the maintenance, protection, and cleanup of the 
construction site.  The Contractor is placed on notice that a safe and clean site throughout all phases of 
the work and during all operations must be provided by the Contractor, and further that the monitoring by 
the City of the Contractor’s site maintenance, site protection and site cleanup is considered for the 
purposes of the contract to be a Project objective necessary to eliminate and/or mitigate public disruption 
and inconvenience, and to insure public health and safety.  The Contractor shall therefore, at all times, 
conduct this operation in a manner which promotes a clean site and ensures the convenience, safety and 
health of general users consisting of, but not limited to, the motorist, the pedestrian, and the abutting 
property owners/tenants, as well as those of the Contractor’s employees. This includes compliance with 
the Contractor Code of Conduct in Section 1.06.19. 
The provisions of this section are supplementary to and do not abrogate the General Conditions (Section 
1.06) or the General Notes on the Contract Drawings relating to the protection and cleanup of the site, 
and the delivery and storage of materials at the site.  Furthermore, any conditions pertaining to the 
maintenance, protection, and cleanup of the construction site during the life of the contract which are 
addressed in the General Conditions and in the General Notes on the Contract Drawings, whether or not 
addressed under this Section, shall be deemed as having been addressed under this Section. 

7.13.2. METHODS. 
(A) GENERAL

Work under this Item shall start from the date of written notice to commence work or from the actual start 
of construction work at the site, whichever is later.   
The Contractor shall be responsible for the maintenance of the contract streets or portions of streets 
pursuant to Article 7 of the Standard Construction Contract. 
The Contractor shall provide the necessary personnel and equipment for adequate site maintenance 
within and adjacent to the contract site and all detour routes.  The Contractor shall keep the work site and 
adjacent areas free and clean from all rubbish, debris, dust, idle construction equipment, discarded or 
leftover construction material and excavated material as outlined below.  The Contractor shall also keep 
all haul routes outside the work site free and clean from all rubbish, debris and dust resulting from the 
Contractor’s operations. 
The Contractor shall protect the public from damage to persons and property, which may result directly or 
indirectly from any construction operation.  Such protection shall include, but not be limited to, providing 
proper street drainage and diversion of runoffs from private properties by such means as sandbagging or 
pumping, controlling soil erosion and/or soil migration. 
All existing Fire Department Communication facilities shall be protected, and provisions made for their 
continuous operation during construction.  ALL ALARM BOXES AND POSTS MUST REMAIN 
ACCESSIBLE.  If, due to the Contractor’s operations, Fire Alarm Service is inadvertently interrupted or 
Fire Communication System equipment or facilities are damaged, the Contractor will be held responsible 
and shall replace them at its own expense and in accordance with Fire Department requirements. 
The Contractor shall be fully responsible for maintaining the completed work in an acceptable condition 
and protecting the completed work until relieved of such responsibility by acceptance of the contract or 
the completed items of work.  Upon completion of each phase of work, or when ordered by the Engineer, 
and before acceptance and final payment are made, the Contractor shall remove all surplus and 
discarded material, rubbish, equipment, debris, and temporary structures from the site, and restore the 
working site as directed by and to the satisfaction of the Engineer.  All sewers, water mains, appurtenant 
structures, etc., shall be clean, free from debris and deposits.
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(B) MAINTENANCE OF STREETS

Maintenance of streets and detours for vehicles shall include any repairs, as directed, including the filling 
of pre-existing and new potholes that may be necessary due to usage of streets by traffic.  This repair 
work will be paid for under Item No. 4.02 CB - ASPHALTIC CONCRETE MIXTURE, or 4.02 CA - BINDER 
MIXTURE, as provided in the Bid Schedule. 
Also, the Contractor shall provide reasonably safe and convenient walkways and passageways for 
pedestrian traffic.  Where required by the Contract Documents or when ordered by the Engineer, the 
Contractor shall construct and maintain, as directed, temporary asphalt walkways and ramps in 
accordance with the requirements of Subsection 7.13.2.(G)(1), below, temporary wood plank or steel 
plate ramps or other configurations and materials, as may be required, and provide temporary pedestrian 
passageways (as per the NYC Department of Transportation’s Standard Details of Construction, 
Standard Drawing H-1004, or as otherwise approved).  The Contractor shall make the surface(s) of the 
pedestrian pathway(s) safe by eliminating ponding conditions, removing debris, sweeping, and wetting for 
dust control. All walkways and passageways must be in compliance with all ADA requirements. 
The Contractor shall maintain access to all abutting properties and pedestrian usage of sidewalk areas, 
both old and new, at all times, as directed by the Engineer and as shown on the Contract Drawings, 
except at "Sidewalk Closings" as designated or as directed. 
The Contractor shall maintain the traveled way in such a condition and conduct operations in such a 
manner that snow, and ice may be readily removed by others as and when necessary, and in such a 
manner that proper drainage is provided for the melting of snow in the banks resulting from normal 
plowing.  However, the Contractor will not be responsible for snow or ice removal on the pavement or 
traveled way opened for public usage, except within the limits of the work zone(s) which may include, but 
is not limited to, stairway, promenades, esplanade areas, and sidewalk, including those fronting the 
Contractor’s office and the Engineer's field office all of which will be the responsibility of the Contractor. In 
order to minimize the amount of salts entering the storm sewer system, snow melt must not be used in 
place of shoveling, but must be used after all standing snow is removed. This does not prohibit applying 
reasonable amounts of snow melt prior to snowfall. 

(C) CONTROL OF DUST AND DEBRIS
The Contractor shall control dust and debris within the work area and the traveled way.  The Contractor 
shall mitigate material spilling from trucks with the use of tarpaulin covers.  All dust producing materials 
shall be wet down with water to the extent necessary to minimize dust.  When public or local 
inconvenience is caused by dust occasioned by the sweeping and cleaning operations, the Contractor 
shall furnish and sprinkle water onto the affected surfaces during the sweeping and cleaning operations; 
however, the application of water shall not be used as a substitute for sweeping. 
The Contractor shall perform all work operations so that dust and debris is minimized within the work 
zone and mitigated before any of it leaves the work zone.  Movement of dust and debris by wind, 
vehicles, persons, and the Contractor's operations shall be cause for sweeping and watering to be 
implemented immediately as directed by the Engineer.  Also, should dust and dirt cover over all or 
portions of the work site it shall also be cause for immediate sweeping and watering by the Contractor. 
All water furnished and applied under this item shall be free from harmful materials and shall be 
reasonably clean.  Water shall be delivered in tanks or tank trucks, or by use of hydrants as permitted by 
the Department of Environmental Protection; however, no guarantee is made by the City as to the 
availability of suitable hydrants at the site.  Where no suitable hydrants exist at the site, the Contractor 
shall be required to furnish water in tanks or tank trucks at no additional cost to the City. 

(D) CLEANING OF SITE AND WASTE DISPOSAL
The Contractor shall be responsible for the removal of all rubbish and debris from the site of the project.  
The Contractor shall remove all piles of rubbish, debris, waste material and wood cratings as a result of 
the Contractor’s operations as they accumulate. When directed by the Engineer the Contractor shall cart 
them away from the site.  The Contractor shall employ and keep engaged for this purpose an adequate 
force of laborers.
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The Contractor shall at the beginning and end of each day be required to pick up all litter, trash, and 
debris (excluding garbage and recycled material set to be picked up by scheduled private and/or public 
sanitation pickups) adjacent to and within the work zone on a daily basis, seven (7) days a week.  The 
Contractor shall also during the day keep clean all roadways, sidewalks and other places in which the 
work is being performed or which are to be used in connection therewith. 
The Contractor shall protect the site against unauthorized dumping of waste materials by patrolling the 
site and reporting violations to the Engineer, and should any unauthorized dumping occur, it shall be 
immediately removed by the Contractor to the Engineer's satisfaction. 
While performing the above site cleaning work, the Contractor shall have available an approved 
mechanical street sweeper, with operator, suitable for removing dirt, debris, dust and loose stones; a 
sprinkler truck; adequate size pick-up truck with driver and laborers; an adequate supply of brooms, 
sixteen (16) inch wide or larger; and necessary hand tools and materials.  The Contractor shall arrange to 
have necessary persons and equipment assigned to satisfy concerns relating to required clean up and 
restoration work.  These persons with equipment shall be available to correct all matters requiring 
attention and shall be immediately available to respond to directives issued by the Engineer regarding 
specified problems of maintenance and cleaning. 
The Contractor shall perform this work during the normal or extended working days.  However, when 
required in accordance with the approved schedule or directed, the Contractor shall be prepared to 
extend this work beyond the normal workday, including weekends. 
The Contractor shall provide trash receptacles for use by its construction staff.  The trash shall be 
periodically removed and disposed of in compliance with local ordinances. 

(E) DISPOSAL OF REMOVED MATERIALS
Except as may be otherwise specified herein or in the General Conditions, all materials which are 
permanently removed from the existing construction by the Contractor in accordance with the Contract 
Documents shall become the Contractor’s property and shall be disposed of by him away from the site. 
In addition, it is the intent of NYCDDC to have all metals that are excavated and removed from the site, 
such as iron castings street hardware (i.e., manhole frames and cover, valve box covers, hydrants, etc.), 
ductile iron sewer pipe, steel and ductile iron water main pipe, trolley track rails, etc. (excluding steel 
reinforcement embedded in concrete), recycled provided that they are not deemed contaminated or 
hazardous.  Therefore, the Contractor shall agree to make every effort possible to recycle said metals 
removed from the site.  As a record of such compliance, the Contractor shall be required to keep an 
accurate log of said materials that are excavated and removed from the site and where and how said 
materials are either processed for reuse or disposed of away from the site.  A copy of said log shall be 
submitted to the Engineer along with the invoice submitted by the Contractor for payment each month.  

(F) REMOVAL OF SURPLUS PLANT AND EQUIPMENT
When ordered by the Engineer, the Contractor shall be required to promptly move from any location 
within the contract area all such items of plant and equipment determined to be no longer necessary for 
the effective prosecution of the work at such point, to other locations to be designated by the Engineer.  If, 
in the opinion of the Engineer, plant and equipment are no longer required on any portion of the work, 
they shall be removed from the site when so ordered. 
Where access to regularly scheduled private and/or public sanitation pickups, such as garbage and 
recycled materials, is blocked due to the Contractor’s operations, the Contractor shall coordinate a 
schedule for collection of said materials, and/or shall collect and transport garbage and recycled materials 
to collection points, as directed by the Engineer, for disposal by public or private collections, as 
appropriate. 
Waste material shall not be dumped in or on any part of the City's property except by special permission 
of the Engineer.  Concrete mixing trucks shall not be washed on City streets nor shall the waste material 
from the washing out of concrete mixing trucks be discharged to any street, public property, sewer 
manhole, catch basin, sewer, street gutter, or other above or below ground structures.  All excavated 
materials falling on roadways and sidewalks shall be promptly swept up and removed.
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(G) MAINTAINING ACCESS TO PROPERTIES AT CUT AND FILL LOCATIONS

When it is necessary to cut or fill at abutting properties in accordance with the contract requirements, the 
Contractor shall immediately commence construction to provide entrance to and egress from said 
properties as shown on the Contract Drawings and/or by one of the following methods, or modifications 
made thereto, when so ordered by the Engineer: 
(1) "Asphalt Ramps"

Temporary access ramps shall be made hard and smooth surfaced with asphaltic material (to be
paid for under Item No. 4.02 CB or 4.02 CA, as provided in the Bid Schedule)  The slope of
temporary ramps at driveways and transition areas shall be approximately 25% [approximately a
three (3”) inch rise in one (1’) foot] and be limited to a width of not more than eight (8’) feet for
single driveways and not more than twelve (12’) feet for double driveways.  The slope of
temporary ramps at street hardware shall range between 1:10 and 1:6 (rise:run).  The slope of
temporary pedestrian ramps shall be limited to a width of not less than four (4’) nor more than five
(5’) feet and a slope of approximately 1:12.

(2) "Benching"
In locations where embankments are to be constructed on existing slopes or against existing
embankments with slopes steeper than 1 (vertical) on 3 (horizontal), slopes shall be benched as
shown on the Contract Drawings.  Benches shall be constructed as a "Temporary Retaining Wall"
(Item No. 8.12).  Access to abutting properties shall be provided as shown on the Contract
Drawings or as per the details shown on the NYC Department of Transportation’s Standard
Details of Construction, Standard Drawing for Temporary Wooden Steps (Item No. 7.15).

(3) "Specified"
By methods specified and detailed on the Contract Drawings.

(H) FINAL CLEARANCE OF SITE
Immediately after the completion of the contract and before final acceptance of the Work by the 
Department, the Contractor shall remove all surplus material, temporary structures, and debris resulting 
from the Contractor’s operations.  Any painted markings (layout survey, etc.), excluding utility markings 
made under 16 NYCRR Part 753 (utility markings made under Part 753 shall not be removed), that have 
been placed by the Contractor and which are still remaining at the end of the contract shall be removed.  
Removal of painted markings shall be done using an approved power-washing method.  The entire area 
shall be cleared and left in a neat presentable manner satisfactory to the Commissioner. 
If as a result of the Contractor's operations, obstructions have fallen into a navigable waterway, they must 
be removed and the waterway and channel cleared; and the Contractor must obtain a release from the 
United States Coast Guard. 

7.13.3.  STORAGE OF MATERIALS AND EQUIPMENT.  Roadways, sidewalks, gutters, 
crosswalks, and driveways shall at all times be kept clear and unobstructed unless a permit has been 
obtained from NYC Department of Transportation authorizing encumbrance of the roadway and/or 
sidewalk with equipment and/or material, provided it is in a manner which will not prevent the safe 
passage of vehicular traffic on such roadway designated to remain open, or the safe passage of 
pedestrians on such sidewalk and crosswalks, or block the normal drainage flow within the streets. 

(A) DELIVERED MATERIALS NOT TO OBSTRUCT TRAFFIC
All materials delivered upon but not placed in the work shall be neatly piled so as not to obstruct public 
travel and shall be removed from the line of the work, at the direction of the Engineer, at no additional 
cost to the City.  Unless the materials are so removed by the Contractor upon notice from the Engineer, 
the materials may be removed by the Commissioner and the expense thereof charged to the Contractor.
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(C) PILING OF MATERIALS DELIVERED TO WORK SITE

Materials placed on the sidewalk or roadway shall be piled or stacked in a satisfactory and safe manner, 
enclosed with plastic barrels (Section 6.87) or barricades (Section 6.28 AA or 6.28 BA), and with 
pedestrian steel barricades (Section 7.36), “WARNING: KEEP OUT” signs (Section 6.25), and heavy duty 
safety orange construction fencing.  The heavy duty safety orange construction fencing shall be safety 
orange in color, of heavy duty construction grade flexible plastic (light duty plastic screening fence will not 
be accepted), have a minimum height of four (4’) feet, and shall be of a type approved by the Engineer.  
The heavy duty safety orange construction fencing shall be held vertically in place for its full length and 
shall be securely attached to barrels, utility poles, or a combination thereof, or other traffic control devices 
shown on the Contract Drawings or directed, in a manner approved by the Engineer.  Loose materials 
shall be covered with tarpaulins, suitably held down.  Areas adjacent to stored materials shall be kept 
clean and watered as required and as directed by the Engineer.  When such materials are removed, the 
sidewalks and roadways must be immediately swept clean by the Contractor and control of dust shall be 
mitigated in accordance with the requirements of Subsection 7.13.2.(C), above.   

Materials to be used in the work shall be compactly piled within limits to be designated by the 
Engineer.  Sand and coarse aggregate may be piled within the roadway area.  All old and such new 
material as has been approved, except sand and coarse aggregate, shall be neatly piled by the 
Contractor on the front half of the sidewalk, on planks or plates, if the same be flagged or otherwise 
improved.   

Stored material shall be neatly stacked, placed at locations designated by the Engineer, and suitably 
enclosed or covered, protected, and wet down, as stipulated above.  Streets under such construction 
material or equipment shall be shielded by wooden planking, skids or other protective covering approved 
by the Engineer.  All pipes, fittings and appurtenances must be carefully stored, as approved by the 
Engineer, so as to prevent surface drainage, excavation material or other foreign matter from entering 
into the pipes, fittings and appurtenances. 
Waste material and excavated material will under no conditions be permitted to remain on the work site or 
Provisions must be made by the Contractor to maintain curb-line drainage through storage areas.  Stored 
materials shall not block the normal drainage flow or cause ponding conditions within streets and shall not 
be placed within fifteen (15’) feet of any fire hydrant (working or not), at bus stops, within tree root zone 
areas, or any other areas as set forth in the rules of the department the obstruction of which would impair 
the safety or convenience of the public (also see General Notes on Contract Drawings for any additional 
information).  In a street upon which there is a surface railroad, construction materials or equipment shall 
not be placed nearer to the track than five (5) feet. 
The Contractor shall not be permitted to store, stockpile or lay down any construction material within the 
boundaries of tree pits or critical root zone (CRZ) of existing trees.  This material includes but is not 
limited to lumber, fuel and oil containers, pipes, pipe fittings, barricades, hand tools, hoses, hardware, 
bricks, salvaged stone or granite, trash receptacles, or asphalt.  Bulk material, equipment, or vehicles 
shall not be stockpiled or parked within the CRZ of any tree, or within ten (10’) feet of the trunk (whichever 
is greater).  This is done to minimize surface and subsurface root and soil compaction.  This applies to all 
CRZs within or outside the project limit line.  CRZ is calculated as (DBH x 1.5 ft = Radius).  The radius 
calculation is equal to the critical root zone. 

When no work is in progress, at least one half of the roadway must be left clear at all times. 
The Contractor must remove any stored materials/equipment from the project street(s), as directed by the 
Engineer, within forty-eight (48) hours’ notice, at no additional cost to the City.  Payment for compliance 
with such a directive shall be deemed included in the unit price bid for this “Maintenance of Site” item.
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(C) ILLUMINATION OF BUILDING MATERIAL AND EQUIPMENT ON STREETS
Pursuant to Section 19-121 of the Administrative Code of the City of New York, the Contractor's attention 
is directed to the following: 

1. Whenever a permit is issued for any construction material or equipment, the
outer surface of such construction material or equipment shall be clearly marked
with high intensity fluorescent paint, reflectors, or other marking which is capable
of producing a warning glow when illuminated by the headlamps of a vehicle or
other source of illumination.

2. Each approved storage area shall have at least one (1) sign identifying the
Contractor’s name, Project ID/Name, and the phone number of the Engineer’s
Field Office.

3. Violations.  Any person who shall violate any of the above provisions, upon
conviction thereof, shall be subject to the Criminal penalties pursuant to Section
19-149 of the Administrative Code of the City of New York or Civil penalties
pursuant to Section 19-150 of the Administrative Code of the City of New York, or
both such fines and imprisonment.

(D) STORAGE WITHIN THE PROJECT LIMITS
The Contractor will not be permitted to store construction equipment, construction material or excavated 
material within the project limits, except where specifically approved by the Engineer and only under the 
following conditions: 
The Contractor will not be permitted to allow the personal vehicles of the Contractor’s work force to be 
stored, parked, or to stand within the limits of any designated work area or in "no parking", "no standing", 
and/or other restricted zones; vehicles so stored, parked, or found standing may be ticketed and/or towed 
at the owner's expense.  This restriction shall exclude Contractor owned vehicles transporting and/or 
storing specialized equipment and/or materials necessary for the execution of ongoing contract work, as 
approved by the Engineer.  The Contractor shall be responsible for properly notifying the Contractor’s 
work force of these restrictions. 
Payment for traffic control devices such as plastic barrels, barricades, pedestrian steel barricades, and 
warning signs used to enclose stored materials and equipment within the project limits will be paid for 
under the appropriately scheduled items; however, when no appropriately scheduled item or items are 
provided in the bid schedule, the cost of those items shall be deemed included under all scheduled items. 
Materials stored on site shall be "Installed in Place" within two (2) consecutive working days of delivery to 
the job site, unless otherwise specified or permitted by the Engineer.  (Construction supervisor will be 
required to maintain accurate records of all delivery dates.)  No material shall be stored on site during 
construction shutdowns and/or stoppages scheduled to last more than five (5) consecutive working days. 

(E) STORAGE OUTSIDE THE PROJECT LIMITS
The Contractor may be permitted to occupy off site street/roadway areas for material storage, subject to 
their availability and conformance with City wide permitting requirements for storage of materials; 
however, this neither implies nor guaranties the Contractor the availability and/or approval of any off site 
street/roadway areas.   
Materials and/or equipment must be stored safely and neatly as specified above, with appropriate 
Maintenance and Protection of Traffic devices separating the storage area from vehicular traffic and 
pedestrians.  Loose materials must be properly and neatly stored. 
No separate payment will be made for providing off site storage site(s) where approved or for providing 
any traffic control devices used for off-site storage, the cost of which shall be deemed included under all 
scheduled items.
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7.13.4.   NONCONFORMANCE.  No payment will be made under Maintenance of Site for each 
calendar day during which there are deficiencies in compliance with the foregoing specification 
requirements, as determined by the Engineer and made evident by the Engineer’s failure to sign 
documents each day approving payment to be made under this item. 
The amount of such calendar day non-payment will be determined by dividing the unit price bid per month 
by thirty (30). 
If the Contractor fails to maintain and protect the site, or any portion thereof, adequately and safely for a 
period of three (3) or more consecutive hours, the Engineer may correct the adverse conditions by any 
means deemed appropriate, including, but not limited to, “outside services,” and shall deduct the cost of 
the corrective work from any monies due the Contractor.  The cost of this work shall be in addition to the 
nonpayment for site maintenance listed above. 
However, where continued nonconformance with the requirements of this specification is noted by the 
Engineer, and prompt Contractor compliance is deemed not to be obtainable, all contract work may be 
stopped by direct order of the Engineer, regardless of whether corrections are made by the Engineer as 
stated in the paragraph above. 
Furthermore, in addition to the remedies specified above, in the event the Contractor shall fail to comply, 
within three (3) consecutive hours after written notice from the Engineer, with the requirements of the 
contract and the specifications in the matter of providing facilities and services for the maintenance, 
protection and cleanup of the construction site, the Contractor shall pay to the City of New York, until 
such notice has been complied with or rescinded, the sum shown per calendar day in Schedule A, for 
each instance of such failure, as liquidated damages and not as a penalty, for such default. 
Any money due the City of New York under this provision shall be deducted from the amounts due or to 
become due to the Contractor for work performed under the contract. 

7.13.5. MEASUREMENT. 
(A) MAINTENANCE OF SITE (LUMP SUM)

Payment will be made by lump sum. 
(B) MAINTENANCE OF SITE (PER MONTH)

The quantity to be measured for payment under this item shall be the number of months (to the nearest 
1/4 month increment) that the Contractor satisfactorily provides for the Maintenance of Site in accordance 
with these specifications, including winter shut down, holiday embargo, and other work suspension 
periods for which the Contractor remains responsible for site maintenance.  Measurement for this item 
shall not begin until actual construction work is started at the site. 
Periods where the Contractor is demobilized and not continuing the site maintenance will not be 
measured for payment. The Engineer will provide written notice two weeks in advance that the Contractor 
is being deemed to be demobilized. For the avoidance of doubt, reduced activity during winter shutdowns, 
holiday embargos, and other work suspension periods as shown on the Contractor’s approved CPM 
schedule do not count as demobilization, provided the Contractor continues to be responsible for site 
maintenance and responsive to notifications of nonconformance per Subsection 7.13.4 above. Should 
such nonconformance occur during periods of demobilization, the liquidated damages described in 
Subsection 7.13.4 above may be assessed during periods where maintenance of site is not being 
measured for payment.    
In order to incentivize early completion, the City agrees to share the savings resulting from the reduction 
of the quantity measured for payment under this item.  
If the determination of Substantial Completion is reached at least two (2) months earlier than the 
Substantial Completion date set forth in the Notice to Proceed letter, plus any approved time extensions, 
the Contractor and the City will evenly split the saved amount. This payment will be in addition to any 
payments of incentive for early completion if one is specified for the Project.
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For example, using a contract with a 30-month duration for achievement of substantial completion, the 
following would apply under these two scenarios:   

1. Project substantial completion is achieved in 28.5 months: Because the contract was completed
within two (2) months of the scheduled substantial completion date, the contractor is entitled to be
paid the 28.5 month project duration for the Maintenance of Site, with no additional amounts due
to the contractor from any savings.

2. Project substantial completion is achieved in 26 months: Because the contract was completed
more than two (2) months prior to the scheduled substantial completion date, the contractor is
entitled to be paid the 26 month project duration plus half of the four months saved, amounting to
28 months to be paid to the contractor for the Maintenance of Site.

7.13.6. PRICE TO COVER. 
(A) MAINTENANCE OF SITE (LUMP SUM)

The lump sum price bid for Maintenance of Site shall include the cost of furnishing all labor, materials, 
plant, equipment, insurance and incidentals required to maintain, protect and clean up the site, all in 
accordance with the Contract Drawings, these specifications, and the directions of the Engineer.  
Payment will be made in proportion to the percentage of actual contract completion.  The final payment 
for this item will be in direct proportion (whether higher or lower) to the final contract value as compared to 
the original contract value. 

(B) MAINTENANCE OF SITE (PER MONTH)
The unit price bid per month for Maintenance of Site shall include the cost of furnishing all labor, 
materials, plant, equipment, insurance and incidentals required to maintain, protect and clean up the site, 
all in accordance with the Contract Drawings, these specifications, and the directions of the Engineer. 
Where no separate item is provided for this work, the cost thereof shall be deemed to be included under 
all scheduled items. 

Payment will be made under: 

Item No. Item Pay Unit 
7.13 A MAINTENANCE OF SITE L.S.
7.13 B MAINTENANCE OF SITE MONTH 



DATED: January 12, 2023 PROJECT ID.: SEX200400 

(4) Refer Refer to Standard Highway Specification (May 16, 2022), Page 518: Page 542:
Add the following new SECTION 7.35 preceding SECTION 7.36:

SECTION 7.35  
PEDESTRIAN CHANNELIZER 

7.35.1.     INTENT.  This section describes the work of providing interlocking pedestrian channelizers to 
be used as temporary pedestrian access route between pedestrian and construction work areas when 
directed by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete or plastic barrier, 
but should be light weight, easier to transport, install and remove with interlocking arrangements. 

7.35.2.      MATERIALS. The work shall consist of furnishing, maintaining, relocating, and removing 
pedestrian channelizer in sidewalk areas as per the specifications, as shown on the Contract Drawings or 
where otherwise directed by the Engineer.  

Pedestrian Channelizer units must meet the requirements of the following standards: 

a. 2010 ADA Standards for Accessible Design
b. 2011 Proposed Accessibility Guidelines for Pedestrian Facilities in the Public Right-of-Way

(PROWAG)
c. 2009 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions and NYS

Supplements

Product should meet the crash test and evaluation criteria contained in the American Association of State 
Highway and Transportation Officials' (AASHTO) Manual for Assessing Safety Hardware (MASH) and 
have a  FHWA acceptance letter. 

Acceptable  products include: 

a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE
b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & Safety Wall by PSS
c. Urbanite 57000 Series by Urbanite
d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION.
e. Or approved equivalent

Battery operated flashing units as approved by the Engineer. 

7.35.3.      METHODS.  Pedestrian Channelizer units of the various sizes required shall be furnished to 
the site, complete, ready to use. All units shall be in good condition and acceptable to the Engineer. 
pedestrian channelizer installed must meet the requirements of the standards listed in Section 7.35.2 
above. 

The Contractor shall install pedestrian channelizer by placing them where shown on the Contract 
Drawings or where otherwise directed by the Engineer. Adjacent units shall be interlocked. Weights (sand 
or water ballast in the unit, sandbags, concrete blocks, etc.) must be used per the manufacturer’s 
recommendations, as necessary to ensure stability, or as directed by the Engineer. Weights must not 
interfere with pedestrian travel. The minimum number of interlocked barricade units in a given run must 
be two, unless otherwise approved by the Engineer.  Where less than three units are required and 
approved by the Engineer, additional measures shall be taken by the Contractor to stabilize the shorter 
length of interlocking barricade and prevent overturning. 

At corners, units four feet or less in length must be used to form smooth curved runs of barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, where shown on the 
Contract Drawings or directed by the Engineer, until ordered by the Engineer to remove the barricades at 
the completion of a work stage.  Should a unit or units of barricades become damaged or otherwise 
unacceptable to the Engineer, the Contractor shall replace said units within twenty-four (24) hours of 
notice by the Engineer, at no additional cost to the City. 
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Battery operated flashing units will be installed on every alternate pedestrian channelizer or as approved 
by the Engineer. 

7.35.4.       MEASUREMENT.  The quantity to be measured for payment shall be the number of linear 
feet of pedestrian channelizer constructed and placed, complete, based upon the summation of the 
lengths of the individual units so constructed and placed. 

Payment will be made for only the initial installation at any location.  Whenever pedestrian channelizer are 
moved to a new location, as required by the Contract Drawings or directed by the Engineer, payment will 
be made in the same manner as if it were an initial installation. Whenever the Contractor proposes to 
move pedestrian channelizer to a new location it is subject to approval of the Engineer and must be in 
accordance with the latest approved progress schedule. Minor movement of the pedestrian channelizer 
within a work area will not be considered as a movement to a new location and will not entitle the 
Contractor to additional payment. Minor movement within a work area includes, but is not limited to 

• Movement from one side of the roadway to the other side
• Movement to adjust the roadway or work zone width
• Movement required to access the work zone or to secure the work zone
• Linear movement of less than one block within an established work zone
• Rearrangement within a work area

No payment will be made: for non-interlocked units of barricade; for barricade units greater than four (4’) 
feet in length used in corner quadrants; for movements of pedestrian channelizer made for the 
Contractor’s convenience; for movement of barricades at a given location at the end of a work period and 
subsequent replacement at the same location at the beginning of the next work period; for movement of 
barricades at a given location during a work period and subsequent replacement at the same location 
during the same work period; or for the interchanging of barricades between initial installations. 

7.35.5.      PRICE TO COVER.  The contract price bid per linear foot for PEDESTRIAN CHANNELIZER 
will cover the cost of furnishing all labor, materials, plant, equipment, insurance, battery operated flashing 
units and necessary incidentals required to furnish, install, maintain, relocate, and remove PEDESTRIAN 
CHANNELIZER, complete with weights for stability, in accordance with the Contract Drawings, the 
specifications, and the directions of the Engineer. 

Where there is no scheduled item for temporary Pedestrian Steel Barricades, the cost of furnishing, 
installation, maintenance, relocation, and subsequent removal of PEDESTRIAN CHANNELIZER as 
required will be deemed included in the unit price bid for the Maintenance and Protection of Traffic Item. 

Payment will be made under: 

Item No. Item Pay Unit 
7.35 PEDESTRIAN CHANNELIZER L.F.
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(5) Refer to the Standard Highway Specifications (May 16, 2022), Page 549;
Add the following new SECTION 7.70 TPR preceding SECTION 7.88.

SECTION 7.70 TPR – TEMPORARY PEDESTRIAN RAMP 
7.70TPR.1.  INTENT.   
This section describes the work of providing Temporary Pedestrian Ramps (TPRs) near new 
pedestrian construction work areas and the ADA guidelines. TPRs must provide access to 
sidewalk routes when pedestrian ramps are not accessible due to construction activities going on 
or around pedestrian ramps. 
The work will consist of furnishing, installation, maintaining, relocating, and removing TPRs in 
order to access sidewalk areas as shown on the Contract Drawings or where otherwise directed 
by the Engineer. 
TPRs must consist of temporary pedestrian ramp units having a geometry similar to that shown 
on the Contract Drawings, as directed the Engineer and complying with the following 
requirements: 

a. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees slope
or one foot of wheelchair ramp for each inch of rise. For instance, a 30-inch rise requires
a 30-foot handicap wheelchair ramp.

b. Cross slope must not exceed 1:48.
c. Handrails must be provided on both sides if rise is more than 6 inches.
d. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp
e. A Minimum width of 36 inches of clear space across the wheelchair ramp.
f. Maximum run of 30 feet will be allowed ramp before a rest or turn platform.
g. Ramp handrail height will be between 34" and 38" in height on both sides of the

wheelchair ramps.
h. The TPR must allow for normal street drainage.

7.70TPR.2.  MATERIALS AND METHODS. 
(A) LUMBER TPR: Lumber must have a slip-resistant surface. Use pressure treated wood for

most of the wood material. Lumber must be preservative-treated southern pine, grade #2 or
better. Pressure treated lumber must resists rot and decay with level of treatment as per
American Wood Council latest standards. Decking board for the TPR will be at a minimum
2” thick.

(B) ALUMINUM TPR: Aluminum must be high traction (e.g., textured extruded aluminum
surface), dock plate with a coefficient of friction not less than 0.5 and made from high
strength, lightweight aluminum; it must be slip-resistant and have a self-adjusting ground
transition plate. The Ramp, Step, and Platform system is designed to be a rigid, free-
standing structure. All footplates must be fastened securely to a concrete surface or 12”
minimum diameter footings in order to achieve full structural integrity. Footing depth will
depend on local building code.
Fastening all platforms to the building or modular building with lag screws is highly
recommended.
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(C) FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps must be able to take minimum
wheelchairs, foot traffic etc., not less than 550 lbs., must be ADA compliant and adapts to
varying curb heights from minimum of 2.5” to 7”. Must be anti-slip with high visibility surface
and must be bolted for maximum stability and security. Coefficient of friction will not be less
than 0.5.
All ramp handrails and ramp guardrails are designed to withstand a concentrated load of
200 pounds applied in any direction on the top of the rail.
All ramp handrails are designed to be continuous along ramp runs and in between the inside
corner of 90 degree and 180 degree turns in ramp direction. Handrails are not interrupted
by posts or other obstructions.
Platforms and landings will be designed to carry a uniform live load of 100 pounds per
square foot and a concentrated vertical load of 300 pounds in an area of one square foot.
Walking surfaces for items A, B & C above must be designed to have a coefficient of friction
no less than 0.50 in all directions of travel.

7.70TPR.3.  METHODS.   
All units must be in good condition and acceptable to the Engineer. 
The Contractor must install the TPR by placing them where shown on the Contract Drawings, 
specifications and as directed by the Engineer. All the modular ramps will be assembled as per 
manufacturer’s instructions. 
If the modular ramps are pre-assembled and transported to their locations, Contractor must use 
utmost care in the delivery and installation of these units. 
Units can also be fabricated/constructed at site with the approval of the Engineer. 
Contractor must continuously maintain the TPR, where shown on the Contract Drawings or 
directed by the Engineer, until ordered by the Engineer to remove the completion of a work stage. 
Should a unit or units of barricades become damaged or otherwise unacceptable to the Engineer, 
the Contractor must replace said units within twenty-four (24) hours of notice by the Engineer, at 
no additional cost to the City. 

7.70TPR.4.  MEASUREMENT AND PAYMENT  
The price of TPR will be deemed included in the prices bid for all the scheduled contract items. 
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(6) Refer to the Standard Highway Specifications (May 16, 2022), Page 625;
Add: the following new SECTION 9.23 preceding SECTION 9.30.

SECTION 9.23 – ASPHALT, FUEL, AND STEEL PRICE ADJUSTMENT ALLOWANCE 

9.23.1  SCOPE AND INTENT 
(A) This section will provide for additional compensation to the Contractor for increases, or
repayment by the Contractor for decreases, in the price of asphalt, fuel, or steel products.
(B) Price Adjustments will be made only for eligible work as defined below. With respect to
asphalt and steel eligible work items, price adjustment will be paid, if eligible, only after the items
have been permanently incorporated into the Work and accepted by the Commissioner. With
respect to fuel, price adjustment will be paid, if eligible, only after fuel has been delivered to the
Project site.
(C) No adjustment will be provided for any extra work paid by fixed price in accordance
with the Standard Construction Contract Article 25.3.2 or paid for on a time and material basis per
Standard Construction Contract Article 26.  Additional quantities of existing Contract pay items at
original bid prices will be considered eligible for asphalt, fuel, and steel price adjustments.
(D) Temporary work performed by the Contractor at its own expense will not be eligible for
price adjustment. Notwithstanding the foregoing, temporary asphalt will be eligible if shown on the
Contract Drawings or required to complete the Work and must be approved in advance by the
Engineer.
(E) The Contractor, its Subcontractor(s) and/or Materialmen, must, when directed by the
Commissioner, provide any and all Project documents and/or records the Commissioner deems
pertinent to his/her determination with respect to the price adjustment.  If requested by the
Commissioner, the Contractor, its Subcontractor(s) and/or Materialmen, must provide copies of
Project documents and/or records.
(F) Failure by the Contractor, its Subcontractor(s) and/or Materialmen, to comply strictly
with the requirement to provide Project records will constitute a waiver of any claim for additional
compensation the Contractor may have in connection with the price adjustment request.
(G) Project documents and/or records include, without limitation, Bid and Contract
Documents, shop drawings, manufacturing and/or shipping data, as-built drawings, books of
account, financial statements, invoices, vouchers, records, daily job diaries and reports.
(H) If the Contractor is paid additional compensation in accordance with this Section, the
Contractor must pay a properly allocated share of such additional compensation to the applicable
Subcontractor(s) and/or Materialmen.
9.23.2 PRICE ADJUSTMENT VALUES 
(A) The monthly average asphalt prices, monthly average fuel prices, steel cost basis and
steel index values will be posted on the NYS Department of Transportation (NYSDOT) website:
https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-
price-adjustments
(B) Historical index values are available as issued Engineering Bulletins on the NYSDOT
website: https://www.dot.ny.gov/eieb

https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-price-adjustments
https://www.dot.ny.gov/main/business-center/contractors/construction-division/fuel-asphalt-steel-price-adjustments
https://www.dot.ny.gov/eieb
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9.23.3 ASPHALT PRICE ADJUSTMENT 
(A) Price Changes.
The asphalt price adjustment will be based solely on the price changes for asphalt as determined 
by the formulas below.  No adjustment will be made if the monthly average posted price is within 
$15.00 of the asphalt index price.  No consideration will be given to the situation where the price 
paid by the Contractor, its Subcontractors, or the Contractor’s or Subcontractor’s supplier(s) 
exceeds the monthly average posted price. 
(B) Applicability.
The asphalt price adjustment will apply to all permanent asphalt pavement items. The asphalt 
price adjustment will apply to temporary asphalt pavement if the temporary asphalt is shown on 
the Contract Drawings or approved in advance by the Commissioner. No price adjustment will be 
made for tack coat or pothole cold patch.  
(C) Prices.
The asphalt index price and the monthly average posted price are defined as follows:
Asphalt Index Price. The asphalt index price is a price per ton of binder (also referred to as liquid 
bitumen or asphaltic cement) used solely as a basis from which to compute asphalt price 
adjustments. The asphalt index price will be the monthly average posted price for the month and 
year the bid opening for the Project.  
Monthly Average Posted Price. The monthly asphalt index prices will be determined by NYSDOT 
using the methods set forth in NYSDOT Standard Specification Section 698. 
(D) Quantity.
The quantity of asphalt in tons considered for adjustment will be determined by the tons of 
asphalt actually placed. This will be calculated using the measured volume of asphalt placed, and 
the asphalt’s in-place density, as measured in the field. Quantities of asphalt will be measured to 
the nearest 0.1 ton.  
(E) Adjustment.
Asphalt price adjustment will be based on the following formulas:
When price increases:  Price Adjustment = (Quantity of Asphalt) x (Monthly Average Posted Price
– Asphalt Index Price - $15.00)
When price decreases:  Price Adjustment = (Quantity of Asphalt) x (Monthly Average Posted 
Price – Asphalt Index Price + $15.00) 
(F) Payment of the Price Adjustment.
The Contractor is required to keep a log of all asphalt incorporated into the Project that is eligible 
for the price adjustment. The log must keep track of the date when the asphalt was purchased, 
the quantity of the asphalt, the Asphalt Index Price and the Monthly Average Posted Price, as 
determined in accordance with 9.23.3.C.  
When the adjustment amount, calculated in accordance with 9.23.3.E, exceeds $10,000.00 for all 
eligible asphalt incorporated into the Project, the Contractor must submit with its monthly payment 
requisition, the request for payment of the asphalt price adjustment.  
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9.23.4 FUEL PRICE ADJUSTMENT 
(A) Price Changes.
The fuel price adjustment will be based solely on the price changes for fuel as determined by the 
formulas below. No adjustment will be made if the monthly average posted price is within $0.10 
per gallon of the fuel index price.  No consideration will be given to the situation where the price 
paid by the Contractor, its Subcontractors, or the Contractor’s or Subcontractor’s supplier(s) 
exceeds the monthly average posted price. 
(B) Applicability.
The intent of the fuel price adjustment is to cover on-site equipment and vehicles only as 
delineated below.  
The fuel price adjustment will apply for fuel used in: 
Diesel equipment used on site, such as backhoes, excavators, cranes. 
Stationary equipment used on site, such as trailer or skid mounted compressors, generators, or 
light towers. 
Gasoline or diesel trucks and vans that are assigned to the site full-time, which may be used for 
off-site pickups and deliveries. 
Equipment used for temporary heating. 
The fuel price adjustment will not apply to: 
On-site gasoline powered hand tools, such as chainsaws, cut-off saws, pressure washers, small 
generators, etc. 
Vehicles (cars, pickup trucks) that are also used for commuting. 
Delivery vehicles. 
Any equipment at the Contractor’s shop, manufacturer’s shop, or other off-site facility. 
(C) Prices.
The fuel index price and the monthly average posted price are defined as follows:
Fuel Index Price. A price per gallon of fuel used solely as a basis from which to compute fuel 
price adjustments. The fuel index price will be the monthly average posted price for the month of 
the bid letting.  
Monthly Average Posted Price. The monthly fuel index prices will be determined by NYSDOT 
using the methods set forth in NYSDOT Standard Specification Section 698. 
(D) Quantity.
The quantity of fuel in gallons considered for adjustment will be determined by invoices for fuel 
delivered to the Project site. Quantities of fuel will be measured to the nearest 0.01 gallon.  
(E) Adjustment.
Fuel price adjustment will be based on the following formulas:
When price increases:  Price Adjustment = (Quantity of Fuel) x (Monthly Average Posted Price - 
Fuel Index Price - $0.10)  
When price decreases:  Price Adjustment = (Quantity of Fuel) x (Monthly Average Posted Price - 
Fuel Index Price + $0.10) 
(F) Payment of the Price Adjustment.
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The Contractor is required to keep a log of all fuel incorporated into the Project that is eligible for 
the price adjustment. The log must keep track of the date when the fuel was purchased, the 
quantity of the fuel, the Fuel Index Price and the Monthly Average Posted Price, as determined in 
accordance with 9.23.4.C.   
When the adjustment amount, calculated in accordance with 9.23.4.E, exceeds $10,000.00 for all 
eligible fuel delivered to the Project site, the Contractor must submit with its monthly payment 
requisition, the request for payment of the fuel price adjustment.   
9.23.5 STEEL PRICE ADJUSTMENT 
(A) Applicability.
The intent of the steel price adjustment is to cover steel materials as follows. For the purposes of 
this section, steel includes all steel alloys, stainless steel alloys, iron, and ductile iron. 
Steel price adjustment will apply to groups of similar material content. 
The steel price adjustment will apply to the following Material Groups: 
Structural steel 
Reinforcing bars 
Steel water mains, appurtenances, and valves 
Ductile iron water and sewer pipes, appurtenances, fittings, and valves 
Steel piles and minipile casings 
Municipal steel and iron castings (manhole covers, sewer grates, etc.) 
<enter material group> 
The steel price adjustment will not apply to the following: 
Steel in fabricated elements, such as traffic signal cabinets, or electrical fixtures and boxes 
Handrails, access ladders, edging strips and other miscellaneous metals 
Anchor bolts and fasteners  
<enter material group> 
(B) For each Material Group listed, the Contractor must also identify the parties whose
relationship establishes the invoice date.  If the parties are known, they must be identified by
name.  If the two parties are not known, they must be identified by role (Contractor,
Subcontractor, Materialman, fabricator, etc.).  Different parties may be identified for scopes within
a Material Group for the purposes of establishing an invoice date.  If the Contractor does not
provide a list of materials to which to apply the steel price adjustment, no steel price adjustment
will be made.

(C) If the percentage change for a given month does not exceed 5% plus or minus,
from the benchmark steel index, no adjustments will be made for materials invoiced that month. 
(D) The percentage change for each material group identified in Article 9.23.5.A.2 above
will be determined using the month that the largest value of materials were invoiced.
(E) The weight of the steel must exclude minor appurtenances individually weighing less
than 5 lbs (i.e., nuts, bolts, washers, etc.) and non-steel components, such as door insulation or
glazing.  Precast or prestressed concrete items must have total reinforcing steel weight listed on
the approved shop drawings. The following sources must be used, in declining order of
precedence, to determine the weight of steel: approved shop drawings; verified shipping
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documents; Contract Documents; industry standards (i.e., AISC Manual of Steel Construction, 
AWWA Standards, etc.); and manufacturer’s data. 
Indexes and Prices.  Adjustments are based on the Producer Price Index (PPI) for Semifinished 
Steel Mill Products (WPU 101702).  PPI values are published by the US Department of Labor, 
Bureau of Labor Statistics (BLS). Recent PPI values are posted on the NYSDOT website linked 
above. The Cost Basis, Benchmark Steel Index, Monthly Steel Index, and the Percentage 
Change are defined as follows: 
Cost Basis (CB).  An average price of steel products in dollars per ton used solely as a cost basis 
from which to compute steel price adjustments. The cost basis for original Contract bid price 
items and additional work at the original Contract bid price will be the cost basis listed for the 
month of the bid letting. The cost basis for additional work at agreed price will be the value of the 
cost basis for the month the agreed price was submitted to the Commissioner.  
Benchmark Steel Index (BI).  The benchmark steel index for original Contract bid price items and 
additional work at the original Contract bid price will be the value of the preliminary PPI for the 
month of the bid letting. The benchmark steel index for additional work at agreed price will be the 
value of the preliminary PPI for the month the agreed price was submitted to the Commissioner.  
Monthly Steel Index (MI).  Value of the final PPI for the month the material is invoiced.   
Percent Change.  The percent change in any given month will be determined as follows: 

(F) The quantity of steel for adjustment of each Material Group will be measured to the
nearest 0.1 tons.
Percent Change Greater Than +5%.  If the Percentage Change is greater than +5% from the 
benchmark steel index, Price Adjustments will be made for materials invoiced that month.  The 
Contractor must provide the Commissioner a detailed list of the weight of eligible materials within 
60 calendar days after installation, including: the Contract pay item, the weight of steel, the 
month(s) of invoice, the source used to determine the weight, and if requested by the Engineer, 
copies of invoices to verify the month of invoice.  
Percent Change -5% to +5%.  If the Percentage Change is between -5% and +5%, inclusive, 
from the benchmark steel index, no adjustments will be made for materials invoiced that month. 
Percent Change Lower Than -5%.  If the Percentage Change is lower than -5% from the 
benchmark steel index, a Price Adjustment will be charged to the Contractor for materials 
invoiced that month. The Contractor must provide the Commissioner a detailed list of the weight 
of eligible materials within 60 calendar days after installation, including: the Contract pay item, the 
weight of steel, the month(s) of invoice, the source used to determine the weight, and copies of 
invoices to verify the month of invoice. 
(G) Adjustment.
Steel price adjustment will be made for all the materials which the Contractor opted to apply the 
steel price adjustment, based on the following formulas: 
When price increases: 

When price decreases: 
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(H) Payment of the Price Adjustment.
Steel Price Adjustment will be paid once during the Project duration for each eligible Material 
Group after the final PPI is available to set the Monthly Steel Index for the invoice month 
determined in Article 9.23.5.D above.  

9.23.6 MEASUREMENT AND PAYMENT 
(A) The fixed sum shown in the Bid Schedule for Price Adjustments Allowance will be
considered the price bid for this item. The fixed sum is not to be altered in any manner by the
bidder.  Should the amount shown be altered, the new figures will be disregarded and the original
price will be used to determine the total amount bid for the Contract. The fixed sum payment
made under this item will be equal to the sum of payments and credits for price adjustments, as
approved by the Commissioner, with no markup for overhead, profit, or other fees allowed. The
fixed sum amount is included in the bid solely to ensure that sufficient monies will be available to
pay the Contractor for the price escalation adjustment payments as delineated herein, which may
be more or less than the fixed sum amount.
Payment will be made under: 
Item No. Item  Pay Unit 
9.23 PRICE ADJUSTMENTS F.S. 
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(7) Refer to the Standard Highway Specifications (May 16, 2022), Page 625;
Add: the following new SECTION 9.28 preceding SECTION 9.30.

SECTION 9.28 –Expanded Work Allowance 

9.28.1. PURPOSE 

An Allowance has been established for the items set forth in sub-Section 9.28.3 below (“Expanded Work 
Allowance” or “EWA”). Payment for the items set forth in sub-section 9.28.3 (“Expanded Work Items”) may 
be made through the EWA, as directed by the Engineer. “Extra Work”, “overrun”, and “Allowance” are 
defined by the Standard Construction Contract (see Articles 2.1.16, 26.1, and 2.1.4, respectively) and 
nothing in this Section alters, or will be deemed to alter the interpretation or application of, the Standard 
Construction Contract, including but not limited to Articles 25, 26, 28, and 78 of the Standard Construction 
Contract. 

9.28.2. PROCESS 

(a) If the Engineer determines that use of the EWA is appropriate, in their sole discretion, the
Engineer will prepare a written scope document for the Expanded Work Items for the Contractor’s execution 
(“EWA Scope Memo”). The EWA Scope Memo will set forth the maximum amount payable from the EWA 
prior to the execution of a final cost memorandum (“Maximum Amount”), in accordance with this Section. 
The Maximum Amount may be increased from time to time by the Engineer, in their sole discretion, except 
that the Maximum Amount may not exceed 80% of the Engineer’s estimated total cost for such Work (the 
“Estimated Cost”) unless and until a final cost is determined and a final cost memorandum (“Final Cost 
Memo”) executed in accordance with this Section. 

(b) Neither the Maximum Amount nor the Estimated Cost will be deemed to be the final cost of
the Expanded Work Items. The final cost for the Expanded Work Items will be determined in accordance 
with Article 26 of the Standard Construction Contract. The Contractor must submit its detailed price proposal 
for the Expanded Work Items, calculated in accordance with the Contract, within the time period set forth in 
the EWA Scope Memo or within 90 Days after the executed EWA Scope Memo is issued to the Contractor, 
whichever is sooner. 

(c) Once the EWA Scope Memo is executed and the Contractor is directed to proceed with the
Work, DDC will make progress payments, as provided in the Contract, up to the Maximum Amount or until 
the submission period has expired, whichever occurs sooner. 

(d) DDC will not make any progress payments for the performance of the Expanded Work Items
beyond the submission period set forth in sub-Section C, above, unless and until a final cost has been 
determined and a Final Cost Memo executed in accordance with this Section. No amounts above the 
Maximum Amount set by the Engineer will be payable from the EWA, unless and until a final cost has been 
determined and a Final Cost Memo executed in accordance with this Section. In all events, the Contractor 
shall promptly and diligently comply with the Engineer’s direction and perform all Work required by the 
Contract and the EWA Scope Memo.  

(e) Upon receipt of the Contractor’s cost detailed proposal, DDC will evaluate the proposal and
initiate negotiations, as necessary, to determine the final cost of the Expanded Work Items in accordance 
with Article 26 of the Standard Construction Contract. The Contractor is responsible to furnish time 
and 
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material records in accordance with Article 28 of the Standard Construction Contract until a Final Cost Memo 
is executed. If the parties cannot agree on a unit price or fixed price, the Contractor will be paid on the basis 
of time and material records in accordance with Article 26 the Standard Construction Contract. 

(f) A Final Cost Memo will be prepared by the Engineer to be executed by the parties. The total
net sum of the amounts added and/or credited under the EWA Scope Memo and payment of the finalized 
Final Cost Memo constitutes full accord and satisfaction for the costs resulting from the Expanded Work 
Items. In the event the EWA is insufficient to pay the full amount of the Final Cost Memo, the parties agree 
to execute change order documents for the remaining funds, subject to registration in accordance with the 
New York City Charter. 

9.28.3. PRICE TO COVER. 

Expanded Work Items are those items set forth below. The EWA may be used, in the Engineer’s discretion, 
for the following Expanded Work Items: 

(a) Non-material changes in the Work necessary to complete Contract Work due to site
conditions that differ from those included in the Contract Documents and that could not have
been anticipated by the Contractor.

(b) Non-material changes in the Work directed by the Commissioner that result in a net change
in the cost to the Contractor for the Work to be performed under this Contract, including but
not limited to the following:

(i) Overruns of unit price items and quantity increases in portions of work within a lump sum
item.

(ii) NYCDOT traffic stipulations or permit requirements that significantly differ from those
included in the Contract Documents and that could not have been anticipated by the
Contractor.

(iii) Changes to the sizes of materials or changes to specifications of materials.

(iv) Materials/structures not included in the Contract Documents that are necessary to complete
Contract Work and that could not have been anticipated the Contractor.

9.28.4. BASIS OF PAYMENT.

(a) The fixed sum must be considered the price bid for this item. The fixed sum is not to be
altered in any manner by the bidder. Should the amount shown be altered, the new figures will be 
disregarded, and the original price will be used to determine the total amount bid for the contract. 

(b) The payment(s) made under this item will be equal to the Final Cost Memo prepared by the
Engineer and executed by the parties in accordance with 9.28.2(f) above as proof of work performed for this 
item as approved by the Engineer. 

(c) The total estimated cost of this item is the "fixed sum" amount shown for this item in the Bid
Schedule and shall not be varied in the bid. The "fixed sum" amount is included in the bid solely to ensure 
that sufficient monies will be available to pay the Contractor for this work, which may be more or less than 
the fixed sum amount. 
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(d) The price will cover the cost of all labor, materials, equipment, insurance and incidentals
necessary to complete the work under this section in accordance with the Contract Drawings, the 
specifications and the directions of the Engineer.  

Payment will be made under: 

Item No. Item  Pay Unit 

9.28  EXPANDED WORK ALLOWANCE  F.S. 
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(8) Refer to the Standard Highway Specifications (May 16, 2022), Page 651;
Add: the following new SECTION HW-900H.

HW-900H - ALLOWANCE FOR CITY WORK ACCELERATION 
Under this Section, the Contractor will be paid for City work deemed necessary by DDC's 
Commissioner to accelerate the City work items in the project during critical periods but the use of 
this item will expire on the original contract substantial completion date.  Such accelerated City 
work includes: 

A. 100% of the premium portions of overtime pay for working during non-scheduled work
hours which shall be defined as those hours of work outside the permissible hours
stated in the original contract OCMC Traffic Stipulations; or,

B. The premium portion of overtime pay for overtime actually worked beyond the 40-hour
work week but within the permissible hours of work stated in the original contract
OCMC Traffic Stipulations; or,

C. All other incidental expenditures caused by modifications of project site regulations or
administrative requirements ordered by the Commissioner that result in additional
costs to perform contract work as specified.

Such accelerated City work shall be paid for under this item in accordance with the requirements 
of Articles 25 and 26 of the Standard Construction Contract. 

Payment made under this Fixed Sum item shall cover the cost of all labor, materials, plant, 
equipment, insurance, and incidentals necessary to accelerate the City work as ordered by 
DDC's Commissioner.  

No guarantee is given that this allowance item will in fact be required in this contract.  The 
estimated "fixed sum" amount shown in the Bid Schedule is included in the total bid solely to 
insure a method of payment for any accelerated work performed by the Contractor, as directed by 
DDC's Commissioner. 

Payment will be made under: 

Item No.  Item Pay Unit 

HW-900H ALLOWANCE FOR CITY WORK ACCELERATION F.S. 
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C. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS

(1) Refer to Subsection 10.15 - Notice To Utility Companies, Etc., To Remove Structures
Occupying Place Of Sewers, Water Mains Or Appurtenances, Page 19:
Add the following to Subsection 10.15:

(1) CONSOLIDATED EDISON COMPANY OF NEW YORK (CON EDISON)

There are CON EDISON facilities in the area of construction.  The Contractor shall notify CON 
EDISON at least seventy-two (72) hours prior to the start of construction by contacting Mr. Dennis 
Brady at (917) 608-3435. 

(2) EXTENET

There are EXTENET facilities in the area of construction.  The Contractor shall notify EXTENET at 
least seventy-two (72) hours prior to the start of construction by contacting Mr. James Hogan. at (917) 
836-0910

(3) VERIZON

There are VERIZON facilities in the area of construction.  The Contractor will notify VERIZON at least 
seventy-two (72) hours prior to the start of construction by contacting Mr. Rohan Eccles at (516) 758-
3742. 

(4) ALTICE/CABLEVISION

There are ALTICE/CABLEVISION facilities in the area of construction. The Contractor will notify 
ALTICE/CABLEVISION at least seventy-two (72) hours prior to the start of construction by contacting 
Mr. Al Clark at (718) 861-3782. 

(2) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21:
Add the following to Subsection 10.21:

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS

The Contractor must notify Sol Posada, P.E., Chief, Capital Program Management Division 
at the Department of Environmental Protection, 59-17 Junction Blvd., Flushing N.Y. 11373, 
at (718) 595-7434 at least thirty (30) days prior to the start of construction. 

(2) NEW YORK CITY FIRE DEPARTMENT

The Contractor must notify the Bureau of Fire Communications at least thirty (30) days prior 
to the start of construction by contacting Mr. Ed Durkin at Durkine@fdny.nyc.gov  

(3) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor must notify Bjorn Seedan – DOT Traffic Signal, 34-02 Queens Blvd., Long 
Island City, N.Y. 11101 at bseedan@dot.nyc.gov and Akmal Mikhail - Street Lighting, 34-02 
Queens Blvd., Long Island City, N.Y. 11101 at amikhail@dot.nyc.gov at least seventy-two 
(72) hours prior to the start of construction.

(4) N.Y.C. DEPARTMENT OF PARKS AND RECREATION

mailto:Durkine@fdny.nyc.gov
mailto:bseedan@dot.nyc.gov
mailto:amikhail@dot.nyc.gov
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The Contractor must notify the Parks Department at least seventy-two (72) hours prior to the 
start of construction by contacting Ms. Mona Fakahani (718) 390-2084. 

(5) N.Y.C. TRANSIT AUTHORITY

(a) The Contractor must notify Outside Projects at least seven (7) days prior to the start
of construction.

The Contractor must contact:

Mr. Mohamed Adam, P.E. 
Project Engineer-Outside Projects 

New York City Transit 
2 Broadway, 7th Floor 
New York, N.Y. 10004 

Attention Ms. Alina Avadanei 
Telephone No. (646) 252-3641 

(b) The Contractor is advised that bus routes as well as bus stops, within the scope of
this project may be affected during construction operations.  The Contractor must
notify the Transit Authority at least two (2) weeks prior to the start of construction, in
order to make the necessary arrangements as required under the NYC TRANSIT
GENERAL NOTES included in Section 10.25, paragraph (A), Section 10.25
paragraph (B), and Section 10.25 paragraph (C) of this section.

Arrangements must be made through:

Ms. Sarah Wyss 
Senior Director, Operations Planning 

New York City Transit 
2 Broadway, Room A17.82 

New York, Ny 10004 
Telephone Number: (646) 252-5517 

       sarah.wyss@nyct.com 

(c) In addition, the Contractor is advised that construction operations might affect
subway lines and stations; and NYCT facilities (i.e. manholes, ducts, etc.).  The
Contractor must notify the Transit Authority as required and specified in Section
10.25 paragraph (A), Section 10.25 paragraph (B), and Section 10.25 paragraph
(C) of this section.

(3) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A
Licensed Plumber, Page 22:
Add the following to Subsection 10.24:

If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service 
pipe must not be partially replaced, but fully replaced from the main to the house control valve. If 
the service pipe was damaged, cut, or otherwise interrupted due to the Contractor’s actions or 
means & methods (including selection of shoring systems), the water service pipe will be 
replaced at the Contractor’s own cost.
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(4) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24:
Add the following to Subsection 10.30:

(1) Traffic Stipulations:

The Contractor shall refer to the Traffic Stipulations (4) pages) that are attached to the end 
of this section, and as directed by the Engineer.  

(5) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 529:
Add the following to Subsection 71.41.4:

(E) Specific Pavement Restoration Provisions:

(1) In City Island Avenue between Kilroe Street and Veterans Memorial Triangle
restoration must be as follows:

(a)The permanent restoration over the trench width and cutbacks only
must consist of a top course of one and one-half (1-1/2) inches Asphaltic
concrete wearing course on one-half (1-1/2) inches of binder mixture on a
base course of a minimum of six (6) inches of concrete (high-early
strength), to match the existing pavement as directed by the Engineer.

(2) In City Island Avenue from station 17+00 to 19+50. Bridge Street from station 19+50
to 21+50, Minnie ford Avenue from station 13+14 to 16+50, Terrace Street 16+50 to
11+12 restoration must be as follow:

(a) The entire width of roadway and six (6) inches of existing roadway
subgrade must be removed from curb to curb or edge to edge and
permanent restoration over the entire width of roadway must consist
of Three (3) inches of inches Asphaltic concrete wearing course on six
(6) inches of concrete (high-early strength a sub-base course of six
(6) inches of select granular material, (Material D only) on Plastic
Filter Fabric.  The above areas are approximate the actual final areas
of restoration must be determined by the Engineer.

(3) In Terrace Street between Minnieford Avenue and King Avenue and City Island
Avenue between Veterans Memorial Triangle and Station 17+00 restoration must be
as follows:

(a) The permanent restoration over the trench width and cutbacks only
must consist of a top course of one and one-half (1-1/2) inches of
binder mixture on a base course of a minimum of four and one-half (4-
1/2) inches of binder mixture or base course of a minimum of six (6)
inches of concrete (high-early strength), to match the existing
pavement as directed by the Engineer.

(b) Finally, an overlay of one and one-half (1-1/2) inches of asphaltic
concrete wearing course must be installed over the entire width of the
roadway from curb to curb or edge to edge of existing roadway.
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(b) Finally, an overlay of one and one-half (1-1/2) inches of asphaltic
concrete wearing course must be installed over the entire width of the
roadway from curb to curb or edge to edge of existing roadway.

(4) In Parking lot near Outfall Area. For pavement restoration refer the drawings

(3) The following requirements apply:

(a) Before the top course is installed, an additional width of asphalt
beyond the edge of new base course must be saw-cut and removed
from all edges of trenches to a depth to accommodate the specified
top course and the entire area restored. This additional removal must
be in accordance with paragraph (b) below.

(b) Pavement excavation along with saw cutting of pavements for sewer
and water main trenches must be in accordance with Section 71.21 -
Pavement Excavation of the Standard Sewer And Water Main
Specifications.

(c) At locations requiring the installation of a concrete base course, a
reflective cracking membrane must be installed over joints prior to
restoration, the cost of which must be deemed included in the prices
bid for all pavement restoration items.  Additionally, appropriate
pavement keys as described below must be used.

(d) Pavement keys Type B-1 must be used to insure a desired four (4)
inch curb reveal (two and one-half (2-1/2) inch absolute minimum).
Pavement key Type A must be used in all intersections.  Both keys
are to be per Department Of Transportation Specifications and
Standard Details of Construction.

(e) Unless otherwise specified, the cost for Proctor analyses, in-place soil
density tests, tack coating, eradication of temporary roadway
markings, stripping or milling of pavement keys and adjustment of
city-owned castings for all roadway work must be deemed included in
the prices bid for all pavement restoration items.

(f) Payment for placement of temporary pavement marking must be
made under Item No. 6.49 - TEMPORARY PAVEMENT MARKINGS
(4” WIDE).

(g) Payment for removal of existing pavement markings must be made
under Item No. 6.53 - REMOVE EXISTING LANE MARKINGS
(4”WIDE).

(h) Payment for placement of permanent pavement marking with
thermoplastic reflectorized pavement markings (crosswalk and lane
dividers) must be made under Item No. 6.44 - THERMOPLASTIC
REFLECTORIZED PAVEMENT MARKINGS (4” WIDE).
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(i) Payment for pavement restoration must be made under the following items:

ITEM NO. ITEM PAYMENT DESCRIPTION 
4.02 AB-R Asphaltic Concrete Wearing 

Course, 1-1/2” Thick 
(For 1-1/2” asphaltic concrete 
wearing course overlay from 

curb to curb or edge to edge.) 
4.02 AG Asphaltic Concrete Wearing 

Course, 3” Thick 
(For curb to curb or edge to 
edge roadway restoration.) 

4.02 CA Binder Mixture (For binder mixture base 
course over trenches and 

cutbacks; binder mixture top 
filler course under asphaltic 

concrete wearing course 
when no overlay is required; 

binder mixture top course 
when overlay is required; 

binder mixture in Type A and 
B Keys; and binder mixture to 

fill in roadway depressions 
and to provide a leveling 

course prior to overlay where 
ordered.) 

4.04 H Concrete Base For Pavement, 
Variable Thickness For 

Trench Restoration, (High 
Early Strength) 

(For concrete base course 
over trenches and cutbacks.) 
(For curb to curb or edge to 
edge roadway restoration.) 

4.04 HA Concrete Base For Pavement, 
6” Thickness (High Early 

Strength) 

(For curb to curb or edge to 
edge roadway restoration.) 

6.67 Sub-base Course Select 
Granular Material 

(For 6” Sub-base course from 
curb to curb or edge to edge) 

6.68 Plastic Filter Fabric (For placement under Sub-
base Course.) 
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

Refer to the Specifications for Trunk Main Work, Division 2, Article 69.A.  
Replace Article 69.A with the following: 
“Cement must meet the requirements of AWWA C205, or as otherwise specified by the 
Engineer.” 

END OF SECTION 
This Section consists of Thirty Nine (39) pages Plus four Pages (4) of Attachments 
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SECTION 6.06A - Special Care Excavation and Backfilling for Transmission Mains. (Transmission 
Main is described as any gas main with a MAOP greater than 124 psig) 
1.Description:
Under this section, the contractor shall provide all labor, materials (except for sand to be utilized for
backfill of a one-foot envelope around the facility to be furnished by the facility operator), equipment, and
incidentals required to support and protect the integrity of Gas Transmission Main during excavations.
This facility is owned by the gas company operating in the area, hereafter referred to as facility operator.
The work shall be performed in accordance with the contract plans, specifications and at the directions of
the Resident Engineer in consultation with authorized representatives of the facility operator.
2.Applicability of Section:

This section shall apply to Transmission Main of various sizes located within any excavation sheeted or
unsheeted ( excavation refers to any excavation performed for city work and includes excavations
performed that are to be subsequently unsheeted/sheeted using approved shoring methods and
paralleling, encroaching, and crossing any excavation. Parallel facilities are not exposed at any time
during excavation (within 2' of edge of excavation)). Encroaching facilities are partially/fully exposed
inside the limit of excavation. This section shall also apply to gas facility crossing catch basins excavation
and catch basins sewer connections (chutes), water mains, fire hydrant branch connections, sanitary
sewer, storm sewer, combination sewer, house sewer and/or water service connections excavations. The
excavation around fully exposed live gas facilities along and within limits of excavation shall be covered
by this section also, however the support requirement, if any is required, of such facilities is beyond the
scope of these specifications and therefore shall be the responsibility of facility operator to determine and
prescribe, at no cost to the City contract, but shall be a matter of adjustment between the contractor and
facility operator.
3.Payment Restriction:
The bid item specified under this section shall not be used in combination with items covered under other
sections for work done due to a particular gas facility. This item shall not be paid for new gas facilities
when trenching for such new facilities has been performed by the contractor of record in common with
trench excavation for City Work (overlapping trench limits). The cost of excavating with care as defined in
this section shall be deemed included in the cost of trench excavation for the new gas facilities. This
restriction shall apply even if such gas common trench excavation is not part of the contract. If facilities
are in direct interference with City work, meaning that "minimum clearances" described in the General
Provisions for Gas Cost Sharing (Para. No.8) cannot be maintained, the excavation shall be abandoned
and the contractor shall be compensated as per the provisions specified in Paragraphs Nos. 5 and 6 of
this item (6.06A).
4.Method of Construction:

All excavations in the vicinity of gas facilities shall be as required by NYS Industrial Code 753. No saw cutting of

pavement or masonry for gas mains having less than 2 feet of cover to break asphalt/concrete as determined by

the facility operator. The contractor shall use power excavation for the removal of pavement or masonry but only

to the depth of such pavement or masonry (breaking of pavement or masonry shall be done by means of hand

held pneumatic breaking equipment). Upon removal of pavement or masonry the contractor shall use hand

excavation methods only (pick and shovel; no power tools) to ascertain the clearances of these facilities with

respect to the proposed excavation. Once the location of these facilities with respect to the proposed excavation is

verified to the satisfaction of the Resident Engineer and the facility operator the contractor shall then proceed with

hand only within the zone of protection described as 2 feet from the face of the facility in all directions of the

facility as required to
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preserve the integrity of the facility. Once outside of the zone of protection as described above the 
contractor may use a combination of hand and machine to complete the excavation. 
5.Method of Payment:
The unit price for this work item shall be based on cubic yard (CY) of average excavation with special
care and, is to be considered as an incremental cost for performing City work with gas facilities
interferences.
6.Method of Measurement:
A.For Paralleling Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,multiplied
by, the width measured as two (2) feet from the face of excavation toward the center of excavation,
multiplied by the length of parallel facility, divided by twenty-seven (27) cubic feet per cubic yard Only
hand excavation shall be utilized within the zone of protection identified as 2 feet from face of facility,
beyond 2 feet from the face of facility the contractor can use a combination of hand and machine.
B.For Encroaching Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,
multiplied by, the width measured as two (2) feet plus the exposed facility toward the center of
excavation.multiplied by the length of the encroached facility, divided by twenty-seven (27) cubic feet per
cubic yard.Only hand excavation shall be utilized within the zone of protection identified as 2 feet from
face offacility, beyond 2 feet from the face of facility the contractor can use a combination of hand and
machine.
C.Fully Exposed Gas Facilities:
Volume calculated as: Depth as measured from existing street surface to the bottom of facility,
multipliedby, the width measured as two (2) feet from the face of the facility on either side plus the facility,
multiplied by the length of the facility, divided by 27 cubic feet per cubic yard. Only hand excavation shall
be utilizedwithin the zone of protection identified as 2 feet from face of facility in all directions, beyond 2
feet fromthe face of facility in all directions the contractor can use a combination of hand and machine.
D.For Additional Excavation And Restoration Due To So Called "Loss Trench", When The
lntegrityOf Pavement And Soil Above And Around Existing Live Gas Facilities Cannot Be
maintained DueTo Its Lack of Cohesiveness:
Volume shall be calculated as: Depth of unsheeted trench excavation multiplied by width measured
asdistance of facility from closest edge of unsheeted excavation plus, width of facility proper plus, one ( 1)
footor a maximum width of three (3) feet multiplied by length of facility fully exposed divided by, twenty
seven(27)cubic feet per cubic yard (not shown on "Gas Cost Sharing Work Standard Sketch No. 5").
E.For Facilities Crossing Excavation For Catch Basins, Or Chutes Installations (When
NYCDEPFunded) Or Fire Hydrant Branch Connections, Or Unsheeted Water Main Trench, Or
House SewerAnd/Or Water Services:
Volume calculated as: Depth as defined above multiplied by, the width taken as the outside diameter
ofpipe or the width of structure plus one (1) foot on either side (two (2) feet}, multiplied by, the length
ofexposed facility crossing the trench, divided by twenty-seven (27) cubic feet per cubic yard (not shown
on"Gas Cost Sharing Work Standard Sketch No. 5").
7.Price to Cover:
The bid price shall also cover all additional supervision, labor, material, equipment and insurance

necessary to excavate while protecting and maintaining (excluding supports for fully exposed live gas)

gas facilities
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without disruption of service to the public and in accordance with contract specifications. The price shall also 

include, changes of sheeting method and excavation width configuration where necessary to accommodate gas 

facilities in their existing locations; difficulties during the installation of catch basins, chute connections, hydrant 

branch, and house sewer, sanitary sewer, storm sewer, combination sewer and water connections under or over 

gas facilities; loss of productivity due to slower rate of excavation (special care) during excavation, compaction, 

removal of sheeting from the facilities, extra roadway base restoration and temporary pavement, associated 

maintenance of traffic, barricades, and traffic plates that may be required to temporarily close and/or complete 

the work. Breaking shall be done by means of hand held pneumatic breaking equipment. Inspection of exposed 

mains shall be performed by facility operator in a timely fashion and shall not unduly impede contractor's progress 

or productivity. 
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EXECUTIVE SUMMARY 

On behalf of the New York City Department of Design and Construction (DDC), LiRo Engineers, Inc. 
(LiRo) conducted a Phase II Subsurface Corridor Investigation (Phase II SCI) of the SEX200400 Corridor 
located along Minnieford Avenue, City Island Avenue, Bridge Street, etc. in the City Island neighborhood 
of Bronx, New York (hereinafter referred to as the “Corridor”) to determine if the Corridor’s 
environmental condition might impact proposed construction activities. The proposed construction 
activities for the Corridor consist of excavation for the replacement and extension of storm and sanitary 
sewers and the installation of a 24” outfall. 

The Corridor is approximately 0.52-mile (2,728-foot) long and is comprised of the following street 
segments:  

Street Segments Length (feet) 
Minnieford Avenue from Terrace Street to Sutherland Street 590 
City Island Avenue from Bridge Street to Kilroe Street  846 
City Island Avenue from the bend in City Island Avenue to the Long Island Sound  185 
Terrace Street from King Avenue to Minnieford Avenue 278 
Bridge Street from Minnieford Avenue to City Island Avenue 232 
Sutherland Street from Minnieford Avenue to City Island Avenue (paper street) 246 
Kilroe Street from City Island Avenue to Dead End west of City Island Avenue 133 
Easement from Minnieford Avenue to Eastchester Bay 218 

LiRo prepared a Phase I Corridor Assessment Report (CAR), dated August 22, 2011, which identified 
one (1) “High” risk site and eight (8) “Moderate” risk sites with respect to potential impact on the 
Corridor and recommended the completion of a Phase II SCI. 

The proposed depth of excavation for this DDC infrastructure project is estimated to range from 5 to 15 
feet below grade (ftbg), and mostly at approximately 8 ftbg. Based on the review of available information 
provided by the DDC and discussions with the DDC Project Manager, LiRo proposed the advancement of 
three (3) soil borings and one (1) temporary well point along the Corridor to characterize soil and 
groundwater (if observed) that may be encountered during construction.    

This project is subject to additional review under the City Environmental Quality Review (CEQR) by the 
New York City Department of Environmental Protection (NYCDEP), since the proposed construction 
project includes the installation of a new outfall in Eastchester Bay at Kilroe Street. Therefore, prior to the 
performance of this Phase II SCI, the Phase I CAR, a Phase II SCI Work Plan, and a site-specific Health 
and Safety Plan (HASP) were submitted to the NYCDEP for review and were approved by the NYCDEP 
on September 28, 2018. 

The Phase II SCI was completed on October 10, 2018 and consisted of the following components: 

 The advancement of three (3) borings (SB-01 through SB-03) to terminal depths of 7 ftbg at SB-
01 and SB-02 and 11 ftbg (due to refusal) at SB-03 and the field screening of soil samples,
including photo-ionization detector (PID) readings and visual and olfactory indicators of
contamination (staining, odors);
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 Soil samples were collected to comply with the NYCDEP CEQR protocols: 
 
o The collection of six (6) grab soil samples which were analyzed for United States 

Environmental Protection Agency (USEPA) Target Compound List (TCL) volatile organic 
compounds (VOCs)via USEPA Method 8260C, TCL semi-volatile organic compounds 
(SVOCs) via USEPA Method 8270D, Polychlorinated Biphenyls (PCBs) via USEPA Method 
3550B/8082, pesticides via USEPA Method 8081, and Target Analyte List (TAL) metals via 
USEPA 6000/7000 series Methods; 
 

o The collection of three (3) composite soil samples which were analyzed for Total Petroleum 
Hydrocarbon Diesel Range Organics/Gasoline Range Organics (TPHC DRO/GRO), 
Resource Conservation and Recovery Act (RCRA) Characteristics, and Toxicity 
Characteristic Leaching Procedure (TCLP) RCRA Metals;  
 

 Soil Quality Assurance/Quality Control (QA/QC) samples were also collected to comply with the 
NYCDEP CEQR protocols and submitted for analysis for the following parameters: 

 
o Soil: duplicate soil sample (one [1] in total – “SB-01-6.5-7-DUP”) analyzed for TCL VOCs, 

TCL SVOCs, PCBs, pesticides, and TAL metals. The duplicate sample was collected from 
the same soil depth interval as one (1) of the soil samples collected; and,  
 

o Soil: trip blank (one [1] sample per day, one [1] in total – “Trip Blank”) analyzed for TCL 
VOCs. The trip blank includes an unopened water sample prepared by the laboratory which 
travels with the soil sample bottles from the laboratory to the field and from the field to the 
laboratory. The trip blank sample and the soil samples were not separated, and remained in 
the same cooler; and, 
 

 The preparation of this report, which includes tables summarizing the laboratory analytical results 
and figures depicting boring locations, significant site features and, if applicable, contamination 
occurrence and distribution. 

 
Since groundwater was not encountered within the three (3) soil borings, no groundwater samples were 
collected. 
 
In order to evaluate the subsurface soil quality, laboratory analytical results were compared with the 
regulatory standards identified in: (1) New York State Department of Environmental Conservation 
(NYSDEC) Subpart 375-6: Remedial Program Restricted Use Commercial (Track 2) Soil Cleanup 
Objectives (SCOs); and/or, (2) Toxicity Characteristic Regulatory Levels for Hazardous Waste published 
in RCRA and 6 New York Codes, Rules and Regulations (NYCRR) Part 371.  
 
Based on the evaluation of the field screening data and the laboratory analytical results, and a comparison 
to applicable regulatory standards, the following findings, conclusions, and recommendations are 
presented: 
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Findings 
 

 The subsurface soils encountered during this Phase II SCI consisted predominantly of brown to 
black fine to medium sand with some gravel and silt. Man-made materials (gravel, coal, ash, and 
glass), which are indicative of urban fill, were encountered throughout the Corridor. Groundwater 
was not encountered within any of the three (3) on-site borings. GeoProbe refusal was 
encountered during the Phase II SCI within SB-03 at 11 ftbg. 

 
 Field screening (i.e., PID readings and visual and olfactory observations) did not identify 

impacted soils within the Corridor.  
 

 Four (4) VOCs, including acetone, carbon disulfide, methyl ethyl ketone, and/or methylene 
chloride, were detected at concentrations below the Restricted Use-Commercial (Track 2) SCOs 
in SB-01-6.5-7, SB-02-0-2, SB-03-0-2, and/or SB-03-10.5-11. Acetone and methylene chloride 
are common laboratory cross-contaminants and are most likely not representative of the 
subsurface conditions.  

 
 Multiple SVOCs, including 2-methylnaphthalene, 2-methylpenol, 2,4-dimethylphenol, 3&4-

methylphenol, acenaphthene, acenaphthylene, acetophenone, anthracene, benzo(a)anthracene, 
benzo(a)pyrene, benzo(b)fluoranthene, benzo(g,h,i)perylene, benzo(k)fluoranthene, bis(2-
ethylhexyl)phthalate, carbazole, chrysene, dibenz[a,h]anthracene, dibenzofuran, di-n-
butylphthalate, fluoranthene, fluorene, indeno(1,2,3-cd)pyrene, naphthalene, phenanthrene, 
and/or pyrene, were detected in one (1) or more of the six (6) grab samples collected. The 
reported concentration of benzo(a)pyrene was detected above the Restricted Use-Commercial 
(Track 2) SCO in SB-02-0-2 and SB-02-6.5-7. Dibenz[a,h]anthracene was also detected above 
the Restricted Use-Commercial (Track 2) SCO in SB-02-6.5-7. The remaining detected 
concentrations were below the applicable Restricted Use-Commercial (Track 2) SCOs.   

 
 Multiple TAL metals, including aluminum, arsenic, barium, beryllium, cadmium, calcium, 

chromium, cobalt, copper, iron, lead, magnesium, manganese, mercury, nickel, potassium, 
sodium, vanadium, and/or zinc, were detected in one (1) or more of the six (6) grab soil samples 
collected. The reported concentration of barium was above the Restricted Use-Commercial 
(Track 2) SCO in SB-01-6.5-7-DUP and SB-03-10.5-11. The remaining detected concentrations 
were below the applicable Restricted Use-Commercial (Track 2) SCOs.   

 
 Six (6) pesticides, including 4,4’-DDE, 4,4’-DDT, chlordane (alpha), chlordane (total), chlordane 

(y), and/or dieldrin, were detected in four (4) of the six (6) grab soil samples collected (SB-02-0-
2, SB-02-6.5-7, SB-03-0-2, and SB-03-10.5-11). 4,4’-DDE, 4,4’-DDT, chlordane (alpha), and 
dieldrin were reported at concentrations that were below the applicable Restricted Use-
Commercial (Track 2) SCOs. There is no regulatory standard for chlordane (total) or chlordane 
(y). 
 

 The PCB Aroclor 1254 was detected in two (2) of the six (6) grab soil samples collected (SB-01-
0-2 and SB-03-0-2) and Aroclor 1262 was detected in one (1) of the six (6) samples collected 
(SB-01-0-2). While there are no regulatory standards for individual PCB congeners, Aroclor 1254 
or Aroclor 1262, the Total PCBs were reported at concentrations below the Restricted Use-
Commercial (Track 2) SCO.  
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 Ignitability (flash point), reactivity (cyanide and sulfide), and corrosivity (pH) were within the 
acceptable RCRA ranges in the three (3) composite samples collected. TCLP RCRA metals were 
not detected at concentrations exceeding RCRA limits in the three (3) waste characterization soil 
samples collected. TPHC-DRO were detected at concentrations ranging from approximately 88 
mg/kg in SB-01-COMP to 510 mg/kg in SB-02-COMP.  

 
 TPHC-GRO were not detected in any of the composite samples collected. There are no regulatory 

standards for TPHC-DRO and TPHC-GRO. Analytical results will need to be compared to levels 
acceptable by the chosen receiving facility to determine appropriate waste characterization prior 
to off-site disposal.  

 
 One (1) duplicate soil sample (SB-01-6.5-7-DUP) was collected from soil boring SB-01 and 

analyzed for VOCs, SVOCs, metals, pesticides, and PCBs. The results for the duplicate sample 
were generally consistent with those detected within the primary soil sample, with the exception 
of TAL metals where barium exceeded the Restricted Use-Commercial SCO in the duplicate 
sample but not the primary sample. No VOCs were reported within the trip blank sample (Trip 
Blank) submitted for analysis (Table 2). 

  
Conclusions  

 

 Field screening (i.e., PID readings and visual and olfactory observations) did not identify any 
petroleum-impacted soils within the Corridor; 
 

 Laboratory analytical results identified impacted soils within portions of the Corridor. The presence 
of elevated concentrations of SVOCs and metals in subsurface soils in the Corridor is likely attributed 
primarily to: (a) contaminants in historic fill material placed on the Corridor; and, (b) natural 
background levels (metals); 

 

 The soil samples collected from the Corridor did not exhibit hazardous waste characteristics; and, 
 

 Since groundwater was not encountered, no groundwater samples were collected.  
 

Recommendations 
 

 The Contract documents should identify provisions and a contingency for managing, handling, 
transporting, and disposing of non-hazardous contaminated soil. The Contractor should submit a 
Material Handling Plan to identify the specific protocols and procedures that will be employed to 
manage potentially contaminated waste, if encountered during construction, in accordance with 
applicable regulations;  
 

 Due to the presence of SVOC and metals concentrations above the Restricted Use-Commercial SCOs 
in the investigated sites, the Contractor should implement dust control measures to minimize potential 
airborne contaminants released as a direct result of construction activities. A Community Air 
Monitoring Plan (CAMP) shall be developed in accordance with NYSDEC DER-10 Regulations. The 
CAMP requires real-time monitoring for VOCs and particulates (i.e., dust) at the downwind perimeter 
of each designated work area when certain activities are in progress at contaminated sites. The CAMP 
is intended to provide a measure of protection for the downwind community from potential airborne 
contaminant releases as a direct result of investigative and remedial work activities; 
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 Should dewatering become necessary during construction activities within the Corridor, the 
Contractor will be required to obtain a NYCDEP sewer discharge permit for discharge into the sewer. 
Additional sampling and analysis may be required to satisfy NYCDEP requirements prior to 
discharge; 

 

 If discharge into storm sewers is required during dewatering, it may be done under the appropriate 
NYSDEC State Pollutant Discharge Elimination System (SPDES) permit. Additional sampling and 
laboratory analysis may be required to satisfy NYSDEC requirements prior to discharge into storm 
sewers; and, 

 

 Before beginning any excavation activity, the contractor should submit a Corridor-specific health and 
safety plan (HASP) that will meet the requirements set forth by the Occupational, Safety and Health 
Administration (OSHA), the New York State Department of Health (NYSDOH) and any other 
applicable regulations. The HASP should identify the possible locations and risks associated with the 
potential contaminants that may be encountered, and the administrative and engineering controls that 
will be utilized to mitigate concerns (i.e., dust control procedures). 
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1.0 INTRODUCTION 
 
On behalf of the New York City Department of Design and Construction (DDC), LiRo Engineers, Inc. 
(LiRo) conducted a Phase II Subsurface Corridor Investigation (Phase II SCI) of the SEX200400 Corridor 
located along Minnieford Avenue, City Island Avenue, Bridge Street, etc. in the City Island neighborhood 
of Bronx, New York (hereinafter referred to as the “Corridor”) to determine if the Corridor’s 
environmental condition might impact proposed construction activities. The proposed construction 
activities for the Corridor consist of excavation for the replacement and extension of storm and sanitary 
sewers and the installation of a 24” outfall. 
 
The Corridor is approximately 0.52-miles (2,728-foot) long and is comprised of the following street 
segments:  
 

Street Segments Length (feet) 
Minnieford Avenue from Terrace Street to Sutherland Street 590 
City Island Avenue from Bridge Street to Kilroe Street  846 
City Island Avenue from the bend in City Island Avenue to the Long Island Sound  185 
Terrace Street from King Avenue to Minnieford Avenue 278 
Bridge Street from Minnieford Avenue to City Island Avenue 232 
Sutherland Street from Minnieford Avenue to City Island Avenue (paper street) 246 
Kilroe Street from City Island Avenue to Dead End west of City Island Avenue 133 
Easement from Minnieford Avenue to Eastchester Bay 218 

 
This project is subject to additional review under the City Environmental Quality Review (CEQR) by the 
New York City Department of Environmental Protection (NYCDEP), since the proposed construction 
project includes the installation of a new outfall in Eastchester Bay at Kilroe Street. Therefore, prior to the 
performance of this Phase II SCI, the Phase I CAR, a Phase II SCI Work Plan, and a site-specific Health 
and Safety Plan (HASP) were submitted to the NYCDEP for review and were approved by the NYCDEP 
on September 28, 2018. 
 
1.1 Summary of Previous Environmental Investigations 
 
LiRo prepared a Phase I Corridor Assessment Report (Phase I CAR) dated August 22, 2011, which 
identified one (1) site that had a Final “High” risk and eight (8) sites that had a Final “Moderate” risk that 
might impact the subsurface of the Corridor and recommended advancing borings and collecting soil and 
groundwater samples to assess potential impacts. 
 
“High” Risk Site: 
 

No. Facility Name Address Map ID 
1 Boat Yard/Marina 689 Minnieford Ave. H#1 
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“Moderate” Risk Sites: 

No. Facility Name Address Map ID 
1 Boat Yard/Marina 171 Terrace St./703 Minnieford 

Ave. 
M#1 

2 Boat Yard/Marina 687-691 Bridge St. M#2 
3 City Island Marina 697 Bridge St. M#3 
4 Waterfront Homes and Marina, Inc. 673 Bridge St. M#4 
5 Long Island Sound/Rosenberger’s Boat Livery 663 City Island Ave. M#5 
6 Boat Yard 652-666 City Island Ave. M#6 
7 Boat Sales 632 City Island Ave. M#7 
8 Underground Storage Tank (UST) Site and 

Leaking Tank (LTANK) Site 
700 King Ave. M#8 

1.2 Scope of Work 

The Phase II SCI consisted of a field investigation, laboratory analyses, and the preparation of this report, 
which includes tables summarizing the laboratory analytical results and figures depicting boring 
locations, significant site features and, if applicable, contamination occurrence and distribution. Drilling 
activities for the field investigation were performed by Cascade Drilling and Technical Services 
(Cascade) of North Lynbrook, New York. Oversight of drilling activities was performed by Eva 
Jakubowska of LiRo. Laboratory analyses were provided by Hampton-Clarke, Inc. (Hampton-Clarke) of 
Fairfield, New Jersey, a NYS Department of Health (NYSDOH) approved laboratory (No. 11408). The 
field investigation was conducted on October 10, 2018 and consisted of the following components. 

 The advancement of three (3) borings (SB-01 through SB-03) to terminal depths of 7 ftbg at SB-01
and SB-02 and 11 ftbg (due to refusal) at SB-03.

 Boring SB-03 was advanced using a GeoProbe direct push drill rig. Prior to direct push advancement,
boring SB-03 (along with SB-01 and SB-02) were cleared to a depth of 6 to 7 feet using a hand auger
and/or a vacuum excavator (Vacex). Soil samples were collected using 5-foot long, 2-inch diameter
Macro Core stainless steel samplers equipped with polyvinyl chloride (PVC) liners. In addition, a
Health and Safety Plan was prepared prior to commencing field work.

 Field screening, classification, and identification of soils was conducted from the ground surface
to the bottom of each boring. Soil samples were visually classified in the field using the Unified
Soil Classification System (USCS). Field screening consisted of visual and olfactory indicators of
impacts as well as screening with a photoionization detector (PID).

 The collection of one (1) composite and two (2) grab samples from each of the three (3) soil
boring locations (SB-01 through SB-03). The composite samples were comprised of soil from the
entire boring column. The grab samples were collected from the 0 to 2 ftbg interval and the
bottom 6-inch interval in each boring.
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 Laboratory analysis of the composite samples for Total Petroleum Hydrocarbon Diesel Range 
Organics/Gasoline Range Organics (TPHC DRO/GRO) via USEPA Method 8015B, Resource 
Conservation and Recovery Act (RCRA) Characteristics via USEPA SW-846, and Toxicity 
Characteristic Leaching Procedure (TCLP) RCRA Metals via USEPA SW-846. 

 
 Laboratory analysis of the grab samples for Target Compound List (TCL) volatile organic 

compounds (VOCs) by USEPA Method 8260C, TCL semi-volatile organic compounds (SVOCs) 
by USEPA Method 8270D, polychlorinated biphenyls (PCBs) by USEPA Method 3550B/8082, 
TCL pesticides by USEPA Method 8081, and Target Analyte List (TAL) metals by USEPA 
Method 6000/7000 Series. 
 

 Soil Quality Control/Quality Assurance (QA/QC) samples were also collected to comply with the 
NYCDEP CEQR protocols and submitted for analysis for the following parameters. 

 
Soil: duplicate soil sample (one [1] in total – “SB-01-6.5-7-DUP”) analyzed for TCL VOCs, 
SVOCs, PCBs, pesticides, and TAL metals. The duplicate sample was collected from the 
same soil depth interval as one (1) of the soil samples collected.  
 
Soil: trip blank (one [1] sample per day, one [1] in total – “Trip Blank”) analyzed for TCL 
VOCs. The trip blank includes an unopened water sample prepared by the laboratory which 
travels with the soil sample bottles from the laboratory to the field and from the field to the 
laboratory. The trip blank sample and the soil samples were not separated, and remained in 
the same cooler. 
 

 The preparation of this report, which includes tables summarizing the laboratory analytical results 
and figures depicting borings locations, significant site features and, if applicable, contamination 
occurrence and distribution. 

 
Since groundwater was not encountered, no groundwater samples were collected.   
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2.0 CORRIDOR INFORMATION 

 
2.1 Corridor Location, Description and Use 
 
The Corridor is located in the City Island section of the borough of Bronx, New York. The Corridor 
consists of Minnieford Avenue between Terrace Street and Sutherland Street, City Island Avenue 
between Bridge Street and Kilroe Street to the Long Island Sound, Terrace Street from King Avenue to 
Minnieford Avenue, Bridge Street from Minnieford Avenue to City Island Avenue, Sutherland Street 
(paper street) from Minnieford Avenue to City Island Avenue, Kilroe Street from City Island Avenue to 
the dead end, and an easement from Minnieford Avenue to Eastchester Bay. Property usage adjoining the 
Corridor consists primarily of commercial and residential uses, such as restaurants, boat yards/marinas, 
and church structures. The Corridor is approximately 0.52-mile (2,728-foot) long. A map of the Corridor 
area is presented as Figure 2. 
 
2.2 Description of Surrounding Properties 
 
Property usage surrounding the Corridor consists primarily of residential and commercial structures, such 
as restaurants, various boat yards/marinas (including Riptide III), and churches.   
 
2.3 Corridor and Regional Topographic Setting 
 
Based on a review of the on-line United States Geological Survey (USGS) Digital National Map, 
Flushing, NY, updated 2017, the elevation of the Corridor ranges from approximately 0 feet above mean 
sea level (msl) closer to the Long Island Sound to approximately 10 feet amsl further inland. The 
topography of the immediate Corridor area is gently sloping to the northwest and west toward the Long 
Island Sound. A copy of the topographic map is presented in Figure 1.  
 
2.4 Corridor and Regional Geology 
 
Based on the Geologic Map of New York State (Lower Hudson Sheet dated 1970), the area is underlain 
by the Eugeosynclinal (Allochthonous) Sequence, specifically including the Hartland Formation. Based 
on the Surficial Geologic Map of New York (Lower Hudson Sheet dated 1989), the area is underlain by 
till. Bedrock is extensively exposed on the west side and northern quarter of the Bronx County and less 
exposed southeast towards Hunts Point and Throgs Neck.   
 
The geologic contacts display a series of northwest trending folds, which have resulted in a series of 
northwest trending valleys and ridges. The bedrock is also characterized by numerous steeply dipping 
northwest-southeast trending normal and reverse faults; many of which are transmissive and contain 
groundwater.   
  
Pleistocene glacial and glaciofluvial sediments, as well as recent river, alluvium, and salt marsh deposits 
overlie the bedrock. Glacial till in the south Bronx varies in thickness from less than 5 feet to over 100 
feet, and averages about 25 feet. Inter-bedded lakebed sediments are usually encountered in the south 
Bronx along the Harlem River Valley and the Bronx shore inland to Sedgwick Avenue at approximately 
20 ftbg. Thickness of these sediments ranges from 7 to 20 feet. They are generally underlain by stratified 
sand, clay, and gravel, also with a thickness of 7 to 20 feet. The glacial tills underlying these lakebed 
sediments generally overlie eroded and decomposed bedrock. 
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In places, deep valleys were gouged out of the Bronx by glacial activity. These valleys were subsequently 
filled with organic material and glacial sediments. In many places in the Bronx, as much as 30 feet of 
artificial fill material (construction and demolition debris mixed with sand, gravel, rock, and cinders) 
overlies Holocene salt marsh and alluvial deposits, Pleistocene glacial drift, or bedrock.  
 
The subsurface soils encountered during this Phase II SCI consisted predominantly of brown to black fine 
to medium sand with some gravel and silt. Man-made materials (gravel, coal, ash, and glass), which are 
indicative of urban fill, were encountered throughout the Corridor. GeoProbe refusal was encountered 
during the Phase II SCI within SB-03 at 11 ftbg. 
 
2.5 Corridor and Regional Hydrogeology 
 
Based on the Bronx, New York topographic map, groundwater is anticipated to be present at a depth of 
10 to 14 ftbg. During the Phase II SCI, groundwater was not encountered within any of the three (3) on-
site borings. The nearest surface water body is the Long Island Sound and Eastchester Bay, which adjoin 
the Corridor to the north and west, respectively. Groundwater is anticipated to flow radially toward the 
Long Island Sound to the north and east and Eastchester Bay to the west depending on location along the 
Corridor. Groundwater flow direction may also vary due to seasonal fluctuations in precipitation, local 
variation in subsurface lithology, underground structures, or local dewatering operations.   
  
The first unconfined aquifer encountered is the upper glacial aquifer. The depth to the water table varies, 
but generally follows topography. Generally, groundwater flow follows topographic elevation of the area 
with flow migrating from higher to lower elevations.     
 
Based on the information supplied by the National Wetland Inventory, a portion of the Corridor falls 
within a National Wetland (identified as E1UBL). The remainder of the Corridor does not fall within 
mapped wetland areas according to the National Wetland Inventory. According to the New York State 
Department of Environmental Conservation (NYSDEC) environmental resource mapper, none of the 
Corridor is located within a mapped wetland.     
   
Federal Emergency Management Agency (FEMA) Flood Insurance Rate Maps (FIRM) were accessed 
from the FEMA website. One (1) map panel (number 3604970106F, effective 9/05/07) indicates that the 
Corridor is located in Flood Zone VE (elevation 15, 18, and 19). 
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3.0  CORRIDOR EVALUATION 

LiRo provided oversight for the advancement of three (3) soil borings and the collection of soil samples 
during the field investigation at the designated areas in the vicinity of the planned construction. The soil 
samples from the borings were transferred into laboratory supplied sample jars, properly labeled, and 
stored in a cooler with ice to preserve the samples at 4° Celsius prior to and during shipment. A chain-of-
custody was prepared prior to sample shipment. A summary of the field observations, including the 
location of the sites and the details of the soil borings, is provided in Table 1. 
 
3.1 Soil Quality Investigation 
 
Three (3) borings (SB-01 through SB-03) were advanced to terminal depths of 7 ftbg at SB-01 and SB-
02) and 11 ftbg (based on refusal) at SB-03. All borings were cleared to a depth of 6 to 7 ftbg using a 
hand auger and/or a vacuum excavator. SB-03 was further advanced using a GeoProbe direct push drill 
rig. Soil samples were collected using 5-foot long, 2-inch diameter Macro Core stainless steel samplers 
equipped with polyvinyl chloride (PVC) liners. Soil boring locations are shown on Figure 2. The 
designations and sampling intervals for the samples that were submitted to the laboratory are included in 
Table 1. Maps depicting each boring location are included in Appendix A. Boring logs are provided in 
Appendix B. The locations of each boring are described below: 
 
 SB-01 – Advanced within the easement to Eastchester Bay approximately 66 feet west of the 

west curb of Minnieford Avenue and 12 feet south of the chain link fence.  
 
 SB-02 – Advanced approximately 3 feet east of the east curb of City Island Avenue and 119 feet 

south of Bridge Street. 
 

 SB-03 – Advanced approximately 20 feet southwest of the west curb of City Island Avenue and 
250 feet southeast of the access road to the City Island Bridge.   

 
Soil from each boring was classified and examined for visual evidence (i.e., staining, discoloration) and 
any olfactory indications (i.e., odors) of contamination. Continuous soil samples were collected from each 
of the borings at 5-foot intervals. In addition, a PID was used to screen the soil for VOC vapors. All re-
useable sampling equipment was decontaminated using a deionized water and Alconox soap wash and 
then rinsed with deionized water.  
 
In order to identify representative conditions relative to the presence of TPHC DRO/GRO, RCRA 
Characteristics, and TCLP RCRA metals over the entire soil column in each boring, composite soil 
samples were collected by mixing the soil from the entire column in a stainless steel bowl. Boring 
composite samples were collected from the three (3) soil borings.  
 
To identify representative conditions relative to the presence of VOCs, SVOCs, PCBs, pesticides, and 
metals, grab samples were collected as follows: 
  

(a)  two (2) samples were collected from each boring, the first grab sample was collected from the 
0-2 ftbg depth (surface soil) (SB-01 through SB-03); and, 

(b)  if no signs of contamination were identified and groundwater was not encountered, the 
second grab sample was collected from the bottom 6-inch interval of the boring (SB-01 
through SB-03).  
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3.2 Groundwater Quality Investigation 
 
Since groundwater was not encountered within the three (3) soil borings advanced along the Corridor, no 
groundwater samples were collected.   
 
3.3 Laboratory Analyses 
 
The soil samples were submitted to Hampton-Clarke, a NYS Department of Health (NYSDOH) approved 
laboratory (No. 11408). Laboratory analytical reports are included in Appendix C. 
 
The grab soil samples were analyzed for: (1) TCL VOCs by USEPA Method 8260C; (2) TCL SVOCs via 
USEPA Method 8270D; (3) PCBs via USEPA Method 3550B/8082; (4) pesticides via USEPA Method 
8081; and, (5) TAL metals via USEPA 6010/7000 series Methods. The soil composite samples were 
analyzed for: (1) TPHC DRO/GRO via USEPA Method 8015B; (2) RCRA Characteristics via USEPA 
SW-846; and, (3) TCLP RCRA Metals via USEPA SW-846. 
 
3.4 Data Evaluation 
 
In order to evaluate the subsurface soil quality, the laboratory analytical results of the grab and composite 
soil samples were compared with the regulatory standards identified in: (1) New York State Department 
of Environmental Conservation (NYSDEC) Subpart 375-6: Remedial Program Restricted Use 
Commercial (Track 2) Soil Cleanup Objectives (SCOs); and/or, (2) Toxicity Characteristic Regulatory 
Levels for Hazardous Waste published in RCRA and 6 New York Codes, Rules and Regulations 
(NYCRR) Part 371.  
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4.0 FINDINGS 

This section discusses the analytical data and findings for the activities discussed in Section 3.0.  
 
4.1 Field Screening 
 
Field screening (i.e., PID readings and visual and olfactory observations) did not identify impacted soils 
within the Corridor. Refer to Table 1 for a summary of environmental boring data. 
 
4.2 Soil Laboratory Analytical Results 

4.2.1 Volatile Organic Compounds (VOCs) in Soil 

Four (4) VOCs, including acetone, carbon disulfide, methyl ethyl ketone, and/or methylene chloride, were 
detected in four (4) of the seven (7) grab soil samples (SB-01-6.5-7, SB-02-0-2, SB-03-0-2, and SB-03-
10.5-11) collected. All of these compounds were detected at concentrations below the Restricted Use-
Commercial (Track 2) SCOs.  
 
Acetone and methylene chloride are common laboratory cross-contaminants and are most likely not 
representative of the subsurface conditions. Refer to Table 2 for a summary of TCL VOC detections. 

4.2.2 Semi-Volatile Organic Compounds (SVOCs) in Soil 

Multiple SVOCs, including 2-methylnaphthalene, 2-methylpenol, 2,4-dimethylphenol, 3&4-
methylphenol, acenaphthene, acenaphthylene, acetophenone, anthracene, benzo(a)anthracene, benzo(a) 
pyrene, benzo(b)fluoranthene, benzo(g,h,i)perylene, benzo(k)fluoranthene, bis(2-ethylhexyl)phthalate, 
carbazole, chrysene, dibenz[a,h]anthracene, dibenzofuran, di-n-butylphthalate, fluoranthene, fluorene, 
indeno(1,2,3-cd)pyrene, naphthalene, phenanthrene, and/or pyrene, were detected in all seven (7) grab 
samples collected. The reported concentration of benzo(a)pyrene (2,700 micrograms per kilograms 
(µg/kg) was detected above the Restricted Use-Commercial (Track 2) SCO of 1,000 µg/kg in SB-02-0-2 
while the reported concentrations of benzo(a)pyrene (3,800 µg/kg) and dibenz[a,h]anthracene (630 µg/kg) 
were detected above the Restricted Use-Commercial (Track 2) SCOs of 1,000 µg/kg and 560 µg/kg, 
respectively, in SB-02-6.5-7. The remaining detected concentrations were below the applicable Restricted 
Use-Commercial (Track 2) SCOs. Refer to Table 3 for a summary of TCL SVOCs detections. 

4.2.3 Target Analyte List (TAL) Metals in Soil 

Multiple TAL metals, including aluminum, arsenic, barium, beryllium, cadmium, calcium, chromium, 
cobalt, copper, iron, lead, magnesium, manganese, mercury, nickel, potassium, sodium, vanadium, and/or 
zinc, were detected in all seven (7) grab soil samples collected. The reported concentrations of barium 
(590 milligrams per kilograms [mg/kg] and 850 mg/kg, respectively) were above the Restricted Use-
Commercial (Track 2) SCO of 400 mg/kg in SB-01-6.5-7-DUP and SB-03-10.5-11. The remaining 
detected concentrations were below the applicable Restricted Use-Commercial (Track 2) SCOs. Refer to 
Table 4 for a summary of TAL metals detections.  

4.2.4 Pesticides in Soil 

Six (6) pesticides, including 4,4’-DDE, 4,4’-DDT, chlordane (alpha), chlordane (total), chlordane (y), 
and/or dieldrin, were detected in five (5) of the seven (7) grab soil samples collected (SB-01-6.5-7-DUP, 
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SB-02-0-2, SB-02-6.5-7, SB-03-0-2, and SB-03-10.5-11). 4,4’-DDE, 4,4’-DDT, chlordane (alpha), and 
dieldrin were reported at concentrations that were below the applicable Restricted Use-Commercial 
(Track 2) SCOs. There is no regulatory standard for chlordane (total) or chlordane (y).Refer to Table 5 for 
a summary of pesticide detections. 

4.2.5 Polychlorinated Biphenyls (PCBs) in Soil 

Aroclor 1254 was detected in two (2) of the seven (7) grab soil samples collected (SB-01-0-2 and SB-03-
0-2) while Aroclor 1262 was detected in one (1) of the seven (7) samples collected (SB-03-0-2). While 
there are no regulatory standards for individual PCB congeners Aroclor 1254 or Aroclor 1262, the Total 
PCBs were reported at concentrations below the Restricted Use-Commercial (Track 2) SCO.  Refer to 
Table 6 for a summary of PCB detections. 

4.2.6 Waste Characterization of Soil 

Ignitability (flash point), reactivity (cyanide and sulfide), and corrosivity (pH) were within the acceptable 
RCRA ranges in the three (3) composite samples collected. TCLP RCRA metals were not detected at 
concentrations exceeding RCRA limits in the three (3) waste characterization soil samples collected. 
TPHC-DRO were detected at concentrations ranging from approximately 88 mg/kg in SB-01-COMP to 
510 mg/kg in SB-02-COMP. TPHC-GRO were not detected in any of the composite samples collected. 
There are no regulatory standards for TPHC-DRO and TPHC-GRO. Analytical results will need to be 
compared to levels acceptable by the chosen receiving facility to determine appropriate waste 
characterization prior to off-site disposal. Refer to Table 7 for a summary of TCLP parameters, RCRA 
Characteristics, and TPHC-DRO/GRO results. 

4.2.7 Quality Assurance/Quality Control Data 

One (1) duplicate soil sample (SB-01-6.5-7-DUP) was collected from soil boring SB-01 and analyzed for 
VOCs, SVOCs, metals, pesticides, and PCBs. The results for the duplicate sample were generally 
consistent with those detected within the primary soil sample, with the exception of TAL metals where 
barium exceeded the Restricted Use-Commercial SCO in the duplicate sample but not the primary 
sample. Soil duplicate results are provided in Tables 2 through 6.  
 
No VOCs were reported within the trip blank sample (Trip Blank) submitted for analysis (Table 2). 
 
 

HAZ-19



  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. 10 December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

5.0  CONCLUSIONS AND RECOMMENDATIONS 

Based on the evaluation of the field screening data, the laboratory analytical results, and a comparison to 
applicable regulatory standards, the following conclusions and recommendations are presented: 
 
Conclusions 
 

 Field screening (i.e., PID readings and visual and olfactory observations) did not identify any 
petroleum-impacted soils within the Corridor; 
 

 Laboratory analytical results identified impacted soils within portions of the Corridor. The presence 
of elevated concentrations of SVOCs and metals in subsurface soils in the Corridor is likely attributed 
primarily to: (a) contaminants in historic fill material placed on the Corridor; and, (b) natural 
background levels (metals); 

 

 The soil samples collected from the Corridor did not exhibit hazardous waste characteristics; and, 
 

 Since groundwater was not encountered, no groundwater samples were collected.  
 

Recommendations 
 

 The Contract documents should identify provisions and a contingency for managing, handling, 
transporting, and disposing of non-hazardous contaminated soil. The Contractor should submit a 
Material Handling Plan to identify the specific protocols and procedures that will be employed to 
manage potentially contaminated waste, if encountered during construction, in accordance with 
applicable regulations;  
 

 Due to the presence of SVOC and metals concentrations above the Restricted Use-Commercial Soil 
Cleanup Objectives (SCOs) in the investigated sites, the Contractor should implement dust control 
measures to minimize potential airborne contaminants released as a direct result of construction 
activities. A Community Air Monitoring Plan (CAMP) shall be developed in accordance with 
NYSDEC DER-10 Regulations. The CAMP requires real-time monitoring for VOCs and particulates 
(i.e., dust) at the downwind perimeter of each designated work area when certain activities are in 
progress at contaminated sites. The CAMP is intended to provide a measure of protection for the 
downwind community from potential airborne contaminant releases as a direct result of investigative 
and remedial work activities; 
 

 Should dewatering become necessary during construction activities within the Corridor, the 
Contractor will be required to obtain a NYCDEP sewer discharge permit for discharge into the sewer. 
Additional sampling and analysis may be required to satisfy NYCDEP requirements prior to 
discharge; 

 

 If discharge into storm sewers is required during dewatering, it may be done under the appropriate 
NYSDEC State Pollutant Discharge Elimination System (SPDES) permit. Additional sampling and 
laboratory analysis may be required to satisfy NYSDEC requirements prior to discharge into storm 
sewers; and, 

 

 Before beginning any excavation activity, the contractor should submit a Corridor-specific health and 
safety plan (HASP) that will meet the requirements set forth by the Occupational, Safety and Health 
Administration (OSHA), the New York State Department of Health (NYSDOH) and any other 
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applicable regulations. The HASP should identify the possible locations and risks associated with the 
potential contaminants that may be encountered, and the administrative and engineering controls that 
will be utilized to mitigate concerns (i.e., dust control procedures). 
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6.0 STATEMENT OF LIMITATIONS 

The data presented and the opinions expressed in this report are qualified as stated in the attachment to 
this section of the report. 
 
 
 
Report Prepared By: 
 

 
Amy Hewson 
Senior Environmental Analyst 
 
 
Report Reviewed By: 
 

    
Stephen Frank       
Senior Geologist      
 
 
Report Reviewed By: 
 

 
 
Robert Kreuzer 
Project Manager 
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STATEMENT OF LIMITATIONS 
 

The data presented and the opinions expressed in this report are qualified as follows: 
 
The sole purpose of the investigation and of this report is to assess the physical characteristics of the 
Corridor with respect to the presence or absence in the environment of oil or hazardous materials and 
substances as defined in the applicable state and federal environmental laws and regulations and to gather 
information regarding current and past environmental conditions at the Corridor. 
 
LiRo derived the data in this report primarily from visual inspections, examination of records in the 
public domain, interviews with individuals with information about the Corridor, and a limited number of 
subsurface explorations made on the dates indicated. The passage of time, manifestation of latent 
conditions or occurrence of future events may require further exploration at the Corridor, analysis of the 
data, and reevaluation of the findings, observations, and conclusions expressed in the report. 
 
In preparing this report, LiRo has relied upon and presumed accurate certain information (or the absence 
thereof) about the Corridor and adjacent properties provided by governmental officials and agencies, the 
Client, and others identified herein. Except as otherwise stated in the report, LiRo has not attempted to 
verify the accuracy or completeness of any such information. 
 
The data reported and the findings, observations, and conclusions expressed in the report are limited by 
the Scope of Services, including the extent of subsurface exploration and other tests. The Scope of 
Services was defined by the requests of the Client, the time and budgetary constraints imposed by the 
Client, and the availability of access to the Corridor. 
 
Because of the limitations stated above, the findings, observations, and conclusions expressed by LiRo in 
this report are not, and should not be considered, an opinion concerning the compliance of any past or 
present owner or operator of the Corridor with any federal, state or local law or regulation. No warranty 
or guarantee, whether express or implied, is made with respect to the data reported or findings, 
observations, and conclusions expressed in this report. Further, such data, findings, observations, and 
conclusions are based solely upon Corridor conditions in existence at the time of investigation. 
 
This report has been prepared on behalf of and for the exclusive use of the Client, and is subject to and 
issued in connection with the Agreement and the provisions thereof. 
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TABLES 

 
Table 1  - Summary of Environmental Boring Data 
Table 2 - Summary of TCL VOCs Detected in Soil 

Table 3 - Summary of TCL SVOCs Detected in Soil 
Table 4 - Summary of TAL Metals Detected in Soil 

Table 5 - Summary of Pesticides Detected in Soil 
Table 6 - Summary of PCBs Detected in Soil 

Table 7 - Summary of Waste Characteristics Detected in Soil 
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SB-01-0-2 0-2 ND 3,883 No ND 113

SB-01-6.5-7 6.5-7 365 548 Yes 47 ND

SB-01-COMP 0-7 NA NA NA NA NA

SB-02-0-2 0-2 8 31,880 No 18 ND

SB-02-6.5-7 6.5-7 ND 42,602 No 20 ND

SB-02-COMP 0-7 NA NA NA NA NA

SB-03-0-2 0-2 30 5,585 No 27 100

SB-03-10.5-11 10.5-11 25 7,478 Yes 11 ND

SB-03-COMP 0-11 NA NA NA NA NA

Notes:

NA = Not Analyzed/Not Applicable

ND = Non detect

ftbg = feet below grade surface

ppm = parts per million (or mg/kg)

ug/kg = microgram per kilogram

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

Table 1. Summary of Environmental Boring Data

Total 

VOCs

(ug/kg)

Total 

SVOCs 

(ug/kg)

Boring 

No.

PID

(ppm)

Total 

Pesticides 

(ug/kg)

Phase II Subsurface Corridor Investigation

Depth to 

Water

(ftbg)

Other Comments

Not 

encountered

No petroleum odors, visual evidence of impact, or 

elevated PID readings were detected.  

SB-02 <1
Not 

encountered

TAL Metals 

Exceedances 

(Yes/No)

Total 

Depth

(ftbg)

Total 

PCBs

(ug/kg)

SB-01

Sample 

Interval

(ftbg)

7
No petroleum odors, visual evidence of impact, or 

elevated PID readings were detected.  

7

Sample ID

All grab samples were analyzed for Target Compound List (TCL) Volatile Organic Compounds (VOCs), TCL semi-volatile organic compounds (SVOCs), Target Analyte List (TAL) Metals, 

Pesticides, and Polychlorinated Biphenyls (PCBs).  All composite samples were analyzed for Total Petroleum Hydrocarbon (TPHC) Diesel Range Organics/Gasoline Range Organics 

(TPHC DRO/GRO), Resource Conservation and Recovery Act (RCRA) Characteristics, and Toxicity Characteristic Leaching Procedure (TCLP) RCRA Metals. 

<1
Not 

encountered

SB-03 <1 11

No petroleum odors, visual evidence of impact, or 

elevated PID readings were detected. GeoProbe refusal at 

11 ftbg.
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SB-01-0-2 SB-01-6.5-7 SB-01-6.5-7-DUP SB-02-0-2 SB-02-6.5-7 SB-03-0-2 SB-03-10.5-11 Trip Blank

10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018

0-2 6.5-7 6.5-7 0-2 6.5-7 0-2 10.5-11 NA

Acetone 500,000 ND 310 ND ND ND 26 20 ND

Carbon Disulfide NS ND ND ND ND ND ND 2.8 ND

Methyl Ethyl Ketone 500,000 ND 52 ND ND ND 4.3 2.5 ND

Methylene chloride 500,000 ND 3.3 ND 7.5 ND ND ND ND

Total VOCs NS ND 365 ND 8 ND 30 25 ND

Notes:

All concentrations are reported in parts per billion (ppb or ug/kg)

ftbg = feet below grade surface

NS = No Standard

ND = Compound not detected above method detection limit (see attached lab report for mdl's)

NA = Not Analyzed

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

TCL VOC

SCOs = Soil Cleanup Objectives as per the NYSDEC Regulations 6 NYCRR Subpart 375-6 Remedial Program Soil Cleanup Objectives (December 14, 2006).

Table 2. Summary of Target Compound List (TCL) Volatile Organic Compounds (VOCs) Detected in Soil

Phase II Subsurface Corridor Investigation 

Sample ID, Date Collected, and Depth (ftbg)Part 375-6.8 (b) Restricted 

Use (Track 2) Commercial 

Soil Cleanup Objectives 

(SCOs) 
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SB-01-0-2 SB-01-6.5-7 SB-01-6.5-7-DUP SB-02-0-2 SB-02-6.5-7 SB-03-0-2 SB-03-10.5-11

10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018

0-2 6.5-7 6.5-7 0-2 6.5-7 0-2 10.5-11

2-Methylnaphthalene NS ND ND ND ND ND ND 150

2-Methylphenol 500,000 ND ND ND ND ND ND 32

2,4-Dimethylphenol NS ND ND ND ND ND ND 19

3&4-Methylphenol 500,000 ND ND ND ND ND ND 35

Acenaphthene 500,000 ND ND ND ND 210 37 58

Acenaphthylene 500,000 73 ND ND 380 490 43 140

Acetophenone NS ND ND ND ND ND ND 39

Anthracene 500,000 47 ND ND 780 1,000 110 140

Benzo(a)anthracene 5,600 350 ND 41 2,900 3,900 430 580

Benzo(a)pyrene 1,000 330 ND ND 2,700 3,800 370 550

Benzo(b)fluoranthene 5,600 510 ND 49 3,600 4,900 550 730

Benzo(g,h,i)perylene 500,000 260 ND 40 1,600 2,100 270 440

Benzo(k)fluoranthene 56,000 150 ND ND 1,200 1,500 190 230

bis(2-Ethylhexyl)phthalate NS 130 140 150 ND ND 810 460

Carbazole NS ND ND ND ND ND ND 39

Chrysene 56,000 380 ND 51 2,800 3,900 440 660

Dibenz[a,h]anthracene 560 60 ND ND 450 630 69 120

Dibenzofuran 350,000 ND ND ND 170 170 28 36

Di-n-butylphthalate NS 23 ND 10 ND ND 13 ND

Flouranthene 500,000 550 ND 81 5,000 6,900 760 860

Fluorene 500,000 ND ND ND 390 410 45 70

Indeno(1,2,3-cd)pyrene 5,600 220 ND ND 1,400 1,900 220 340

Napthalene 500,000 ND ND ND 110 92 20 160

Phenanthrene 500,000 220 ND 43 3,000 3,500 440 650

Pyrene 500,000 580 ND 83 5,400 7,200 740 940

Total PAHs NS 3,883 140 548 31,880 42,602 5,585 7,478

Notes:

All concentrations are reported in parts per billion (ppb or ug/kg)

ftbg = feet below grade surface

NS = No Standard

ND = Compound not detected above method detection limit (see attached lab report for mdl's)

Shaded = Concentration exceeds Restricted Use (Track 2) Commercial SCOs

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

Part 375-6.8 (b) Restricted 

Use (Track 2) Commercial 

Soil Cleanup Objectives 

(SCOs) 

Sample ID, Date Collected, and Depth (ftbg)

SCOs = Soil Cleanup Objectives as per the NYSDEC Regulations 6 NYCRR Subpart 375-6 Remedial Program Soil Cleanup Objectives (December 14, 2006).

Table 3. Summary of Target Compound List (TCL) Semi-Volatile Organic Compounds Detected in Soil

Phase II Subsurface Corridor Investigation

TCL SVOCs
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New York City Department of Design and Construction

Phase II Subsurface Corridor Investigation Report

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area

Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY

SB-01-0-2 SB-01-6.5-7 SB-01-6.5-7-DUP SB-02-0-2 SB-02-6.5-7 SB-03-0-2 SB-03-10.5-11

10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018

0-2 6.5-7 6.5-7 0-2 6.5-7 0-2 10.5-11

Aluminum NS 13,000 7,700 13,000 5,600 11,000 4,800 5,200

Arsenic 16 1.7 3.2 3.4 4.4 3 3 4.1

Barium 400 150 47 590 51 130 220 850

Beryllium 590 ND 0.28 0.27 0.27 ND ND ND

Cadmium 9.3 ND ND 0.58 ND ND ND ND

Calcium NS 2,700 35,000 56,000 23,000 28,000 130,000 86,000

Chromium (total) 1,500 33 14 31 14 28 12 15

Cobalt NS 9.7 ND 5.5 4.2 12 5 4.2

Copper 270 93 6.1 41 44 76 24 46

Iron NS 20,000 8,600 15,000 14,000 22,000 12,000 14,000

Lead 1,000 180 23 850 68 160 150 250

Magnesium NS 5,100 6,400 11,000 12,000 11,000 70,000 40,000

Manganese 10,000 340 240 460 210 330 220 190

Mercury 2.8 0.24 ND ND 0.097 0.17 0.11 0.095

Nickel 310 26 9 18 13 29 12 14

Potassium NS 3,800 2,000 5,000 1,000 1,900 2,100 1,600

Sodium NS ND 640 1,200 ND ND ND 360

Vanadium NS 34 17 30 28 55 ND 20

Zinc 10,000 200 25 620 75 240 140 200

Notes:

All concentrations are in parts per million (ppm or mg/kg)

ftbg = feet below grade surface

NS = No Standard

Shaded = Concentration exceeds Restricted Use (Track 2) Commercial SCOs

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

Phase II Subsurface Corridor Investigation

Table 4. Summary of Target Analyte List (TAL) Metals Detected in Soil

SCOs = Soil Cleanup Objectives as per the NYSDEC Regulations 6 NYCRR Subpart 375-6 Remedial Program Soil Cleanup Objectives (December 

14, 2006).

Target Analyte 

List Metal 

Part 375-6.8 (a) Restricted 

Use - Commercial (Track 

2) Soil Cleanup Objectives 

(SCOs) 

Sample ID, Date Collect, and Depth (ftbg)

ND = Compound not detected above method detection limit (see attached lab report for mdl's)
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New York City Department of Design and Construction

Phase II Subsurface Corridor Investigation Report

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area

Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY

SB-01-0-2 SB-01-6.5-7 SB-01-6.5-7-DUP SB-02-0-2 SB-02-6.5-7 SB-03-0-2 SB-03-10.5-11

10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018

0-2 6.5-7 6.5-7 0-2 6.5-7 0-2 10.5-11

4,4'-DDE 62,000 ND ND ND ND ND 7.6 ND

4,4'-DDT 47,000 ND ND ND ND 20 6.6 D 11

Chlordane (alpha) 24,000 ND ND 8.1 9.1 ND 6.3 D ND

Chlordane (Total) NS ND ND 14 9.1 ND 6.3 ND

Chlordane (y) NS ND ND 6.3 ND ND ND ND

Dieldrin 1,400 ND ND 19 ND ND ND ND

Total Pesticides NS ND ND 47 18 20 27 11

Notes:

All concentrations are reported in parts per billion (ppb or ug/kg)

ftbg = feet below grade surface

NS = No Standard

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

ND = Compound not detected above method detection limit (see attached lab report for mdl's)

Table 5. Summary of Pesticides Detected in Soil

Phase II Subsurface Corridor Investigation

SCOs = Soil Cleanup Objectives as per the NYSDEC Regulations 6 NYCRR Subpart 375-6 Remedial Program Soil Cleanup Objectives (December 14, 2006).

Pesticides

Part 375-6.8 (a) Restricted 

Use - Commercial (Track 

2) Soil Cleanup Objectives 

(SCOs) 

Sample ID, Date Collect, and Depth (ftbg)

D = Indicates that the concentration from the lower column was reported (per the method) if %RPD (relative percent difference) between the upper and lower 

columns was greater than 40%.
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New York City Department of Design and Construction

Phase II Subsurface Corridor Investigation Report

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area

Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY

SB-01-0-2 SB-01-6.5-7 SB-01-6.5-7-DUP SB-02-0-2 SB-02-6.5-7 SB-03-0-2 SB-03-10.5-11

10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018 10/10/2018

0-2 6.5-7 6.5-7 0-2 6.5-7 0-2 10.5-11

Aroclor 1254 NS 71 ND ND ND ND 100 ND

Aroclor 1262 NS 42 ND ND ND ND ND ND

Total PCBs 1,000 113 ND ND ND ND 100 ND

Notes:

All concentrations are reported in parts per billion (ppb or ug/kg)

ftbg = feet below grade surface

NS = No Standard

ND = Compound not detected above method detection limit (see attached lab report for mdl's)

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

SCOs = Soil Cleanup Objectives as per the NYSDEC Regulations 6 NYCRR Subpart 375-6 Remedial Program Soil Cleanup Objectives (December 

14, 2006).

Table 6. Summary of Polychlorinated Biphenyls (PCBs) Detected in Soil

Phase II Subsurface Corridor Investigation

Sample ID, Date Collected, and Depth (ftbg)Part 375-6.8 (b) Restricted 

Use (Track 2) Commercial 

Soil Cleanup Objectives 

(SCOs) 

PCBs
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New York City Department of Design and Construction

Phase II Subsurface Corridor Investigation Report

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area

Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY

SB-01-COMP SB-02-COMP SB-03-COMP

10/10/2018 10/10/2018 10/10/2018

0-7 0-7 0-11

METALs
1

ug/L
Barium 100,000 1,100 520 440
Lead 5,000 770 52 ND

MISC. PARAMETERS (units)

Reactivity Sulfide (mg/kg) 500 ND ND ND

Reactivity Cyanide (mg/kg) 250 ND ND ND

pH (SU) 2-12.5 8.4 8.5 12.0

Ignitability >140 °F No No No

TPHC Diesel Range Organics (mg/kg) NS 88 510 250

TPHC Gasoiline Range Organics (mg/kg) NS ND ND ND

Notes:

ftbg = feet below grade surface

NS = No Standard

SU = Standard unit

ND = Compound not detected above method detection limit (see attached lab report for mdl's)

ug/L = microgram per liter

mg/Kg = milligram per kilogram
1
 = TCLP RCRA Metals

LiRo Engineers, Inc. 10-Dec-18

DDC CAPIS ID No.: SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898

Sample ID, Date Collected, and Depth (ftbg)

Table 7. Summary of Waste Characteristics Detected in Soil

Phase II Subsurface Corridor Investigation

Parameter
6 NYCRR Part 371 and 

RCRA
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  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

FIGURE 1 – TOPOGRAPHIC CORRIDOR LOCATION MAP
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  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

FIGURE 2 – SAMPLE LOCATION PLAN
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  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

APPENDIX A 

BORING LOCATION SKETCHES 
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  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

APPENDIX B 

GEOLOGIC BORING LOGS 
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BORING NO:

PROJECT: SHEET: 1 of 1

CLIENT: JOB NO.:          

BORING CONTRACTOR: LOCATION: 

GROUNDWATER: CAS. TUBE GROUND ELEVATION:

DATE TIME LEVEL TYPE TYPE DATE STARTED: 

NA DIA. DATE FINISHED: 

WT. DRILLER: 

FALL GEOLOGIST:    

REVIEWED BY:

SAMPLE DESCRIPTION

DEPTH "S" "N" BLOWS REC% MATERIAL

FEET STRATA NO. NO. PER 6" RQD% COLOR DESCRIPTION

1

5

7

10

15

20

25

30

COMMENTS: Two grab samples collected at 0-2 ftbg and 6.5-7.0 ftbg for VOCs, SVOCs,   PROJECT NO.: 17-155-0265

PCBs, Pesticides & TAL Metals. Composite sample collected from 0-7.0 ftbg for TPHC DRO,  BORING NO.: SB-01

TPHC GRO, RCRA Parameters, & TCLP RCRA Metals. Soil was classified in accordance with

 the Unified Soil Classification System (USCS).

End of boring at 7 ftbg.

0-7': Fine to medium Sand and fill material 

(gravel, coal, ash, and glass pieces).
Loose

USCS REMARKSCONSISTENCY

HARDNESS

October 10, 2018

Luke C.

Eva Jakubowska

Cascade Technical Services Minneford Ave.

NA SAMPLER NA

October 10, 2018

Dark brown 

to orange 

brown

NA FILL

Hand cleared to 7 ftbg

0.0 ppm

Moist

LiRo Engineers, Inc.  TEST BORING LOG

SB-01

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area, 

Bronx, NY

Department of Design and Construction - OEGS - SEX200400 17-155-0265

V:\NYCDDC\17-155-0265 - 2017 DDC OGES\Project Files\Projects\Phase I - Phase II\14358 Minniford Ave. Ph II SCI\Phase II Field Documents\EJ field notes\Boring 

Logs - Minniford ave.
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BORING NO:

PROJECT: SHEET: 1 of 1

CLIENT: JOB NO.:          

BORING CONTRACTOR: LOCATION: 

GROUNDWATER: CAS. TUBE GROUND ELEVATION:

DATE TIME LEVEL TYPE TYPE DATE STARTED: 

NA DIA. DATE FINISHED: 

WT. DRILLER: 

FALL GEOLOGIST:    

REVIEWED BY:

SAMPLE DESCRIPTION

DEPTH "S" "N" BLOWS REC% MATERIAL

FEET STRATA NO. NO. PER 6" RQD% COLOR DESCRIPTION

1

5

7

10

15

20

25

30

COMMENTS: Two grab samples collected at 0-2 ftbg and 6.5-7.0 ftbg for VOCs, SVOCs,   PROJECT NO.: 17-155-0265

PCBs, Pesticides & TAL Metals. Composite sample collected from 0-7.0 ftbg for TPHC DRO,  BORING NO.: SB-02

TPHC GRO, RCRA Parameters, & TCLP RCRA Metals. Soil was classified in accordance with

LiRo Engineers, Inc.  TEST BORING LOG

SB-02

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area, 

Bronx, NY

Department of Design and Construction - OEGS - SEX200400 17-155-0265

Cascade Technical Services City Island Ave.

NA SAMPLER NA

October 10, 2018

October 10, 2018

Luke C.

Eva Jakubowska

USCS REMARKSCONSISTENCY

HARDNESS

NA Dark brown Loose
0-7': Very little sand, gravel and fill material 

(gravel, coal, and glass pieces).
FILL

Hand cleared to 7 ftbg

0.0 ppm

Moist

End of boring at 7 ftbg.

 the Unified Soil Classification System (USCS).

V:\NYCDDC\17-155-0265 - 2017 DDC OGES\Project Files\Projects\Phase I - Phase II\14358 Minniford Ave. Ph II SCI\Phase II Field Documents\EJ field notes\Boring 

Logs - Minniford ave.
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BORING NO:

PROJECT: SHEET: 1 of 1

CLIENT: JOB NO.:          

BORING CONTRACTOR: LOCATION: 

GROUNDWATER: CAS. TUBE GROUND ELEVATION:

DATE TIME LEVEL TYPE TYPE DATE STARTED: 

NA DIA. DATE FINISHED: 

WT. DRILLER: 

FALL GEOLOGIST:    

REVIEWED BY:

SAMPLE DESCRIPTION

DEPTH "S" "N" BLOWS REC% MATERIAL

FEET STRATA NO. NO. PER 6" RQD% COLOR DESCRIPTION

1

6

10

11 10% Black

15

20

25

30

COMMENTS: Two grab samples collected at 0-2 ftbg and 10.5-11 ftbg for VOCs, SVOCs,   PROJECT NO.: 17-155-0265

PCBs, Pesticides & TAL Metals. Composite sample collected from 0-11 ftbg for TPHC DRO,  BORING NO.: SB-03

TPHC GRO, RCRA Parameters, & TCLP RCRA Metals. Soil was classified in accordance with

LiRo Engineers, Inc.  TEST BORING LOG

SB-03

Storm and Sanitary Sewer Replacement and Extension in Minnieford Area, 

Bronx, NY

Department of Design and Construction - OEGS - SEX200400 17-155-0265

Cascade Technical Services City Island Ave.

NA SAMPLER NA

October 10, 2018

October 10, 2018

Luke C.

Eva Jakubowska

USCS REMARKSCONSISTENCY

HARDNESS

Hand cleared to 6 ftbg

0.0 ppm

Moist

0.0 ppm              

Moist

10-11: Fill material. Same as above. 

0-1': Fine to medium Sand, some rocks.        

1-1.5': Fine Sand and some silt.               

1.5-6': Rocks and fill material (ash, coal, and 

glass pieces). 

6-10':  Rocks and fill material (ash, coal, and 

glass pieces). 

Dense 0.0 ppm              

 the Unified Soil Classification System (USCS).

End of boring at 11 ftbg due to refusal.

NA

60%

Brown to light 

grey

Black

FILL

Loose

Dense

V:\NYCDDC\17-155-0265 - 2017 DDC OGES\Project Files\Projects\Phase I - Phase II\14358 Minniford Ave. Ph II SCI\Phase II Field Documents\EJ field notes\Boring 

Logs - Minniford ave.
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  New York City Department of Design and Construction 
Phase II Subsurface Corridor Investigation Report 

Storm & Sanitary Sewer Replacement and Extension in Minnieford Area 
Minnieford Ave., City Island Ave., Bridge St., Etc. - Bronx, NY 

 

LiRo Engineers, Inc. December 10, 2018 
DDC CAPIS ID No. SEX200400 Work Order Letter No. 14358-LIRO-3-R-12898 

APPENDIX C 

LABORATORY ANALYTICAL RESULTS 

Included on Attached CD 
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Hampton-Clarke Report Of Analysis
LIRO Engineers, Inc.Client: 8101021HC Project #:
Storm & SanitaryProject:

Lab#:
Sample ID: Collection Date:

AD07027-001
SB-01-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
911 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.092 0.241 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0055 ND1 mg/kga-Chlordane
0.0055 ND1 mg/kgAldrin
0.0011 ND1 mg/kgAlpha-BHC
0.0011 ND1 mg/kgbeta-BHC
0.0055 ND1 mg/kgChlordane (Total)
0.0055 ND1 mg/kgdelta-BHC
0.0011 ND1 mg/kgDieldrin
0.0055 ND1 mg/kgEndosulfan I
0.0055 ND1 mg/kgEndosulfan II
0.0055 ND1 mg/kgEndosulfan Sulfate
0.0055 ND1 mg/kgEndrin
0.0055 ND1 mg/kgEndrin Aldehyde
0.0055 ND1 mg/kgEndrin Ketone
0.0011 ND1 mg/kggamma-BHC
0.0055 ND1 mg/kgHeptachlor
0.0055 ND1 mg/kgHeptachlor Epoxide
0.0055 ND1 mg/kgMethoxychlor
0.0027 ND1 mg/kgp,p'-DDD
0.0027 ND1 mg/kgp,p'-DDE
0.0027 ND1 mg/kgp,p'-DDT
0.027 ND1 mg/kgToxaphene
0.0055 ND1 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 84.50 100 37 141 84
TCMX-Surrogate 94.35 100 37 141 94
DCB-Surrogate 107.81 100 33 146 108
DCB-Surrogate 88.13 100 33 146 88

PCB 8082

Analyte Units RL ResultDF
0.027 0.111 mg/kgAroclor (Total)
0.027 ND1 mg/kgAroclor-1016
0.027 ND1 mg/kgAroclor-1221
0.027 ND1 mg/kgAroclor-1232
0.027 ND1 mg/kgAroclor-1242
0.027 ND1 mg/kgAroclor-1248
0.027 0.0711 mg/kgAroclor-1254
0.027 ND1 mg/kgAroclor-1260

0.027 0.0421 mg/kgAroclor-1262
0.027 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 98.60 100 37 141 99
TCMX-Surrogate 100.23 100 37 141 100
DCB-Surrogate 100.84 100 34 146 101
DCB-Surrogate 102.51 100 34 146 103

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF

Page 1 of  328101021Project #:NOTE: Soil Results are reported to Dry Weight
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Lab#:
Sample ID: Collection Date:

AD07027-001
SB-01-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.037 ND1 mg/kg1,1'-Biphenyl
0.037 ND1 mg/kg1,2,4,5-Tetrachlorobenzene
0.037 ND1 mg/kg2,3,4,6-Tetrachlorophenol
0.037 ND1 mg/kg2,4,5-Trichlorophenol
0.037 ND1 mg/kg2,4,6-Trichlorophenol
0.0092 ND1 mg/kg2,4-Dichlorophenol
0.0092 ND1 mg/kg2,4-Dimethylphenol
0.18 ND1 mg/kg2,4-Dinitrophenol
0.037 ND1 mg/kg2,4-Dinitrotoluene
0.037 ND1 mg/kg2,6-Dinitrotoluene
0.037 ND1 mg/kg2-Chloronaphthalene
0.037 ND1 mg/kg2-Chlorophenol
0.037 ND1 mg/kg2-Methylnaphthalene
0.0092 ND1 mg/kg2-Methylphenol
0.037 ND1 mg/kg2-Nitroaniline
0.037 ND1 mg/kg2-Nitrophenol
0.0092 ND1 mg/kg3&4-Methylphenol
0.037 ND1 mg/kg3,3'-Dichlorobenzidine
0.037 ND1 mg/kg3-Nitroaniline
0.18 ND1 mg/kg4,6-Dinitro-2-methylphenol
0.037 ND1 mg/kg4-Bromophenyl-phenylether
0.037 ND1 mg/kg4-Chloro-3-methylphenol
0.0092 ND1 mg/kg4-Chloroaniline
0.037 ND1 mg/kg4-Chlorophenyl-phenylether
0.037 ND1 mg/kg4-Nitroaniline
0.037 ND1 mg/kg4-Nitrophenol
0.037 ND1 mg/kgAcenaphthene

0.037 0.0731 mg/kgAcenaphthylene
0.037 ND1 mg/kgAcetophenone

0.037 0.0471 mg/kgAnthracene
0.037 ND1 mg/kgAtrazine
0.037 ND1 mg/kgBenzaldehyde

0.037 0.351 mg/kgBenzo[a]anthracene
0.037 0.331 mg/kgBenzo[a]pyrene
0.037 0.511 mg/kgBenzo[b]fluoranthene
0.037 0.261 mg/kgBenzo[g,h,i]perylene
0.037 0.151 mg/kgBenzo[k]fluoranthene
0.037 ND1 mg/kgbis(2-Chloroethoxy)methane
0.0092 ND1 mg/kgbis(2-Chloroethyl)ether
0.037 ND1 mg/kgbis(2-Chloroisopropyl)ether

0.037 0.131 mg/kgbis(2-Ethylhexyl)phthalate
0.037 ND1 mg/kgButylbenzylphthalate
0.037 ND1 mg/kgCaprolactam
0.037 ND1 mg/kgCarbazole

0.037 0.381 mg/kgChrysene
0.037 0.0601 mg/kgDibenzo[a,h]anthracene
0.0092 ND1 mg/kgDibenzofuran
0.037 ND1 mg/kgDiethylphthalate
0.037 ND1 mg/kgDimethylphthalate
0.0092 0.0231 mg/kgDi-n-butylphthalate
0.037 ND1 mg/kgDi-n-octylphthalate

0.037 0.551 mg/kgFluoranthene
0.037 ND1 mg/kgFluorene
0.037 ND1 mg/kgHexachlorobenzene
0.037 ND1 mg/kgHexachlorobutadiene
0.037 ND1 mg/kgHexachlorocyclopentadiene
0.037 ND1 mg/kgHexachloroethane

0.037 0.221 mg/kgIndeno[1,2,3-cd]pyrene
0.037 ND1 mg/kgIsophorone
0.0092 ND1 mg/kgNaphthalene
0.037 ND1 mg/kgNitrobenzene
0.0092 ND1 mg/kgN-Nitroso-di-n-propylamine
0.037 ND1 mg/kgN-Nitrosodiphenylamine
0.18 ND1 mg/kgPentachlorophenol

0.037 0.221 mg/kgPhenanthrene
0.037 ND1 mg/kgPhenol

0.037 0.581 mg/kgPyrene

Page 2 of  328101021Project #:NOTE: Soil Results are reported to Dry Weight
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Lab#:
Sample ID: Collection Date:

AD07027-001
SB-01-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 40.99 50 58 148 82
Phenol-d5 76.84 100 49 129 77
Nitrobenzene-d5 35.77 50 52 129 72
2-Fluorophenol 75.98 100 43 128 76
2-Fluorobiphenyl 37.25 50 58 125 74
2,4,6-Tribromophenol 73.03 100 54 145 73

TAL Metals 6010D

Analyte Units RL ResultDF
220 130001 mg/kgAluminum
11 1501 mg/kgBarium
1100 27001 mg/kgCalcium
5.5 331 mg/kgChromium
5.5 9.72 mg/kgCobalt
11 932 mg/kgCopper
220 200001 mg/kgIron
5.5 1801 mg/kgLead
550 51001 mg/kgMagnesium
11 3401 mg/kgManganese
5.5 261 mg/kgNickel
550 38001 mg/kgPotassium
270 ND1 mg/kgSodium

11 341 mg/kgVanadium
11 2001 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.88 ND1 mg/kgAntimony

0.22 1.71 mg/kgArsenic
0.66 ND3 mg/kgBeryllium
0.44 ND1 mg/kgCadmium
2.2 ND1 mg/kgSelenium
0.22 ND1 mg/kgSilver
0.44 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0022 ND1 mg/kg1,1,1-Trichloroethane
0.0022 ND1 mg/kg1,1,2,2-Tetrachloroethane
0.0022 ND1 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0022 ND1 mg/kg1,1,2-Trichloroethane
0.0022 ND1 mg/kg1,1-Dichloroethane
0.0022 ND1 mg/kg1,1-Dichloroethene
0.0022 ND1 mg/kg1,2,3-Trichlorobenzene
0.0022 ND1 mg/kg1,2,4-Trichlorobenzene
0.0022 ND1 mg/kg1,2-Dibromo-3-chloropropane
0.0011 ND1 mg/kg1,2-Dibromoethane
0.0022 ND1 mg/kg1,2-Dichlorobenzene
0.0022 ND1 mg/kg1,2-Dichloroethane
0.0022 ND1 mg/kg1,2-Dichloropropane
0.0022 ND1 mg/kg1,3-Dichlorobenzene
0.0022 ND1 mg/kg1,4-Dichlorobenzene
0.11 ND1 mg/kg1,4-Dioxane
0.0022 ND1 mg/kg2-Butanone
0.0022 ND1 mg/kg2-Hexanone
0.0022 ND1 mg/kg4-Methyl-2-pentanone
0.011 ND1 mg/kgAcetone
0.0011 ND1 mg/kgBenzene
0.0022 ND1 mg/kgBromochloromethane
0.0022 ND1 mg/kgBromodichloromethane
0.0022 ND1 mg/kgBromoform
0.0022 ND1 mg/kgBromomethane
0.0022 ND1 mg/kgCarbon disulfide
0.0022 ND1 mg/kgCarbon tetrachloride
0.0022 ND1 mg/kgChlorobenzene
0.0022 ND1 mg/kgChloroethane
0.0022 ND1 mg/kgChloroform
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Lab#:
Sample ID: Collection Date:

AD07027-001
SB-01-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0022 ND1 mg/kgChloromethane
0.0022 ND1 mg/kgcis-1,2-Dichloroethene
0.0022 ND1 mg/kgcis-1,3-Dichloropropene
0.0022 ND1 mg/kgCyclohexane
0.0022 ND1 mg/kgDibromochloromethane
0.0022 ND1 mg/kgDichlorodifluoromethane
0.0011 ND1 mg/kgEthylbenzene
0.0011 ND1 mg/kgIsopropylbenzene
0.0011 ND1 mg/kgm&p-Xylenes
0.0022 ND1 mg/kgMethyl Acetate
0.0022 ND1 mg/kgMethylcyclohexane
0.0022 ND1 mg/kgMethylene chloride
0.0011 ND1 mg/kgMethyl-t-butyl ether
0.0011 ND1 mg/kgo-Xylene
0.0022 ND1 mg/kgStyrene
0.011 ND1 mg/kgt-Butyl Alcohol
0.0022 ND1 mg/kgTetrachloroethene
0.0011 ND1 mg/kgToluene
0.0022 ND1 mg/kgtrans-1,2-Dichloroethene
0.0022 ND1 mg/kgtrans-1,3-Dichloropropene
0.0022 ND1 mg/kgTrichloroethene
0.0022 ND1 mg/kgTrichlorofluoromethane
0.0022 ND1 mg/kgVinyl chloride
0.0011 ND1 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 29.41 30 68 122 98
Dibromofluoromethane 26.83 30 63 140 89
Bromofluorobenzene 30.80 30 64 129 103
1,2-Dichloroethane-d4 22.04 30 63 143 73
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Lab#:
Sample ID: Collection Date:

AD07027-002
SB-01-6.5-7.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
831 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.10 ND1 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0060 ND1 mg/kga-Chlordane
0.0060 ND1 mg/kgAldrin
0.0012 ND1 mg/kgAlpha-BHC
0.0012 ND1 mg/kgbeta-BHC
0.0060 ND1 mg/kgChlordane (Total)
0.0060 ND1 mg/kgdelta-BHC
0.0012 ND1 mg/kgDieldrin
0.0060 ND1 mg/kgEndosulfan I
0.0060 ND1 mg/kgEndosulfan II
0.0060 ND1 mg/kgEndosulfan Sulfate
0.0060 ND1 mg/kgEndrin
0.0060 ND1 mg/kgEndrin Aldehyde
0.0060 ND1 mg/kgEndrin Ketone
0.0012 ND1 mg/kggamma-BHC
0.0060 ND1 mg/kgHeptachlor
0.0060 ND1 mg/kgHeptachlor Epoxide
0.0060 ND1 mg/kgMethoxychlor
0.0030 ND1 mg/kgp,p'-DDD
0.0030 ND1 mg/kgp,p'-DDE
0.0030 ND1 mg/kgp,p'-DDT
0.030 ND1 mg/kgToxaphene
0.0060 ND1 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 88.02 100 37 141 88
TCMX-Surrogate 89.25 100 37 141 89
DCB-Surrogate 87.10 100 33 146 87
DCB-Surrogate 90.63 100 33 146 91

PCB 8082

Analyte Units RL ResultDF
0.030 ND1 mg/kgAroclor (Total)
0.030 ND1 mg/kgAroclor-1016
0.030 ND1 mg/kgAroclor-1221
0.030 ND1 mg/kgAroclor-1232
0.030 ND1 mg/kgAroclor-1242
0.030 ND1 mg/kgAroclor-1248
0.030 ND1 mg/kgAroclor-1254
0.030 ND1 mg/kgAroclor-1260
0.030 ND1 mg/kgAroclor-1262
0.030 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 96.93 100 37 141 97
TCMX-Surrogate 99.55 100 37 141 100
DCB-Surrogate 103.49 100 34 146 103
DCB-Surrogate 104.28 100 34 146 104

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.040 ND1 mg/kg1,1'-Biphenyl
0.040 ND1 mg/kg1,2,4,5-Tetrachlorobenzene
0.040 ND1 mg/kg2,3,4,6-Tetrachlorophenol
0.040 ND1 mg/kg2,4,5-Trichlorophenol
0.040 ND1 mg/kg2,4,6-Trichlorophenol
0.010 ND1 mg/kg2,4-Dichlorophenol
0.010 ND1 mg/kg2,4-Dimethylphenol
0.20 ND1 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-002
SB-01-6.5-7.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.040 ND1 mg/kg2,4-Dinitrotoluene
0.040 ND1 mg/kg2,6-Dinitrotoluene
0.040 ND1 mg/kg2-Chloronaphthalene
0.040 ND1 mg/kg2-Chlorophenol
0.040 ND1 mg/kg2-Methylnaphthalene
0.010 ND1 mg/kg2-Methylphenol
0.040 ND1 mg/kg2-Nitroaniline
0.040 ND1 mg/kg2-Nitrophenol
0.010 ND1 mg/kg3&4-Methylphenol
0.040 ND1 mg/kg3,3'-Dichlorobenzidine
0.040 ND1 mg/kg3-Nitroaniline
0.20 ND1 mg/kg4,6-Dinitro-2-methylphenol
0.040 ND1 mg/kg4-Bromophenyl-phenylether
0.040 ND1 mg/kg4-Chloro-3-methylphenol
0.010 ND1 mg/kg4-Chloroaniline
0.040 ND1 mg/kg4-Chlorophenyl-phenylether
0.040 ND1 mg/kg4-Nitroaniline
0.040 ND1 mg/kg4-Nitrophenol
0.040 ND1 mg/kgAcenaphthene
0.040 ND1 mg/kgAcenaphthylene
0.040 ND1 mg/kgAcetophenone
0.040 ND1 mg/kgAnthracene
0.040 ND1 mg/kgAtrazine
0.040 ND1 mg/kgBenzaldehyde
0.040 ND1 mg/kgBenzo[a]anthracene
0.040 ND1 mg/kgBenzo[a]pyrene
0.040 ND1 mg/kgBenzo[b]fluoranthene
0.040 ND1 mg/kgBenzo[g,h,i]perylene
0.040 ND1 mg/kgBenzo[k]fluoranthene
0.040 ND1 mg/kgbis(2-Chloroethoxy)methane
0.010 ND1 mg/kgbis(2-Chloroethyl)ether
0.040 ND1 mg/kgbis(2-Chloroisopropyl)ether

0.040 0.141 mg/kgbis(2-Ethylhexyl)phthalate
0.040 ND1 mg/kgButylbenzylphthalate
0.040 ND1 mg/kgCaprolactam
0.040 ND1 mg/kgCarbazole
0.040 ND1 mg/kgChrysene
0.040 ND1 mg/kgDibenzo[a,h]anthracene
0.010 ND1 mg/kgDibenzofuran
0.040 ND1 mg/kgDiethylphthalate
0.040 ND1 mg/kgDimethylphthalate
0.010 ND1 mg/kgDi-n-butylphthalate
0.040 ND1 mg/kgDi-n-octylphthalate
0.040 ND1 mg/kgFluoranthene
0.040 ND1 mg/kgFluorene
0.040 ND1 mg/kgHexachlorobenzene
0.040 ND1 mg/kgHexachlorobutadiene
0.040 ND1 mg/kgHexachlorocyclopentadiene
0.040 ND1 mg/kgHexachloroethane
0.040 ND1 mg/kgIndeno[1,2,3-cd]pyrene
0.040 ND1 mg/kgIsophorone
0.010 ND1 mg/kgNaphthalene
0.040 ND1 mg/kgNitrobenzene
0.010 ND1 mg/kgN-Nitroso-di-n-propylamine
0.040 ND1 mg/kgN-Nitrosodiphenylamine
0.20 ND1 mg/kgPentachlorophenol
0.040 ND1 mg/kgPhenanthrene
0.040 ND1 mg/kgPhenol
0.040 ND1 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 40.18 50 58 148 80
Phenol-d5 71.42 100 49 129 71
Nitrobenzene-d5 35.96 50 52 129 72
2-Fluorophenol 75.47 100 43 128 75
2-Fluorobiphenyl 34.79 50 58 125 70
2,4,6-Tribromophenol 53.73 100 54 145 54

TAL Metals 6010D

Analyte Units RL ResultDF
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Lab#:
Sample ID: Collection Date:

AD07027-002
SB-01-6.5-7.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

240 77001 mg/kgAluminum
12 471 mg/kgBarium
1200 350001 mg/kgCalcium
6.0 141 mg/kgChromium
3.0 ND1 mg/kgCobalt

6.0 6.11 mg/kgCopper
240 86001 mg/kgIron
6.0 231 mg/kgLead
600 64001 mg/kgMagnesium
12 2401 mg/kgManganese
6.0 9.01 mg/kgNickel
600 20001 mg/kgPotassium
300 6401 mg/kgSodium
12 171 mg/kgVanadium
12 251 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.96 ND1 mg/kgAntimony
0.24 3.21 mg/kgArsenic
0.24 0.281 mg/kgBeryllium
0.48 ND1 mg/kgCadmium
2.4 ND1 mg/kgSelenium
0.24 ND1 mg/kgSilver
0.48 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0024 ND0.986 mg/kg1,1,1-Trichloroethane
0.0024 ND0.986 mg/kg1,1,2,2-Tetrachloroethane
0.0024 ND0.986 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0024 ND0.986 mg/kg1,1,2-Trichloroethane
0.0024 ND0.986 mg/kg1,1-Dichloroethane
0.0024 ND0.986 mg/kg1,1-Dichloroethene
0.0024 ND0.986 mg/kg1,2,3-Trichlorobenzene
0.0024 ND0.986 mg/kg1,2,4-Trichlorobenzene
0.0024 ND0.986 mg/kg1,2-Dibromo-3-chloropropane
0.0012 ND0.986 mg/kg1,2-Dibromoethane
0.0024 ND0.986 mg/kg1,2-Dichlorobenzene
0.0024 ND0.986 mg/kg1,2-Dichloroethane
0.0024 ND0.986 mg/kg1,2-Dichloropropane
0.0024 ND0.986 mg/kg1,3-Dichlorobenzene
0.0024 ND0.986 mg/kg1,4-Dichlorobenzene
0.12 ND0.986 mg/kg1,4-Dioxane
0.0024 0.0520.986 mg/kg2-Butanone
0.0024 ND0.986 mg/kg2-Hexanone
0.0024 ND0.986 mg/kg4-Methyl-2-pentanone

0.012 0.310.986 mg/kgAcetone
0.0012 ND0.986 mg/kgBenzene
0.0024 ND0.986 mg/kgBromochloromethane
0.0024 ND0.986 mg/kgBromodichloromethane
0.0024 ND0.986 mg/kgBromoform
0.0024 ND0.986 mg/kgBromomethane
0.0024 ND0.986 mg/kgCarbon disulfide
0.0024 ND0.986 mg/kgCarbon tetrachloride
0.0024 ND0.986 mg/kgChlorobenzene
0.0024 ND0.986 mg/kgChloroethane
0.0024 ND0.986 mg/kgChloroform
0.0024 ND0.986 mg/kgChloromethane
0.0024 ND0.986 mg/kgcis-1,2-Dichloroethene
0.0024 ND0.986 mg/kgcis-1,3-Dichloropropene
0.0024 ND0.986 mg/kgCyclohexane
0.0024 ND0.986 mg/kgDibromochloromethane
0.0024 ND0.986 mg/kgDichlorodifluoromethane
0.0012 ND0.986 mg/kgEthylbenzene
0.0012 ND0.986 mg/kgIsopropylbenzene
0.0012 ND0.986 mg/kgm&p-Xylenes
0.0024 ND0.986 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-002
SB-01-6.5-7.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0024 ND0.986 mg/kgMethylcyclohexane
0.0024 0.00330.986 mg/kgMethylene chloride
0.0012 ND0.986 mg/kgMethyl-t-butyl ether
0.0012 ND0.986 mg/kgo-Xylene
0.0024 ND0.986 mg/kgStyrene
0.012 ND0.986 mg/kgt-Butyl Alcohol
0.0024 ND0.986 mg/kgTetrachloroethene
0.0012 ND0.986 mg/kgToluene
0.0024 ND0.986 mg/kgtrans-1,2-Dichloroethene
0.0024 ND0.986 mg/kgtrans-1,3-Dichloropropene
0.0024 ND0.986 mg/kgTrichloroethene
0.0024 ND0.986 mg/kgTrichlorofluoromethane
0.0024 ND0.986 mg/kgVinyl chloride
0.0012 ND0.986 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 28.88 30 68 122 96
Dibromofluoromethane 22.59 30 63 140 75
Bromofluorobenzene 30.91 30 64 129 103
1,2-Dichloroethane-d4 23.49 30 63 143 78
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Lab#:
Sample ID: Collection Date:

AD07027-003
SB-01-6.5-7.0 DUP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
841 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.099 ND1 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0060 0.00811 mg/kga-Chlordane
0.0060 ND1 mg/kgAldrin
0.0012 ND1 mg/kgAlpha-BHC
0.0012 ND1 mg/kgbeta-BHC

0.0060 0.0141 mg/kgChlordane (Total)
0.0060 ND1 mg/kgdelta-BHC

0.0012 0.0191 mg/kgDieldrin
0.0060 ND1 mg/kgEndosulfan I
0.0060 ND1 mg/kgEndosulfan II
0.0060 ND1 mg/kgEndosulfan Sulfate
0.0060 ND1 mg/kgEndrin
0.0060 ND1 mg/kgEndrin Aldehyde
0.0060 ND1 mg/kgEndrin Ketone
0.0012 ND1 mg/kggamma-BHC
0.0060 ND1 mg/kgHeptachlor
0.0060 ND1 mg/kgHeptachlor Epoxide
0.0060 ND1 mg/kgMethoxychlor
0.0030 ND1 mg/kgp,p'-DDD
0.0030 ND1 mg/kgp,p'-DDE
0.0030 ND1 mg/kgp,p'-DDT
0.030 ND1 mg/kgToxaphene

0.0060 0.00631 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 74.46 100 37 141 74
TCMX-Surrogate 76.19 100 37 141 76
DCB-Surrogate 71.42 100 33 146 71
DCB-Surrogate 74.94 100 33 146 75

PCB 8082

Analyte Units RL ResultDF
0.030 ND1 mg/kgAroclor (Total)
0.030 ND1 mg/kgAroclor-1016
0.030 ND1 mg/kgAroclor-1221
0.030 ND1 mg/kgAroclor-1232
0.030 ND1 mg/kgAroclor-1242
0.030 ND1 mg/kgAroclor-1248
0.030 ND1 mg/kgAroclor-1254
0.030 ND1 mg/kgAroclor-1260
0.030 ND1 mg/kgAroclor-1262
0.030 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 78.09 100 37 141 78
TCMX-Surrogate 80.06 100 37 141 80
DCB-Surrogate 95.28 100 34 146 95
DCB-Surrogate 86.51 100 34 146 87

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.040 ND1 mg/kg1,1'-Biphenyl
0.040 ND1 mg/kg1,2,4,5-Tetrachlorobenzene
0.040 ND1 mg/kg2,3,4,6-Tetrachlorophenol
0.040 ND1 mg/kg2,4,5-Trichlorophenol
0.040 ND1 mg/kg2,4,6-Trichlorophenol
0.0099 ND1 mg/kg2,4-Dichlorophenol
0.0099 ND1 mg/kg2,4-Dimethylphenol
0.20 ND1 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-003
SB-01-6.5-7.0 DUP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.040 ND1 mg/kg2,4-Dinitrotoluene
0.040 ND1 mg/kg2,6-Dinitrotoluene
0.040 ND1 mg/kg2-Chloronaphthalene
0.040 ND1 mg/kg2-Chlorophenol
0.040 ND1 mg/kg2-Methylnaphthalene
0.0099 ND1 mg/kg2-Methylphenol
0.040 ND1 mg/kg2-Nitroaniline
0.040 ND1 mg/kg2-Nitrophenol
0.0099 ND1 mg/kg3&4-Methylphenol
0.040 ND1 mg/kg3,3'-Dichlorobenzidine
0.040 ND1 mg/kg3-Nitroaniline
0.20 ND1 mg/kg4,6-Dinitro-2-methylphenol
0.040 ND1 mg/kg4-Bromophenyl-phenylether
0.040 ND1 mg/kg4-Chloro-3-methylphenol
0.0099 ND1 mg/kg4-Chloroaniline
0.040 ND1 mg/kg4-Chlorophenyl-phenylether
0.040 ND1 mg/kg4-Nitroaniline
0.040 ND1 mg/kg4-Nitrophenol
0.040 ND1 mg/kgAcenaphthene
0.040 ND1 mg/kgAcenaphthylene
0.040 ND1 mg/kgAcetophenone
0.040 ND1 mg/kgAnthracene
0.040 ND1 mg/kgAtrazine
0.040 ND1 mg/kgBenzaldehyde

0.040 0.0411 mg/kgBenzo[a]anthracene
0.040 ND1 mg/kgBenzo[a]pyrene

0.040 0.0491 mg/kgBenzo[b]fluoranthene
0.040 0.0401 mg/kgBenzo[g,h,i]perylene
0.040 ND1 mg/kgBenzo[k]fluoranthene
0.040 ND1 mg/kgbis(2-Chloroethoxy)methane
0.0099 ND1 mg/kgbis(2-Chloroethyl)ether
0.040 ND1 mg/kgbis(2-Chloroisopropyl)ether

0.040 0.151 mg/kgbis(2-Ethylhexyl)phthalate
0.040 ND1 mg/kgButylbenzylphthalate
0.040 ND1 mg/kgCaprolactam
0.040 ND1 mg/kgCarbazole

0.040 0.0511 mg/kgChrysene
0.040 ND1 mg/kgDibenzo[a,h]anthracene
0.0099 ND1 mg/kgDibenzofuran
0.040 ND1 mg/kgDiethylphthalate
0.040 ND1 mg/kgDimethylphthalate

0.0099 0.0101 mg/kgDi-n-butylphthalate
0.040 ND1 mg/kgDi-n-octylphthalate
0.040 0.0811 mg/kgFluoranthene
0.040 ND1 mg/kgFluorene
0.040 ND1 mg/kgHexachlorobenzene
0.040 ND1 mg/kgHexachlorobutadiene
0.040 ND1 mg/kgHexachlorocyclopentadiene
0.040 ND1 mg/kgHexachloroethane
0.040 ND1 mg/kgIndeno[1,2,3-cd]pyrene
0.040 ND1 mg/kgIsophorone
0.0099 ND1 mg/kgNaphthalene
0.040 ND1 mg/kgNitrobenzene
0.0099 ND1 mg/kgN-Nitroso-di-n-propylamine
0.040 ND1 mg/kgN-Nitrosodiphenylamine
0.20 ND1 mg/kgPentachlorophenol

0.040 0.0431 mg/kgPhenanthrene
0.040 ND1 mg/kgPhenol

0.040 0.0831 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 44.75 50 58 148 89
Phenol-d5 75.54 100 49 129 76
Nitrobenzene-d5 38.58 50 52 129 77
2-Fluorophenol 79.61 100 43 128 80
2-Fluorobiphenyl 38.60 50 58 125 77
2,4,6-Tribromophenol 52.42 100 54 145 52 Sa8

TAL Metals 6010D

Analyte Units RL ResultDF
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Lab#:
Sample ID: Collection Date:

AD07027-003
SB-01-6.5-7.0 DUP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

240 130001 mg/kgAluminum
12 5901 mg/kgBarium
1200 560001 mg/kgCalcium
6.0 311 mg/kgChromium
3.0 5.51 mg/kgCobalt
6.0 411 mg/kgCopper
240 150001 mg/kgIron
6.0 8501 mg/kgLead
600 110001 mg/kgMagnesium
12 4601 mg/kgManganese
6.0 181 mg/kgNickel
600 50001 mg/kgPotassium
300 12001 mg/kgSodium
12 301 mg/kgVanadium
12 6201 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.95 ND1 mg/kgAntimony
0.24 3.41 mg/kgArsenic
0.24 0.271 mg/kgBeryllium
0.48 0.581 mg/kgCadmium
2.4 ND1 mg/kgSelenium
0.24 ND1 mg/kgSilver
0.48 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0024 ND0.988 mg/kg1,1,1-Trichloroethane
0.0024 ND0.988 mg/kg1,1,2,2-Tetrachloroethane
0.0024 ND0.988 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0024 ND0.988 mg/kg1,1,2-Trichloroethane
0.0024 ND0.988 mg/kg1,1-Dichloroethane
0.0024 ND0.988 mg/kg1,1-Dichloroethene
0.0024 ND0.988 mg/kg1,2,3-Trichlorobenzene
0.0024 ND0.988 mg/kg1,2,4-Trichlorobenzene
0.0024 ND0.988 mg/kg1,2-Dibromo-3-chloropropane
0.0012 ND0.988 mg/kg1,2-Dibromoethane
0.0024 ND0.988 mg/kg1,2-Dichlorobenzene
0.0024 ND0.988 mg/kg1,2-Dichloroethane
0.0024 ND0.988 mg/kg1,2-Dichloropropane
0.0024 ND0.988 mg/kg1,3-Dichlorobenzene
0.0024 ND0.988 mg/kg1,4-Dichlorobenzene
0.12 ND0.988 mg/kg1,4-Dioxane
0.0024 ND0.988 mg/kg2-Butanone
0.0024 ND0.988 mg/kg2-Hexanone
0.0024 ND0.988 mg/kg4-Methyl-2-pentanone
0.012 ND0.988 mg/kgAcetone
0.0012 ND0.988 mg/kgBenzene
0.0024 ND0.988 mg/kgBromochloromethane
0.0024 ND0.988 mg/kgBromodichloromethane
0.0024 ND0.988 mg/kgBromoform
0.0024 ND0.988 mg/kgBromomethane
0.0024 ND0.988 mg/kgCarbon disulfide
0.0024 ND0.988 mg/kgCarbon tetrachloride
0.0024 ND0.988 mg/kgChlorobenzene
0.0024 ND0.988 mg/kgChloroethane
0.0024 ND0.988 mg/kgChloroform
0.0024 ND0.988 mg/kgChloromethane
0.0024 ND0.988 mg/kgcis-1,2-Dichloroethene
0.0024 ND0.988 mg/kgcis-1,3-Dichloropropene
0.0024 ND0.988 mg/kgCyclohexane
0.0024 ND0.988 mg/kgDibromochloromethane
0.0024 ND0.988 mg/kgDichlorodifluoromethane
0.0012 ND0.988 mg/kgEthylbenzene
0.0012 ND0.988 mg/kgIsopropylbenzene
0.0012 ND0.988 mg/kgm&p-Xylenes
0.0024 ND0.988 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-003
SB-01-6.5-7.0 DUP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0024 ND0.988 mg/kgMethylcyclohexane
0.0024 ND0.988 mg/kgMethylene chloride
0.0012 ND0.988 mg/kgMethyl-t-butyl ether
0.0012 ND0.988 mg/kgo-Xylene
0.0024 ND0.988 mg/kgStyrene
0.012 ND0.988 mg/kgt-Butyl Alcohol
0.0024 ND0.988 mg/kgTetrachloroethene
0.0012 ND0.988 mg/kgToluene
0.0024 ND0.988 mg/kgtrans-1,2-Dichloroethene
0.0024 ND0.988 mg/kgtrans-1,3-Dichloropropene
0.0024 ND0.988 mg/kgTrichloroethene
0.0024 ND0.988 mg/kgTrichlorofluoromethane
0.0024 ND0.988 mg/kgVinyl chloride
0.0012 ND0.988 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 28.89 30 68 122 96
Dibromofluoromethane 28.91 30 63 140 96
Bromofluorobenzene 30.87 30 64 129 103
1,2-Dichloroethane-d4 25.56 30 63 143 85
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Lab#:
Sample ID: Collection Date:

AD07027-004
SB-01-COMP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
901 percent% Solids

Diesel Range Organics 8015D(C10-C28)

Analyte Units RL ResultDF
67 881 mg/kgDiesel Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
O-Terphenyl 18.49 20 30 146 92
Chlorobenzene 10.29 20 20 117 51

Gasoline range organics 8015D(C6-C10)

Analyte Units RL ResultDF
28 ND100 mg/kgGasoline Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
1,4-Dichlorobenzene-d4 35.93 30 50 150 120

Ignitability (EPA 1030)

Analyte Units RL ResultDF
NA1Burning Rate (mm/sec)
NA1Flame Propagation (POS/NEG)
NEG1Ignitability Screen (POS/NEG)

Mercury (TCLP) 7470A

Analyte Units RL ResultDF
0.00050 ND1 mg/lMercury

Paint Filter Test 9095B

Analyte Units RL ResultDF
NEG1Paint Filter Test

pH 9040C/9045D

Analyte Units RL ResultDF
8.41 phpH
22.31 cTemperature

Reactive Cyanide

Analyte Units RL ResultDF
0.50 ND1 mg/kgCyanide (Reactive)

Reactive Sulfide

Analyte Units RL ResultDF
100 ND1 mg/kgSulfide (Reactive)

TCLP Metals 6010D

Analyte Units RL ResultDF
0.10 ND1 mg/lArsenic

0.25 1.11 mg/lBarium
0.050 ND1 mg/lCadmium
0.10 ND1 mg/lChromium

0.050 0.771 mg/lLead
0.10 ND1 mg/lSelenium
0.050 ND1 mg/lSilver
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Lab#:
Sample ID: Collection Date:

AD07027-005
SB-02-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
901 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.093 0.0971 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0056 0.00911 mg/kga-Chlordane
0.0056 ND1 mg/kgAldrin
0.0011 ND1 mg/kgAlpha-BHC
0.0011 ND1 mg/kgbeta-BHC

0.0056 0.00911 mg/kgChlordane (Total)
0.0056 ND1 mg/kgdelta-BHC
0.0011 ND1 mg/kgDieldrin
0.0056 ND1 mg/kgEndosulfan I
0.0056 ND1 mg/kgEndosulfan II
0.0056 ND1 mg/kgEndosulfan Sulfate
0.0056 ND1 mg/kgEndrin
0.0056 ND1 mg/kgEndrin Aldehyde
0.0056 ND1 mg/kgEndrin Ketone
0.0011 ND1 mg/kggamma-BHC
0.0056 ND1 mg/kgHeptachlor
0.0056 ND1 mg/kgHeptachlor Epoxide
0.0056 ND1 mg/kgMethoxychlor
0.0028 ND1 mg/kgp,p'-DDD
0.0028 ND1 mg/kgp,p'-DDE
0.0028 ND1 mg/kgp,p'-DDT
0.028 ND1 mg/kgToxaphene
0.0056 ND1 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 79.27 100 37 141 79
TCMX-Surrogate 74.89 100 37 141 75
DCB-Surrogate 98.79 100 33 146 99
DCB-Surrogate 73.67 100 33 146 74

PCB 8082

Analyte Units RL ResultDF
0.028 ND1 mg/kgAroclor (Total)
0.028 ND1 mg/kgAroclor-1016
0.028 ND1 mg/kgAroclor-1221
0.028 ND1 mg/kgAroclor-1232
0.028 ND1 mg/kgAroclor-1242
0.028 ND1 mg/kgAroclor-1248
0.028 ND1 mg/kgAroclor-1254
0.028 ND1 mg/kgAroclor-1260
0.028 ND1 mg/kgAroclor-1262
0.028 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 80.21 100 37 141 80
TCMX-Surrogate 79.07 100 37 141 79
DCB-Surrogate 77.72 100 34 146 78
DCB-Surrogate 75.57 100 34 146 76

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.19 ND5 mg/kg1,1'-Biphenyl
0.19 ND5 mg/kg1,2,4,5-Tetrachlorobenzene
0.19 ND5 mg/kg2,3,4,6-Tetrachlorophenol
0.19 ND5 mg/kg2,4,5-Trichlorophenol
0.19 ND5 mg/kg2,4,6-Trichlorophenol
0.046 ND5 mg/kg2,4-Dichlorophenol
0.046 ND5 mg/kg2,4-Dimethylphenol
0.93 ND5 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-005
SB-02-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.19 ND5 mg/kg2,4-Dinitrotoluene
0.19 ND5 mg/kg2,6-Dinitrotoluene
0.19 ND5 mg/kg2-Chloronaphthalene
0.19 ND5 mg/kg2-Chlorophenol
0.19 ND5 mg/kg2-Methylnaphthalene
0.046 ND5 mg/kg2-Methylphenol
0.19 ND5 mg/kg2-Nitroaniline
0.19 ND5 mg/kg2-Nitrophenol
0.046 ND5 mg/kg3&4-Methylphenol
0.19 ND5 mg/kg3,3'-Dichlorobenzidine
0.19 ND5 mg/kg3-Nitroaniline
0.93 ND5 mg/kg4,6-Dinitro-2-methylphenol
0.19 ND5 mg/kg4-Bromophenyl-phenylether
0.19 ND5 mg/kg4-Chloro-3-methylphenol
0.046 ND5 mg/kg4-Chloroaniline
0.19 ND5 mg/kg4-Chlorophenyl-phenylether
0.19 ND5 mg/kg4-Nitroaniline
0.19 ND5 mg/kg4-Nitrophenol
0.19 ND5 mg/kgAcenaphthene
0.19 0.385 mg/kgAcenaphthylene
0.19 ND5 mg/kgAcetophenone

0.19 0.785 mg/kgAnthracene
0.19 ND5 mg/kgAtrazine
0.19 ND5 mg/kgBenzaldehyde

0.19 2.95 mg/kgBenzo[a]anthracene
0.19 2.75 mg/kgBenzo[a]pyrene
0.19 3.65 mg/kgBenzo[b]fluoranthene
0.19 1.65 mg/kgBenzo[g,h,i]perylene
0.19 1.25 mg/kgBenzo[k]fluoranthene
0.19 ND5 mg/kgbis(2-Chloroethoxy)methane
0.046 ND5 mg/kgbis(2-Chloroethyl)ether
0.19 ND5 mg/kgbis(2-Chloroisopropyl)ether
0.19 ND5 mg/kgbis(2-Ethylhexyl)phthalate
0.19 ND5 mg/kgButylbenzylphthalate
0.19 ND5 mg/kgCaprolactam
0.19 ND5 mg/kgCarbazole

0.19 2.85 mg/kgChrysene
0.19 0.455 mg/kgDibenzo[a,h]anthracene
0.046 0.175 mg/kgDibenzofuran
0.19 ND5 mg/kgDiethylphthalate
0.19 ND5 mg/kgDimethylphthalate
0.046 ND5 mg/kgDi-n-butylphthalate
0.19 ND5 mg/kgDi-n-octylphthalate
0.19 5.05 mg/kgFluoranthene
0.19 0.395 mg/kgFluorene
0.19 ND5 mg/kgHexachlorobenzene
0.19 ND5 mg/kgHexachlorobutadiene
0.19 ND5 mg/kgHexachlorocyclopentadiene
0.19 ND5 mg/kgHexachloroethane
0.19 1.45 mg/kgIndeno[1,2,3-cd]pyrene
0.19 ND5 mg/kgIsophorone

0.046 0.115 mg/kgNaphthalene
0.19 ND5 mg/kgNitrobenzene
0.046 ND5 mg/kgN-Nitroso-di-n-propylamine
0.19 ND5 mg/kgN-Nitrosodiphenylamine
0.93 ND5 mg/kgPentachlorophenol

0.19 3.05 mg/kgPhenanthrene
0.19 ND5 mg/kgPhenol

0.19 5.45 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 7.55 50 58 148 75
Phenol-d5 13.61 100 49 129 68
Nitrobenzene-d5 6.62 50 52 129 66
2-Fluorophenol 13.81 100 43 128 69
2-Fluorobiphenyl 6.55 50 58 125 66
2,4,6-Tribromophenol 13.33 100 54 145 67

TAL Metals 6010D

Analyte Units RL ResultDF
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Lab#:
Sample ID: Collection Date:

AD07027-005
SB-02-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

220 56001 mg/kgAluminum
11 511 mg/kgBarium
1100 230001 mg/kgCalcium
5.6 141 mg/kgChromium
2.8 4.21 mg/kgCobalt
5.6 441 mg/kgCopper
220 140001 mg/kgIron
5.6 681 mg/kgLead
560 120001 mg/kgMagnesium
11 2101 mg/kgManganese
5.6 131 mg/kgNickel
560 10001 mg/kgPotassium
280 ND1 mg/kgSodium
11 281 mg/kgVanadium
11 751 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.89 ND1 mg/kgAntimony
0.22 4.41 mg/kgArsenic
0.22 0.271 mg/kgBeryllium
0.44 ND1 mg/kgCadmium
2.2 ND1 mg/kgSelenium
0.22 ND1 mg/kgSilver
0.44 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0022 ND1 mg/kg1,1,1-Trichloroethane
0.0022 ND1 mg/kg1,1,2,2-Tetrachloroethane
0.0022 ND1 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0022 ND1 mg/kg1,1,2-Trichloroethane
0.0022 ND1 mg/kg1,1-Dichloroethane
0.0022 ND1 mg/kg1,1-Dichloroethene
0.0022 ND1 mg/kg1,2,3-Trichlorobenzene
0.0022 ND1 mg/kg1,2,4-Trichlorobenzene
0.0022 ND1 mg/kg1,2-Dibromo-3-chloropropane
0.0011 ND1 mg/kg1,2-Dibromoethane
0.0022 ND1 mg/kg1,2-Dichlorobenzene
0.0022 ND1 mg/kg1,2-Dichloroethane
0.0022 ND1 mg/kg1,2-Dichloropropane
0.0022 ND1 mg/kg1,3-Dichlorobenzene
0.0022 ND1 mg/kg1,4-Dichlorobenzene
0.11 ND1 mg/kg1,4-Dioxane
0.0022 ND1 mg/kg2-Butanone
0.0022 ND1 mg/kg2-Hexanone
0.0022 ND1 mg/kg4-Methyl-2-pentanone
0.011 ND1 mg/kgAcetone
0.0011 ND1 mg/kgBenzene
0.0022 ND1 mg/kgBromochloromethane
0.0022 ND1 mg/kgBromodichloromethane
0.0022 ND1 mg/kgBromoform
0.0022 ND1 mg/kgBromomethane
0.0022 ND1 mg/kgCarbon disulfide
0.0022 ND1 mg/kgCarbon tetrachloride
0.0022 ND1 mg/kgChlorobenzene
0.0022 ND1 mg/kgChloroethane
0.0022 ND1 mg/kgChloroform
0.0022 ND1 mg/kgChloromethane
0.0022 ND1 mg/kgcis-1,2-Dichloroethene
0.0022 ND1 mg/kgcis-1,3-Dichloropropene
0.0022 ND1 mg/kgCyclohexane
0.0022 ND1 mg/kgDibromochloromethane
0.0022 ND1 mg/kgDichlorodifluoromethane
0.0011 ND1 mg/kgEthylbenzene
0.0011 ND1 mg/kgIsopropylbenzene
0.0011 ND1 mg/kgm&p-Xylenes
0.0022 ND1 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-005
SB-02-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0022 ND1 mg/kgMethylcyclohexane
0.0022 0.00751 mg/kgMethylene chloride
0.0011 ND1 mg/kgMethyl-t-butyl ether
0.0011 ND1 mg/kgo-Xylene
0.0022 ND1 mg/kgStyrene
0.011 ND1 mg/kgt-Butyl Alcohol
0.0022 ND1 mg/kgTetrachloroethene
0.0011 ND1 mg/kgToluene
0.0022 ND1 mg/kgtrans-1,2-Dichloroethene
0.0022 ND1 mg/kgtrans-1,3-Dichloropropene
0.0022 ND1 mg/kgTrichloroethene
0.0022 ND1 mg/kgTrichlorofluoromethane
0.0022 ND1 mg/kgVinyl chloride
0.0011 ND1 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 28.87 30 68 122 96
Dibromofluoromethane 27.12 30 63 140 90
Bromofluorobenzene 31.03 30 64 129 103
1,2-Dichloroethane-d4 22.76 30 63 143 76
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Lab#:
Sample ID: Collection Date:

AD07027-006
SB-02-6.5-7.0' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
901 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.093 0.171 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.028 ND5 mg/kga-Chlordane
0.028 ND5 mg/kgAldrin
0.0056 ND5 mg/kgAlpha-BHC
0.0056 ND5 mg/kgbeta-BHC
0.028 ND5 mg/kgChlordane (Total)
0.028 ND5 mg/kgdelta-BHC
0.0056 ND5 mg/kgDieldrin
0.028 ND5 mg/kgEndosulfan I
0.028 ND5 mg/kgEndosulfan II
0.028 ND5 mg/kgEndosulfan Sulfate
0.028 ND5 mg/kgEndrin
0.028 ND5 mg/kgEndrin Aldehyde
0.028 ND5 mg/kgEndrin Ketone
0.0056 ND5 mg/kggamma-BHC
0.028 ND5 mg/kgHeptachlor
0.028 ND5 mg/kgHeptachlor Epoxide
0.028 ND5 mg/kgMethoxychlor
0.014 ND5 mg/kgp,p'-DDD
0.014 ND5 mg/kgp,p'-DDE

0.014 0.0205 mg/kgp,p'-DDT
0.14 ND5 mg/kgToxaphene
0.028 ND5 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 19.42 100 37 141 97
TCMX-Surrogate 21.21 100 37 141 106
DCB-Surrogate 24.96 100 33 146 125
DCB-Surrogate 28.20 100 33 146 141

PCB 8082

Analyte Units RL ResultDF
0.028 ND1 mg/kgAroclor (Total)
0.028 ND1 mg/kgAroclor-1016
0.028 ND1 mg/kgAroclor-1221
0.028 ND1 mg/kgAroclor-1232
0.028 ND1 mg/kgAroclor-1242
0.028 ND1 mg/kgAroclor-1248
0.028 ND1 mg/kgAroclor-1254
0.028 ND1 mg/kgAroclor-1260
0.028 ND1 mg/kgAroclor-1262
0.028 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 81.99 100 37 141 82
TCMX-Surrogate 82.45 100 37 141 82
DCB-Surrogate 84.00 100 34 146 84
DCB-Surrogate 80.26 100 34 146 80

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.19 ND5 mg/kg1,1'-Biphenyl
0.19 ND5 mg/kg1,2,4,5-Tetrachlorobenzene
0.19 ND5 mg/kg2,3,4,6-Tetrachlorophenol
0.19 ND5 mg/kg2,4,5-Trichlorophenol
0.19 ND5 mg/kg2,4,6-Trichlorophenol
0.046 ND5 mg/kg2,4-Dichlorophenol
0.046 ND5 mg/kg2,4-Dimethylphenol
0.93 ND5 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-006
SB-02-6.5-7.0' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.19 ND5 mg/kg2,4-Dinitrotoluene
0.19 ND5 mg/kg2,6-Dinitrotoluene
0.19 ND5 mg/kg2-Chloronaphthalene
0.19 ND5 mg/kg2-Chlorophenol
0.19 ND5 mg/kg2-Methylnaphthalene
0.046 ND5 mg/kg2-Methylphenol
0.19 ND5 mg/kg2-Nitroaniline
0.19 ND5 mg/kg2-Nitrophenol
0.046 ND5 mg/kg3&4-Methylphenol
0.19 ND5 mg/kg3,3'-Dichlorobenzidine
0.19 ND5 mg/kg3-Nitroaniline
0.93 ND5 mg/kg4,6-Dinitro-2-methylphenol
0.19 ND5 mg/kg4-Bromophenyl-phenylether
0.19 ND5 mg/kg4-Chloro-3-methylphenol
0.046 ND5 mg/kg4-Chloroaniline
0.19 ND5 mg/kg4-Chlorophenyl-phenylether
0.19 ND5 mg/kg4-Nitroaniline
0.19 ND5 mg/kg4-Nitrophenol

0.19 0.215 mg/kgAcenaphthene
0.19 0.495 mg/kgAcenaphthylene
0.19 ND5 mg/kgAcetophenone

0.19 1.05 mg/kgAnthracene
0.19 ND5 mg/kgAtrazine
0.19 ND5 mg/kgBenzaldehyde

0.19 3.95 mg/kgBenzo[a]anthracene
0.19 3.85 mg/kgBenzo[a]pyrene
0.19 4.95 mg/kgBenzo[b]fluoranthene
0.19 2.15 mg/kgBenzo[g,h,i]perylene
0.19 1.55 mg/kgBenzo[k]fluoranthene
0.19 ND5 mg/kgbis(2-Chloroethoxy)methane
0.046 ND5 mg/kgbis(2-Chloroethyl)ether
0.19 ND5 mg/kgbis(2-Chloroisopropyl)ether
0.19 ND5 mg/kgbis(2-Ethylhexyl)phthalate
0.19 ND5 mg/kgButylbenzylphthalate
0.19 ND5 mg/kgCaprolactam
0.19 ND5 mg/kgCarbazole

0.19 3.95 mg/kgChrysene
0.19 0.635 mg/kgDibenzo[a,h]anthracene
0.046 0.175 mg/kgDibenzofuran
0.19 ND5 mg/kgDiethylphthalate
0.19 ND5 mg/kgDimethylphthalate
0.046 ND5 mg/kgDi-n-butylphthalate
0.19 ND5 mg/kgDi-n-octylphthalate
0.19 6.95 mg/kgFluoranthene
0.19 0.415 mg/kgFluorene
0.19 ND5 mg/kgHexachlorobenzene
0.19 ND5 mg/kgHexachlorobutadiene
0.19 ND5 mg/kgHexachlorocyclopentadiene
0.19 ND5 mg/kgHexachloroethane
0.19 1.95 mg/kgIndeno[1,2,3-cd]pyrene
0.19 ND5 mg/kgIsophorone

0.046 0.0925 mg/kgNaphthalene
0.19 ND5 mg/kgNitrobenzene
0.046 ND5 mg/kgN-Nitroso-di-n-propylamine
0.19 ND5 mg/kgN-Nitrosodiphenylamine
0.93 ND5 mg/kgPentachlorophenol

0.19 3.55 mg/kgPhenanthrene
0.19 ND5 mg/kgPhenol

0.19 7.25 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 8.26 50 58 148 83
Phenol-d5 14.08 100 49 129 70
Nitrobenzene-d5 7.03 50 52 129 70
2-Fluorophenol 14.02 100 43 128 70
2-Fluorobiphenyl 7.22 50 58 125 72
2,4,6-Tribromophenol 15.83 100 54 145 79

TAL Metals 6010D

Analyte Units RL ResultDF
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Lab#:
Sample ID: Collection Date:

AD07027-006
SB-02-6.5-7.0' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

220 110001 mg/kgAluminum
11 1301 mg/kgBarium
1100 280001 mg/kgCalcium
5.6 281 mg/kgChromium
2.8 121 mg/kgCobalt
5.6 761 mg/kgCopper
220 220001 mg/kgIron
5.6 1601 mg/kgLead
560 110001 mg/kgMagnesium
11 3301 mg/kgManganese
5.6 291 mg/kgNickel
560 19001 mg/kgPotassium
280 ND1 mg/kgSodium
11 551 mg/kgVanadium
11 2401 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.89 ND1 mg/kgAntimony
0.22 3.01 mg/kgArsenic
0.22 ND1 mg/kgBeryllium
0.44 ND1 mg/kgCadmium
2.2 ND1 mg/kgSelenium
0.22 ND1 mg/kgSilver
0.44 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0022 ND0.99 mg/kg1,1,1-Trichloroethane
0.0022 ND0.99 mg/kg1,1,2,2-Tetrachloroethane
0.0022 ND0.99 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0022 ND0.99 mg/kg1,1,2-Trichloroethane
0.0022 ND0.99 mg/kg1,1-Dichloroethane
0.0022 ND0.99 mg/kg1,1-Dichloroethene
0.0022 ND0.99 mg/kg1,2,3-Trichlorobenzene
0.0022 ND0.99 mg/kg1,2,4-Trichlorobenzene
0.0022 ND0.99 mg/kg1,2-Dibromo-3-chloropropane
0.0011 ND0.99 mg/kg1,2-Dibromoethane
0.0022 ND0.99 mg/kg1,2-Dichlorobenzene
0.0022 ND0.99 mg/kg1,2-Dichloroethane
0.0022 ND0.99 mg/kg1,2-Dichloropropane
0.0022 ND0.99 mg/kg1,3-Dichlorobenzene
0.0022 ND0.99 mg/kg1,4-Dichlorobenzene
0.11 ND0.99 mg/kg1,4-Dioxane
0.0022 ND0.99 mg/kg2-Butanone
0.0022 ND0.99 mg/kg2-Hexanone
0.0022 ND0.99 mg/kg4-Methyl-2-pentanone
0.011 ND0.99 mg/kgAcetone
0.0011 ND0.99 mg/kgBenzene
0.0022 ND0.99 mg/kgBromochloromethane
0.0022 ND0.99 mg/kgBromodichloromethane
0.0022 ND0.99 mg/kgBromoform
0.0022 ND0.99 mg/kgBromomethane
0.0022 ND0.99 mg/kgCarbon disulfide
0.0022 ND0.99 mg/kgCarbon tetrachloride
0.0022 ND0.99 mg/kgChlorobenzene
0.0022 ND0.99 mg/kgChloroethane
0.0022 ND0.99 mg/kgChloroform
0.0022 ND0.99 mg/kgChloromethane
0.0022 ND0.99 mg/kgcis-1,2-Dichloroethene
0.0022 ND0.99 mg/kgcis-1,3-Dichloropropene
0.0022 ND0.99 mg/kgCyclohexane
0.0022 ND0.99 mg/kgDibromochloromethane
0.0022 ND0.99 mg/kgDichlorodifluoromethane
0.0011 ND0.99 mg/kgEthylbenzene
0.0011 ND0.99 mg/kgIsopropylbenzene
0.0011 ND0.99 mg/kgm&p-Xylenes
0.0022 ND0.99 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-006
SB-02-6.5-7.0' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0022 ND0.99 mg/kgMethylcyclohexane
0.0022 ND0.99 mg/kgMethylene chloride
0.0011 ND0.99 mg/kgMethyl-t-butyl ether
0.0011 ND0.99 mg/kgo-Xylene
0.0022 ND0.99 mg/kgStyrene
0.011 ND0.99 mg/kgt-Butyl Alcohol
0.0022 ND0.99 mg/kgTetrachloroethene
0.0011 ND0.99 mg/kgToluene
0.0022 ND0.99 mg/kgtrans-1,2-Dichloroethene
0.0022 ND0.99 mg/kgtrans-1,3-Dichloropropene
0.0022 ND0.99 mg/kgTrichloroethene
0.0022 ND0.99 mg/kgTrichlorofluoromethane
0.0022 ND0.99 mg/kgVinyl chloride
0.0011 ND0.99 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 29.43 30 68 122 98
Dibromofluoromethane 26.88 30 63 140 90
Bromofluorobenzene 30.83 30 64 129 103
1,2-Dichloroethane-d4 22.43 30 63 143 75
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Lab#:
Sample ID: Collection Date:

AD07027-007
SB-02-COMP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
901 percent% Solids

Diesel Range Organics 8015D(C10-C28)

Analyte Units RL ResultDF
67 5101 mg/kgDiesel Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
O-Terphenyl 14.67 20 30 146 73
Chlorobenzene 9.02 20 20 117 45

Gasoline range organics 8015D(C6-C10)

Analyte Units RL ResultDF
27 ND98.8 mg/kgGasoline Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
1,4-Dichlorobenzene-d4 36.30 30 50 150 121

Ignitability (EPA 1030)

Analyte Units RL ResultDF
NA1Burning Rate (mm/sec)
NA1Flame Propagation (POS/NEG)
NEG1Ignitability Screen (POS/NEG)

Mercury (TCLP) 7470A

Analyte Units RL ResultDF
0.00050 ND1 mg/lMercury

Paint Filter Test 9095B

Analyte Units RL ResultDF
NEG1Paint Filter Test

pH 9040C/9045D

Analyte Units RL ResultDF
8.51 phpH
22.41 cTemperature

Reactive Cyanide

Analyte Units RL ResultDF
0.50 ND1 mg/kgCyanide (Reactive)

Reactive Sulfide

Analyte Units RL ResultDF
100 ND1 mg/kgSulfide (Reactive)

TCLP Metals 6010D

Analyte Units RL ResultDF
0.10 ND1 mg/lArsenic

0.25 0.521 mg/lBarium
0.050 ND1 mg/lCadmium
0.10 ND1 mg/lChromium

0.050 0.0521 mg/lLead
0.10 ND1 mg/lSelenium
0.050 ND1 mg/lSilver
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Lab#:
Sample ID: Collection Date:

AD07027-008
SB-03-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
891 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.094 0.111 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0056 0.0063d1 mg/kga-Chlordane
0.0056 ND1 mg/kgAldrin
0.0011 ND1 mg/kgAlpha-BHC
0.0011 ND1 mg/kgbeta-BHC

0.0056 0.00631 mg/kgChlordane (Total)
0.0056 ND1 mg/kgdelta-BHC
0.0011 ND1 mg/kgDieldrin
0.0056 ND1 mg/kgEndosulfan I
0.0056 ND1 mg/kgEndosulfan II
0.0056 ND1 mg/kgEndosulfan Sulfate
0.0056 ND1 mg/kgEndrin
0.0056 ND1 mg/kgEndrin Aldehyde
0.0056 ND1 mg/kgEndrin Ketone
0.0011 ND1 mg/kggamma-BHC
0.0056 ND1 mg/kgHeptachlor
0.0056 ND1 mg/kgHeptachlor Epoxide
0.0056 ND1 mg/kgMethoxychlor
0.0028 ND1 mg/kgp,p'-DDD

0.0028 0.00761 mg/kgp,p'-DDE
0.0028 0.0066d1 mg/kgp,p'-DDT
0.028 ND1 mg/kgToxaphene
0.0056 ND1 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 72.20 100 37 141 72
TCMX-Surrogate 76.49 100 37 141 76
DCB-Surrogate 98.92 100 33 146 99
DCB-Surrogate 74.37 100 33 146 74

PCB 8082

Analyte Units RL ResultDF
0.028 0.101 mg/kgAroclor (Total)
0.028 ND1 mg/kgAroclor-1016
0.028 ND1 mg/kgAroclor-1221
0.028 ND1 mg/kgAroclor-1232
0.028 ND1 mg/kgAroclor-1242
0.028 ND1 mg/kgAroclor-1248
0.028 0.101 mg/kgAroclor-1254
0.028 ND1 mg/kgAroclor-1260
0.028 ND1 mg/kgAroclor-1262
0.028 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 77.64 100 37 141 78
TCMX-Surrogate 77.88 100 37 141 78
DCB-Surrogate 75.81 100 34 146 76
DCB-Surrogate 74.32 100 34 146 74

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.037 ND1 mg/kg1,1'-Biphenyl
0.037 ND1 mg/kg1,2,4,5-Tetrachlorobenzene
0.037 ND1 mg/kg2,3,4,6-Tetrachlorophenol
0.037 ND1 mg/kg2,4,5-Trichlorophenol
0.037 ND1 mg/kg2,4,6-Trichlorophenol
0.0094 ND1 mg/kg2,4-Dichlorophenol
0.0094 ND1 mg/kg2,4-Dimethylphenol
0.19 ND1 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-008
SB-03-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.037 ND1 mg/kg2,4-Dinitrotoluene
0.037 ND1 mg/kg2,6-Dinitrotoluene
0.037 ND1 mg/kg2-Chloronaphthalene
0.037 ND1 mg/kg2-Chlorophenol
0.037 ND1 mg/kg2-Methylnaphthalene
0.0094 ND1 mg/kg2-Methylphenol
0.037 ND1 mg/kg2-Nitroaniline
0.037 ND1 mg/kg2-Nitrophenol
0.0094 ND1 mg/kg3&4-Methylphenol
0.037 ND1 mg/kg3,3'-Dichlorobenzidine
0.037 ND1 mg/kg3-Nitroaniline
0.19 ND1 mg/kg4,6-Dinitro-2-methylphenol
0.037 ND1 mg/kg4-Bromophenyl-phenylether
0.037 ND1 mg/kg4-Chloro-3-methylphenol
0.0094 ND1 mg/kg4-Chloroaniline
0.037 ND1 mg/kg4-Chlorophenyl-phenylether
0.037 ND1 mg/kg4-Nitroaniline
0.037 ND1 mg/kg4-Nitrophenol

0.037 0.0371 mg/kgAcenaphthene
0.037 0.0431 mg/kgAcenaphthylene
0.037 ND1 mg/kgAcetophenone

0.037 0.111 mg/kgAnthracene
0.037 ND1 mg/kgAtrazine
0.037 ND1 mg/kgBenzaldehyde

0.037 0.431 mg/kgBenzo[a]anthracene
0.037 0.371 mg/kgBenzo[a]pyrene
0.037 0.551 mg/kgBenzo[b]fluoranthene
0.037 0.271 mg/kgBenzo[g,h,i]perylene
0.037 0.191 mg/kgBenzo[k]fluoranthene
0.037 ND1 mg/kgbis(2-Chloroethoxy)methane
0.0094 ND1 mg/kgbis(2-Chloroethyl)ether
0.037 ND1 mg/kgbis(2-Chloroisopropyl)ether

0.037 0.811 mg/kgbis(2-Ethylhexyl)phthalate
0.037 ND1 mg/kgButylbenzylphthalate
0.037 ND1 mg/kgCaprolactam
0.037 ND1 mg/kgCarbazole

0.037 0.441 mg/kgChrysene
0.037 0.0691 mg/kgDibenzo[a,h]anthracene
0.0094 0.0281 mg/kgDibenzofuran
0.037 ND1 mg/kgDiethylphthalate
0.037 ND1 mg/kgDimethylphthalate

0.0094 0.0131 mg/kgDi-n-butylphthalate
0.037 ND1 mg/kgDi-n-octylphthalate
0.037 0.761 mg/kgFluoranthene
0.037 0.0451 mg/kgFluorene
0.037 ND1 mg/kgHexachlorobenzene
0.037 ND1 mg/kgHexachlorobutadiene
0.037 ND1 mg/kgHexachlorocyclopentadiene
0.037 ND1 mg/kgHexachloroethane
0.037 0.221 mg/kgIndeno[1,2,3-cd]pyrene
0.037 ND1 mg/kgIsophorone

0.0094 0.0201 mg/kgNaphthalene
0.037 ND1 mg/kgNitrobenzene
0.0094 ND1 mg/kgN-Nitroso-di-n-propylamine
0.037 ND1 mg/kgN-Nitrosodiphenylamine
0.19 ND1 mg/kgPentachlorophenol

0.037 0.441 mg/kgPhenanthrene
0.037 ND1 mg/kgPhenol

0.037 0.741 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 41.87 50 58 148 84
Phenol-d5 75.01 100 49 129 75
Nitrobenzene-d5 34.81 50 52 129 70
2-Fluorophenol 71.41 100 43 128 71
2-Fluorobiphenyl 36.24 50 58 125 72
2,4,6-Tribromophenol 51.51 100 54 145 52 Sa8

TAL Metals 6010D

Analyte Units RL ResultDF

Page 24 of  328101021Project #:NOTE: Soil Results are reported to Dry Weight
HAZ-66



Lab#:
Sample ID: Collection Date:

AD07027-008
SB-03-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

220 48001 mg/kgAluminum
11 2201 mg/kgBarium
4500 1300004 mg/kgCalcium
5.6 121 mg/kgChromium
2.8 5.01 mg/kgCobalt
5.6 241 mg/kgCopper
220 120001 mg/kgIron
5.6 1501 mg/kgLead
2200 700004 mg/kgMagnesium
11 2201 mg/kgManganese
5.6 121 mg/kgNickel
560 21001 mg/kgPotassium
280 ND1 mg/kgSodium
45 ND4 mg/kgVanadium

11 1401 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.90 ND1 mg/kgAntimony
0.22 3.01 mg/kgArsenic
0.22 ND1 mg/kgBeryllium
0.45 ND1 mg/kgCadmium
2.2 ND1 mg/kgSelenium
0.22 ND1 mg/kgSilver
0.45 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0022 ND0.984 mg/kg1,1,1-Trichloroethane
0.0022 ND0.984 mg/kg1,1,2,2-Tetrachloroethane
0.0022 ND0.984 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0022 ND0.984 mg/kg1,1,2-Trichloroethane
0.0022 ND0.984 mg/kg1,1-Dichloroethane
0.0022 ND0.984 mg/kg1,1-Dichloroethene
0.0022 ND0.984 mg/kg1,2,3-Trichlorobenzene
0.0022 ND0.984 mg/kg1,2,4-Trichlorobenzene
0.0022 ND0.984 mg/kg1,2-Dibromo-3-chloropropane
0.0011 ND0.984 mg/kg1,2-Dibromoethane
0.0022 ND0.984 mg/kg1,2-Dichlorobenzene
0.0022 ND0.984 mg/kg1,2-Dichloroethane
0.0022 ND0.984 mg/kg1,2-Dichloropropane
0.0022 ND0.984 mg/kg1,3-Dichlorobenzene
0.0022 ND0.984 mg/kg1,4-Dichlorobenzene
0.11 ND0.984 mg/kg1,4-Dioxane
0.0022 0.00430.984 mg/kg2-Butanone
0.0022 ND0.984 mg/kg2-Hexanone
0.0022 ND0.984 mg/kg4-Methyl-2-pentanone

0.011 0.0260.984 mg/kgAcetone
0.0011 ND0.984 mg/kgBenzene
0.0022 ND0.984 mg/kgBromochloromethane
0.0022 ND0.984 mg/kgBromodichloromethane
0.0022 ND0.984 mg/kgBromoform
0.0022 ND0.984 mg/kgBromomethane
0.0022 ND0.984 mg/kgCarbon disulfide
0.0022 ND0.984 mg/kgCarbon tetrachloride
0.0022 ND0.984 mg/kgChlorobenzene
0.0022 ND0.984 mg/kgChloroethane
0.0022 ND0.984 mg/kgChloroform
0.0022 ND0.984 mg/kgChloromethane
0.0022 ND0.984 mg/kgcis-1,2-Dichloroethene
0.0022 ND0.984 mg/kgcis-1,3-Dichloropropene
0.0022 ND0.984 mg/kgCyclohexane
0.0022 ND0.984 mg/kgDibromochloromethane
0.0022 ND0.984 mg/kgDichlorodifluoromethane
0.0011 ND0.984 mg/kgEthylbenzene
0.0011 ND0.984 mg/kgIsopropylbenzene
0.0011 ND0.984 mg/kgm&p-Xylenes
0.0022 ND0.984 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-008
SB-03-0-2' 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0022 ND0.984 mg/kgMethylcyclohexane
0.0022 ND0.984 mg/kgMethylene chloride
0.0011 ND0.984 mg/kgMethyl-t-butyl ether
0.0011 ND0.984 mg/kgo-Xylene
0.0022 ND0.984 mg/kgStyrene
0.011 ND0.984 mg/kgt-Butyl Alcohol
0.0022 ND0.984 mg/kgTetrachloroethene
0.0011 ND0.984 mg/kgToluene
0.0022 ND0.984 mg/kgtrans-1,2-Dichloroethene
0.0022 ND0.984 mg/kgtrans-1,3-Dichloropropene
0.0022 ND0.984 mg/kgTrichloroethene
0.0022 ND0.984 mg/kgTrichlorofluoromethane
0.0022 ND0.984 mg/kgVinyl chloride
0.0011 ND0.984 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 28.67 30 68 122 96
Dibromofluoromethane 25.47 30 63 140 85
Bromofluorobenzene 30.37 30 64 129 101
1,2-Dichloroethane-d4 22.90 30 63 143 76
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Lab#:
Sample ID: Collection Date:

AD07027-009
SB-03-10.5-11.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
881 percent% Solids

Mercury (Soil/Waste) 7471B

Analyte Units RL ResultDF
0.095 0.0951 mg/kgMercury

Organochlorine Pesticides 8081

Analyte Units RL ResultDF
0.0057 ND1 mg/kga-Chlordane
0.0057 ND1 mg/kgAldrin
0.0011 ND1 mg/kgAlpha-BHC
0.0011 ND1 mg/kgbeta-BHC
0.0057 ND1 mg/kgChlordane (Total)
0.0057 ND1 mg/kgdelta-BHC
0.0011 ND1 mg/kgDieldrin
0.0057 ND1 mg/kgEndosulfan I
0.0057 ND1 mg/kgEndosulfan II
0.0057 ND1 mg/kgEndosulfan Sulfate
0.0057 ND1 mg/kgEndrin
0.0057 ND1 mg/kgEndrin Aldehyde
0.0057 ND1 mg/kgEndrin Ketone
0.0011 ND1 mg/kggamma-BHC
0.0057 ND1 mg/kgHeptachlor
0.0057 ND1 mg/kgHeptachlor Epoxide
0.0057 ND1 mg/kgMethoxychlor
0.0028 ND1 mg/kgp,p'-DDD
0.0028 ND1 mg/kgp,p'-DDE

0.0028 0.0111 mg/kgp,p'-DDT
0.028 ND1 mg/kgToxaphene
0.0057 ND1 mg/kgy-Chlordane

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 67.09 100 37 141 67
TCMX-Surrogate 78.40 100 37 141 78
DCB-Surrogate 94.71 100 33 146 95
DCB-Surrogate 73.44 100 33 146 73

PCB 8082

Analyte Units RL ResultDF
0.028 ND1 mg/kgAroclor (Total)
0.028 ND1 mg/kgAroclor-1016
0.028 ND1 mg/kgAroclor-1221
0.028 ND1 mg/kgAroclor-1232
0.028 ND1 mg/kgAroclor-1242
0.028 ND1 mg/kgAroclor-1248
0.028 ND1 mg/kgAroclor-1254
0.028 ND1 mg/kgAroclor-1260
0.028 ND1 mg/kgAroclor-1262
0.028 ND1 mg/kgAroclor-1268

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
TCMX-Surrogate 76.67 100 37 141 77
TCMX-Surrogate 80.06 100 37 141 80
DCB-Surrogate 79.85 100 34 146 80
DCB-Surrogate 77.93 100 34 146 78

Semivolatile Organics (no search) 8270

Analyte Units RL ResultDF
0.038 ND1 mg/kg1,1'-Biphenyl
0.038 ND1 mg/kg1,2,4,5-Tetrachlorobenzene
0.038 ND1 mg/kg2,3,4,6-Tetrachlorophenol
0.038 ND1 mg/kg2,4,5-Trichlorophenol
0.038 ND1 mg/kg2,4,6-Trichlorophenol
0.0095 ND1 mg/kg2,4-Dichlorophenol

0.0095 0.0191 mg/kg2,4-Dimethylphenol
0.19 ND1 mg/kg2,4-Dinitrophenol
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Lab#:
Sample ID: Collection Date:

AD07027-009
SB-03-10.5-11.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.038 ND1 mg/kg2,4-Dinitrotoluene
0.038 ND1 mg/kg2,6-Dinitrotoluene
0.038 ND1 mg/kg2-Chloronaphthalene
0.038 ND1 mg/kg2-Chlorophenol

0.038 0.151 mg/kg2-Methylnaphthalene
0.0095 0.0321 mg/kg2-Methylphenol
0.038 ND1 mg/kg2-Nitroaniline
0.038 ND1 mg/kg2-Nitrophenol

0.0095 0.0351 mg/kg3&4-Methylphenol
0.038 ND1 mg/kg3,3'-Dichlorobenzidine
0.038 ND1 mg/kg3-Nitroaniline
0.19 ND1 mg/kg4,6-Dinitro-2-methylphenol
0.038 ND1 mg/kg4-Bromophenyl-phenylether
0.038 ND1 mg/kg4-Chloro-3-methylphenol
0.0095 ND1 mg/kg4-Chloroaniline
0.038 ND1 mg/kg4-Chlorophenyl-phenylether
0.038 ND1 mg/kg4-Nitroaniline
0.038 ND1 mg/kg4-Nitrophenol

0.038 0.0581 mg/kgAcenaphthene
0.038 0.141 mg/kgAcenaphthylene
0.038 0.0391 mg/kgAcetophenone
0.038 0.141 mg/kgAnthracene
0.038 ND1 mg/kgAtrazine
0.038 ND1 mg/kgBenzaldehyde

0.038 0.581 mg/kgBenzo[a]anthracene
0.038 0.551 mg/kgBenzo[a]pyrene
0.038 0.731 mg/kgBenzo[b]fluoranthene
0.038 0.441 mg/kgBenzo[g,h,i]perylene
0.038 0.231 mg/kgBenzo[k]fluoranthene
0.038 ND1 mg/kgbis(2-Chloroethoxy)methane
0.0095 ND1 mg/kgbis(2-Chloroethyl)ether
0.038 ND1 mg/kgbis(2-Chloroisopropyl)ether

0.038 0.461 mg/kgbis(2-Ethylhexyl)phthalate
0.038 ND1 mg/kgButylbenzylphthalate
0.038 ND1 mg/kgCaprolactam

0.038 0.0391 mg/kgCarbazole
0.038 0.661 mg/kgChrysene
0.038 0.121 mg/kgDibenzo[a,h]anthracene
0.0095 0.0361 mg/kgDibenzofuran
0.038 ND1 mg/kgDiethylphthalate
0.038 ND1 mg/kgDimethylphthalate
0.0095 ND1 mg/kgDi-n-butylphthalate
0.038 ND1 mg/kgDi-n-octylphthalate
0.038 0.861 mg/kgFluoranthene
0.038 0.0701 mg/kgFluorene
0.038 ND1 mg/kgHexachlorobenzene
0.038 ND1 mg/kgHexachlorobutadiene
0.038 ND1 mg/kgHexachlorocyclopentadiene
0.038 ND1 mg/kgHexachloroethane
0.038 0.341 mg/kgIndeno[1,2,3-cd]pyrene
0.038 ND1 mg/kgIsophorone

0.0095 0.161 mg/kgNaphthalene
0.038 ND1 mg/kgNitrobenzene
0.0095 ND1 mg/kgN-Nitroso-di-n-propylamine
0.038 ND1 mg/kgN-Nitrosodiphenylamine
0.19 ND1 mg/kgPentachlorophenol

0.038 0.651 mg/kgPhenanthrene
0.038 ND1 mg/kgPhenol

0.038 0.941 mg/kgPyrene

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Terphenyl-d14 42.35 50 58 148 85
Phenol-d5 74.74 100 49 129 75
Nitrobenzene-d5 36.62 50 52 129 73
2-Fluorophenol 62.60 100 43 128 63
2-Fluorobiphenyl 36.86 50 58 125 74
2,4,6-Tribromophenol 51.87 100 54 145 52 Sa8

TAL Metals 6010D

Analyte Units RL ResultDF
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Lab#:
Sample ID: Collection Date:

AD07027-009
SB-03-10.5-11.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

230 52001 mg/kgAluminum
11 8501 mg/kgBarium
2300 860002 mg/kgCalcium
5.7 151 mg/kgChromium
2.8 4.21 mg/kgCobalt
5.7 461 mg/kgCopper
230 140001 mg/kgIron
5.7 2501 mg/kgLead
570 400001 mg/kgMagnesium
11 1901 mg/kgManganese
5.7 141 mg/kgNickel
570 16001 mg/kgPotassium
280 3601 mg/kgSodium
11 201 mg/kgVanadium
11 2001 mg/kgZinc

TAL Metals 6020B

Analyte Units RL ResultDF
0.91 ND1 mg/kgAntimony
0.23 4.11 mg/kgArsenic
0.23 ND1 mg/kgBeryllium
0.45 ND1 mg/kgCadmium
2.3 ND1 mg/kgSelenium
0.23 ND1 mg/kgSilver
0.45 ND1 mg/kgThallium

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
0.0021 ND0.94 mg/kg1,1,1-Trichloroethane
0.0021 ND0.94 mg/kg1,1,2,2-Tetrachloroethane
0.0021 ND0.94 mg/kg1,1,2-Trichloro-1,2,2-trifluoroethane
0.0021 ND0.94 mg/kg1,1,2-Trichloroethane
0.0021 ND0.94 mg/kg1,1-Dichloroethane
0.0021 ND0.94 mg/kg1,1-Dichloroethene
0.0021 ND0.94 mg/kg1,2,3-Trichlorobenzene
0.0021 ND0.94 mg/kg1,2,4-Trichlorobenzene
0.0021 ND0.94 mg/kg1,2-Dibromo-3-chloropropane
0.0011 ND0.94 mg/kg1,2-Dibromoethane
0.0021 ND0.94 mg/kg1,2-Dichlorobenzene
0.0021 ND0.94 mg/kg1,2-Dichloroethane
0.0021 ND0.94 mg/kg1,2-Dichloropropane
0.0021 ND0.94 mg/kg1,3-Dichlorobenzene
0.0021 ND0.94 mg/kg1,4-Dichlorobenzene
0.11 ND0.94 mg/kg1,4-Dioxane
0.0021 0.00250.94 mg/kg2-Butanone
0.0021 ND0.94 mg/kg2-Hexanone
0.0021 ND0.94 mg/kg4-Methyl-2-pentanone

0.011 0.0200.94 mg/kgAcetone
0.0011 ND0.94 mg/kgBenzene
0.0021 ND0.94 mg/kgBromochloromethane
0.0021 ND0.94 mg/kgBromodichloromethane
0.0021 ND0.94 mg/kgBromoform
0.0021 ND0.94 mg/kgBromomethane

0.0021 0.00280.94 mg/kgCarbon disulfide
0.0021 ND0.94 mg/kgCarbon tetrachloride
0.0021 ND0.94 mg/kgChlorobenzene
0.0021 ND0.94 mg/kgChloroethane
0.0021 ND0.94 mg/kgChloroform
0.0021 ND0.94 mg/kgChloromethane
0.0021 ND0.94 mg/kgcis-1,2-Dichloroethene
0.0021 ND0.94 mg/kgcis-1,3-Dichloropropene
0.0021 ND0.94 mg/kgCyclohexane
0.0021 ND0.94 mg/kgDibromochloromethane
0.0021 ND0.94 mg/kgDichlorodifluoromethane
0.0011 ND0.94 mg/kgEthylbenzene
0.0011 ND0.94 mg/kgIsopropylbenzene
0.0011 ND0.94 mg/kgm&p-Xylenes
0.0021 ND0.94 mg/kgMethyl Acetate
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Lab#:
Sample ID: Collection Date:

AD07027-009
SB-03-10.5-11.0 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

0.0021 ND0.94 mg/kgMethylcyclohexane
0.0021 ND0.94 mg/kgMethylene chloride
0.0011 ND0.94 mg/kgMethyl-t-butyl ether
0.0011 ND0.94 mg/kgo-Xylene
0.0021 ND0.94 mg/kgStyrene
0.011 ND0.94 mg/kgt-Butyl Alcohol
0.0021 ND0.94 mg/kgTetrachloroethene
0.0011 ND0.94 mg/kgToluene
0.0021 ND0.94 mg/kgtrans-1,2-Dichloroethene
0.0021 ND0.94 mg/kgtrans-1,3-Dichloropropene
0.0021 ND0.94 mg/kgTrichloroethene
0.0021 ND0.94 mg/kgTrichlorofluoromethane
0.0021 ND0.94 mg/kgVinyl chloride
0.0011 ND0.94 mg/kgXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 29.13 30 68 122 97
Dibromofluoromethane 25.20 30 63 140 84
Bromofluorobenzene 30.37 30 64 129 101
1,2-Dichloroethane-d4 22.89 30 63 143 76
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Lab#:
Sample ID: Collection Date:

AD07027-010
SB-03-COMP 10/10/2018

Matrix: Soil
Receipt Date: 10/10/2018

% Solids SM2540G

Analyte Units RL ResultDF
871 percent% Solids

Diesel Range Organics 8015D(C10-C28)

Analyte Units RL ResultDF
69 2501 mg/kgDiesel Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
O-Terphenyl 15.57 20 30 146 78
Chlorobenzene 10.60 20 20 117 53

Gasoline range organics 8015D(C6-C10)

Analyte Units RL ResultDF
29 ND101 mg/kgGasoline Range Organics

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
1,4-Dichlorobenzene-d4 35.58 30 50 150 119

Ignitability (EPA 1030)

Analyte Units RL ResultDF
NA1Burning Rate (mm/sec)
NA1Flame Propagation (POS/NEG)
NEG1Ignitability Screen (POS/NEG)

Mercury (TCLP) 7470A

Analyte Units RL ResultDF
0.00050 ND1 mg/lMercury

Paint Filter Test 9095B

Analyte Units RL ResultDF
NEG1Paint Filter Test

pH 9040C/9045D

Analyte Units RL ResultDF
121 phpH
22.41 cTemperature

Reactive Cyanide

Analyte Units RL ResultDF
0.50 ND1 mg/kgCyanide (Reactive)

Reactive Sulfide

Analyte Units RL ResultDF
100 ND1 mg/kgSulfide (Reactive)

TCLP Metals 6010D

Analyte Units RL ResultDF
0.10 ND1 mg/lArsenic

0.25 0.441 mg/lBarium
0.050 ND1 mg/lCadmium
0.10 ND1 mg/lChromium
0.050 ND1 mg/lLead
0.10 ND1 mg/lSelenium
0.050 ND1 mg/lSilver
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Lab#:
Sample ID: Collection Date:

AD07027-011
Trip Blank 10/9/2018

Matrix: Aqueous
Receipt Date: 10/10/2018

Volatile Organics (no search) 8260

Analyte Units RL ResultDF
1.0 ND1 ug/l1,1,1-Trichloroethane
1.0 ND1 ug/l1,1,2,2-Tetrachloroethane
1.0 ND1 ug/l1,1,2-Trichloro-1,2,2-trifluoroethane
1.0 ND1 ug/l1,1,2-Trichloroethane
1.0 ND1 ug/l1,1-Dichloroethane
1.0 ND1 ug/l1,1-Dichloroethene
1.0 ND1 ug/l1,2,3-Trichlorobenzene
1.0 ND1 ug/l1,2,4-Trichlorobenzene
1.0 ND1 ug/l1,2-Dibromo-3-chloropropane
1.0 ND1 ug/l1,2-Dibromoethane
1.0 ND1 ug/l1,2-Dichlorobenzene
0.50 ND1 ug/l1,2-Dichloroethane
1.0 ND1 ug/l1,2-Dichloropropane
1.0 ND1 ug/l1,3-Dichlorobenzene
1.0 ND1 ug/l1,4-Dichlorobenzene
50 ND1 ug/l1,4-Dioxane
1.0 ND1 ug/l2-Butanone
1.0 ND1 ug/l2-Hexanone
1.0 ND1 ug/l4-Methyl-2-pentanone
5.0 ND1 ug/lAcetone
0.50 ND1 ug/lBenzene
1.0 ND1 ug/lBromochloromethane
1.0 ND1 ug/lBromodichloromethane
1.0 ND1 ug/lBromoform
1.0 ND1 ug/lBromomethane
1.0 ND1 ug/lCarbon disulfide
1.0 ND1 ug/lCarbon tetrachloride
1.0 ND1 ug/lChlorobenzene
1.0 ND1 ug/lChloroethane
1.0 ND1 ug/lChloroform
1.0 ND1 ug/lChloromethane
1.0 ND1 ug/lcis-1,2-Dichloroethene
1.0 ND1 ug/lcis-1,3-Dichloropropene
1.0 ND1 ug/lCyclohexane
1.0 ND1 ug/lDibromochloromethane
1.0 ND1 ug/lDichlorodifluoromethane
1.0 ND1 ug/lEthylbenzene
1.0 ND1 ug/lIsopropylbenzene
1.0 ND1 ug/lm&p-Xylenes
1.0 ND1 ug/lMethyl Acetate
1.0 ND1 ug/lMethylcyclohexane
1.0 ND1 ug/lMethylene chloride
0.50 ND1 ug/lMethyl-t-butyl ether
1.0 ND1 ug/lo-Xylene
1.0 ND1 ug/lStyrene
5.0 ND1 ug/lt-Butyl Alcohol
1.0 ND1 ug/lTetrachloroethene
1.0 ND1 ug/lToluene
1.0 ND1 ug/ltrans-1,2-Dichloroethene
1.0 ND1 ug/ltrans-1,3-Dichloropropene
1.0 ND1 ug/lTrichloroethene
1.0 ND1 ug/lTrichlorofluoromethane
1.0 ND1 ug/lVinyl chloride
1.0 ND1 ug/lXylenes (Total)

Surrogate Conc. Spike Low Limit High Limit Recovery Flags
Toluene-d8 28.77 30 79 111 96
Dibromofluoromethane 31.50 30 73 131 105
Bromofluorobenzene 30.36 30 82 112 101
1,2-Dichloroethane-d4 30.59 30 78 128 102
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OUTFALL CONSTRUCTION 
DIVISION VII 

SPECIFIC PROVISIONS 

7.01 LOCATION OF WORK 

Work under this Contract is to be performed on City Island in the Bronx, 
New York. The site is located between Minnieford Avenue and Eastchester 
Bay between Bridge Street and Terrace Street. The site is on private 
property as well as lands now or formerly underwater owned and regulated 
by the New York State Office of General Services.  

7.02 WORK INCLUDED 

The work under this Contract includes the erosion and sediment control 
measures during the construction of a new outfall and the installation of a 
splash pad and the restoration of intertidal marsh and high marsh wetland 
area, as per the mitigation plan required for Capital Project SEX200400. 
The following descriptions of work included under this Contract are general 
descriptions only and shall not be construed as a complete description of the 
work to be performed. 

A. The principal items of work include:

1. Erosion and sediment control measures during construction:

This shall entail the erosion and sediment control measures during
the construction of the storm sewer outfall. Specifications and plans
for this work are included in this document.

2. Outfall Construction for Storm Sewer Networks

This entails excavation of trenches and layout of storm sewer outfall
pipelines. The specifications and plans for this work are included
elsewhere in these Contract Documents.

3. Splash Pad Installation

This entails the construction and installation of a splash pad for the
new storm sewer outfall. Specifications and plans for this work are
included herein and on Section 3 of the New York Standards and
Specifications for Erosion and Sediment Control, 2016 edition.

4. Site Restoration
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The entire Project site will be restored upon project completion as 
per the Contract Drawings. Specifications and plans for this work 
are included in this document and elsewhere in these Contract 
Documents.  

5. Wetland Restoration  
 

Wetland restoration work entails excavation of fill and backfill 
with clean sand to the grades shown in the Contract drawings. This 
item also includes grading along the shoreline as shown on the 
Contract Documents. The restoration site shall be graded as 
directed by the Restoration Specialist and approved by the 
Engineer.  

B. Involved Agencies and Firms 

Before bidding, the contractor shall become familiar with the following 
involved agencies and firms and their respective responsibilities in the 
project: 

1. New York City Department of Design and Construction 
(NYCDDC)  

 
The NYCDDC will administer and inspect the Contractor's work 
with regard to all aspects of the Contract, including managing the 
overall project schedule, sequencing of the project and construction. 
The NYCDDC will handle permit compliance in relation to the 
sewer outfall construction. Whenever reference is made in these 
specifications to "the Engineer", it means the Resident Engineer on 
site, hired by NYCDDC. 

2. New York City Department of Environmental Protection (DEP) 

This City agency will maintain the facilities where the outfall is to 
be re-constructed under this project.  

3. New York State Department of Environmental Conservation 
(NYSDEC) 

This State Agency will be issuing a tidal wetland permit authorizing 
work in regulated areas to be performed under this Contract. This 
Agency has the regulatory authority to inspect the work site in order 
to ensure that permit requirements are not violated. 

4. United States Army Corp of Engineers 
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This Federal Agency issues permits for all work within Federal 
jurisdiction wetlands. This agency has the regulatory authority to 
inspect the work site in order to ensure that permit requirements are 
not violated. 

 
5. Restoration Specialist (Construction Monitor) 

 
The Restoration Specialist shall be retained by the Contractor. The 
Restoration Specialist shall supervise all restoration work performed 
by the Contractor and his/her Subcontractors for the duration of the 
project, in accordance with the plans, specifications and directions 
of the Engineer. The individual or firm filling this position will be 
responsible for oversight of the complete outfall and splash pad 
installation. This individual or firm will be familiar with the erosion 
and sediment control plan for the entire outfall site and oversee all 
work in wetland areas and ensuring that the work adheres to permit 
requirements. The Restoration Specialist is responsible for 
compliance with the permit as it relates to outfall construction. The 
exact powers of the Restoration Specialist (Construction Monitor) 
are stipulated in the wetland permit. 

 
C. Qualifications of Contractor/Subcontractor 
 

1. The Contractor or its proposed subcontractor shall have performed 
at least three (3) projects similar in scope and type within the last 
five years that involved the restoration and/or creation of coastal 
wetland systems. 

 
To support the Contractor's contention that the Contractor or its 
proposed subcontractor is qualified to perform work involving the 
creation or restoration of coastal wetlands, the Contractor must 
provide the following information in a Statement of Qualifications 
within three (3) days upon request by the City. 

 
Provide specific details on projects (i.e., location, size, cost, client, 
plant species, time of planting, etc.). Provide client contact person's 
name and telephone number. Describe any problems encountered 
during construction and corrective action taken to remedy the 
problem. Describe any violations issued by NYSDEC or any other 
regulatory agency and how violations were resolved. Enclose copies 
of applicable wetland permits. Provide chronological photos 
recording the progress of the restoration and/or creation efforts, 
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including preconstruction through completion. Include any required 
sign-offs from client and provide a list of all plants replaced on site. 

2. The Contractor shall have performed at least three (3) contracts that
involved the installation and maintenance of soil erosion and
sediment control devices during construction of a project.

To support the Contractor's contention that he/she is qualified, the
Contractor shall be able to provide the following information in a
Statement of Qualifications, as detailed in the paragraph below.

Provide specific details on the projects (i.e., location, size cost,
client, etc.). Provide client contact person's name and telephone
number. Describe regulatory requirements of the erosion control
devices. Describe any problems encountered during construction
and operation of the devices. Discuss corrective actions taken to
remedy the problem. Describe any violations issued by NYSDEC or
any other regulatory agency and how violations were resolved.
Provide chronological photos recording the progress of construction
and operation of the erosion control devices, including all stages of
construction and restoration after construction.

Within three (3) days upon request by the City the Contractor shall
identify a Certified Professional in Erosion and Sediment Control
who will be responsible for implementation of this aspect of the
project. The Contractor shall also provide a copy of the certification
for the person so identified.

3. The Contractor must be able to complete and submit to NYCDCC
the Statement of Qualifications described in this Section within
three (3) calendar days after requested to do so by NYCDCC.

7.03 INSPECTION BEFORE BIDDING AND MANDATORY PRE-BID 
CONFERENCE 

Before bidding the Contractor shall visit the site of the work. The Contractor 
shall obtain all necessary information and make his own determinations of 
any and all conditions which may affect in any way the performance of his 
work and his bid prices under these Contracts. All pertinent data and 
dimensions with regard to existing construction shall be verified by the 
Contractor. 

Access to the site for inspection purposes prior to bidding is on a continual 
basis, since the site is a public property. 
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All bidders are required to attend a mandatory pre-bid conference, if one 
should be scheduled. Exact time and place meeting place is to be announced 
later. 
 

7.04 STANDARD SEWER AND WATER MAIN SPECIFICATIONS 

A. Roadway Repair and Resurfacing 

Unless otherwise specified, all work, materials, and equipment must 
conform to the applicable sections of the New York City Department of 
Transportation (NYCDOT) Standard Highway Specifications, August 
2015, or latest edition. 

B. Sewer Work 

Unless otherwise specified, all work, materials, and equipment must 
conform to the applicable sections of the New York City Department of 
Environmental Protection Bureau of Water and Sewer Operations Standard 
Sewer and Water Main Specifications, July 2014, or latest edition 
(NYCDEP Standard Sewer and Water Main Specifications). 

7.05 INSPECTION BY THE CITY, STATE AND FEDERAL 
GOVERNMENT 

 
NO TEXT ON THIS SECTION 

 
7.06 EXISTING UTILITIES 
 

NO TEXT ON THIS SECTION 
 

7.07 PERMITS REQUIRED 
 
The Contractor is advised that NYCDDC has filed a joint application for 
permit with the New York State Department of Environmental 
Conservation (NYSDEC), the United States Army Corps of Engineers 
(USACE), the New York State Department of State (NYSDOS) and the 
New York City Department of City Planning. No work shall commence 
until the above-mentioned permit has been obtained for this project. As the 
application is being processed, it shall be the Contractor’s responsibility to 
obtain and update the said permit.  
 
The Contractor shall also become familiar with the following permits 
approvals which will be obtained by NYCDDC: 
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 New York State Department of Environmental Conservation – 
Excavation and Fill in Navigable Waters; 

 
 New York State Department of Environmental Conservation – 401 

Water Quality Certification; 
 
 New York State Department of Environmental Conservation – Tidal 

Wetlands; 
 

 New York State Department of Environmental Conservation – SPDES 
General Permit GP-0-20-001;  

 
 U.S. Army Corps of Engineers Nationwide Permit 7 – Outfall 

Structures and Associated Intake Structures; 
 

 U.S. Army Corps of Engineers Nationwide Permit 27 – Aquatic 
Habitat Restoration, Establishment, and Enhancement Activities; 

 
 U.S. Army Corps of Engineers Nationwide Permit 33 – Temporary 

Construction, Access, and Dewatering; 
 

 New York State Department of State - Coastal Consistency 
Concurrence; 

 
 New York City Planning Commission Waterfront Revitalization 

(Coastal Zone) Consistency Determination. 
 

The Contractor shall obtain all necessary permits as outlined in NYCDOT 
Standard Specifications, Section 1.06.23. 
 
The Contractor is responsible for performing all work in compliance with 
all permit requirements. No separate or additional payment shall be made 
to the Contractor for complying with the above requirements and obtaining 
and updating of said permits. The cost of such work shall be deemed 
included in the prices bid for all contract items of work. 
 

7.08 LAND FOR CONTRACTOR’S USE 

NO TEXT ON THIS SECTION 

7.09 LICENSED SURVEYOR FOR ENGINEER'S USE 

A. Work Included 
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The Contractor must engage the services of a New York State licensed 
surveyor as approved by the Engineer and reporting directly to the Engineer 
to make such surveys, as-builts, soundings, cross sections or other 
measurements as may be required by the Engineer for construction. 
Surveying services included in the item are for the sole use of the Engineer. 
The surveyor may be used by the Engineer to verify grades, but surveying 
services needed for activities not related to headwalls, outlet stilling basin 
and/or streambank stabilization construction is the responsibility of the 
Contractor and is not provided under this item.  

B. Measurement and Payment 

The Contractor for this Contract must include in its total bid a per diem cost 
for the services performed by the Licensed Surveyor. This cost must be 
shown on the Bid Schedule of Prices as Item No. BMP-7.09.  

Measurement for payment must be on a per diem basis. One day must 
consist of any eight (8) hour time period from 7:00 AM to 6:00 PM Monday 
through Friday plus travel time, not including holidays. The per diem rate 
must include the services of a three-person surveying crew and personnel 
required for delivering the survey in the formats described in section 7.09.C. 
The Engineer must be present during the progress of Work and the Engineer 
must deem as to whether a full eight-hour period had been employed in 
completing the Work, and as to whether the Contractor has utilized its crew 
at the productivity output required to complete the Work as anticipated. The 
surveyor will submit invoices to the Engineer, which will be forwarded to 
the Contractor for prompt payment. Payments must be made for invoiced 
costs only, with no payment for overhead and profit. 

C. Submittals 

The survey drawing must be provided in an AutoDesk (AutoCAD) drawing 
file (.dwg), portable document format (pdf) and two (2) hard copies of 
signed and sealed survey drawings by a New York State licensed 
Professional Land Surveyor including the name and license number of the 
surveyor, the name and address of the survey firm, date of survey, and 
datum referenced. 

7.10 CONSTRUCTION - SPECIAL REQUIREMENTS 

NO TEXT ON THIS SECTION   

* * * * *
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7.101 STRUCTURES AND EQUIPMENT - WORK INCLUDED 
 

Under structures and equipment work, Contractor must furnish all labor, 
materials and equipment and must do all work as specified herein and as 
shown on the Contract Drawings, including all incidental and appurtenant 
work required for a complete job. 

 
The work must include items of work specified under the following 
sections: 

 
Section No. Title 

 
7.102 Dewatering 
7.103 No Text 
7.104 No Text 
7.105 No Text 
7.107-B No Text 
7.108-A No Text 
7.109 No Text 
7.109-B No Text 
7.117 No Text 
7.129 No Text 
 

* * * * *
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7.102 DEWATERING 
 
A. Description of Work 

The Contractor must furnish, install, operate and maintain dewatering 
equipment as required, for construction work as specified herein. The 
dewatering equipment must include, but not be limited to, the following 
equipment items: 

1. Pumps 

2. Piping 

3. Accessories 

4. Wells. 

B. General Requirements 

1. General Specifications - Work performed under this Section must 
be in conformance with Section 40.02 of the NYCDEP Standard 
Sewer and Water Main Specifications. 

2. Examination of the Sites - The Contractor must take all steps that he 
considers necessary to familiarize himself with the surface and 
subsurface conditions at the site, and must obtain the data that is 
required to analyze the water and soil conditions at the site. Any 
results of subsurface investigations made as part of the design of this 
project will be made available to the Contractor. 

3. Shop Drawings - The Contractor must submit to the Engineer for 
approval shop drawings and any other material required to 
substantiate conformance with the requirements set forth in the 
specifications. Shop drawings must include a detailed plan of 
operations. 

4. All dewatering activities required for all construction areas shown 
on the Contract Drawings, must be performed in accordance with 
Section 40.14 – Dewatering Permits in the SW pages. The 
Contractor must also obtain the dewatering permits listed in Section 
40.14 – Dewatering Permits. 

C. Dewatering 

1. General Information - The Contractor must perform dewatering 
activities to ensure that all construction is performed under dry 
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conditions. If a well point system is proposed, the Contractor must 
utilize a well driller licensed in the State of New York. The 
Contractor must always drill down to sand or gravel layer when 
available and when it is below the lowest excavated elevation. 

The Contractor must operate the dewatering pumps continuously, a 
day before and during construction until all associated work within 
the influence zone of the well point have been completed. 

2. Care and Disposal of Water - Care of water must be in accordance 
with Section 15 - 1525 of the Environmental Conservation Law. 

Water from open cut and/or sheeted excavations, manholes, 
structures, trenches, or from whatever source, must be disposed of 
strictly in accordance with methods approved by the Engineer. 

The Contractor must submit proposed dewatering methods to the 
New York State Department of Environmental Conservation and 
New York City Department of Environmental Protection for the 
required permits as required in Section 40.14– Dewatering Permits. 
If a well point dewatering system is proposed, the Contractor must 
utilize a well driller licensed in the State of New York. Contractor 
must contact NYSDEC a minimum of 30 calendar days in advance 
of dewatering system startup. 

When required by the Engineer, such water must be passed through 
a settling basin and tank of acceptable size and shape and equipped 
with an overflow. Each settling basin must be cleaned as required 
and as ordered by the Engineer. 

Sufficient water to flush all sewers and drains must be provided by 
the Contractor when necessary. If any sewer, drain, catch basin, inlet 
or gutter, that receives dirty water attributable to the Site, should 
become filled or partially filled with sediment or debris, the 
Contractor must promptly and satisfactorily remove such deposits. 

D. Design Criteria 

1. Provide dewatering system which will lower and maintain 
hydrostatic pressure and groundwater levels to 2 feet below the 
prevailing excavation level or to a point no higher than 2 feet above 
the top of an impermeable stratum, if the subgrade is in the 
impermeable stratum.  Groundwater levels shall be lowered for a 
time period as deemed necessary by the Engineer to ensure adequate 
factor of safety for the constructed structure. 
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2. Design dewatering methods so that the effluent discharge from the 
sediment control measures (sump pit, sediment tank) does not 
impact surface water using the following protocol which was 
developed to monitor dewatering effluent discharge: 

a. Monitoring of Dewatering Operations 

Prior to the start of dewatering operations, a visual 
inspection of the installation of the sediment control 
measure(s) such as a dewatering sump pit and/or a portable 
sediment tank must be made by the Engineer. Upon 
commencement of dewatering effluent discharge from the 
sediment control measures, at least three turbidity 
measurements of the effluent must be conducted over a 15 
minute-period using the following methodology. If the 
arithmetic mean of these three turbidity measurements is 
greater than the ambient turbidity level, all dewatering 
operations must be discontinued until the Engineer is 
consulted regarding additional control measures.  

E. Submittals 

Submit the following for approval: 

1. Working Drawings 

a. Type of dewatering system proposed, showing arrangement, 
location and depths of proposed system, complete description 
of equipment and materials to be used, procedure to be 
followed, standby equipment, standby power supply and 
proposed location(s) of points of discharge of water. 

b. Obtain approval from the Engineer and appropriate regulatory 
agencies prior to installation of system. 

2. Prior to the start of construction dewatering, submit a report 
comparing site groundwater quality data with the NYSDEC, 
Division of Water Technical and Operational Guidance Series 
(TOGS) 1.1.1 Ambient Water Quality and Guidance Values and 
Groundwater Effluent Limitations and any other water quality 
standards, including NYCDEP Effluent Limitations if discharge 
into a sewer, to be complied with under permit(s) as applicable to 
the project. 

F. Job Conditions 
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1. Subsurface Conditions 

a. Subsurface investigations and groundwater level 
determinations must be conducted by the Contractor prior to 
implementation as specified herein. 

2. Responsibilities 

a. Select and install dewatering system to accomplish 
groundwater control as specified. 

b. Monitor quality of discharge from dewatering system to 
determine if soil particles are being removed by system. 

c. Measure to ascertain if movement is caused in adjacent areas 
by dewatering operations; take approved measures to 
minimize such movement. 

d. Take measures to prevent damage to property. 

e. Repair as approved damage, disruption or interference 
resulting directly or indirectly from dewatering operations. 

f. Remove sediments from all intercepted groundwater or 
surface water as specified herein and approved by the 
Engineer and the jurisdictional agency concerned. Under no 
circumstances must the Contractor directly discharge, 
without treatment, into the drainage channel or creek. 

G. Sump Pit 
 

The Contractor, at the direction of the Engineer must provide a stone filled 
pit with perforated standpipe/nozzle wrapped with filter fabric in which 
intercepted groundwater is pumped to an approved location. 

 
The size and shape of the sump pit will vary due to site conditions. The size 
of pump should be determined from manufacturer's specifications. 

 
1. The standpipe must be a perforated 12"-24" diameter corrugated 

metal or PVC pipe. 
 

2. A base of 2" aggregate must be placed in the pit to a depth of 12". 
After installing the standpipe, the pit surrounding the standpipe must 
then be backfilled with 2" clean aggregate. 
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3. The standpipe must extend 12"-18" above the lip of the pit. 
 

4. The standpipe must be wrapped with filter fabric before installation. 
If desired, 1/2" x 1/2" hardware cloth may be placed around the 
standpipe, prior to attaching the filter fabric. This will increase the 
rate of water seepage into the pipe. 

 
H. Surface Drainage 
 

1. Intercept and divert surface drainage away from the splash pad or 
other excavations, wells by use of dikes, ditches, swales, open stone 
lined channel, temporary diversion pipes which could be either on 
the surface or buried, sumps or other means. To properly install 
buried diversion pipe the contractor may be required to excavate. 

2. Design surface drainage systems to prevent erosion on or off the site 
or unwanted water flow. 

3. Remove surface drainage system when no longer required. 

4. Remove debris and restore site(s) to original conditions. 

I. Drainage of Excavated Areas 

1. Provide and maintain ditches of adequate size to collect surface and 
subsurface water and seepage which may enter excavations and 
divert water into sump so that it can be drained or pumped into 
drainage channels as approved by the Engineer and NYSDEC. 

2. Install settling basins or other approved apparatus as necessary to 
reduce the amount of fine particles carried by water diverted away 
from excavation. 

3. When no longer necessary, backfill and seal drainage ditches, sumps 
and settling basins with approved material. 

J. Execution 

1. Install dewatering system as specified and with the approval of the 
Engineer. 

2. Demonstrate by approved methods that no soil particles are present 
in water after 12 hours of initial pumping or draining and 
additionally as directed. 
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3. Dispose of precipitation and subsurface water away and clear of the 
work area. Keep excavation dry. 

4. Maintain continuous and complete effectiveness of the installation. 

5. Maintain water level at such elevation that no damage to structure 
or plant material can occur because of excessive hydrostatic 
pressure. In any event, maintain water level two feet minimum 
below bottom of subgrade until sufficient concentrate work or 
backfilling or both has been completed to adequately offset uplift 
pressures. 

K. Dewatering System Removal 
 

1. Remove and dispose of all stone, filter fabric and piping that 
comprise curtain drains and/or sump pits used in dewatering in 
accordance with Federal, State and local regulations at a permitted 
site. 

 
2. Backfill remaining space as necessary to restore surface and 

subsurface to its original or proposed condition in accordance with 
the Engineer's approval. 

 
L. No Separate Payment 
 

No additional or separate payment will be made for any work described 
herein. The costs for all labor, materials, equipment, permit fees, samples, 
tests, reports, services and insurance required or necessary to perform all 
the work described herein shall be included in the price bid for all items of 
work.  

 
* * * * * 
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7.103   CONCRETE 
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7.104  STEEL REINFORCEMENT 
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7.105   WELDING 
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7.107 RIP RAP/ANGULAR NATURAL FIELD STONE 
 

A. Description of Work 
 

Rip-rap must conform to the requirements of Section 70.71 of the NYCDEP 
Standard Sewer and Water Main Specifications. Contractor must submit 
Shop Drawings for all rip-rap material in accordance with the materials 
specified in Section 70.71 and Contract Drawings for the approval of the 
Engineer. 

B. Measurement and Payment 
 
Measurement and payment for rip-rap must be in accordance with Item 
number 70.71RR of the NYCDEP Standard Sewer and Water Main 
Specifications. 
 
 

* * * * *
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7.108 ALUMINUM GRATING 
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7.109   GEOTEXTILE FABRIC 
 
A. Description of Work 
 

Under this item, the Contractor must furnish all equipment and perform all 
work necessary to place separation geotextile fabric as indicated in the 
Contract Drawings and specifications and as directed by the Engineer. 
Separation geotextile must be utilized for prevention of subgrade soil 
movement into the riprap stone layer. 

 
B. Construction Methods 
 

The separation geotextile fabric must conform to New York State 
Department of Transportation (NYSDOT) Standard Specifications, 
Subsection 737-01, Table 737-01B Separation Geotextile Requirements, as 
shown below, and material must be listed on the Materials and Equipment 
NYSDOT Approved Materials List. 
 
Property Test Method Unit 
Grab Strength ASTM D4632 247 lbs 

Tear Strength ASTM D4533 90 lbs 
Puncture Strength ASTM D6241 495 lbs 
 
Separation geotextile fabric must be placed between the rip-rap stone layer 
and the subgrade.  Placement of the fabric must follow immediately after 
the subgrade has been cut to a sufficient depth for the riprap stone layer to 
meet dimensions and grading specified in the Contract Drawings.  Riprap 
stone placement must follow after the separation geotextile fabric has been 
placed. 

 
C. Measurement and Payment 
 

The quantity to be measured for payment under this Section must be the 
number of square feet of surface area on which separation geotextile fabric 
has been installed in accordance with the plans and specifications and 
directions of the Engineer. 

 
The contract price per square feet of separation geotextile fabric must be as 
indicated on the BID SCHEDULE OF PRICES Item No. BMP-7.109 
Geotextile Fabric. The bid price must include the costs for all labor, 
material, equipment and incidental work in accordance with the plans and 
specifications to the satisfaction of the Engineer. 

* * * * *
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7.117 GRAFFITI RESISTANT COASTING 

NO TEXT ON THIS PAGE
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7.129 CONCRETE STRUCTURES 
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7.300 EARTHWORK AND GRADING - WORK INCLUDED 
 

Under earthwork and grading, the Contractor must provide all labor, 
material, tools and equipment necessary to complete the execution of the 
work in complete accordance with the Specifications and all Contract 
Drawings. The work must include items of work specified under the 
following sections. 

 
Section Number Title 
 
7.301 No Text 
7.302 Clearing, Grubbing and Removals 
7.303 No Text 
7.304-A Excavation 
7.305 No Text 
7.306 No Text 
7.307-A Grading 
7.308 No Text 
7.309 No Text 
7.310 No Text 
7.317 No Text 
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7.301 DEBRIS REMOVAL AND DISPOSAL 
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7.302 CLEARING, GRUBBING AND REMOVALS 
 
Clearing, grubbing, and removals must conform to the requirements of the 
NYCDOT Standard Highway Specifications Section 6.01.  
 
Measurement and payment for clearing, grubbing, and removals must be in 
accordance with Item number 6.01AC of the NYCDOT Standard Highway 
Specifications. 
 

* * * * *
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7.303 TEMPORARY WOODEN TREE GUARDS 

NO TEXT ON THIS PAGE 
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7.304 EXCAVATION 
 

A. Description of `  
 

The Contractor must furnish all labor, materials, equipment and services 
necessary to perform all excavation as indicated on the Contract Drawings 
and as specified herein.  

 
B. General Requirements 
 

1. General Specifications - Except as modified and supplemented 
hereinafter in the Detailed Specifications, work performed under 
this Section must conform to the NYCDEP Standard Sewer and 
Water Main Specifications. 

 
2. Shop Drawings - The Contractor must submit to the Engineer for 

approval shop drawings and other documentation required to show 
conformance with the requirements set forth on the Contract 
Drawings and these Specifications. Shop drawings must include, but 
not be limited to, the requirements for shop drawings as specified in 
Standard Sewer and Water Main Specifications. 

 
C. Excavation  
 

1. General Information –The Contractor must excavate all materials to 
the established lines and grades for the construction of all facilities 
included in this Contract, or as shown and specified, in accordance 
with the requirements of NYCDEP Standard Sewer Construction 
Specifications, except as otherwise specified herein. Excavation 
must include removing boulders of size less than one-half cubic 
yard. Excavation must also include the removal of existing buried 
pipelines, the plugging of those remaining sections of the pipelines 
and the plugging of all existing buried pipelines to be abandoned but 
not removed. 

 
The limits of excavation shown on the drawings are the payline and 
indicate the extent of work to be performed by the Contractor. The 
Contractor must furnish and install any temporary side slope 
supports, bracing, and sheet piling required performing the 
excavation to the levels and surfaces indicated. 

 
2. Excavated Materials - The Contractor must dispose off site all 

excess and unsuitable materials. Boulders and stones deemed 
suitable for reuse must be stockpiled on-site at a location determined 
by the Engineer. 
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3.  Hazardous and Non-Hazardous Waste – Prior to starting the work, 
the contractor must perform soil sampling in accordance with 
Hazardous Materials Items 8.01 C2 Sampling & Testing of 
Contaminated/Potentially Hazardous Soil for Disposal Parameters.  

 
4. Care of Water - Prior to starting the work, the Contractor must 

submit to the Engineer for approval, a detailed description of the 
method he proposes to use to care for water during construction, 
including a coordinated sequence of operation for the entire project. 
Approval by the Engineer will not relieve the Contractor of his 
responsibility for the safety of the work, existing structures and 
adjacent property. 

 
5. Stockpiling - Topsoil that has been excavated and approved for use 

on-site is to be stockpiled separate from subsoil. Topsoil must be 
excavated to a depth of 18" or as directed by the Engineer. Location 
of stockpiling must be approved by the site Engineer. If the Engineer 
deems necessary, subsoils must be separated and stockpiled 
according to soil horizons. 

 
D. Measurement and Payment 
 

The quantity to be measured for payment under the pay item Excavation 
must be the total number of cubic yards, measured in containers and 
vehicles, and the quantity to be paid for will be 75% of the yardage 
determined by such measurements. 

 
The contract price per cubic yard of material excavated and disposed of off-
site must be indicated on the BID SCHEDULE OF PRICES Items No. 
BMP-7.304-A. The bid price must constitute full compensation for all labor, 
materials, equipment and work incidental thereto, necessary to complete the 
work in accordance with the plans and specifications to the satisfaction of 
the Engineer.  

 
All costs for excavation performed in conjunction with the construction and 
installation of concrete structures will be included under the unit bid price 
for Concrete Structures Section 7.129 
 

* * * * *
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7.305 CRUSHED STONE 
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7.306 TREE REMOVAL AND DISPOSAL 
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7.307-A GRADING 

A. Description of Work

The Contractor shall furnish all labor, materials, equipment and services
necessary to perform all grading as indicated on the Contract Drawings and
as specified herein.

B. General Requirements

1. General Specifications - Except as modified and supplemented
hereinafter in the Detailed Specifications, work performed under
this Section shall conform to the NYCDEP Standard Sewer
Specifications.

2. Shop Drawings - The Contractor shall submit to the Engineer for
approval shop drawings and other documentation required to show
conformance with the requirements set forth on the Contract
Drawings and these Specifications.  Shop drawings shall include,
but not be limited to, the requirements for shop drawings as
specified in Standard Sewer Specifications.

C. Grading – The Contractor shall perform filling, compacting, and grading of
the indicated areas of site, including minor cutting and filling high and low
areas, and leveling such areas to elevations and within limits shown on the
Contract Drawings.

D. Compaction

1. BMP Areas – Compaction shall not be done in BMP and landscaped
areas.

2. Other Areas – Each layer of fill or backfill shall be compacted by a
minimum of four complete passes with an approved tamping roller,
pneumatic-tired roller, three-wheel power roller, or other approved
compaction requirement.  Compaction shall not be less than 95
percent of the maximum density modified proctor as determined by
ASTM D1557, Method D.

3. Field Control – Sufficient in place density tests shall be performed
by the Contractor in order to satisfy the Engineer that the specified
density is being obtained.  These tests shall be made at no cost to the
City and shall be made using the calibrated sand cone method
(ASTM D1556) or other method as determined by the Engineer.
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E. Finished Excavation, Fills, and Embankments – All areas covered by the
project, including excavated and filled sections and adjacent transition
areas, shall be uniformly graded.  The finished surface shall be reasonably
smooth, compacted, and free from irregular surface changes.  The degree of
finish shall be that ordinarily obtainable from blade-grader operations.
Surfaces shall be finished not more than 0.10 foot above or below the final
grade or approved cross section.

F. Protection – Newly graded areas shall be protected from traffic and erosion,
and any settlement or washing away that may occur from any cause, prior
to acceptance, shall be repaired and grades re-established to the required
elevations and slopes, at no additional expense to the City.

The Contractor shall provide temporary ground cover sufficient to restrain
erosion on all disturbed areas upon which further active construction is not
taking place.

G. Measurement and Payment

The quantity to be measured for payment under the pay item Grading shall
be the total number of square feet of work area graded.  The contract price
per square foot for grading shall be as indicated on the BID SCHEDULE
OF PRICES Item No. BMP-7.307-A. The bid price shall constitute full
compensation for labor, materials, equipment and work incidental thereto,
necessary to complete the work in accordance with the plans and
specifications to the satisfaction of the Engineer.

* * * * *
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7.308 FILL ON-SITE 
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7.309 IN-STREAM SEDIMENT REMOVAL  
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7.310 PLANT AND SOD SALVAGE 
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7.311 CONSTRUCTED WETLAND TREATMENT 
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7.312 DEMOLITION AND SITE CLEARING 
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7.313 REMOVAL OF POND SEDIMENTS 
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7.314 DISPOSAL OF OUTFALL CHAMBER SEDIMENTS 
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7.315 GREENBELT/RICHMOND CREEK RESTORATION 

NO TEXT ON THIS PAGE 
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7.316 GREENBELT/RICHMOND CREEK RESTORATION ALLOTMENT 
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7.317 SOIL SAMPLING AND DISPOSAL 
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7.400 LANDSCAPING AND RESTORATION - WORK INCLUDED 

Under landscaping and restoration work, the Contractor must provide labor, 
materials, tools and equipment necessary to complete the execution of the 
work in complete accordance with the Specifications and all Contract 
Drawings. The work must include items of work specified under the 
following sections. 

Section Number Title 

7.401 No Text 
7.402 No Text 
7.403 No Text 
7.404-A Restoration Specialist (Construction 

Monitor) 
7.405 No Text 
7.406 No Text 
7.407-A No Text 
7.407-B No Text 
7.408-B No Text 
7.410 No Text 
7.411 No Text 
7.413 No Text 
7.415-A No Text 
7.417 No Text 
7.418 Clean Sand for Restored Area 
7.419 No Text 

* * * * *
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7.401 LANDSCAPING FOR TERRESTRIAL ZONE AND WETLAND ZONE 
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7.402 SOD 
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7.403 TOPSOIL FOR RESTORED AREA 
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7.404–A RESTORATION SPECIALIST (CONSTRUCTION MONITOR) 
 
A. Description of Work 
 

The Contractor is advised that the portions of work within this Contract 
pertaining to the construction of the outfall, wetland restoration and all other 
work in the project area must require the supervisory expertise of a 
Restoration Specialist. The Restoration Specialist must supervise all 
restoration work performed by the Contractor and its Subcontractors for the 
duration of the project, in accordance with the plans, specifications and 
directions of the Engineer.  
 
The Restoration Specialist must also be responsible for overseeing the 
implementation of the project's soil erosion control plan. In addition, the 
Restoration Specialist must be cognizant of all conditions of the NYSDEC 
and USACE permits for the project, as they relate to work in the wetlands. 
Furthermore, the Restoration Specialist must be responsible for overseeing 
the installation of all plant material. The Restoration Specialist must be 
responsible for preparing a restoration plan for any property disturbed by 
sanitary or storm sewer construction. The Restoration Specialist must report 
to the Engineer. The qualifications of the Restoration Specialist must be 
approved by the Engineer and on-site prior to the start of any work. 

 
B. Qualifications 
 

The Restoration Specialist utilized to perform the work required must have 
performed at least three (3) projects similar in scope and type to the required 
work in the previous five (5) years. The Restoration Specialist must be a 
Registered Landscape Architect, Professional Wetland Scientist, or have 
equivalent professional experience. Prior to the start of work, the Contractor 
must be required to submit the names and resumes of at least three 
prospective candidates to the Engineer for approval. The Engineer may 
approve the qualifications of the prospective candidates or alternatively ask 
for more choices, if the Engineer deems the candidates to be not qualified. 

 
C. Site Monitoring 
 

The Restoration Specialist must monitor the Contractor's in-place erosion 
and sediment control devices, including, but not limited to, construction 
(limiting) fences, silt fences, etc., and must notify the Contractor when 
maintenance or repair of these devices is necessary. The Restoration 
Specialist must monitor related/adjacent construction to ensure that these 
activities do not adversely impact restoration activities or the success of the 
restoration work. 
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D. Restoration Supervision

The Restoration Specialist must supervise all aspects of the wetland and
upland installation including vector, pest and wildlife control, in-stream
sediment removal work, plant and sod salvage, and perimeter restoration
work. The Restoration Specialist must oversee all landscaping activities
including installation of plant material related to the restoration of wetland
areas.

E. Design and Design Review

The Restoration Specialist must prepare, design, and review design work as
needed during construction. This work must include but not be limited to
the following:

a. research and prepare design revision/modification drawings,

b. research and prepare revisions/modifications to detailed
specifications,

c. prepare supplemental field sketches,

d. review and critique design modification drawings and supplemental
drawings.

The Restoration Specialist must undertake this work when directed by the 
Engineer. 

F. Photo Documentation

The Restoration Specialist must keep a digital photograph log of the project.
The photo log will follow the progress of the project, in a clear and
understandable progression, and must incorporate before, in progress and
completed photographs of the work area and natural area restorations within
the project. Fixed photo points must be used at each site to ensure that before
and after photographs are taken from the same location, direction, and
angle.

The Restoration Specialist must use a digital camera with a minimum
resolution of 4.1 megapixels for use during all phases of the project for
photo-documentation purposes. The Restoration Specialist must assemble
the completed photo log onto CD’s and transmit the complete photo log to
the Engineer.

G. Monitoring Reports
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The Restoration Specialist must prepare and submit a Monitoring Report to 
the Engineer following the completion of all restoration and wetland 
mitigation activities. The Restoration Specialist must continue to submit an 
annual Monitoring Report until the reporting requirements per applicable 
project permits have expired. Six (6) copies of each report submittal must 
be prepared and submitted to the Engineer.  

 
The Restoration Specialist must examine, monitor and report on the various 
components of the restoration and must incorporate color photographs, 
color photocopies, graphs, etc., as appropriate. All information must be 
reported in a concise format and comply with the reporting requirements of 
all applicable project permits. The Monitoring Report must: 

 
- report on all construction activities related to restoration and 

stabilization, 
 

- report the conditions of the waterfront area restored within this 
Contract, 

 
- present recommendations for the increasing the success of the 

restoration site, 
 

- give general commentary for increasing the success of future 
restoration projects. 

 
Post-Construction Monitoring Schedule 
The restoration site will be walked by the Engineer, the Restoration 
Specialist, the Contractor, and representatives of involved regulatory 
agencies (e.g. New York State Department of Environmental Conservation 
and United States Army Corps of Engineers) approximately one month 
following completion of construction to assess compliance with submitted 
work plans.  A determination will be made as to whether the any additional 
work is required to achieve compliance with submitted work plans   
 
Monitoring Report 
An annual monitoring report must be written and submitted to the 
appropriate regulatory and involved agencies by October 15th of each 
monitoring year.   Reporting must begin after construction.  The reports 
must include the data and photographs collected during the monitoring 
period along with a summary of the collected data and recommendations 
for future actions.  
 

H. Measurement and Payment 
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The quantity to be measured for payment under this section must be the total 
number of hours necessary for the supervision of all restoration work within 
this Contract, site monitoring, design and diagram review, photo 
documentation, preparation of monitoring reports and completion of the as-
built plans in accordance with the plans, specifications and direction of the 
Engineer, performed prior to the date of Substantial Completion. 

For supplying all labor, materials and equipment necessary for Restoration 
Specialist, the Contractor must receive a unit price bid. 

The contract price per unit for Restoration Specialist must be as indicated 
on the BID SCHEDULE OF PRICES Item No. BMP-7.404-A. The unit 
price bid must include the costs for all labor, materials, equipment and 
incidental expenses necessary or required to complete the work in 
accordance with the plans and specifications to the satisfaction of the City 
and the Engineer. 

No separate or additional payment will be made for work performed in 
accordance with the requirements of this section during the Maintenance 
and Guarantee Period specified for the Landscaping work. In addition, said 
work must be considered a part of the Maintenance and Guarantee and 
subject to the provisions thereof should the Contractor fail to complete this 
work as specified. 

* * * * *
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7.405 VECTOR, PEST AND WILDLIFE CONTROL 
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7.406 WOOD CHIPS 
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7.407–A EROSION CONTROL MAT - STRAW 
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7.407–B EROSION CONTROL MAT – CURLED WOOD OR COCONUT FIBER   
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7.408-B HERBICIDE APPLICATION 
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7.409 MYCORRHIZAL INOCULANTS 
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7.410 PLANT PROTECTION FENCE 

NO TEXT ON THIS PAGE 
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7.411 WATERING AND WEEDING DURING GUARANTEE PERIOD 

NO TEXT ON THIS PAGE 
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7.412 SLOPE STABILIZATION 
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7.413 TEMPORARY GOOSE EXCLUSION FENCE 

NO TEXT ON THIS PAGE 
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7.414 BMP AS-BUILT PLANS 
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7.415-A WILDLIFE STRUCTURES 
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7.416 GALVINIZED CHICKEN WIRE 

NO TEXT ON THIS PAGE 
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7.417 DEBRIS EXCLUSION FENCE 
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CLEAN SAND FOR RESTORED AREA 

A. Description of Work

1. Description:
Under this item, the Contractor must provide clean sand for fill where
indicated by the Contract Drawings and/or as directed by the Engineer.

The Contractor will be liable for any damage to property caused by fill
operations and all areas of construction disturbed must be restored to
their original condition to the satisfaction of the Engineer.

2. General Requirements:

a. Clean sand must comply with the following requirements:
i. Sand must not be delivered in a frozen or muddy

condition.
ii. Clean sand must be free of invasive nonnative plant

propagules.

b. Contractor must monitor the downgradient collection of fine
sand particles and remove from the site as directed by the
Engineer for period of at least one (1) month following final
grading.

c. Clean Sand Submittal:

i. The Contractor must supply information detailing the
source and location of clean sand from off site and
provide a sample of the sand to be used for inspection by
the Engineer and Restoration Specialist prior to delivery
of sand stockpile to the project site.

ii. The Contractor must collect representative samples for
every 200 cubic yards of the sand stockpile for particle
size distribution analysis. The particle size distribution
analysis must be performed by a certified materials
testing laboratory.

iii. The Contractor must supply a report that shows the
geographic location of the sand stockpile, the sampling
locations within the sand stockpile, describes the
sampling methodology, and a provides a summary of the
sampling results in both graphic and tabular format.  The

7.418
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clean sand must be described using the Unified Soil 
Classification System (USCS) soil classifications and 
the USCS results must be compared to the  United States 
Department of Agriculture Soil Classification System 
and provided in the summary report for approval by the 
Engineer. Clean sand may not be delivered to the project 
site until written approval has been given by the 
Engineer. 

iv. Testing shall be performed by an environmental testing
laboratory certified by the NYSDOH Environmental
Laboratory Accreditation Program (E.L.A.P.) and
approved by the Engineer using Test Methods EPA
8260C (VOCs), EPA 8270D (SVOCs), EPA 8081B
(Pesticides), EPA 8082A (PCBs) and EPA 6010C
(Metals).  Reference standards are those described by,
but not necessarily limited to, Title 6 NYCRR Part 375-
6.8(b) and the terms of this specification. Engineer shall
contact the Environmental Remediation Unit at Capital-
EnvRemed@parks.nyc.gov for all questions related to
Environmental sampling and testing.  The laboratory
will send all test results directly to the Environmental
Remediation Unit. Evaluation of environmental test
results and acceptance or rejection of the Contractors
proposed source by NYC Parks’ Remediation Unit shall
be considered final.  Environmental sampling is to be
will be performed by the approved laboratory at the
source of the clean sand.

B. Materials

1. Material must consist of sand, free of organic material, loam, debris,
frozen soil or other deleterious material which may be compressible.
The sand must be of uniform quality, friable, free from hard clods, stiff
clay, hard pan, partially disintegrated stone, stones, lime, cement, ashes,
slag, concrete, tar residues, tarred paper, gasoline, motor oil, or other
petroleum hydrocarbons, boards, brush, weeds, stalks, roots, sods,
chips, sticks or any other undesirable material. Invasive, nonnative seed
will not be allowed in the clean sand material.

2. Clean sand must conform to the following gradation requirements:
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The uniformity coefficient (Cu = D60/D10) must be greater than 2 
unless specified otherwise or directed by the Engineer. 

C. Measurement and Payment

The quantity of clean sand to be paid for under this item must be the number
of cubic yards of clean sand furnished from off-contract site sources (i.e.
suppliers approved by the engineer), mixed, placed and incorporated in the
completed work in accordance with the plans and specifications to the
satisfaction of the Engineer, measured in trucks used for delivery, at the site
of the work. The quantity of clean sand to be paid for under this item must
be measured in cubic yards in trucks used for delivery. No clean sand may
be permitted to be furnished until directed by the Engineer.  Delivery ticket
with name and address of vendor, date and estimated volume must be
supplied to the Engineer prior to truck measurement.

The contract price per unit for Clean Sand for Restored Area must be as
indicated on the BID SCHEDULE OF PRICES Item No. BMP-7.418. The
bid price must be a unit price per cubic yard of Clean Sand, and must include
the cost of all labor, materials and equipment necessary to prepare topsoil
areas, furnish, mix, place and incorporate topsoil and compost, and all other
work incidental thereto, in accordance with the plans and specifications to
the satisfaction of the Engineer.

Measurement and payment for excavation associated with the installation
of clean sand must be included in Item number BMP-7.304-A.

* * * * *

U.S. Std Sieve 
Size

Nominal 
Opening  (mm) Percent Finer

USCS 
Classification

USDA 
Classification

3/8" 9.51 100

4 4.76 98-100

10 2.00 95-100 Coarse Sand

40 0.42 60-75 Medium Sand Coarse Sand

60 0.25 25-50 Medium Sand

100 0.149 0-5 Fine Sand

200 0.074 <2 Very Fine Sand

Fine Gravel

Fine Sand

Gravel
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7.500 SOIL EROSION AND SEDIMENTATION CONTROL MEASURES 

Under soil erosion and sedimentation control work, the Contractor must 
provide all labor, materials, tools and equipment necessary to complete the 
execution of the work in complete accordance with the Specifications and 
all Contract Drawings. All Soil Erosion and Sedimentation Control work 
must be done in conformance with and subject to the renewed State 
Pollutant Discharge Elimination System (SPDES) General Permits for 
Discharges Stormwater from Construction Activity, GP-0-20-001, and the 
latest edition of the New York State Standards and Specifications for 
Erosion and Sediment Control, 2016, published by the New York State 
Department of Environmental Conservation, including, but not limited to, 
the following methods of erosion and sedimentation control. 

1. Slopes left exposed will, within 30 working days of completion of
any phase of grading, be planted or otherwise provided with ground
cover device, or structures sufficient to restrain erosion.

2. A ground cover sufficient to restrain erosion must be planted or
otherwise provided within 15 working days on that portion of the
tract (disturbed area) upon which further active construction is not
being undertaken.

The Contractor must submit for approval by the Engineer and NYSDEC, a 
written Erosion and Sedimentation Control Plan, prepared by a Certified 
Professional in Erosion and Sediment Control (CPESC), who is a 
Professional Engineer (P.E.) or under the supervision of a P.E. The Erosion 
and Sediment Control Plan must be signed and sealed by that CPESC and/or 
the supervising P.E. The Plan must comply with all conditions of all 
applicable permits issued by NYSDEC. 

The Erosion and Sedimentation Control Plan must conform to the 
guidelines as set forth in the latest edition of the New York State Standards 
and Specifications for Erosion and Sediment Control, 2016 and the 
Contractor must implement the followings: 

 No stockpiling of excavated material would be allowed in a manner
or location that would permit erosion and its subsequent
sedimentation in wetlands or other natural areas.

 No storage of soil must be permitted within the Contract limits. Soil
is deemed to be for this requirement any sediment including material
such as topsoil fill, sand, any excavated material, boulders, stones,
cold patch, etc.
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 Storm sewers will be installed in a sequence and manner that reduces
the time during which the tops of excavated areas would be exposed
and vulnerable to erosion.

 At the end of each day's work, the street where sewers are being
installed will be cleaned and swept to reduce the amount of soil that
could potentially impact downstream areas as sediment. The
Contractor must be required to have a street sweeper on the site.

 Use truck tracking pads at the construction access locations to
remove sediment from the tires of the trucks and other construction
equipment prior to driving on the adjacent streets.

 Utilize sediment basins, sediment traps and/or sediment filters in the
erosion control plan to capture sediment form run-off and from
water produced by dewatering operations.

 Use portable sediment tanks to remove sediment from water
generated by dewatering operations. All water from dewatering
must be treated before discharge into any surface water bodies,
unless the turbidity of the effluent is less than the ambient level of
the receiving water body as measured by the turbidity meter in
standard units (i.e. NTU’s).

 The Contractor must supply all portable equipment.

 Use construction limiting fence, and silt fence as shown on Contract
Drawings, unless otherwise directed by the Engineer.

 Schedule work in wet areas, such as the mitigation site, during
relatively dry summer months.

 Employ water diversions to direct the stream away from the area
being worked on, so as to create drier conditions for in-stream work.

 Use temporary pumping sump to control water level at site.

 Prior to the start of construction activities, such as sewer installation,
inspect all erosion control measures and continually monitor them,
especially after each storm event.

 If the Contractor uses dewatering methods which produce effluent
discharges, the Contractor must monitor each discharge effluent and
receiving water body. Discharges must not cause substantial visible
contrast to the natural condition in any receiving water body. A
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meter which records turbidity in standard units (i.e. NTUs) must be 
utilized to establish ambient conditions in each water prior to 
discharge. If any monitored turbidity level exceeds the ambient level 
of the receiving water body, the Contractor must insure (e.g., by 
reducing the flow rate or otherwise adjusting the dewatering system) 
that no substantial visible contrast to the natural condition in the 
receiving water body occurs. The action(s) taken, or the decision not 
to take any action, must be recorded in the monitors log. 

The Contractor will not receive any payment for the preparation of the 
Erosion and Sedimentation Control Plan. Installation of the Erosion and 
Sedimentation features and maintenance of them will result in payment for 
their respective items as described in Section 7.501 through 7.517. The 
work must take place at the mitigation and outfall site only and is not 
payment for street work or the installation of sewers; with the exception of 
the Erosion and Sediment Control Licensed Professional (Section 7.404-B). 
The Erosion and Sediment Control Licensed Professional must oversee 
construction and the installation of the sewers for the entire project. 

The work must include items of work specified under the following 
sections: 

Section Number Title 

7.501 Maintenance of Erosion Control Measures 
7.502 Construction Limit Fence 
7.503-A No Text 
7.504-A Silt Fence 
7.506 No Text 
7.507 No Text 
7.509-A Stabilized Construction Entrance 
7.510 Portable Sediment Tank 
7.511 No Text 
7.512 No Text 
7.516 Turbidity Curtain 
7.517 No Text 
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7.501 MAINTENANCE OF EROSION CONTROL MEASURES 

Maintenance/repair of the erosion and sediment control measures must be 
performed by the Contractor only as directed by the Engineer. 

When, in the judgment of the Engineer and NYCDDC Construction 
Monitor, the soil erosion control measures have deteriorated to a point of 
not functioning adequately because of storm events, the Contractor must be 
notified to make the necessary repairs. 

If the Engineer deems that the erosion control device was not adequately 
installed in the first place, repair of such a device must be the sole 
responsibility of the Contractor. 

Damage to the erosion control measures caused by the construction activity 
of the Contractor is the responsibility of the Contractor. If the Engineer 
determines that the damage is the result of the Contractor's construction 
activity, then the Engineer must order that the devices are repaired. The 
Contractor must make the repairs at its own expense. 

In the event that the erosion control measures are damaged as a result of 
vandalism by the general public, the Contractor must notify its insurance 
company and put forth a claim for remuneration to the said damage. 

No separate payment will be made for this work of the specification. All 
costs must be included in the various Contract Items of this Contract. 

* * * * *
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7.502 CONSTRUCTION LIMIT FENCE 

A. Description of Work

The Contractor must furnish all materials, labor, and equipment necessary
to install the construction limit fence specified herein and as shown on the
Contract Drawings, including all incidental and appurtenant work required
for a complete job. The construction limit fence is used to mark the limit of
the construction activity and to protect the adjacent areas.

Prior to the start of work, Contractor must submit construction limit fence
in accordance with the materials specified herein and the Contract Drawings
for the approval of the Engineer.  The Contractor must have written
approval from the Engineer prior to installation.

Upon furnishing and installing the above sedimentation and erosion control
device but prior to commencing any other work on-site, the Contractor must
notify the Engineer and arrange for an on-site inspection.

The construction limit fence must be maintained in good condition and
repaired as necessary by the Contractor during the construction and post-
construction/site stabilization phases as directed by the Engineer.

B. Materials and Methods

Construction Limit Fence: The construction limit fence must be high
visibility orange construction fence with a minimum height of four (4) feet.
The fence must be constructed of polyethylene fabric fastened to vertical
line posts.

Fabric must be a high density polyethylene grid tightly secured to wood
posts.  The fabric must be securely fastened to vertical line posts by means
of ties and spaced not more than 12 inches apart on rails and not more than
14 inches apart on line posts.

The construction limit fence must be located where indicated on the
Contract Drawings. The fence must be adjusted to avoid interference with
trees and to maintain access to houses.

Line posts must be conventional metal “T” or “U” post and must be spaced
not more than 6 feet on centers. Posts must be securely set in the ground.
Line posts must extend at least 2 feet below finished grade. Post locations
must be adjusted to avoid tree roots as appropriate.

C. Maintenance
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The construction limit fences must be inspected periodically (at least once 
per week), or as directed by the Engineer. Any required repairs must be 
made immediately. 

D. Measurement and Payment

The quantity to be measured for payment under this Section must be the
total number of linear feet of construction limit fence furnished, installed,
and maintained in accordance with the Plans and Specifications and the
directions of the Engineer.

The contract price per linear foot for Construction Limit Fence must be as
indicated on the BID SCHEDULE OF PRICES, Item No. BMP-7.502. The
unit price per linear foot must include all labor, materials, equipment and
work incidental expenses necessary or required to complete the work in
accordance with the plans and specifications and to the satisfaction of the
Engineer.

* * * * *
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7.503 STAKED STRAW BALES 
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7.504-A SILT FENCE 

A. Description of Work

The Contractor must furnish all materials, labor, and equipment necessary
to construct silt fence as specified in NYCDOT Standard Highway
Specifications Section 9.30 – Storm Water Pollution Preventions (Appendix
B) and as shown on the Contract Drawings, including all incidental and
appurtenant work required for a complete job.

Prior to the start of work, Contractor must submit silt fence in accordance 
with the materials specified in Section 9.30 and the Contract Drawings for 
the approval of the Engineer.  The Contractor must have written approval 
from the Engineer prior to installation. 

B. Measurement and Payment

The contract price for silt fence must be included in the lump sum price bid
under NYCDOT Standard Highway Specifications Section 9.30 – Storm
Water Pollution Preventions.

* * * * *
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7.505 SAND BAGS 
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7.506 SEDIMENT TRAP WITH FILTER 

NO TEXT ON THIS PAGE 
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7.507 SEDIMENT FILTER 

NO TEXT ON THIS PAGE 
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7.508 SEDIMENT BASIN 
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7.509-A STABILIZED CONSTRUCTION ENTRANCE 

A. Description of Work

The Contractor must furnish all materials, labor, and equipment necessary
to construct the stabilized construction entrance specified herein and within
the limits as shown on the Contract Drawings, including all incidental and
appurtenant work required for a complete job.

Prior to the start of work, Contractor must submit stabilized construction
entrance materials in accordance with the materials specified herein and the
Contract Drawings for the approval of the Engineer.  The Contractor must
have written approval from the Engineer prior to installation.

Upon furnishing and installing the stabilized construction entrance but prior
to commencing any other work on-site, the Contractor must notify the
Engineer and arrange for an on-site inspection.

The entrance must be maintained in good condition and repaired as
necessary by the Contractor during the construction phases as directed by
the Engineer.

B. Materials and Methods

1. The entrance areas must be cleared and stripped of all vegetation,
roots and other objectionable material prior to installation of the
access way as specified.

2. Provide surface drainage and divert excess runoff to stabilized areas
as required and as directed by the Engineer.

3. Rock - use NYSDOT Size No. 3 coarse aggregate.

4. Thickness - not less than six (6) inches for rock.

5. Width must be twenty-four (24) feet minimum.

6. Filter cloth must be placed over the entire area prior to placing of
stone. Filter cloth must be as specified below.

Filter cloth underliner must be suitable for heavy duty construction
traffic and have the following minimum properties:

Grab tensile strength (ASTM D5034) 220 lbs. 
Elongation at failure (ASTM D5034) 60% 
Mullen Burst Strength (ASTM D3786) 430lbs 
Puncture Strength (ASTM D751) 125 lbs. 
Equivalent opening size 40-80 mm 
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Filter cloth must be TenCate Mirafi 600X, Beltech 315, 
TerraTexHD or approved equal. 

7. Surface water - All surface water flowing or diverted toward
construction entrances must be piped across the entrance. If piping
is impractical, a mountable berm with 5:1 slopes will be permitted.

8. Maintenance - the entrance must be maintained in a condition which
will prevent tracking or flowing of sediment onto public rights-of-
way. All sediment spilled, dropped, washed or tracked onto public
rights-of-way must be removed immediately.

9. When truck washing is required, it must be done on an area
stabilized with stone and which drains into an approved sediment
trapping device.

10. Periodic inspection and needed maintenance must be provided after
each rain.

11. After completion of the project, the stabilized construction entrance
must be removed and regraded to its original condition. Prior to
grading and planting, the area must be tilled to lessen the
compaction of the soils.

C. Maintenance

1. Maintenance of the stabilized construction entrance will include
periodic inspection of the surface condition. Top dress with new
gravel as needed. Any areas producing sediment should be treated
immediately.

2. After completion of the project, the stabilized construction entrance
must be removed and the areas regraded to their original elevations.
Prior to seeding and planting, the areas must be tilled to lessen the
compaction of the soils.

3. For those stabilized construction entrances that are in the beds of
accessways, the rock can stay in place for use in accessways.

D. Measurement and Payment

The contract price for the stabilized construction entrance must be included
in the lump sum price bid under NYCDOT Standard Highway
Specifications Section 9.30 – Storm Water Pollution Preventions.

* * * * *
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7.510 PORTABLE SEDIMENT TANK 

A. Description of Work

The Contractor must furnish all materials, labor and equipment necessary
to install the portable sediment tank as specified in NYCDOT Standard
Highway Specifications Section 9.30 – Storm Water Pollution Preventions
(Appendix E) and as shown on the Contract Drawings.

Prior to the start of work, Contractor must submit portable sediment tank in
accordance with the materials specified in Section 9.30 and the Contract
Drawings for the approval of the Engineer.  The Contractor must have
written approval from the Engineer prior to installation.

B. Measurement and Payment

The contract price for the portable sediment tank must be included in the
lump sum price bid under NYCDOT Standard Highway Specifications
Section 9.30 – Storm Water Pollution Preventions.

* * * * *
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7.511 STORM DRAIN - INLET PROTECTION MEASURES 
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7.512 DIRTBAG 
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7.513 SURFACE WATER COLLECTOR 

NO TEXT ON THIS PAGE 
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7.514 TEMPORARY WATER BARRIER 

NO TEXT ON THIS PAGE 
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7.515 JERSEY BARRIER 
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7.516 TURBIDITY CURTAIN 

A. Description of Work

1. The Contractor must furnish, deliver and install a turbidity curtain
in the water body adjacent to the work area to trap sediment and
prevent migration of silt from the work site into the water body. The
turbidity curtain is an impenetrable barrier supported at the top
through a flotation system and weighted at the bottom to achieve
closure.

2. Prior to the start of work, Contractor must submit turbidity curtain
in accordance with the materials specified herein and the Contract
Drawings for the approval of the Engineer.  The Contractor must
have written approval from the Engineer prior to installation.

3. The turbidity curtain must be used when construction activity occurs
along the water body shoreline. The turbidity curtain must be in
place prior to any work starting in the work area before any land
disturbance activities are initiated. The turbidity curtain must be
removed within a week of completing the work.

4. The Turbidity Curtain must be located beyond the lateral limits of
the work area and firmly anchored in place. The alignment must be
set as close to the work area as possible but not so close as to be
disturbed by construction equipment. The height of the curtain must
be 20% greater than the depth of the water at Mean Higher High
Water, to account for water level fluctuations and tidal range.

5. End anchors must be provided, with intermediate anchor points (for
stakes or anchors) such that unanchored spans do not exceed 100
feet, sufficient to maintain the turbidity curtain in place.

B. Materials

1. Turbidity Curtain must be per New York State Standards and
Specifications for Erosion and Sediment Control section 5.65 -
Turbidity Curtain.

2. Turbidity Curtain must be made from monofilament woven
polypropylene with the following properties, or approved equal:

Grab Strength 247 lbf (ASTM D-4632) 
Trap Tear Strength 90 lbf (ASTM D-4533) 
Puncture Strength 495 lbf (ASTM D-6241) 
Apparent Opening Size (max.) No. 50 (ASTM D-4751) 
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Minimum Permittivity 0.4 sec-1 (ASTM D-4491)
Elongation  <50%, (ASTM D-4632) 
UV Resistance   40 (ASTM D-4355)  

3. Turbidity Curtain floats must be 6 inch diameter expanded
polystyrene logs providing a minimum of 9 lbs/ft buoyancy.

4. Curtain must have 5/16 inch galvanized steel tension cable and 5/16
inch galvanized ballast chain, or approved equal.

5. Seams must be double sewn with grommets.

6. Barrier connection must be using marine grade quick connects.

C. Method

1. The area of proposed installation of the curtain must be inspected
for obstacles and impediments that could damage the curtain or
impair its effectiveness to retain sediment.

2. All materials must be removed at the end of construction so they
do not enter the water body.

3. Shallow installations can be made by securing the curtain by
staking rather than using a flotation system. Supplemental anchors
of the turbidity curtain toe must be used, as needed, depending on
water surface disturbances such as boats and wave action by
winds.

D. Maintenance

1. The turbidity curtain must be inspected daily and repaired or
replaced immediately.

2. When necessary, or as directed by the Engineer, sediment removal
must be done by hand prior to removal of the barrier.

3. All removed silt must be stabilized away from the water body.

4. The barrier must be removed by carefully pulling it toward the
construction site to minimize the release of attached sediment. Any
floating construction or natural debris must be immediately
removed to prevent damage to the curtain.
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5. If the curtain is oriented in a manner that faces the prevailing
winds, frequent checks of the anchorage must be made.

E. Measurement and Payment

The contract price for the turbidity curtain must be included in the lump
sum price bid under NYCDOT Standard Highway Specifications Section
9.30 – Storm Water Pollution Preventions.

* * * * *
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SECTION A.1 - Requirements for Joint Bid Work 

A. Definitions. Additional terms are defined in Standard Construction Contract.

1. "Business Days" will mean Monday through Friday, excluding holidays.

2. "City Facility(ies)" will mean any facility owned by the City, including, but not limited to,
roadways, streets, highways, parkways and other thoroughfares, bridges, sewers,
culverts, catch basins, chutes and water mains.

3. "Joint Bid Project(s)" will mean a construction project that the City and Utilities agree
will be awarded in accordance with applicable law and will include both City Facilities
and Utility Facilities.

4. "Pre-engineer" or "Pre-engineering" will mean a process undertaken by the Utilities on
all Joint Bid Projects whereby the Utilities will determine and mark-out current Utility
Facilities, and design the location and/or re-location of Utility Facilities in a manner that
is to the extent practicable, efficient and cost-effective for both the City and the Utilities
to avoid or ameliorate disturbances to the City Facilities and the Utilities Facilities, and
in which the City and Utility participate in prior to the award of a Joint Bid Project
contract.

5. "Public Work" will mean the following: (a) construction, reconstruction, installation,
alteration, maintenance, repair, grading, re-grading, regulating and improvement of
roadways, highways, streets, parkways and other thoroughfares, and bridges and (b)
similarly for sewers, culverts, catch basins, chutes and waterrnains.

6. "Shared Items" will mean the bid items in the City's construction contract in which the
total cost will be paid for by the City and the Utilities in accordance with their share as
mutually agreed upon.

7. "Specialty Contractor" will mean a contractor provided and paid for by the Utility, and
includes the Utilities' in-house field forces.

8. "Specific Public Work Items" will mean a detailed set of specifications prepared by the
City based on the City's engineering, design and plans that will represent the Public
Work portion of the Joint Bid Project and it is these unit price items and quantities
related to the Public Work that will be bid upon and evaluated by the City for the Public
Work portion of the City's construction contract.

9. "Specific Shared Items" will mean a detailed set of specifications prepared by the City
based on the City's engineering, design and plans that will represent the Shared Items
portion of the Joint Bid Project and it is these unit prices and quantities related to
Shared Items that will be bid upon and evaluated by the City for the Shared Items
portion of the City's construction contract.

10. "Specific Utility Work Items" will mean a detailed set of specifications prepared by the
Utilities based on the Utility's Pre-engineering that will represent the Utility Work
portion of the Joint Bid Project. The Specific Utility Work Items are composed of the
Joint Bid Fixed Sum Items and Joint Bid Specialty Items, as described in Section A.2
below.
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11. "Utility Facility(ies)" will mean the property owned by the Utilities, including, but not
limited to, pipes, poles, conduits, wires, lines and other facilities, structures or property
of the Utilities that may be below ground, at ground-level or above ground, that could
disturb or interfere with the Public Work.

12. "Utility" or "Utilities" will mean the utility entities participating in this Joint Bid Project.

13. "Utility Work" will mean such work as is required to be performed by the Contractor
during the performance of Public Work, as defined herein, in order to maintain, protect,
support, shift, alter, relocate, remove, construct, and/or replace Utility Facilities at the
Utilities' expense.

B. The City is bidding jointly this Contract. The City has combined its Public Work and Utility
Work into one bid contract package. All prospective bidders should be alerted to the fact that
the City prepared all specifications, drawings, and all other necessary contract documents for
the Public Work and Utility Work.

C. The City has prepared contract documents which include specifications, drawings and all
other necessary contract documents for the Public Work and Utility Work. The bid items,
specifications, and estimated quantities have been designed to fully compensate the
Contractor for its costs to perform the Public Work and Utility Work.

D. The Contractor agrees that its bid prices and the NYC Utility Price List prices for the Public
Work and Utility Work will include all incremental costs and/ or additional compensation for
performing Public Work and Utility Work including: coordination of its work with the Utilities,
loss of productivity and efficienc;y, idle time, <:felays (io9l�_ding _cmy delays occasioned by
negotiation of a contract change), change in operations, mobilization, demobilization,
remobilization, added cost or expense, loss of profit, other damages or impact costs that may
be suffered by the Contractor because of direct or indirect obstructions due to the presence
of Utility Facilities, such as conduits, ducts or duct banks containing conductors for live and/or
abandoned electric, telephone, cable TV, any type of communication cables, "Non Cost
Sharing" gas mains and services, steam mains, and various non-hazardous encasement
materials or utility structures located within the Public Work project area.

E. In the bid solicitation documents, the City has provided estimated quantities for both Specific
Public Work Items, Specific Utility Work Items, and Specific Shared Items. Bidders are
required to bid a unit price on all Work in the Bid Schedules. For the purposes of identifying
the lowest responsive and responsible bidder, a bidder's unit prices bid must be calculated
based on all Work, which includes the combined Specific Public Work Items, the Specific
Utility Work Items, and the Specific Shared Items.

F. If the Utility determines that the Contractor is not qualified or best suited to perform a specific
scope of Utility Work, the Utility has the right to utilize their Specialty Contractors. If the
Contractor claims that delays were caused by a Utility for failure to supply and/or provide
Specialty Contractors in a timely manner, then the Contractor may bring a claim against the
Utility. To the extent the Contractor claims that a delay was caused by a Utility, the Contractor
will be limited to bringing such legal action in a court of law and may not seek arbitration over
any delay claims or delay-related claims. If the Contractor and Utility initiate a legal action
against each other, this legal action will be outside the jurisdiction of the City's Contract
Dispute Resolution Board process and the City will not be a party in the litigation process.
Neither the Contractor nor the Utility may bring a delay claim against the City through either a
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court of law or the City's Contract Dispute Resolution Board process. Refer to the Standard 
Construction Contract for additional details. The Contractor must allow the Utility's Specialty 
Contractors to have reasonable access to the work area with prior notice and may, with the 
exception of the Utilities' in-house field forces, condition such access on proof of insurance 
acceptable to the Engineer. 

G. The Lower Manhattan Joint Bid Agreement, dated June 6, 2006, shall not apply to this project.
The Contractor agrees that the Utilities are third-party beneficiaries of the contract for a Joint
Bid Project, and that the Utilities shall be entitled to rely upon and enforce any and all terms
and conditions of the Contract for a Joint Bid Project as it pertains to the Contractor and the
performance of the Public Work, Shared Items, and Utility Work.
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SECTION A.2 - Price List Method 

A. This Contract has been prepared using the Price List Method. The Price List Method consists
of all of the following.

1. The Contractor bids on the items listed in the Bid Schedule ("Bid Items")

2. The Contractor agrees that the prices listed for items in the Price List ("PL Items")
represent full and complete compensation for the Specific Utility Work listed in the
NYC Utility Price List. The NYC Utility Price List prices are fixed for the duration of the
Contract, regardless of any time extensions.

3. The Bid Schedule contains Joint Bid Fixed Sum Items ("JB FS Items") that will be used
for payment of Utility Work. These items may include:

Item No. Description Unit 

JB-FS-AL AL TICE JB FIXED SUM F.S. 
JB-FS-CC CROWN CASTLE JB FIXED SUM F.S. 
JB-FS-CE CON EDISON JB FIXED SUM F.S. 
JB-FS-EX EXTNET JB FIXED SUM F.S. 
JB-FS-NG NATIONAL GRID JB FIXED SUM F.S. 
JB-FS-LI LIPA-PSEG JB FIXED SUM F.S. 
JB-FS-RC RCN JB FIXED SUM F.S. 
JB-FS-SP CHARTER-SPECTRUM-TW JB FIXED SUM F.S. 
JB-FS-VZ ECS-VERIZON JB FIXED SUM F.S. 

4. If this Contract contains Specialty JB items that are not covered by the NYC Utility
Price List f'JB Specialty Items"), the Contractor will bid on the JB Special items listed
in the separate JB Specialty Item Bid Schedule. For clarity, standard City items that
are not used in the Bid Schedule may be used as JB Specialty Items.

B. Any costs that are to be paid for by the Utility will be paid according to the JB FS Items,
whether the work is a Bid Item, PL Item, or JB Specialty Item.

C. There is no restriction as to which items may be used to pay for Utility Work - any Bid Item,
PL Item (regardless of the utility), or JB Specialty Item (regardless of the utility) may be used.
Utility may use any applicable item from the Bid Items, the PL Items, or the JB Specialty Items,
whether for anticipated or unanticipated Utility work, regardless of whether the item is
considered or defined as a City item, such Utility's item, or another Utility's item. In
consultation with the Utilities, the Engineer is responsible for verifying the applicability of items
proposed for use by the Utilities in accordance with any agreement in effect between the City
and the Utilities. The arbitrator(s) under Section A.4 shall have the sole and exclusive authority
to determine which items are applicable should there be a dispute between any Utility and the
Contractor on such issue.

D. Quantities of work to be paid for under the JB FS Items must be tracked separately from the
quantities of work paid for under the Bid Items. The method and format of separate tracking
must be submitted to the Engineer for review and processing.

E. Overruns:

1. Bid Items: Quantities of Bid Items paid for according to the JB FS Items are not
overruns for the purpose of Standard Construction Contract Article 26.1. However, if
the City negotiates a new unit price for an item per Article 26.1, that new unit price will
also be used for payment under the JB FS Items.
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2. JB FS Items: The City will not pay the Contractor directly when there is an overrun of
the JB FS Items, except when the City's RE determines that such overruns are caused
by field conditions impacting planned City work, or scope of work changes. Overruns
not paid by City will be paid directly to Contractor by the Utility at the established unit
rate for the Bid Items, the PL Items, or the JB Specialty Items and according to the
same retainage requirements as applicable between the City and the Contractor. In
order to facilitate the shared cost reconciliation between the City and the Utilities, the
Contractor must provide details of all payments from the Utilities. These details must
include the items, quantities, and amounts that are covered by the payment.

In the event that funds are insufficient in the Utility budget code to continue payments
under the JB FS Item, the Engineer may determine that all future payments under the
JB FS Item are overruns, and will be paid directly to the Contractor by the Utility as
specified in the paragraph above.

F. Extra Work:

1. If during construction the Contractor encounters utility facilities interferences or utility
scope of work that it believes is not covered by the Contract, then the Contractor must
immediately notify the City and the Utility in writing, describing the nature and location
of the extra work in question. The Utility then has five (5) business days to investigate
the conditions and then either:

i. Advise the Contractor and the City in writing that no interference with its
facilities exists at the location in question, and hence that the Contractor may
proceed with City work without providing for any impact from Company
facilities;

- ,1. Advise the Contractor and the City in writing that the Contract items provide for
the scope of work encountered, specifying the exact unit items that cover the 
work; 

iii. Advise the Contractor and the City in writing that it intends to perform the
necessary utility work with Utility forces or with Specialty Contractors, but not
limited to, relocating its facility out of the way of the proposed City work. In this
case, the Utility must provide a written schedule for the performance of the
utility work it proposes to perform, which shall be subject to approval by the
City based on its impact to the Contractor's currently approved progress
schedule. Upon approval of the Utility's schedule by the City, the Contractor
must provide access to the worksite to the Utility and/or any Specialty
Contractors hired by it to perform this utility work. If necessary, the City may
grant a contract time extension for delays caused by the performance of such
utility work by the Utility.

iv. Reasonably specify in writing the scope of work to be performed by the
Contractor on behalf of the Company that is not covered under the Contract,
including, but not limited to, relocating, supporting, and/or protecting the
Utility's facilities, and/or shifting the City facility if approved by the Engineer,
and/or otherwise changing its operations to work in the presence of the Utility's
facilities. Should the Utility elect this option, it must adequately define and
provide an initial price offer for the work required to be performed.

2. For items not included in the Bid Items, PL Items, or JB Specialty Items ("Utility Extra
Work"), the Utility and the Contractor will directly negotiate unit rates, lump sum
amounts, or agree to payment on a Time and Material Basis. In this case, the
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requirements above for overruns apply for payment. The Utility may select whether 
the Extra Work will be paid under the appropriate JB FS Item or paid directly from the 
Utility, unless such payment would cause an overrun of the JB FS Item and the Extra 
Work will be paid directly from the Utility. In this case, the requirements above for 
overruns apply for payment. If Extra Work agreed to on a Time and Material Basis is 
not calculated in accordance with Article 26 of the Standard Construction Contract, 
this Extra Work must be paid directly to the Contractor by the Utility. 

In order to facilitate the shared cost reconciliation between the City and the Utilities, 
the Contractor must provide details of all payments from the Utilities. These details 
must include the items, quantities, and amounts that are covered by the payment. 

G. Overtime on Price List Work:

Under this article, the Contractor will be paid for Utility Price List work deemed necessary by
DDC's Commissioner (in consultation with the Utility) to accelerate the Price List work items
in the project during critical periods but the use of this item will expire on the original contract
substantial completion date. Such accelerated Price List work includes:

A. 100% of the premium portions of overtime pay for working during non-scheduled work
hours which must be defined as those hours of work outside the permissible hours
stated in the original contract OCMC Traffic Stipulations; or,

B. The premium portion of overtime pay for overtime actually worked beyond the 40-hour
work week but within the permissible hours of work stated in the original contract
OCMC Traffic Stipulations; or,

C. All other incidental expenditures caused by modifications of project site regulations or
administrative requirements ordered by the Commissioner (in consultation with the
Utility) that result in additional costs to perform contract work as specified.

Such accelerated City work must be paid for under the appropriate JB FS Item in accordance 
with the requirements of Articles 25 and 26 of the Standard Construction Contract. 

Payment made under this article must cover the cost of all labor, materials, plant, equipment, 
insurance, and incidentals necessary to accelerate the City work as ordered by DDC's 
Commissioner (in consultation with the Utility). 

JB Pages (4.0) 
Revision 2/11/2022 JB-A7 



SECTION A.3 - Standard Specifications for Joint Bid Work 

A. The Contractor is be responsible for performing work in accordance with the Private Utilities
reference document called "JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR
LOWER MANHATTAN", dated August 1, 2005, as amended below and in Section C.

B. Refer to the Private Utility reference document called "JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN", Specification for JB 450, pages 56, 57, and
58;

Note: Items under JB 450 are task driven operation items and are not based on crew size.
These items are divided into three unique types, each of which provides a description of
applicability and typical use. The "Method of Measurement", on page 57, states that 'The
actual crew performing the operation will not be considered by the facility operator, in
consultation with the Resident Engineer, when determining the applicable Unit Item Type,
which will be only as per the task performed."

C. Refer to the Private Utility reference document called "JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN", Specification for JB 225, page 10, Article A.
Description;

Delete the last four lines of text in their entirety, beginning with the words: "accordance with
Specification under Addendum #1, . . .  ";

Substitute the following revised text: "accordance with Specification Section 7 .18 - Controlled
Low Strength Material (CLSM), in the Standard Highway Specification. All backfill within the
maximum excavation limits shown in Sketch No. JB 225 will be of controlled low strength
material (CLSM) in compliance with requirements of Section 7.18, and its cost will be deemed
included in this item."

D. Refer to the Private Utility reference document called "JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN", Specification for JB 225, page 10, Article B.
Materials;

Delete the first sentence in its entirety, beginning with the words: "Furnish Controlled Low
Strength Material fill or backfill . . .";Substitute the following revised sentence: "Furnish
Controlled Low Strength Material fill or backfill as required and specified in Section 7.18 -
Controlled Low Strength Material (CLSM), of the Standard Highway Specification."

E. Refer to the Private Utility reference document called "JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN", Specification for JB 226, page 12, Article A.
Description;

Delete the last five lines of text in their entirety, beginning with the words: "accordance with
Specification under Addendum #1, . . .  ";

Substitute the following revised text: "accordance with Specification Section 7. 18 - Controlled
Low Strength Material (CLSM), in the Standard Highway Specification. All backfill within the
maximum excavation limits shown in Sketch No. JB 225 will be of controlled low strength
material (CLSM) backfill in compliance with Section 7.18 in the Standard Highway
Specifications, and its cost will be deemed included in this item."

F. Refer to the Private Utility reference document called "JOINT-BIDDING SPECIFICATIONS
AND SKETCHES FOR LOWER MANHATTAN", Specification for JB 226, page 12, Article 8.
Materials;
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Delete the first sentence in its entirety, beginning with the words: "Furnish controlled low 
strength material fill or backfill ... "; 

Substitute the following revised sentence: "Furnish controlled low strength material fill or 
backfill as required and specified in Section 7.18 - Controlled Low Strength Material (CLSM), 
of the Standard Highway Specification." 

G. Section JB 350 is not applicable and deemed deleted. The Contractor will not be paid
separately to modify means and methods around overhead utilities; those costs must be
included in the prices bid for all work.

H. Section JB 900 is not applicable and deemed deleted.
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SECTION A.4 - Resolution of Certain Disputes Arising Between the Contractor and the Utilities 
(Appendix "JB-A") 
A.1.0 Applicability. In recognition of the usefulness of a process of alternative dispute resolution for its
efficiency, speed and cost-effectiveness in managing conflict and settling disputes that may arise under, or
by virtue of, these special provisions of Joint Bidding, the City and Utilities have agreed to the procedures
set forth in this Appendix "JB-A." Accordingly, this Appendix "JB-A" will apply to disputes between the
Contractor and the Utilities that arise in relation to this Contract, except for those disputes between the
Contractor and the Utilities relating to delay claims, as described in Section A.1, Article F of these JB
Pages.

A.1.1 The Utilities' Responsibilities. If the Utility identifies an issue in the payment requisition for
the Utility Work, the Utility will immediately notify the City and the Contractor by a written notice.
After sending such written notice, the Utility agrees to meet with the Contractor to resolve the issue.
If the issue cannot be resolved, then the Utility or the Contractor will seek to resolve the issue
through the arbitration process as set forth herein.

A. 1.2 No Extra Or Disputed Work. If the Utility determines that the alleged extra Utility Work or
the disputed Utility Work is part of the City's Contract Documents and denies the Contractor's claim
or request for a change order, then after receiving the Utility's written response, the Contractor will
either accept the Utility's determination or immediately seek to have the issue resolved through the
arbitration process as set forth herein.

A.1.3 Extra Work. If the Utility determines that there is extra Utility Work, the extra Utility Work
will be paid for based on the contract rates as set forth in A.2 of these JS-Pages. If all or a portion
of the agreed upon extra Utility Work items are not in the contract rates, then the Utility and the
Contractor will negotiate the cost of the extra Utility Work with each other with the understanding
that the performance of Public and Utility Work will continue during all negotiations and discussions.
If the parties reach an agreement on cost for the extra Utility Work, then the Contractor and the
Utility will submit to the City's RE a copy of the agreed upon prices together with supporting
documentation. If the parties do not reach an agreement on cost for the extra Utility Work, then the
parties will immediately arbitrate the issue as set forth herein.

A.2.0 Joint Bid Projects. Disputes that arise under this Appendix, as described above in paragraph A.1.0,
will be resolved in accordance with the provisions of this Appendix "JB-A". Appendix "JB-A" will NOT
apply to any disputes between the City and the Contractor, or any disputes between the City and the
Utilities. Since the arbitration of Utility interference disputes, as described in Article A.1.0 above, is a matter
solely between the Utilities and the Contractor, and since the parties agree to reduce or eliminate any costs
to the City relating to any arbitration pursuant to this Appendix "JB-A", the parties hereby agree that:

A.2.1 The City will not be a party in the arbitration process;

A.2.2 Neither the Contractor nor the Utilities will call as a witness in the arbitration process any
City employee, agent or consultant, including the City's RE, his staff or City inspection personnel;

A.2.3 The City will not be responsible for any costs, fees or monetary awards or price adjustments
associated in any way with the arbitration process described in this Appendix "JB-A"; and

A.2.4 Notwithstanding Articles A.2.1 and A.2.2, the City's obligation to furnish information to the
parties will be limited to those requests as set forth under the New York State Freedom of
Information Law, as amended.

A.3.0 Pre-Arbitration Procedures. 

A.3.1 Should a dispute arise between any Utility and the Contractor pursuant to Article A.1.0 of
this Appendix, the disputing party will notify the City and the other party in writing within 
two (2) Business Days of the dispute that a dispute exists, and briefly describe; (i) the 
nature of the dispute; and (ii) the proposed resolution and rationale supporting its proposal. 

A.3.2 After notifying the City of the dispute, the disputing parties will have fifteen
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(15) Business Days to meet, discuss the issues, exchange documents and/or exchange
offers with due diligence and in good faith in order to reach an agreement and resolve the
dispute.

A.3.3. If the disputing parties reach an agreement, they will immediately notify the City in writing
that the dispute has been resolved and describe the terms of the resolution. 

A.3.4 If the disputing parties have not reached an agreement within fifteen (15) Business Days
of the date the City was first notified of the dispute, the Contractor will, within five (5) 
Business Days thereafter, submit to the Utility a written Final Offer, which will consist of: (i) 
a description (e.g., units and quantities) of all reasonable and necessary disputed work or 
extra work which the Contractor contends are not covered by application of the contract 
rates; and (ii) a. detailed breakdown of the Contractor's proposed prices (e.g., unit prices 
and quantities) for such work. 

A.3.5 Upon receipt of the Contractor's Final Offer, the Utility will, within five (5) Business Days,
either accept the Contractor's Final Offer or submit to the Contractor a written Final Offer 
which will consist of: (i) a description (e.g., units and quantities) of all reasonable and 
necessary disputed work or extra work, if any; and (ii) a detailed breakdown of the Utility's 
proposed prices (e.g., unit prices and quantities) for such work, if applicable. 

A.3.6 Once Final Offers have been exchanged by the parties, they may not be modified or
withdrawn by either party except by mutual agreement or final settlement of the dispute. 

A.3.7 Upon exchange of Final Offers, the Contractor will have three (3) Business Days, to either
accept or reject the Utility's Final Offer. If the Contractor rejects the Utility's Final Offer, 
then either the Contractor or the Utility will submit the dispute to the American Arbitration 
Association ("AAA") to be resolved in accordance with the Construction Industry Arbitration 
Rules ("Rules") in effect on the date the arbitration is initiated, except as such Rules are 
modified herein. 

A.3.8 Each of the steps described above will be· a condition precedent to the obligations of the
parties in succeeding steps. Since Time is of the Essence, should either party fail to 
comply with any of the pre-arbitration procedures described above, that party will be 
deemed to be in default. If, upon receipt of written notice of default by the other party, the 
defaulting party has not cured the default within three (3) Business Days, the other party 
may proceed to arbitration solely on the issue of whether the defaulting party was in default 
of these pre-arbitration procedures. If, after hearing evidence, the arbitrator(s) determine 
that the defaulting party was in default of these pre-arbitration procedures, then the 
arbitrator(s) will enter a final decision in favor of the other party in accordance with the Final 
Offer submitted by the other party or, if no Final Offer has been submitted prior to the 
default, according to the last written proposal submitted by the other party. 

A.4.0 General Provisions.

A.4.1 The Utility agrees to pay for any disputed or extra Utility Work while the arbitration
proceeding is pending based on the Utility's Final Offer. 

A.4.2 All determinations by the parties required by this Appendix "JB-A" will be clearly stated,
with a reasoned explanation for the determination based on the information and evidence 
presented to the party making the determination. 

A.4.3 The Utility agrees to copy the City on all communications involving the arbitration process
and to notify the City of the final determination. 

A.4.4 The Utility agrees to pay the Contractor directly for any final settlement for extra Utility Work
that may be agreed to by the Utilities and the Contractor or any final award for extra Utility 
Work issued by the arbitrator(s), less credits for any payments previously made by the 
Utility to the Contractor. 

A.4.5 All of the contract defined terms will apply here, as if they were re-stated herein.
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A.4.6 Since Time Is Of The Essence on all Joint Bid Projects, whenever there is a dispute
pursuant to this Appendix "JB-A", the terms of the City's Construction Contract will remain 
in full force and effect, and the Contractor will continue performing all of the City Work and 
the Utility Work as directed by the City. 

A.4. 7 The timeframes set forth herein have been established to ensure that the Joint Bid Project
does not stop for any disputes between the Contractor and the Utility. 

A.4.8 All of the timeframes are measured in Business Days, which include Monday, Tuesday,
Wednesday, Thursday and Friday, but exclude holidays. 

A.4.9 For all disputes that arise under Appendix "JB-A", the City's role will be limited to
receiving copies of all written communications. 

A.4.10 The Contractor and all subcontractors hired by it agree to waive any rights they may have,
if any, under law, equity, contract or otherwise to compel the City to assert any right the 
City may have, including the issuance of any directives or so-called "order outs" under the 
New York City Administrative Code, to require any or all of the Utilities to maintain, repair, 
replace, protect, support, shift, alter, relocate, and/or remove Utility facilities in connection 
with work to be performed under this contract. However, nothing in this Agreement will 
preclude the City from exercising its rights under the law, including the right to issue such 
a directive to a Utility. 

A.4.11 Each Utility will be named as an additional insured on all insurance policies required to be
maintained by the Contractor in connection with the Joint Bid Project. The actual 
incremental cost, if any, to the Contractor of providing such insurance coverage will be 
borne by the Contractor. The Contractor will provide a written statement from its insurance 
provider documenting this added coverage to the Utility. Under no circumstances will the 
cost of insurance coverage on behalf of the Utility be borne by the City. Nothing in this 

paragraph will be interpreted to imply the City's acceptance of any additional responsibility 
or liability for any matter related to the performance of Utility Work. In particular, with regard 
to any Utility Work performed in accordance with or through this Appendix "JB-A", the 
Utility and the Contractor bear joint and full responsibility to ensure that any Utility Work 
performed by the Contractor is in compliance with all applicable government and Utility 
regulations. 

A.5.0 The Arbitration Procedures.

A.5.1

A.5.2

A.5.3

A.5.4

A.5.5
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Once the AAA has appointed an arbitrator(s), the arbitration will be scheduled as 

promptly as possible given the arbitrator(s) and the parties' schedules. 

No later than fourteen (14) calendar days prior to the first day of arbitration, the Utility 
and Contractor will submit to the arbitrator(s), and to each other, a summary of each 
party's respective position, all documentary, photographic or physical evidence on 
which the party intends to rely, and such other information as is deemed appropriate, 
along with a copy of each party's "Final Offer" as described above. 

The arbitration will be conducted and concluded in two (2) days. 

On the morning of the first (1st) day of the arbitration, Contractor and/or
representatives will have 3½ hours to make a presentation of its claim to the 
arbitrator(s). During its presentation, Contractor will not be permitted to produce any 
evidence that has not already been provided to the Utility and the arbitrator(s) 
pursuant to Paragraph A.5.2, above. Contractor will be permitted to produce any 
analysis or description of its claim that has been prepared for the purpose of its 

presentation. 

After the Contractor's presentation, Utility and/or its representatives will have 2 hours 

to ask the Contractor questions about its claim and its presentation. Thereafter, the 
arbitrator(s) will have 2 hours to ask the Contractor questions about its claim and its 

presentation. 
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A.5.6

A.5.7

A.5.8

A.5.9

A.5.10

A.5.11

A.5.12

A.5.13

A.5.14

A.5.15
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On the morning of the second (2nd) day of the arbitration, Utility and/or its
representatives will have 3½ hours to make a presentation of its claim to the 
arbitrator(s). During its presentation, the Utilities will not be permitted to produce any 
evidence that has not already been provided to the Contractor and the arbitrator(s) 
pursuant to Paragraph A.5.2, above. The Utility will be permitted to produce any 
analysis or description of its claim that has been prepared for the purpose of its 
presentation. 

After the U tility's presentation, the Contractor and/or its representatives will have 2 
hours to ask the U tility questions about its claim and its presentation. Thereafter, the 
arbitrator(s) will have 2 hours to ask the Utility questions about its claim and its 
presentation. 

Subject to the above maximum time limitations set forth above, the arbitrator(s) may 
conduct the arbitration in such manner as the arbitrator(s) deems reasonable. 

The arbitrator(s) will then have one (1) week to select in writing, as the arbitrators' 
award, that party's Final Offer that appears to be more reasonable, based on the 
presentations at the arbitration hearings. 

The arbitrator(s) will have no d iscretion to grant an award other than one of the two 
(2) Final Offers submitted by the parties.

The arbitration award will be final and bind ing upon the parties to the arbitration and 

judgment upon the award may be entered in a court having jurisd iction. 

Any award for work that has already been performed will be paid on the 7th 
day after

receipt of the arbitrator's decision, or on the 30th 
day after completion of the work,

wh ichever is later. Payment for work not yet completed at the time of the arbitrator's 
decision will be paid with in th irty 

(30) calendar days of completion of work. Interest will accrue from the date payment 

is due at the rate of nine (9%) percent per annum. Either party may cause judgment 

to be entered in accordance with the decision of the arbitrator(s) in a court in the State
of New York, County of New York.

The U tility and the Contractor initially will share the arbitrator's(s') fees and any other 
costs of the arbitration equally. The non-prevailing party will then pay all arbitrator's(s') 
fees and costs of the arbitration and will reimburse the prevailing party for its share of 
such fees and costs theretofore paid. 

The parties may, at any time, settle any matter submitted to arbitration. 

Since Time is of the Essence, should any party, at any time after the d ispute has 
been submitted for arbitration, materially fail to comply with : (i) the Rules, (ii) any of 
these arbitration procedures, or (iii) any procedural decisions by the arbitrator(s), then 

the arbitrator(s) will enter an order d irecting the party to cure its non-compliance within 

five (5) Business Days. If the party fails to comply with the order of the arbitrator(s) 
order within the five (5) Business Days, upon receipt of evidence that the non
complying party has failed to comply with the arbitrator's(s') order, the arbitrator(s) 
will enter a final decision in favor of the other party in accordance with the other party's 
Final Offer. 
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 100.1  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .1) EACH 573$   

JB 100.2  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .2) EACH 858$   

JB 100.3  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .3) EACH 1,125$   

JB 100.4  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION  (TYPE .4) EACH 1,368$   

JB 100.5  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .5) EACH 1,883$   

JB 100.6  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .6) EACH 2,012$   

JB 100.7  UTILITIES CROSSING TRENCH FOR CATCH BASIN CHUTE CONNECTION (TYPE .7) EACH 2,182$   

JB 101.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .1) EACH 2,862$   

JB 101.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .2) EACH 3,284$   

JB 101.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .3) EACH 4,428$   

JB 101.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .4) EACH 4,686$   

JB 101.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .5) EACH 5,673$   

JB 101.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .6) EACH 6,208$   

JB 101.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .7) EACH 6,284$   

JB 102.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .1) EACH 3,565$   

JB 102.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .2) EACH 4,006$   

JB 102.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .3) EACH 4,780$   

JB 102.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .4) EACH 5,465$   

JB 102.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .5) EACH 6,056$   

JB 102.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .6) EACH 6,413$   

JB 102.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 24" TO 36" DIAMETER (TYPE .7) EACH 7,526$   

JB 103.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .1) EACH 4,178$   

JB 103.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .2) EACH 4,910$   

JB 103.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMETER (TYPE .3) EACH 6,109$   

JB 103.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .4) EACH 7,183$   

JB 103.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .5) EACH 8,594$   
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 103.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .6) EACH 9,213$              

JB 103.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 36" TO 48" DIAMATER (TYPE .7) EACH 9,832$              

JB 104.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .1) EACH 4,601$              

JB 104.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .2) EACH 5,088$              

JB 104.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .3) EACH 6,071$              

JB 104.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .4) EACH 6,821$              

JB 104.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .5) EACH 7,943$              

JB 104.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .6) EACH 8,311$              

JB 104.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 48" TO 54" DIAMETER (TYPE .7) EACH 8,835$              

JB 105.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .1) EACH 4,933$              

JB 105.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .2) EACH 5,460$              

JB 105.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .3) EACH 6,744$              

JB 105.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .4) EACH 7,854$              

JB 105.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .5) EACH 9,426$              

JB 105.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .6) EACH 10,001$            

JB 105.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 54" TO 60" DIAMETER (TYPE .7) EACH 9,372$              

JB 106.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .1) EACH 5,156$              

JB 106.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .2) EACH 5,689$              

JB 106.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .3) EACH 7,013$              

JB 106.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .4) EACH 8,152$              

JB 106.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .5) EACH 9,659$              

JB 106.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .6) EACH 10,240$            

JB 106.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 60" TO 72" DIAMETER (TYPE .7) EACH 10,821$            

JB 107.1  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .1) EACH 5,442$              

JB 107.2  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .2) EACH 6,079$              

JB 107.3  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .3) EACH 7,402$              
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 107.4  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .4) EACH 8,592$              

JB 107.5  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .5) EACH 10,314$            

JB 107.6  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .6) EACH 10,709$            

JB 107.7  UTILITIES CROSSING TRENCH FOR SEWERS OVER 72" TO 84" DIAMETER (TYPE .7) EACH 11,104$            

JB 108.1  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .1) EACH 873$                 

JB 108.2  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .2) EACH 1,503$              

JB 108.3  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .3) EACH 2,139$              

JB 108.4  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .4) EACH 2,733$              

JB 108.5  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .5) EACH 3,186$              

JB 108.6  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .6) EACH 3,568$              

JB 108.7  UTILITIES CROSSING TRENCH FOR WATER MAIN UP TO AND INCLUDING 12" DIAMETER (TYPE .7) EACH 4,373$              

JB 109.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .1) EACH 1,265$              

JB 109.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .2) EACH 1,758$              

JB 109.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .3) EACH 2,378$              

JB 109.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .4) EACH 3,045$              

JB 109.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .5) EACH 3,530$              

JB 109.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .6) EACH 3,956$              

JB 109.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 12" AND UP TO 24" DIAMETER (TYPE .7) EACH 4,100$              

JB 110.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .1) EACH 1,649$              

JB 110.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .2) EACH 2,126$              

JB 110.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .3) EACH 2,744$              

JB 110.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .4) EACH 3,466$              

JB 110.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .5) EACH 4,055$              

JB 110.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .6) EACH 4,663$              

JB 110.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 24" AND UP TO 36" DIAMETER (TYPE .7) EACH 5,453$              

JB 111.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .1) EACH 2,054$              
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 111.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .2) EACH 2,748$              

JB 111.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .3) EACH 3,656$              

JB 111.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .4) EACH 4,652$              

JB 111.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .5) EACH 5,491$              

JB 111.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .6) EACH 6,228$              

JB 111.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 36" AND UP TO 48" DIAMETER (TYPE .7) EACH 7,781$              

JB 112.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .1) EACH 2,050$              

JB 112.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .2) EACH 2,657$              

JB 112.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .3) EACH 3,687$              

JB 112.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .4) EACH 4,753$              

JB 112.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .5) EACH 5,574$              

JB 112.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .6) EACH 6,273$              

JB 112.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 48" AND UP TO 54" DIAMETER (TYPE .7) EACH 7,413$              

JB 113.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .1) EACH 2,361$              

JB 113.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .2) EACH 3,198$              

JB 113.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .3) EACH 4,249$              

JB 113.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .4) EACH 5,340$              

JB 113.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .5) EACH 6,135$              

JB 113.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .6) EACH 6,914$              

JB 113.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 54" AND UP TO 60" DIAMETER (TYPE .7) EACH 8,046$              

JB 114.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .1) EACH 2,492$              

JB 114.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .2) EACH 3,599$              

JB 114.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .3) EACH 5,401$              

JB 114.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .4) EACH 7,013$              

JB 114.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .5) EACH 8,301$              

JB 114.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .6) EACH 9,188$              
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 114.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 60" AND UP TO 72" DIAMETER (TYPE .7) EACH 9,474$              

JB 115.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .1) EACH 2,874$              

JB 115.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .2) EACH 4,116$              

JB 115.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .3) EACH 6,065$              

JB 115.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .4) EACH 7,994$              

JB 115.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .5) EACH 9,455$              

JB 115.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .6) EACH 10,379$            

JB 115.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 72" AND UP TO 84" DIAMETER (TYPE .7) EACH 10,742$            

JB 116.1  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .1) EACH 3,118$              

JB 116.2  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .2) EACH 4,480$              

JB 116.3  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .3) EACH 6,478$              

JB 116.4  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .4) EACH 8,628$              

JB 116.5  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .5) EACH 10,236$            

JB 116.6  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .6) EACH 11,263$            

JB 116.7  UTILITIES CROSSING TRENCH FOR WATER MAIN OVER 84" (TYPE .7) EACH 11,627$            

JB 200  EXTRA DEPTH EXCAVATION OF CATCH BASIN CHUTE CONNECTION PIPES L.F. 190$                 

JB 225.1A  INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 4,018$              

JB 225.1B
 INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES AT AN ADDITIONAL 

DEPTH OF UP TO 3 FEET 
EACH 4,548$              

JB 225.2A  INSTALLATION OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 2,009$              

JB 225.2B
 INSTALLATION OF CATCH BASINS WITH UTILITY INTERFERENCES AT AN ADDITIONAL DEPTH OF UP TO 3 

FEET 
EACH 2,539$              

JB 225.3A  REMOVAL OF CATCH BASINS WITH UTILITY INTERFERENCES EACH 1,845$              

JB 300A
 SPECIAL CARE EXCAVATION AND BACKFILLING FOR TRANSMISSION MAINS  (TRANSMISSION

 MAIN IS DESCRIBED AS ANY GAS MAIN WITH A MAOP GREATER THAN 124-PSIG)  
C.Y. 312$                 

JB 300.1  SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP C.Y. 229$                 
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NYCDDC Infrastructure Division - Joint Bid Utility Price List

Item No. Item Description Unit Price

JB 300.2  SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP C.Y. 265$                 

JB 301  SPECIAL CARE EXCAVATION AND BACKFILLING FOR OIL-O-STATIC PIPE C.Y. 316$                 

JB 303  FURNISH, DELIVER AND INSTALL TYPE 3/8 CLEAN SAND BACKFILL C.Y. 52$                   

JB 306  SPECIAL CARE EXCAVATION AND BACKFILLING WITHIN A CITY TRENCH C.Y. 272$                 

JB 330E  SUPPORT AND PROTECTION OF UTILITY  FACILITIES DURING EXCAVATION L.F. 232$                 

JB 330G  SUPPORTS FOR PARALLEL FULLY EXPOSED GAS MAINS IN TRENCH        EACH 1,629$              

JB 330T1

 SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION OF CITY 

TRENCH WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE PROPOSED CITY 

TRENCH 

L.F. 157$                 

JB 330T2.1  COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED L.F. 319$                 

JB 330T2.2  COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH / SHEETING BE MODIFIED L.F. 448$                 

JB 351  INSTALL AND REMOVE "A" FRAME ON UTILITY POLES EACH 1,416$              

JB 400  TEST PITS FOR UTILITY FACILITIES C.Y. 242$                 

JB 401  TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES C.Y. 284$                 

JB 401A
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES CONNECTED TO THE 

BASE PAVEMENT 
C.Y. 349$                 

JB 401AC
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF CABLE TV FACILITIES CONNCETED TO THE 

BASE PAVEMENT 
C.Y. 96$                   

JB 401AT
 SPECIAL CARE PAVEMENT EXCAVATION FOR ADJUSTMENT OF TELECOMMUNICATION FACILITIES 

CONNECTED TO OR NEAR THE BASE PAVEMENT 
C.Y. 105$                 

JB 402.1
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT 
L.F. 64$                   

JB 402.1A  EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE ENCASEMENT L.F. 73$                   

JB 402.2
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT 
L.F. 42$                   
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JB 402.2A
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 

ENCASEMENT 
L.F. 52$                   

JB 402T.1
 EXISTING CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITHOUT 

CONCRETE ENCASEMENT 
L.F. 64$                   

JB 402T.1A
 EXISTING CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 

CONCRETE ENCASEMENT 
L.F. 69$                   

JB 402T.2
 EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION 

WITHOUT CONCRETE ENCASEMENT 
L.F. 46$                   

JB 402T.2A
 EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 

CONCRETE ENCASEMENT 
L.F. 60$                   

JB 402T.3 
 ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH ASBESTOS CONTAINING MATERIAL 

TRANSITE PIPES (ACM-TP) UP TO AND INCLUDING 4” DIAMETER  
L.F. 90$                   

JB 402T.J1 
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  
L.F. 64$                   

JB 402T.J1A 
 EXISTING CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE ENCASEMENT - 

JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  
L.F. 72$                   

JB 402T.J2 
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  
L.F. 53$                   

JB 402T.J2A 
 EXISTING NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 

ENCASEMENT - JOINTS BROKEN OUT AND CONDUITS REMAIN INTACT  
L.F. 60$                   

JB 402T.R1A
 EXISTING CONCRETE ENCASED STEEL/IRON CONDUITS PLACED IN FINAL POSITION WITH CONCRETE 

ENCASEMENT 
L.F. 67$                   

JB 402T.R2A
 EXISTING NON - CONCRETE ENCASED STEEL/IRON CONDUITS PLACED  IN FINAL POSITION WITH 

CONCRETE ENCASEMENT 
L.F. 53$                   

JB 402T.V1
 EXISTING VACANT CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT 
L.F. 65$                   

JB 402T.V1A
 EXISTING VACANT CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION 

WITH CONCRETE ENCASEMENT 
L.F. 45$                   
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JB 402T.V2
 EXISTING VACANT NON-CONCRETE ENCASED CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE 

ENCASEMENT 
L.F. 54$                   

JB 402T.V2A
 EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL 

POSITION WITH CONCRETE ENCASEMENT 
L.F. 61$                   

JB 403  PLACING STEEL PROTECTION PLATES FOR UTILITY FACILITIES S.F. 4$                     

JB 403T.1  FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITY FACILITIES (1/4" THICK) S.F. 16$                   

JB 403T.2  FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITES FACILITES (3/8" THICK) S.F. 20$                   

JB 404
 PIER & PLATE METHOD OF PROTECTION FOR DUCTILE IRON WATER MAINS AND OTHER SHALLOW 

FACILITIES 
S.F. 664$                 

JB 405.1
 TRENCH EXCAVATION FOR INSTALLATION OF UTILITY FACILITIES WITH TOTAL DEPTHS LESS THAN

 FIVE FEET 
C.Y. 368$                 

JB 405.2
 TRENCH EXCAVATION FOR INSTALLATION OF UTILITY FACILITIES WITH TOTAL DEPTHS EQUAL TO OR 

GREATER THAN FIVE FEET, REQUIRING SHEETING 
C.Y. 445$                 

JB 406  EXCAVATION FOR UTILITY STRUCTURE C.Y. 307$                 

JB 410.1  MASS TRENCH EXCAVATION FOR UTILITY FACILITIES UP TO AND INCLUDING 20% (TYPE .1) C.Y. 367$                 

JB 410.2
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 20%  AND UP TO AND INCLUDING 40% 

(TYPE .2) 
C.Y. 437$                 

JB 410.3
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 40%  AND UP TO AND INCLUDING 60% 

(TYPE .3) 
C.Y. 510$                 

JB 410.4
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 60%  AND UP TO AND INCLUDING 80%

 (TYPE .4) 
C.Y. 630$                 

JB 410.5
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES UP TO AND INCLUDING 20% WITH TRENCH DEPTH 

EQUAL TO OR  GREATER THAN FIVE FEET (TYPE .5) 
C.Y. 713$                 

JB 410.6
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 20% AND UP TO AND 

INCLUDING 40% WITH TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .6) 
C.Y. 747$                 
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JB 410.7
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 40% AND UP TO AND INCLUDING 60% WITH 

TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .7) 
C.Y. 828$                 

JB 410.8
 MASS TRENCH EXCAVATION FOR UTILITY FACILITIES OVER 60% AND UP TO AND 

INCLUDING 80% WITH TRENCH DEPTH EQUAL TO OR GREATER THAN FIVE FEET (TYPE .8) 
C.Y. 910$                 

JB 450.1  CONSTRUCTION FIELD SUPPORT - SURVEY CREW (TYPE .1) CREW/HR 353$                 

JB 450.2  CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) CREW/HR 388$                 

JB 450.3  CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CREW/HR 998$                 

JB 450.4  CONSTRUCTION FIELD SUPPORT - LARGE SIZE CREW (TYPE .4) CREW/HR 1,363$              

JB 450.5  CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .5) PIPE-RIPPING SUPPORT CREW/HR 835$                 

JB 500  REMOVAL OF ABANDONED UTILITY CONDUITS (NON-CONCRETE ENCASED) L.F. 5$                     

JB 501  REMOVAL OF ABANDONED MASONRY FOR UTILITY FACILITIES C.Y. 308$                 

JB 603E.1  INSTALL UTILITY CONDUITS PLACED IN FINAL POSITION WITHOUT CONCRETE ENCASEMENT L.F. 4$                     

JB 603E.2  INSTALL UTILITY CONDUITS PLACED IN FINAL POSITION WITH CONCRETE ENCASEMENT L.F. 8$                     

JB 603T.1  INSTALL 1 EACH 2", 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 7$                     

JB 603T.2  INSTALL 2 EACH 2", 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 14$                   

JB 603T.3  INSTALL 4 EACH 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 23$                   

JB 603T.4  INSTALL 6 EACH 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 45$                   

JB 603T.5  INSTALL 8 EACH 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 61$                   

JB 603T.6  INSTALL 12 EACH 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 91$                   

JB 603T.7  INSTALL 15 EACH 4" OR 1-1/4" QUAD  CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 113$                 

JB 603T.8  INSTALL 24 EACH 4" OR 1-1/4" QUAD CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 182$                 

JB 603T.9  INSTALL 30 EACH 4" OR 1-1/4" QUAD CONDUITS (PVC OR STEEL) IN ANY COMBINATION L.F. 212$                 

JB 636 EA  ADJUSTMENT OF UTILITY HARDWARE (UNDER 7" WIDTH) EACH 212$                 

JB 636 EB  ADJUSTMENT OF UTILITY HARDWARE (7" TO UNDER 14" WIDTH) EACH 356$                 

JB 636 EC  ADJUSTMENT OF UTILITY HARDWARE (14" TO UNDER 30" WIDTH) EACH 905$                 

JB 636 ED  ADJUSTMENT OF UTILITY  HARDWARE (30" TO UNDER 34" WIDTH) EACH 950$                 
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JB 636 EE  ADJUSTMENT OF UTILITY HARDWARE (34" TO UNDER 41" WIDTH) EACH 1,086$              

JB 636 EG  ADJUSTMENT OF UTILITY HARDWARE (41" TO UNDER 75" WIDTH) EACH 1,222$              

JB 636 EH  ADJUSTMENT OF UTILITY HARDWARE (75" TO UNDER 125" WIDTH) EACH 1,371$              

JB 636 EI  ADJUSTMENT OF UTILITY HARDWARE (125" TO UNDER 170" WIDTH) EACH 1,512$              

JB 636 MA  ADJUSTMENT OF UTILITY HARDWARE  7" to 30" MILLING / RESURFACING EACH 129$                 

JB 636 MB  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (7" TO UNDER 14" WIDTH) EACH 156$                 

JB 636 MC  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (14" TO UNDER 30" WIDTH) EACH 170$                 

JB 636 MD  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (30" TO UNDER 34" WIDTH) EACH 183$                 

JB 636 ME  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (34" TO UNDER 41" WIDTH) EACH 206$                 

JB 636 MG  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (41" TO UNDER 75" WIDTH) EACH 233$                 

JB 636 MH  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (75" TO UNDER 125" WIDTH) EACH 265$                 

JB 636 MI  MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (125" TO UNDER 170" WIDTH) EACH 299$                 

JB 636 R  REPAIR TO UTILITY STRUCTURES C.Y. 267$                 

JB 636 SA  CONCRETE COLLAR AROUND STEAM CASTINGS S.F. 15$                   

JB 636 SB  ADJUSTMENT TO UTILITY STEAM CASTINGS (UNDER AND INCLUDING 8" WIDTH) EACH 243$                 

JB 636 SC  ADJUSTMENT OF UTILITY STEAM CASTINGS (ABOVE 8" TO 34" WIDTH) EACH 718$                 

JB 638 N  INSTALLATION OF FIELD CONSTRUCTED UTILITIES STRUCTURES. C.Y. 1,256$              

JB 638 NT  INSTALLATION OF FIELD CONSTRUCTED TELEPHONE/COMMUNICATIONS UTILITY STRUCTURE C.Y. 3,539$              

JB 638 R  BREAK OUT AND REMOVE UTILITY STRUCTURE C.Y. 686$                 
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JB 638 RT
 BREAK OUT AND REMOVE TELEPHONE/COMMUNICATIONSUTILITY STRUCTURE CONTAINING ACTIVE 

CABLES 
C.Y. 6,991$              

JB 700
 SPECIAL MODIFICATION OF WORK METHODS TO ACCOMMODATE/PROTECT UNDERGROUND FACILITIES 

WITH LIMITED COVER 
C.Y. 95$                   

JB 710.1
 REMOVAL OF ABANDONED UTILITY STEEL/CAST IRON/ PLASTIC PIPES, UP TO AND INCLUDING

 12" DIAMETER PIPE 
L.F. 16$                   

JB 710.2
 REMOVAL OF ABANDONED UTILITY STEEL/CAST IRON/ PLASTIC PIPES, OVER 12" AND UP TO AND 

INCLUDING 20" DIAMETER PIPE 
L.F. 18$                   

JB 710.3  REMOVAL OF ABANDONED UTILITY STEEL/CAST IRON PIPE, STRUCTURE OPENINGS GREATER THAN 20" L.F. 45$                   

JB 711  USE SHEETING LINE AS FORM L.F. 7$                     

JB 781  REMOVABLE CURB SIDEWALK PANEL FOR ACCESS TO UTILITY STRUCTURE OPENINGS EACH 1,609$              

JB 798
 MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL WHEN CROSSING UTILITY 

FACILITIES 
L.F. 331$                 

JB 799
 MODIFICATION OF NON-CONCRETE YOKE TROLLEY STRUCTURES REMOVAL PARALLEL TO UTILITY 

FACILITIES 
L.F. 105$                 

JB 800
 MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURE REMOVAL WHEN CROSSING UTILITY 

FACILITIES 
L.F. 248$                 

JB 801  MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURE REMOVAL PARALLEL TO UTILITY FACILITIES L.F. 126$                 

JB 802A  SPECIAL CARE EXCAVATION AND RESTORATION FOR SIDEWALK WORK S.F. 5$                     

JB 802B  SPECIAL CARE EXCAVATION AND RESOTRATION FOR CURB WORK L.F. 12$                   

JB 803.1
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH RDWY REMOVAL

 (LINE CUT ASPHALT) 
L.F. 11$                   

JB 803.2
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY REMOVAL 

OPERATIONS  (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE ROADWAY) 
L.F. 22$                   

JB 803.3 
 LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ASPHALT, CONCRETE AND 

BELGIAN BLOCK ROADWAY REMOVAL OPERATIONS 
L.F. 31$                   
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MODIFIED SPECIFICATIONS 

The specifications listed below supersede the specifications found in the "Joint-BIDDING 
SPECIFICATIONS AND SKETCHES FOR MANHATTAN ( ISSUED: AUGUST 1< 2005)". 

Specification Suoerseded Specifications 

JB-225 JB-225.1A, JB-225.1 B, JB-225.2A, JB-225.28, & JB-225.3A, 
JB-300 JB-300.1, & JB-300.2 
JB-351T JB-351T 
JB-401 JB-401 

JB-402T.1, JB-402T.1A, JB-402T.2, JB-402T.2A, JB-402T.R1A, JB-
JB-402T 402T.R2A, JB-402T.V1 JB-402T.V1A, JB-402T.V2, JB-402T.V2A, JB-

402T.J1, JB-402T.J1A, JB-402T.J2, JB-402T.J2A 
JB-402T.3 JB-402T.1, JB-402T.2 
JB-403T JB-403T 
JB-405 JB-405.1, & JB-405.2 
JB-450 JB-450 
JB-603T JB-603T.1, JB-603T.2, JB-603T.3, JB-603T.4, JB-603T.5, JB-603T.6, JB-

603T.7, JB-603T.8, JB-603T.9 
JB-636E JB-636E EA, JB-636 EB, JB-636 EC, JB-636-ED, JB 636 EE, JB 636 EG, 

JB-636 EH, & JB 636 El 
JB-636 M JB-636 MA, JB- 636 MB, JB-636 MC, JB-636 MD, JB 636 ME, JB-636 MH, 

JB-636 Ml, JB-636 SMB, & JB-636·SMC 
JB-638NT JB-638NT 
JB-638RT JB-638RT 
JB-798 JB-798 
JB- 799 JB-799 
JB-800 JB-800 
JB-801 JB-801 
JB-802 JB-802A, JB-802B 
JB-803 JB 803.1, JB 803.2, JB 803.3 
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JB 225 - INSTALLATION AND REMOVAL OF CATCH BASINS WITH UTILITY 
INTERFERENCES 

A. Description

Under this section, the Contractor shall provide all incremental labor, materials, equipment, 
insurance and incidentals required to support and/or protect the integrity of utility facilities required 
during the excavation, installation and removal of catch basins within maximum excavation limits 
shown on sketch JB 225. This shall include but not be limited to the following types of utility 
facilities: 

1. Conduits
2. Cables
3. Concrete encased conduit duct banks
4. Steel pipes
5. Steam facilities
6. Oil-o-static facilities, and
7. Non-Cost sharing gas facilities

encroaching the catch basin excavation and sheeting lines as described further in this section 
and attached sketch JB 225. 

8. Materials

Furnish slurry fill or backfill as required. All materials used to support and protect utility facilities 
shall be as indicated on standard Sketches JB 100A, JB 1008, JB 100C, JB 100C-1, JB 
100D, JB 1 00E and JB 1 00F, contained elsewhere in these specifications, shall be supplied by 
the Contractor and approved by the facility operator(s). 

C. Methods of Construction

The Contractor shall use sheeting methods that permit maintenance, support and protection of all 
utility facilities covered by this section. It is the intent of this item to support, maintain and protect 
any and all combinations and configurations of utility facilities located within limits indicated on 
sketch JB 225. For the construction of Type Ill catch basins, the spillway shall be constructed in 
a separate stage where the excavation limits may be waived after the basin structure has been 
installed and backfilled. Excavation for the spillway shall not exceed 3' beyond the exterior finished 
surface of the proposed spillway. Excavation method for spillway construction shall be done by 
hand. Utility facilities located within the catch basin footprint, are not covered by this section and 
shall be removed or adjusted by the Contractor under other JB items or by facility operator at their 
own expense. This section shall then cover the adjusted facilities. 

Utility facilities located beyond the established maximum payment limits are not affected by work 
specified and shall not be disturbed during any type of catch basin installation and/or removal. 
Contractor shall be solely and totally responsible for support, maintain and protect, any 
disturbances and/or any damages to such facilities at his expense. The facility operator(s) shall 
identify the locations of all utilities within the contract area as required by New York State Industrial 
Code Rule 753. As provided by the Rule, the Contractor shall use hand excavation methods (pick 
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and shovel and/or hand held power tools) directly below the pavement base to expose the facilities 
and to ascertain the spatial relationships and/or dimensions of these utilities with respect to the 
proposed excavation. Upon exposing the affected utilities as determined solely by the facility 
operator(s), the Contractor shall be permitted to proceed with a combination of hand and machine 
excavation, as appropriate, within a zone of protection whose limit shall be defined as a perimeter 
located one foot from the outside face of each utility interference. 

D. Method of Measurement

The quantity to be measured for payment shall be each basin where utility facilities are located 
within the limits indicated on sketch JB 225. Utility facilities located within the catch basin footprint 
shall be removed or adjusted by the contractor under other JB items. This section shall then cover 
the adjusted facilities. Payment will be made only one time at locations where a new catch basin 
is to be installed at the same location as a preexisting catch basin as specified on contract 
drawings. For the purpose of this item, "same location" shall mean within 1 Oft of the preexisting 
basin location. 

JB 225.1 A- Installation and removal of catch basins with utility interferences (EA) 

JB 225.1 B - Installation and removal of catch basin with utility interference at an additional 
depth of up to 3 feet (EA) 

JB 225.2A- Installation of catch basins with utility interferences (EA) 

JB 225.28 - Installation of catch basins with utility interferences at an additional depth of up to 3 
feet (EA) 

JB 225.3A - Removal of catch basins with utility interferences. This item shall be applied only 
in situations where the catch basin is being removed and not replaced. This item 
requires complete removal of the catch basin including the floor. (EA) 

E. Price to Cover

For JB items 225.1A & 225.2A- The price shall cover the cost of all labor, material, equipment, 
insurance and incidentals necessary to completely support and protect and maintain the integrity 
of the utilities without disruption of service to the customers and in accordance with other types 
of utility items. The price shall also include the cost of: supports, slings and beams installed for 
utility support; changes of sheeting method and configuration where necessary to accommodate 
the utility; a combination of hand and machine excavation within the payment limits specified; the 
disposal of excess backfill material; the placing of backfill material adjacent to catch basins within 
the maximum payment limits shown on sketch JB 225; backfilling and compacting around over, 
under and in between utility facilities; installation and removal of sheeting around facilities; support 
and protection of utility facilities encountered during construction of the spillway. The price shall 
also cover any additional excavations including hand and hand and machine excavations under 
and in between single and multiple facilities; and/or in between utility facilities and other existing 
structures. The unit price shall be deemed to cover all incremental cost for all labor, material, 
equipment, and incidentals necessary to excavate, install and/or remove specified catch basins 
while completely supporting, protecting, maintaining and/or adjusting the catch basin to 
accommodate the integrity of the encroaching utility facilities without disruption of service to the 
customers in accordance with the contract documents. All cost to support maintain, protect, and 
accommodate the integrity of utility facilities shall be deemed included in the price for this item. 
The price shall also cover all additional restricted excavating, sheeting, backfilling, and 
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JB 225 PAY LIMITS 

DIMENSION TO UTILITY DIMENSION TO UTILITY DIMENSION TO UTILITY 
FACILITY PARALLEL FACILITY PARALLEL FACILITY PERPENDICULAR 
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FOR EXCAVATIONS GREATER THAN 9'X9', THE CONTRACTOR SHALL SUPPORT ALL UTILITIES AS SPECIFIED UNDER 
THE VARIOUS ITEMS WITH NO ADDITIONAL COMPENSATION FROM THE IMPACTED UTILITIES. PAYMENT UNDER THIS 
ITEM SHALL INCLUDE MODIFICATION OF SHEETING METHODS TO SUPPORT UTILITY FACILITIES PARTIALLY WITHIN 
THE PAYMENT LIMITS SPECIFIED. 
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JB 300 -SPECIAL CARE EXCAVATION AND BACKFILLING 

A. Description

Under this section, the Contractor shall provide all incremental labor, materials, equipment, 
insurance and incidentals required for trench excavation when protecting and maintaining and 
accommodating the integrity of utility facilities, including but not limited to: 

1. Conduits
2. Cables
3. Structures
4. Concrete encased conduit ductbanks
5. Steel pipes
6. Steam facilities
7. Non-cost sharing gas facilities

of various sizes and configurations, encroaching (partially exposed) or paralleling (not exposed) 
within 6 inches of the approved city trench lines for all phases of contract excavation as shown on 
contract drawings and/or as encountered during construction, except excavations to the ultimate 
depth for curbs, sidewalks and roadway/base/sub-base removal which are covered under other J8 
items. This item shall also apply to facilities that cross excavations for water service installation and 
extensions or excavations for water tap searches. The items specified under this section shall not be 
measured for payment in conjunction with any other types of utility items. All work shall be performed 
in accordance with contract plans, specifications, sketches J8 300A and JB 3008 and at the direction 
of the facility operator(s). 

B. Materials - N/A

C. Method of Construction

The Contractor shall maintain and protect and accommodate the integrity of all utility facilities 
encroaching/paralleling within excavations as schematically shown on sketches J8 300A and J8 
3008. The facility operator(s) shall identify the locations of all utilities within the contract area as 
required by New York State Industrial Code Rule 753. As provided by the Rule, the Contractor shall 
use hand excavation methods (i.e. pick and shovel or hand held power tools) directly below the 
pavement base to expose the facilities and ascertain the spatial relationships and/or dimensions of 
these utilities with respect to the proposed excavation. Upon exposing the affected utilities 
sufficiently as determined solely by the facility operator(s), the Contractor shall be permitted to 
proceed with a combination of hand and machine excavation, as appropriate, within a zone of 
protection whose limit shall be defined as a perimeter located one foot from the outside face of each 
utility encroaching. 

D. Method of Measurement

The unit price for this work item shall be based on the volume (C.Y.) of special care excavation 
calculated as follows: 

• For paralleling facilities (not exposed) within six inches of city trench line: The area for payment
shall be measured horizontally from the face of the excavation plus one foot towards the center

JB300 
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of trench and vertically from bottom of the roadway to the bottom of the trench, multiplied by the 
length of the paralleling utility facility as indicated in sketches J8 300A and J8 3008. 

• For encroaching facilities: The area for payment shall be measured horizontally as the width of
the encroaching facility plus one foot towards the center of the trench and vertically from the
bottom of the roadway to the bottom of the trench, multiplied by the length of the encroaching
utility facility as indicated in sketches J8 300A and J8 3008.

• For facilities crossing water service excavations: Depth as defined above multiplied by the width
taken as the outside diameter width of structure plus one foot on either side, multiplied by the
length of the exposed facility inside the trench.

The volume calculation shall in all cases include, the volume occupied by the utility proper within the 
payment area described above. Overlapping volume dimensions measured as described above may 
occur when multiple utilities are encroaching trench excavations. In such cases, all such utilities shall 
be counted as one utility limited by the maximum encroachment of pipes, conduit(s), and conduit 
banks faces. The volume shall then be calculated as described above and shown on sketches J8 
1 OOE, J8 300A and J8 3008. Utilities identified as abandoned by the facility operator prior to be 
beginning of excavation, are not included for payment under this item. 

J8 300.1 -Special care excavation and backfilling for utility facilities in city trenches less than 5' in 
depth 

J8 300.2-Special care excavation and backfilling for utility facilities in city trenches 5' or greater in 
depth 

E. Price to Cover

The price shall cover the cost of all labor, material, equipment, insurance and incidentals 
necessary to completely protect and maintain and accommodate the integrity of the 
facilities without disruption of service to the customers and in accordance with contract 
documents. The price shall also include the cost of modifications to typical work methods, 
including water tap search excavations and the use of such methods as hand excavation 
around existing single and multiple facilities; backfilling and compaction around, over and 
under the utilities including the use of special methods, installation and removal of 
sheeting from around the facilities, and traffic plates that may be required to temporarily 
close and/or complete the work. 

For item J8 300.1 - Depth shall be measured from the bottom of the existing roadway to the bottom 
of the trench up to a total trench depth of less than 5' measured from top of roadway. 

For item J8 300.2-Depth shall be measured from the bottom of the existing roadway to the bottom 
of the trench. 

If the lowest utility facility is located at a depth less than 5' in a trench greater than 5' deep, then 
only item 300.1 shall apply. Only one payment for either 300.1 or 300.2 shall apply per trench 
wall. 

F. References

1. Sketches J8100E, 300A, J8 3008
2. NYS Industrial Code Rule 753
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JB 351T - UTILITY POLE SUPPORTS 

A. Description

This section describes the temporary supports for utility poles at locations directed by the 
facility operator(s) in consultation with the Resident Engineer, in order to maintain such poles 
in their existing upright position without disturbing attached wires and equipment. The 
Contractor shall provide all labor, material, equipment, insurance, and incidentals required to 
construct, install and maintain an effective support system that will meet the stated objective. 

s. Materials

All materials required to construct and maintain an effective support system shall be supplied 
by the contractor and approved by the facility operator. 

c. Method of construction

Where directed by the utility representative, the Contractor shall furnish, install and remove 
utility pole supports and maintain utility poles as shown on Sketch JB 351. Alternate 
methods proposed by the Contractor will be permitted if approved by the facility operator. 

o. Method of Measurement

The quantity of utility pole supports to be measured for payment shall be the number of utility 
poles supported. The Contractor will be paid only once for each utility pole supported and 
maintained no matter how many different construction operations have an impact on the pole. 

E. Price to coyer

The price shall cover the cost of all labor, material, equipment, insurance, and incidentals 
necessary to furnish, install, maintain and remove utility pole supports to completely support, 
maintain, protect, and accommodate the integrity of utility poles without disruption of service to 
customers. The price bid shall also include all additional impact cost associated with working 
around utility pole supports, poles and appurtenances. 

Separate payment will be made for the protection of Overhead Facilities under the Item JB 
350T/TWC 

F. References

1. Sketch JB 351T
2. JB 350T/TW
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JB 401 - TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals required to excavate by hand to locate and expose subsurface utilities encountered 
during construction in preparation for horizontal and vertical movement (covered by other 
Sections), and to support and maintain and protect the integrity of utility facilities including but not 
limited to: 

1. Conduits;
2. Conductor(s) and/or cable(s);
3. Concrete Encased Conduit Bank(s);
4. Steel Pipe(s)

The trench to be excavated shall be determined by the size of the utility and the extent of adjustment 
required to avoid interferences as detailed on Sketch JB 402 A during all phases of contract work. 
The work shall be performed in accordance with the specifications, and at the directions of the facility 
operator in consultation with the Resident Engineer. 

8. Materials

All materials used to support and maintain and protect shall be similar to those indicated on Sketches 
JB 100 A and 100 A-1 and shall be supplied by Contractor and be approved by the facility operator 
in consultation with the Resident Engineer. 

C. Methods of Construction

The Contractor shall cut, break and remove various thickness of surface and base pavement, 
excavate by hand to expose, support and protect all utility facilities within the trench and then furnish 
and tamp backfill after work has been completed by the parties indicated under other Sections. The 
facility operator(s) shall identify the locations of all utilities within the contract area as required by 
New York State Industrial Code Rule 753. As provided by the Rule the Contractor shall use hand 
excavation methods (pick and shovel or hand held power tools) directly below the pavement base to 
expose the utility. Upon exposing the affected utilities sufficiently to determine relationships and/or 
clearances at the sole discretion of the facility operator in consultation with the Resident Engineer, 
the Contractor shall be permitted to proceed with a combination of hand and machine excavation 
sufficiently to wingback all interferences of cable and conduit. The trench shall be adjusted so as to 
provide a nominal cover of 24" over the highest conduit. The width of the trench shall be as directed 
by the facility operator in consultation with the Resident Engineer. The bottom of the trench shall be 
graded smooth and tamped to minimize initial settlement and to avoid "point" support of conduits. All 
stones projecting into the trench bottom shall be removed, and the voids backfilled before conduits 
are placed. Where streets are not to final grade, the cover shall be measured from the final grade, 
or the existing grade, whichever provides the deeper trench. 

JB401 
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D. Method of Measurement

The Contractor shall be paid per cubic yard (C.Y.) of trench actually excavated to the limits directed 
as detailed in Sketch JB 402 A and to the satisfaction of-the facility operator in consultation with the 
Resident Engineer. When two or more utility facilities requiring horizontal or vertical adjustment 
with different owners are in the same trench, the facility operators shall jointly determine the 
percentage of ownership of the trench. 

E. Price to Cover

The price for excavation shall include the cost of all labor, materials, equipment, insurance, and 
incidentals necessary to completely expose, support and protect and maintain the integrity of the 
facilities without disruption of service to the customers and in accordance with the Contract 
Documents, associated maintenance of traffic, and traffic plates and sheeting that may be required, 
cut, break and remove various thickness of surface and base pavement, excavate by hand to expose 
existing structures, furnish, place and tamp backfill after required vertical and/or horizontal 
adjustments have been completed under other Sections. Any required removing, trucking, storing, 
and disposing of material shall be deemed included in the unit price. The price shall also include the 
cost of providing temporary pavement restoration. Permanent pavement restoration shall be paid 
under other items. The price shall also include the cost of locating and supporting and protecting all 
utilities encountered including slings and beams installed for utility support when required. The price 
shall include maintaining the sheeting for the duration of the relocation and work required by the 
facility operator including but not limited to pipe-ripping covered under JB 402T. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 100 A and A-1
3. Sketch JB 402 A

JB 401 
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JB 402T - HORIZONTAL AND VERTICAL ADJUSTMENT OF TELECOMMUNICATIONS 
FACILITIES 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals required to adjust and support and protect and maintain and accommodate the integrity 
of telecommunication facilities including but not limited to: 

1. Conduit(s);
2. Cables and Air Pipe
3. Concrete Encased/Capped Conduit Banks

The work shall be performed in accordance with specifications and at the direction of the facility 
operator in consultation with the Resident Engineer. 

B. Materials

All materials used to adjust and support and protect and maintain and accommodate the integrity of 
utility facilities shall be similar to those indicated on the standard Sketches JB 100 A & 100 A-1 and 
shall be supplied by the Contractor and be approved by the facility operator in consultation with the 
Resident Engineer. 

Materials used for replacing conduit(s) removed under this item shall be supplied by and installed by 
the Contractor and shall include but not be limited to the following: 

1. Bends
2. Split and Solid Conduit(s) PVC and Steel
3. Couplings and Adapters PVC, Tile and Steel
4. Straps or plastic ties

PVC conduit and fittings shall be as supplied by American Pipe and Plastics, Type "C" or approved 
equal. 
Steel Pipe and fittings shall conform to ASTM A53 Schedule 40 
Tile to PVC adaptors shall be as supplied American U-Tel or approved equal. 

C. Methods of Construction

Lengths of "wing-back" shall be determined by the facility operator in consultation with the Resident 
Engineer. All work performed prior to that approval shall be at the contractors risk. 

Methods of construction shall include but not be limited to the following: 

1 Removal and Support 

a. Break with hand held power tools, remove and dispose of plain or reinforced concrete
encasement.

JB-C17 
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b. Break with hand held power tools, remove and dispose of conduit(s) enclosures and
conduit that contain conductor(s) and/or cable(s) except steel/Iron conduits, inner
ducts and 1 ¼" to 1 ½" PVC "quad ducts. Breaking - "ringing and ripping" - of steel/iron
conduits belonging to ECS shall be performed by ECS forces only. Contractor shall
make safe the work area to accommodate the ECS forces.

c. Support and protect exposed conduits, cables, innerduct and airpipe as shown in
Sketch JB 100A-1 and approved by the facility operator in consultation with the
Resident Engineer.

d. ECS tenants cables may require inspection, testing and encapsulation before they can
be shifted. Contractor shall make safe the work area to accommodate these forces.
Contractor shall be notified by the facility operator of the ECS tenant requirements
before the conduits are broken-out.

2 Adjust or Move Conductor(s) and/or cable(s) and support 

3. 

a. Cable shall be relocated horizontally and/or vertically as directed by the facility
operator in consultation with the Resident Engineer

b. Support and protect conductors and/or cables as shown on Sketch# JB 100 A-1
and/or as directed by the facility operator.

Replacement, Encasement. Protection and Support 

a. Replace vacant and loaded conduit(s) with solid and/or split conduit(s) and
adapters.

1) Vacant Conduit - Repairs to conduits shall not be permitted. All damaged or impaired
lengths of conduit(s) shall be removed and replaced with new conduit(s). The number
of vacant conduits replaced shall be confirmed by the facility operator.

2) Loaded Conduit - Replacement of conduits that are removed from around existing
cable(s) or innerduct shall be accomplished with split plastic (PVC) or split steel
conduits as directed by the facility operator. Where split and solid plastic or steel conduit
is used, the conduit(s) shall be spaced 1 ½ inches from each other. All split PVC shall
be secured with plastic straps spaced at a maximum distance of eighteen (18") inches.
Plastic conduit shall be joined with plastic couplings.

3) Adapting - Joining plastic conduit to existing conduits of other diameters or material
shall be done using single or multiple adapters, (supplied by contractor).

b. If due to subsurface conditions, the cover is less than 20" from finished grade, the duct
shall be protected with steel plates furnished by the contractor and measured for
payment under Item JB 403T.

c. Support and protect cable(s) and/or conductor(s) and conduit(s).

d. Verify vacant conduits and provide pull ropes.

JB-C18 
Page 2 of 4 10/05/2021 



SEX200400 

e. Encase all exposed conduit with concrete (fc = 1200 to 1500 psi maximum) with slump
commensurate to completely fill voids around conduits. Concrete encasement shall
extend to two (2") inches beyond the limits of the duct bank vertically and horizontally.

D. Method of Measurement

The quantity to be measured for breaking out conduits, removing concrete, moving, protecting and 
supporting conductors and replacing conduits with split and solid conduit, shall be paid for by the 
linear foot (L.F.) of each conduit replaced. A linear foot of conduit shall be defined as one (1) single 
conduit measured along its longitudinal axis that has been broken out or moved from its original 
location either horizontally and/or vertically and measured in its final location. Quad PVC ducts 
produced as one unit shall be consider one duct for each quad unit. All conduits removed under this 
section and not restored shall be paid at 60% of the appropriate item in this section. 

Multiple tile duct bank with concrete protection cover is not considered concrete encasement. 

Each type of utility adjustment shall be paid for separately, the types of utility adjustments are defined 
as follows: 

JB-402T.1 Existing Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
without Concrete Encasement. (L.F.) 

JB�402T.1A Existing Concrete Encased Non-Steel/Jron Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 

JB-402T.2 Existing Non-Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
without Concrete Encasement. (L.F.) 

JB-402T.2A Existing Non-Concrete Encased Non-Steel/Iron Conduits Placed in Final Position 
with Concrete Encasement. (L.F.) 

JB-402T.R1A Existing Concrete Encased Steel/Iron Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 

JB-402T.R2A Existing Non-Concrete Encased Steel/Iron Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 

JB-402T.V1 Existing Vacant Concrete Encased Conduits Placed in Final Position without 
Concrete Encasement. (L.F.) 

JB-402T.V1A Existing Vacant Concrete Encased Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 

JB-402T.V2 Existing Vacant Non-Concrete Encased Conduits Placed in Final Position without 
Concrete Encasement. (L.F.) 

JB-402T.V2A Existing Vacant Non-Concrete Encased Conduits Placed in Final Position with 
Concrete Encasement. (L.F.) 
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JB-402T.J1 Existing Concrete Encased Conduits Placed in Final Position without Concrete 
Encasement. (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

JB-402T.J1A Existing Concrete Encased Conduits Placed in Final Position with Concrete 
Encasement. (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

J B-402T .J2 Existing Non-Concrete Encased Conduits Placed in Final Position without Concrete 
Encasement. (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

JB-402T.J2A Existing Non-Concrete Encased Conduits Placed in Final Position with Concrete 
Encasement. (L.F.) in Which Only Conduit Joints are Broken Out and Conduits Remain Intact. 

E. Price to Cover

The unit price bid per linear foot (L.F.) of conduit shall cover the cost of all labor, material, equipment, 
insurance, and incidentals necessary to shift, adjust, support, protect, maintain and accommodate 
the integrity of utilities without disruption of service to the facility operator's customers and in 
accordance with contract documents. The price bid shall also include the cost of: breaking out, 
removal and disposal of plain or reinforced concrete encasements, conduits (except iron/steel), 
support of cables/conduits, replacement with field split, split and solid conduits, adapters, clamps, 
straps and couplings; verify vacant conduits and provide pull ropes; furnish and install concrete 
encasement, supports, slings and beams for utility support; changes of sheeting method and/or 
configuration when required and where necessary to accommodate the utilities during all phases of 
contract work; and removal of sheeting around the utilities, and all else necessary and required to 
complete the work. 
The unit price shall include providing access to the facility operator pipe-ripping crews and tenants 
to verify and test cables before, during and after the pipe ripping operation completed by the facility 
operator or specialized contractor hired by the facility operator and after conduit removal by the 
Contractor The unit price shall include, but not limited to, opening and closing of fences; removal and 
replacement of temporary timber curb and opening and closing of traffic plates. Access to adjacent 
manholes impacted by the run is included in this item. JB 450 shall not be used in conjunction with 
JB-402T as JB-402T covers access to the work site at all times for work required under this item. 

F. References

1. Sketches JB 1 00A and 1 00A-1
2. JB 403T
3. American Pipe and Plastics, P.O. Box 577, Binghamton, N.Y. 13902
4. American U-Tel, 9760 Smith Rd., Willoughby, Ohio 44094
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JB 402T .3 - ACM REMOVAL AND DISPOSAL OF VERIZON/ECS CONDUITS WITH 
ASBESTOS CONTAINING MATERIAL TRANSITE PIPES (ACM-TP) UP TO AND 
INCLUDING 4" DIAMETER 

A. Description

Under this item the contractor shall provide all labor, equipment, transportation, 
insurance and incidentals to remove and dispose of asbestos containing material -
transite pipe (ACM-TP). 

The contractor shall strictly adhere to all environmental requirements and work practices 
and notifications specified under construction details. 

The transite conduits (ACM-TP) to be removed contain active cables and these cables 
will remain active during the transite conduits removal. 

All removal and disposal of ACM-TP shall be done by pre-qualified contractors (or sub
contractors) as specified under method of construction. 

8. Materials

The contractor shall supply separate dumpsters to be used exclusively for the removal 
and disposal of the ACM-TP and all other materials such as bagging, dumpster linings, 
respirators and filters, enclosures and all other incidental material required for the 
removal and disposal of the Verizon/ECS ACM-TP in accordance with laws, rules and 
regulations of Federal, State or local agencies. 

C. Method of Construction

a. Work Scope

Removal of concrete encased conduits shall be accomplished by hand held 
chipping hammers. The removal should be in a pre-identified operation in order 
to minimize the potential release of airborne asbestos fibers from the ACM-TP. 

b. Notification And Variance

Verizon/ECS is required by the New York City Department of Environmental 
Protection (NYCDEP) to obtain a site specific variance. 

The contractor shall prepare the variance application letter and the NYCDEP 
Form ACP-9 and will submit them to the NYCDEP not sooner than four (4) 
weeks prior to the start of the ACM-TP removal. 

The contractor is responsible for preparing the NYCDEP Form ACP-7 together 
with NYCDEP Form ACP-9 as the applicant and providing these forms to 
Verizon/ECS for review and signature prior to submittal to the NYCDEP seven 

1 of 3 
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construction).
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The contractor shall prepare the New York State Department of Labor 
(NYSDOL) notification Form DOSH-483 prior to submittal to the NYSDOL at 
lease four (4) weeks prior to the commencement of the project. 

The contractor shall prepare the United States Environmental Protection agency 
(USEPA) Notification of Demolition and Renovation form for submittal four (4) 
weeks prior to the commencement of the project. 

c. Vendor Prequalification

All subcontracted environmental parties which shall include but not be limited to 
asbestos abatement contractor, project monitoring firm, air sampling and 
analytical contractor can be selected from Verizon's currently approved vendor 
lists. Should the contractor elect to use his own list, that information shall be 
provided to Verizon/ECS for review/ approval at least four (4) weeks prior to date 
the ACP-7 form is submitted to Verizon. 

d. Waste Transport and Disposal

The ACM-TP that is removed will be disposed of as ACM waste at an asbestos 
landfill. This landfill site shall be selected from one of Verizon's list of approved 
disposal sites. The contractor will identify and obtain approval from Verizon for 
the transporter. The contractor can select one of the Verizon's currently 
approved transporters, or alternatively select a transporter of its own. Should the 
contractor elect to use latter, that information shall be provided to Verizon/ECS 
for review/approval at least 4 weeks prior to the date the ACP-7 is submitted to 
Verizon. 

An original of the asbestos waste manifest is to be provided to the Verizon/ECS 
representative for all shipments that leave the work site. A signed copy (by the 
selected landfill) of the waste manifest is to be provided to Verizon/ECS not later 
than 10 days from the date the shipment leaves the site. 

e. Exhibits

The forms are a component part of this item. 

1-NYCDEP Form ACP-7
2-NYCDEP Form ACP-9R1
3-NYSDOL Form DOSH-483
4-USEPA - Notification Form

f. Work Plan

1. For this item the contractor must submit to Verizon/ECS for review and
approval a detailed site specific work plan.

2. The contractor must submit to Verizon/ECS for review and approval any
alternate proposals for variance requested from Regulatory Statutes
(NYSDOL & NYCDEP).
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3. The contractor shall provide all sampling and laboratory analysis required
under the Industrial Code Rule 56 Subpart 17 and all applicable Blanket
Variances. All sampling and analysis shall be performed by a firm independent
from the Contractor. The price for the cost for compliance air monitoring
sampling and analysis shall be included in the price bid for listed items.

4. Within five (5) calendar days of the receipt of the results of any part of the
compliance air sampling and analysis, the Contractor shall forward a copy of
those results (showing the name and address of the laboratory, the type of test
performed, the method of measurement and all information normally relevant to
sampling and analysis of asbestos remediation procedure) to Verizon/ECS on
site representative.

g. Project Folder

Upon completion of the abatement, the Contractor shall provide a complete job 
folder with the following documents, which shall include chain of custody records: 

a. Copy of Supervisor/Handler certifications
b. Copy of the Subcontractor's Enclosure Entry Permit
c. Result of Analysis for All Bulk Samples, Air and Clearance Monitoring
d. Copy of all Notifications (City, State, Federal)
e. Copy of the Vendor's Certificate of Insurance
f. Copy of the Waste Transporter Permit
g. Signed Asbestos Waste

D. Method of Measurement

Payment under this item shall be paid for by the linear foot (L.F.) of each conduit 
removed. A linear foot of conduit shall be defined as one (1) single conduit up to and 
including 4" nominal diameter measured along its longitudinal axis that has been broken 
out and removed. 

E. Price to Cover

The unit price per linear foot (L.F.) shall cover the actual costs of all supervision, labor, 
insurance, (including asbestos liability insurance), materials and equipment necessary to 
complete the work. The Contractor shall cover the cost of preparing variance 
application, all filing fees and will submit the application with associated fees to the 
NYCDEP for processing. 

Any contractor's alternative proposals for variance requested from regulatory statutes 
(NYSDOL & NYCDEP) shall be also included in the actual cost. 

Excavation and backfill shall be paid for under JB 401. 

F. References

N/A 
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JB 403T - FURNISH AND INSTALL STEEL PROTECTION PLATES FOR 
TELECOMMUNICATIONS FACILITIES 

A. Description

Under this section, the Contractor shall furnish and install as required permanent steel protection 
plates over telecommunications facilities where directed by the facility operator(s). 

B. Materials

Material shall be: 

¼" thick ASTM A-36 plates. Maximum size 24" by 48". 

3/8" thick ASTM A-36 plates. Maximum size 12" by 18". 

Thickness to be determined by the facility operator(s) 

C. Method of Construction

Steel protection plates shall be placed in accordance with the attached facility operator(s) standard 
sketch JB 403T. All protective plates shall overlap a minimum of 3". 

D. Method of Measurement

The quantity for payment shall be the area of permanent steel plating protection furnished and 
installed (excluding overlap) and measured in place in Square Feet (S.F.). 

JB 403T.1 - Furnish and Install 1/4" thick steel plate (S.F.) 

JB 403T.2- Furnish and Install 3/8" thick steel plate (S.F.) 

E. Price to Cover

The price shall cover the cost of all labor, material, equipment, insurance, and incidentals 
necessary to complete the work. 

F. References

Sketch J 8 403T 
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JB 405 - EXCAVATION FOR INST ALLA Tl ON OF UTILITY FACILITIES 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to excavate, maintain trenches and backfill for the installation of new utility 
facilities including but not limited to: 

1. Conduits
2. Non-cost sharing gas facilities
3. Steam mains
4. Steel pipe(s)

The trench to be excavated shall be determined by the size of the utility facility to be installed. The 
work shall be performed in accordance with applicable specifications, at the direction of the facility 
operator. 

8. Materials

All materials used to excavate and prepare trenches shall be supplied by the Contractor and be 
approved by the facility operator. 

C. Methods of Construction

1. Excavation - The Contractor shall saw cut and/or break and remove existing roadway
which may include but is not limited to, asphalt, concrete and cobblestone, utilizing approved
equipment that leaves a neat straight joint line along the juncture with subsequently replaced
pavement. The Contractor shall be permitted to excavate utilizing a combination of machine and
hand excavation, as field conditions warrant and as directed by the facility operator. The trench
shall be adjusted so as to provide a nominal cover as defined in the specifications for the facility
being installed over the new utility facilities or as required based on field conditions, applicable
specifications, or as directed by the facility operator. The width of the trench shall be as directed
by the facility operator or as shown on Sketch JB 603T (ECS only). The bottom of the trench
shall be graded smooth with a minimum cushion of 3 inches of backfill material or in
conformance with applicable specification and be compacted, to minimize initial settlement and
to avoid "point" support of new utility facilities. All stones projecting into the trench bottom shall
be removed, and the voids backfilled before the new utility facilities are installed. Where streets
are not to final grade, the cover shall be measured from the final grade, or the existing grade,
whichever provides the deeper trench. Excavation in the vicinity of utilities and other structures
shall be performed using hand tools. The contractor shall properly dispose of all materials
excavated away from site. Size and location of excavation shall be as directed by the facility
operator. Trenches shall be excavated to a depth and size necessary to facilitate the installation
of the new utility facility and in conformance with the applicable specification. All existing
facilities that are encountered during trench excavating shall be protected in a manner suitable
to the facility operator. Tight sheeting shall be used, as required, based on field conditions
and/or when the depth of excavation is equal to or greater than five feet. Skeleton type sheeting
will not be permitted. The sheeting required shall be furnished and installed in full compliance
with the State of New York and Federal Safety Code requirements and in compliance with
applicable specifications and/or as directed by the facility operator.
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Care shall be taken that no existing utility facilities or other structures are broken or damaged. 
Contractor shall excavate all material encountered necessary to facilitate the installation of the 
new utility facilities, and as directed by the facility operator. Care should be taken to avoid 
damage to existing utility facilities and structures, and to pavements and their foundations, and 
to avoid caving or sliding banks within the excavation. 

2. Maintenance of Trench Excavation - Excavated trenches shall be maintained free of debris
and kept dry by the contractor. In order to accomplish this, contractor shall, upon completion of
excavation and placement of sheeting (as required and/or if depth is equal to or greater than
five feet), furnish and install adequate steel plates, as directed by the facility operator, and
posting over the excavated trenches and shall temporarily remove all equipment debris and
workers, and relocate barricades in order to open the full width of street to traffic during non
working hours, as required based on DOT requirements. The Contractor shall then, at no
additional cost, relocate such barricades barrels, cones and other warning devices and remove
steel plates, as and when directed by the facility operator to facilitate the installation of the new
utility facility. When work is being performed and the excavations are not covered with steel
plates, the Contractor shall provide complete and safe access to the trench as may be required,
and shall provide construction barricades and maintain traffic at all times as shown or as
directed by the facility operator. Upon completion of installation of the new utility facility, the
trench excavation shall be backfilled by the contractor in accordance with Contract requirements
and all backfill material shall conform to contract specifications for such purpose.

3. Pavement and Sidewalk Restoration -After backfilling is completed, the contractor shall install
temporary pavement consisting of six inches (6'') thick asphaltic concrete mixture in roadway areas
or a two inches (2") thick asphaltic concrete mixture in sidewalk areas in order to maintain existing
pedestrian and vehicular traffic. This temporary pavement shall be maintained until permanent
replacement as specified in contract.

D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (C.Y.) of trench 
actually excavated and backfilled as directed by the facility operator or as shown on Sketch JB 
603T for JB 603T Items. The volume occupied by existing pipes or other structures will not be 
deducted from the total volume measured. 

JB 405.1 - Trench Excavations for installation of Utility Facilities with total depths less than five 
feet (C.Y.) 

JB 405.2 - Trench Excavations for Utility Facilities with total depths equal to or greater than five 
feet (C.Y.) 

E. Price to Cover

The unit price bid for the various trench excavation items shall include the cost of all labor, 
materials, equipment, insurance, and incidentals necessary to completely expose, protect and 
maintain the integrity of the facilities without disruption of service to the customers and in 
accordance with the contract documents. The price shall also include, installation of traffic 
plates as well as opening and closing of plates as may be required in order to provide access to 
trench; installation, removal and maintenance of tight sheeting as required; cutting, breaking 
and removing various thickness of surface and base pavement; excavation by hand to expose 
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existing structures; furnishing, placing and compacting clean backfill following installation of 
utility facility in compliance with DOT requirements. Any required removing, trucking, storing, 
and disposing of material shall be deemed included in the unit price. The price shall also include 
the cost of providing temporary pavement restoration. Permanent pavement restoration shall be 
paid under city items. The price shall also include the cost of locating and protecting all utilities 
encountered as required. 

Clean backfill material in accordance with specifications shall be used around gas facilities and 
critical facilities shall be paid for under item JB 303. 

F. References

1. Item JB 303

2. Sketch JB603T

3. Con Edison Specifications, latest revisions

CEHSP S13.00 - Excavation and Trenching 
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JB 450 - CONSTRUCTION FIELD SUPPORT 

A. Description

Under this section, the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to provide construction field support, while maintaining and protecting surface 
and subsurface facilities, at various locations approved solely by the facility operator. The Contractor 
shall encounter various surface and subsurface utility facilities while performing various construction 
field support operations, which may include but are not limited to working over, under, adjacent to, 
around, in between and in close proximity of: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Gas mains
6. Steam mains
7. Oil-o-static facilities
8. Utility structures and covers

The actual construction field support operation to be performed by the Contractor shall be performed 
in accordance with the contract plans, specifications or as determined based on actual field 
conditions and at the sole discretion and direction of the facility operator. This item shall apply to 
various field support operation tasks for which there are no other applicable JB Items to cover the 
required work. This item will not apply and will not be paid when there are other applicable JB items 
avaiJable either partly or completely covering tasks described below as determined solely by the 
facility operator. 

8. Materials

All materials used to provide construction field support shall be supplied by the Contractor and be 
approved by the facility operator in consultation with the Resident Engineer. 

C. Methods of Construction

It is the intent of this item that the Contractor provides field support construction crews suffice to 
perform various item type tasks required as described. For the purpose of this item a crew consists 
of more than one non-management individual. The Contractor shall provide all labor and 
equipment necessary to perform the required task as described below under existing field 
conditions at various locations and at the sole discretion and direction of the facility operator in 
consultation with the Resident Engineer. The Contractor shall perform the necessary construction 
field support, while maintaining and protecting surface and subsurface facilities. The Contractor 
shall employ approved methods of operation, including the use of appropriate equipment and 
tools that will enable him to complete the field support operation work as described in the Item 
Type description below. Existing facilities that are encountered during the construction field 
support operation shall be supported and protected similar to those indicated on sketches JB 
1 00A and 1008 and in a manner suitable to the facility operator in consultation with the Resident 
Engineer and are deemed included in this item except as included under JB-402T. The Contractor 
shall properly dispose of all materials excavated away from site, which may require the use of 
hand held tools and equipment in order to ensure that the integrity of the underground utility 
facilities are not jeopardized. Care should be taken to avoid damage to existing utility facilities and 
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structures, and to adjacent curbs, sidewalks, pavements and their foundations, and to avoid caving 
or sliding banks within excavations. 

D. Method of Measurement

1 - Quantity - The quantity to be measured for payment shall be the number of actual crew hours 
(CRHRS.) provided by the Contractor for performing the various types of construction field support 
operation as directed by the facility operator in consultation with the Resident Engineer. 

2 - Type - The unit type to be measured for payment shall be based on the actual task performed 
by the contractor and covered by the applicable Item Type. The tasks described within the Bid 
Item Type below are provided as a guide only as to the general nature of the various functions 
included, but these examples in no way limit the use of the item to these functions only. The 
contractor should use this information in order to approximate the various required crew sizes 
necessary to perform the work covered by this item in a productive, safe and efficient manner. 
The actual construction crew size required to perform the field support operation shall be 
determined solely by the contractor in order to perform the required construction field support 
operation. It is the responsibility of the contractor to provide appropriate field support crews 
capable of performing required tasks in a productive, safe and efficient manner. The actual crew 
performing the operation will not be considered, by the facility operator in consultation with the 
Resident Engineer, when determining the applicable item type, which shall be only as per the task 
performed. 

Note: Only one measurement type will be used for each defined construction field support area. 

Type .1 = Construction Field Support requiring an average size survey crew that will perform 
typical field survey functions and provide quality data analysis reports. 

Type .2 = Construction Field Support requiring an average small size crew capable of 
performing various tasks not requiring the use of a machine or operator, which may 
include but are not limited to: opening/closing subsurface structure cover(s), 
setting/resetting MPT setup(s), assisting Utility Facility/Specialty crew(s) not included 
in JB 402T or JB 450.5, performing conduit occupancy identification, clean-up storage 
work-site area, etc. 

Type .3 = Construction Field Support requiring an average medium size crew capable of 
performing various tasks which include the use of a machine and operator, which may 
include but are not limited to: excavations due to cable failures, including emergency 
type excavations, construct manhole enclosures, installing support system for utility 
facilities, dewatering utility structures and excavations, opening/closing traffic and/or 
pedestrian plates, etc not included in JB 402T or JB 450.5. 
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Type .4 = Construction Field Support requiring an average large size crew capable of 
performing various tasks that requires the use of multiple machine(s) and operator(s), 
which may include but are not limited to: assistance during heat contingency, welding, 
repositioning and placing large diameter pipe, etc. 

Type .5 = Construction Field Support requiring an average small size crew when requested by 
the facility operator to assist the facility operator or speciality contractor hired by the 
facility operator in shifting and supporting the conduits during pipe-ripping operations 
and all else necessary as required to complete the work including but not limited to 
constructing temporary work platform and temporary weather protection. 

E. Price to Cover

The unit price bid for the various construction field support items shall include the cost of all labor, 
materials, equipment, insurance, and incidentals necessary to provide construction field support, 
which may include but is not limited to working over, under, adjacent to, around, in between and in 
close proximity of surface and subsurface utility facilities and exposing, supporting, protecting and 
maintaining the integrity of the facilities without disruption of service to the general public, utility 
customers and in accordance with the Contract Documents at various locations approved by the 
Facility Operator in consultation with the Resident Engineer. The unit price shall also include 
openings and closings of plates, and cones, barrels, arrow-boards, etc. and installing, shifting, 
moving and relocating cones, barrels, arrow-boards, etc. as may be required in order to provide 
access to excavations and during specialty work being performed by others excluding work 
operations covered under JB402T. The unit price shall also include excavating by hand to expose 
existing structures. Any required removing, trucking, storing, and disposing of material shall be 
deemed included in the unit price bid. The unit price shall also include the cost of supporting and 
protecting all utilities encountered during the construction field support operation, as required 
except work operations covered under JB 402T. The unit price bid shall also include alternate 
methods for construction field support, which may include changes in equipment and special 
operations, and sequencing and the use of only all hand-held tools due to existing field conditions, 
including potential delays and extended performance. Any and all Contractor method changes 
and operation modifications employed for construction field support are deemed to be included in 
the price bid for this item. Work under this item may be paid in combination with other City, utility 
or facility accommodation Items bid under other contract items except where expressedly 
excluded from that item. 

F. References

1. Sketches JB 1 00A, JB 1008
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JB 603T - FURNISH AND INSTALL TELECOMMUNICATIONS CONDUITS 

A. Description

Under this Section, the Contractor shall provide all labor, materials, equipment, 
insurance, and incidentals required to procure and install conduit for the purpose of 
installing the facility operator's utilities. Conduit runs shall be as shown on the contract 
drawings or as -specified by the facility operator in consultation with the Resident 
Engineer. 

B. Materials

Conduit shall consist of: 
PVC - 2" and 4" diameter or 1 ¼" Quad, Type "C" as supplied by American Pipe and 
Plastics or approved equal 
Steel - 4" diameter, ASTM A53, Schedule 40 or approved equal 
All conduit including sleeves, couplings, bends, pulling lines, etc. shall be supplied by 
the Contractor and approved by the facility operator in consultation with the resident 
Engineer. 
The Contractor shall supply all material (Mortar, Brick, etc.) to make repairs to 
opening(s) as approved by the facility operator in consultation with the Resident 
Engineer. 

C. Method of Construction

The Contractor shall install the specified conduit(s) then rod, mandrel and wire (install 
pulling line) the new conduits. When conduit pipes are to be connected to existing 
underground ducts, manholes, or boxes, the Contractor, using hand-held tools only, 
shall cut existing conduit, to pick-up existing underground conduits with new conduits, 
make openings into manholes or boxes, install/connect the conduit, and make repairs 
to seal the openings in the structure. 

Steel pipe shall be used for shallow cover and crossing or paralleling steam mains as 
directed by the facility operator in consultation with the Resident Engineer. 

When the facility operator required a combination of conduit types and materials the 
facility operator will define the configuration of the conduit system and the location of 
each type within the conduit bank. All conduit shall be spaced 1 ½" both vertically and 
horizontally from the adjacent conduit(s). All conduits shall be encased in lean 
concrete (f'c = 1200 to 1500 psi maximum) which shall extend 2" beyond each face of 
the conduit formation, above and each side of the conduit formation. 

If due to subsurface conditions, the cover is less than 20" from finished grade, the 
duct shall be protected with steel plates furnished by the facility operator(s) and 
measured for payment under Item JB 403. 

The work shall be performed in accordance with the contract plans, specifications, and 
at the directions of the facility operator in consultation with the Resident Engineer. 
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D. Methods of Measurement

The quantity to be measured for payment shall be the number of linear feet (LF) of 
conduit trench for which conduit was furnished and installed: 

1. 603T.1 - Install 1 ea. 2", 4" or 1 ¼" Quad" Conduit (PVC or Steel) in any
combination

2. 603T.2 - Install 2 ea. 2", 4" or 1 ¼" Quad Conduits (PVC or Steel) in any
combination

3. 603T.3 - Install 4 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
4. 603T.4 - Install 6 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
5. 603T.5 - Install 8 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
6. 603T.6 - Install 12 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
7. 603T.7 - Install 15 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
8. 603T.8 - Install 24 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination
9. 603T.9 - Install 30 ea. 4" or 1 ¼" Quad Conduits (PVC or Steel) in any combination

A Quad, consisting of four 1 ¼" conduits shall be supplied as one unit. For purposes 
of measurement and payment each quad unit of four 1 ¼" ducts shall be counted as 
one duct. 

For any equivalent combination not fitting the above categories payment shall be 
based on the next higher category. 

E. Price to Cover

The unit price per linear foot of Conduit trench shall cover the cost of all labor, 
materials, equipment, insurance and incidentals necessary to furnish, install, rod, rope, 
and perform any other associated work required to install the conduit completely in 
place. Where conduits are to be connected to ducts, manholes or boxes, the cost of 
cutting and/or breaking into the ducts, manholes or boxes, installing and sealing the 
conduit, including duct plugs; and making repairs to the openings in the structure shall 
be considered as included in the unit price bid for the installation of the conduit. All 
acceptance testing, including passing a mandrill with a diameter of 1 /8" less than the 
inside diameter of the duct through the entire length of the duct, as required by the 
facility operator shall be considered as included in the unit price. 

Payment for trench excavation shall be paid under Item JB 405. 

Steel protection plates shall be paid for under Item JB 403T 

F. References

1. Sketch JB 603T

2. Item JB 405

3. American Pipe and Plastics, P.O. Box 577, Binghamton, N.Y. 13902
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JB 636E - ADJUSTMENT OF UTILITY HARDWARE 

Under this section the Contractor shall adjust existing utility street hardware including vault grates, 
valve boxes, etc., to the proposed grade by either building up or lowering the installation and 
resetting the castings, as and where directed by the facility operator. 

A. Description

Building up or lowering the installation and resetting the castings shall consist of removing the 
existing frame and cover, building up or decreasing the existing installation, replacing the frame 
and/or cover if damaged, as determined by the facility operator, with a new frame and/or cover 
furnished by the facility operator, and setting the frame and cover to the new elevation. 

B. Materials

Materials used shall comply with the Standards and specifications of the facility operator having 
jurisdiction over the installations. Where high-early strength concrete is required by the Resident 
Engineer to be placed adjacent to utility installations then the requirement for mortar shall be quick 
setting mortar capable of obtaining a minimum compressive strength of 1,500 psi in two (2) hours, 
and the requirement for concrete shall be high-early strength complying with current N.Y. State 
Department of Transportation, Standard Specifications for Class F concrete. 

When castings and/or covers are deemed inadequate at a location as determined by the facility 
operator, the facility operators shall furnish new castings and/or covers to the Contractor for 
installation. The Contractor is required to inform the utility operator in advance of the need for the 
castings. Materials supplied by the facility operator shall be delivered to the contractor's designated 
storage area. 

C. Methods of Construction

The Contractor shall breakout and dispose of sidewalk, curb, pavement and/or pavement base 
around existing casting, excavate as required to remove casting and install existing or 
replacement casting, remove casting, protect opening, reinstall existing casting or install new 
casting to the proposed grades, backfill, grade and compact fill around casting, install base 
concrete and or sidewalk pavement and curb, tack coat around frame, install and remove 
temporary pavement around casting where directed by the facility operator; and install and 
compact asphalt binder and wearing course or other permanent pavement around casting and 
perform all work in accordance with the contract plans and the specifications. 

Setting or resetting the castings shall be done with bricks plus mortar and/or by raising or lowering 
adjustable castings according to the standards of the utility owner having jurisdiction over the 
installation. Work shall be done in a workmanlike manner. Any damage resulting from the 
Contractor's operations to the existing installation which is to remain shall be satisfactorily 
corrected at the Contractor's own expense, as directed by the facility operator. Castings, which 
are deemed unacceptable for resetting, shall become the property of the Contractor and shall be 
removed and disposed of by him away from the site. 

No traffic shall be allowed on adjusted utility hardware until permitted by the facility operator. 

JB 636E 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of utility hardware units (EA) in 
each size group actually adjusted as specified under each item. The size of each utility hardware 
unit, measured in width, shall be defined as either, the diameter of the exposed edge of the 
casting, or the exposed edge of the longest side of rectangular frames as indicated in sketch JB 
636. 

JB 636 EA -Adjustment of Utility Hardware (Under 7" Width) 

JB 636 E B  -Adjustment of Utility Hardware (7" to under 14" Width) 

JB 636 EC -Adjustment of Utility Hardware (14" to under 30" Width) 

JB 636 ED -Adjustment of Utility Hardware (30" to under 34" Width) 

JB 636 EE - Adjustment of Utility Hardware (34" to under 41" Width) 

JB 636 EG -Adjustment of Utility Hardware (41" to under 75" Width) 

JB 636 EH -Adjustment of Utility Hardware (75" to under 125" Width) 

JB 636 El -Adjustment of Utility Hardware (125" to under 170" Width) 

E. Price to Cover

The price for re-grading utility hardware shall be the unit price per each (EA.) and shall cover the 
cost of furnishing all labor, materials, plant, equipment, and incidentals required to remove 
existing frames and covers; build up the existing installations with brick and mortar, or lower the 
existing installations by removing bricks and mortar; replace damaged frames and/or covers with 
frames and/or covers furnished by others; break out pavement and/or pavement base; protect 
existing opening and installation; set the frames and covers to new elevations; grade and compact 
fill; install base concrete; tack coat frame; install, remove, and dispose temporary pavement; 
install and compact asphalt binder and wearing course or other permanent pavement; repair 
minor structural damage to existing installations prior to resetting frames; unloading of furnished 
castings at the Contractor's yard and transporting castings from the Contractor's yard to the job 
site as required; and complete the work in accordance with the plans, the specifications, and the 
directions of the facility operator. 

F. References

1. NYS DOT Standard Specs for Class F Concrete
2.  Con Edison Specifications, latest revisions. EO-10321-B, latest revision - Chimneys,

collars & grading blocks for manholes & vaults construction and installation 
3. Sketch JB 636E
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JB 636 M - MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY 
HARDWARE DURING PAVEMENT MILLING AND RESURFACING OPERATIONS 

A. Description

SEX200400 

Under this section, the Contractor shall provide all labor, materials, equipment, 
insurance, and incidentals required to maintain, protect, and accommodate the 
integrity of utility hardware during pavement milling and resurfacing operations. 
Hardware includes castings, frames, and covers on utility structures, valve box 
cover castings, concrete collars around steam castings, and all other hardware 
protecting utility facilities. 

8. Materials - N/A

C. Method of Construction

Removal of existing pavement around utility hardware shall be performed by the 
Contractor with extreme caution by utilizing appropriate methods of operation, by 
employing specialized construction equipment, and by special operations and 
sequencing. 

The Contractor shall not mill existing pavement within 12" of the perimeter of utility 
hardware. Removal of pavement within 12" of the perimeter of utility hardware shall 
be by cutting with pavement breakers or other methods as proposed by the 
Contractor. All methods shall be presented to the facility operator and the Resident 
Engineer by the Contractor prior to the start of construction and shall be approved 
by the facility operator in consultation with the Resident Engineer. 

During removal of existing pavement and for the duration of project, the Contractor 
shall protect utility hardware from damage by the Contractor's operations and traffic. 
Contractor shall also provide all necessary protection to pedestrians to prevent 
injury to pedestrians when crossing utility hardware during the project. Utility street 
hardware damaged by the Contractor or others during the project shall be replaced 
by the Contractor at Contractor's expense. 

The Contractor shall not place any paving materials over utility hardware during the 
project. 

D. Method of Measurement

The quantity to be measured for payment shall be the number of utility hardware 
units (ea) in each size group actually adjusted as specified under each item. The 
size of each hardware unit, measured in width, shall be defined as the diameter of 
circular covers, the major axis of elliptical covers, or the larger length or width of 
rectangular covers. 

1. Item 636 MA - Modification of Work Methods to Accommodate Utility Hardware
(Under 7" Width) 

2. Item 636 MB - Modification of Work Methods to Accommodate Utility Hardware
(7" to under 14" Width) 
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3. Item 636 MC - Modification of Work Methods to Accommodate Utility Hardware
(14" to under 30" Width) 

4. Item 636 MD - Modification of Work Methods to Accommodate Utility Hardware
(30" to under 34" Width) 

5. Item 636 ME - Modification of Work Methods to Accommodate Utility Hardware
(34" to under 41" Width) 

6. Item 636 MG - Modification of Work Methods to Accommodate Utility Hardware
(41" to under 75" Width) 

7. Item 636 MH- Modification of Work Methods to Accommodate Utility Hardware
(75" to under 125" Width) 

8. item 636 Ml - Modification of Work Methods to Accommodate Utility Hardware
(125" to under 170" Width) 

9. Item 636 SMB - Modification of Work Methods to Accommodate Utility Steam
Hardware (Under and including 8" Width) 

10. Item 636 SMC - Modification of Work Methods to Accommodate Utility Steam
Hardware (Above 8" to 34" Width) 

A. Price to Cover

The price to modify work methods to accommodate Utility Hardware during 
pavement milling and resurfacing operations shall include the cost of all incremental 
labor, materials, time, equipment, insurance and incidentals required for removal 
and disposal of existing pavement, installation and compaction of base and wearing 
course materials, installation and compaction and removal of temporary asphalt 
concrete mixture, tack coating; in accordance with the plans, the specifications and 
the directions of the facility operator in consultation with the Resident Engineer. The 
price to cover shall further include the cost of maintaining, protecting, and 
accommodating the integrity of utility street hardware during the project and during 
the performance of milling and resurfacing and the incremental additional work and 
effort made necessary to protect pedestrians from injury when crossing utility 
hardware during the project. The price to cover shall further include additional areas 
of modification of work methods beyond 12" of the perimeter of the utility street 
hardware due to the milling equipment and the location of other utility hardware, city 
street hardware, utility poles, street lights, traffic signals, curbs, sidewalks, medians, 
guide rails, pavement stops, cobblestones, and pavers. The price to cover for Items 
636 SMB and 636 SMC shall also include modification of work methods due to 
existing concrete collars surrounding these castings. 

Payment for all work herein specified shall be made on a one-time basis only; no 
payment for work herein specified shall be made for the same area more than one 
time. Adjustment to utility hardware shall be paid for under the appropriate JB 636E 
item. 

F. References

1. JB 636E

JB 636 M 

JB-C39 

Page2 of 2 2/28/20 



SEX200400 

JB 638NT - FIELD CONSTRUCTED TELECOMMUNICATIONS MANHOLE STRUCTURES 

Under this item the Contractor shall perform the complete installation of field constructed utility 
structures approved by the facility operator in consultation with the Resident Engineer. The utility 
structure shall be field constructed and installed in compliance with standard utility specifications 
and/or methods approved by the facility operator in consultation with the Resident Engineer. 

A. Description

Installation of field constructed utility structure shall comply with utility standard specifications 
and/or as directed by the facility operator in consultation with the Resident Engineer and shall 
include: 

• Service Boxes (various sizes)
• Manholes (various sizes)

Where approved by the facility operator, telephone structures may as an alternate be constructed 
of precast reinforced concrete. 

8. Materials

The facility operator will furnish cable racks, pulling-in irons, sump castings, hardware, manhole 
- steps/ladder supports and cast iron frames and covers. All other materials required for a complete

manhole installation including concrete, reinforcing steel and structural steel shall be supplied by
the Contractor and shall comply with the standards of the facility operator.

The Contractor shall notify the facility operator a minimum of 30 days prior to manhole
construction for scheduling materials to be furnished by the utility company. The Contractor shall
pick up said materials at the facility operator's yard.

All concrete shall have a minimum compressive strength of 4,000 psi at 28 days.

Reinforcing steel shall be deformed bars conforming to ASTM, Grade 60.

Structural steel shall conform to the requirements of ASTM A-36. Bolts shall conform with the
requirements of ASTM A-325.

The Contractor shall supply all necessary materials (mortar, concrete, brick, etc.) for sealing duct
entrance windows in manholes and for constructing chimneys and bricking up castings to grade.

C. Method of Construction

All work shall comply with the utility specifications, plans, and standards of the facility operator. 

Refer to specification JB 406 for excavation and sheeting requirements associated with telephone 
manhole construction. Where replacement manholes are indicated on the plans, the demolition 
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and removal of the existing manhole structure and the protection of existing cables and splices 
will be paid separately under JB 638R. 

The Contractor shall perform the necessary field construction of the floor, walls, and roof of the 
utility structure as shown on the Plans and as directed by the facility operator in consultation with 
the Resident Engineer. No traffic shall be allowed on the structure until permitted by the facility 
operator in consultation with the Resident Engineer. 

Field conditions may require the contractor to modify the design of the manhole structure, as 
directed by the facility operator in consultation with the Resident Engineer. 

Refer to specification JB 636E for guidelines relating to the installation of new frames and covers. 

All structural steel roof beams shall be ground free of burrs and painted with one shop coat and 
two field coats of finish paint. The Contractor shall make provisions for and incorporate into the 
manhole all required materials as shown on the Plans, standard utility details or as directed by 
the facility operator in consultation with the Resident Engineer. 

The Contractor shall provide duct entry windows in the new manhole as shown on the Plans and 
as directed by the facility operator. All windows shall be properly sealed around new ducts per 
utility company requirements. 

All cable racks and wall brackets shall be supported on walls with ½" dia. X 2-½" long galvanized 
steel machine bolts using ½" concrete inserts or expansion bolts. Vertical spacing of inserts shall 
not exceed 18" o.c. (typ). 

The Contractor shall confirm placement of concrete inserts for cable rack supports, pulling-in 
irons, and other embedments shown on the Plans with the facility operator, in consultation with 
the Resident Engineer, prior to manhole construction. 

All work shall be done in a workmanlike manner and any damage resulting from the Contractor's 
operations shall be satisfactorily corrected as directed by the facility operator in consultation with 
the Resident Engineer and at the Contractor's expense. The contractor shall perform the 
installation of the utility structure while maintaining, supporting, and protecting and 
accommodating the integrity of all utility facilities (without disruption of service) located within the 
areas of the excavation and the field constructed structure. 

This item shall also apply when partially or totally rebuilding or modifying an existing utility 
structure. 

The Contractor is advised that in lieu of poured-in-place structures the substitution of Precast 
Reinforced Concrete Structures that comply with Utility Specifications, will be permitted only when 
approved by the facility operator in consultation with the Resident Engineer, along with the 
following provisions: 

1. Precast telephone manholes shall be constructed to the interior manhole
dimensions and details shown on the Plans.
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2. The Contractor shall submit shop drawings and design calculations for each
precast manhole structure for review and approval by the facility operator and the
Resident Engineer prior to fabrication. Shop drawings shall show the overall
structure dimensions, roof openings, window sizes and locations, sump locations,
reinforcing steel and details, construction joint types and locations including
sealant material proposed. The inside face of all windows (4 sides) shall be
beveled and provisions made for all inserts and hardware for a complete
manhole installation, including cable pulling iron embedments and cable rack
insert embedments in accordance with the standards and requirements of the
facility operator.

3. Precast manhole design criteria shall be as follows:
• Concrete Minimum Compressive Strength: 4,000 psi or greater at 28

days.
• Steel Reinforcement: ASTM A-615, Grade 60.
• Design Loading: AASHTO HS20-44
• Shop drawings and calculations shall state design methodology used and

all design assumptions including soil pressures and ground water levels
used in the design.

4. A 9-inch thick compacted stone ballast leveling pad shall be provided as a
foundation for all precast manholes.

D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
cast on site or pre-cast, as specified, concrete, brick, and mortar in place to the nearest hundredth 
of a cubic yard. No deductions will be made for the spaces occupied by steel reinforcement. 

E. Price to Cover

The unit price under this item shall be a unit price per cubic yard (CY) of concrete, cast on site or 
pre-cast, as specified, concrete, brick, and mortar placed in the field constructed utility structure. 
The unit price shall cover the cost of all labor, materials, plant, equipment, insurance and 
incidentals required to field construct partially or totally, rebuild or modify, a utility structure. The 
unit price shall also include all formwork installation and removal, installation of concrete, bricks, 
mortar, steel reinforcement, structural steel beams, furnish and install pre-cast concrete, chimney, 
and installation of interior and exterior hardware, including frames and covers. The Contractor 
shall also install pipes, conduits, sumps, drains, sleeves, related steel or cast iron materials or 
equipment through the structures as shown on the drawings. Upon removal of forms, the 
Contractor shall remove debris and face off the entire interior of the structure. The unit price 
includes necessary realignment of existing ducts into the new structure up to five feet from the 
outside face of the new structure; any additional duct realignment required shall be paid under a 
separate JB item. The unit price shall further include the cost of maintaining, supporting, 
protecting and accommodating the integrity of all utility facilities (without disruption of service) 
during the work within the areas of excavation and the field constructed structure, and the 
furnishing of samples, as required. All work shall comply with the plans, specifications, standards, 
and directions of the facility operator in consultation with the Resident Engineer. 
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All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required. All required break out and disposal of all types 
of conduits/duct banks in new structure area, including maintenance and support of cable shall 
be included in JB 638R. Where precast reinforced concrete manholes are used in lieu of poured 
in place manholes, the cost for furnishing, delivery and installation of the precast reinforced 
structures, additional excavation associated with the widening and deepening of trench due to 
increased width of precast structures and due to the placement of a stone ballast leveling pad; 
stone ballast; connections; and all work incidental thereto all in accordance with the Plans, 
Specification and Standards, shall be deemed included under this item. No additional or separate 
payments will be made for any work associated with the installation of precast reinforced 
structures. 

The cost of providing an anti-freeze additive in concrete, when required, shall be paid for under 
Item 9.04 HW. 

F. References

1. JB 406

2. JB 636E

3. JB 638R

4. Standard Utility Specifications and Drawings
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JB 638RT - BREAK OUT AND REMOVE TELEPHONE/COMMUNICATIONS UTILITY 
STRUCTURE CONTAINING ACTIVE FACILITIES 

A. Description

Under this section the Contractor shall provide all labor, materials, equipment, insurance and 
incidentals necessary to partially or totally break out and remove existing utility structures using 
methods approved by the facility operator. Breaking out and removing existing utility structures 
shall be performed while maintaining and protecting all subsurface facilities, at locations approved 
by the Facility Operator. The Contractor will encounter various underground facilities, located both 
inside and outside the utility structure, while partially or totally breaking out and removing existing 
utility structures and will be required to excavate and perform work over, under, adjacent to, around, 
in between and in close proximity of various congested configurations of multiple facilities, conduits, 
pipes and cables. 

All work required to partially or totally break out and remove existing utility structures shall comply 
with standard utility specifications and/or as directed by the facility operator and shall include but 
not be limited to: 

• Service Boxes (various sizes)
• Manholes (various sizes)
• Vaults (various sizes)
• Valve Boxes (various sizes)
• Concrete encased conduits containing cables

8. Materials

All materials used shall be supplied by the Contractor and comply with the standards of the facility 
operator. 

C. Method of Construction

The Contractor shall perform the necessary breaking out and removal of the existing utility 
structure while maintaining and protecting all subsurface facilities. The Contractor will encounter 
various underground facilities located both inside and outside the utility structure, while partially or 
totally breaking out and removing existing utility structures and will be required to excavate and 
perform work over, under, adjacent to, around, in between and in close proximity of various 
congested configurations of multiple facilities, conduits, pipes and cables, as directed by the facility 
operator. All work shall be done in a workmanlike manner and any damage resulting from the 
Contractor's operations shall be satisfactorily corrected as directed by the facility operator and at 
the Contractor's expense. 

This- item shall also apply when partially or totally breaking out and removing an existing utility 
structure. 

The rebuilding of the utility structure is covered under JB 638NT. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of cubic yards (CY) of concrete, 
reinforced concrete, brick, and mortar of the existing utility structure broken out, removed and 
disposed to the nearest hundredth of a cubic yard. No deductions will be made for the spaces 
occupied by steel reinforcement. 

E. Price to Cover

The unit price bid under this item shall be a unit price per cubic yard (CY) of concrete, reinforced 
concrete, brick, and mortar of the existing utility structure broken out, removed and disposed. The 
unit price shall also cover the cost of all labor, materials, plant, equipment, insurance, and 
incidentals required to partially or totally break out, remove and dispose of existing utility structure. 
The unit price shall also include demolition of the existing utility structure, haul away and disposal 
of demolished materials, formwork, concrete, bricks, mortar, steel reinforcement, structural steel 
beams, interior hardware, exterior hardware, including frames and covers. The unit price shall 
further include the cost of maintaining, supporting, protecting and accommodating the integrity of 
all utility facilities (without disruption of service) during the work within the areas of excavation and 
the existing structure. All work shall comply with the plans, specifications and standards, provided 
by and at the directions of the facility operator. 

The unit price shall include providing access to the facility operator tenants to verify and test cables 
before, during and after breaking out and removal of the utility and after conduit removal by the 
Contractor. The unit price shall include, but not limited to, opening and closing of fences; removal 
and replacement of temporary timber curb and opening and closing of traffic plates. Access to 
adjacent manholes impacted by the run is included in this item. JB 450 shall not be used in 
conjunction with JB 638RT as JB 638RT covers access to the work site at all times. 

All pavement breaking, pavement removal and disposal, excavation, haul away, and disposal, 
furnish and install backfill, temporary pavement, sheeting, bracing, and all necessary incidentals 
shall be paid under item JB 406, only if required. 

F. References

1. JB 406

2. Standard Utility Specifications and Drawings

JB 638RT 

JB-C45 

Page 2 of 2 10/05/2021 



JB 798 - MODIFICATION OF NON CONCRETE YOKE TROLLEY STRUCTURES 

REMOVAL WHEN CROSSING UTILITY FACILITES 

A. pescrjptjon

SEX200400 

This JB item shall only be applied to trolley structure systems that do not contain concrete 
yoke foundations. This JB item shall only be used for trolley systems that have rails and 
wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the 
integrity of utility facilities that include but are not limited to: 

1. Conduits;
2. Conductors;
3. Concrete encased Conduit banks;
4. Steel Pipes; Steam Facilities;
5. Oil-a-static Facilities;
6. Non-cost Sharing Gas Facilities;
7. Steam Facilities;

of various sizes and configurations crossing trolley structures at various angles located 
within a zone of protection, as indicated on Sketch JB 798, during the removal of trolley 
structures and subsequent backfilling operations. Utility facilities that run parallel to trolley 
structures are not included within this item and will be paid for under the appropriate JB 
item. The work shall be performed in accordance with the contract plans, the 
specifications, and as encountered during construction and directed by the facility operator. 

B. Materials- N/A

c. Method of construction

The Contractor shall maintain, protect, and accommodate the integrity of all utility facilities 
of various sizes and configurations crossing trolley structures within a zone of protection as 
indicated in Sketch JB 798, during removal of trolley structures and subsequent backfilling 
and compaction operations under other contract item(s). The facility operator shall 
identify the locations of all utilities within the contract area as required by New York State 
Industrial Code Rule 753. As provided by the Rule, the Contractor shall use hand 
excavation methods (pick and shovel or hand held power tools) directly below the 
pavement base to expose the utility and ascertain the numerical relationships and/or 
dimensions of these utilities with respect to the proposed excavation. Contractor shall 
perform test pits at locations determined by the facility operator to expose utility as 
specified in JB 400. Upon exposing the affected utilities sufficiently, and at the sole 
discretion of the facility operator to determine relationships and/or dimensions, the 
Contractor shall be permitted to proceed with care to remove existing trolley structure 
within the zone of protection whose limit shall be defined as a distance of 24 inches from 
the outside face of each utility crossing. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified 
trolley structure removal within the zone of protection as indicated on JB Sketch 798, 
measured along the centerline of trench. The trench is defined as one track set containing 
two rails. The zone of protection shall be defined, for the purpose of this agreement, as the 
boundary/area designated on the plans or a boundary/area 24 inches to either side of each 
of the designated facilities, based upon available records and/or information obtained from 
prior or new test pits, or any combination thereof. Where overlapping of the zones occurs 
due to multiple facilities, the boundary/area shall be modified to one zone measured from 
the outside limits. The contract item specified under this section shall not be measured for 
payment in conjunction with other types of utility items. Modifications to work methods 
required in areas between zones of protection for multiple utilities or JB facilities shall not be 
measured for payment and are included in the price bid for this item. 

E. Price to cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the 
integrity of utility facilities during the removal of trolley structures (including rails, timber 
ties, trolley conduits and main conduit), and backfilling and compacting within a zoned 
area designated for protection of utilities by the facility operator. 

The price shall include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, 
installation and removal of sheeting; and furnishing, installing and compacting backfill that 
may be required to support, protect, maintain and accommodate the integrity of utility 
facilities. The price shall also include means to ascertain the numerical relationship 
between utility and the trolley structure and cthe incremental cost for providing all vehicular 
and pedestrian traffic maintenance necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to 
trolley demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the 
removed trolley structure. 

F. References

1. NYS Industrial Code Rule 753

2. Sketch JB 798
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JB 799 - MODIFICATION OF NON CONCRETE TROLLEY STRUCTURES 

REMOVAL PARALLEL TO UTILITY FACILITIES 

A. Description

SEX200400 

This JB item shall only be applied to trolley structure systems that do not contain concrete 
yoke foundations. This JB item shall only be used for trolley systems that have rails and 
wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance 
and incidentals required to maintain, protect, support and accommodate the integrity of 
utility facilities that include but are not limited to: 

1. Conduits;
2. Conductors;
3. Concrete encased Conduit banks;
4. Steel Pipes; Steam Facilities;
5. Oil-a-static Facilities; and
6. Non-cost Sharing Gas Facilities;
7. Steam Facilities.

of various sizes and configurations paralleling or encroaching trolley structures located 
within a zone of protection, as indicated on the Plans or as directed by the field 
representative, during all trolley structure removal operations and subsequent backfilling 
operations. Utility facilities which cross over, under and between the trolley structures are 
not included within this item and will be paid for under the appropriate JB item. The work 
shall be performed in accordance with the contract plans, the specifications, and as 
encountered during construction and directed by the facility operator(s). 

s. Materjals- NtA

c. Method of construction

The Contractor shall maintain, protect, support and accommodate the integrity of all utility 
facilities of various sizes and configurations paralleling or encroaching trolley structures 
within a zone of protection as indicated on the Plans or as directed by the field 
representative, during removal of trolley structures and subsequent backfilling and 
compaction operations under other contract item(s). The facility operator(s) shall identify 
the locations of all utilities within the contract area as required by New York State Industrial 
Code Rule 753. As provided by the Rule, the Contractor shall use hand excavation 
methods (pick and shovel or hand held power tools) directly below the pavement base to 
expose the utility and ascertain the numerical relationships and/or dimensions of these 
utilities with respect to the proposed excavation. Contractor shall perform test pits at 
locations determined by the facility operator to expose utility as specified in JB 400. Upon 
exposing the affected utilities sufficiently, and at the sole discretion of the facility 
operator(s) to determine relationships and/or dimensions, the Contractor shall be permitted 
to proceed with care to remove existing trolley structure within the zone of protection 
whose limit shall be defined as a distance of 24 inches from the outside face of each 
utility to the edge of the trolley structure. 
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o. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on the plans, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The contract 
item specified under this section shall not be measured for payment in conjunction with other 
types of utility items. Modifications to work methods required in areas between zones of 
protection for multiple utilities or JB facilities shall not be measured for payment and are 
included in the price bid for this item. 

E. Price to coyer

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain, protect, support and accommodate the integrity 
of utility facilities paralleling or encroaching trolley structures during the removal of trolley 
structures (including rails, timber ties, trolley conduits, and main conduits), and backfilling and 
compacting within a zoned area designated for protection of utilities by the facility operator(s). 

The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, 
installation and removal of sheeting; and furnishing, installing and compacting backfill that may 
be required to support, protect, maintain and accommodate the integrity of utility facilities. The 
price shall also include means to ascertain the numerical relationship between utility and the 
trolley structure, and the incremental cost for providing all vehicular and pedestrian traffic 
maintenance necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to 
trolley demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 799
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JB 800 - MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURES REMOVAL 
WHEN CROSSING UTILITY FACILITES 

A. Description

This JB item shall only be applied to trolley structure systems that contain concrete yoke 
foundations. This JB item shall not be used for trolley systems that have rails and wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance and 
incidentals required to maintain and protect and accommodate the integrity of utility facilities that 
include but are not limited to: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Oil-o-static facilities
6. Non-cost Sharing Gas Facilities and
7. Steam Facilities

of various sizes and configurations crossing trolley structures at various angles located within a 
zone of protection, as indicated on Sketch JB 800, during the removal of trolley structures and 
subsequent backfilling operations. Utility facilities that run parallel to trolley structures are not 
included within this item and will be paid for under the appropriate JB item. The work shall be 
performed in accordance with the contract plans, the specifications, and as encountered during 
construction and directed by the facility operator. 

8. Materials- N/A

C. Method of Construction

The Contractor shall maintain, protect, and accommodate the integrity of all utility facilities of 
various sizes and configurations crossing trolley structures within a zone of protection as indicated 
in Sketch JB 800, during removal of trolley structures and subsequent backfilling and compaction 
operations under other contract item(s). The facility operator shall identify the locations of all utilities 
within the contract area as required by New York State Industrial Code Rule 753. As provided by 
the Rule, the Contractor shall use hand excavation methods (pick and shovel or hand held power 
tools) directly below the pavement base to expose the utility and ascertain the numerical 
relationships and/or dimensions of these utilities with respect to the proposed excavation. 
Contractor shall perform test pits to expose the utilities as specified under JB 400. Upon exposing 
the affected utilities sufficiently, and at the sole discretion of the facility operator to determine 
relationships and/or dimensions, the Contractor shall be permitted to proceed with hand held power 
tools to remove existing trolley structure within the zone of protection whose limit shall be defined 
as a perimeter located 24 inches from the outside face of each utility crossing. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on JB Sketch 800, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The zone of 
protection shall be defined, for the purpose of this agreement, as the boundary/area designated on 
the plans or a boundary/area 3 feet to either side of each of the designated facilities, based upon 
available records and/or information obtained from prior or new test pits, or any combination 
thereof. Where overlapping of the zones occurs due to multiple facilities, the boundary/area shall 
be modified to one zone measured from the outside limits. The contract item specified under this 
section shall not be measured for payment in conjunction with other types of utility items. 
Modifications to work methods required in areas between zones of protection for multiple utilities or 
JB facilities shall not be measured for payment and are included in the price bid for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain and protect and accommodate the integrity of 
utility facilities during the removal of trolley structures (including rails, timber ties, yokes, trolley 
conduits, main conduit, rail and yoke foundations), and backfilling and compacting within a 
zoned area designated for protection of utilities by the facility operator. 

The unit price shall also include any, additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, installation 
and removal of sheeting; and furnishing, installing and compacting backfill that may be required to 
support, protect, maintain and accommodate the integrity of utility facilities. The unit price shall also 
include the incremental cost for providing all vehicular and pedestrian traffic maintenance 
necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to trolley 
demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 800
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JB 801 - MODIFICATION OF CONCRETE YOKE TROLLEY STRUCTURES REMOVAL 
PARALLEL TO UTILITY FACILITIES 

A. Description

This JB item shall only be applied to trolley structure systems that contain concrete yoke 
foundations. This JB item shall not be used for trolley systems that have rails and wood ties only. 

Under this section, the Contractor shall provide all incremental labor, equipment, insurance and 
incidentals required to maintain, protect, support and accommodate the integrity of utility facilities 
that include but are not limited to: 

1. Conduits
2. Conductors
3. Concrete encased conduit banks
4. Steel pipes
5. Oil-o-static facilities
6. Non-cost sharing gas facilities and
7. Steam facilities

of various sizes and configurations paralleling or encroaching trolley structures located within a 
zone of protection, as indicated in sketch JB 801 or as directed by the field representative, during 
all trolley structure removal operations and subsequent backfilling operations. Utility facilities which 
cross over, under and between the trolley structures are not included within this item and will be 
paid for under the appropriate JB item. The work shall be performed in accordance with the 
contract plans, the specifications, and as encountered during construction and directed by the 
facility operator(s). 

B. Materials - N/A

C. Method of Construction

The Contractor shall maintain, .protect, support and accommodate the integrity of all utility facilities 
of various sizes and configurations paralleling or encroaching trolley structures within a zone of 
protection as indicated in sketch 801 or as directed by the field representative, during removal of 
trolley structures and subsequent backfilling and compaction operations under other contract 
item(s). The facility operator(s) shall identify the locations of all utilities within the contract area as 
required by New York State Industrial Code Rule 753. As provided by the Rule, the Contractor 
shall use hand excavation methods (pick and shovel or hand held power tools) directly below the 
pavement base to expose the utility and ascertain the numerical relationships and/or dimensions of 
these utilities with respect to the proposed excavation. Contractor shall perform test pits to expose 
the utilities as specified under JB 400. Upon exposing the affected utilities sufficiently, and at the 
sole discretion of the facility operator(s) to determine relationships and/or dimensions, the 
Contractor shall be permitted to proceed with hand held power tools to remove existing trolley 
structure within the zone of protection whose limit shall be defined as a perimeter located 24 
inches from the outside face of each utility. 
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D. Method of Measurement

The quantity to be measured for payment shall be the number of linear feet of modified trolley 
structure removal within the zone of protection as indicated on the plans, measured along the 
centerline of trench. The trench is defined as one track set containing two rails. The contract item 
specified under this section shall not be measured for payment in conjunction with other types of 
utility items. Modifications to work methods required in areas between zones of protection for 
multiple utilities or JB facilities shall not be measured for payment and are included in the price bid 
for this item. 

E. Price to Cover

The unit price per linear foot shall include the incremental cost for all labor, equipment, insurance 
and incidentals required to maintain, protect, support and accommodate the integrity of utility 
facilities paralleling or encroaching trolley structures during the removal of trolley structures 
(including rails, timber ties, yokes, trolley conduits, main conduit, rail and yoke foundations), and 
backfilling and compacting within a zoned area designated for protection of utilities by the facility 
operator(s). 

The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; hand or machine excavation; trucking and disposing of excavated materials, installation 
and removal of sheeting; and furnishing, installing and compacting backfill that may be required to 
support, protect, maintain and accommodate the integrity of utility facilities. The unit price shall also 
include the incremental cost for providing all vehicular and pedestrian traffic maintenance 
necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to trolley 
demolition operations that are not performed in accordance with the specifications. 

When this work is performed within a mass excavation area, a credit will be taken for the removed 
trolley structure. 

F. References

1. NYS Industrial Code Rule 753
2. Sketch JB 801
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JB 802 - SPECIAL MODIFICATION OF WORK FOR INST ALLA Tl ON OF NEW 
CURBS AND SIDEWALKS 

A. Description

Under this Section, the Contractor shall be required to modify work methods of installing 
new curb and sidewalk in order to maintain, protect and accommodate the integrity of 
private Utility Facilities located within a zone of protection immediately beneath existing 
sidewalk and curb designated to be replaced under other Contract items. The zone of 
protection shall define an area of curb and sidewalk where: work is within the vicinity of 
private Utility Facilities as shown on the Special Care Excavation Plan or where utilities 
are encountered during construction that are within 18 inches of either face of curb 
and/or 12 inches of the base material of proposed curb and/or sidewalk. 

B. Materia Is - NIA

c. Method of operationfConstruction

Once clearances have been verified by available records to the satisfaction of the facility 
operator, the Contractor shall exercise extreme caution to install new curb and sidewalks 
within zoned areas of protection. Exercising extreme caution shall mean utilizing 
appropriate methods of operation/construction, special operations and sequencing, and 
by employing hand labor, using hand held tools only, under the personal direction of the 
appropriate facility operator. The work shall incorporate, but not be limited by, the 
following restrictions: 

1. Removal of Existing Curb and Sidewalk

Removal of existing curb and sidewalk material shall be performed by saw cutting the 
curb and sidewalk, for a depth of not less than 2", to assist the Contractor in breaking up 
the concrete curb and sidewalk for removal by hand. Curb and sidewalk removal shall 
be done with hand labor, using hand held tools only while working from adjacent 
undisturbed sidewalk and/or pavement. Furthermore, it shall be understood to mean 
that digging and/or excavating directly with power-mechanized earth moving equipment 
will not be permitted. Power mechanized earth moving equipment may only be used as 
a depository of material removed from the excavation by hand as described above. All 
equipment, methods, and maintenance and protection provisions shall require full 
authorization by the facility operator. 

2. Preparation and Installation of New Curb and Temporary and New Sidewalk

Backfilling, filling, grading of sub base, and installation of new curb and both temporary and 
new sidewalk, as required under other Contract Items, shall be performed utilizing 
materials, equipment and methods of construction that will insure the integrity of the private 
utility facilities and at the same time meet all requirements for this work as specified in other 
sections of this contract. 
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3. Compaction

The Contractor shall compact all sub-grade and new sub-base materials by utilizing 
native and/or blended fill material, equipment and methods of construction that will 
ensure integrity of private Utility Facilities and at the same time meet all requirements for 
compaction as specified in Section 4.11 of the Standard Highway Specifications. 

4. Powered Excavating Equipment Limitations

The Contractor shall not employ powered or mechanical excavating equipment within the 
zone of protection. Powered or mechanical excavating equipment may only be used as a 
depository for material removed from the excavation by hand as described above. 

The Contractor shall not be permitted to store, stand and/or travel equipment/vehicles on 
specified unpaved zoned protection areas. 

D. Method of Measurement

1. ITEMJB 802A

The quantity of "Special Care Excavation and Restoration for Sidewalk Work" to be 
measured for payment shall be the number of square feet (SF) of new sidewalk actually 
installed under other contract items within the zone of protection areas requested by the 
facility operator. For payment purposes, the horizontal limits for a zone of protection area 
shall be defined as the area designated on the plans or an area equal to the length of the 
designated facility multiplied by its width plus 18 inches on each side. Where overlapping of 
zones occur due to multiple facilities, the area will be modified to one zone measured from 
the outside limits. Where the 18-inch area falls beyond the curb line the outside boundary 
shall be the curb line. 

2. ITEM JB 8028

The quantity of "Special Care Excavation and Restoration for Curb Work" to be 
measured for payment shall be equal to the number of linear feet (LF) of new curb 
actually installed under other contract items within the zone of protection areas 
requested by the facility operator. 
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E. Price to coyer

1. ITEMJB 802A

The contract price per square foot for "Special Care Excavation and Restoration for Sidewalk 
Work" shall be the incremental cost difference of all labor, materials, equipment, insurance and 
incidentals required for excavation and disposal of pavement, base and all other material to 
new sub-grade within and adjacent to zone of protection areas; saw cutting, grading, 
preparation of sub-grades, backfilling and compaction within zone of protection areas; all in 
accordance with the plans, the specifications and the directions of the facility operator. The 
price shall further include the cost of maintaining, protecting and accommodating the integrity of 
private Utility Facilities during the performance of sidewalk reconstruction (under other Contract 
Items) within zone of protection areas designated on the plans or as directed by the facility 
operator. 

2. ITEM JB8028

The contract price per linear foot for "Special Care Excavation and Restoration for Curb 
Work" shall be the incremental cost difference of all labor, materials, equipment, insurance 
and incidentals required to install new curbs and temporary restoration material under 
other Contract items, within and adjacent to zone of protection areas; all in accordance with 
the plans, the specifications and the directions of the facility operator. The price shall further 
include the cost of maintaining, protecting, and accommodating the integrity of private Utility 
Facilities during the performance of curb reconstruction (under other Contract Items) within 
zone of protection areas designated on the plans or as directed by the facility operator. 

Payment for all work specified herein shall be made on a one-time basis only; no payment 
will be made for the same area of sidewalk or length of curb more than one time. In 
addition, work under these items shall not be paid in combination with other utility items. 

F. References

1. Section 4.11 Standard Highway Specification
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JB 803 - LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED 

WITH ROADWAY REMOVAL OPERATIONS 

A. Description

Under this section, the Contractor shall provide all incremental labor, equipment, insurance 
and incidentals required to maintain, protect, support and accommodate the integrity of 
utility facilities that include but are not limited to oil o static facilities, and any other facilities 
of various sizes and configurations paralleling or crossing proposed saw cut areas located 
within a zone of protection associated with roadway removal operations, as determined by 
the utility operator. Utility facilities which cross under and between the saw cut area are 
included within this item. The work shall be performed in accordance with the contract 
plans, the specifications, and as encountered during construction and determined by the 
facility operator(s). 

B. Materials - NIA

c. Method 01 Construction

The Contractor shall maintain, protect, support and accommodate the integrity of all utility 
facilities of various sizes and configurations paralleling or crossing the saw cut area within a 
zone of protection as determined by the Facility Operator, during the roadway saw cut. The 
facility operator(s) shall identify the locations of all utilities within the contract area as 
required by New York State Industrial Code Rule 753. As provided by the Rule, the 
Contractor shall use pneumatic tools to line cut the pavement in lieu of saw cut by machine. 
It is the sole discretion of the facility operator(s) to determine relationships and/or 
dimensions, and advise the Contractor to proceed with pneumatic tools to line cut existing 
roadway structure. 

o. Method ot Measurement

The quantity to be measured for payment shall be the number of linear feet of line cut 
performed by pneumatic tools measured along the length of cut. The contract item 
specified under this section shall not be measured for payment in conjunction with other 
types of utility items. Modifications to work methods required in areas between zones of 
protection for multiple utilities or JB facilities shall not be measured for payment and are 
included in the price bid for this item. 

JB 803.1 Line cut Asphalt Roadway (LF) 
JB 803.2 Line cut any combination of Asphalt and Concrete Roadway (LF) 
JB 803.3 Line cut any combination of Asphalt, Concrete, and Belgium Block (LF) 
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E. Price to coyer

The unit price per linear foot shall include the incremental cost for all labor, equipment, 
insurance and incidentals required to maintain, protect, support and accommodate the integrity 
of utility facilities paralleling or crossing the saw cut area associated with the removal of 
roadway designated for protection of utilities by the facility operator(s). 

The unit price shall also include any additional cutting, removing and disposing of roadway 
materials; and any backfill that may be required to support, protect, maintain and accommodate 
the integrity of utility facilities. The price shall also include the incremental cost for providing all 
vehicular and pedestrian traffic maintenance necessary to perform the work. 

The Contractor shall be responsible for any and all damages resulting from and/or due to saw 
cutting operations that are not performed in accordance with the specifications. 

F. References

1. NYS Industrial Code Rule 753
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1.0 Definitions 

1.1 Competent Person- As a general rule, a Competent Person is an individual 
who, by way of training and/or experience, is knowledgeable of OSHA and other 
applicable standards, is capable of identifying workplace hazards relating to the 
specific operation, and is designated by the employer with the authority to take all 
appropriate actions necessary to comply with all applicable standards and 
properly address hazards. Some OSHA standards add additional specific 
requirements that must be met by the Competent Person. 

1.2 Attendant - An authorized individual who is stationed outside a sub-surface 
structure or an Electrical Enclosed Space to monitor the authorized entrants and 
to perform duties assigned including providing assistance to individual inside the 
sub-surface structure or Electrical Enclosed Space. 

1.3 Electrical Enclosed Space - OSHA defines an Electrical Enclosed Space as a 
working space, such as a manhole, vault, tunnel, service box, or shaft, used for 
the operation and maintenance of electric power generation, transmission, and 
distribution lines and equipment. An Electrical Enclosed Space has a limited 
means of egress or entry, and is designed for periodic entry under normal 
operating conditions. Under normal conditions, an Electrical Enclosed Space 
does not contain a hazardous atmosphere, but may contain a hazardous 
atmosphere under abnormal conditions. 

1.4 CET Specification - CET Specification defining private utility work within 
Municipal Construction Contracts. 

1.5 JB Specification - Joint Bid specification defining private utility work within a 
NYC DOC Capital contract. 

1.6 Public Improvement Representative - Con Edison employee, (Inspector, 
Construction Representative, Chief Construction Inspector, Project Specialist, or 
Manager) assigned to the Public Improvement section. 

1. 7 Municipal Contractor - Construction municipal contractor performing work for 
Municipal, State or other Public Agencies or Authorities. 

1.8 Electrically Competent Qualified Municipal Contractor - is a Municipal 
Contractor employee designated and documented by the Municipal Contractor 
employer, in writing, as the electrically competent and qualified person who, by 
way of training and/or experience has the skills and techniques necessary to 
distinguish exposed live parts from other parts of electrical equipment, can 
identify non-insulated conductors from insulated conductors and/or cables and 
has the knowledge of the precautionary techniques, personal protective 
equipment, insulating and shielding materials, and insulated tools that are 
required for working on or near exposed energized electrical equipment. The 
Electrically Competent Qualified Municipal Contractor employee is capable of 
identifying varying workplace electrical hazards relating to the specific operation 
and has the authority to take appropriate actions, as required. In order to meet 
the task specific qualifications of this guideline, the Electrically Competent 
Qualified Municipal Contractor employee must be familiar with this document and 
be able to demonstrate adherence. 



2.0 References 

2.1 OSHA Section 1910.269 - Electric Power Generation, Transmission & 
Distribution & 1926 Subpart V -Electric Power Transmission and Distribution 

2.2 Training- The OSHA Office of Training and Education (OTE) develops, directs, 
oversees, manages and ensures implementation of OSHA's national training and 
education policies and programs in support of OSHA's strategic goals with the 
objective of reducing occupational hazards through direct intervention, promoting 
a safety and health culture through compliance assistance, cooperative programs 
and strong leadership and maximizing OSHA effectiveness and efficiency by 
strengthening capabilities and infrastructure. 

41 

All Municipal Contractor employees shall be trained in and familiar with the 
safety-related work practices, safety procedures, and other safety requirements 
in section 1910.269(a)(2) and 1926 Subpart V that pertains to the Municipal 
Contractor employees' respective job assignments. Municipal Contractor 
employees' shall also be trained in and familiar with any other safety practices, 
including emergency procedures, such as manhole rescue, that are not 
specifically addressed by this referenced section but that is related to their work 
and is necessary for their safety. 

Con Edison manhole inspection and underground awareness training can be 
scheduled through the Con Edison TLC upon request of the municipal contractor. 
OSHA 10 certification cards and CPR / First Aid training are prerequisites. 

2.2.1 Electrically Competent Qualified municipal contractors shall also be 
trained and competent in: 

a- The skills and techniques necessary to distinguish exposed live parts
from other parts of electrical equipment

b- The skills and techniques necessary to determine exposed live parts
from other parts, (determination of non-insulated conductors from
insulated conductors I cables).

c- The knowledge of the precautionary techniques, personal protective
equipment, insulating and shielding materials, and insulated tools that
are required for working on or near exposed energized parts of
electrical equipment. Generally, the Municipal Contractor will not be
required to work on or near exposed/non-insulated energized parts of
electrical equipment or cables. In the event special conditions exist
requiring working near exposed/non insulated energized parts of
electrical equipment or cables, the Municipal Contractor shall cease
working and immediately contact the authorized Con Edison Inspector
so that a further assessment of the condition can be evaluated, and
appropriate guidance provided.

d- The Electrically Competent Qualified Municipal Contractor employee
shall determine, through regular supervision and through inspections
conducted on at least an annual basis that each Municipal Contractor
employee is complying with the safety-related work practices outlined in
this guidance document.
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2.2.2 A Municipal Contractor employee shall receive additional training (or 
retraining) by the Electrically Competent Municipal Contractor under any 
of the following conditions: 

a- If the Electrically Competent Qualified Municipal Contractor employee
indicates that the Municipal Contractor employee is not complying with
safety-related work practices

b- If new technology, new types of equipment, or changes in procedures
necessitate the use of safety-related work practices that are different
from those which the Municipal Contractor employee would normally
use

c- If the Municipal Contractor employee must employ other safety-related
work practices that are not normally used or that require modification
from those stated in this guidance document

Note: OSHA requires retraining before commencing with a task that has 
not been performed within one year. 

The required training shall be of the classroom and/or on-the-job type. 
The training shall establish Municipal Contractor proficiency in the work 
practices required and shall introduce the procedures necessary for 
compliance. The Electrically Competent Qualified Municipal Contractor 
shall certify that each Municipal Contractor employee has received the 
training required and retains records of this training to be supplied upon 
request by Con Edison. 

3.0 Safe Entry into Sub-Surface Structures, (Electrical Enclosed Space) 

3.1 Purpose: To establish a guideline that shall be employed for safe entry into Con 
Edison sub-surface structures by Municipal Contractors. 

3.2 Application: Municipal Contractor personnel 

3.3 Guideline: This guideline provides the requirements for practices that shall be 
employed for safe entry into Con Edison sub-surface structures. Municipal 
Contractor personnel requiring entry into Con Edison sub-surface structures shall 
adhere to this guideline. 

3.4 Inspection/Testing 

51 

Prior to entry into a Con Edison sub-surface structure, properly trained and qualified 
Con Edison electrical personnel must conduct an inspection. The assessment will 
determine if the condition of the electrical facilities contained therein is sufficient to 
allow need based unrestricted access. Con Edison electrical personnel shall 
validate that the Con Edison sub-surface structure inspected is approved for need 
based unrestricted access. The Con Edison Inspector shall communicate and 
document to an Electrically Competent Municipal Contractor personnel any safety 
precautions to be taken and that the subsurface structure is safe for entry. Any 
condition deemed to be un-safe through this formal inspection process would 
preclude granting access. 
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An inspection must take place daily prior to Municipal Contractor entry. Once the 
cover is placed on the electric subsurface structure another inspection must occur 
prior to Municipal Contractor entry. Inspections include but are not limited to: 

1) Testing for stray voltage by a qualified Con Edison employee or qualified
Municipal Contractor employee.

2) Completion of atmospheric testing.

3) Determination that it is safe to enter the space.

4) A visual inspection for any abnormalities previously defined.

5) Communication of inspection results and hazards to the Con Edison
inspectors and the municipal contractor supervisor.

3.5 Job Briefing 

The Electrically Competent Qualified Municipal Contractor in charge shall conduct 
a job briefing with the municipal contractor's employees involved before they start 
the job. The briefing shall cover: the hazards associated with the job; work 
procedures involved; special precautions; and personal protective equipment 
requirements. The Electrically Competent Qualified Municipal Contractor shall 
instruct that all cables are to be treated as energized. Additional briefings shall be 
held if significant changes, which might affect the safety of the municipal 
contractor's employees, occur during the course of the work. The Electrically 
Competent Qualified Municipal Contractor shall document completion of the job 
briefing. A copy of the documented job briefing should be available upon request 
by Con Edison. 

3.6 Attendants 

While work is performed in a Con Edison sub-surface structure, a Municipal 
Contractor Attendant shall be available in the immediate vicinity to render 
emergency assistance. Sub-surface structure Attendants shall comply with 
applicable OSHA requirements. 

3. 7 Hazardous Atmosphere 

Municipal Contractor personnel shall perform a hazardous atmosphere test before 
entry into any Con Edison sub-surface structure and perform continuous air 
monitoring in compliance with applicable OSHA requirements. Any atmospheric 
reading deemed to be un-safe would prohibit access to the structure. The Municipal 
Contractor shall immediately notify the authorized Con Edison Inspector. 

3.8 Personal Protective Equipment 

Municipal Contractor personnel requiring entry into Con Edison sub-surface 
structures shall refer to and comply with applicable OSHA requirements 
regarding the use of Personal Protective Equipment when performing this work. 
In addition, Con Edison is requiring that Municipal Contractor personnel assigned 
to work inside Con Edison sub-surface structures shall at all times wear Flame 
Resistant (FR) Clothing with a rating of 8 cal/cm"2 or HR2, a retrieval harness 
and that a retrieval device be on location. In addition, an atmospheric tester 
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must be in use continuously anytime a structure is occupied. See section 3.9 for 
Matrix on Con Edison's Personal Protective Equipment Guideline. 

3.9 Con Edison Personal Protective Equipment Guideline 

Pavement breaking N N 

2 Breaking out concrete encased duct y y 

3 Moving energized primary cables that are y y y y 

located outside a structure while in proximity to 
joints 

4 Moving primary cables outside a structure (no y y 

joints involved) 

5 Moving energized secondary cables y y 

6 Hand excavate to locate precast ducts N N 

7 Hand excavate to locate direct buried cables y y 

8 Removing cable from conduit y y 

9 Breaking structure for POE from outside/inside y y y 

10 Breaking sub-structure walls y y 

11 Pulling rope within structure with energized y y 

cable 

12 Pulling rope in enclosed spaces y y 

13 Building a bench or platform within a subsurface y y 

structure to su ort or rotect cables. 
14 Breaking out unknown precast electric duct y y 

15 Using digging bar over electric facility y N 

16 Using digging bar over direct buried cables y y 

17 Using Pneumatic clay digger in vicinity of y y 

electric facility 

18 Installing forms for field-constructed sub- y y 

surface structures from inside the designed 
foot rint when connected cables are resent 

19 Installing forms for field-constructed subsurface N N 

structures from outside the designed footprint 
when connected cables are resent 

20 Installing forms for field-constructed subsurface N N 

structure prior to first energization of new cables 

21 Saw cutting operation y N 

22 Hand excavate to locate cable fault y y 

23 Hand excavating to find service dead leg y y 

24 Removing underground silo y y 

25 Regrade y N 

26 Build/remove shunt box w/ energized cable y y 
inside 

3.10 Access 
Municipal Contractor personnel shall not climb into or out of Con Edison sub
surface structures by stepping on cables or hangers. 

y 

y 

y 

y 

y 

y 
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y 
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4.0 Removal of Conduit from Cables and Moving Energized Underground 
Cables Located Outside of Subsurface Structures 

4.1 Purpose: Establish a guideline that shall be employed by Electrically Competent 
Qualified Municipal Contractor personnel, meeting OSHA training requirements, 
when removing conduit from cables and moving Con Edison energized 
underground cables located outside structures. 

4.2 Application: Municipal Contractor personnel 

4.3 Guideline: This guideline details the requirements for practices that shall be 
employed when moving Con Edison energized underground cables located 
outside of Con Edison structures. Movement of energized cables on the Con 
Edison system shall be performed in accordance with the following directions. 
Only Electrically Competent Qualified Municipal Contractor personnel who been 
trained and meet necessary OSHA requirements for moving energized 
underground cables and in accordance with the following directions shall perform 
movement of energized cables on the Con Edison system. 

4.4 Job Briefing 

The Electrically Competent Qualified Municipal Contractor in charge shall 
conduct a job briefing with the Municipal Contractor's employees involved before 
they start the job. The briefing shall cover: the hazards associated with the job; 
work procedures involved; special precautions; and personal protective 
equipment requirements. The Electrically Competent Qualified Municipal 
Contractor shall instruct that all cables are to be treated as energized. Additional 
briefings shall be held if significant changes, which might affect the safety of the 
Municipal Contractor's employees, occur during the course of the work. The 
Electrically Competent Qualified Municipal Contractor shall document completion 
of the job briefing. 

4.5 Removal of Conduit from Cables 

81 

All subsurface electric cable systems and related components shall be 
considered energized. Caution shall always be employed whenever conduits are 
opened to expose the interior cable. 

4.5.1- Pre-cast Concrete Conduit 

a- The conduit shall be fractured by striking the top end corner of the
conduit with a 3 lb. hammer equipped with a non-conductive
handle. When fracturing the conduit, all impact/chipping action
shall be performed in such a manner so as to be directed across
the top of the conduit away from any cable that may be inside of
the conduit.

b- A small piece of the concrete conduit shall be chipped away so
that a visual examination of the interior of the conduit can be
made to verify the presence of cable. All impact/chipping actions
shall be performed in such a manner so as to be directed across
the top of the duct, away from the cable.
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c- If cable is present, concrete-chipping operations shall continue
until enough material has been removed to permit insertion of a
non-conductive protective shield barrier between the conduit and
cable or as directed by the authorized Con Edison Inspector
based on existing field conditions. Material such as exterior grade
plywood or lumber (min. thickness¾") or suitably reinforced
plastic sheet material (min. thickness 0.060" - e.g. Norplex
Micarta RT504 NEMA Grade G-3) shall be used for this purpose.
This shield material shall provide protection for the cable during
the remaining conduit removal operations. The remainder of the
conduit shall be fractured using the 3 lb. hammer equipped with a
non-conductive handle. Care shall be taken so as to avoid any
impact upon the cable, either by direct or indirect hammer blows.

d- During and after conduit removal operations, cable/conduit shall
be properly supported as indicated in Section 5. 7, below.

4.5.2 - Concrete Encased Conduit 

a- The concrete encased conduit (including but not limited to pre
cast, fiber, tile, clay), shall be fractured by striking the top end
corner of the conduit with a 3 lb. hammer equipped with a non
conductive handle. When fracturing the conduit, all
impact/chipping action shall be performed in such a manner so as
to be directed across the top of the conduit away from any cable
that may be inside of the conduit.

b- For concrete encased conduit, it may be necessary to employ a
handheld cold chisel (in conjunction with the 3 lb. hammer) to
remove concrete encasement. If a chisel is utilized, all
impact/chipping actions shall be performed in such a manner so
as to be directed across the top of the duct, away from the cable.

c- If the concrete encasement is so dense as to render the use of a
hammer and handheld chisel non-effective, an 8-pound
sledgehammer may be employed. If neither of these devices
proves effective, the use of a pneumatic chipping hammer will be
permitted. The weight/size of the pneumatic chipping hammer
shall not exceed 20 lbs. When utilizing a pneumatic chipping
hammer, the device shall be securely positioned and be under
close operator control at all times. The tool bit used for these
operations shall be chisel shaped with a minimum width of two (2")
inches. All impact/chipping actions shall be performed in such a
manner so as to be directed across the top of the duct, away from
the cable.

d- A small piece of the concrete conduit shall be chipped away so as
to permit verification of the presence of cable inside the conduit.

e- If cable is present, concrete-chipping operations shall continue
until enough material has been removed to permit insertion of a
non-conductive protective shield barrier between the conduit and
cable or as directed by the authorized Con Edison Inspector
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based on existing field conditions. Material such as exterior grade 
plywood or lumber (min. thickness¾") or suitably reinforced 
plastic sheet material (min. thickness 0.060" - e.g. Norplex 
Micarta RT504 NEMA Grade G-3) shall be used for this purpose. 
This shield material shall provide protection for the cable during 
the remaining conduit removal operation. 

f- After installation of the shield material has been completed,
continue removal of remaining conduit and encasement, using
handheld and power tools.

g- During and after conduit removal operations, cable/conduit shall
be properly supported as indicated in Section 5. 7, below.

4.5.3 - Wood Conduit 

a- Wooden conduit shall be split using a handheld cold chisel and a
3 lb. hammer equipped with a non-conductive handle. All
impact/chipping action shall be performed in such a manner so as
to be directed across the top of the conduit away from the cable.

b- The chisel shall use to create a small window in the conduit that
will permit a visual inspection of the conduit interior for the
presence of cable.

c- If cable is present, wood conduit material shall continue to be
removed until enough material has been removed to permit
insertion of a non-conductive protective shield barrier between the
conduit and cable or as directed by the authorized Con Edison
Inspector based on existing field conditions. Material such as
exterior grade plywood or lumber (min. thickness¾") or suitably
reinforced plastic sheet material (min. thickness 0.060" - e.g.
Norplex Micarta RT504 NEMA Grade G-3) shall be used for this
purpose. This shield material shall provide protection for the cable
during the remaining conduit removal operation.

d- After installation of the shield material has been completed,
continue removal of remaining conduit

e- During and after conduit removal operations, cable/conduit shall
be properly supported as indicated in Section 5.7, below.

4.5.4 - HOPE Conduit 

a- HOPE conduit shall be split using hand tools or a handheld
pneumatic rotary cutting tool. All splitting/cutting actions shall be
performed in such a manner so as to be directed across the top of
the duct, away from the cable.

b- Pneumatic Rotary Cutting Tool - A pneumatic rotary cutting tool
shall be used to score an access area in the surface of the
conduit., Prior to application of the cutting tool to the surface of the
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conduit, the depth collar on the pneumatic rotary cutting tool shall 
be set so that the cutting bit will penetrate approximately ¾ of the 
wall thickness of the conduit. After the conduit has been cut to the 
maximum depth allowable (such that the bit does not fully 
penetrate the thickness of the conduit), a 3 lb hammer shall be 
used to knock out the access area (window) outlined by the cutting 
tool. This will permit visual inspection of the conduit interior for the 
presence of cable. 

c- If inspection of the interior of the conduit reveals that cable is
present, a non-conductive protective shield barrier shall be inserted
into the conduit between the conduit and cable. This shield
material shall provide protection for the cable during the remaining
conduit removal operations. Material such as exterior grade
plywood or lumber (min. thickness ¾") or suitably reinforced plastic
sheet material (min. thickness 0.060" - e.g. Norplex Micarta RT504
NEMA Grade G-3) shall be used for this purpose. This shield
material shall provide protection for the cable during the remaining
conduit removal operations.

d- If inspection of the conduit interior does not reveal the presence of
cable, the remaining conduit may be removed using the tool
choices mentioned in 4.5.4.a.

4.5.5 - Metal Conduit 

a. When removing metal conduit, the Municipal Contractor should
first excavate and expose a collar connecting two sections of
conduit. Once the collar is accessible, split and/or cut the collar
off to inspect the conduit interior for the presence of cable. If a
metal conduit collar is NOT easily accessible, or found within 20 to
40 feet of open excavation, proceed to section 4.5.5.b. Note: If the
work to be performed is in response to a suspected natural gas
leak or in the presence of natural gas, only the use of non
powered hand tools is allowed. Further guidance will be provided
by Gas Engineering.

b. If a collar connecting two sections of conduit cannot be found,
metal conduit will be split using hand tools and/or a handheld
rotary cutting tool. All splitting actions will be directed across the
top of the conduit, away from the cable. Note: If the work to be
performed is in response to a suspected natural gas leak or in the
presence of natural gas, only the use of non-powered hand tools
is allowed. Further guidance will be provided by Gas Engineering.

c. Score the outline of an access area onto the surface of the
conduit. Do not fully penetrate the conduit with the tool while
making this outline.

d. Use this outline as a guide for further splitting and cutting
operations that will eventually create a viewing window into the
conduit.
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e. If inspection of the conduit interior reveals the presence of cable,
insert a non-conductive protective barrier between the cable and
conduit wall. The barrier will provide physical protection for the
cable during remaining conduit removal operations. Materials
including, but not limited to, exterior grade plywood, lumber, and
Norplex Micarta are acceptable. After the installation of the non
conductive protective barrier, the removal of the remaining conduit
may proceed using the tool choices mentioned in section 5.5.4b.

f. If inspection of the conduit interior does not reveal the presence of
cable, the remaining conduit may be removed using the tool
choices mentioned in section 4.5.Sb.

4.6 Visual Inspection 

a- A visual inspection of cables located outside Con Edison structures that
will be moved, shall be performed by Electrically Competent Qualified
Municipal Contractor personnel or the authorized Con Edison Inspector.

b- After the conduits have been broken out (removed from the cables), the
exposed cable(s) shall be inspected by the Electrically Competent
Qualified Municipal Contractor personnel.

c- The cables shall be visually inspected by the Electrically Competent
Qualified Municipal Contractor personnel, and determined to be free from
any of the defects that would prevent relocation. Cable(s) shall be free of
cracks, tears, and evidence of oil stains, swelling, or melting of the
insulation. Cables shall not have any exposed conductor.

4. 7 Cable Moving Operations - Outside Structures 

12 I 

a- Prior to moving any cables outside of a subsurface structure, the cables
located within the associated connecting subsurface structures shall be
inspected in accordance with the guideline requirements for moving
cables within Con Edison sub-structures.

b- Municipal Contractor personnel experienced in moving Con Edison
cables only shall move cables.

c- Cables shall not be moved until plastic "fair-leaders" are positioned at the
duct edges to prevent chaffing damage.

d- Synthetic web slings having a minimum width of two (2) inches shall
support cables that have been removed from conduit. Slings shall be
used in a basket hitch configuration.

e- Conduits housing cables shall be supported using slings, cable, or rope.
Conduits shall be supported in such manner as to maintain alignment with
one another.

f- Maximum distance between support points shall be four (4) feet.
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g- To prevent inadvertent over bending of the cables, the maximum vertical
or horizontal offset between supports shall be one foot (1 ') for cable that
is supported outside of conduit. For cable that is being moved while still
installed in conduit, the conduit shall not be offset more than one foot per
four-foot section of conduit.

h- Each set of cables ( cables from one duct/conduit) shall be moved
individually. Cables from multiple ducts/conduits shall not be moved as a
bundle.

i- Relocation of cables shall be performed in a careful manner with the
movement of cable under complete control at all times. There shall be no
sudden movements of the cable or the conduit that contains cable.

j- An observer shall be positioned so as to determine proper slack in
structures and to ensure that joints remain properly supported on rack
arms and specified offsets are maintained. This observation shall be
performed from outside of the structure while the cable is being moved.

k- Allowable horizontal and vertical offsets shall be determined based on
applicable CET or JB item sketches and/or as directed by the authorized
Con Edison Inspector.

I- Cables shall not be permitted to fall freely from temporary supports.

m- All cables supported by slings shall be visually inspected at the beginning
and end of each work shift to ensure that no cracks, leaks, or other
defects have developed.

n- Cables shall be repositioned with care when being moved into their final
position for the installation of split conduit.

4.7.1 Personal Protective Equipment 

Municipal Contractor personnel moving Con Edison energized cables shall refer 
to and comply with applicable OSHA requirements regarding the use of Personal 
Protective Equipment when performing this work. See Section 3.9 for Matrix on 
Con Edison's Personal Protective Equipment Guideline. 

5.0 Breaking Out a Point of Entry (POE's) in an Electrical Enclosed Space 

5.1 Activities Prior to creating POE's 

131 

5.1.1 Prior to creating POE's, the location of all conduit and cable passing
through the section of the wall shall be visually identified and protected 
inside structure. 

5.1.2 If any cables are required to be moved prior to creation of a POE, they
shall be moved by properly trained and qualified Con Edison electrical 
personnel. 
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5.2 Creation of POE Operations 

5.2.1 Using caution, expose the exterior section of the wall that you intend to 
create the POE (typically done in 2' - deep vertical sections) by carefully 
excavating on the outside of the structure. 

5.2.2 When there is a potential for contact between the existing cables that 
have been visually identified and the tool being used to break out the 
POE, protect the cables using fire rated wood, phenolic board, cable 
shields or other acceptable non-conductive materials. Along with 
protecting the cable from coming in contact with the implement being 
used for breaking, cables on the walls in the POE area shall a!so be 
protected from falling debris using FR wood even if there is no potential 
for contact with said cables. 

5.2.3 Once the following conditions have been satisfied: 

5.2.3.1 Location of cables inside the structure and the associated 
conduit outside have been verified. 

5.2.3.2 Protection of cable on both the inside and the outside of 
the structure walls 

5.2.3.3 Structural integrity of the proposed POE area has been 
confirmed using hand tools 

Then use the appropriate tool (up to and including a 90 lb. jackhammer) 
to create the POE on the section of structure wall that was previously 
prepared. 

5.2.4 If a jackhammer is being used for the POE breakout operation, where 
feasible, support the tool from underneath to prevent slippage. 

5.2.5 Where possible, the use of a 90 lb. jackhammer shall be avoided within 8" 
of a live conduit. If the competent person determines that the breakout 
can only be made using a jackhammer within 8" of live conduit, a physical 
barrier must be placed between the jackhammer and all facilities that 
could possibly come in contact with the jackhammer. The Municipal 
Contractor may then begin utilizing the 90 lb. jackhammer using a 3" bit or 
wider. 
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LISTING OF COMPANIES NAMED FOR THIS CONTRACT 

SEX200400 

STORM AND SANITARY SEWER REPLACEMENT AND EXTENSION IN MINNIEFORD 

A VENUE/ CITY ISLAND 

BOROUGH OF BRONX 

COMPANY NAME CONTACT NAME CONTACT EMAIL 

CONSOLIDATEDCONEDlSON DENNIS BRADY (917) 608-3435 BradyD@Coned.com 

ECS AUBREY MAKHANLAL (516) 758-3705 Aubrey.n.makhanlall@verizon.com 

CABLEVISION OF N.Y./ AL TICE Al Clark 
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(917) 578-2695 Al.clark@alticeusa.com 
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JOINT BID 

ITEM NUMBER 

JB 101.2 

JB 101.3 

JB 351 

JB 400 

JB 450.1 

JB 450.2 

JB 450.3 

JB 710.1 

JOINT BID WORKSHEET 

ENGINEER'S ESTIMATE OF QUANTITY AND TYPES OF INTERFERENCE 

FOR CONSOLIDATED EDISON COMPANY OF NEW YORK 

SEX200400 

STORM AND SANITARY SEWER REPLACEMENT AND EXTENSION IN MINNIEFORD 

AVENUE/ CITY ISLAND 

BOROUGH OF BRONX 

DESCRIPTION UNITS 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER EA 
(TYPE.2) 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER EA 
(TYPE.3) 

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES EA 

TEST PITS FOR UTILITY FACILITIES CY 

CONSTRUCTION FIELD SUPPORT- SURVEY CREW (TYPE .1) CRHRS 

CONSTRUCTION FIELD SUPPORT- SMALL SIZE CREW (TYPE .2) CRHRS 

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) CRHRS 

REMOVAL OF ABANDONED UTILITY STEEL/CAST IRON/ PLASTIC PIPES, UP TO LF 

AND INCLUDING 12" DIAMETER PIPE 

JB-E2 

ESTIMATED 

QUANTITY 

1 

2 

3 

40 

29 

18 

30 

1,015 
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JB 101.2 

JB 101.3 

JB 351 

JB 400 

JB 450.1 

CON EDISON JOINT BIDDING SCOPE OF WORK 

SUPPORT AND PROTECTION 

SEX200400 

STORM AND SANITARY SEWER REPLACEMENT AND EXTENSION IN MINNIEFORD 

AVENUE/ CITY ISLAND 

BOROUGH OF BRONX 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER(TYPE .2) 

At the following locations: 

City Island Avenue 

Total Quantity for JB 101.2 = 1 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .3) 

At the following locations: 

City Island Avenue 

Total Quantity for JB 101.3 = 2 

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES 

At the following locations: 

Bridge Street 

Minnieford Avenue 

Total Quantity for JB 351 = 3 

TEST PITS FOR UTILITY FACILITIES 

At the following locations: 

Variuos Locations 

Total Quantity for JB 400 = 40 

CONSTRUCTION FIELD SUPPORT- SURVEY CREW (TYPE .1) 

At the following locations: 

Various Locations 

Total Quantity for JB 450.1 = 29 
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EA 

EA 

CY 

CRHRS 
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JB 450.2 

JB 450.3 

JB 710.1 

CON EDISON JOINT BIDDING SCOPE OF WORK 

SUPPORT AND PROTECTION 

SEX200400 

STORM AND SANITARY SEWER REPLACEMENT AND EXTENSION IN MINNIEFORD 

AVENUE/ CITY ISLAND 

BOROUGH OF BRONX 

CONSTRUCTION FIELD SUPPORT - SMALL SIZE CREW (TYPE .2) 

At the following locations: 

Variuos Locations 

Total Quantity for JB 450.2 = 18 

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) 

At the following locations: 

Various Locations 

Total Quantity for JB 450.3 = 30 

REMOVAL OF ABANDONED UTILITY STEEL/CAST IRON/ PLASTIC PIPES, UP TO AND 
INCLUDING 12" DIAMETER PIPE 

At the following locations: 

Various Locations 

Total Quantity for JB 710.l = 1,015 
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CRHRS 

CRHRS 

LF 
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ECS 

JBITEM 

JS 101.1 

JS 101.3 

JS 300.1 

JB 300.2 

JS 330T1 

JB 330T2.1 

JS 330T2.2 

JS 351 

JB400 

JB401 

JB402T.2A 

JB402T.V2A 

JB403T.1 

JB 450.3 

JS 500 

JS 636 EG 

JB 636 MG 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid I terns 

DESCRIPTION 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .1) 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .3) 

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP 

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP 

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION 

OF CITY TRENCH WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN 
THE PROPOSED CITY TRENCH 

COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED 

COMMUNICATION FACILITY OPERA TOR(S) REQUESTS THE TRENCH / SHEETING BE 
MODIFIED 

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES 

TEST PITS FOR UTILITY FACILITIES 

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES 

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL 
POSITION WITH CONCRETE ENCASEMENT 

EXISTING VACANT NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN 
FINAL POSITION WITH CONCRETE ENCASEMENT 

FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITY FACILITIES (1/4" THICK) 

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) 

REMOVAL OF ABANDONED UTILITY CONDUITS (NON-CONCRETE ENCASED) 

ADJUSTMENT OF UTILITY HARDWARE (41" TO UNDER 75" WIDTH) 

MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (41" TO UNDER 
75" WIDTH) 

JB-E5 
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SEPTEMBER 2022 

ESTIMATED 

UNITS QUANTITY 

EACH 2 

EACH 2 

C.Y. 10 

C.Y. 10 

L.F. 100 

L.F. 25 

L.F. 25 

EACH 4 

C.Y. 50 

C.Y. 60 

L.F. 700 

L.F. 250 

S.F. 100 

CREW/ HR 40 

L.F. 25 

EACH 1 

EACH 1 



ECS 

JB711 

JB 803.2 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid Items 

USE SHEETING LINE AS FORM 

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY 
REMOVAL OPERATIONS (LINE CUT ANY COMBINATION OF ASPHALT AND CONCRETE 

ROADWAY) 

JB-E6 
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ECS 

JB101.1 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid Items 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .1) 

@ THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB101.1 

SEPTEMBER 2022 

QTY(EACH) 

1 

TOTAL 2 
------------------------------------------------------------------------------------------------------

JB101.3 

UTILITIES CROSSING TRENCH FOR SEWERS OVER 12" TO 24" DIAMETER (TYPE .3) 

@ THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB101.3 

QTY(EACH) 

1 

TOTAL 2 
-------------------------------------------------------------------------------------------

JB300.1 

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH LESS THAN 5' DEEP 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB300.1 TOTAL 

QTY(C.Y.) 

10 

10 
------------------------------------�- ----------------------------------------------------

JB300.2 

SPECIAL CARE EXCAVATION AND BACKFILLING IN TRENCH GREATER THAN 5' DEEP 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB300.2 TOTAL 

QTY(C.Y.) 

10 

---------------- --------------------------- -------------------------------

JB330Tl 

SUPPORT AND PROTECTION OF COMMUNICATION UTILITY FACILITIES DURING EXCAVATION OF CITY TRENCH 

WHEN PARALLELING COMMUNICATION FACILITIES LIE COMPLETELY IN THE PROPOSED CITY TRENCH 

@THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB330Tl TOTAL 

QTY(L.F.) 

100 

------------------------------------------------------------------------------------------

JB330T2.1 

COMMUNICATIONS FACILITY OPERATOR(S) REQUESTS THE TRENCH BE WIDENED 

@THE FOLLOWING LOCATIONS 

JB-E7 
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ECS 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid Items 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB330T2.1 

SEPTEMBER 2022 

TOTAL 

QTY(L.F.) 

25 

25 
--------------------------------------------------------------·-------------------------------------

JB330T2.2 

COMMUNICATION FACILITY OPERATOR(S) REQUESTS THE TRENCH/ SHEETING BE MODIFIED 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB330T2.2 TOTAL 

QTY(L.F.) 

25 

25 
------------------------------------------------------------------------------------------------

JB351 

INSTALL AND REMOVE "A" FRAME ON UTILITY POLES 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB351 

QTY(EACH) 

4 

TOTAL 4 
----------------------------------------------------------------------------------------------------------

JB400 

TEST PITS FOR UTILITY FACILITIES 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB400 TOTAL 

QTY(C.Y.) 

50 

50 
-------------------------------------------------------------------------------- -----

JB401 

TRENCH EXCAVATION FOR ADJUSTMENT OF UTILITY FACILITIES 

@THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB401 TOTAL 

QTY(C.Y.) 

46 

14 

60 
------------------------------------------------------------------------------------------------------

JB402T.2A 

EXISTING NON-CONCRETE ENCASED TELECOMMUNICATION CONDUITS PLACED IN FINAL POSITION WITH 

CONCRETE ENCASEMENT 

@ THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB402T.2A TOTAL 

QTY(L.F.) 

600 

100 

700 
--�----------------------------------�----- -----
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ECS 

JB402T.V2A 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid Items 

SEPTEMBER 2022 

EXISTING VACANT NON-CONCRETE ENCASED TELECOM MUNI CATION CONDUITS PLACED IN FINAL POSITION WITH 

CONCRETE ENCASEMENT 

@ THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB402T.V2A 

JB403T.1 

TOTAL 

QTY(L.F.) 

200 

50 

250 

FURNISH AND INSTALL STEEL PROTECTION PLATES FOR UTILITY FACILITIES (1/4" THICK) 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB403T.1 
-------------------------------------------------------------------

JB 450.3 

CONSTRUCTION FIELD SUPPORT - MEDIUM SIZE CREW (TYPE .3) 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB450.3 

TOTAL 

QTY(S.F.) 

100 

100 
-------- -----------

TOTAL 

QTY(CREW /HR) 

40 

40 
----------------------------------------------------------------------------------------------

JB500 

REMOVAL OF ABANDONED UTILITY CONDUITS (NON-CONCRETE ENCASED) 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB500 TOTAL 

QTY(L.F.) 

25 

25 
-----------------------------�----------------------------------------------------------------

JB636 EG 

ADJUSTMENT OF UTILITY HARDWARE (41" TO UNDER 75" WIDTH) 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB636 EG 
--------------------------------------- -----------

JB-E9 

Page 3 of4 

QTY(EACH) 

TOTAL 



ECS 

JB636 MG 

SEX200400 

CONSTRUCTION OF CITY ISLAND AVENUE 

Borough of the Bronx 
Schedule JB: Scope of Work for Joint Bid Items 

SEPTEMBER 2022 

MODIFICATION OF WORK METHODS TO ACCOMMODATE UTILITY HARDWARE (41" TO UNDER 75" WIDTH) 

@THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB636 MG 
------------------------------------------------------------------------

JB711 

USE SHEETING LINE AS FORM 

@ THE FOLLOWING LOCATIONS 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB711 

QTY(EACH) 

TOTAL 1 
---------------------------

TOTAL 

QTY(L.F.) 

100 

100 
-----------------------------------------------------------------------------------------------------------

JB803.2 

LINE CUT BY PNEUMATIC TOOLS IN LIEU OF SAW CUT ASSOCIATED WITH ROADWAY REMOVAL OPERA TIO NS (LINE 

CUT ANY COMBINATION OF ASPHALT AND CONCRETE ROADWAY) 

@ THE FOLLOWING LOCATIONS 

W SIDE OF CITY ISLAND A VENUE BTWN CITY ISLAND ROAD & CROSS STREET 

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 

JB803.2 TOTAL 

QTY(L.F.) 

448 

90 

538 
------------------- ---------------------------------------------------------

JB-E10 

Page 4 of 4 



ITEM DESCRIPTION UNITS

ESTIMATED 

QUANTITY

4.02 AG ASPHALTIC CONCRETE WEARING COURSE, 2" THICK QTY(SY) 40

4.02 CA BINDER MIXTURE QTY(TON) 6

4.04 HD QTY(CY) 10

CONSTRUCTION OF CITY ISLAND AVENUE

Borough of the Bronx
Bid Item Accomodation Estimate

CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS, FOR TRENCH RESTORATION 

(HIGH EARLY STRENGTH)

ECS SEPTEMBER 2022

SEX200400

thomasse
Typewritten Text
JB-E11



4.02 AG

ASPHALTIC CONCRETE WEARING COURSE, 3" THICK

@ THE FOLLOWING LOCATIONS

QTY(SY)

33

7

TOTAL 40

W SIDE OF CITY ISLAND AVENUE BTWN CITY ISLAND ROAD & CROSS STREET 
AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE

4.02 AG

4.02 CA
BINDER MIXTURE

@ THE FOLLOWING LOCATIONS

QTY(TON)

5

1

W SIDE OF CITY ISLAND AVENUE BTWN CITY ISLAND ROAD & CROSS STREET 
AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE

4.02 CA TOTAL 6

4.04 HD

@ THE FOLLOWING LOCATIONS

QTY(CY)

W SIDE OF CITY ISLAND AVENUE BTWN CITY ISLAND ROAD & CROSS STREET 8

AS ENCOUNTERED & DIRECTED BY THE ECS FIELD REPRESENTATIVE 2

4.04 HD TOTAL 10

ECS SEPTEMBER 2022

SEX200400

CONSTRUCTION OF CITY ISLAND AVENUE

Borough of the Bronx
Bid Item Accommodation Scope

CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS, FOR TRENCH RESTORATION (HIGH EARLY STRENGTH)

thomasse
Typewritten Text
JB-E12
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	BMP Minnieford Avenue Mitigation Specs_20221021
	A. Description of `
	The Contractor must furnish all labor, materials, equipment and services necessary to perform all excavation as indicated on the Contract Drawings and as specified herein.
	A. Description of Work
	The Contractor shall furnish all labor, materials, equipment and services necessary to perform all grading as indicated on the Contract Drawings and as specified herein.
	E. Design and Design Review
	a. research and prepare design revision/modification drawings,
	b. research and prepare revisions/modifications to detailed specifications,
	c. prepare supplemental field sketches,
	d. review and critique design modification drawings and supplemental drawings.
	- report on all construction activities related to restoration and stabilization,
	- report the conditions of the vegetation planted within this Contract,
	- quantify survival and cover rates and compare to permit requirements,
	- recommend replacement species,
	- report observed impacts to existing vegetation,
	- report success rates in controlling erosion and sedimentation,
	- report voluntary plant species recruitment,
	- present recommendations for the increasing the success of the restoration site,
	- give general commentary for increasing the success of future restoration projects.
	Post-Construction Monitoring Schedule
	The restoration site will be walked by the Engineer, the Restoration Specialist, the Contractor, and representatives of involved regulatory agencies (e.g. New York State Department of Environmental Conservation and United States Army Corps of Engineer...
	The restoration site must also be monitored annually for a period of five years with the annual monitoring events occurring between mid-August and mid-September. Post-construction monitoring must also include the assessment of a Reference Site that wi...
	Monitoring Transects
	Five (5) monitoring transects must be established within the project area.  Transect locations will be permanently marked on the landward and seaward ends using wooden stakes clearly marked with designated transect number.  During monitoring visits, a...
	Quadrat Sampling along each Transect
	A minimum of 3 one-meter square quadrats per transect must be sampled (each distinct habitat type within a transect must be sampled). Longer transects must have a greater number of quadrat sampling points to ensure adequate coverage of each habitat ty...
	 All plant species within each quadrat and the regional wetland indicator status of each species, if listed, in the report entitled “National List of Plant Species that occur in wetlands, Northeast (Region 1), published by the U.S. Fish and Wildlife ...
	 Percent areal coverage of vegetation within each quadrat
	 The number of flowering stems within a 0.25 square meter sub section of the quadrat
	 The plant height within a 0.25 square meter sub section of the quadrat
	o Overall height of plant(s)
	o Height of flowering stems
	 Signs of disease, pests, or other disturbance
	In addition, each transect must be walked and the distance on the tape measure at the transition between different vegetation zones must be recorded.
	Fixed-Point Photo Stations
	A total of five (5) fixed-point photo stations must be established within the project area with at least one photograph representing each habitat type.  Color photographs at each of the stations must be taken facing the north, south, east, and west ca...
	Soil Properties
	Two soil samples per monitoring transect must be collected: one in a low marsh quadrat and one in the high marsh quadrat.  Two sediment cores per quadrat must be collected to a depth of 10 cm and composited for analysis.  Soil organic matter must be m...
	Benthic Invertebrates
	Observations of benthic invertebrates must be made in the low marsh and high marsh quadrats only.  Typical species to be recorded include ribbed mussels, fiddler crabs and their burrows, mud snails, etc.  Each species of benthic invertebrate must be n...
	Macrofauna
	Observations for macrofauna must be made once per month in June and August of each year during each 5-year monitoring period.  Observations must be made from an obscured location on the landward side of the restoration site.  The observation site must...
	 Foraging birds,
	 Other salt marsh associated birds,
	 Small mammals,
	 Horseshoe crabs, and
	 Terrapins.
	Reference Site
	A suitable Reference Site must be selected by the Engineer, Restoration Ecologist, and involved regulatory agencies for comparison to the project site. The Reference Site must be monitored annually for a period of five years during the same time perio...
	Contingency Inspections
	The restoration site and the Reference Site must be inspected for damage should winter storms or other destructive events occur.  The inspections must occur subsequent to such events and, at a minimum, occur once annually in late March/early April to ...
	Monitoring Report
	An annual monitoring report must be written and submitted to the appropriate regulatory and involved agencies by October 15th of each monitoring year.   Reporting must begin after the first post-construction growing season.  The reports must include t...
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