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Introduction 
This Bid Booklet is intended to provide general information necessary for bidding on a DDC public works project 
and is part of the Contract Documents, as per Article 1.1 of the Standard Construction Contract. 

As this contract is solicited via the PASSPort system, the bidder will be required to complete all of the PASSPort 
forms and questionnaires.  These forms and questionnaires, along with the bidder’s responses, will become part 
of the Bid Booklet. 

Additional information on the PASSPort system can be found at the following website: 
https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page  
 

  

https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
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Bid Submission Requirements 
THE FOLLOWING MUST BE COMPLETED AND SUBMITTED FOR THE BID TO BE CONSIDERED RESPONSIVE: 

1. Completed electronic bid submission in PASSPort; 
a. All required fields in PASSPort must be completed.  

2. One-page signed Bid Submission Form delivered in person to DDC before the bid due date; and 
3. Bid security, if required. 

a. If Bid security is in a form of a bid bond, bidders must include it with their electronic PASSPort 
submission. 

b. If Bid security is in a form of a certified check, bidders must deliver the certified check with the 
signed Bid Submission Form. 

 
BIDDERS ARE ADVISED THAT PAPER BID SUBMISSIONS WILL BE DEEMED NON-RESPONSIVE. BIDDERS MUST 
SUBMIT THEIR BIDS ELECTRONICALLY IN PASSPORT,  PROVIDE THE BID SECURITY, AND DELIVER TO DDC THE 

ONE-PAGE SIGNED BID SUBMISSION FOR THE BID TO BE CONSIDERED RESPONSIVE. 
 
THE FOLLOWING MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE: 

1. Any discrepancy between the total bid price listed on the Bid Submission Form and the bid 
information submitted in PASSPort.  

2. Failure to upload required files or documents as part of a mandatory PASSPort Questionnaire 
response. 

3. Uploading an incorrect file as part of a mandatory PASSPort Questionnaire response.  
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Notices to Bidders  

Pre Bid Questions (PBQs) 
Please be advised that PBQs should be submitted to the Agency Contact Person 
(CSB_projectinquiries@ddc.nyc.gov) at least five (5) business days (by 5:00 PM EST) prior to the bid opening 
date as indicated in the PASSPort procurement. 

All PBQs must reference the Project ID. If a bidder has multiple PBQs for the same Project ID, the PBQs must 
be numbered sequentially, even if they are submitted separately. 

While the PASSPort system has a facility for submitting inquiries, bidders are directed to send PBQs as 
directed above instead of using the PASSPort inquiry system.  

Inquiries sent using the PASSPort inquiry system will not be considered PBQs. 

NYC Contract Financing Loan Fund 
If your business is working as a prime or subcontractor on a project with a City agency or City-funded entity, 
you may be eligible for a Contract Financing Loan from a participating lender coordinated with the NYC 
Department of Small Business Services (SBS). Loan repayment terms align with the contract payment 
schedule. 

For more information: Call 311 or visit https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-
fund 

  

mailto:CSB_projectinquiries@ddc.nyc.gov
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
https://www1.nyc.gov/nycbusiness/article/contract-financing-loan-fund
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M/WBE Notice to Prospective Contractors 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT (9/2020 version) 

ARTICLE I. M/WBE PROGRAM  

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program 
for participation in City procurement (“M/WBE Program”) by minority-owned business enterprises 
(“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of 
the New York City Charter. As stated in Section 6-129, the intent of the program is to address the impact of 
discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and 
favoritism in the procurement process, increasing competition for City business, and lowering contract 
costs. The contract provisions contained herein are pursuant to Section 6-129, and the rules of the 
Department of Small Business Services (“DSBS”) promulgated thereunder.  

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements 
of MBE and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled 
the “M/WBE Utilization Plan”) and are detailed below. Contracts solicited through the Procurement and 
Sourcing Solutions Portal (PASSPort) will contain a Schedule B in the format outlined in the Schedule B – 
M/WBE Utilization Plan & PASSPort rider. The provisions of this notice will apply to contracts subject to 
the M/WBE Program established by Section 6-129 regardless of solicitation source.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 
herein that are not defined herein shall have the meanings given such terms in Section 6-129.  

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 
where credit is required by section 311 of the New York City Charter or other provision of law.  

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 
and professional services contracts.  

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program.  

PART A  

PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD  

AND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS  

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant 
to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this Contract 
(see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders issued 
pursuant to this Contract, as applicable.  

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 
applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or 
WBEs, and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided 
in Section 3 below, unless the goals have been waived or modified by Agency in accordance with Section 6-
129 and Part A, Sections 10 and 11 below, respectively.  
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2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to this 
Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject 
to the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 
6-129 and Part A, Sections 10 and 11 below, respectively.  

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to this 
Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 
fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 
Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task 
Order, as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 
6-129(c)(13)), and provided further that a Contractor that is certified as both an MBE and a WBE may count 
its own participation either toward the goal for MBEs or the goal for WBEs, but not both.  

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count 
a percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance 
with Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total 
value of the Contract or Task Order, as applicable, any amounts that Contractor pays to direct 
subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to 
determine the amount to which an MBE or WBE is entitled pursuant to the joint venture agreement, 
provided that where a participant in a joint venture is certified as both an MBE and a WBE, such amount 
shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 
required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, 
Part 2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; 
(b) the percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor 
intends to award direct subcontracts, a description of the type and dollar value of work designated for 
participation by MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end; 
as well as the name, addresses, and telephone numbers of the M/WBE subcontractors if required by the 
solicitation; and (d) the prospective contractor’s required certification and affirmations. In the event that 
this M/WBE Utilization Plan indicates that the bidder or proposer, as applicable, does not intend to meet 
the Participation Goals, the bid or proposal, as applicable, shall be deemed non-responsive, unless Agency 
has granted the bidder or proposer, as applicable, a pre-award waiver of the Participation Goals in 
accordance with Section 6-129 and Part A, Section 10 below.  

B. (i) If this Contract is for a master services agreement or other requirements type contract that will result 
in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 
subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 
proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 
Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 
contractor’s certification and required affirmations to make all reasonable good faith efforts to meet 
participation goals established on each individual Task Order issued pursuant to this Contract, or if a partial 
waiver is obtained or such goals are modified by the Agency, to meet the modified Participation Goals by 
soliciting and obtaining the participation of certified MBE and/or WBE firms. In the event that the Schedule 
B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that 
may be established on Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall 
be deemed non-responsive.  
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders issued 
after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 
Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 
Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 
indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of 
work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct 
subcontracts, a description of the type and dollar value of work designated for participation by MBEs and/or 
WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 
addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 
prospective contractor’s required certification and affirmations. The contractor must engage in good faith 
efforts to meet the Participation Goals as established for the Task Order unless Agency has granted the 
contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, 
Section 10 below.  

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART 2). A SCHEDULE B 
SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED 
AFFIRMATIONS WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION GOALS IS GRANTED 
(SCHEDULE B, PART 3). IN THE EVENT THAT THE CITY DETERMINES THAT THE BIDDER/PROPOSER HAS SUBMITTED A 
SCHEDULE B WHERE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT OTHER ASPECTS OF 
THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR 
CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) 
CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE SPECIFIED DEFICIENCIES AND RETURN A COMPLETED 
SCHEDULE B TO THE AGENCY. FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-
RESPONSIVE. RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER 
HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF 
MAILING OR UPON DELIVERY, IF DELIVERED.  

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance 
by Agency of a notice to proceed, submit a list of proposed persons or entities to which it intends to award 
subcontracts within the subsequent 12 months. In the case of multi-year contracts, such list shall also be 
submitted every year thereafter. The Agency may also require the Contractor to report periodically about 
the contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-
129(c)(22)). PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract 
valued at or below $3M for projects in New York City) or if the Contract is subject to a project labor 
agreement in accordance with Labor Law §222, and the bidder is required to identify at the time of bid 
submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, 
hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must 
identify all those to which it intends to award construction subcontracts for any portion of the Wicks 
trade work at the time of bid submission, regardless of what point in the life of the contract such 
subcontracts will occur. In identifying intended subcontractors in the bid submission, bidders may satisfy 
any Participation Goals established for this Contract by proposing one or more subcontractors that are 
MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the Contractor’s selection 
of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose alternate 
subcontractors.  

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 
participation toward the attainment of the Participation Goals. Such certification must occur prior to the 
firms’ commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS 
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website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, 
or by visiting or writing DSBS at One Liberty Plaza, New York, New York, 10006, 11th floor. Eligible firms that 
have not yet been certified may contact DSBS in order to seek certification by visiting 
www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 
513-6311. A firm that is certified as both an MBE and a WBE may be counted either toward the goal for 
MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or 
graduate WBE, as defined in Section 6-129(c)(20).  

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for 
payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 
which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, 
and, where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 
subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor 
by the Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the 
dates and amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for 
final payment: the total amount it paid to subcontractors, and, where applicable pursuant to Section 6-
129(j), the total amount its direct subcontractors paid directly to their indirect subcontractors; and a final 
list, certified under penalty of perjury, which shall include the name, address and contact information of 
each subcontractor that is an MBE or WBE, the work performed by, and the dates and amounts paid to 
each. 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the 
Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-
129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 
accordance with Section 6-129 and Part A, Section 11 below.  

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the 
value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, 
Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and types 
of work involved in the change order, and determine whether the Participation Goals should be modified.  

10. Pre-award waiver of the Participation Goals. 

(a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-award full or partial 
waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one 
or more Participation Goals on the grounds that the Participation Goals are unreasonable in light of the 
availability of certified firms to perform the services required, or by demonstrating that it has legitimate 
business reasons for proposing a lower level of subcontracting in its M/WBE Utilization Plan.  

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as 
applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 
days prior to the date and time the bids, proposals, or Task Orders are due, in writing to the Agency by 
email at MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than 
seven (7) calendar days prior to the date and time the bids, proposals, or Task Orders are due may be 
rejected as untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests 
will receive an Agency response by no later than two (2) calendar days prior to the due date for bids, 
proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an 
Agency response will be provided by close-of-business on the business day before such weekend or holiday 
date.  

mailto:MWBEModification@ddc.nyc.gov
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(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability of 
certified firms to perform the services required, it shall revise the solicitation and extend the deadline for 
bids and proposals, or revise the Task Order, as applicable.  

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, 
as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as applicable—
that it has legitimate business reasons for proposing the level of  

subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors 
that shall include, but not be limited to, whether the bidder, proposer or contractor, as applicable, has the 
capacity and the bona fide intention to perform the Contract without any subcontracting, or to perform the 
Contract without awarding the amount of subcontracts represented by the Participation Goals. In making 
such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 
subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer 
or contractor, as applicable, has made efforts to form a joint venture with a certified firm, and whether the 
bidder, proposer, or contractor, as applicable, has made good faith efforts to identify other portions of the 
Contract that it intends to subcontract.  

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 
Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject 
to GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract 
is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 
identify at the time of bid submission its intended subcontractors for the Wicks trades (plumbing and gas 
fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), 
the Contractor may request a Modification of its M/WBE Utilization Plan as part of its bid submission. 
The Agency may grant a request for Modification of a Contractor’s M/WBE Utilization Plan if it determines 
that the Contractor has established, with appropriate documentary and other evidence, that it made 
reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall 
consider evidence of the following efforts, as applicable, along with any other relevant factors:  

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 
circulation media, trade and professional association publications and small business media, and 
publications of minority and women’s business organizations;  

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely 
manner, to minority and women’s business organizations;  

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs 
or WBEs that their interest in the Contract was solicited;  

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 
originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which 
the Contractor claims an inability to retain MBEs or WBEs;  

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were 
due, for the purpose of explaining in detail the scope and requirements of the work for which their bids or 
proposals were solicited;  

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 
subcontracts, or act as suppliers or service providers;  
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(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and 
to DSBS;  

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an explanation 
of why action upon such recommendations did not lead to the desired level of participation of MBEs and/or 
WBEs.  

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

(b) The Agency may modify the Participation Goals when the scope of the work has been changed by the 
Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 
Utilization Plan would be awarded to subcontractors.  

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 
use in connection with the performance of the Contract or Task Order, substitutions to the identified firms 
may only be made with the approval of the Agency, which shall only be given when the Contractor has 
proposed to use a firm that would satisfy the Participation Goals to the same extent as the firm previously 
identified, unless the Agency determines that the Contractor has established, with appropriate 
documentary and other evidence, that it made reasonable, good faith efforts. In making such 
determination, the Agency shall require evidence of the efforts listed in Section 11(a) above, as applicable, 
along with any other relevant factors.  

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 
requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has 
committed to subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the 
Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 
regard to any work which was intended to be subcontracted to an MBE and/or WBE to the extent that the 
Agency has determined that such work is not needed.  

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall 
review the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited 
to, by reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE 
subcontractors and the payments the Contractor made to such subcontractors.  

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 
Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 
evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation.  

PART B  

MISCELLANEOUS  

1. The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization 
Plan, the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-
129(e)(10). Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess 
compliance with the M/WBE Utilization Plan.  

2. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 
shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 
Administrative Code of the City of New York.  
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3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 
and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 
participation by MBEs and/or WBEs in contracts.  

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs 
and/or WBEs as defined by Section 6-129(c)(30).  

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 
Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, and if awarded this Contract, the Contractor hereby agrees to comply with the 
M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and any rules 
promulgated thereunder, all of which shall be deemed to be material terms of this Contract. The Contractor 
hereby agrees to make all reasonable, good faith efforts to solicit and obtain the participation of MBEs 
and/or WBEs to meet the required Participation Goals.  

ARTICLE II. ENFORCEMENT  

1. If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 
violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify 
such bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such 
bidder’s or proposer’s prequalification status, if applicable.  

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-
129 or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that 
implements Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a 
written notice to the Contractor describing the alleged noncompliance and offering the Contractor an 
opportunity to be heard. Agency shall then conduct an investigation to determine whether such Contractor 
or subcontractor is in compliance.  

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 
promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 
including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 
actions should be taken:  

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based 
on amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 
meeting the purposes of the Contract, the costs of meeting utilization goals through additional 
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procurements, the administrative costs of investigation and enforcement, or other factors set forth 
in the Contract;  

(j) exercising rights under the Contract to procure goods, services or construction from another 
contractor and charge the cost of such contract to the Contractor that has been found to be in 
noncompliance; or  

(k) taking any other appropriate remedy.  

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor 
has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the 
Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 
liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of 
work required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar 
amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of 
the difficulty of accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure 
to meet the Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages 
that the City will suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out 
of any monies which may become due under this Contract the amount of any such liquidated damages; and 
in case the amount which may become due under this Contract shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference.  

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 
participating in a contract in a manner that does not serve a commercially useful function (as defined in 
Section 6-129(c)(8)), or has violated any provision of Section 6-129, Agency shall notify the Commissioner 
of DSBS who shall determine whether the certification of such business enterprise should be revoked.  

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 
under penalty of perjury and any false or misleading statement or omission shall be grounds for the 
application of any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent 
statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, 
be grounds for revocation of its certification.  

7. The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization 
Plan has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file 
an advice of caution form for inclusion in PASSPort as caution data. 
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Affirmation 
The Bidder affirms and declares: 

1. The said bidder is of lawful age and the only one interested in this bid; and no person, firm or 
corporation other than hereinbefore named has any interest in this bid, or in the Contract proposed to 
be taken. 

2. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 
the best of its knowledge and belief:  (1) the prices in this bid have been arrived at independently without 
collusion, consultation, communication or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other bidder or with any competitor; (2) unless otherwise required 
by law, the prices quoted in this bid have not been knowingly disclosed by the bidder and will not knowingly 
be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; 
and (3) no attempt has been made or will be made by the bidder to induce any other person, partnership or 
corporation to submit or not to submit a bid for the purpose of restricting competition. 

3. No councilman or other officer or employee or person whose salary is payable in whole or in part from the 
City Treasury is directly or indirectly interested in this bid, or in the supplies, materials, equipment, work or 
labor to which it relates, or in any of the profits thereof. 

4. The bidder is not in arrears to the City of New York upon debt or contract or taxes, and is not a defaulter, as 
surety or otherwise, upon any obligation of the City of New York, and has not been declared not responsible, 
or disqualified, by  any agency of the City of New York or State of New York, nor is there any proceeding 
pending relating to the responsibility or qualification of the bidder to receive public contracts except as set 
forth on the Affirmation included as disclosed in PASSPort. 

5. The bidder hereby affirms that is has paid all applicable City income, excise and other taxes for all it has 
conducted business activities in New York City. 

6. The bidder, as an individual, or as a member, partner, director or officer of the bidder, if the same be a 
firm, partnership or corporation, executes this document expressly warranting and representing that 
should this bid be accepted by the City and the Contract awarded to him, he and his subcontractors 
engaged in the performance: 

(1) will comply with the provisions of Section 6-108 of the Administrative Code of the City of New York 
and the non-discrimination provisions of Section 220a of the New York State Labor Law, as more 
expressly and in detail set forth in the Agreement; (2) will comply with Section 6-109 of the 
Administrative Code of the City of New York in relation to  minimum wages and other stipulations as 
more expressly and in detail set forth in the Agreement; (3) have complied with the provisions of the 
aforesaid laws since their respective effective dates,  and (4) will post notices to be furnished  by the 
City, setting forth the requirements of the aforesaid laws in prominent and conspicuous places in each 
and every plant, factory, building and structure where employees engaged in the performance of the 
Contract can readily view it, and will continue to keep such notices posted until the supplies, materials 
and equipment, or work labor and services required to be furnished or rendered by the Contractor have 
been finally accepted by the City.  In the event of any breach or violation of the foregoing, the Contractor 
may be subject to damages, liquidated or otherwise, cancellation of the Contract and suspension as a 
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bidder for a period of three years.  (The words, "the bidder", "he", "his", and "him" where used shall 
mean the individual bidder, firm, partnership or corporation executing this bid). 

7. Compliance Report 

The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, (1) represents that his attention has been specifically drawn to 
Executive Order No. 50, dated April 25, 1980, on Equal Employment Compliance of the contract, and 
(2) warrants that he will comply with the provisions of Executive Order No. 50.  The Employment Report 
must be submitted as part of the bid. 

8. The bidder, as an individual, or as a member, partner, director, or officer of the bidder, if the same be 
a firm, partnership, or corporation, executes this document expressly warranting that he will comply 
with: (1) the provision of the contract on providing records, Chapter 8. 

9. By submission of this bid, the bidder certifies that it now has and will continue to have the financial 
capability to fully perform the work required for this contract.  Any award of this contract will be made 
in reliance upon such certification.  Upon request therefor, the bidder will submit written verification 
of such financial capability in a form that is acceptable to the department. 

10. In accordance with Section 165 of the State Finance Law, the bidder agrees that tropical hardwoods, as 
defined in Section 165 of the State Finance Law, shall not be utilized in the performance of this Contract, 
except as the same are permitted by the foregoing provision of law. 

11. The bidder has visited and examined the site of the work and has carefully examined the Contract in 
the form approved by the Corporation Counsel, and will execute the Contract and perform all its items, 
covenants and conditions, and will provide, furnish and deliver all the work, materials, supplies, tools 
and appliances for all labor and materials necessary or required for the hereinafter named work, all in 
strict conformity with the Contract, for the prices set forth in the Bid Schedule. 

12. M/WBE UTILIZATION PLAN:  By signing its bid, the bidder agrees to the M/WBE Vendor Certification 
and Required Affirmations set forth below, unless a full waiver of the Participation Goals is granted. 

I hereby: 
1) acknowledge my understanding of the M/WBE participation requirements as set forth in this 

Contract and the pertinent provisions of Section 6-129 of the Administrative Code of the City of 
New York and the rules promulgated thereunder; 

2) affirm that the information supplied in support of the M/WBE Utilization Plan is true and correct; 

3) agree, if awarded this Contract, to comply with the M/WBE participation requirements of this 
Contract, the pertinent provisions of Section 6-129, and the rules promulgated thereunder, all of 
which shall be deemed to be material terms of this Contract; 

4) agree and affirm that it is a material term of this Contract that the Vendor will award the total 
dollar value of the M/WBE Participation Goals to certified MBEs and/or WBEs, unless a full waiver 
is obtained or such goals are modified by the Agency; and 

agree and affirm, if awarded this Contract, to make all reasonable, good faith efforts to meet the 
M/WBE Participation Goals, or If a partial waiver is obtained or such goals are modified by the 
Agency, to meet the modified Participation Goals by soliciting and obtaining the participation of 
certified MBE and/or WBE firms.   

















 PROJECT ID: PS-312MX (Rebid 4) 

INFRA SER REQUIREMENTS  1 

SPECIAL EXPERIENCE REQUIREMENTS FOR THE BIDDER: 
The Special Experience Requirements set forth below apply to the bidder.  Compliance with such 
Special Experience Requirements will be determined solely by the City prior to an award of 
contract.  Failure to comply with the Special Experience Requirements will result in rejection of 
the bid as non-responsive. 
The requirements in this Section (A) apply to this contract where indicated by a blackened 
box (■). 
 The bidder must, within the last seven (7) consecutive years prior to the bid opening, have 

successfully completed in a timely fashion at least one (1) project similar in scope and type 
to the required work.  Such prior project may have been performed as a prime contractor, 
subcontractor or sub-subcontractor. 

The Special Experience Requirements next to the blackened box below apply to the bidder. If the 
bidder intends to perform such work itself, it must demonstrate compliance with the Special 
Experience Requirements. If the bidder intends to subcontract this work, the proposed 
subcontractor or sub-subcontractor must demonstrate compliance with the Special Experience 
Requirements.  The contractor, subcontractor or sub-subcontractor (hereinafter referred to as the 
“Entity”) that will perform any specific area of work indicated by the blackened box below, may 
have performed the required prior project(s) as a prime contractor, subcontractor or sub-
subcontractor. Once approved, no substitution will be permitted, unless the qualifications of the 
proposed replacement have been approved in writing in advance by the City. 
 Trunk Water Main Work:  The Entity that will perform the trunk water main work must, 

within the last seven (7) consecutive years prior to the bid opening, have successfully 
completed in a timely fashion at least one (1) project similar in scope and type to the required 
work. 

 Best Management Practice Work:  Best Management Practice (“BMP”) Work is any item 
of work in the Bid Schedule that begins with the prefix “BMP”. The Entity that will perform 
any BMP Work must, within the last five (5) consecutive years prior to the bid opening, have 
successfully completed in a timely fashion at least three (3) projects similar in scope and 
type to the required work. 
For professional services in connection with BMP Work (i.e., monitoring and reporting 
services), the individual who will perform the required services must, within the last five (5) 
consecutive years prior to the bid opening, have successfully completed in a timely fashion 
at least three (3) projects similar in scope and type to the required work. Additional 
requirements are set forth below. 
 The individual serving as the Restoration Specialist (Construction Monitor) must be a 

Registered Landscape Architect licensed by the state of New York, or must have 
equivalent professional experience. 

 The individual serving as the Erosion and Sediment Control Licensed/Certified 
Professional must be a Certified Professional in Erosion and Sediment Control 
(CPESC), certified by CPESC, Inc. 

 Micro-Tunneling/Pipe Jacking Work:  The Entity that will perform the micro-tunneling/pipe 
jacking work must, within the last five (5) consecutive years prior to the bid opening, have 
successfully completed in a timely fashion at least two (2) projects similar in scope and type 
to the required work. 

 OTHER: ________________________________________________________________  
 _______________________________________________________________________   



 PROJECT ID: PS-312MX (Rebid 4) 

INFRA SER REQUIREMENTS  2 

SPECIAL EXPERIENCE REQUIREMENTS FOR ENTITIES PERFORMING SPECIFIC 
AREAS OF WORK: 

The requirements in this Section (B) apply to this contract where indicated by a blackened 
box (■). 
The Special Experience Requirements set forth below apply to the Entity that will perform the 
specific area of work. Compliance with such Special Experience Requirements will be 
determined solely by the City after an award of contract.  Within two (2) weeks of award of 
contract, the contractor will be required to submit the qualifications of the Entity that will 
perform the specific area of work. If the bidder intends to perform such work itself, it must 
demonstrate compliance with the Special Experience Requirements. If the bidder intends to 
subcontract this work, the proposed subcontractor or sub-subcontractor must demonstrate 
compliance with the Special Experience Requirements. Once approved, no substitution will be 
permitted, unless the qualifications of the proposed replacement have been approved in writing 
in advance by the City. 
Special Experience Requirements apply to the Entity that will perform any specific area of work 
indicated by a blackened box. The Entity may have performed the required prior project(s) as a 
prime contractor, subcontractor or sub-subcontractor. 
 Hazmat Work: Hazmat Work is any item of work in the Bid Schedule that begins with the 

prefix 8.01. The Entity that will perform any Hazmat Work must, within the last three (3) 
consecutive years prior to the bid opening, have successfully completed in a timely fashion 
at least five (5) projects similar in scope and type to the required work. 

 Pile, CFA Pile, and/or Mini-Pile Work: The Entity that will perform the Pile, CFA Pile and/or 
Mini-Pile Work must, within the last three (3) consecutive years prior to the bid opening, 
have successfully completed in a timely fashion at least two (2) projects similar in scope and 
type to the required work. 
For professional services in connection with Pile Work (i.e., engineering and inspection 
services), the individual who will perform the required services must be a Professional 
Engineer licensed by the state of New York. Such individual must also comply with the above 
requirements for prior projects. 

 Construction Report, Monitoring and Post-Construction Report, and Continuous 
Real-Time Monitoring For Vibrations and Movements and Post-Construction Report 
Work: The Entity that will perform the Construction Report, Monitoring For Vibrations And 
Movements, and Post-Construction Report Work must, within the last three (3) consecutive 
years prior to the bid opening, have successfully completed in a timely fashion at least two 
(2) projects similar in scope and type to the required work. 
For professional services in connection with Reporting and Monitoring Work (i.e., 
engineering and inspection services), the individual who will perform the required services 
must be a Professional Engineer licensed by the state of New York. Such individual must 
also comply with the above requirements for prior projects. 

 OTHER: ________________________________________________________________  
 _______________________________________________________________________  

 



  

QUALIFICATION FORM  

Name of Contractor: ___________________________________________________________ 

Name of Project: ______________________________________________________________ 

Location of Project: ____________________________________________________________ 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: ______________________________________________________________________ 

Title:_________________________________ Phone Number: __________________________ 

Brief description of the Project completed or the Project in progress: ______________________   

________________________________________________________________________ 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:_____________ 

Amount of Contract, Subcontract or Sub-subcontract: _________________________________ 

Start Date and Completion Date: __________________________________________________ 

********************************************************************************* 
Name of Contractor: ___________________________________________________________ 

Name of Project: ______________________________________________________________ 

Location of Project: ____________________________________________________________ 

Owner or Owner's representative (Architect or Engineer) who is familiar with the work performed: 

Name: ______________________________________________________________________ 

Title:_________________________________ Phone Number: __________________________ 

Brief description of the Project completed or the Project in progress: ______________________   

________________________________________________________________________ 

Was the Project performed as a prime, a subcontractor or a sub-subcontractor:_____________ 

Amount of Contract, Subcontract or Sub-subcontract: _________________________________ 

Start Date and Completion Date: __________________________________________________ 
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SAFETY QUESTIONNAIRE 

The Bidder must include, with its bid, all information requested on this Safety Questionnaire. Failure to 

provide a completed and signed Safety Questionnaire at the time of bid opening may result in 

disqualification of the bid as non-responsive. This Safety Questionnaire will be reviewed as per Section V 

of the Safety Requirements for Construction Contracts, found in Volume 2 of the Contract. 

1. Bidder Information:

Company Name: Coppola Services Inc. 

DOC Project Number: 8502280089-PS312MX  (REBID 4) 

Company Size: D Ten (10) employees or less 

� Greater than ten (10) employees

Company has previously worked for DOC: D YES 00 NO 

2. Type(s) of Construction Work:

Identify the types of work that the Bidder has performed in the last three years, and the types of work that are part of this 
Contract. 

TYPE OF WORK LAST 3 YEARS THIS PROJECT 
General Building Construction i)(l □ 

Residential Building Construction □ □ 

Nonresidential Building Construction □ □ 

Heavy Construction, except building i)(l � 

Highway and Street Construction □ □ 

Heavy Construction, except highways 181 00 

Plumbing, Heating, HV AC □ □ 

Painting and Paper Hanging □ □ 

Electrical Work □ □ 

Masonry, Stonework and Plastering □ □ 

Carpentry and Floor Work □ □ 

Roofing, Siding, and Sheet Metal □ □ 

Concrete Work � □ 

Specialty Trade Contracting � IX] 

Asbestos Abatement 

Other (specify) □ □ 

3. Experience Modification Rate:

The Experience Modification Rate (EMR) is a rating generated by the National Council of Compensation Insurance (NCCI). 

This rating is used to determine the contractor's premium for worker's compensation insurance. The Bidder/ Contractor may 

obtain its EMR by contacting its insurance broker or the NCCI. If the Bidder cannot obtain its EMR, it must submit a written 

explanation as to why. 

CITY OF NEW YORK 

DDC 25 
BID BOOKLET 

MARCH2020 
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Bid Schedule 
The Questionnaire in the PASSPort system contains the Bid Schedule. Items listed in the Bid Schedule shall 
comply with the requirements of the corresponding sections of the specifications detailed in the table below. 
All references to the Standard Specifications, Details, Standards and Drawings shall be to the version in effect at 
the time of bid. 

NOTES: 

• “XXX” in the table below signifies any possible combination of characters and spaces.  
• The table below may contain item formats which are not included in the Bid Schedule.    

Please refer to the Bid Schedule to determine which specifications apply. 

Item Number Format  Applicable Specifications 

4.XXX  

6.XXX 

7.XXX 

8.XXX 

(Except 8.01 XXX; see below) 

9.XXX 

HW-XXX 

NYC Department of Transportation (“DOT”) Standard Highway Specifications, 
as amended in the R-Pages, located in Volume 3 of 3 herein; 

AND 

NYC DOT Standard Details of Construction; 
OR,  

if the item is not contained within the Standard Specifications, then see the 
applicable New Sections in the I-Pages, located in Volume 3 of 3 herein. 

1.XXX 

50.XXX through 55.XXX 

60.XXX through 66.XXX 

70.XXX through 79.XXX 

(Except 79.11XXX; see below) 

DSS XXX 

DSW XXX 

NYC Department of Environmental Protection (“DEP”) Standard Sewer and 
Water Main Specifications, as amended in the R-Pages and SW-Pages, located 
in Volume 3 of 3 herein; 

AND 
NYC DEP Specifications for Trunk Main Work; 

AND 
NYC DEP Sewer Design Standards; 

AND 

NYC DEP Water Main Standard Drawings; 
OR,  

if the item is not contained within the Standard Specifications, then see the 
Amendments to the Standard Sewer and Water Main Specifications in the 
SW-Pages, located in Volume 3 of 3 herein. 

GI-XXX 

PM-XXX 

ROW XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein 

AND 

NYC DEP Standards for Green Infrastructure. 
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Item Number Format  Applicable Specifications 

UTL-XXX Gas Cost Sharing Standard Specifications in the EP7-Pages, located in Volume 
3 of 3 herein. 

83X.XXX 

MX.XXX 

MP XXX 

NYC-XXX 

NYCT-XXX 

NYPD-XXX 

P XXX 

PK-XXX 

New Sections in the I-Pages, located in Volume 3 of 3 herein. 

BMP-XXX Specifications for Construction of Best Management Practice (BMP) and 
Mitigation Area in the BMP-Pages, located in Volume 3 of 3 herein. 

E XXX 

ME XXX 
Specifications for the Specialty Electrical Works in the EL-Pages, located in 
Volume 3 of 3 herein. 

SL-XXX 

NYC DOT Division of Street Lighting Specifications 

AND 

NYC Division of Street Lighting Standard Drawings. 

T-XXX 

NYC DOT Specifications for Traffic Signals and Intelligent Transportation 
Systems 

AND 

NYC DOT Traffic Signal Standard Drawings. 

JB XXX Joint Bid Specifications in the JB-Pages, located in Volume 3 of 3 herein. 

8.01 XXX 
Specifications for Handling, Transportation and Disposal of Nonhazardous and 
Potentially Hazardous Contaminated Materials in the HAZ-Pages, located in 
Volume 3 of 3 herein. 

67.XXX Specifications for Abatement of Coal Tar Wrap Asbestos Containing Materials 
in the ASB-Pages, located in Volume 3 of 3 herein. 

79.11XXX Specifications for Abatement of Transit Authority Duct Insulation Asbestos 
Containing Materials in the ASB-Pages, located in Volume 3 of 3 herein. 
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NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

BID SCHEDULE
Project ID: PS-312MX (REBID 4)

ePIN: 85022B0089 TOTAL BID PRICE: $28,989,000.00

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col.8

Seq. No Item Number Item Description
Engineer's

Estimate of
Quantity

Unit Unit Price Extended Amount Price Criteria

1 4.02 AB-R         ASPHALTIC CONCRETE WEARING COURSE, 1-1/2" THICK 50.00 S.Y. $450.00 $22,500.00
2 4.02 CA           BINDER MIXTURE 50.00 TONS $450.00 $22,500.00

3 4.04 H            
CONCRETE BASE FOR PAVEMENT, VARIABLE THICKNESS FOR TRENCH RESTORATION,
(HIGH-EARLY STRENGTH)

40.00 C.Y. $550.00 $22,000.00

4 50.95SWL096072    RECONSTRUCTION OF EXISITING 96” W X 72” H SEWER 1,050.00 L.F. $22,000.00 $23,100,000.00
5 51.22RL           RECONSTRUCTION OF EXISTING MANHOLE ON EXISTING LINED SEWER 4.00 EACH $21,250.00 $85,000.00
6 51.23RF           REPLACEMENT OF EXISTING MANHOLE FRAME AND COVER 4.00 EACH $21,250.00 $85,000.00
7 54.11SC           SEWER CLEANING 1,050.00 L.F. $350.00 $367,500.00
8 54.14RD           REMOVAL OF LARGE DEBRIS FROM SEWERS 200.00 C.Y. $1,320.00 $264,000.00
9 54.21PC           PORTLAND CEMENT (TYPE V) - INJECTION GROUTING 500.00 BAGS $100.00 $50,000.00

10 6.22 F            ADDITIONAL HARDWARE 3,000.00 LBS. $50.00 $150,000.00
11 6.40 C            ENGINEER'S FIELD OFFICE (TYPE C) 24.00 MONTH $10,000.00 $240,000.00
12 6.43 D            DIGITAL PHOTOGRAPHS 100.00 SETS $950.00 $95,000.00
13 6.70 MAINTENANCE AND PROTECTION OF TRAFFIC 1.00 L.S. $1,750,000.00 $1,750,000.00
14 7.13 B            MAINTENANCE OF SITE 18.00 MONTH $10,000.00 $180,000.00
15 73.11AB           ADDITIONAL BRICK MASONRY 10.00 C.Y. $15,000.00 $150,000.00 Unit price bid shall not be less than:  $ 125.00
16 73.31AE1          ADDITIONAL EARTH EXCAVATION INCLUDING TEST PITS (0' TO 12' DEPTH) 500.00 C.Y. $500.00 $250,000.00 Unit price bid shall not be less than:  $ 60.00
17 73.51AS           ADDITIONAL STEEL REINFORCING BARS 1,250.00 LBS. $5.00 $6,250.00 Unit price bid shall not be less than:  $ 3.00
18 9.99 D            FLASHING ARROW BOARD 360.00 DAY $150.00 $54,000.00

SUBTOTAL $26,893,750.00

19 6.39 B            MOBILIZATION 1.00 L.S. $2,095,250.00 $2,095,250.00
BID PRICE OF MOBILIZATION SHALL NOT EXCEED 8% OF THE ABOVE
SUB-TOTAL PRICE.

$0.00
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NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE - BUREAU OF DESIGN

JB SPECIALTY ITEMS
Project ID: BED-819

ePIN: 85022B0039

Col. 1 Col. 2 Col. 3 Col. 4 Col. 5 Col. 6 Col. 7 Col. 8

Seq. No
JB Fixed Sum

Items
Item Number Item Description

Engineer's
Estimate of
Quantity

Unit Unit Price Price Criteria

1
2
3
4

Prices bid for these items will be paid for under the respective JB Fixed Sum items in the Bid Schedule.
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Pre-Award Process 
The bidder is advised that as part of the pre-award review of its bid, it may be required to submit the 
information described in Sections (A) through (D) below.  If required, the bidder must submit such 
information within five (5) business days following receipt of notification from DDC that it is among the low 
bidders.  Such notification from DDC will be by email and will specify the types of information which must 
be submitted directly to DDC.  

In the event the bidder fails to submit the required information within the 
specified time frame, its bid may be rejected as nonresponsive. 
******************************************************* 

(A) Project Reference Form:   If required, the bidder must complete and submit the Project Reference 
Form set forth in this Bid Booklet.  The Project Reference Form consists of 3 parts: (1) Contracts 
Completed by the Bidder, (2) Contracts Currently Under Construction by the Bidder, and (3) Pending 
Contracts Not Yet Started by the Bidder. 

(B) Copy of License:  If required, the bidder must submit a copy of the license under which the bidder 
will be performing the work.  Such license must clearly show the following: (1) Name of the Licensee, 
(2) License Number, and (3) Expiration date of the License.  A copy of the license will be required 
from bidders for the following contracts: Plumbing Work, Electrical Work and Asbestos Abatement. 

 (C) Financial Information:  If required, the bidder must submit the financial information described 
below: 

(1) Audited Financial Statements:  Financial statements (Balance Sheet and Income  Statement) 
of the entity submitting the bid, as audited by an independent auditor licensed to practice 
as a certified public accountant (CPA). Audited financial statements for the three most 
recent fiscal years must be submitted. Each such financial statement must include the 
auditor’s standard report. 

If the bidder does not have audited financial statements, it must submit an affidavit 
attesting to the fact that the bidder does not have such statements.  In addition, the bidder 
must submit the following documentation covering the three most recent fiscal years: 
signed federal tax returns, unaudited financial statements, and a “certified review letter” 
from a certified public accountant (CPA) verifying the unaudited financial statements. 

Unless the most recent audited or unaudited financial statement was issued within ninety 
(90) days, the bidder must submit interim financial information that includes data on 
financial position and results of operation (income data) for the current fiscal year.  Such 
information may be summarized on a monthly or quarterly basis or at other intervals. 

(2) Schedule of Aged Accounts Receivable, including portion due within ninety (90) days.  
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(D) Project Specific Information: If required, the bidder must submit the project specific information 
 described below: 

(1) Statement indicating the number of years of experience the bidder has had and in what type 
of construction.  

(2) Resumes of all key personnel to be involved in the project, including the proposed project 
superintendent. 

(3) List of significant pieces of equipment expected to be used for the contract, and whether 
such equipment is owned or leased. 

(4) Description of work expected to be subcontracted, and to what firms, if known.  
 (5) List of key material suppliers. 
 (6) Preliminary bar chart time schedule 
 (7) Contractor’s expected means of financing the project.  This should be based on the  

assumption that the contractor is required to finance 2X average monthly billings 
throughout the contract period. 

(8) Any other issues the contractor sees as impacting his ability to complete the project 
according to the contract.  

In addition to the information described in Sections (A) through (D) above, the bidder shall submit such 
additional information as the Commissioner may require, including without limitation, an explanation or 
justification for specific unit price items. 

The bidder is further advised that it may be required to attend a pre-award meeting with DDC 
representatives.  If such a meeting is convened, the bidder will be advised as to any additional material to 
be provided.  
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Project References 
A. Contracts completed by the bidder 
List all contracts substantially completed within the last 4 years, up to a maximum of 10 projects, in descending order of date of 
substantial completion. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date 
Completed 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. No. (if 
different from owner) 

      

      

      

      

      

      

      

      

      

Catskill Aqueduct Connection,   Prime  $8,946,000 December 2018        Village of Kiryas Joel      CDM Smith 
Phase 1A, Booster Pump Station                       Gary Smith 
Kiryas Joel, NY                  518-782-4514

Misc Tidegate Replacement within  Prime  $1,796,150   September 2019        PVSC  
Paterson, Newark and Clifton, NJ               973-817-5802
   

Jersey City USPS Sewer Pump Prime $2,178,035 May 2020
Station, Jersey City, NJ

Eastern Facilities
Construction CMT

CTS Group
William "Bill" Slack
973-635-5900 x15

Carr GAC Treatment System Prime $2,672,611 June 2020 Village of Ridgewood
Ridgewood, NJ

Arcadis U.S., Inc. 
Jesus Orozco  
201-398-4390 

Pine Brook Sewage Treatment
Plant Raw Sewage Pump Station
Improvements, Manalapan, NJ

Prime $3,172,952 July 2020 Western Monmouth T&M Associates
Utilities Authority Andre Kalisz
732-446-9300 732-671-6400

Ajax Terrace Water Pollution Control
Plant Main Pumping Station
Upgrades, Roxbury, NJ

Upgrade & Expansion of
Wastewater Treatment Plant
Contract G, Washingtonville, NY

Prime $8,961,775 December 2020

Six Flags Great Adventure Water
Treatment Plant Replacement
Jackson, NJ

Prime     $13,538,890     March 2021 
Jackson Twp MUA PS&S
Dave Harpell Richard Padgitt
732-928-2222

South Fallsburg WWTP Upgrades
South Fallsburg, NY

Prime $6,955,390 May 2021 Town of Fallsburg CDM Smith
845-434-6398 Greg Bold 518-782-4500

Prime     $2,284,071      July 2020         Township of Roxbury          Mott MacDonald  
              973-448-2018                         Ceren Aralp  
                973-912-2636 

             Village of Washingtonville        H2M Architects 
             Joseph Bucco  
             845-496-2555    
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B. Contracts currently under construction by the bidder 
List all contracts currently under construction even if they are not similar to the contract being awarded. 

Project & Location Contract 
Type 

Contract 
Amount 
($000) 

Subcontracted 
to Others 

($000) 

Uncompleted 
Portion 
($000) 

Date 
Scheduled to 

Complete 

Owner 
Reference & 

Tel. No. 

Architect/ 
Engineer 

Reference & Tel. 
No. 

(if different from 
owner) 

        

        

        

        

        

        

        

        

        

NJAW Canal Road WTP     Prime    $13,401,185.92  $3,635,272.00  $3,991,741.93     05/01/2023  NJ American Water        Gannett Fleming 
Ozone System Upgrade            Nicholas  Syzonenko      Tim Glessner 
Somerset, NJ             908-431-3266         717-763-7211 

            

PFAS Compliance - EPC -    Prime    $4,171,515.00   $2,083,833.00   $2,363,284.68     08/30/2023   Suez NY          Suburban Consulting 
Package D - Suez NY                     Engineers 
3 locations in Rockland Cty, NY

Freehold Borough Water  
Treatment Plant, Freehold, NJ

NJAW Diamond Hill Booster 
Station, Berkley Heights, NJ

Prime $8.012,046.92 $4,455,034.00 $258,087.50 10/31/2022 Borough of Freehold Mott MacDonald
Kyle Smith
732-780-6565

Prime $3,202,429.84 $1,288,912.00 $179,432.00 10/31/2022 NJ American Water Mott MacDonald
Anthony Tomasello
973-379-3400

NJAW Oak Place Booster Prime $3,045,436.64 $1,377,085.00 $729,131.79 12/15/2022 NJ American Water Jacobs Engineering
Pump Station Replacement Joseph Bongiovanni
Bernardsville, NJ 973-267-0555

RVRSA Phosphorus Removal Prime $10,962,976.14 $1,966,781.00 $3,269,721.69 05/31/2023 Rockaway Valley Mott MacDonald
& Filtration Facilities Regional Sewerage Christopher Wohlebb
Boonton, NJ Authority 973-912-2616

NJAW Vincentown Water Prime $1,656,008.12 $893,801.00 $670,694.34 02/28/2023 NJ American Water Colliers Engineering
Supply Improvements Paul Nolan
Southampton Twp, NJ 877-627-3772

Suffern WWTP Upgrades - Prime $2,798,890.00 $515,556.00 $184,999.81 10/31/2022 Village of Suffern Delaware Engineering
Contract 1G Robert Flores
Suffern, NY 518-452-1290

Rehabilitation of the Fairview Prime $6,445,546.67 $3,367,342.00 $3,976,655.95 05/31/2022 Suez Water NJ Mott MacDonald
Pumping Station Dejan Pandza Paul Rodriguez
Fairview, NJ 201-599-6036
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B. Contracts currently under construction by the bidder 
List all contracts currently under construction even if they are not similar to the contract being awarded. 

Project & Location Contract 
Type 

Contract 
Amount 
($000) 

Subcontracted 
to Others 

($000) 

Uncompleted 
Portion 
($000) 

Date 
Scheduled to 

Complete 

Owner 
Reference & 

Tel. No. 

Architect/ 
Engineer 

Reference & Tel. 
No. 

(if different from 
owner) 

        

        

        

        

        

        

        

        

        

Suffern WWTP Upgrades -    Prime     $6,098,956.00   $889,479.00   $2,420,707.49     06/30/2023   Village of Suffern         Delaware Engineering 
Contract 2G                      Robert Flores 
Suffern, NY                      518-452-1290

Essex Fells Temporary PFAS   Prime   $818,89000  $47,993.00  $267,000.00 
Essex Fells, NJ    

Naval Weapons Station Earle   SUB   $8,396,375.97  $5,150,203  $4,771,693.76           05/31/2023  Naval Facilities         Tantara Corporation 
Colts Neck, NJ             Engineering         Christopher Pereira 

                      508-752-5599

CONTINUED

Picatinny Lift Station 3553  Prime   $587,600.00  $174,079.00  $271,767.75    10/15/2022  American Water Military 
Rehabilitation             Alex Giraldo 
Dover, NJ              862-505-6484

MTUD Well 25 Water    Prime     $8,328,890..00   $4,134,024.00   $1,087,023.20    03/31/2023   Twp of Monroe Utility     H2M Architects 
Treatment Plant, CT #499             Utility Department          Michael DePierro 
Monroe, NJ                       732-414-5599

Saw Mill River Pump Station   Prime   $5,598,890.00   $1,966,382.00   $5,433,970.00     03/31/2024   Village/Town of         Delaware Engineering 
Contract 2022-02              Mt. Kisco         Anthony Mantas 
Saw Mill, NY                      518-452-1290

              07/31/2023             Borough of Essex Fells 
              973-226-3400
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C. Pending contracts not yet started by the bidder 
List all contracts awarded to or won by the bidder but not yet started. 

Project & Location Contract Type 
Contract 
Amount 
($000) 

Date Scheduled 
to Start 

Owner Reference & 
Tel. No. 

Architect/Engineer 
Reference & Tel. 
No. (if different 

from owner) 
      

      

      

      

      

      

      

      

      

 

CSO Solids/Floatables Control Measures Prime        $3,169,890.00   TBD  City of Newark  Arcadis US, Inc. 
Netting Facility at Peddie Ditch, Site 025 
Apparent Low Bidder

Project PS-312MX - Rehabilitation of  Prime       $28,989,000.00  TBD  NYC DDC 
Interceptor Sewer in South Street 
Between Fulton Street & Dover Street

Highlands Operations PFAS     Prime        $7,115,155.00  TBD  Veolia Water NJ 
Designs              201-250-4000
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1. Description and Location of Work 

The description and location of the work for which bids are requested are specified in the PASSPort RFx field 
“Description”. 

2. Time and Place for Receipt of Bids 

Sealed bids shall be received on or before the date and hour specified in the PASSPort RFx, at which time they will 
be publicly opened and read aloud in the presence of the Commissioner or the Commissioner’s or her representative, 
and any bidders who may desire to be present. 

3. Definitions 

The definitions set forth in the Procurement Policy Board Rules shall apply to this Invitation For Bids. 

4. Invitation For Bids and Contract Documents 

(A) Except for titles, sub-titles, headings, running headlines, tables of contents and indices (all of which are 
printed herein merely for convenience) the following, except for such portions thereof as may be specifically 
excluded, shall be deemed to be part of the Contract and the Invitation for Bids. 

(1) All provisions required by law to be inserted in this Contract, whether actually inserted or not 

(2) The Contract Drawings and Specifications 

(3) The General Conditions, the General Requirements and the Special Conditions, if any 

(4) The Contract 

(5) The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal For Bids; Bid or 
Proposal, and the Bid Booklet 

(6) The Budget Director's Certificate; all Addenda issued prior to the receipt of the bids; the Notice of 
Award; Performance and Payment Bonds, if required; and the Notice to Proceed with the Work. 

(B) For particulars as to this procurement, including quantity and quality of the purchase, extent of the work 
or labor to be performed, delivery and performance schedule, and any other special instructions, 
prospective bidders are referred to the Invitation For Bids Documents. A copy of such documents can be 
obtained in the PASSPort RFx. 

5. Pre-Bid Conference 

A pre-bid conference shall be held as set forth in the PASSPort RFx.  Nothing stated at the pre-bid conference shall 
change the terms or conditions of the Invitation For Bids Documents, unless a change is made by written amendment 
as provided in Section 9 below. Failure to attend a mandatory pre-bid conference shall constitute grounds for the 
rejection of the bid. 

6. Agency Contact 

Any questions or correspondence relating to this bid solicitation shall be addressed to the Agency Contact person 
specified in the PASSPort RFx. 

7. Bidder's Oath 

(A) The bid shall be properly signed by an authorized representative of the bidder and the bid shall be verified 
by the written oath of the authorized representative who signed the bid, that the several matters stated 
and information furnished therein are in all aspects true. 

(B) A materially false statement willfully or fraudulently made in connection with the bid or any of the forms 
completed and submitted with the bid may result in the termination of any Contract between the City and 
the Bidder. As a result, the Bidder may be barred from participating in future City contracts as well as be 
subject to possible criminal prosecution. 
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8. Examination and Viewing of Site, Consideration of Other Sources of Information and Changed Conditions 

(A) Pre-Bidding (Investigation) Viewing of Site - Bidders must carefully view and examine the site of the 
proposed work, as well as its adjacent area, and seek other usual sources of information, for they will be 
conclusively presumed to have full knowledge of any and all conditions on, about or above the site relating 
to or affecting in any way the performance of the work to be done under the Contract which were or should 
have been indicated to a reasonably prudent bidder. To arrange a date for visiting the work site, bidders 
are to contact the Agency Contact person specified in The PASSPort RFx. 

(B) Should the contractor encounter during the progress of the work subsurface conditions at the site 
materially differing from any shown on the Contract Drawings or indicated in the Specifications or such 
subsurface conditions as could not reasonably have been anticipated by the contractor and were not 
anticipated by the City, which conditions will materially affect the cost of the work to be done under the 
Contract, the attention of the Commissioner must be called immediately to such conditions before they are 
disturbed. The Commissioner shall thereupon promptly investigate the conditions. If the Commissioner 
finds that they do so materially differ, or that they could not reasonably have been anticipated by the 
contractor and were not anticipated by the City, the Contract may be modified with the Commissioner’s 
written approval. 

9. Examination of Proposed Contract 

(A) Request for Interpretation or Correction: Prospective bidders must examine the Contract Documents 
carefully and before bidding must request the Commissioner in writing for an interpretation or correction 
of every patent ambiguity, inconsistency or error therein which should have been discovered by a 
reasonably prudent bidder. Such interpretation or correction, as well as any additional contract provisions 
the Commissioner may decide to include, will be issued in writing by the Commissioner as an addendum to 
the Contract, which will be transmitted to each person recorded as having received a copy of the Contract 
Documents from the Department. Transmission of such addendum will be by mail, e-mail, facsimile or hand 
delivery. Such addendum will also be posted at the place where the Contract Documents are available for 
the inspection of prospective bidders. Upon transmission as provided for herein, such addendum shall 
become a part of the Contract Documents, and binding on all bidders, whether or not actual notice of such 
addendum is shown. 

(B) Only Commissioner's Interpretation or Correction Binding: Only the written interpretation or correction so 
given by the Commissioner shall be binding, and prospective bidders are warned that no other officer, agent 
or employee of the City is authorized to give information concerning, or to explain or interpret, the Contract. 

(C) Documents given to a subcontractor for the purpose of soliciting the subcontractor's bid shall include either 
a copy of the bid cover sheet or a separate information sheet setting forth the project name, the Contract 
number (if available), the contracting agency and the Project's location. 

10. Form of Bid 

Each bid must be submitted upon the prescribed form and must contain: a) the name, residence and place of 
business of the person or persons making the same; b) the names of all persons interested therein, and if no other 
person is so interested, such fact must be distinctly stated; c) a statement to the effect that it is made without any 
connection with any other person making a bid for the same purpose and that it is in all respects fair and without 
collusion or fraud; d) a statement that no Council member or other officer or employee or person whose salary is 
payable in whole or part from the City Treasury is directly or indirectly interested therein or in the supplies, materials 
or equipment and work or labor to which it relates, or in any portion of the profits thereof; e) a statement that the 
bidder is not in arrears to the City or to any agency upon a debt or contract or taxes, and is not a defaulter as surety 
or otherwise upon any obligation to the City to any agency thereof, except as set forth in the bid. 

THE BID SHALL BE TYPEWRITTEN OR WRITTEN LEGIBLY IN INK. THE BID SHALL BE SIGNED IN INK.  
ERASURES OR ALTERATIONS SHALL BE INITIALED BY THE SIGNER IN INK.   FAILURE TO CONFORM TO 
THE REQUIREMENTS OF THIS SECTION 10 SHALL RESULT IN THE REJECTION OF THE BID. 
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11. Irrevocability of Bid 

The prices set forth in the bid cannot be revoked and shall be effective until the award of the Contract, unless the 
bid is withdrawn as provided for in Sections 15 and 18 below. 

12. Acknowledgment of Amendments 

The receipt of any amendment to the Contract Documents shall be acknowledged by the bidder in its bid submission. 

13. Bid Samples and Descriptive Literature 

Bid samples and descriptive literature shall not be submitted by the bidder, unless expressly requested elsewhere in 
the Contract or Contract Documents. Any unsolicited bid samples or descriptive literature which are submitted shall 
not be examined or tested and shall not be deemed to vary any of the provisions of this Contract. 

14. Proprietary Information/Trade Secrets 

(A) The bidder shall identify those portions of the bid which it deems to be confidential, proprietary information 
or trade secrets, and provide justification why such materials shall not be disclosed by the City. All such 
materials shall be clearly indicated by stamping the pages on which such information appears, at the top 
and bottom thereof with the word "Confidential". Such materials stamped "Confidential" must be easily 
separable from the non-confidential sections of the bid. 

(B) All such materials so indicated shall be reviewed by the Agency and any decision not to honor a request for 
confidentiality shall be communicated in writing to the bidder. For those bids which are unsuccessful, all 
such confidential materials shall be returned to the bidder. Prices, makes and model or catalog numbers of 
the items offered, deliveries, and terms of payment shall be publicly available after bid opening, regardless 
of any designation of confidentiality made by the bidder. 

15. Pre-Opening Modification or Withdrawal of Bids 

Bids may be modified or withdrawn by written notice received in the office designated in the PASSPort RFx, before 
the time and date set for the bid opening. If a bid is withdrawn in accordance with this Section, the bid security, if 
any, shall be returned to the bidder. 

16. Bid Evaluation and Award 

In accordance with the New York City Charter, the Procurement Policy Board Rules and the terms and conditions of 
this Invitation For Bids, this Contract shall be awarded, if at all, to the responsible bidder whose bid meets the 
requirements and evaluation criteria set forth in the Invitation For Bids, and whose bid price is either the most 
favorable bid price or, if the Invitation For Bids so states, the most favorable evaluated bid price. A bid may not be 
evaluated for any requirement or criterion that is not disclosed in the Invitation For Bids. 

Restriction: No negotiations with any bidder shall be allowed to take place except under the circumstances and in 
the manner set forth in Section 21. Nothing in this Section shall be deemed to permit a contract award to a bidder 
submitting a higher quality item than that designated in the Invitation For Bids, if that bid is not also the most 
favorable bid. 

17. Late Bids, Late Withdrawals and Late Modifications 

Any bid received at the place designated in the solicitation after the time and date set for receipt of bids is late and 
shall not be considered. Any request for withdrawal or modification received at the place designated in the 
solicitation after the time and date set for receipt of bids is late and shall not be considered. The exception to this 
provision is that a late modification of a successful bid that makes the bid terms more favorable to the City shall be 
considered at any time it is received. 

18. Withdrawal of Bids. 

Except as provided for in Section 15, above, a bidder may not withdraw its bid before the expiration of forty-five (45) 
days after the date of the opening of bids; thereafter, a bidder may withdraw its bid only in writing and in advance 
of an actual award. If within sixty (60) days after the execution of the Contract, the Commissioner fails to fix the date 
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for commencement of work by written notice to the bidder, the bidder at the bidder’s option, may ask to be relieved 
of the bidder’s obligation to perform the work called for by written notice to the Commissioner. If such notice is 
given to the Commissioner, and the request to withdraw is granted, the bidder waives all claims in connection with 
this Contract. 

19. Mistake in Bids 

(A) Mistake Discovered Before Bid Opening: A bidder may correct mistakes discovered before the time and 
date set for bid opening by withdrawing or correcting the bid as provided in Section 15 above. 

(B) Mistakes Discovered Before Award 

(1) In accordance with General Municipal Law (Section 103, subdivision 11), where a unilateral error or 
mistake is discovered in a bid, such bid may be withdrawn upon written approval of the Agency Chief 
Contracting Officer if the following conditions are met: 

(a) The mistake is known or made known to the agency prior to the awarding of the Contract or within 
3 days after the opening of the bid, whichever period is shorter; and 

(b) The price bid was based upon an error of such magnitude that enforcement would be 
unconscionable; and 

(c) The bid was submitted in good faith and the bidder submits credible evidence that the mistake 
was a clerical error as opposed to a judgment error; and 

(d) The error in the bid is actually due to an unintentional and substantial arithmetic error or an 
unintentional omission of a substantial quantity of work, labor, material or services made directly 
in the compilation of the bid, which unintentional arithmetic error or unintentional omission can 
be clearly shown by objective evidence drawn from inspection of the original work paper, 
documents, or materials used in the preparation of the bid sought to be withdrawn; and 

(e) It is possible to place the agency in the same position as existed prior to the bid.  

(2) Unless otherwise required by law, the sole remedy for a bid mistake in accordance with this Article 
shall be withdrawal of the bid, and the return of the bid bond or other security, if any, to the bidder. 
Thereafter, the agency may, in its discretion, award the Contract to the next lowest bidder or rebid the 
Contract. Any amendment to or reformation of a bid or a Contract to rectify such an error or mistake 
therein is strictly prohibited. 

(3) If the mistake and the intended correct bid are clearly evident on the face of the bid document, the bid 
shall be corrected to the intended correct bid and may not be withdrawn. Examples of mistakes that 
may be corrected are typographical errors, errors in extending unit prices, transposition errors and 
arithmetical errors. 

20. Low Tie Bids 

(A) When two or more low responsive bids from responsible bidders are identical in price, meeting all the 
requirements and criteria set forth in the Invitation For Bids, the Agency Chief Contracting Officer will break 
the tie in the following manner and order of priority: 

(1) Award to a certified New York City small, minority or woman-owned business entity bidder; 

(2) Award to a New York City bidder; 

(3) Award to a certified New York State small, minority or woman-owned business bidder; 

(4) Award to a New York State bidder. 

(B) If two or more bidders still remain equally eligible after application of paragraph (A) above, award shall be 
made by a drawing by lot limited to those bidders. The bidders involved shall be invited to attend the 
drawing. A witness shall be present to verify the drawing and shall certify the results on the bid tabulation 
sheet. 
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21. Rejection of Bids 

(A) Rejection of Individual Bids: The Agency may reject a bid if: 

(1) The bidder fails to furnish any of the information required pursuant to Section 24 or 28 hereof; or if 

(2) The bidder is determined to be not responsible pursuant to the Procurement Policy Board Rules; or if 

(3) The bid is determined to be non-responsive pursuant to the Procurement Policy Board Rules; or if 

(4) The bid, in the opinion of the Agency Chief Contracting Officer, contains unbalanced bid prices and is 
thus non-responsive, unless the bidder can show that the prices are not unbalanced for the probable 
required quantity of items, or if the imbalance is corrected pursuant to Section 15. 

(B) Rejection of All Bids: The Agency, upon written approval by the Agency Chief Contracting Officer, may reject 
all bids and may elect to resolicit bids if in its sole opinion it shall deem it in the best interest of the City so 
to do. 

(C) Rejection of All Bids and Negotiation With All Responsible Bidders: The Agency Head may determine that it 
is appropriate to cancel the Invitation For Bids after bid opening and before award and to complete the 
acquisition by negotiation. This determination shall be based on one of the following reasons: 

(1) All otherwise acceptable bids received are at unreasonable prices, or only one bid is received and the 
Agency Chief Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or 

(2) In the judgment of the Agency Chief Contracting Officer, the bids were not independently arrived at in 
open competition, were collusive, or were submitted in bad faith. 

(B) When the Agency has determined that the Invitation for Bids is to be canceled and that use of negotiation 
is appropriate to complete the acquisition, the contracting officer may negotiate and award the Contract 
without issuing a new solicitation, subject to the following conditions: 

(1) prior notice of the intention to negotiate and a reasonable opportunity to negotiate have been given 
by the contracting officer to each responsible bidder that submitted a bid in response to the Invitation 
for Bids; 

(2) the negotiated price is the lowest negotiated price offered by a responsible bidder; and  

(3) the negotiated price is lower than the lowest rejected bid price of a responsible bidder that submitted 
a bid in response to the Invitation for Bids. 

22. Right to Appeal Determinations of Non-Responsiveness or Non-Responsibility and Right to Protest 
Solicitations and Award 

The bidder has the right to appeal a determination of non-responsiveness or non-responsibility and has the right to 
protest a solicitation and award. For further information concerning these rights, the bidder is directed to the 
Procurement Policy Board Rules. 

23. Affirmative Action and Equal Employment Opportunity 

This Invitation For Bids is subject to applicable provisions of Federal, State and Local Laws and executive orders 
requiring affirmative action and equal employment opportunity. 

24. PASSPort COMPLIANCE 

All vendors that intend to do business with the City of New York must complete a disclosure process in order to be 
considered for a contract. This disclosure process was formerly completed using Vendor Information Exchange 
System (VENDEX) paper-based forms. The City of New York has moved collection of vendor disclosure information 
online. In early August 2017, the New York City Mayor’s Office of Contract Services (MOCS) launched the 
Procurement and Sourcing Solutions Portal (PASSPort), a new online procurement system that replaced the paper-
VENDEX process. In anticipation of awards, all bidders must create online accounts in the new PASSPort system, and 
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file all disclosure information using PASSPort. Paper submissions, including certifications of no changes to existing 
VENDEX packages, will not be accepted in lieu of complete online filings using PASSPort. 

All vendors that intend to do business with the City, but specifically those that fall into any of the following 
categories, are required to enroll: 

• Have a pending award with a City Agency; or 

• Hold a current contract with a City Agency and have either an expiring VENDEX or expiring 
Certificate of No Change. 

The Department of Design and Construction (DDC) and MOCS hereby notifies all proposers that the PASSPort system 
is available, and that disclosure filing completion is required prior to any award through this competitive bid. 

To enroll in PASSPort and to access the PASSPort website (including online training), please visit 
www.nyc.gov/passport. Contact MOCS at passport@mocs.nyc.gov for additional information and technical support. 

25. Complaints About the Bid Process 

The New York City Comptroller is charged with the audit of contracts in New York City. Any vendor who believes that 
there has been unfairness, favoritism or impropriety in the bid process should inform the Comptroller, Office of 
Contract Administration, One Centre Street, Room 835, New York, New York; telephone number (212)669-2323. 

26. Bid, Performance and Payment Security 

(A) Bid Security: Each bid must be accompanied by bid security in an amount and type specified in the PASSPort 
RFx questionnaire. The bid security shall assure the City of New York of the adherence of the bidder to its 
proposal, the execution of the Contract, and the furnishing of Performance and Payment Bonds by the 
bidder, if required in the PASSPort RFx. Bid security shall be returned to the bidder as follows: 

(1) Within ten (10) days after the bid opening, the Comptroller will be notified to return the deposits of all 
but the three (3) lowest bidders. Within five (5) days after the award, the Comptroller will be notified 
to return the deposits of the remaining two unsuccessful bidders. 

(2) Within five (5) days after the execution of the Contract and acceptance of the Contractor's bonds, the 
Comptroller will be notified to return the bid security of the successful bidder or, if performance and 
payment bonds are not required, only after the sum retained under Article 21 of the Contract equals 
the amount of the bid security. 

(3) Where all bids are rejected, the Comptroller will be notified to return the deposit of the three (3) lowest 
bidders at the time of rejection. 

(B) Performance and Payment Security: Performance and Payment Security must be provided in an amount 
and type specified in the PASSPort RFx. The performance and payment security shall be delivered by the 
contractor prior to or at the time of execution of the Contract. If a contractor fails to deliver the required 
performance and payment security, its bid security shall be enforced, and an award of Contract may be 
made to the next lowest responsible and responsive bidder, or the contract may be rebid. 

(C) Acceptable Types of Security: Acceptable types of security for bids, performance, and payment shall be 
limited to the following: 

(1) a one-time bond in a form satisfactory to the City; 

(2) a bank certified check or money order; 

(3) obligations of the City of New York; or  

(4) other financial instruments as determined by the Office of Construction in consultation with the 
Comptroller. 

Whenever the successful bidder deposits obligations of the City of New York as performance and payment 
security, the Comptroller may sell and use the proceeds thereof for any purpose for which the principal or 
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surety on such bond would be liable under the terms of the Contract. If the money is deposited with the 
Comptroller, the successful bidder shall not be entitled to receive interest on such money from the City. 

(D) Form of Bonds: Security provided in the form of bonds must be prepared on the form of bonds authorized 
by the City of New York. Forms for bid, performance, and payment bonds are included in the Invitation for 
Bids Documents. Such bonds must have as surety thereunder such surety company or companies as are: 
(1) approved by the City of New York; (2) authorized to do business in the State of New York, and (3) 
approved by the Department of the Treasury of the United States. Premiums for any required bonds must 
be included in the base bid. 

The bidder is advised that submission of a bid bond where the surety on such bond fails to meet the criteria 
set forth herein, shall result in the rejection of the bid as non-responsive. 

The Department of the Treasury of the United States advises that information concerning approved surety 

companies may be obtained as follows: (1) from the Government Printing Office at 215-364-6465; (2) 
through the Internet at https://www.fiscal.treasury.gov/surety-bonds/. 

(E) Power of Attorney: Attorneys in fact who sign bid, performance, or payment bonds must file with each bond 
a certified copy of their power of attorney to sign said bonds. 

27. Failure to Execute Contract 

In the event of failure of the successful bidder to execute the Contract and furnish the required security within ten 
(10) days after notice of the award of the Contract, the deposit of the successful bidder or so much thereof as shall 
be applicable to the amount of the award made shall be retained by the City, and the successful bidder shall be liable 
for and hereby agrees to pay on demand the difference between the price bid and the price for which such Contract 
shall be subsequently awarded, including the cost of any required reletting and less the amount of such deposit. No 
plea of mistake in such accepted bid shall be available to the bidder for the recovery of the deposit or as a defense 
to any action based upon such accepted bid. Further, should the bidder's failure to comply with this Section cause 
any funding agency, body or group (Federal, State, City, Public, Private, etc.) to terminate, cancel or reduce the 
funding on this project, the bidder in such event shall be liable also to the City for the amount of actual funding 
withdrawn by such agency on this project, less the amount of the forfeited deposit. 

28. Bidder Responsibilities and Qualifications 

(A) Bidders must include with their bids all information necessary for a determination of bidder responsibility, 
as set forth in the Specifications. 

(B) The Agency may require any bidder or prospective bidder to furnish all books of account, records, vouchers, 
statements or other information concerning the bidder's financial status for examination as may be 
required by the Agency to ascertain the bidder's responsibility and capability to perform the Contract. If 
required, a bidder must also submit a sworn statement setting forth such information as the Agency may 
require concerning present and proposed plant and equipment, the personnel and qualifications of the 
bidder’s working organizations, prior experience and performance record. 

(C) Oral Examination on Qualifications: In addition thereto, and when directed by the Agency, the bidder, or a 
responsible officer, agent or employee of the bidder, must submit to an oral examination to be conducted 
by the Agency in relation to the bidder’s proposed tentative plan and schedule of operations, and such 
other matters as the Agency may deem necessary in order to determine the bidder's ability and 
responsibility to perform the work in accordance with the Contract. Each person so examined must sign 
and verify a stenographic transcript of such examination noting thereon such corrections as such person 
may desire to make. 

(D) If the bidder fails or refuses to supply any of the documents or information set forth in paragraph (B) hereof 
or fails to comply with any of the requirements thereof, the Agency may reject the bid. 

29. Employment Report 

In accordance with Executive Order No. 50 (1980) as modified by Executive Order 108 (1986), the filing of a 

https://www.fiscal.treasury.gov/surety-bonds/


 

CITY OF NEW YORK  INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 8 DECEMBER 2021 

completed Employment Report (ER) is a requirement of doing business with the City of New York for construction 
contractors with contracts of $1,000,000 or more and subcontractors with construction subcontracts of $750,000 or 
more. The required forms and information are included in the PASSPort Vendor Profile. 

30. Labor Law Requirements 

(A) General: The successful bidder will be required to comply strictly with all Federal, State and local labor laws 
and regulations. 

(B) New York State Labor Law: This Contract is subject to New York State Labor Law Section 220, which requires 
that construction workers on the site be paid prevailing wages and supplements. The Contractor is 
reminded that all wage provisions of this Contract will be enforced strictly and failure to comply will be 
considered when evaluating performance. Noncompliance may result in the contractor being debarred by 
the City from future contracts. Complaints filed with the Comptroller may result in decisions which may 
debar a contractor from bidding contracts with any state governmental entity and other political 
subdivisions. 

(C) Records: The Contractor is expected to submit accurate payroll reports and other required documents and 
verify attendance and job classifications being utilized in compliance with the law, Contract provisions and 
agency procedures. 

31. Insurance 

(A) Bidders are advised that the insurance requirements contained herein are regarded as material terms of 
the Contract. As required by Article 22 of the Contract, the contractor must effect and maintain with 
companies licensed and authorized to do business in the State of New York, the types of insurance set forth 
therein, when required by and in the amounts set forth in Schedule A of the General Conditions. Such 
required insurance must be provided from the date the contractor is ordered to commence work and up to 
the date of final acceptance of all required work. 

(B) The contractor must, within ten days of receipt of the notice of award, submit the following insurance 
documentation: (a) original certificate of insurance for general liability in the amount required by Schedule 
A of the General Conditions, and (b) original certificates of insurance or other proof of coverage for workers’ 
compensation and disability benefits, as required by Section 57 of the New York State Workers’ 
Compensation Law and Section 220 of the Disability Benefits Law. 

32. Lump Sum Contracts 

(A) Comparison of Bids: Bids on Lump Sum Contracts will be compared on the basis of the lump sum price bid, 
adjusted for alternate prices bid, if any. 

(B) Lump Sum Bids for "General Construction Work" which include excavation shall include all necessary 
excavation work defined in the Specifications as being included in the lump sum bid. The bidder shall also 
bid a unit price for the additional cost of excavating material which is defined in the Specifications as 
excavation for which additional payment will be made. The total estimated additional cost of removing such 
material will be taken as the quantity set forth in the Engineer's Estimate multiplied by the unit price bid. 
This total estimated cost of additional excavation shall be added to the lump sum bid for the General 
Construction Work for the purpose of comparing bids to determine the low bidder. 

(C) Variations from Engineer's Estimate: The Engineer's Estimate of the quantity of excavation for which 
additional payment will be made is approximate only and is given solely to be used as a uniform basis for 
the comparison of bids and such estimate is not to be considered as part of this contract. The quantities 
actually required to complete the contract work may be more or less than the quantities in the Engineer's 
Estimate and, if so, no action for damages or for loss of profits shall accrue to the contractor by reason 
thereof. 

33. Unit Price Contracts 

(A) Comparison of Bids: Bids on Unit Price Contracts will be compared on the basis of a total estimated price, 
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arrived at by taking the sum of the estimated quantities of such items, in accordance with the Engineer's 
Estimate of Quantities set forth in the Bid Schedule, multiplied by the corresponding unit prices, and 
including any lump sum bids on individual items. 

(B) Variations from Engineer's Estimate: Bidders are warned that the Engineer's Estimate of Quantities on the 
various items of work and materials is approximate only, given solely to be used as a uniform basis for the 
comparison of bids, and is not be considered part of this contract. The quantities actually required to 
complete the contract work may be less or more than so estimated, and if so, no action for damages or for 
loss of profits shall accrue to the contractor by reason thereof. 

(C) Overruns: The terms and conditions applicable to overruns of unit price items are set forth in Article 26 of 
the Contract. 

34. Excise Tax 

Bidders are referred to the Specifications for information on Federal Excise Tax exemptions. 

35. Licenses and Permits 

The successful bidder will be required to obtain all necessary licenses and permits necessary to perform the work. 

36. Multiple Prime Contractors 

If more than one prime contractor will be involved on this project, all contractors are required to examine the 
Invitation for Bid packages for all other parts of the project. 

37. Locally Based Enterprise Requirements (LBE) 

This Contract is subject to the requirements of Administrative Code, Section 6-108.1, and the regulations 
promulgated thereunder. No construction contract will be awarded unless and until these requirements have been 
complied with in their entirety. The bidder is advised of the provisions set forth below, as well as the provisions with 
respect to the Locally Based Enterprise Program contained in Article 67 of the Contract. The contractor is advised 
that: 

(A) If any portion of the Contract is subcontracted, not less than ten percent of the total dollar amount of the 
contract shall be awarded to locally based enterprises ("LBEs"); except, where less than ten percent of the 
total dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

(B) No contractor shall require performance and payment bonds from LBE subcontractors. 

(C) No Contract shall be awarded unless the contractor first identifies in its bid: 

(1) the percentage, dollar amount and type of work to be subcontracted; and 

(2) the percentage, dollar amount and type of work to be subcontracted to LBEs. 

(D) Within ten calendar days after notification of low bid, the apparent low bidder shall submit an "LBE 
Participation Schedule" to the contracting agency. If such schedule does not identify sufficient LBE 
subcontractors to meet the requirements of Administrative Code Section 6-108.1, the apparent low bidder 
shall submit documentation of its good faith efforts to meet such requirements. 

(1) The "LBE Participation Schedule" shall include: 

(a) the name and address of each LBE that will be given a subcontract, 

(b) the percentage, dollar amount and type of work to be subcontracted to the LBE, and 

(c) the dates when the LBE subcontract work will commence and end. 

(2) The following documents shall be attached to the "LBE Participation Schedule": 

(a) verification letters from each subcontractor listed in the "LBE Participation Schedule" stating that 
the LBE will enter into a formal agreement for work,  
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(b) certification documents of any proposed LBE subcontractor which is not on the LBE certified list, 
and  

(c) copies of the certification letter of any proposed subcontractor which is an LBE. 

(3) Documentation of good faith efforts to achieve the required LBE percentage shall include as 
appropriate but not limited to the following: 

(a) attendance at prebid meetings, when scheduled by the agency, to advise bidders of contract 
requirements; 

(b) advertisement where appropriate in general circulation media, trade association publications and 
small business media of the specific subcontracts that would be at least equal to the percentage 
goal for LBE utilization specified by the contractor; 

(c) written notification to association of small, minority and women contractors soliciting specific 
subcontractors; 

(d) written notification by certified mail to LBE firms that their interest in the contract is solicited for 
specific work items and their estimated values; 

(e) demonstration of efforts made to select portions of the work for performance by LBE firms in order 
to increase the likelihood of achieving the stated goal; 

(f) documented efforts to negotiate with LBE firms for specific subcontracts, including at a minimum: 

(i) The names, address and telephone numbers of LBE firms that are contacted; 

(ii) A description of the information provided to LBE firms regarding the plans and specifications 
for portions of the work to be performed; 

(iii) Documentation showing that no reasonable price can be obtained from LBE firms; 

(iv) A statement of why agreements with LBE firms were not reached; 

(g) a statement of the reason for rejecting any LBE firm which the contractor deemed to be 
unqualified; and  

(h) documentation of efforts made to assist the LBE firms contacted that needed assistance in 
obtaining required insurance. 

(E) Unless otherwise waived by the Commissioner with the approval of the Office of Economic and Financial 
Opportunity, failure of a proposed contractor to provide the information required by paragraphs (C) and 
(D) above may render the bid non-responsive and the Contract may not be awarded to the bidder. If the 
contractor states that it will subcontract a specific portion of the work, but can demonstrate despite good 
faith efforts it cannot achieve its required LBE percentage for subcontracted work until after award of 
Contract, the Contract may be awarded, subject to a letter of compliance from the contractor stating that 
it will comply with Administrative Code Section 6-108.1 and subject to approval by the Commissioner. If the 
contractor has not met its required LBE percentage prior to award, the contractor shall demonstrate that a 
good faith effort has been made subsequent to award to obtain LBEs on each subcontract until its meets 
the required percentage. 

(F) When a bidder indicates prior to award that no work will be subcontracted, no work may be subcontracted 
without the prior written approval of the Commissioner, which shall be granted only if the contractor in 
good faith seeks LBE subcontractors at least six weeks prior to the start of work. 

(G) The contractor may not substitute or change any LBE which was identified prior to award of the contract 
without the written permission of the Commissioner. The contractor shall make a written application to the 
Commissioner for permission to make such substitution or change, explaining why the contractor needs to 
change its LBE subcontractor and how the contractor will meet its LBE subcontracting requirement. Copies 
of such application must be served on the originally identified LBE by certified mail return receipt requested, 
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as well as the proposed substitute LBE. The Commissioner shall determine whether or not to grant the 
contractor's request for substitution. 

38. Bid Submission Requirements 

The Bid Submission Requirements are set forth in the  PASSPort RFx.  

39. Comptroller's Certificate 

This Contract shall not be binding or of any force unless it is registered by the Comptroller in accordance with Section 
328 of the City Charter and the Procurement Policy Board Rules. This Contract shall continue in force only after 
annual appropriation of funds by the City of New York and certification as hereinabove set forth. 

40. Procurement Policy Board Rules 

This Invitation For Bids is subject to the Rules of the Procurement Policy Board of the City of New York. In the event 
of a conflict between said Rules and a provision of this Invitation For Bids, the Rules shall take precedence. 

41. DDC Safety Requirements 

The DDC Safety Requirements apply to the work to be performed pursuant to the Contract. The DDC Safety 
Requirements are set forth on the following pages.  
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I. POLICY ON SITE SAFETY 

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness 

prevention and risk management for construction work that will ensure the safety and health of the workers engaged 

in the projects and the protection of the general public. Therefore, it is DDC’s policy that work carried out by 

Contractors on DDC contracts must, at a minimum, comply with the most current versions of all applicable federal, 

state and city laws, rules, and regulations, including without limitation:  

❑ Code of Federal Regulations, Title 29, Part 1926 (29 CFR 1926) and applicable Sub-parts of Part 1910 – U.S. 

Occupational Safety and Health Administration (OSHA);  

❑ Federal Highway Administration – Manual on Uniform Traffic Control Devices (MUTCD); 

❑ New York Codes, Rules and Regulations (NYCRR), Title 12, Part 23 – Protection in Construction, Demolition 

and Excavation Operations; 

❑ New York Codes, Rules and Regulations (NYCRR), Title 16, Part 753 – Protection of Underground Facilities; 

❑ New York City Administrative Code, Title 28 – New York City Construction Codes; 

❑ Rules of the City of New York, Title 15, Chapter 13 – Rules Pertaining To the Prevention of the Emission of 

Dust from Construction Related Activities; 

❑ Rules of the City of New York, Title 15, Chapter 28 – Citywide Construction Noise Mitigation; 

❑ Rules of the City of New York, Title 34 Chapter 2 – NYCDOT Highway Rules. 

The Contractor will be required to comply with all new and/or revised federal, state and city laws, rules, and 

regulations, issued during the course of the project, at the expense of the Contractor without any additional costs to 

the DDC. 

 

II. PURPOSE 

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in 

accordance with all applicable federal, state and city rules and regulations.  Further, Contractors will be expected to 

minimize or eliminate jobsite and public hazards, through a planning, inspection, auditing and corrective action 

process.  The goal is to control risks so that injuries, illnesses, and accidents to contractors’ employees, DDC 

employees and the general public, as well as damage to city-owned and private property, are reduced to the lowest 

level feasible. 

 

III. DEFINITIONS  

Agency Chief Contracting Officer (ACCO):  The ACCO will mean the person delegated authority by the 

Commissioner to organize and supervise the procurement activity of subordinate Agency staff in conjunction with the 

City Chief Procurement Officer (CCPO). 

 Competent Person:  As defined by OSHA, an individual who is capable of identifying existing and predictable 

hazards in the surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the 

general public, and who has authorization to take prompt corrective measures to eliminate them. This individual will 

have completed, at a minimum an authorized 30-hour OSHA Construction Safety Course. The Contractor may be 

required to provide more than one competent person due to construction operations and based on the number of active 

work sites. 

Construction Safety Auditor:  A representative of the Office of Construction Safety who provides inspection and 

assessment services to enhance health and safety on all DDC construction projects. The activities of the Construction 

Safety Auditor include performing site audits, reviewing safety plans, reviewing construction permits, drawings, 

verifying Contractor’s compliance with applicable federal, state and city laws, rules, regulations, and DDC Contract 

Safety Requirements, etc. and rendering technical advice and assistance to DDC Resident Engineers and Project 

Managers.  
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Office of Construction Safety:  A unit of DDC Safety and Site Support that assesses contractor’s safety on DDC 

jobsites and advises responsible parties of needed corrective actions.   

Registered Construction Superintendent: For certain projects, as defined in New York City Construction Codes – 

Title 28, the contractor will provide a Construction Superintendent registered with the NYC Department of Buildings 

and responsible for all duties as defined in Chapter 33 of Title 1 of the Rules of the City of New York.  

Contractor:  For purposes of these Safety Requirements, the term “Contractor” will mean any person or entity that 

enters into a contract for the performance of construction work on a DDC project.  The term “Contractor” will include 

any person or entity which enters into any of the following types of contracts: (1) a prime construction contract for a 

specific project, (2) a prime construction contract using the Job Order Contracting System (“JOCS Contract”), and (3) 

a subcontract with a CM/Builder (“First Tier Subcontract”).     

Daily Safety Job Briefing:  Daily jobsite safety briefings, given to all jobsite personnel at project site by the 

Contractor before work begins and/or if hazards or potential hazards are discovered while working, with the purpose 

of discussing the scheduled activities for the day, the hazards related to these activities, activity specific safety 

procedures, and Job Hazard Analysis associated with the scheduled construction work. Daily jobsite briefings will be 

documented, available at the jobsite, and will include at a minimum, topics, name and signature of the person 

conducting the briefing session, names and signatures of attendants, name of the designated competent person, 

contactor’s name, DDC Project ID, date, time, and location. 

Director – Office of Construction Safety:  Responsible for the operations of the Office of Construction Safety and 

the DDC Site Safety management programs. 

Job Hazard Analysis (JHA):  A process of identifying the major job tasks and any potential site-specific hazards that 

may be present during construction and establishing the means and methods to eliminate or control those hazards. A 

JHA will be documented, available at the jobsite and will include at a minimum work tasks, being performed, 

identified hazards, control methods for the identified hazards, contractor’s name, DDC Project ID, location, date, name 

and signature of certifying person. A JHA is a living document that will be re-evaluated and revised to address new 

hazards and tasks that may develop and will be present at the worksite and produced upon request.  

Qualified Person:  As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license, 

or professional standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his 

or her ability to solve problems relating to the subject matter, the work, or the project. Qualified Persons are required 

under regulation to address issues pertaining, but without limit, to fall protection, scaffold design, maintenance and 

protection of traffic, and excavation protective system, among others. 

Project Site: Those areas indicated in the Contract Documents where the Work is to be performed. 

Project Safety Representative: The designated Project Safety Representative will have at a minimum an OSHA 

30-hour Construction Safety Course and other safety training applicable to Contractor’s/subcontractor’s project 

work. This individual will be responsible to oversee safety performance of the required construction work, conduct 

documented daily safety inspections, and implement corrective actions to maintain a safe work site.  The Project 

Safety Representative must have sufficient experience and skills necessary to thoroughly understand the health and 

safety hazards and controls and must have authority to undertake corrective actions.  A dedicated full-time Project 

Safety Representative may be required on large projects and projects deemed by DDC to be particularly high risk. 

DDC reserves the right to request a dedicated full-time Project Safety Representative for any reason at any time 

during the course of the project at the expense of the Contractor without any additional costs to the DDC. The full-

time Project Safety Representative will be present at the site during all work activities. 

Resident Engineer (“RE”):  Representative of the Commissioner duly designated by the Commissioner to be his/her 

representative at the site of the work. The RE may be a consultant retained by DDC, including a Construction 

Management (CM) or Resident Engineer Inspection (REI) firm. If DDC has retained a CM, REI or other consultant 

firm to perform management and oversite for the Project (e.g., CM-Builder, CM-Design-Builder, Project Manager, 

Program Manager), that CM, REI or other consultant is the Resident Engineer for purposes of these Safety 

Requirements. 
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Safety Questionnaire:  Used by DDC to evaluate Contractor’s current and past safety performance. It is required to 

be completed by all Contractors initially when submitting bids for Construction work, or when being pre-qualified  

and updated annually or as requested by the DDC.  

Site Safety Manager: For certain projects, as defined in New York City Construction Codes – Title 28, the Contractor 

will provide a Site Safety Manager with a Site Safety Manager License issued by the New York City Department of 

Building. 

Site Safety Plan:  A site-specific safety plan developed by the Contractor for a DDC project. The Site Safety Plan 

will identify the project work scope, identify hazards associated with the project work and include project specific 

safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan will be submitted 

within 30 days from the Award Date or as otherwise directed and is subject to review and acceptance by the Office of 

Construction Safety prior to the commencement of work at the site.  

Unsafe or Unhealthy Condition:  A condition that could be potentially hazardous to the health and safety of personnel 

or the public, and/or damaging to equipment, machinery, property, or the environment.  

Weekly Safety Meetings:  Weekly jobsite safety meetings, given to all jobsite personnel by Contractor, with the 

purpose of discussing general safety topics and job specific requirements encountered at the DDC work site. Weekly 

safety meetings will be documented and will include at a minimum, topics, name and signature of the person 

conducting the meeting, names and signatures of attendees, contractor’s name, DDC Project ID, date, and location. 

Work: The construction required by the Contractor’s Contract Documents whether completed or partially completed, 

performed by the Contractor/ subcontractors. Work refers to the furnishing of labor, furnishing and incorporating 

materials and equipment into the construction and providing any service required by the Contract Documents to fulfill 

the Contractor’s obligation to complete the Project. For the purposes of these Safety Requirements, the term “Work” 

includes all Utility Interference work (commonly referred to as “Section U”, “EP-7”, and “Joint Bid” work) performed 

in association with this Contract. 

 

IV. RESPONSIBILITIES 

All persons who manage, perform, and provide support for construction projects will conduct operations in compliance 

with the requirements identified in this Policy and all applicable governing regulatory agency requirements and 

guidelines pertaining to safety in construction.  

A. Resident Engineer 

1. Review and facilitate Contractor(s) Site Safety Plan submittals to DDC for acceptability. 

2. Notify the Office of Construction Safety of the commencement of construction work.  

3. Develop and implement a training verification process to ensure that all CM/REI, consultant, Contractor, 

and subcontractor employees are properly trained. Maintain all applicable initial and refresher training 

records and assures documentation availability on site. 

4. Maintain documentation of and attend weekly safety meetings and daily safety job briefings. 

5. Assure that Contractor(s) JHA’s are current to reflect the work tasks being performed, hazards, and control 

methods to mitigate the identified hazards. Verify that all employees at the job site are trained on the JHAs 

and maintain supporting documentation on site. 

6. Assure adequate planning for all critical construction activities (crane operation, excavation, confined space 

entry, etc.) including coordination between Contractor(s) /DDC/ other Agencies as required. 

7. Maintain custody of all construction related permits, plans, approvals, drawings, etc., related to the project 

and assure their availability on site. 

8. Recognize, minimize, or eliminate jobsite and public hazards, through required planning, inspection, 

verification, and corrective action process.  

9. Monitor the conditions at the site for conformance with the Contractor’s Site Safety Plan, DDC policies, 

permits, and all applicable regulations and documentation that pertain to construction safety.  

10. Notify the Contractor and DDC immediately upon determination of any condition or activity existing which 

is not in compliance with the Contractor’s Site Safety Plan, applicable federal, state or local codes or any 
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condition that presents a potential risk of injury to the public or workers or possible damage to property. 

Direct the Contractor to provide such labor, materials, equipment, and supervision to remedy such conditions. 

11. Notify the Office of Construction Safety and the ACCO’s Insurance and Risk Management Unit of project-

related accidents, incidents, and near misses as per DDC’s Construction Safety Emergency and Accident 

Notification and Response Procedure within two (2) hours. 

12. In case of an accident, incident, or near miss, RE is responsible to protect the integrity of the accident site 

including but not limited to: the safeguarding of all evidence, documentation of all personnel on site at the 

time of the accident, gather facts related to all accidents, incidents, or near miss, and prepare required DDC 

Construction Accident Report as per DDC’s Construction Safety Emergency and Accident Notification and 

Response Procedure. Maintain all records pertaining to accidents, incidents, and near miss and have them 

available upon request.  

13. Notify the Office of Construction Safety within two (2) hours of the start of an inspection by any outside/ 

regulatory agency personnel, including NYS, OSHA, NYC DOB or any other City/State/Federal oversight 

entity and forward a copy of the inspection report within one business day of its receipt. 

14. Escort and assist Construction Safety Auditors during all field and record audits. 

15. Report any emergency conditions to the Office of Construction Safety immediately. 

Note: In addition to the responsibilities listed above, if the Resident Engineer is a CM/REI or other non-City 

party hired by the City to manage the Project, the Resident Engineer is also required to do the following: 

16. Provide personnel who are certified and or trained appropriately for the requirements of the project.  

17. Perform an investigation for any project-related accidents, incidents, and near misses. Within 24-hours of the 

time of the accident, incident, or near miss, the CM/REI will submit an investigation report to the Office of 

Construction Safety. Such report will include proposed remedial measures and implementation of corrective 

actions to prevent recurrence.  

DDC reserves the right to request that the CM/REI replace any CM/REI personnel for any reason at any time 

during the project. 

B. Construction Contractors 

Note: For CM-Build and CM-Design-Build Projects, the CM will meet all requirements listed in this 

section, as well as the Resident Engineer section above.  

1. Submit a completed Safety Questionnaire and other safety performance related documentation with its bid or 

as part of a pre-qualification package.  

2. Submit a Site Safety Plan within 30 days from the Award Date or as otherwise directed.  The Site Safety Plan 

is subject to review and acceptance by the Office of Construction Safety prior to the commencement of work 

at the site. The Site Safety Plan will be revised and updated as necessary during the course of the project. If 

requested by the Office of Construction Safety, the Site Safety Plan must be developed and submitted for 

approval using a web-based system, the Site Safety Plan Application (SSP App).       

3. Designate and identify a Project Safety Representative in the Site Safety Plan. The Contractor will immediately 

notify the Office of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, 

of any permanent change to the designated Project Safety Representative. In the event the primary designated 

Project Safety Representative is temporary unable to perform his or her duties, an alternate Project Safety 

Representative will be provided.    Resumes, outlining the qualification and experience for the Project Safety 

Representative (s) will be included in the Site Safety Plan and available upon request. DDC reserves the right 

to request the Contractor to replace a Project Safety Representative for any reason at any time during the course 

of the project. 

4. Designate and identify a Competent Person(s) in the Site Safety Plan. Contractor/subcontractor may be required 

to provide more than one competent person due to construction operations and based on a number of work 

tasks/areas. DDC reserves the right to request the Contractor to replace a Competent Person or provide 

additional Competent Person(s) for any reason at any time during the course of the project. The Competent 

Person will be present at the site during all work activities. 

5. For certain projects, as defined in New York City Construction Codes – Title 28, designate and identify the 

Licensed Site Safety Manager or Registered Construction Superintendent. Resumes, outlining the qualification 

and experience for the Licensed Site Safety Manager or Registered Construction Superintendent will be 

included in the Site Safety Plan and available upon request. The Contractor will immediately notify the Office 
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of Construction Safety, in a form and manner acceptable to the Office of Construction Safety, of any permanent 

change to the designated Site Safety Manager and/or Construction Superintendent. In the event the primary 

designated Site Safety Manager or Construction Superintendent is temporarily unable to perform his  

or her duties, an alternate Licensed Site Safety Manager and/or Registered Construction Superintendent will be 

provided. The Office of Construction Safety must be informed of such change. DDC reserves the right to 

request the Contractor to replace Site Safety Manager or Construction Superintendent for any reason at any 

time during the course of the project. 

6. Develop a written Job Hazard Analysis (JHA) that identifies safety hazards and control methods for project 

specific work tasks. A preliminary JHA will be included in the Site Safety Plan submitted by the Contractor. A 

JHA is a living document that will be re-evaluated and revised to address new hazards and tasks that may 

develop during the course of the project and will be present at the worksite and produced upon request.  

7. Develop project specific safety procedures to protect employees, general public, and property during all 

construction activities for the duration of the project.  

8. Ensure that all employees are aware of the hazards associated with the project through documented formal and 

informal training and/or other communications. Conduct and document new employee and site-specific safety 

orientation for all Contractor and subcontractor personnel to review the hazards associated with the project as 

identified in the Site Safety Plan and the specific safety procedures and controls that will be used to protect 

workers, the general public and property.  The Project Safety Representative will conduct this training prior to 

mobilization and if necessary during the course of the project. Documentation will be provided to the RE.   

9. Prior to performing any work on DDC projects all Contractor’s and subcontractor’s employees will, at a 

minimum, have successfully completed, within the previous five calendar years, an OSHA 10-hour construction 

safety course. 

All training records (OSHA 10-hour, flagger, scaffold, fall protection, confined space, etc.) will be provided 

to the RE prior to mobilization, included in the Site Safety Plan, kept current during the course of the project, 

and available for review.  

10. Conduct and document weekly safety meetings and daily job briefing sessions for the duration of the project.  

Attendance at weekly safety meetings and daily job briefing sessions is mandatory. A written record of weekly 

safety meetings will be available upon request and job briefing sessions will be available at the worksite. 

11. As part of the Site Safety Plan, prepare site specific procedures, such as maintenance and protection of traffic 

plan, steel erection plan, confined space program, fall protection plan, demolition plan, site specific emergency 

evacuation plan, etc. (if not otherwise provided in the contract documents) and comply with all of its provisions. 

12. Have immediately available for review at the project site where actual construction activities are being 

performed all applicable documentation, including but not limited to: JHAs for work tasks being performed, all 

required training records, MPT plan (where applicable), Noise and Dust Mitigation Plans, excavation protective 

system drawings (where applicable), Emergency Evacuation plan, fall protection program (where applicable), 

confined space program (where applicable), all required permits, daily job briefing records, all required 

documentation for crane operation (where applicable), daily inspection checklist, scaffold and sidewalk 

drawings (when applicable), safety data sheets for chemicals in use.  

13. Comply with all federal, state and local safety and health rules, laws, and regulations. 

14. Comply with all provisions of the Site Safety Plan. 

15. Provide, replace, and adequately maintain at or around the project site, suitable and sufficient signage, lights, 

barricades and enclosures (fences, sidewalk sheds, netting, bracing, etc.). The project specific MPT plan will 

be developed, implemented, and reviewed during the course of the project.  

16. The Project Safety Representative will conduct daily safety inspections, document the inspection results, 

implement corrective actions for the identified hazards. Maintain the inspection records and have them available 

upon request.  

17. Report unsafe or unhealthy conditions to the RE as soon as practical, but no more than 24 hours after 

discovery, and take prompt actions to remove or abate such conditions. Should an imminent dangerous 

condition be discovered, Contractor will stop all work in the area of danger until corrections are made.  

18. Report all accidents, incidents and near misses involving injuries to workers or the general public, as well as 

property damage, to the RE within one (1) hour.  

19. Following an accident or incident, unless otherwise directed, the Contractor will not remove or alter any 

equipment, structure, material, or evidence related to the accident or incident. Exception: Immediate emergency 

procedures taken to secure structures, temporary construction, operations, or equipment that pose a continued 

imminent danger or facilitate assistance for persons who are trapped or who have sustained bodily injury. Take 
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additional measures as necessary to secure the accident or incident site and to protect against any further injury 

or property damage.  

20. The Contractor will perform an investigation into the root cause of the accident, incident, or near miss. Within 

24 hours of an accident, incident, or near miss, the Contractor will prepare and submit to the RE a written 

investigation report detailing findings, corrective actions, and hazard mitigation implementation to prevent 

recurrence. 

21. Notify the RE within two (2) hours of the start of an inspection by any outside regulatory agency personnel, 

including OSHA, NYC DOB, or others.  

22. Maintain all records pertaining to all required safety compliance documents, accidents and incidents reports. 

DDC reserves the right to request copy of any records pertaining to the safety of the project and required by 

DDC and other federal, state, and city agencies, including but not limited to permits, training records, safety 

inspection records, drawings, equipment records, etc.  

23. Cooperate with DDC Office of Construction Safety/ RE and address DDC recommendations on safety, which 

will in no way relieve the Contractor of its responsibilities for safety on the project. The Contractor has sole 

responsibility for safety. 

 

V. SAFETY QUESTIONNAIRE 

DDC requires that all Contractors provide information regarding their current and past safety performance and 

programs. This will be accomplished by the use of the DDC Safety Questionnaire.  As a part of the bid submittal 

package, the contractor will submit a completed DDC Safety Questionnaire listing company workers’ compensation 

experience modification rating and OSHA Incident Rates for the three (3) years prior to the date of the bid opening.  

DDC may request a Contractor to update its Questionnaire at any time or to provide more detailed information.  The 

Contractor will provide the requested information within 15 days. 

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the 

information provided on the questionnaire: 

Criteria 1: OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the 

most current Bureau of Labor Statistics data for the Contractors SIC code); and 

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and 

Criteria 3: Any willful violations issued by OSHA or NYC DOB within the last three (3) years; and 

Criteria 4: A fatality (worker or member of public) and injuries, requiring OSHA notification, experienced on or 

near Contractor’s worksite within the last three (3) years; and 

Criteria 5: Past safety performance on DDC projects (accidents; status of site safety plan submittals; etc.) 

Criteria 6: OSHA violation history for the last three (3) years; 

Criteria 7: Contractor will provide OSHA Injury and Illness Records (currently OSHA 300 and 300A Logs) for 

the last three (3) years. 

If the Contractor fails to meet the basic criteria listed above, the Office of Construction Safety may request, through 

the ACCO, more details concerning the Contractor’s safety experience.  DDC may request the Contractor to provide 

copies of, among other things, accident investigation reports, OSHA records, OSHA and NYC DOB citations, EPA 

citations and written corrective action plan.  

 

 VI. SITE SAFETY PLAN 

Within thirty (30) days from the Award Date or as otherwise directed, the Contractor will submit the Site Safety Plan. 

The Site Safety Plan will identify project work scope, safety hazards associated with the project tasks, and include 

specific safety procedures and training appropriate and necessary to complete the work. The Site Safety Plan is subject 

to review and acceptance by the Office of Construction Safety prior to the commencement of work at the site. Due to 

the project work scope and project duration, the Office of Construction Safety may grant a conditional acceptance for 

a Site Safety Plan without all sections being complete. In a case of a “Conditional Acceptance” of a Site Safety Plan, 
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the Contractor will provide the remaining sections previously incomplete and/or not submitted for review and 

acceptance by the Office of Construction Safety prior to the commencement of the construction activities.  The Office 

of Construction Safety reserves the right to withdraw the initial “Conditional Acceptance” if the Contractor fails to 

provide the remaining sections of a Site Safety Plan. Failure by the Contractor to submit an acceptable Site Safety 

Plan will be grounds for default.       

Site Safety Plan requirements: The Site Safety Plan will be a written document and will apply to all project specific 

Contractor and subcontractor operations, and will have at a minimum, the following elements with each described in 

a separate section (It may be necessary to modify the basic format for certain unique or high-risk projects, such as 

tunnels or high-rise construction). All Site Safety Plan sections will be numbered in the order listed below. For 

sections, which are not applicable for the type of the work being performed by the Contractor on DDC project, the 

Contractor will in writing indicate “Not applicable based on the project work scope.” The Site Safety Plan will include 

Contractor’s name, DDC project ID, project location (s), and development and revision dates. The Site Safety Plan 

will include the sections, attachments, and appendixes provided in the Site Safety Plan. All pages of the Site Safety 

Plan will be numbered. If requested by the Office of Construction Safety, the Site Safety Plan must be developed and 

submitted for approval using a web-based system, the Site Safety Plan Application (SSP App).       

1. Project Work Scope – Detailed information regarding work tasks that will be performed by Contractor and 

subcontractors under the project. 

2. Responsibility and Organization – Contractor’s organization chart with responsible personnel for the project, 

including titles, names, contact information, roles, and responsibilities.  All Contractor’s personnel required 

by the DDC Safety Requirements will be identified. 

3. Safety Training and Education – OSHA 10 Hours training, requirements for daily safety briefings and weekly 

safety meetings, any work task specific training, responsible staff for implementation of training program for 

the project.  

4. Job Hazard Analysis (JHA) – Project specific Job Hazard Analysis including work tasks, identified hazards, 

hazard control methods (administrative, engineering, PPE) to protect workers, property and general public, 

Contractor’s name, project id, location, name and signature of a certifying person, hazard assessment date. 

5. Protection of Public – Project specific procedures covering safety of the general public during all project 

construction activities.  

6. Hazard Corrective Actions - Procedures for hazard identification, including responsible person(s), frequency 

of safety inspections, implementation of corrective actions, safety inspection checklist.  

7. Accident/Exposure Investigation – Project specific procedures for accident/incident/near miss investigation 

and implementation of corrective actions. Accident/incident/near miss notification procedure of DDC project 

staff (timer frame and responsible personnel). 

8. Recording and Reporting Injuries – Procedures to meet 29 CFR 1904 requirements. 

9. First Aid and Medical Attention – Responsible staff, location and inspection of First Aid kit, directions to 

local hospitals; emergency telephone numbers. 

10. Project Specific Fire Protection and Prevention Program – Project specific procedures, including responsible 

staff, fire alarm system/methods, hot work procedures, etc. 

11. Housekeeping Procedure. 

12. Project Specific Illumination Procedure. 

13. Project Specific Sanitation Procedure.   

14. Personal Protective Equipment (PPE), including Respiratory Protection Program and Hearing Conservation 

Program, if required. 

15. Hazard Communication Program – Contractor’s Hazard Communication Program, responsible staff; training; 

SDS records, project specific list of chemicals; location of the program and SDS records.  

16. Means of Egress – Information regarding free and unobstructed egress from all parts of the building or 

structure; exit marking; maintenance of means of egress, etc. 

17. Employee Emergency Action Plan – Project specific: responsible staff, emergency alarm system/devices, 

evacuation procedure, procedure to account for employees after evacuation, etc. 

18. Evacuation Plan – Project specific evacuation plan (drawing/scheme) with exists and evacuation routes. 

19. Ionizing/Nonionizing Radiation – Competent person, license and qualification requirements, type of 

radiation, employee’s exposure and protection, safety procedures, etc. 
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20. Material Handling, Storage, Use and Disposal – Project specific information regarding material storage, 

disposal, and handling: procedures, plan/drawings, etc. 

21. Signs, Signals, and Barricades – Use of danger/warning signs, safety instruction signs, sidewalk closure and 

pedestrian fencing and barricades (if not included in the MPT plan), etc. 

22. Tools – Hand and Power – Safety procedures for the type of tools to be used.  

23. Scaffold – Project specific scaffold types, procedures, training requirements, scaffold drawings, designed, 

sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed; competent person, 

criteria for project specific scaffold, falling object protection, procedures for aerial lifts/scissor lifts. 

24. Welding and Cutting – Project specific procedure for welding and cutting, including all necessary safety 

requirements such as fire prevention, personal protective equipment, hot work permits (if not covered by 

Contractor’s Fire Prevention and Protection program, FDNY certificate requirements). 

25. Electrical Safety – Project specific procedures, including lock out-tag out.  

26. Fall Protection – Project specific information regarding selected fall protection systems, fall protection plan, 

responsible staff.  

27. Cranes, Derrick, Hoists, Elevators, Conveyors – project specific equipment information including type,  

rated load capacity, manufacture specification requirements, competent person, exposure to falling load, 

inspection, recordkeeping, clearance requirements, communication procedure, ground lines, permits. 

28. Excavation Safety – Competent person; excavation procedures; project specific protective system, including 

drawings, designed, sealed, and signed by NYS Licensed Professional Engineer, or as otherwise directed. 

29. Protection of Underground Facilities and Utilities Procedure, including responsible staff and responsibilities.  

30. Concrete and Masonry Construction Procedures 

31. Maintenance and Protection of Traffic Plan – Project specific MPT plan, designed, sealed, and signed by 

NYS Licensed Professional Engineer, or as otherwise directed; flagmen training, public safety, etc.    

32. Steel Erection – Site specific erection plan, requirements for applicable written notifications, competent 

person, fall protection plan, training requirements, etc. 

33. Demolition – Engineering survey, including written evidence, disconnection of all effected utilities, 

identification of all hazardous chemicals, materials, gases, etc., floor openings, chutes, inspection and 

maintenance of all stairs/passageways, removal of materials/debris/structural elements, lock out/tag out, 

competent person. 

34. Blasting and the Use of Explosives – Project specific safety procedures, warning signs, training/qualification, 

transportation, storage and use of explosives, inspection. 

35. Stairways and Ladders – Types of stairs and ladders, safety procedures, training requirements.  

36. Alcohol and Drug Abuse Policy 

37. Rodents and Vermin Controls 

38. Toxic and Hazardous Substances – Safety procedures for substances that Contractor’s and subcontractor’s 

employees can be exposed on project.  

39. Noise Mitigation Plan – Completed project specific Noise Mitigation Plan, and noise mitigation procedures. 

40. Confined Space Program – Project specific Confined Space Program, responsible staff, training records, 

equipment information, rescue procedure, list of project specific confined spaces, forms. 

41. Construction Vehicles/Heavy Equipment – Type of construction vehicles/heavy equipment to be used on 

site, procedures 

42. Dust Mitigation Plan – Completed project specific Dust Mitigation Plan, and dust mitigation procedures. 

43. Working Over and Near Water. Diving Operations – safety procedures including personal protective 

equipment, fall protection, rescue services, etc.  

The most critical component of the Site Safety Plan is the Job Hazard Analysis (JHA) section. The JHA form is a 

written document prepared by the Contractor. The Contractor will conduct a site and task assessment to identify the 

tasks and any potential safety or environmental hazards related to performance of the work, eliminate or implement 

controls for the potential hazards, and identify proper personal protective equipment for the task. The JHA will be 

communicated to all Contractor/subcontractor personnel on site. The JHA will include safety hazard identification 

and controls to protect employees, general public, and property.  

The initial JHA will be included in the Contractor’s Site Safety Plan and the current JHA form will be available at the 

construction site for reference. A JHA is a living document that will be re-evaluated and revised to address new hazards 

and tasks that may develop and will be present at the worksite and produced upon request. 
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VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW 

Prior to the start of construction activities on all DDC projects, RE will invite the Office of Construction Safety to the 

construction kick-off meeting. The Office of Construction Safety representative(s) will participate in this meeting with 

the Contractor and RE for the purpose of: 

A. Reviewing DDC Contract Safety Requirements 

B. Reviewing site-specific safety issues based on a project work scope, location, and any other factors 

which may impact safety of workers and general public. 

C. Reviewing the Site Safety Plan and JHA requirements. 

D. Reviewing Accident/Incident reporting and investigation procedures. 

E. Reviewing designated safety contacts, roles, and responsibilities.  

F. Discussing planned inspections and audits of the site by  the Office of Construction Safety personnel. 

 

VIII. EVALUATION DURING WORK IN PROGRESS 

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project.  This will be 

accomplished by the following:   

A. Use of a safety checklist by a representative of the Office of Construction Safety (or other designated DDC 

representative) and the RE during regular inspections and comprehensive audits of the job site. Field Exit 

Conferences will be held with the RE and Contractor Project Safety Representatives. 

B. The RE will continually monitor the safety and environmental performance of the Contractor’s employees 

and work methods. Deficiencies will be brought to the attention of the Contractor’s Project Safety 

Representative on site for immediate correction. The RE will maintain a written record of these deficiencies 

and have these records available upon request. Any critical deficiencies will be immediately reported to the 

Office of Construction Safety via telephone (718)391-1911.  

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance 

measure, accident/incident rate, etc.) the Director – Office of Construction Safety, or his/her designee will 

meet with the Contractor’s Project Safety Representative and other representatives, the RE, and the DDC 

Environmental Specialist (if environmental issues are involved). The purpose of this meeting is to 1) 

determine the level of non-compliance; 2) explain and clarify the safety/environmental provisions; 3) agree 

on a future course of action to correct the deficiencies. 

D. If the deficiencies continue, the Commissioner may, without limitation, declare the Contractor in default. 

E. The Contractor will within 1 hour inform the RE of all accidents/incidents/near misses including all fatalities, 

any injuries to employees or members of the general public, and property damage (e.g., structural damage, 

equipment rollovers, utility damage, loads dropped from crane). The RE will notify the Office of 

Construction Safety as per DDC’s Construction Safety Emergency and Accident Notification and Response 

Procedure and will maintain a record of all Contractor accidents/incidents for the project. 

F. The Contractor and the RE will notify the Office of Construction Safety within two (2) hours of the start of 

any NYS-DOL/ NYC-COSH/ OSHA/ EPA inspections.  

 

IX. SAFETY PERFORMANCE EVALUATION 

The Contractor’s safety record, including accident/incident history and DDC safety inspection results, will be 

considered as part of the Contractor’s performance evaluation at the conclusion of the project.  Poor safety 

performance during the course of the project will be a reason to rate a Contractor unsatisfactory which may be reflected 

in the City’s PASSPort system and will be considered for future procurement actions as set forth in the City’s 

Procurement Policy Board Rules.  



NOTICE TO BIDDERS 
 
 
 

 
Please be advised that a Rider to the March 2017 
New York City Standard Construction Contract 
regarding Non-Compensable Delays and Grounds 
for Extension has been attached and incorporated in 
this Invitation for Bid.  Other than provisions 
specifically delineated in the Rider, all other terms 
of the March 2017 New York City Standard 
Construction Contract continue to apply in full force 
and effect. 
 



Standard Construction Contract Rider 
October 2020

RIDER TO NEW YORK CITY STANDARD CONSTRUCTION CONTRACT (MARCH 
2017) REGARDING NON-COMPENSABLE DELAYS AND GROUNDS FOR 

EXTENSION

[Instructions to Agencies: Please attach this Rider to the March 2017 version of the New York 
City Standard Construction Contract]

The following provisions supersede the corresponding provisions in the March 2017 version of 
the New York City Standard Construction Contract:

1. Section 11.5.1 provides as follows: 

11.5.1 The acts or omissions of public or government bodies (other than City agencies) 
or of any third parties who are disclosed in the Contract Documents, or those third 
parties who are ordinarily encountered or who are generally recognized as related to the 
Work, including but not limited to, Other Contractors, utilities or private enterprises;

2. Section 11.5.6 provides as follows: 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 
earthquakes, landslides or other catastrophes or acts of God; acts of war or of the public 
enemy or terrorist acts; disruption, outage or power failure caused by a utility’s inability 
or failure to provide service, pandemics,  epidemics, outbreaks of infectious disease or 
any other public health emergency; other states of emergency declared by the City, State 
or Federal government , quarantine restrictions, and freight embargoes; including the 
City’s reasonable responses to any of the above; and

3. Section 13.3 provides as follows:

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled 
to an extension of time for delay in completion of the Work caused solely:

13.3.1 By any of the acts or omissions of the City, its officials, agents or employees 
set forth in Articles 11.4.1.1 through 11.4.1.9; or

13.3.2 By or attributable to any of the items set forth in Articles 11.5.1 through 
11.5.7.

13.3.3 The Contractor shall, however, be entitled to an extension of time for such 
causes only for the number of Days of delay which the ACCO or the Board may 
determine to be due solely to such causes, and then only if the Contractor shall have 
strictly complied with all of the requirements of Articles 9 and 10
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WITNESSETH: 

 

The parties, in consideration of the mutual agreements contained herein, agree as follows: 

 

 

CHAPTER I: THE CONTRACT AND DEFINITIONS  

ARTICLE 1.  THE CONTRACT 

1.1 Except for titles, subtitles, headings, running headlines, tables of contents and indices (all of 

which are printed herein merely for convenience), the following, except for such portions thereof as may be 

specifically excluded, shall be deemed to be part of this Contract: 

 

1.1.1 All provisions required by law to be inserted in this Contract, whether actually inserted 

or not; 

 

1.1.2 The Contract Drawings and Specifications; 

 

1.1.3 The General Conditions and Special Conditions, if any; 

 

1.1.4 The Contract; 

 

1.1.5 The Information for Bidders; Request for Proposals; Notice of Solicitation and Proposal 

For Bids; Bid or Proposal, and, if used, the Bid Booklet; 

 

1.1.6 All Addenda issued prior to the receipt of the bids; the Notice of Award; Performance 

and Payment Bonds, if required; and the Notice to Proceed or the Order to Work. 

 

1.2 Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be 

deemed to have estimated the most expensive way of doing the Work, unless the Contractor shall have 

asked for and obtained a decision in writing from the Commissioner of the Agency that is entering into this 

Contract, before the submission of its bid, as to what shall govern. 

 

 

ARTICLE 2. DEFINITIONS 

 

2.1 The following words and expressions, or pronouns used in their stead, shall, wherever they 

appear in this Contract, be construed as follows, unless a different meaning is clear from the context: 

 

2.1.1 “Addendum” or “Addenda” shall mean the additional Contract provisions and/or 

technical clarifications issued in writing by the Commissioner prior to the receipt of bids. 

 

2.1.2 “Agency” shall mean a city, county, borough or other office, position, department, 

division, bureau, board or commission, or a corporation, institution or agency of government, 

the expenses of which are paid in whole or in part from the City treasury. 

 

2.1.3 “Agency Chief Contracting Officer” (ACCO) shall mean a person delegated 

authority by the Commissioner to organize and supervise the procurement activity of 

subordinate Agency staff in conjunction with the CCPO, or his/her duly authorized 

representative. 
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2.1.4 “Allowance” shall mean a sum of money which the Agency may include in the total 

amount of the Contract for such specific contingencies as the Agency believes may be 

necessary to complete the Work, e.g., lead or asbestos remediation, and for which the 

Contractor will be paid on the basis of stipulated unit prices or a formula set forth in the 

Contract or negotiated between the parties provided, however, that if the Contractor is not 

directed to use the Allowance, the Contractor shall have no right to such money and it shall be 

deducted from the total amount of the Contract. 

 

2.1.5 “City” shall mean the City of New York. 

 

2.1.6 “City Chief Procurement Officer” (CCPO) shall mean a person delegated authority by 

the Mayor to coordinate and oversee the procurement activity of Mayoral agency staff, 

including the ACCO and any offices which have oversight responsibility for the procurement 

of construction, or his/her duly authorized representative. 

 

2.1.7 “Commissioner” shall mean the head of the Agency that has entered into this Contract, 

or his/her duly authorized representative. 

 

2.1.8 “Comptroller” shall mean the Comptroller of the City of New York. 

 

2.1.9 “Contract” or “Contract Documents” shall mean each of the various parts of the 

contract referred to in Article 1 hereof, both as a whole and severally. 

 

2.1.10 “Contract Drawings” shall mean only those drawings specifically entitled as such and 

listed in the Specifications or in any Addendum, or any drawings furnished by the 

Commissioner, pertaining or supplemental thereto. 

 

2.1.11 “Contract Work” shall mean everything required to be furnished and done by the 

Contractor by any one or more of the parts of the Contract referred to in Article 1, except Extra 

Work as hereinafter defined. 

 

2.1.12 “Contractor” shall mean the entity which executed this Contract, whether a 

corporation, firm, partnership, joint venture, individual, or any combination thereof, and its, 

their, his/her successors, personal representatives, executors, administrators, and assigns, and 

any person, firm, partnership, joint venture, individual, or corporation which shall at any time 

be substituted in the place of the Contractor under this Contract. 

 

2.1.13 “Days” shall mean calendar days, except where otherwise specified. 

 

2.1.14 “Engineer” or “Architect” or “Project Manager” shall mean the person so 

designated in writing by the Commissioner in the Notice to Proceed or the Order to Work to act 

as such in relation to this Contract, including a private Architect or Engineer or Project 

Manager, as the case may be. Subject to written approval by the Commissioner, the Engineer, 

Architect or Project Manager may designate an authorized representative. 

 

2.1.15 “Engineering Audit Officer” (EAO) shall mean the person so designated by the 

Commissioner to perform responsible auditing functions hereunder. 

 

2.1.16 “Extra Work” shall mean Work other than that required by the Contract at the time of 

award which is authorized by the Commissioner pursuant to Chapter VI of this Contract. 
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2.1.17 “Federal-Aid Contract” shall mean a contract in which the United States (federal) 

Government provides financial funding as so designated in the Information for Bidders. 

 

2.1.18 “Final Acceptance” shall mean final written acceptance of all the Work by the 

Commissioner, a copy of which shall be sent to the Contractor. 

 

2.1.19 “Final Approved Punch List” shall mean a list, approved pursuant to Article 14.2.2, 

specifying those items of Work to be completed by the Contractor after Substantial Completion 

and dates for the completion of each item of Work. 

 

2.1.20 “Law” or “Laws” shall mean the Constitution of the State of New York, the New York 

City Charter, the New York City Administrative Code, a statute of the United States or of the 

State of New York, a local law of the City of New York, any ordinance, rule or regulation 

having the force of law, or common law. 

 

2.1.21 “Materialman” shall mean any corporation, firm, partnership, joint venture, or 

individual, other than employees of the Contractor, who or which contracts with the Contractor 

or any Subcontractor, to fabricate or deliver, or who actually fabricates or delivers, plant, 

materials or equipment to be incorporated in the Work. 

 

2.1.22 “Means and Methods of Construction” shall mean the labor, materials, temporary 

structures, tools, plant, and construction equipment, and the manner and time of their use, 

necessary to accomplish the result intended by this Contract. 

 

2.1.23 “Notice to Proceed” or “Order to Work” shall mean the written notice issued by the 

Commissioner specifying the time for commencement of the Work and the Engineer, Architect 

or Project Manager. 

 

2.1.24 “Other Contractor(s)” shall mean any contractor (other than the entity which 

executed this Contract or its Subcontractors) who or which has a contract with the City for work 

on or adjacent to the building or Site of the Work. 

 

2.1.25 “Payroll Taxes” shall mean State Unemployment Insurance (SUI), Federal 

Unemployment Insurance (FUI), and payments pursuant to the Federal Insurance Contributions 

Act (FICA). 

 

2.1.26 “Project” shall mean the public improvement to which this Contract relates. 

 

2.1.27 “Procurement Policy Board” (PPB) shall mean the Agency of the City of New York 

whose function is to establish comprehensive and consistent procurement policies and rules 

which shall have broad application throughout the City. 

 

2.1.28 “Required Quantity” in a unit price Contract shall mean the actual quantity of any 

item of Work or materials which is required to be performed or furnished in order to comply 

with the Contract. 

 

2.1.29 “Resident Engineer” shall mean the representative of the Commissioner duly 

designated by the Commissioner to be his/her representative at the site of the Work. 

 

2.1.30 “Site” shall mean the area upon or in which the Contractor’s operations are carried on, 

and such other areas adjacent thereto as may be designated as such by the Engineer. 

2.1.31 “Small Tools” shall mean items that are ordinarily required for a worker’s job 
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function, including but not limited to, equipment that ordinarily has no licensing, insurance or 

substantive storage costs associated with it; such as circular and chain saws, impact drills, 

threaders, benders, wrenches, socket tools, etc. 

 

2.1.32 “Specifications” shall mean all of the directions, requirements, and standards of 

performance applying to the Work as hereinafter detailed and designated under the 

Specifications. 

 

2.1.33 “Subcontractor” shall mean any person, firm or corporation, other than employees of 

the Contractor, who or which contracts with the Contractor or with its subcontractors to furnish, 

or actually furnishes labor, or labor and materials, or labor and equipment, or superintendence, 

supervision and/or management at the Site. Wherever the word Subcontractor appears, it shall 

also mean sub-Subcontractor. 

 

2.1.34 “Substantial Completion” shall mean the written determination by the Engineer that 

the Work required under this Contract is substantially, but not entirely, complete and the 

approval of the Final Approved Punch List. 

 

2.1.35 “Work” shall mean all services required to complete the Project in accordance with the 

Contract Documents, including without limitation, labor, material, superintendence, 

management, administration, equipment, and incidentals, and obtaining any and all permits, 

certifications and licenses as may be necessary and required to complete the Work, and shall 

include both Contract Work and Extra Work. 

 

 

CHAPTER II: THE WORK AND ITS PERFORMANCE 

ARTICLE 3. CHARACTER OF THE WORK 

3.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, 

the Work shall be performed in accordance with the best modern practice, utilizing, unless otherwise 

specified in writing, new and unused materials of standard first grade quality and workmanship and design of 

the highest quality, to the satisfaction of the Commissioner. 

 

 

ARTICLE 4. MEANS AND METHODS OF CONSTRUCTION 

 

4.1 Unless otherwise expressly provided in the Contract Drawings, Specifications, and Addenda, the 

Means and Methods of Construction shall be such as the Contractor may choose; subject, however, to 

the Engineer’s right to reject the Means and Methods of Construction proposed by the Contractor which 

in the opinion of the Engineer: 

 

4.1.1 Will constitute or create a hazard to the Work, or to persons or property; or 

 
4.1.2 Will not produce finished Work in accordance with the terms of the Contract; or 

 
4.1.3 Will be detrimental to the overall progress of the Project. 

 

4.2 The Engineer’s approval of the Contractor’s Means and Methods of Construction, or his/her 

failure to exercise his/her right to reject such means or methods, shall not relieve the Contractor of its 

obligation to complete the Work as provided in this Contract; nor shall the exercise of such right to reject 
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create a cause of action for damages. 
 

 

ARTICLE 5. COMPLIANCE WITH LAWS 

 

5.1 The Contractor shall comply with all Laws applicable to this Contract and to the Work to be 

done hereunder. 

 

5.2 Procurement Policy Board Rules: This Contract is subject to the Rules of the PPB (“PPB Rules”) 

in effect at the time of the bid opening for this Contract. In the event of a conflict between the PPB Rules 

and a provision of this Contract, the PPB Rules shall take precedence. 

 

5.3 Noise Control Code provisions. 

 

5.3.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of the 

City (“Administrative Code”), Noise Abatement Contract Compliance, devices and activities 

which will be operated, conducted, constructed or manufactured pursuant to this Contract and 

which are subject to the provisions of the City Noise Control Code shall be operated, 

conducted, constructed, or manufactured without causing a violation of the Administrative 

Code. Such devices and activities shall incorporate advances in the art of noise control 

development for the kind and level of noise emitted or produced by such devices and activities, 

in accordance with regulations issued by the Commissioner of the City Department of 

Environmental Protection. 

 

5.3.2 The Contractor agrees to comply with Section 24-219 of the Administrative Code and 

implementing rules codified at 15 Rules of the City of New York (“RCNY”) Section 28-100 et 

seq. In accordance with such provisions, the Contractor, if the Contractor is the responsible 

party under such regulations, shall prepare and post a Construction Noise Mitigation Plan at 

each Site, in which the Contractor shall certify that all construction tools and equipment have 

been maintained so that they operate at normal manufacturers operating specifications. If the 

Contractor cannot make this certification, it must have in place an Alternative Noise 

Mitigation Plan approved by the City Department of Environmental Protection. In addition, the 

Contractor’s certified Construction Noise Mitigation Plan is subject inspection by the City 

Department of Environmental Protection in accordance with Section 28-101 of Title 15 of 

RCNY.   No Contract Work may take place at a Site unless there is a Construction Noise 

Mitigation Plan or approved Alternative Noise Mitigation Plan in place. In addition, the 

Contractor shall create and implement a noise mitigation training program. Failure to comply 

with these requirements may result in fines and other penalties pursuant to the applicable 

provisions of the Administrative Code and RCNY. 

 

5.4 Ultra Low Sulfur Diesel Fuel: In accordance with the provisions of Section 24-163.3 of the 

Administrative Code, the Contractor specifically agrees as follows: 

 

5.4.1 Definitions. For purposes of this Article 5.4, the following definitions apply: 

 

5.4.1(a) “Contractor” means any person or entity that enters into a Public Works Contract 

with a City Agency, or any person or entity that enters into an agreement with such 

person or entity, to perform work or provide labor or services related to such Public 

Works Contract. 

 

5.4.1(b) “Motor Vehicle” means any self-propelled vehicle designed for transporting 
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persons or property on a street or highway. 

 

5.4.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.4.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower and greater, and that is not a Motor Vehicle or a vehicle used solely for 

competition, which shall include, but not be limited to, excavators, backhoes, cranes, 

compressors, generators, bulldozers, and similar equipment, except that this term shall 

not apply to horticultural maintenance vehicles used for landscaping purposes that are 

powered by a Nonroad Engine of sixty-five (65) horsepower or less and that are not used 

in any construction program or project. 

 

5.4.1(e) “Public Works Contract” means a contract with a City Agency for a 

construction program or project involving the construction, demolition, restoration, 

rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, 

excavation, roadway, park or bridge; a contract with a City Agency for the preparation 

for any construction program or project involving the construction, demolition, 

restoration, rehabilitation, repair, renovation, or abatement of any building, structure, 

tunnel, excavation, roadway, park or bridge; or a contract with a City Agency for any 

final work involved in the completion of any construction program or project involving 

the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement 

of any building, structure, tunnel, excavation, roadway, park or bridge. 

 

5.4.1(f) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.4.2 Ultra Low Sulfur Diesel Fuel 

 

5.4.2(a) All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered 

Nonroad Vehicles in the performance of this Contract. 

 

5.4.2(b) Notwithstanding the requirements of Article 5.4.2(a), Contractors may use 

diesel fuel that has a sulfur content of no more than thirty parts per million (30 ppm) to 

fulfill the requirements of this Article 5.4.2, where the Commissioner of the City 

Department of Environmental Protection (“DEP Commissioner”) has issued a 

determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not available 

to meet the needs of Agencies and Contractors. Any such determination shall expire 

after six (6) months unless renewed. 

 

5.4.2(c)   Contractors shall not be required to comply with this Article 5.4.2 where the 

City Agency letting this Contract makes a written finding, which is approved, in 

writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur Diesel 

Fuel, or diesel fuel that has a sulfur content of no more than thirty parts per million (30 

ppm) is not available to meet the requirements of Section 24-163.3 of the Administrative 

Code, provided that such Contractor in its fulfillment of the requirements of this 

Contract, to the extent practicable, shall use whatever quantity of Ultra Low Sulfur 

Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per 
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million (30 ppm) is available. Any finding made pursuant to this Article 5.4.2(c) shall 

expire after sixty (60) Days, at which time the requirements of this Article 5.4.2 shall be 

in full force and effect unless the City Agency renews the finding in writing and such 

renewal is approved by the DEP Commissioner. 

 

5.4.2(d) Contractors may check on determinations and approvals issued by the DEP 

Commissioner pursuant to Section 24-163.3 of the Administrative Code, if any, at 

www.dep.nyc.gov or by contacting the City Agency letting this Contract. 

 

5.4.2(e) The requirements of this Article 5.4.2 do not apply where they are precluded by 

federal or State funding requirements or where the Contract is an emergency 

procurement. 

 

 

5.4.3 Best Available Technology 

 

5.4.3(a) All Contractors shall utilize the best available technology for reducing the 

emission of pollutants for diesel-powered Nonroad Vehicles in the performance of this 

Contract. For determinations of best available technology for each type of diesel-

powered Nonroad Vehicle, Contractors shall comply with the regulations of the City 

Department of Environmental Protection, as and when adopted, Chapter 14 of Title 15 

of the Rules of the City of New York (RCNY). The Contractor shall fully document all 

steps in the best available technology selection process and shall furnish such 

documentation to the City Agency or the DEP Commissioner upon request. The 

Contractor shall retain all documentation generated in the best available technology 

selection process for as long as the selected best available technology is in use. 

 

5.4.3(b) No Contractor shall be required to replace best available technology for 

reducing the emission of pollutants or other authorized technology utilized for a diesel-

powered Nonroad Vehicle in accordance with the provisions of this Article 

5.4.3 within three (3) years of having first utilized such technology for such vehicle. 

 

5.4.3(c) This Article 5.4.3 shall not apply to any vehicle used to satisfy the requirements 

of a specific Public Works Contract for fewer than twenty (20) Days. 

 

5.4.3(d) The Contractor shall not be required to comply with this Article 5.4.3 with 

respect to a diesel-powered Nonroad Vehicle under the following circumstances: 

 

5.4.3(d)(i) Where the City Agency makes a written finding, which is 

approved, in writing, by the DEP Commissioner, that the best available technology 

for reducing the emission of pollutants as required by this Article 

5.4.3 is unavailable for such vehicle, the Contractor shall use whatever technology 

for reducing the emission of pollutants, if any, is available and appropriate for such 

vehicle. 

 

             5.4.3(d)(ii) Where the DEP Commissioner has issued a written waiver based 

upon the Contractor having demonstrated to the DEP Commissioner that the use of 

the best available technology for reducing the emission of pollutants might endanger 

the operator of such vehicle or those working near such vehicle, due to engine 

malfunction, the Contractor shall use whatever technology for reducing the 

emission of pollutants, if any, is available and appropriate for such vehicle, which 

would not endanger the operator of such vehicle or those working near such vehicle. 

http://www.dep.nyc.gov/


CITY OF NEW YORK 14 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017  

 

5.4.3(d)(iii) In determining which technology to use for the purposes of 

Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above, the Contractor shall primarily consider 

the reduction in emissions of particulate matter and secondarily consider the 

reduction in emissions of nitrogen oxides associated with the use of such 

technology, which shall in no event result in an increase in the emissions of either 

such pollutant. 

 

5.4.3(d)(iv) The Contractor shall submit requests for a finding or a waiver 

pursuant to this Article 5.4.3(d) in writing to the DEP Commissioner, with a copy 

to the ACCO of the City Agency letting this Contract. Any finding or waiver made 

or issued pursuant to Articles 5.4.3(d)(i) and 5.4.3(d)(ii) above shall expire after one 

hundred eighty (180) Days, at which time the requirements of Article 5.4.3(a) shall 

be in full force and effect unless the City Agency renews the finding, in writing, 

and the DEP Commissioner approves such finding, in writing, or the DEP 

Commissioner renews the waiver, in writing. 

 

5.4.3(e) The requirements of this Article 5.4.3 do not apply where they are 

precluded by federal or State funding requirements or where the Contract is an 

emergency procurement. 

 

5.4.4 Section 24-163 of the Administrative Code. The Contractor shall comply with Section 

24-163 of the Administrative Code related to the idling of the engines of motor vehicles while 

parking. 

 

5.4.5 Compliance 

 

5.4.5(a) The Contractor’s compliance with Article 5.4 may be independently monitored. 

If it is determined that the Contractor has failed to comply with any provision of Article 

5.4, any costs associated with any independent monitoring incurred by the City shall be 

reimbursed by the Contractor. 

 

5.4.5(b) Any Contractor who violates any provision of Article 5.4, except as provided 

in Article 5.4.5(c) below, shall be liable for a civil penalty between the amounts of one 

thousand ($1,000) and ten thousand ($10,000) dollars, in addition to twice the amount of 

money saved by such Contractor for failure to comply with Article 5.4. 

 

5.4.5(c) No Contractor shall make a false claim with respect to the provisions of Article 

5.4 to a City Agency. Where a Contractor has been found to have done so, such 

Contractor shall be liable for a civil penalty of twenty thousand ($20,000) dollars, in 

addition to twice the amount of money saved by such Contractor in association with 

having made such false claim. 

 

5.4.6 Reporting 

 

5.4.6(a) For all Public Works Contracts covered by this Article 5.4, the Contractor 

shall report to the City Agency the following information: 

5.4.6(a)(i)   The total number of diesel-powered Nonroad Vehicles used to 

fulfill the requirements of this Public Works Contract; 

 

5.4.6(a)(ii) The number of such Nonroad Vehicles that were powered by 

Ultra Low Sulfur Diesel Fuel; 



CITY OF NEW YORK 15 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017  

 

5.4.6(a)(iii) The number of such Nonroad Vehicles that utilized the best 

available technology for reducing the emission of pollutants, including a breakdown 

by vehicle model and the type of technology; 

 

5.4.6(a)(iv) The number of such Nonroad Vehicles that utilized such other 

authorized technology in accordance with Article 5.4.3, including a breakdown by 

vehicle model and the type of technology used for each such vehicle; 

5.4.6(a)(v) The locations where such Nonroad Vehicles were used; and 

5.4.6(a)(vi) Where a determination is in effect pursuant to Article 

5.4.2(b) or 5.4.2(c), detailed information concerning the Contractor’s efforts to 

obtain Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no 

more than thirty parts per million (30 ppm). 

 

5.4.6(b) The Contractor shall submit the information required by Article 5.4.6(a) at the 

completion of Work under the Public Works Contract and on a yearly basis no later than 

August 1 throughout the term of the Public Works Contract. The yearly report shall cover 

Work performed during the preceding fiscal year (July 1 - June 30). 

 

5.5 Ultra Low Sulfur Diesel Fuel. In accordance with the Coordinated Construction Act for 

Lower Manhattan, as amended: 

 

5.5.1 Definitions. For purposes of this Article 5.5, the following definitions apply: 

 

5.5.1(a) “Lower Manhattan” means the area to the south of and within the following 

lines: a line beginning at a point where the United States pierhead line in the Hudson 

River as it exists now or may be extended would intersect with the southerly line of 

West Houston Street in the Borough of Manhattan extended, thence easterly along the 

southerly side of West Houston Street to the southerly side of Houston Street, thence 

easterly along the southerly side of Houston Street to the southerly side of East 

Houston Street, thence northeasterly along the southerly side of East Houston Street to 

the point where it would intersect with the United States pierhead line in the East River 

as it exists now or may be extended, including tax lots within or immediately adjacent 

thereto. 

 

5.5.1(b) “Lower Manhattan Redevelopment Project” means any project in Lower 

Manhattan that is funded in whole or in part with federal or State funding, or any project 

intended to improve transportation between Lower Manhattan and the two air terminals 

in the City known as LaGuardia Airport and John F. Kennedy International Airport, or 

between Lower Manhattan and the air terminal in Newark known as Newark Liberty 

International Airport, and that is funded in whole or in part with federal funding. 

5.5.1(c) “Nonroad Engine” means an internal combustion engine (including the fuel 

system) that is not used in a Motor Vehicle or a vehicle used solely for competition, or 

that is not subject to standards promulgated under Section 7411 or Section 7521 of Title 

42 of the United States Code, except that this term shall apply to internal combustion 

engines used to power generators, compressors or similar equipment used in any 

construction program or project. 

 

5.5.1(d) “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty 

(50) horsepower (HP) and greater, and that is not a Motor Vehicle or a vehicle used 
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solely for competition, which shall include, but not be limited to, excavators, backhoes, 

cranes, compressors, generators, bulldozers, and similar equipment, except that this terms 

shall not apply to horticultural maintenance vehicles used for landscaping purposes that 

are powered by a Nonroad Engine of sixty-five (65) HP or less and that are not used in 

any construction program or project. 

 

5.5.1(e) “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no 

more than fifteen parts per million (15 ppm). 

 

5.5.2 Requirements. Contractors and Subcontractors are required to use only Ultra Low 

Sulfur Diesel Fuel to power the diesel-powered Nonroad Vehicles with engine HP rating of 

fifty (50) HP and above used on a Lower Manhattan Redevelopment Project and, where 

practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with 

oxidation catalysts, particulate filters, or technology that achieves lowest particulate matter 

emissions. 

 

5.6 Pesticides. In accordance with Section 17-1209 of the Administrative Code, to the extent that 

the Contractor or any Subcontractor applies pesticides to any property owned or leased by the City, the 

Contractor, and any Subcontractor shall comply with Chapter 12 of the Administrative Code. 

 

5.7 Waste Treatment, Storage, and Disposal Facilities and Transporters. In connection with the 

Work, the Contractor and any Subcontractor shall use only those waste treatment, storage, and disposal 

facilities and waste transporters that possess the requisite license, permit or other governmental approval 

necessary to treat, store, dispose, or transport the waste, materials or hazardous substances. 

 

5.8 Environmentally Preferable Purchasing. The Contractor shall ensure that products purchased 

or leased by the Contractor or any Subcontractor for the Work that are not specified by the City or are 

submitted as equivalents to a product specified by the City comply with the requirements of the New York 

City Environmentally Preferable Purchasing Program contained in Chapter 11 of Title 43 of the RCNY, 

pursuant to Chapter 3 of Title 6 of the Administrative Code. 

 

 

ARTICLE 6. INSPECTION 

 

6.1 During the progress of the Work and up to the date of Final Acceptance, the Contractor shall at 

all times afford the representatives of the City every reasonable, safe, and proper facility for inspecting all 

Work done or being done at the Site and also for inspecting the manufacture or preparation of materials and 

equipment at the place of such manufacture or preparation. 

 

6.2 The Contractor’s obligation hereunder shall include the uncovering or taking down of 

finished Work and its restoration thereafter; provided, however, that the order to uncover, take 

down and restore shall be in writing, and further provided that if Work thus exposed proves 

satisfactory, and if the Contractor has complied with Article 6.1, such uncovering or taking down 

and restoration shall be considered an item of Extra Work to be paid for in accordance with the provisions 

of Article 26. If the Work thus exposed proves unsatisfactory, the City has no obligation to compensate the 

Contractor for the uncovering, taking down or restoration. 
 

6.3 Inspection and approval by the Commissioner, the Engineer, Project Manager, or Resident 

Engineer, of finished Work or of Work being performed, or of materials and equipment at the place of 

manufacture or preparation, shall not relieve the Contractor of its obligation to perform the Work in strict 

accordance with the Contract. Finished or unfinished Work not found to be in strict accordance with the 
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Contract shall be replaced as directed by the Engineer, even though such Work may have been previously 

approved and paid for. Such corrective Work is Contract Work and shall not be deemed Extra Work. 

 

6.4 Rejected Work and materials shall be promptly taken down and removed from the Site, which 

must at all times be kept in a reasonably clean and neat condition. 

 

 

ARTICLE 7. PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND 

INDEMNIFICATION 

 

7.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

be under an absolute obligation to protect the finished and unfinished Work against any damage, loss, 

injury, theft and/or vandalism and in the event of such damage, loss, injury, theft and/or vandalism, it shall 

promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed by the 

Resident Engineer. The obligation to deliver finished Work in strict accordance with the Contract prior to 

Final Acceptance shall be absolute and shall not be affected by the Resident Engineer’s approval of, or 

failure to prohibit, the Means and Methods of Construction used by the Contractor. 

 

7.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall 

take all reasonable precautions to protect all persons and the property of the City and of others from damage, 

loss or injury resulting from the Contractor’s, and/or its Subcontractors’ operations under this Contract. 

The Contractor’s obligation to protect shall include the duty to provide, place or replace, and adequately 

maintain at or about the Site suitable and sufficient protection such as lights, barricades, and enclosures. 

 

7.3 The Contractor shall comply with the notification requirements set forth below in the event of any 

loss, damage or injury to Work, persons or property, or any accidents arising out of the operations of the 

Contractor and/or its Subcontractors under this Contract. 

 

7.3.1 The Contractor shall make a full and complete report in writing to the Resident 

Engineer within three (3) Days after the occurrence. 

 

7.3.2 The Contractor shall also send written notice of any such event to all insurance 

carriers that issued potentially responsive policies (including commercial general 

liability insurance carriers for events relating to the Contractor’s own employees) no 

later than twenty (20) days after such event and again no later than twenty (20) days 

after the initiation of any claim and/or action resulting therefrom. Such notice shall 

contain the following information: the number of the insurance policy, the name of the 

Named Insured, the date and location of the incident, and the identity of the persons 

injured or property damaged. For any policy on which the City and/or the Engineer, 

Architect, or Project Manager are Additional Insureds, such notice shall expressly 

specify that “this notice is being given on behalf of the City of New York as Additional 

Insured, such other Additional Insureds, as well as the Named Insured.” 
 

7.3.2(a) Whenever such notice is sent under a policy on which the City is an Additional 

Insured, the Contractor shall provide copies of the notice to the Comptroller, the 

Commissioner and the City Corporation Counsel. The copy to the Comptroller shall be 

sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre Street – Room 1222, 

New York, New York, 10007. The copy to the Commissioner shall be sent to the 

address set forth in Schedule A of the General Conditions. The copy to the City 

Corporation Counsel shall be sent to Insurance Claims Specialist, Affirmative Litigation 
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Division, New York City Law Department, 100 Church Street, New York, New York 

10007. 

 

7.3.2(b) If the Contractor fails to provide any of the foregoing notices to any appropriate 

insurance carrier(s) in a timely and complete manner, the Contractor shall indemnify 

the City for all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or 

on behalf of the City. 

 

7.4 To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold the City, 

its employees, and officials (the “Indemnitees”) harmless against any and all claims (including but not 

limited to claims asserted by any employee of the Contractor and/or its Subcontractors) and costs and 

expenses of whatever kind (including but not limited to payment or reimbursement of attorneys’ fees and 

disbursements) allegedly arising out of or in any way related to the operations of the Contractor and/or its 

Subcontractors in the performance of this Contract or from the Contractor’s and/or its Subcontractors’ 

failure to comply with any of the provisions of this Contract or of the Law. Such costs and expenses shall 

include all those incurred in defending the underlying claim and those incurred in connection with the 

enforcement of this Article 7.4 by way of cross-claim, third-party claim, declaratory action or otherwise. 

The parties expressly agree that the indemnification obligation hereunder contemplates (1) full indemnity 

in the event of liability imposed against the Indemnitees without negligence and solely by reason of statute, 

operation of Law or otherwise; and (2) partial indemnity in the event of any actual negligence on the part of 

the Indemnitees either causing or contributing to the underlying claim (in which case, indemnification will 

be limited to any liability imposed over and above that percentage attributable to actual fault whether by 

statute, by operation of Law, or otherwise). Where partial indemnity is provided hereunder, all costs and 

expenses shall be indemnified on a pro rata basis. 

 

7.4.1 Indemnification under Article 7.4 or any other provision of the Contract shall operate 

whether or not Contractor or its Subcontractors have placed and maintained the insurance 

specified under Article 22. 

 

7.5 The provisions of this Article 7 shall not be deemed to create any new right of action in favor of 

third parties against the Contractor or the City. 

 

 

CHAPTER III: TIME PROVISIONS 

 

ARTICLE 8. COMMENCEMENT AND PROSECUTION OF THE WORK 

 

8.1 The Contractor shall commence the Work on the date specified in the Notice to Proceed or the 

Order to Work. The time for performance of the Work under the Contract shall be computed from the 

date specified in the Notice to Proceed or the Order to Work. TIME BEING OF THE ESSENCE to the 

City, the Contractor shall thereafter prosecute the Work diligently, using such Means and Methods of 

Construction as are in accord with Article 4 herein and as will assure its completion not later than the date 

specified in this Contract, or on the date to which the time for completion may be extended. 

 

 

ARTICLE 9. PROGRESS SCHEDULES 

 

9.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, within 

fifteen (15) Days after the Notice to Proceed or Order to Work, unless otherwise directed by the Engineer, 

shall submit to the Engineer a proposed progress schedule based on the Critical Path Method in the form of 
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a bar graph or in such other form as specified by the Engineer, and monthly cash flow requirements, 

showing: 

 

9.1.1 The anticipated time of commencement and completion of each of the various operations 

to be performed under this Contract; and 

 

9.1.2 The sequence and interrelation of each of these operations with the others and with those 

of other related contracts; and 

 

9.1.3 The estimated time required for fabrication or delivery, or both, of all materials and 

equipment required for the Work, including the anticipated time for obtaining required 

approvals pursuant to Article 10; and 

 

9.1.4 The estimated amount in dollars the Contractor will claim on a monthly basis. 

 

9.2 The proposed schedule shall be revised as directed by the Engineer, until finally approved by the 

Engineer, and after such approval, subject to the provisions of Article 11, shall be strictly adhered to by the 

Contractor. 

 

9.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as 

revised pursuant to Article 11, it shall promptly adopt such other or additional Means and Methods of 

Construction, at   its sole cost and expense, as will make up for the time lost and will assure completion in 

accordance with the approved progress schedule. The approval by the City of a progress schedule which is 

shorter than the time allotted under the Contract shall not create any liability for the City if the approved 

progress schedule is not met. 

 

9.4 The Contractor will not receive any payments until the proposed progress schedule is submitted. 

 

 

ARTICLE 10. REQUESTS FOR INFORMATION OR APPROVAL 

 

10.1 From time to time as the Work progresses and in the sequence indicated by the approved 

progress schedule, the Contractor shall submit to the Engineer a specific request in writing for each item 

of information or approval required by the Contractor. These requests shall state the latest date upon which 

the information or approval is actually required by the Contractor, and shall be submitted in a reasonable 

time in advance thereof to provide the Engineer a sufficient time to act upon such submissions, or any 

necessary re-submissions thereof. 

 

10.2 The Contractor shall not have any right to an extension of time on account of delays due to the 

Contractor’s failure to submit requests for the required information or the required approval in accordance 

with the above requirements. 

 

 

ARTICLE 11. NOTICE OF CONDITIONS CAUSING DELAY AND DOCUMENTATION OF 

DAMAGES CAUSED BY DELAY 

 

11.1 After the commencement of any condition which is causing or may cause a delay in 

completion of the Work, including conditions for which the Contractor may be entitled to an extension of 

time, the following notifications and submittals are required: 

 

11.1.1 Within fifteen (15) Days after the Contractor becomes aware or reasonably should be 
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aware of each such condition, the Contractor must notify the Resident Engineer or Engineer, 

as directed by the Commissioner, in writing of the existence, nature and effect of such 

condition upon the approved progress schedule and the Work, and must state why and in what 

respects, if any, the condition is causing or may cause a delay. Such notice shall include a 

description of the construction activities that are or could be affected by the condition and may 

include any recommendations the Contractor may have to address the delay condition and any 

activities the Contractor may take to avoid or minimize the delay. 

 

11.1.2 If the Contractor shall claim to be sustaining damages for delay as provided for in this 

Article 11,within forty-five (45) Days from the time such damages are first incurred for each 

such condition, the Contractor shall submit to the Commissioner a verified written statement 

of the details and estimates of the amounts of such damages, including categories of expected 

damages and projected monthly costs, together with documentary evidence of such damages as 

the Contractor may have at the time of submission (“statement of delay damages”), as further 

detailed in Article 11.6. The Contractor may submit the above statement within such 

additional time as may be granted by the Commissioner in writing upon written request 

therefor. 

 

11.1.3 Articles 11.1.1 and 11.1.2 do not relieve the Contractor of its obligation to comply with 

the provisions of Article 44. 

 

11.2 Failure of the Contractor to strictly comply with the requirements of Article 11.1.1 may, in the 

discretion of the Commissioner, be deemed sufficient cause to deny any extension of time on account of 

delay arising out of such condition. Failure of the Contractor to strictly comply with the requirements of 

both Articles 11.1.1 and 11.1.2 shall be deemed a conclusive waiver by the Contractor of any and all 

claims for damages for delay arising from such condition and no right to recover on such claims shall exist. 

 

11.3 When appropriate and directed by the Engineer, the progress schedule shall be revised by the 

Contractor until finally approved by the Engineer. The revised progress schedule must be strictly adhered 

to by the Contractor. 

 

11.4 Compensable Delays 

 

11.4.1 The Contractor agrees to make claim only for additional costs attributable to delay in 

the performance of this Contract necessarily extending the time for completion of the Work or 

resulting from acceleration directed by the Commissioner and required to maintain the 

progress schedule, occasioned solely by any act or omission to act of the City listed below. The 

Contractor also agrees that delay from any other cause shall be compensated, if at all, solely 

by an extension of time to complete the performance of the Work.  

 

11.4.1.1 The failure of the City to take reasonable measures to coordinate and 

progress the Work to the extent required by the Contract, except that the 

City shall not be responsible for the Contractor’s obligation to coordinate 

and progress the Work of its Subcontractors. 

11.4.1.2 Unreasonable delays attributable to the review of shop drawings, the 

issuance of change orders, or the cumulative impact of change orders 

that were not brought about by any act or omission of the Contractor. 

11.4.1.3 The unavailability of the Site caused by acts or omissions of the City.. 

11.4.1.4 The issuance by the Engineer of a stop work order that was not brought 

about through any act or omission of the Contractor. 

11.4.1.5 Differing site conditions or environmental hazards that were neither known 

nor reasonably ascertainable on a pre-bid inspection of the Site or review 
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of the bid documents or other publicly available sources, and that are not 

ordinarily encountered in the Project’s geographical area or neighborhood 

or in the type of Work to be performed. 

11.4.1.6 Delays caused by the City’s bad faith or its willful, malicious, or grossly 

negligent conduct; 

11.4.1.7 Delays not contemplated by the parties; 

11.4.1.8 Delays so unreasonable that they constitute an intentional abandonment of 

the Contract by the City; and 

11.4.1.9 Delays resulting from the City’s breach of a fundamental obligation of the 

Contract. 

 

11.4.2 No claim may be made for any alleged delay in Substantial Completion of the 

Work if the Work will be or is substantially completed by the date of Substantial 

Completion provided for in Schedule A unless acceleration has been directed by the 

Commissioner to meet the date of Substantial Completion set forth in Schedule A, 

or unless there is a provision in the Contract providing for additional compensation 

for early completion. 

 

11.4.3 The provisions of this Article 11 apply only to claims for additional costs attributable 

to delay and do not preclude determinations by the Commissioner allowing reimbursements for 

additional costs for Extra Work pursuant to Articles 25 and 26 of this Contract. To the extent 

that any cost attributable to delay is reimbursed as part of a change order, no additional claim 

for compensation under this Article 11 shall be allowed. 

 

11.5 Non-Compensable Delays. The Contractor agrees to make no claim for, and is deemed to 

have included in its bid prices for the various items of the Contract, the extra/additional costs attributable 

to any delays caused by or attributable to the items set forth below. For such items, the Contractor shall be 

compensated, if at all, solely by an extension of time to complete the performance of the Work, in 

accordance with the provisions of Article 13. Such extensions of time will be granted, if at all, pursuant to 

the grounds set forth in Article 13.3. 

 

11.5.1 The acts or omissions of any third parties, including but not limited to Other 

Contractors, public/ governmental bodies (other than City Agencies), utilities or private 

enterprises, who are disclosed in the Contract Documents or are ordinarily encountered or 

generally recognized as related to the Work; 

 

11.5.2 Any situation which was within the contemplation of the parties at the time of entering 

into the Contract, including any delay indicated or disclosed in the Contract Documents or 

that would be generally recognized by a reasonably prudent contractor as related to the nature 

of the Work, and/or the existence of any facility or appurtenance owned, operated or 

maintained by any third party, as indicated or disclosed in the Contract Documents or 

ordinarily encountered or generally recognized as related to the nature of the Work; 

 

11.5.3 Restraining orders, injunctions or judgments issued by a court which were caused by a 

Contractor’s submission, action or inaction or by a Contractor’s Means and Methods of 

Construction, or by third parties, unless such order, injunction or judgment was the result  of 

an act or omission by the City; 

 

11.5.4 Any labor boycott, strike, picketing, lockout or similar situation; 
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11.5.5 Any shortages of supplies or materials, or unavailability of equipment, required by the 

Contract Work; 

 

11.5.6 Climatic conditions, storms, floods, droughts, tidal waves, fires, hurricanes, 

earthquakes, landslides or other catastrophes or acts of God, or acts of war or of the public 

enemy or terrorist acts, including the City’s reasonable responses thereto; and 

 

11.5.7 Extra Work which does not significantly affect the overall completion of the Contract, 

reasonable delays in the review or issuance of change orders or field orders and/or in shop 

drawing reviews or approvals. 

 

11.6 Required Content of Submission of Statement of Delay Damages 

 

11.6.1 In the verified written statement of delay damages required by Article 11.1.2, the 

following information shall be provided by the Contractor: 

 

11.6.1.1 For each delay, the start and end dates of the claimed periods of delay and, 

in addition, a description of the operations that were delayed, an explanation 

of how they were delayed, and the reasons for the delay, including 

identifying the applicable act or omission of the City listed in Article 11.4. 

11.6.1.2 A detailed factual statement of the claim providing all necessary dates, 

locations and items of Work affected by the claim. 

11.6.1.3 The estimated amount of additional compensation sought and a breakdown 

of that amount into categories as described in Article 11.7. 

11.6.1.4 Any additional information requested by the Commissioner. 

 

11.7 Recoverable Costs 

 

11.7.1 Delay damages may be recoverable for the following costs actually and necessarily 

incurred in the performance of the Work: 

 

11.7.1.1 Direct labor, including payroll taxes (subject to statutory wage caps) and 

supplemental benefits, based on time and materials records; 

11.7.1.2 Necessary materials (including transportation to the Site), based on time 

and material records; 

11.7.1.3 Reasonable rental value of necessary plant and equipment other than small 

tools, plus fuel/energy costs according to the applicable formula set forth 

in Articles 26.2.4 and/or 26.2.8, based on time and material records; 

11.7.1.4 Additional insurance and bond costs; 

11.7.1.5 Extended Site overhead, field office rental, salaries of field office staff, on-

site project managers and superintendents, field office staff vehicles, 

Project-specific storage, field office utilities and telephone, and field office 

consumables; 

11.7.1.6 Labor escalation costs based on actual costs; 

11.7.1.7 Materials and equipment escalation costs based on applicable industry 

indices unless documentation of actual increased cost is provided; 

11.7.1.8 Additional material and equipment storage costs based on actual 

documented costs and additional costs necessitated by extended 

manufacturer warranty periods; and 

11.7.1.9 Extended home office overhead calculated based on the following formula: 

(1) Subtract from the original Contract amount the amount earned 

by original contractual Substantial Completion date (not 
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including change orders); 

(2) Remove 15% overhead and profit from the calculation in item 

(1) by dividing the results of item (1) by 1.15; 

(3) Multiply the result of item (2) by 7.25% for the total home office 

overhead; 

(4) Multiply the result of item (3) by 7.25% for the total profit; and 

(5) The total extended home office overhead will be the total of 

items (3) and (4). 

 

11.7.2 Recoverable Subcontractor Costs. When the Work is performed by a Subcontractor, 

the Contractor may be paid the actual and necessary costs of such subcontracted Work as 

outlined above in Articles 11.7.1.1 through 11.7.1.8, and an additional overhead of 5% of the 

costs outlined in Articles 11.7.1.1 through 11.7.1.3. 

 

11.7.3 Non-Recoverable Costs. The parties agree that the City will have no liability for the 

following items and the Contractor agrees it shall make no claim for the following items: 

 

11.7.3.1 Profit, or loss of anticipated or unanticipated profit, except as provided in 

Article 11.7.1.9; 

11.7.3.2 Consequential damages, including, but not limited to, construction or bridge 

loans or interest paid on such loans, loss of bonding capacity, bidding 

opportunities, or interest in investment, or any resulting insolvency; 

11.7.3.3 Indirect costs or expenses of any nature except those included in Article 

11.7.1; 

11.7.3.4 Direct or indirect costs attributable to performance of Work where the 

Contractor, because of situations or conditions within its control, has not 

progressed the Work in a satisfactory manner; and 

11.7.3.5 Attorneys’ fees and dispute and claims preparation expenses. 

11.8 Any claims for delay under this Article 11 are not subject to the jurisdiction of the Contract 

Dispute Resolution Board pursuant to the dispute resolution process set forth in Article 27. 

 

11.9 Any compensation provided to the Contractor in accordance with this Article 11 will be made 

pursuant to a claim filed with the Comptroller. Nothing in this Article 11 extends the time 

for the Contractor to file an action with respect to a claim within six months after Substantial 

Completion pursuant to Article 56. 

 

 

ARTICLE 12. COORDINATION WITH OTHER CONTRACTORS 

 

12.1 During the progress of the Work, Other Contractors may be engaged in performing other work 

or may be awarded other contracts for additional work on this Project. In that event, the Contractor shall 

coordinate the Work to be done hereunder with the work of such Other Contractors and the Contractor 

shall fully cooperate with such Other Contractors and carefully fit its own Work to that provided under 

other contracts as may be directed by the Engineer. The Contractor shall not commit or permit any act 

which will interfere with the performance of work by any Other Contractors. 

 

12.2 If the Engineer determines that the Contractor is failing to coordinate its Work with the 

work of Other Contractors as the Engineer has directed, then the Commissioner shall have the right to 

withhold any payments otherwise due hereunder until the Contractor completely complies with the 

Engineer’s directions. 
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12.3 The Contractor shall notify the Engineer in writing if any Other Contractor on this Project is 

failing to coordinate its work with the Work of this Contract. If the Engineer finds such charges to be true, 

the Engineer shall promptly issue such directions to the Other Contractor with respect thereto as the 

situation may require. The City shall not, however, be liable for any damages suffered by any Other 

Contractor’s failure to coordinate its work with the Work of this Contract or by reason of the Other 

Contractor’s failure to promptly comply with the directions so issued by the Engineer, or by reason of any 

Other Contractor’s default in performance, it being understood that the City does not guarantee the 

responsibility or continued efficiency of any contractor. The Contractor agrees to make no claim against the 

City for any damages relating to or arising out of any directions issued by the Engineer pursuant to this 

Article 12 (including but not limited to the failure of any Other Contractor to comply or promptly comply 

with such directions), or the failure of any Other Contractor to coordinate its work, or the default in 

performance of any Other Contractor. 

 

12.4 The Contractor shall indemnify and hold the City harmless from any and all claims or 

judgments for damages and from costs and expenses to which the City may be subjected or which it may 

suffer or incur by reason of the Contractor’s failure to comply with the Engineer’s directions promptly; and 

the Comptroller shall have the right to exercise the powers reserved in Article 23 with respect to any 

claims which may be made for damages due to the Contractor’s failure to comply with the Engineer’s 

directions promptly. Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the Contractor to 

the fullest extent provided by Law. 

 

12.5 Should the Contractor sustain any damage through any act or omission of any Other 

Contractor having a contract with the City for the performance of work upon the Site or of work which may 

be necessary to be performed for the proper prosecution of the Work to be performed hereunder, or through 

any act or omission of a subcontractor of such Other Contractor, the Contractor shall have no claim 

against the City for such damage, but shall have a right to recover such damage from the Other 

12.5 Contractor under the provision similar to the following provisions which apply to this Contract and 

have been or will be inserted in the contracts with such Other Contractors: 
 

12.5.1 Should any Other Contractor having or who shall hereafter have a contract with the 

City for the performance of work upon the Site sustain any damage through any act or omission 

of the Contractor hereunder or through any act or omission of any Subcontractor of the 

Contractor, the Contractor agrees to reimburse such Other Contractor for all such damages 

and to defend at its own expense any action based upon such claim and if any judgment or 

claim (even if the allegations of the action are without merit) against the City shall be allowed 

the Contractor shall pay or satisfy such judgment or claim and pay all costs and expenses in 

connection therewith and agrees to indemnify and hold the City harmless from all such claims. 

Insofar as the facts and Law relating to any claim would preclude the City from being 

completely indemnified by the Contractor, the City shall be partially indemnified by the 

Contractor to the fullest extent provided by Law. 

 

12.6 The City’s right to indemnification hereunder shall in no way be diminished, waived or 

discharged by its recourse to assessment of liquidated damages as provided in Article 15, or by the exercise 

of any other remedy provided for by Contract or by Law. 

 

 

ARTICLE 13.  EXTENSION OF TIME FOR PERFORMANCE 

 

13.1 If performance by the Contractor is delayed for a reason set forth in Article 13.3, the 

Contractor may be allowed a reasonable extension of time in conformance with this Article 13 and the PPB 
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Rules. 

 

13.2 Any extension of time may be granted only by the ACCO or by the Board for the Extension of 

Time (hereafter “Board”) (as set forth below) upon written application by the Contractor. 

 

13.3 Grounds for Extension: If such application is made, the Contractor shall be entitled to an 

extension of time for delay in completion of the Work caused solely: 

 

13.3.1 By the acts or omissions of the City, its officials, agents or employees; or 

 

13.3.2 By the act or omissions of Other Contractors on this Project; or 

 

13.3.3 By supervening conditions entirely beyond the control of either party hereto (such as, 

but not limited to, acts of God or the public enemy, excessive inclement weather, war or other 

national emergency making performance temporarily impossible or illegal, or strikes or labor 

disputes not brought about by any act or omission of the Contractor). 

 

13.3.4 The Contractor shall, however, be entitled to an extension of time for such causes only 

for the number of Days of delay which the ACCO or the Board may determine to be due solely 

to such causes, and then only if the Contractor shall have strictly complied with all of the 

requirements of Articles 9 and 10. 

 

13.4 The Contractor shall not be entitled to receive a separate extension of time for each of several 

causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of the 

Work as determined by the ACCO or the Board, irrespective of the number of causes contributing to 

produce such delay. If one of several causes of delay operating concurrently results from any act, fault or 

omission of the Contractor or of its Subcontractors or Materialmen, and would of itself (irrespective of 

the concurrent causes) have delayed the Work, no extension of time will be allowed for the period 

of delay resulting from such act, fault or omission. 
 

13.5 The determination made by the ACCO or the Board on an application for an extension of time 

shall be binding and conclusive on the Contractor. 

 

13.6 The ACCO or the Board acting entirely within their discretion may grant an application for an 

extension of time for causes of delay other than those herein referred. 

 

13.7 Permitting the Contractor to continue with the Work after the time fixed for its completion has 

expired, or after the time to which such completion may have been extended has expired, or the making of 

any payment to the Contractor after such time, shall in no way operate as a waiver on the part of the City of 

any of its rights under this Contract. 

 

13.8 Application for Extension of Time: 

 

13.8.1 Before the Contractor’s time extension request will be considered, the Contractor 

shall notify the ACCO of the condition which allegedly has caused or is causing the delay, and 

shall submit a written application to the ACCO identifying: 

 

13.8.1(a) The Contractor; the registration number; and Project description;  

13.8.1(b) Liquidated damage assessment rate, as specified in the Contract;  

13.8.1(c) Original total bid price; 
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13.8.1(d) The original Contract start date and completion date; 

 

13.8.1(e) Any previous time extensions granted (number and duration); and  

13.8.1(f) The extension of time requested. 

13.8.2 In addition, the application for extension of time shall set forth in detail:  

13.8.2(a) The nature of each alleged cause of delay in completing the Work; 

13.8.2(b) The date upon which each such cause of delay began and ended and the 

number of Days attributable to each such cause; 

 

13.8.2(c) A statement that the Contractor waives all claims except for those delineated 

in the application, and the particulars of any claims which the Contractor does not agree 

to waive. For time extensions for Substantial Completion and final completion 

payments, the application shall include a detailed statement of the dollar amounts of each 

element of claim item reserved; and 

 

13.8.2(d) A statement indicating the Contractor’s understanding that the time extension 

is granted only for purposes of permitting continuation of Contract performance and 

payment for Work performed and that the City retains its right to conduct an 

investigation and assess liquidated damages as appropriate in the future. 

 

13.9 Analysis and Approval of Time Extensions: 

13.9.1 For time extensions for partial payments, a written determination shall be made by the 

ACCO who may, for good and sufficient cause, extend the time for the performance of the 

Contract as follows: 

 

13.9.1(a) If the Work is to be completed within six (6) months, the time for performance 

may be extended for sixty (60) Days; 

 

13.9.1(b) If the Work is to be completed within less than one (1) year but more than six 

(6) months, an extension of ninety (90) Days may be granted; 

 

13.9.1(c)   If the Contract period exceeds one (1) year, besides the extension granted in 

Article 13.9.1(b), an additional thirty (30) Days may be granted for each multiple of six 

(6) months involved beyond the one (1) year period; or 

 

13.9.1(d) If exceptional circumstances exist, the ACCO may extend the time for 

performance beyond the extensions in Articles 13.9.1(a), 13.9.1(b), and 13.9.1(c). In that 

event, the ACCO shall file with the Mayor’s Office of Contract Services a written 

explanation of the exceptional circumstances. 

 

13.9.2 For extensions of time for Substantial Completion and final completion payments, the 

Engineer, in consultation with the ACCO, shall prepare a written analysis of the delay 

(including a preliminary determination of the causes of delay, the beginning and end dates for 

each such cause of delay, and whether the delays are excusable under the terms of this 

Contract). The report shall be subject to review by and approval of the Board, which shall have 

authority to question its analysis and determinations and request additional facts or 

documentation. The report as reviewed and made final by the Board shall be made a part of the 

Agency contract file. Neither the report itself nor anything contained therein shall operate as a 
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waiver or release of any claim the City may have against the Contractor for either actual or 

liquidated damages. 

 

13.9.3 Approval Mechanism for Time Extensions for Substantial Completion or Final 

Completion Payments: An extension shall be granted only with the approval of the Board which 

is comprised of the ACCO of the Agency, the City Corporation Counsel, and the Comptroller, 

or their authorized representatives. 

 

13.9.4 Neither the granting of any application for an extension of time to the Contractor or 

any Other Contractor on this Project nor the papers, records or reports related to any 

application for or grant of an extension of time or determination related thereto shall be referred 

to or offered in evidence by the Contractor or its attorneys in any action or proceeding. 

 

13.10 No Damage for Delay: The Contractor agrees to make no claim for damages for delay in the 

performance of this Contract occasioned by any act or omission to act of the City or any of its 

representatives, except as provided for in Article 11. 

 

 

ARTICLE 14. COMPLETION AND FINAL ACCEPTANCE OF THE WORK 

 

14.1 Date for Substantial Completion: The Contractor shall substantially complete the Work within 

the  time  fixed in Schedule  A of  the General Conditions, or within the time to which such 

Substantial Completion may be extended. 

14.2 Determining the Date of Substantial Completion: The Work will be deemed to be substantially 

complete when the two conditions set forth below have been met. 

 

14.2.1 Inspection: The Engineer or Resident Engineer, as applicable, has inspected the 

Work and has made a written determination that it is substantially complete. 

 

14.2.2 Approval of Final Approved Punch List and Date for Final Acceptance: Following 

inspection of the Work, the Engineer/Resident Engineer shall furnish the Contractor with a 

final punch list, specifying all items of Work to be completed and proposing dates for the 

completion of each specified item of Work. The Contractor shall then submit in writing to the 

Engineer/Resident Engineer within ten (10) Days of the Engineer/Resident Engineer 

furnishing the final punch list either acceptance of the dates or proposed alternative dates for 

the completion of each specified item of Work. If the Contractor neither accepts the dates 

nor proposes alternative dates within ten (10) Days, the schedule proposed by the 

Engineer/Resident Engineer shall be deemed accepted. If the Contractor proposes alternative 

dates, then, within a reasonable time after receipt, the Engineer/Resident Engineer, in a 

written notification to the Contractor, shall approve the Contractor’s completion dates or, if 

they are unable to agree, the Engineer/Resident Engineer shall establish dates for the 

completion of each item of Work. The latest completion date specified shall be the date for 

Final Acceptance of the Work. 

 

14.3 Date of Substantial Completion. The date of approval of the Final Approved Punch List, shall 

be the date of Substantial Completion. The date of approval of the Final Approved Punch List shall be 

either (a) if the Contractor approves the final punch list and proposed dates for completion furnished by the 

Engineer/Resident Engineer, the date of the Contractor’s approval; or (b) if the Contractor neither 

accepts the dates nor proposes alternative dates, ten (10) Days after the Engineer/Resident Engineer 

furnishes the Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor 

proposes alternative dates, the date that the Engineer/Resident Engineer sends written notification to the 
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Contractor either approving the Contractor’s proposed alternative dates or establishing dates for the 

completion for each item of Work. 

 

14.4 Determining the Date of Final Acceptance: The Work will be accepted as final and complete as 

of the date of the Engineer’s/Resident Engineer’s inspection if, upon such inspection, the 

Engineer/Resident Engineer finds that all items on the Final Approved Punch List are complete and no 

further Work remains to be done. The Commissioner will then issue a written determination of Final 

Acceptance. 

 

14.5 Request for Inspection: Inspection of the Work by the Engineer/Resident Engineer for the 

purpose of Substantial Completion or Final Acceptance shall be made within fourteen (14) Days after 

receipt of the Contractor’s written request therefor. 

 

14.6 Request for Re-inspection: If upon inspection for the purpose of Substantial Completion or 

Final Acceptance, the Engineer/Resident Engineer determines that there are items of Work still to be 

performed, the Contractor shall promptly perform them and then request a re-inspection. If upon re- 

inspection, the Engineer/Resident Engineer determines that the Work is substantially complete or finally 

accepted, the date of such re-inspection shall be the date of Substantial Completion or Final Acceptance. 

Re-inspection by the Engineer/Resident Engineer shall be made within ten (10) Days after receipt of the 

Contractor’s written request therefor. 

14.7 Initiation of Inspection by the Engineer/Resident Engineer: If the Contractor does not request 

inspection or re-inspection of the Work for the purpose of Substantial Completion or Final Acceptance, 

the Engineer/Resident Engineer may initiate such inspection or re-inspection. 

 

 

ARTICLE 15. LIQUIDATED DAMAGES 

 

15.1 In the event the Contractor fails to substantially complete the Work within the time fixed for 

such Substantial Completion in Schedule A of the General Conditions, plus authorized time extensions, or 

if the Contractor, in the sole determination of the Commissioner, has abandoned the Work, the 

Contractor shall pay to the City the sum fixed in Schedule A of the General Conditions, for each and every 

Day that the time consumed in substantially completing the Work exceeds the time allowed therefor; which 

said sum, in view of the difficulty of accurately ascertaining the loss which the City will suffer by reason of 

delay in the Substantial Completion of the Work hereunder, is hereby fixed and agreed as the liquidated 

damages that the City will suffer by reason of such delay, and not as a penalty. This Article 15 shall also 

apply to the Contractor whether or not the Contractor is defaulted pursuant to Chapter X of this Contract. 

Neither the failure to assess liquidated damages nor the granting of any time extension shall operate as a 

waiver or release of any claim the City may have against the Contractor for either actual or liquidated 

damages. 

 

15.2 Liquidated damages received hereunder are not intended to be nor shall they be treated as either a 

partial or full waiver or discharge of the City’s right to indemnification, or the Contractor’s obligation to 

indemnify the City, or to any other remedy provided for in this Contract or by Law. 

 

15.3 The Commissioner may deduct and retain out of the monies which may become due hereunder, 

the amount of any such liquidated damages; and in case the amount which may become due hereunder shall 

be less than the amount of liquidated damages suffered by the City, the Contractor shall be liable to pay the 

difference. 
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ARTICLE 16. OCCUPATION OR USE PRIOR TO COMPLETION 

 

16.1 Unless otherwise provided for in the Specifications, the Commissioner may take over, use, 

occupy or operate any part of the Work at any time prior to Final Acceptance, upon written notification to 

the Contractor. The Engineer or Resident Engineer, as applicable, shall inspect the part of the Work 

to be taken over, used, occupied, or operated, and will furnish the Contractor with a written statement of the 

Work, if any, which remains to be performed on such part. The Contractor shall not object to, nor interfere 

with, the Commissioner’s decision to exercise the rights granted by Article 16. In the event the 

Commissioner takes over, uses, occupies, or operates any part of the Work: 

 

16.1.1 the Engineer/Resident Engineer shall issue a written determination of Substantial 

Completion with respect to such part of the Work; 

 

16.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the 

unfinished Work in accordance with Article 7; 

 

16.1.3 the Contractor’s guarantee on such part of the Work shall begin on the date of such 

use by the City; and; 

 

16.1.4 the Contractor shall be entitled to a return of so much of the amount retained in 

accordance with Article 21 as it relates to such part of the Work, except so much thereof as 

may be retained under Articles 24 and 44. 

 

 

CHAPTER IV: SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 17. SUBCONTRACTS 

17.1 The Contractor shall not make subcontracts totaling an amount more than the percentage of 

the total Contract price fixed in Schedule A of the General Conditions, without prior written permission 

from the Commissioner. All subcontracts made by the Contractor shall be in writing. No Work may be 

performed by a Subcontractor prior to the Contractor entering into a written subcontract with the 

Subcontractor and complying with the provisions of this Article 17. 

 

17.2 Before making any subcontracts, the Contractor shall submit a written statement to the 

Commissioner giving the name and address of the proposed Subcontractor; the portion of the Work and 

materials which it is to perform and furnish; the cost of the subcontract; the VENDEX questionnaire if 

required; the proposed subcontract if requested by the Commissioner; and any other information tending to 

prove that the proposed Subcontractor has the necessary facilities, skill, integrity, past experience, and 

financial resources to perform the Work in accordance with the terms and conditions of this Contract. 

 

17.3 In addition to the requirements in Article 17.2, Contractor is required to list the 

Subcontractor in the web based Subcontractor Reporting System through the City’s Payee Information 

Portal (PIP), available at www.nyc.gov/pip.1For each Subcontractor listed, Contractor is required to 

provide the following information: maximum contract value, description of Subcontractor’s Work, start and 

end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, Contractor will 

be required to report in the system the payments made to each Subcontractor within 30 days of making the 

 
1 In order to use the new system, a PIP account will be required. Detailed instructions on creating a PIP account 

and using the new system are also available at www.nyc.gov/pip. Additional assistance with PIP may be obtained 

by emailing the Financial Information Services Agency Help Desk at pip@fisa.nyc.gov. 

http://www.nyc.gov/pip
http://www.nyc.gov/pip
mailto:pip@fisa.nyc.gov
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payment. If any of the required information changes throughout the Term of the Contract, Contractor will 

be required to revise the information in the system. 

 

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a 

timely fashion may result in the Commissioner declaring the Contractor in default of the Contract and will 

subject Contractor to liquidated damages in the amount of $100 per day for each day that the Contractor 

fails to identify a Subcontractor along with the required information about the Subcontractor and/or fails 

to report payments to a Subcontractor, beyond the time frames set forth herein or in the notice from the 

City. Article 15 shall govern the issue of liquidated damages. 

 

17.4 If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 

sub-subcontract shall be submitted in the same manner as directed above. 

 

17.5 The Commissioner will notify the Contractor in writing whether the proposed Subcontractor 

is approved. If the proposed Subcontractor is not approved, the Contractor may submit another proposed 

Subcontractor unless the Contractor decides to do the Work. No Subcontractor shall be permitted to 

enter or perform any work on the Site unless approved. 

 

17.6 Before entering into any subcontract hereunder, the Contractor shall provide the proposed 

Subcontractor with a complete copy of this document and inform the proposed Subcontractor fully and 

completely of all provisions and requirements of this Contract relating either directly or indirectly to the 

Work to be performed and the materials to be furnished under such subcontract, and every such 

Subcontractor shall expressly stipulate that all labor performed and materials furnished by the 
Subcontractor shall strictly comply with the requirements of this Contract. 

 

17.7 Documents given to a prospective Subcontractor for the purpose of soliciting the 

Subcontractor’s bid shall include either a copy of the bid cover or a separate information sheet setting forth 

the Project name, the Contract number (if available), the Agency (as noted in Article 2.1.6), and the 

Project’s location. 

 

17.8 The Commissioner’s approval of a Subcontractor shall not relieve the Contractor of any of its 

responsibilities, duties, and liabilities hereunder. The Contractor shall be solely responsible to the City 

for the acts or defaults of its Subcontractor and of such Subcontractor’s officers, agents, and employees, 

each of whom shall, for this purpose, be deemed to be the agent or employee of the Contractor to the extent 

of its subcontract. 

 

17.9 If the Subcontractor fails to maintain the necessary facilities, skill, integrity, past experience, and 

financial resources (other than due to the Contractor’s failure to make payments where required) to perform 

the Work in accordance with the terms and conditions of this Contract, the Contractor shall promptly 

notify the Commissioner and replace such Subcontractor with a newly approved Subcontractor in 

accordance with this Article 17. 

 

17.10 The Contractor shall be responsible for ensuring that all Subcontractors performing Work 

at the Site maintain all insurance required by Law. 

 

17.11 The Contractor shall promptly, upon request, file with the Engineer a conformed copy of the 

subcontract and its cost. The subcontract shall provide the following: 

 

17.11.1 Payment to Subcontractors: The agreement between the Contractor and its 

Subcontractor shall contain the same terms and conditions as to method of payment for Work, 

labor, and materials, and as to retained percentages, as are contained in this Contract. 
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17.11.2 Prevailing Rate of Wages: The agreement between the Contractor and its 

Subcontractor shall include the prevailing wage rates and supplemental benefits to be paid in 

accordance with Labor Law Section 220. 

 

17.11.3 Section 6-123 of the Administrative Code: Pursuant to the requirements of Section 6-

123 of the Administrative Code, every agreement between the Contractor and a 

Subcontractor in excess of fifty thousand ($50,000) dollars shall include a provision that the 

Subcontractor shall not engage in any unlawful discriminatory practice as defined in Title VIII 

of the Administrative Code (Section 8-101 et seq.). 

 

17.11.4 All requirements required pursuant to federal and/or state grant agreement(s), if 

applicable to the Work. 

 

17.12 The Commissioner may deduct from the amounts certified under this Contract to be due to the 

Contractor, the sum or sums due and owing from the Contractor to the Subcontractors according to the 

terms of the said subcontracts, and in case of dispute between the Contractor and its Subcontractor, or 

Subcontractors, as to the amount due and owing, the Commissioner may deduct and withhold from the 

amounts certified under this Contract to be due to the Contractor such sum or sums as may be claimed by 

such Subcontractor, or Subcontractors, in a sworn affidavit, to be due and owing until such time as such 

claim or claims shall have been finally resolved. 

 

17.13 On contracts where performance bonds and payment bonds are executed, the Contractor shall 

include on each requisition for payment the following data: Subcontractor’s name, value of the subcontract, 

total amount previously paid to Subcontractor for Work previously requisitioned, and the amount, 

including retainage, to be paid to the Subcontractor for Work included in the requisition. 

 

17.14 On Contracts where performance bonds and payment bonds are not executed, the Contractor 

shall include with each requisition for payment submitted hereunder, a signed statement from each and 

every Subcontractor and/or Materialman for whom payment is requested in such requisition. Such signed 

statement shall be on the letterhead of the Subcontractor and/or Materialman for whom payment is 

requested and shall (i) verify that such Subcontractor and/or Materialman has been paid in full for all 

Work performed and/or material supplied to date, exclusive of any amount retained and any amount 

included on the current requisition, and (ii) state the total amount of retainage to date, exclusive of any 

amount retained on the current requisition. 

 

 

ARTICLE 18. ASSIGNMENTS 

 

18.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or the 

right to execute it, or the right, title or interest in or to it or any part thereof, or assign, by power of attorney 

or otherwise any of the monies due or to become due under this Contract, unless the previous written 

consent of the Commissioner shall first be obtained thereto, and the giving of any such consent to a 

particular assignment shall not dispense with the necessity of such consent to any further or other 

assignments. 

 

18.2 Such assignment, transfer, conveyance or other disposition of this Contract shall not be valid 

until filed in the office of the Commissioner and the Comptroller, with the written consent of the 

Commissioner endorsed thereon or attached thereto. 

 

18.3 Failure to obtain the previous written consent of the Commissioner to such an assignment, 
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transfer, conveyance or other disposition, may result in the revocation and annulment of this Contract. The 

City shall thereupon be relieved and discharged from any further liability to the Contractor, its assignees, 

transferees or sublessees, who shall forfeit and lose all monies therefor earned under the Contract, except so 

much as may be required to pay the Contractor’s employees. 

 

18.4 The provisions of this clause shall not hinder, prevent, or affect an assignment by the 

Contractor for the benefit of its creditors made pursuant to the Laws of the State of New York. 

 

18.5 This Contract may be assigned by the City to any corporation, agency or instrumentality having 

authority to accept such assignment. 

 

 

CHAPTER V: CONTRACTOR’S SECURITY AND GUARANTEE 

ARTICLE 19.  SECURITY DEPOSIT 

19.1 If performance and payment bonds are required, the City shall retain the bid security to ensure 

that the successful bidder executes the Contract and furnishes the required payment and performance 

security within ten (10) Days after notice of the award of the Contract. If the successful bidder fails to 

execute the Contract and furnish the required payment and performance security, the City shall retain such 

bid security as set forth in the Information for Bidders. If the successful bidder executes the 

Contract and furnishes the required payment and performance security, the City shall return the bid security 

within a reasonable time after the furnishing of such bonds and execution of the Contract by the City. 

 

19.2 If performance and payment bonds are not required, the bid security shall be retained by the City 

as security for the Contractor’s faithful performance of the Contract. If partial payments are provided, the 

bid security will be returned to the Contractor after the sum retained under Article 21 equals the amount of 

the bid security, subject to other provisions of this Contract. If partial payments are not provided, the bid 

security will be released when final payment is certified by the City for payment. 

 

19.3 If the Contractor is declared in default under Article 48 prior to the return of the deposit, or if any 

claim is made such as referred to in Article 23, the amount of such deposit, or so much thereof as the 

Comptroller may deem necessary, may be retained and then applied by the Comptroller: 

 

19.3.1 To compensate the City for any expense, loss or damage suffered or incurred by reason 

of or resulting from such default, including the cost of re-letting and liquidated damages; or 

 

19.3.2 To indemnify the City against any and all claims. 

 

 

ARTICLE 20. PAYMENT GUARANTEE 

 

20.1 On Contracts where one hundred (100%) percent performance bonds and payment bonds are 

executed, this Article 20 does not apply. 

 

20.2 In the event the terms of this Contract do not require the Contractor to provide a payment bond 

or where the Contract does not require a payment bond for one hundred (100%) percent of the Contract 

price, the City shall, in accordance with the terms of this Article 20, guarantee payment of all lawful claims 

for: 

 

20.2.1 Wages and compensation for labor performed and/or services rendered; and 
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20.2.2 Materials, equipment, and supplies provided, whether incorporated into the Work or 

not, when demands have been filed with the City as provided hereinafter by any person, 

firm, or corporation which furnished labor, material, equipment, supplies, or any combination 

thereof, in connection with the Work performed hereunder (hereinafter referred to as the 

“beneficiary”) at the direction of the City or the Contractor. 

 

20.3 The provisions of Article 20.2 are subject to the following limitations and conditions: 

 

20.3.1 If the Contractor provides a payment bond for a value that is less than one hundred 

(100%) percent of the value of the Contract Work, the payment bond provided by the 

Contractor shall be primary (and non-contributing) to the payment guarantee provided under 

this Article 20. 

 

20.3.2 The guarantee is made for the benefit of all beneficiaries as defined in Article 20.2 

provided that those beneficiaries strictly adhere to the terms and conditions of Article 20.3.4 

and 20.3.5. 

 

20.3.3 Nothing in this Article 20 shall prevent a beneficiary providing labor, services or 

material for the Work from suing the Contractor for any amounts due and owing the 

beneficiary by the Contractor. 

 

20.3.4 Every person who has furnished labor or material, to the Contractor or to a 

Subcontractor of the Contractor, in the prosecution of the Work and who has not been paid 

in full therefor before the expiration of a period of ninety (90) Days after the date on which the 

last of the labor was performed or material was furnished by him/her for which the claim is 

made, shall have the right to sue on this payment guarantee in his/her own name for the amount, 

or the balance thereof, unpaid at the time of commencement of the action; provided, however, 

that a person having a direct contractual relationship with a Subcontractor of the Contractor 

but no contractual relationship express or implied with the Contractor shall not have a right 

of action upon the guarantee unless he/she shall have given written notice to the Contractor 

within one hundred twenty (120) Days from the date on which the last of the labor was 

performed or the last of the material was furnished, for which his/her claim is made, stating 

with substantial accuracy the amount claimed and the name of the party to whom the material 

was furnished or for whom the labor was performed. The notice shall be served by delivering 

the same personally to the Contractor or by mailing the same by registered mail, postage 

prepaid, in an envelope addressed to the Contractor at any place where it maintains an office 

or conducts its business; provided, however, that where such notice is actually received by 

the Contractor by other means, such notice shall be deemed sufficient. 

 

20.3.5 Except as provided in Labor Law Section 220-g, no action on this payment guarantee 

shall be commenced after the expiration of the one-year limitations period set forth in Section 

137(4)(b) of the State Finance Law. 

 

20.3.6 The Contractor shall promptly forward to the City any notice or demand received 

pursuant to Article 20.3.4. The Contractor shall inform the City of any defenses to the notice 

or demand and shall forward to the City any documents the City requests concerning the notice 

or demand. 

 

20.3.7 All demands made against the City by a beneficiary of this payment guarantee shall be 

presented to the Engineer along with all written documentation concerning the demand which 

the Engineer deems reasonably appropriate or necessary, which may include, but shall not be 
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limited to: the subcontract; any invoices presented to the Contractor for payment; the notarized 

statement of the beneficiary that the demand is due and payable, that a request for payment has 

been made of the Contractor and that the demand has not been paid by the Contractor within 

the time allowed for such payment by the subcontract; and copies of any correspondence 

between the beneficiary and the Contractor concerning such demand. The City shall notify the 

Contractor that a demand has been made. The Contractor shall inform the City of any 

defenses to the demand and shall forward to the City any documents the City requests 

concerning the demand. 

 

20.3.8 The City shall make payment only if, after considering all defenses presented by the 

Contractor, it determines that the payment is due and owing to the beneficiary making the 

demand. 

 

20.3.9 No beneficiary shall be entitled to interest from the City, or to any other costs, 

including, but not limited to, attorneys’ fees, except to the extent required by State Finance Law 

Section 137. 

20.3.10  

20.4 Upon the receipt by the City of a demand pursuant to this Article 20, the City may withhold from 

any payment otherwise due and owing to the Contractor under this Contract an amount sufficient to satisfy 

the demand. 

 

20.4.1 In the event the City determines that the demand is valid, the City shall notify the 

Contractor of such determination and the amount thereof and direct the Contractor to 

immediately pay such amount to the beneficiary. In the event the Contractor, within seven 

(7) Days of receipt of such notification from the City, fails to pay the beneficiary, such failure 

shall constitute an automatic and irrevocable assignment of payment by the Contractor to the 

beneficiary for the amount of the demand determined by the City to be valid. The Contractor, 

without further notification or other process, hereby gives its unconditional consent to such 

assignment of payment to the beneficiary and authorizes the City, on its behalf, to take all 

necessary actions to implement such assignment of payment, including without limitation the 

execution of any instrument or documentation necessary to effectuate such assignment. 

 

20.4.2 In the event that the amount otherwise due and owing to the Contractor by the City 

is insufficient to satisfy such demand, the City may, at its option, require payment from the 

Contractor of an amount sufficient to cover such demand and exercise any other right to 

require or recover payment which the City may have under Law or Contract. 

 

20.4.3 In the event the City determines that the demand is invalid, any amount withheld 

pending the City’s review of such demand shall be paid to the Contractor; provided, however, 

no lien has been filed. In the event a claim or an action has been filed, the terms and conditions 

set forth in Article 23 shall apply. In the event a lien has been filed, the parties will be 

governed by the provisions of the Lien Law of the State of New York. 

 

20.5 The provisions of this Article 20 shall not prevent the City and the Contractor from resolving 

disputes in accordance with the PPB Rules, where applicable. 

 

20.6 In the event the City determines that the beneficiary is entitled to payment pursuant to this Article 

20, such determination and any defenses and counterclaims raised by the Contractor shall be taken into 

account in evaluating the Contractor’s performance. 

 

20.7 Nothing in this Article 20 shall relieve the Contractor of the obligation to pay the claims of  all 
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persons with valid and lawful claims against the Contractor relating to the Work. 

 

20.8 The Contractor shall not require any performance, payment or other bonds of any 

Subcontractor if this Contract does not require such bonds of the Contractor. 

 

20.9 The payment guarantee made pursuant to this Article 20 shall be construed in a manner 

consistent with Section 137 of the State Finance Law and shall afford to persons furnishing labor or materials 

to the Contractor or its Subcontractors in the prosecution of the Work under this Contract all of the 

rights and remedies afforded to such persons by such section, including but not limited to, the right to 

commence an action against the City on the payment guarantee provided by this Article 20 within the one-

year limitations period set forth in Section 137(4)(b). 

 

 

ARTICLE 21. RETAINED PERCENTAGE 

 

21.1 If this Contract requires one hundred (100%) percent performance and payment security, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for  payment 

in each partial payment voucher. 
 

21.2 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded does not exceed one million ($1,000,000) dollars, then 

as further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, five (5%) percent of the value of Work certified for payment 

in each partial payment voucher. 

 

21.3 If this Contract does not require one hundred (100%) percent performance and payment security 

and if the price for which this Contract was awarded exceeds one million ($1,000,000) dollars, then as 

further security for the faithful performance of this Contract, the Commissioner shall deduct, and retain 

until the substantial completion of the Work, up to ten (10%) percent of the value of Work certified for 

payment in each partial payment voucher. The percentage to be retained is set forth in Schedule A of the 

General Conditions. 

 

 

ARTICLE 22. INSURANCE 

 

22.1 Types of Insurance: The Contractor shall procure and maintain the following types of 

insurance if, and as indicated, in Schedule A of the General Conditions (with the minimum limits and special 

conditions specified in Schedule A). Such insurance shall be maintained from the date the Contractor is 

required to provide Proof of Insurance pursuant to Article 22.3.1 through the date of completion of all 

required Work (including punch list work as certified in writing by the Resident Engineer), except for 

insurance required pursuant to Article 22.1.4, which may terminate upon Substantial Completion of the 

Contract. All insurance shall meet the requirements set forth in this Article 22. Wherever this Article 

requires that insurance coverage be “at least as broad” as a specified form (including all ISO forms), there is 

no obligation that the form itself be used, provided that the Contractor can demonstrate that the alternative 

form or endorsement contained in its policy provides coverage at least as broad as the specified form. 

 

22.1.1 Commercial General Liability Insurance: The Contractor shall provide Commercial 

General Liability Insurance covering claims for property damage and/or bodily injury, 

including death, which may arise from any of the operations under this Contract. Coverage 

under this insurance shall be at least as broad as that provided by the latest edition of Insurance 
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Services Office (“ISO”) Form CG 0001. Such insurance shall be “occurrence” based rather than 

“claims-made” and include, without limitation, the following types of coverage: premises 

operations; products and completed operations; contractual liability (including the tort liability 

of another assumed in a contract); broad form property damage; independent contractors; 

explosion, collapse and underground (XCU); construction means and methods; and incidental 

malpractice. Such insurance shall contain a “per project” aggregate limit, as specified in 

Schedule A, that applies separately to operations under this Contract. 

 

22.1.1(a) Such Commercial General Liability Insurance shall name the City as an Additional 

Insured. Coverage for the City shall specifically include the City’s officials and employees, 

be at least as broad as the latest edition of ISO Form CG 20 10 and provide completed 

operations coverage at least as broad as the latest edition of ISO Form CG 20 37. 

 

22.1.1(b) Such Commercial General Liability Insurance shall name all other entities 

designated as additional insureds in Schedule A but only for claims arising from the 

Contractor’s operations under this Contract, with coverage at least as broad as the latest 

edition of ISO Form CG 20 26. 

 

22.1.1(c) If the Work requires a permit from the Department of Buildings pursuant to 1 

RCNY Section 101-08, the Contractor shall provide Commercial General Liability 

Insurance with limits of at least those required by 1 RCNY section 101-08 or greater limits 

required by the Agency in accordance with Schedule A. If the Work does not require such a 

permit, the minimum limits shall be those provided for in Schedule A. 

 

22.1.1(d) If any of the Work includes repair of a waterborne vessel owned by or to be 

delivered to the City, such Commercial General Liability shall include, or be endorsed to 

include, Ship Repairer’s Legal Liability Coverage to protect against, without limitation, 

liability arising from navigation of such vessels prior to delivery to and acceptance by the 

City. 

 

22.1.2 Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance: The Contractor shall provide, and shall cause its Subcontractors to 

provide, Workers Compensation Insurance, Employers’ Liability Insurance, and Disability 

Benefits Insurance in accordance with the Laws of the State of New York on behalf of all 

employees providing services under this Contract (except for those employees, if any, for 

which the Laws require insurance only pursuant to Article 22.1.3). 

 

22.1.3 United States Longshoremen’s and Harbor Workers Act and/or Jones Act Insurance: If 

specified in Schedule A of the General Conditions or if required by Law, the Contractor shall 

provide insurance in accordance with the United States Longshoremen’s and Harbor Workers 

Act and/or the Jones Act, on behalf of all qualifying employees providing services under this 

Contract. 

 

22.1.4 Builders Risk Insurance: If specified in Schedule A of the General Conditions, the 

Contractor shall provide Builders Risk Insurance on a completed value form for the total value 

of the Work through Substantial Completion of the Work in its entirety. Such insurance shall 

be provided on an All Risk basis and include coverage, without limitation, for windstorm 

(including named windstorm), storm surge, flood and earth movement. Unless waived by the 

Commissioner, it shall include coverage for ordinance and law, demolition and increased costs 

of construction, debris removal, pollutant clean up and removal, and expediting costs. Such 

insurance shall cover, without limitation, (a) all buildings and/or structures involved in the 
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Work, as well as temporary structures at the Site, and (b) any property that is intended to 

become a permanent part of such building or structure, whether such property is on the Site, in 

transit or in temporary storage. Policies shall name the Contractor as Named Insured and list 

the City as both an Additional Insured and a Loss Payee as its interest may appear. 

 

22.1.4(a) Policies of such insurance shall specify that, in the event a loss occurs at an 

occupied facility, occupancy of such facility is permitted without the consent of the 

issuing insurance company. 

 

22.1.4(b) Such insurance may be provided through an Installation Floater, at the 

Contractor’s option, if it otherwise conforms with the requirements of this Article 

22.1.4. 

 

22.1.5 Commercial Automobile Liability Insurance: The Contractor shall provide 

Commercial Automobile Liability Insurance for liability arising out of ownership, 

maintenance or use of any owned (if any), non-owned and hired vehicles to be used in 

connection with this Contract. Coverage shall be at least as broad as the latest edition of ISO 

Form CA0001. If vehicles are used for transporting hazardous materials, the Automobile 

Liability Insurance shall be endorsed to provide pollution liability broadened coverage for 

covered vehicles (endorsement CA 99 48) as well as proof of MCS 90. 

 

22.1.6 Contractors Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions, the Contractor shall maintain, or cause the Subcontractor doing such Work to 

maintain, Contractors Pollution Liability Insurance covering bodily injury and property 

damage. Such insurance shall provide coverage for actual, alleged or threatened emission, 

discharge, dispersal, seepage, release or escape of pollutants (including asbestos), including any 

loss, cost or expense incurred as a result of any cleanup of pollutants (including asbestos) or in 

the investigation, settlement or defense of any claim, action, or proceedings arising from the 

operations under this Contract. Such insurance shall be in the Contractor’s name and list the 

City as an Additional Insured and any other entity specified in Schedule A. Coverage shall 

include, without limitation, (a) loss of use of damaged property or of property that has not been 

physically injured, (b) transportation, and (c) non- owned disposal sites. 

 

22.1.6(a) Coverage for the City as Additional Insured shall specifically include the 

City’s officials and employees and be at least as broad as provided to the Contractor for 

this Project. 

 

22.1.6(b) If such insurance is written on a claims-made policy, such policy shall have a 

retroactive date on or before the effective date of this Contract, and continuous coverage 

shall be maintained, or an extended discovery period exercised, for a period of not less 

than three (3) years from the time the Work under this Contract is completed. 

 

22.1.7 Marine Insurance: 

 

22.1.7(a) Marine Protection and Indemnity Insurance: If specified in Schedule A of the 

General Conditions or if the Contractor engages in marine operations in the execution of 

any part of the Work, the Contractor shall maintain, or cause the Subcontractor doing 

such Work to maintain, Marine Protection and Indemnity Insurance with coverage at 

least as broad as Form SP-23. The insurance shall provide coverage for the Contractor 

or Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured for bodily injury and property damage arising from marine operations under this 
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Contract. Coverage shall include, without limitation, injury or death of crew members 

(if not fully provided through other insurance), removal of wreck, damage to piers, 

wharves and other fixed or floating objects and loss of or damage to any other vessel or 

craft, or to property on such other vessel or craft. 

 

22.1.7(b) Hull and Machinery Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Hull and Machinery Insurance with coverage for the Contractor or 

Subcontractor (whichever is doing this Work) and for the City (together with its 

officials and employees) as Additional Insured at least as broad as the latest edition of 

American Institute Tug Form for all tugs used under this Contract and Collision 

Liability at least as broad as the latest edition of American Institute Hull Clauses. 

 

22.1.7(c) Marine Pollution Liability Insurance: If specified in Schedule A of the General 

Conditions or if the Contractor engages in marine operations in the execution of any 

part of the Work, the Contractor shall maintain, or cause the Subcontractor doing such 

Work to maintain, Marine Pollution Liability Insurance covering itself (or the 

Subcontractor doing such Work) as Named Insured and the City (together with its 

officials and employees) and any other entity specified in Schedule A as an Additional 

Insured. Coverage shall be at least as broad as that provided by the latest edition of Water 

Quality Insurance Syndicate Form and include, without limitation, liability arising from 

the discharge or substantial threat of a discharge of oil, or from the release or threatened 

release of a hazardous substance including injury to, or economic losses resulting from, 

the destruction of or damage to real property, personal property or natural resources. 

 

22.1.8 The Contractor shall provide such other types of insurance, at such minimum limits 

and with such conditions, as are specified in Schedule A of the General Conditions. 

 

22.2 General Requirements for Insurance Coverage and Policies: 

 

22.2.1 All required insurance policies shall be maintained with companies that may lawfully 

issue the required policy and have an A.M. Best rating of at least A-/VII or a Standard and 

Poor’s rating of at least A, unless prior written approval is obtained from the City Corporation 

Counsel. 

 

22.2.2 The Contractor shall be solely responsible for the payment of all premiums for all 

required policies and all deductibles and self-insured retentions to which such policies are 

subject, whether or not the City is an insured under the policy. 

 

22.2.3 In his/her sole discretion, the Commissioner may, subject to the approval of the 

Comptroller and the City Corporation Counsel, accept Letters of Credit and/or custodial 

accounts in lieu of required insurance. 

 

22.2.4 The City’s limits of coverage for all types of insurance required pursuant to Schedule 

A of the General Conditions shall be the greater of (i) the minimum limits set forth in 

Schedule A or (ii) the limits provided to the Contractor as Named Insured under all primary, 

excess, and umbrella policies of that type of coverage. 

 

22.2.5 The Contractor may satisfy its insurance obligations under this Article 22 through 

primary policies or a combination of primary and excess/umbrella policies, so long as all 

policies provide the scope of coverage required herein. 
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22.2.6 Policies of insurance provided pursuant to this Article 22 shall be primary and non- 

contributing to any insurance or self-insurance maintained by the City. 

 

22.3 Proof of Insurance: 

 

22.3.1 For all types of insurance required by Article 22.1 and Schedule A, except for 

insurance required by Articles 22.1.4 and 22.1.7, the Contractor shall file proof of insurance 

in accordance with this Article 22.3 within ten (10) Days of award. For insurance provided 

pursuant to Articles 22.1.4 and 22.1.7, proof shall be filed by a date specified by the 

Commissioner or ten (10) Days prior to the commencement of the portion of the Work 

covered by such policy, whichever is earlier. 

 

22.3.2 For Workers’ Compensation Insurance provided pursuant to Article 22.1.2, the 

Contractor shall submit one of the following forms: C-105.2 Certificate of Workers’ 

Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ Compensation 

Insurance; Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used 

by the New York State Workers’ Compensation Board; or other proof of insurance in a form 

acceptable to the Commissioner. For Disability Benefits Insurance provided pursuant to Article 

22.1.2, the Contractor shall submit DB-120.1 - Certificate Of Insurance Coverage Under The 

NYS Disability Benefits Law, Request for WC/DB Exemption (Form CE-200); equivalent or 

successor forms used by the New York State Workers’ Compensation Board; or other proof of 

insurance in a form acceptable to the Commissioner. ACORD forms are not acceptable. 

 

22.3.3 For policies provided pursuant to all of Article 22.1 other than Article 22.1.2, the 

Contractor shall submit one or more Certificates of Insurance on forms acceptable to the 

Commissioner. All such Certificates of Insurance shall certify (a) the issuance and 

effectiveness of such policies of insurance, each with the specified minimum limits (b) for 

insurance secured pursuant to Article 22.1.1 that the City and any other entity specified in 

Schedule A is an Additional Insured thereunder; (c) in the event insurance is required pursuant 

to Article 22.1.6 and/or Article 22.1.7, that the City is an Additional Insured thereunder; (d) the 

company code issued to the insurance company by the National Association of Insurance 

Commissioners (the NAIC number); and (e) the number assigned to the Contract by the City. 

All such Certificates of Insurance shall be accompanied by either a duly executed “Certification 

by Insurance Broker or Agent” in the form contained in Part III of Schedule A or copies of all 

policies referenced in such Certificate of Insurance as certified by an authorized representative 

of the issuing insurance carrier. If any policy is not available at the time of submission, certified 

binders may be submitted until such time as the policy is available, at which time a certified 

copy of the policy shall be submitted. 

 

22.3.4 Documentation confirming renewals of insurance shall be submitted to the 

Commissioner prior to the expiration date of coverage of policies required under this Contract. 

Such proofs of insurance shall comply with the requirements of Articles 22.3.2 and 22.3.3. 

 

22.3.5 The Contractor shall be obligated to provide the City with a copy of any policy of 

insurance provided pursuant to this Article 22 upon the demand for such policy by the 

Commissioner or the City Corporation Counsel. 

 

22.4 Operations of the Contractor: 

 

22.4.1 The Contractor shall not commence the Work unless and until all required 

certificates have been submitted to and accepted by the Commissioner. Acceptance by the 
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Commissioner of a certificate does not excuse the Contractor from securing insurance 

consistent with all provisions of this Article 22 or of any liability arising from its failure to do 

so. 

 

22.4.2 The Contractor shall be responsible for providing continuous insurance coverage in the 

manner, form, and limits required by this Contract and shall be authorized to perform Work 

only during the effective period of all required coverage. 

22.4.3 In the event that any of the required insurance policies lapse, are revoked, suspended or 

otherwise terminated, for whatever cause, the Contractor shall immediately stop all Work, and 

shall not recommence Work until authorized in writing to do so by the Commissioner. Upon 

quitting the Site, except as otherwise directed by the Commissioner, the Contractor shall 

leave all plant, materials, equipment, tools, and supplies on the Site. Contract time shall 

continue to run during such periods and no extensions of time will be granted. The 

Commissioner may also declare the Contractor in default for failure to maintain required 

insurance. 

 

22.4.4 In the event the Contractor receives notice, from an insurance company or other 

person, that any insurance policy required under this Article 22 shall be cancelled or terminated 

(or has been cancelled or terminated) for any reason, the Contractor shall immediately forward 

a copy of such notice to both the Commissioner and the New York City Comptroller, attn: 

Office of Contract Administration, Municipal Building, One Centre Street, room 1005, New 

York, New York 10007. Notwithstanding the foregoing, the Contractor shall ensure that there 

is no interruption in any of the insurance coverage required under this Article 22. 

 

22.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an 

insurance policy maintained in accordance with this Article 22, the Contractor shall notify in 

writing all insurance carriers that issued potentially responsive policies of any such event 

relating to any operations under this Contract (including notice to Commercial General 

Liability insurance carriers for events relating to the Contractor’s own employees) no later 

than 20 days after such event. For any policy where the City is an Additional Insured, such 

notice shall expressly specify that “this notice is being given on behalf of the City of New York 

as Insured as well as the Named Insured.” Such notice shall also contain the following 

information: the number of the insurance policy, the name of the named insured, the date and 

location of the damage, occurrence, or accident, and the identity of the persons or things 

injured, damaged or lost. The Contractor shall simultaneously send a copy of such notice to 

the City of New York c/o Insurance Claims Specialist, Affirmative Litigation Division, New 

York City Law Department, 100 Church Street, New York, New York 10007. 

 

22.4.6 In the event of any loss, accident, claim, action, or other event that does or can give rise 

to a claim under any insurance policy required under this Article 22, the Contractor shall at all 

times fully cooperate with the City with regard to such potential or actual claim. 

 

22.5 Subcontractor Insurance: In the event the Contractor requires any Subcontractor to 

procure insurance with regard to any operations under this Contract and requires such Subcontractor to 

name the Contractor as an Additional Insured thereunder, the Contractor shall ensure that the 

Subcontractor name the City, including its officials and employees, as an Additional Insured with coverage 

at least as broad as the most recent edition of ISO Form CG 20 26. 

 

22.6 Wherever reference is made in Article 7 or this Article 22 to documents to be sent to the 

Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the address set forth 

in Schedule A of the General Conditions. In the event no address is set forth in Schedule A, such documents 
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are to be sent to the Commissioner’s address as provided elsewhere in this Contract. 

 

22.7 Apart from damages or losses covered by insurance provided pursuant to Articles 22.1.2, 

22.1.3, or 22.1.5, the Contractor waives all rights against the City, including its officials and employees, for 

any damages or losses that are covered under any insurance required under this Article 22 (whether or not 

such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to the 

operations of the Contractor and/or its employees, agents, or Subcontractors. 

 

22.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the 

requirements of this Article 22, the Contractor shall ensure that any such self-insurance program provides 

the City with all rights that would be provided by traditional insurance under this Article 22, including but 

not limited to the defense and indemnification obligations that insurers are required to undertake in liability 

policies. 

 

22.9 Materiality/Non-Waiver: The Contractor’s failure to secure policies in complete conformity 

with this Article 22, or to give an insurance company timely notice of any sort required in this Contract or to 

do anything else required by this Article 22 shall constitute a material breach of this Contract. Such breach 

shall not be waived or otherwise excused by any action or inaction by the City at any time. 

 

22.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no effect 

unless Contractor maintains Workers’ Compensation Insurance for the term of this Contract to the extent 

required and in compliance with the New York State Workers’ Compensation Law. 

 

22.11 Other Remedies: Insurance coverage provided pursuant to this Article 22 or otherwise 

shall not relieve the Contractor of any liability under this Contract, nor shall it preclude the City from 

exercising any rights or taking such other actions available to it under any other provisions of this Contract 

or Law. 

 

 

ARTICLE 23. MONEY RETAINED AGAINST CLAIMS 

 

23.1 If any claim shall be made by any person or entity (including Other Contractors with the 

City on this Project) against the City or against the Contractor and the City for any of the following: 

 

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in 

Articles 7 and 12, plus the reasonable costs of defending the City, which in the opinion of the 

Comptroller may not be paid by an insurance company (for any reason whatsoever); or 

 

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred 

to in Article 57; or 

 

(c) Damage claimed to have been caused directly or indirectly by the failure of  the 

Contractor to perform the Work in strict accordance with this Contract, 

 

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld by 

the Comptroller, as security against such claim, from any money due hereunder. The Comptroller, in 

his/her discretion, may permit the Contractor to substitute other satisfactory security in lieu of the monies so 

withheld. 

 

23.2 If an action on such claim is timely commenced and the liability of the City, or the Contractor, 
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or both, shall have been established therein by a final judgment of a court of competent jurisdiction, or if 

such claim shall have been admitted by the Contractor to be valid, the Comptroller shall pay such 

judgment or admitted claim out of the monies retained by the Comptroller under the provisions of this 

Article 23, and return the balance, if any, without interest, to the Contractor. 

 

 

ARTICLE 24. MAINTENANCE AND GUARANTY 

 

24.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner may 

determine, any finished Work in which defects of materials or workmanship may appear or to which damage 

may occur because of such defects, during the one (1) year period subsequent to the date of Substantial 

Completion (or use and occupancy in accordance with Article 16), except where other periods of 

maintenance and guaranty are provided for in Schedule A. 

 

24.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon filing 

its requisition for payment on Substantial Completion, shall deposit with the Commissioner a sum 

equal to one (1%) percent of the price (or the amount fixed in Schedule A of the General Conditions) in 

cash or certified check upon a state or national bank and trust company or a check of such bank and trust 

company signed by a duly authorized officer thereof and drawn to the order of the Comptroller, or 

obligations of the City, which the Comptroller may approve as of equal value with the sum so required. 

 

24.3 In lieu of the above, the Contractor may make such security payment to the City by authorizing 

the Commissioner in writing to deduct the amount from the Substantial Completion payment which shall 

be deemed the deposit required above. 

 

24.4 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner 

shall so certify to the Comptroller within five (5) Days after the expiration of one (1) year from the date of 

Substantial Completion and acceptance of the Work or within thirty (30) Days after the expiration of the 

guarantee period fixed in the Specifications. The security payment shall be repaid to the Contractor without 

interest within thirty (30) Days after certification by the Commissioner to the Comptroller that the 

Contractor has faithfully performed all of its obligations hereunder. 

 

24.5 Notice by the Commissioner to the Contractor to repair, replace, rebuild or restore such 

defective or damaged Work shall be timely, pursuant to this article, if given not later than ten (10) Days 

subsequent to the expiration of the one (1) year period or other periods provided for herein. 

 

24.6 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged Work 

promptly after receiving such notice, the Commissioner shall have the right to have the Work done by 

others in the same manner as provided for in the completion of a defaulted Contract, under Article 51. 

 

24.7 If the security payment so deposited is insufficient to cover the cost of such Work, the 

Contractor shall be liable to pay such deficiency on demand by the Commissioner. 

 

24.8 The Engineer’s certificate setting forth the fair and reasonable cost of repairing, replacing, 

rebuilding or restoring any damaged or defective Work when performed by one other than the Contractor, 

shall be binding and conclusive upon the Contractor as to the amount thereof. 

 

24.9 The Contractor shall obtain all manufacturers’ warranties and guaranties of all equipment and 

materials required by this Contract in the name of the City and shall deliver same to the Commissioner. All 

of the City’s rights and title and interest in and to said manufacturers’ warranties and guaranties may be 

assigned by the City to any subsequent purchasers of such equipment and materials or lessees of the 
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premises into which the equipment and materials have been installed. 

 

 

CHAPTER VI: CHANGES, EXTRA WORK, AND DOCUMENTATION OF CLAIM 

ARTICLE 25.  CHANGES 

25.1 Changes may be made to this Contract only as duly authorized in writing by the 

Commissioner in accordance with the Law and this Contract. All such changes, modifications, and 

amendments will become a part of the Contract. Work so ordered shall be performed by the Contractor. 

 

25.2 Contract changes will be made only for Work necessary to complete the Work included in the 

original scope of the Contract and/or for non-material changes to the scope of the Contract. Changes are 

not permitted for any material alteration in the scope of Work in the Contract. 

 

25.3 The Contractor shall be entitled to a price adjustment for Extra Work performed pursuant to a 

written change order. Adjustments to price shall be computed in one or more of the following ways: 

 

25.3.1 By applicable unit prices specified in the Contract; and/or 

 

25.3.2 By agreement of a fixed price; and/or 

 

25.3.3 By time and material records; and/or 

 

25.3.4 In any other manner approved by the CCPO. 

 

25.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and 

may be post-audited by the Comptroller and/or the Agency. 

 

ARTICLE 26. METHODS OF PAYMENT FOR OVERRUNS AND EXTRA WORK 

 

26.1 Overrun of Unit Price Item: An overrun is any quantity of a unit price item which the Contractor 

is directed to provide which is in excess of one hundred twenty-five (125%) percent of the estimated quantity 

for that item set forth in the bid schedule. 

 

26.1.1 For any unit price item, the Contractor will be paid at the unit price bid for any quantity 

up to one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule. If during the progress of the Work, the actual quantity of any unit 

price item required to complete the Work approaches the estimated quantity for that item, and 

for any reason it appears that the actual quantity of any unit price item necessary to complete 

the Work will exceed the estimated quantity for that item by twenty- five (25%) percent, the 

Contractor shall immediately notify the Engineer of such anticipated overrun. The 

Contractor shall not be compensated for any quantity of a unit price item provided which is in 

excess of one hundred twenty-five (125%) percent of the estimated quantity for that item set 

forth in the bid schedule without written authorization from the Engineer. 

 

26.1.2 If the actual quantity of any unit price item necessary to complete the Work will exceed 

one hundred twenty five (125%) percent of the estimated quantity for that item set forth in the 

bid schedule, the City reserves the right and the Contractor agrees to negotiate a new unit 

price for such item. In no event shall such negotiated new unit price exceed the unit bid price. If 

the City and Contractor cannot agree on a new unit price, then the City shall order the 

Contractor and the Contractor agrees to provide additional quantities of the item on the 
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basis of time and material records for the actual and reasonable cost as determined under 

Article 26.2, but in no event at a unit price exceeding the unit price bid. 

 

26.2 Extra Work: For Extra Work where payment is by agreement on a fixed price in accordance 

with Article 25.3.2, the price to be paid for such Extra Work shall be based on the fair and reasonable 

estimated cost of the items set forth below. For Extra Work where payment is based on time and 

material records in accordance with Article 25.3.3, the price to be paid for such Extra Work shall be the 

actual and reasonable cost of the items set forth below, calculated in accordance with the formula specified 

therein, if any. 

 

26.2.1 Necessary materials (including transportation to the Site); plus 

 

26.2.2 Necessary direct labor, including payroll taxes (subject to statutory wage caps) 

and supplemental benefits; plus 

 

26.2.3 Sales and personal property taxes, if any, required to be paid on materials not 

incorporated into such Extra Work; plus 

 

26.2.4 Reasonable rental value of Contractor-owned (or Subcontractor-owned, as 

applicable), necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per operating hour: (.035) 

x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the lower of either 

seventy-five percent of the monthly prorated rental rates established in “The AED Green Book, 

Rental Rates and Specifications for Construction Equipment” published by Equipment Watch 

(the “Green Book”), or seventy-five percent of the monthly prorated rental rates established in 

the “Rental Rate Blue Book for Construction Equipment” published by Equipment Watch (the 

“Blue Book”) (the applicable Blue Book rate being for rental only without the addition of any 

operational costs listed in the Blue Book). The reasonable rental value is deemed to be inclusive 

of all operating costs except for fuel/energy consumption and equipment operator’s 

wages/costs. For multiple shift utilization, reimbursement shall be calculated as follows: first 

shift shall be seventy-five (75%) percent of such rental rates; second shift shall be sixty (60%) 

percent of the first shift rate; and third shift shall be forty (40%) percent of the first shift rate. 

Equipment on standby shall be reimbursed at one-third (1/3) the prorated monthly rental rate. 

Contractor-owned (or Subcontractor-owned, as applicable) equipment includes equipment 

from rental companies affiliated with or controlled by the Contractor (or Subcontractor, as 

applicable), as determined by the Commissioner. In establishing cost reimbursement for non-

operating Contractor-owned (or Subcontractor-owned, as applicable) equipment (scaffolding, 

sheeting systems, road plates, etc.), the City may restrict reimbursement to a purchase-

salvage/life cycle basis if less than the computed rental costs; plus 

 

26.2.5 Necessary installation and dismantling of such plant and equipment, including 

transportation to and from the Site, if any, provided that, in the case of non- 

Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented 

from a third party, the cost of installation and dismantling are not allowable if such 

costs are included in the rental rate; plus 

 

26.2.6 Necessary fees charged by governmental entities; plus 

26.2.7 Necessary construction-related service fees charged by non-governmental entities, such 

as landfill tipping fees; plus 
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26.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, as 

applicable) necessary plant and equipment other than Small Tools, plus fuel/energy costs. 

Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence 

of auditable documentation, the following fuel consumption formula per hour of operation: 

(.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the right to direct 

the purchase of non-operating equipment (scaffolding, sheeting systems, road plates, etc.), with 

payment on a purchase-salvage/life cycle basis, if less than the projected rental costs; plus 

 

26.2.9 Workers’ Compensation Insurance, and any insurance coverage expressly required 

by the City for the performance of the Extra Work which is different than the types of 

insurance required by Article 22 and Schedule A of the General Conditions. The cost of 

Workers’ Compensation Insurance is subject to applicable payroll limitation caps and shall 

be based upon the carrier’s Manual Rate for such insurance derived from the applicable class 

Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New York State 

Department of Financial Services, and with the exception of experience rating, rate modifiers as 

promulgated by the New York Compensation Insurance Rating Board (“NYCIRB”); plus 

 

26.2.10 Additional costs incurred as a result of the Extra Work for performance and 

payment bonds; plus 

 

26.2.11 Twelve percent (12%) percent of the total of items in Articles 26.2.1 through 26.2.5 as 

compensation for overhead, except that no percentage for overhead will be allowed on Payroll 

Taxes or on the premium portion of overtime pay or on sales and personal property taxes. 

Overhead shall include without limitation, all costs and expenses in connection with 

administration, management superintendence, small tools, and insurance required by Schedule 

A of the General Conditions other than Workers’ Compensation Insurance; plus 

 

26.2.12 Ten (10%) percent of the total of items in Articles 26.2.1 through 26.2.5, plus the 

items in Article 26.2.11, as compensation for profit, except that no percentage for profit will be 

allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and personal 

property taxes; plus 

 

26.2.13 Five (5%) percent of the total of items in Articles 26.2.6 through 26.2.10 as 

compensation for overhead and profit. 

 

26.3 Where the Extra Work is performed in whole or in part by other than the Contractor’s own 

forces pursuant to Article 26.2, the Contractor shall be paid, subject to pre-audit by the Engineering Audit 

Officer, the cost of such Work computed in accordance with Article 26.2 above, plus an additional 

allowance of five (5%) percent to cover the Contractor’s overhead and profit. 

 

26.4 Where a change is ordered, involving both Extra Work and omitted or reduced Contract Work, 

the Contract price shall be adjusted, subject to pre-audit by the EAO, in an amount based on the difference 

between the cost of such Extra Work and of the omitted or reduced Work. 

 

26.5 Where the Contractor and the Commissioner can agree upon a fixed price for Extra Work 

in accordance with Article 25.3.2 or another method of payment for Extra Work in accordance with Article 

25.3.4, or for Extra Work ordered in connection with omitted Work, such method, subject to pre-audit by the 

EAO, may, at the option of the Commissioner, be substituted for the cost plus a percentage method provided in 

Article 26.2; provided, however, that if the Extra Work is performed by a Subcontractor, the Contractor shall 

not be entitled to receive more than an additional allowance of five (5%) percent for overhead and profit over 
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the cost of such Subcontractor’s Work as computed in accordance with Article 26.2. 

 

 

ARTICLE 27. RESOLUTION OF DISPUTES 

 

27.1 All disputes between the City and the Contractor of the kind delineated in this Article 27.1 that 

arise under, or by virtue of, this Contract shall be finally resolved in accordance with the provisions of this 

Article 27 and the PPB Rules. This procedure for resolving all disputes of the kind delineated herein shall be 

the exclusive means of resolving any such disputes. 

 

27.1.1 This Article 27 shall not apply to disputes concerning matters dealt with in other 

sections of the PPB Rules, or to disputes involving patents, copyrights, trademarks, or trade 

secrets (as interpreted by the courts of New York State) relating to proprietary rights in 

computer software. 

 

27.1.2 This Article 27 shall apply only to disputes about the scope of Work delineated by the 

Contract, the interpretation of Contract documents, the amount to be paid for Extra Work or 

disputed work performed in connection with the Contract, the conformity of the Contractor’s 

Work to the Contract, and the acceptability and quality of the Contractor’s Work; such 

disputes arise when the Engineer, Resident Engineer, Engineering Audit Officer, or other 

designee of the Commissioner makes a determination with which the Contractor disagrees. 

 

27.2 All determinations required by this Article 27 shall be made in writing clearly stated, with a 

reasoned explanation for the determination based on the information and evidence presented to the party 

making the determination. Failure to make such determination within the time required by this Article 27 

shall be deemed a non-determination without prejudice that will allow application to the next level. 

 

27.3 During such time as any dispute is being presented, heard, and considered pursuant to this 

Article 27, the Contract terms shall remain in force and the Contractor shall continue to perform Work as 

directed by the ACCO or the Engineer. Failure of the Contractor to continue Work as directed shall 

constitute a waiver by the Contractor of its claim. 

 

27.4 Presentation of Disputes to Commissioner. 

 

Notice of Dispute and Agency Response. The Contractor shall present its dispute in writing 

(“Notice of Dispute”) to the Commissioner within thirty (30) Days of receiving written notice of the 

determination or action that is the subject of the dispute. This notice requirement shall not be read to replace 

any other notice requirements contained in the Contract. The Notice of Dispute shall include all the facts, 

evidence, documents, or other basis upon which the Contractor relies in support of its position, as well as a 

detailed computation demonstrating how any amount of money claimed by the Contractor in the dispute was 

arrived at. Within thirty (30) Days after receipt of the detailed written submission comprising the complete 

Notice of Dispute, the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner shall submit to the Commissioner all materials he or she deems pertinent to the dispute. 

Following initial submissions to the Commissioner, either party may demand of the other the production of 

any document or other material the demanding party believes may be relevant to the dispute. The requested 

party shall produce all relevant materials that are not otherwise protected by a legal privilege recognized by 

the courts of New York State. Any question of relevancy shall be determined by the Commissioner whose 

decision shall be final. Willful failure of the Contractor to produce any requested material whose relevancy 

the Contractor has not disputed, or whose relevancy has been affirmatively determined, shall constitute a 

waiver by the Contractor of its claim. 
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27.4.1 Commissioner Inquiry. The Commissioner shall examine the material and may, 

in his or her discretion, convene an informal conference with the Contractor, the ACCO, and 

the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner to resolve the issue by mutual consent prior to reaching a determination. The 

Commissioner may seek such technical or other expertise as he or she shall deem appropriate, 

including the use of neutral mediators, and require any such additional material from either or 

both parties as he or she deems fit. The Commissioner’s ability to render, and the effect of, a 

decision hereunder shall not be impaired by any negotiations in connection with the dispute 

presented, whether or not the Commissioner participated therein. The Commissioner may or, 

at the request of any party to the dispute, shall compel the participation of any Other 

Contractor with a contract related to the Work of this Contract, and that Contractor shall be 

bound by the decision of the Commissioner. Any Other Contractor thus brought into the 

dispute resolution proceeding shall have the same rights and obligations under this Article 27 as 

the Contractor initiating the dispute. 

 

27.4.2 Commissioner Determination. Within thirty (30) Days after the receipt of all 

materials and information, or such longer time as may be agreed to by the parties, the 

Commissioner shall make his or her determination and shall deliver or send a copy of such 

determination to the Contractor, the ACCO, and Engineer, Resident Engineer, Engineering 

Audit Officer, or other designee of the Commissioner, as applicable, together with a 

statement concerning how the decision may be appealed. 

 

27.4.3 Finality of Commissioner’s Decision. The Commissioner’s decision shall be final 

and binding on all parties, unless presented to the Contract Dispute Resolution Board pursuant 

to this Article 27. The City may not take a petition to the Contract Dispute Resolution Board. 

However, should the Contractor take such a petition, the City may seek, and the Contract 

Dispute Resolution Board may render, a determination less favorable to the Contractor and 

more favorable to the City than the decision of the Commissioner. 

 

27.5 Presentation of Dispute to the Comptroller. Before any dispute may be brought by the 

Contractor to the Contract Dispute Resolution Board, the Contractor must first present its claim to the 

Comptroller for his or her review, investigation, and possible adjustment. 

 

27.5.1 Time, Form, and Content of Notice. Within thirty (30) Days of its receipt of a 

decision by the Commissioner, the Contractor shall submit to the Comptroller and to the 

Commissioner a Notice of Claim regarding its dispute with the Agency. The Notice of Claim 

shall consist of (i) a brief written statement of the substance of the dispute, the amount of 

money, if any, claimed and the reason(s) the Contractor contends the dispute was wrongly 

decided by the Commissioner; (ii) a copy of the written decision of the Commissioner; and 

(iii) a copy of all materials submitted by the Contractor to the Agency, including the Notice 

of Dispute. The Contractor may not present to the Comptroller any material not presented to 

the Commissioner, except at the request of the Comptroller. 



CITY OF NEW YORK 48 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

27.5.2 Response. Within thirty (30) Days of receipt of the Notice of Claim, the Agency 

shall make available to the Comptroller a copy of all material submitted by the Agency to the 

Commissioner in connection with the dispute. The Agency may not present to the 

Comptroller any material not presented to the Commissioner except at the request of the 

Comptroller. 

 

27.5.3 Comptroller Investigation. The Comptroller may investigate the claim in dispute and, 

in the course of such investigation, may exercise all powers provided in Sections 7-201 and 7-

203 of the Administrative Code. In addition, the Comptroller may demand of either party, and 

such party shall provide, whatever additional material the Comptroller deems pertinent to the 

claim, including original business records of the Contractor. Willful failure of the Contractor 

to produce within fifteen (15) Days any material requested by the Comptroller shall constitute 

a waiver by the Contractor of its claim. The Comptroller may also schedule an informal 

conference to be attended by the Contractor, Agency representatives, and any other personnel 

desired by the Comptroller. 

 

27.5.4 Opportunity of Comptroller to Compromise or Adjust Claim. The Comptroller 

shall have forty-five (45) Days from his or her receipt of all materials referred to in Article 

27.5.3 to investigate the disputed claim. The period for investigation and compromise may be 

further extended by agreement between the Contractor and the Comptroller, to a maximum of 

ninety (90) Days from the Comptroller’s receipt of all materials. The Contractor may not 

present its petition to the Contract Dispute Resolution Board until the period for investigation 

and compromise delineated in this Article 27.5.4 has expired. In compromising or adjusting 

any claim hereunder, the Comptroller may not revise or disregard the terms of the Contract 

between the parties. 

 

27.6 Contract Dispute Resolution Board. There shall be a Contract Dispute Resolution Board 

composed of: 

 

27.6.1 The chief administrative law judge of the Office of Administrative Trials and 

Hearings (OATH) or his/her designated OATH administrative law judge, who shall act as 

chairperson, and may adopt operational procedures and issue such orders consistent with 

this Article 27 as may be necessary in the execution of the Contract Dispute Resolution Board’s 

functions, including, but not limited to, granting extensions of time to present or respond to 

submissions; 

 

27.6.2 The CCPO or his/her designee; any designee shall have the requisite background to 

consider and resolve the merits of the dispute and shall not have participated personally and 

substantially in the particular matter that is the subject of the dispute or report to anyone who 

so participated; and 

 

27.6.3 A person with appropriate expertise who is not an employee of the City. This person 

shall be selected by the presiding administrative law judge from a prequalified panel of 

individuals, established and administered by OATH with appropriate background to act as 

decision-makers in a dispute. Such individual may not have a contract or dispute with the City 

or be an officer or employee of any company or organization that does, or regularly represents 

persons, companies, or organizations having disputes with the City. 

 

27.7 Petition to the Contract Dispute Resolution Board. In the event the claim has not been 

settled or adjusted by the Comptroller within the period provided in this Article 27, the Contractor, 

within thirty (30) Days thereafter, may petition the Contract Dispute Resolution Board to review the 
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Commissioner’s determination. 

 

27.7.1 Form and Content of Petition by Contractor. The Contractor shall present its 

dispute to the Contract Dispute Resolution Board in the form of a petition, which shall include 

(i) a brief written statement of the substance of the dispute, the amount of money, if any, 

claimed, and the reason(s) the Contractor contends the dispute was wrongly decided by the 

Commissioner; (ii) a copy of the written Decision of the Commissioner, (iii) copies of all 

materials submitted by the Contractor to the Agency; (iv) a copy of the written decision 

of the Comptroller, if any, and (v) copies of all correspondence with, or written material 

submitted by the Contractor, to the Comptroller. The Contractor shall concurrently submit 

four (4) complete sets of the Petition: one set to the City Corporation Counsel (Attn: 

Commercial and Real Estate Litigation Division) and three (3) sets to the Contract Dispute 

Resolution Board at OATH’s offices with proof of service on the City Corporation Counsel. In 

addition, the Contractor shall submit a copy of the written statement of the substance of the 

dispute, cited in (i) above, to both the Commissioner and the Comptroller. 

 

27.7.2 Agency Response. Within thirty (30) Days of its receipt of the Petition by the City 

Corporation Counsel, the Agency shall respond to the brief written statement of the Contractor 

and make available to the Contract Dispute Resolution Board all material it submitted to the 

Commissioner and Comptroller. Three (3) complete copies of the Agency response shall be 

provided to the Contract Dispute Resolution Board and one to the Contractor. Extensions of 

time for submittal of the Agency response shall be given as necessary upon a showing of good 

cause or, upon consent of the parties, for an initial period of up to thirty (30) Days. 

 

27.7.3 Further Proceedings. The Contract Dispute Resolution Board shall permit the 

Contractor to present its case by submission of memoranda, briefs, and oral argument. The 

Contract Dispute Resolution Board shall also permit the Agency to present its case in response 

to the Contractor by submission of memoranda, briefs, and oral argument. If requested by the 

City Corporation Counsel, the Comptroller shall provide reasonable assistance in the 

preparation of the Agency’s case. Neither the Contractor nor the Agency may support its case 

with any documentation or other material that was not considered by the Comptroller, unless 

requested by the Contract Dispute Resolution Board. The Contract Dispute Resolution Board, 

in its discretion, may seek such technical or other expert advice as it shall deem appropriate 

and may seek, on its own or upon application of a party, any such additional material from any 

party as it deems fit. The Contract Dispute Resolution Board, in its discretion, may combine 

more than one dispute between the parties for concurrent resolution. 

 

27.7.4 Contract Dispute Resolution Board Determination. Within forty-five (45) Days of the 

conclusion of all written submissions and oral arguments, the Contract Dispute Resolution 

Board shall render a written decision resolving the dispute. In an unusually complex case, the 

Contract Dispute Resolution Board may render its decision in a longer period, not to exceed 

ninety (90) Days, and shall so advise the parties at the commencement of this period. The 

Contract Dispute Resolution Board’s   decision must be consistent with the terms of the 

Contract. Decisions of the Contract Dispute Resolution Board shall only resolve matters before 

the Contract Dispute Resolution Board and shall not have precedential effect with respect to 

matters not before the Contract Dispute Resolution Board. 

 

27.7.5 Notification of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board shall send a copy of its decision to the Contractor, the ACCO, the Engineer, 

the Comptroller, the City Corporation Counsel, the CCPO, and the PPB. A decision in favor 

of the Contractor shall be subject to the prompt payment provisions of the PPB Rules. The 
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Required Payment Date shall be thirty (30) Days after the date the parties are formally notified 

of the Contract Dispute Resolution Board’s decision. 

 

27.7.6 Finality of Contract Dispute Resolution Board Decision. The Contract Dispute 

Resolution Board’s decision shall be final and binding on all parties. Any party may seek 

review of the Contract Dispute Resolution Board’s decision solely in the form of a challenge, 

filed within four (4) months of the date of the Contract Dispute Resolution Board’s decision, in 

a court of competent jurisdiction of the State of New York, County of New York pursuant to 

Article 78 of the Civil Practice Law and Rules. Such review by the court shall be limited to the 

question of whether or not the Contract Dispute Resolution Board’s decision was made in 

violation of lawful procedure, was affected by an error of Law, or was arbitrary and capricious 

or an abuse of discretion. No evidence or information shall be introduced or relied upon in such 

proceeding that was not presented to the Contract Dispute Resolution Board in accordance with 

this Article 27. 

 

27.8 Any termination, cancellation, or alleged breach of the Contract prior to or during the 

pendency of any proceedings pursuant to this Article 27 shall not affect or impair the ability of the 

Commissioner or Contract Dispute Resolution Board to make a binding and final decision pursuant to 

this Article 27. 

 

 

ARTICLE 28. RECORD KEEPING FOR EXTRA OR DISPUTED WORK OR WORK ON A TIME & 

MATERIALS BASIS 

 

28.1 While the Contractor or any of its Subcontractors is performing Work on a time and material 

basis or Extra Work on a time and material basis ordered by the Commissioner under Article 25, or where 

the Contractor believes that it or any of its Subcontractors is performing Extra Work but a final 

determination by Agency has not been made, or the Contractor or any of its Subcontractors is performing 

disputed Work (whether on or off the Site), or complying with a determination or order under protest in 

accordance with Articles 11, 27, and 30, in each such case the Contractor shall furnish the Resident 

Engineer daily with three (3) copies of written statements signed by the Contractor’s representative at the 

Site showing: 

 

28.1.1 The name, trade, and number of each worker employed on such Work or engaged in 

complying with such determination or order, the number of hours employed, and the character 

of the Work each is doing; and 

 

28.1.2 The nature and quantity of any materials, plant and equipment furnished or used in 

connection with the performance of such Work or compliance with such determination or 

order, and from whom purchased or rented. 

 

28.2 A copy of such statement will be countersigned by the Resident Engineer, noting thereon any 

items not agreed to or questioned, and will be returned to the Contractor within two (2) Days after 

submission. 

 

28.3 The Contractor and its Subcontractors, when required by the Commissioner, or the 

Comptroller, shall also produce for inspection, at the office of the Contractor or Subcontractor, any 

and all of its books, bid documents, financial statements, vouchers, records, daily job diaries and reports, 

and cancelled checks, and any other documents relating to showing the nature and quantity of the labor, 

materials, plant and equipment actually used in the performance of such Work, or in complying with 

such determination or order, and the amounts expended therefor, and shall permit the Commissioner and the 
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Comptroller to make such extracts therefrom, or copies thereof, as they or either of them may desire. 

 

28.4 In connection with the examination provided for herein, the Commissioner, upon demand 

therefor, will produce for inspection by the Contractor such records as the Agency may have with respect to 

such Extra Work or disputed Work performed under protest pursuant to order of the Commissioner, 

except those records and reports which may have been prepared for the purpose of determining the accuracy 

and validity of the Contractor’s claim. 

 

28.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for extra 

compensation or damages on account of the performance of such Work or compliance with such 

determination or order. 

 

 

ARTICLE 29.  OMITTED WORK 

 

29.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum item in a unit price, 

lump sum, or percentage-bid Contract is omitted by the Commissioner pursuant to Article 33, the Contract 

price, subject to audit by the EAO, shall be reduced by a pro rata portion of the lump sum bid amount based 

upon the percent of Work omitted subject to Article 29.4. For the purpose of determining the pro rata 

portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 41 shall be 

considered, but shall not be the determining factor. 

 

29.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner in 

a unit price, lump sum, or percentage-bid Contract, then no payment will be made therefor except as 

provided in Article 29.4. 

 

29.3 For units that have been ordered but are only partially completed, the unit price shall be reduced 

by a pro rata portion of the unit price bid based upon the percentage of Work omitted subject to Article 29.4. 

 

29.4 In the event the Contractor, with respect to any omitted Work, has purchased any non- 

cancelable material and/or equipment that is not capable of use except in the performance of this Contract 

and has been specifically fabricated for the sole purpose of this Contract, but not yet incorporated into the 

Work, the Contractor shall be paid for such material and/or equipment in accordance with Article 

64.2.1(b); provided, however, such payment is contingent upon the Contractor’s delivery of such material 

and/or equipment in acceptable condition to a location designated by the City. 

 

29.5 The Contractor agrees to make no claim for damages or for loss of overhead and profit with 

regard to any omitted Work. 

 

 

ARTICLE 30. NOTICE AND DOCUMENTATION OF COSTS AND DAMAGES; 

PRODUCTION OF FINANCIAL RECORDS 

 

30.1 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the 

City or its agents, it shall submit to the Commissioner within forty-five (45) Days from the time such 

damages are first incurred, and every thirty (30) Days thereafter to the extent additional damages are being 

incurred for the same condition, verified statements of the details and the amounts of such damages, together 

with documentary evidence of such damages. The Contractor may submit any of the above statements 

within such additional time as may be granted by the Commissioner in writing upon written request 

therefor. Failure of the Commissioner to respond in writing to a written request for additional time within 

thirty (30) Days shall be deemed a denial of the request. On failure of the Contractor to strictly comply with 
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the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall 

exist. Damages that the Contractor may claim in any action or dispute resolution procedure arising under or 

by reason of this Contract shall not be different from or in excess of the statements and documentation made 

pursuant to this Article 30. This Article 30.1 does not apply to claims submitted to the Commissioner 

pursuant to Article 11 or to claims disputing a determination under Article 27. 

 

30.2 In addition to the foregoing statements, the Contractor shall, upon notice from the 

Commissioner, produce for examination at the Contractor’s office, by the Engineer, Architect or Project 

Manager, all of its books of account, bills, invoices, payrolls, subcontracts, time books, daily reports, bank 

deposit books, bank statements, check books, and cancelled checks, showing all of its acts and transactions 

in connection with or relating to or arising by reason of this Contract, and submit itself and persons in its 

employment, for examination under oath by any person designated by the Commissioner or Comptroller to 

investigate claims made or disputes against the City under this Contract. At such examination, a duly 

authorized representative of the Contractor may be present. 

 

30.3 In addition to the statements required under Article 28 and this Article 30, the Contractor and/or 

its Subcontractor shall, within thirty (30) Days upon notice from the Commissioner or Comptroller, 

produce for examination at the Contractor’s and/or Subcontractor’s office, by a representative of either the 

Commissioner or Comptroller, all of its books of account, bid documents, financial statements, accountant 

workpapers, bills, invoices, payrolls, subcontracts, time books, daily reports, bank deposit books, bank 

statements, check books, and cancelled checks, showing all of its acts and transactions in connection with or 

relating to or arising by reason of this Contract. Further, the Contractor and/or its Subcontractor shall 

submit any person in its employment, for examination under oath by any person designated by the 

Commissioner or Comptroller to investigate claims made or disputes against the City under this Contract. 

At such examination, a duly authorized representative of the Contractor may be present. 

 

30.4 Unless the information and examination required under Article 30.3 is provided by the 

Contractor and/or its Subcontractor upon thirty (30) Days’ notice from the Commissioner or 

Comptroller, or upon the Commissioner’s or Comptroller’s written authorization to extend the time to 

comply, the City shall be released from all claims arising under, relating to or by reason of this Contract, 

except for sums certified by the Commissioner to be due under the provisions of this Contract. It is further 

stipulated and agreed that no person has the power to waive any of the foregoing provisions and that in any 

action or dispute resolution procedure against the City to recover any sum in excess of the sums certified by 

the Commissioner to be due under or by reason of this Contract, the Contractor must allege in its 

complaint and prove, at trial or during such dispute resolution procedure, compliance with the provisions of 

this Article 30. 

 

30.5 In addition, after the commencement of any action or dispute resolution procedure by the 

Contractor arising under or by reason of this Contract, the City shall have the right to require the 

Contractor to produce for examination under oath, up until the trial of the action or hearing before the 

Contract Dispute Resolution Board, the books and documents described in Article 30.3 and submit itself and 

all persons in its employ for examination under oath. If this Article 30 is not complied with as required, then 

the Contractor hereby consents to the dismissal of the action or dispute resolution procedure. 

 

 

CHAPTER VII: POWERS OF THE RESIDENT ENGINEER, THE ENGINEER OR ARCHITECT AND 

THE COMMISSIONER 

 

ARTICLE 31. THE RESIDENT ENGINEER 

 

31.1 The Resident Engineer shall have the power to inspect, supervise, and control the performance 
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of the Work, subject to review by the Commissioner. The Resident Engineer shall not, however, have the 

power to issue an Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 32. THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 

 

32.1 The Engineer or Architect or Project Manager, in addition to those matters elsewhere herein 

delegated to the Engineer and expressly made subject to his/her determination, direction or approval, shall 

have the power, subject to review by the Commissioner: 

 

32.1.1 To determine the amount, quality, and location of the Work to be paid for hereunder; 

and 

 

32.1.2 To determine all questions in relation to the Work, to interpret the Contract 

Drawings, Specifications, and Addenda, and to resolve all patent inconsistencies or 

ambiguities therein; and 

 

32.1.3 To determine how the Work of this Contract shall be coordinated with Work of 

Other Contractors engaged simultaneously on this Project, including the power to suspend 

any part of the Work, but not the whole thereof; and 

 

32.1.4 To make minor changes in the Work as he/she deems necessary, provided such 

changes do not result in a net change in the cost to the City or to the Contractor of the Work 

to be done under the Contract; and 

 

32.1.5 To amplify the Contract Drawings, add explanatory information and furnish 

additional Specifications and drawings, consistent with this Contract. 

 

32.2 The foregoing enumeration shall not imply any limitation upon the power of the Engineer or 

Architect or Project Manager, for it is the intent of this Contract that all of the Work shall generally be 

subject to his/her determination, direction, and approval, except where the determination, direction or 

approval of someone other than the Engineer or Architect or Project Manager is expressly called for 

herein. 

 

32.3 The Engineer or Architect or Project Manager shall not, however, have the power to issue an 

Extra Work order, except as specifically designated in writing by the Commissioner. 

 

 

ARTICLE 33. THE COMMISSIONER 

 

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to 

his/her determination, direction or approval, shall have the power: 

33.1.1 To review and make determinations on any and all questions in relation to this 

Contract and its performance; and 

 

33.1.2 To modify or change this Contract so as to require the performance of Extra Work 

(subject, however, to the limitations specified in Article 25) or the omission of Contract 

Work; and 

 

33.1.3 To suspend the whole or any part of the Work whenever in his/her judgment such 

suspension is required: 
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33.1.3(a) In the interest of the City generally; or 

 

33.1.3(b) To coordinate the Work of the various contractors engaged on this 

Project pursuant to the provisions of Article 12; or 

 

33.1.3(c) To expedite the completion of the entire Project even though the 

completion of this particular Contract may thereby be delayed. 

 

 

ARTICLE 34.  NO ESTOPPEL 

 

34.1 Neither the City nor any Agency, official, agent or employee thereof, shall be bound, precluded 

or estopped by any determination, decision, approval, order, letter, payment or certificate made or given 

under or in connection with this Contract by the City, the Commissioner, the Engineer, the Resident 

Engineer, or any other official, agent or employee of the City, either before or after the final completion and 

acceptance of the Work and payment therefor: 

 

34.1.1 From showing the true and correct classification, amount, quality or character of the 

Work actually done; or that any such determination, decision, order, letter, payment or 

certificate was untrue, incorrect or improperly made in any particular, or that the Work, or any 

part thereof, does not in fact conform to the requirements of this Contract; and 

 

34.1.2 From demanding and recovering from the Contractor any overpayment made to it, or 

such damages as the City may sustain by reason of the Contractor’s failure to perform each 

and every part of its Contract. 

 

 

 

CHAPTER VIII: LABOR PROVISIONS 

 

ARTICLE 35.  EMPLOYEES 

35.1 The Contractor and its Subcontractors shall not employ on the Work: 
 

35.1.1 Anyone who is not competent, faithful and skilled in the Work for which he/she shall 

be employed; and whenever the Commissioner shall inform the Contractor, in writing, that 

any employee is, in his/her opinion, incompetent, unfaithful or disobedient, that employee shall 

be discharged from the Work forthwith, and shall not again be employed upon it; or 

35.1.2 Any labor, materials or means whose employment, or utilization during the course of 

this Contract, may tend to or in any way cause or result in strikes, work stoppages, delays, 

suspension of Work or similar troubles by workers employed by the Contractor or its 

Subcontractors, or by any of the trades working in or about the buildings and premises where 

Work is being performed under this Contract, or by Other Contractors or their 

Subcontractors pursuant to other contracts, or on any other building or premises owned or 

operated by the City, its Agencies, departments, boards or authorities. Any violation by the 

Contractor of this requirement may, upon certification of the Commissioner, be considered 

as proper and sufficient cause for declaring the Contractor to be in default, and for the City to 

take action against it as set forth in Chapter X of this Contract, or such other article of this 

Contract as the Commissioner may deem proper; or 
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35.1.3 In accordance with Section 220.3-e of the Labor Law of the State of New York 

(hereinafter “Labor Law”), the Contractor and its Subcontractors shall not employ on the 

Work any apprentice, unless he/she is a registered individual, under a bona fide program 

registered with the New York State Department of Labor. The allowable ratio of apprentices to 

journey-level workers in any craft classification shall not be greater than the ratio permitted to 

the Contractor as to its work force on any job under the registered program. Any employee 

listed on a payroll at an apprentice wage rate, who is not registered as above, shall be paid the 

wage rate determined by the Comptroller of the City for the classification of Work actually 

performed. The Contractor or Subcontractor will be required to furnish written evidence of 

the registration of its program and apprentices as well as all the appropriate ratios and wage 

rates, for the area of the construction prior to using any apprentices on the Contract Work. 

 

35.2 If the total cost of the Work under this Contract is at least two hundred fifty thousand 

($250,000) dollars, all laborers, workers, and mechanics employed in the performance of the Contract on the 

public work site, either by the Contractor, Subcontractor or other person doing or contracting to do the 

whole or a part of the Work contemplated by the Contract, shall be certified prior to performing any Work 

as having successfully completed a course in construction safety and health approved by the United States 

Department of Labor’s Occupational Safety and Health Administration that is at least ten 

(10) hours in duration. 

 

35.3 In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-132 and 12-

113 of the Administrative Code, respectively, 

 

35.3.1 The Contractor shall not take an adverse personnel action with respect to an officer 

or employee in retaliation for such officer or employee making a report of information 

concerning conduct which such officer or employee knows or reasonably believes to involve 

corruption, criminal activity, conflict of interest, gross mismanagement or abuse of authority 

by any officer or employee relating to this Contract to (a) the Commissioner of the 

Department of Investigation, (b) a member of the New York City Council, the Public 

Advocate, or the Comptroller, or (c) the CCPO, ACCO, Agency head, or Commissioner. 

 

35.3.2 If any of the Contractor’s officers or employees believes that he or she has been the 

subject of an adverse personnel action in violation of Article 35.3.1, he or she shall be 

entitled to bring a cause of action against the Contractor to recover all relief necessary to 

make him or her whole. Such relief may include but is not limited to: (a) an injunction to 

restrain continued retaliation, (b) reinstatement to the position such employee would have 

had but for the retaliation or to an equivalent position, (c) reinstatement of full fringe 

benefits and seniority rights, (d) payment of two times back pay, plus interest, and (e) 

compensation for any special damages sustained as a result of the retaliation, including 

litigation costs and reasonable attorney’s fees. 

 

35.3.3 The Contractor shall post a notice provided by the City in a prominent and 

accessible place on any site where work pursuant to the Contract is performed that contains 

information about: 

 

35.3.3(a) how its employees can report to the New York City Department of 

Investigation allegations of fraud, false claims, criminality or corruption arising out of or 

in connection with the Contract; and 

 

35.3.3(b) the rights and remedies afforded to its employees under Administrative 

Code sections 7-805 (the New York City False Claims Act) and 12-113 (the 

Whistleblower Protection Expansion Act) for lawful acts taken in connection with the 
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reporting of allegations of fraud, false claims, criminality or corruption in connection 

with the Contract. 

 

35.3.4 For the purposes of this Article 35.3, “adverse personnel action” includes dismissal, 

demotion, suspension, disciplinary action, negative performance evaluation, any action 

resulting in loss of staff, office space, equipment or other benefit, failure to appoint, failure 

to promote, or any transfer or assignment or failure to transfer or assign against the wishes of 

the affected officer or employee. 

 

35.3.5 This Article 35.3 is applicable to all of the Contractor’s Subcontractors having 

subcontracts with a value in excess of $100,000; accordingly, the Contractor shall include 

this rider in all subcontracts with a value a value in excess of $100,000. 

 

35.4 Article 35.3 is not applicable to this Contract if it is valued at $100,000 or less. Articles 

35.3.1, 35.3.2, 35.3.4, and 35.3.5 are not applicable to this Contract if it was solicited pursuant to a finding 

of an emergency. 

 

35.5 Paid Sick Leave Law. 

 

35.5.1 Introduction and General Provisions. 

 

35.5.1(a) The Earned Sick Time Act, also known as the Paid Sick Leave Law 

(“PSLL”), requires covered employees who annually perform more than 80 hours of 

work in New York City to be provided with paid sick time2. Contractors of the City or 

of other governmental entities may be required to provide sick time pursuant to the 

PSLL. 

 

35.5.1(b) The PSLL became effective on April 1, 2014, and is codified at Title 20, 

Chapter 8, of the New York City Administrative Code. It is administered by the City’s 

Department of Consumer Affairs (“DCA”); DCA’s rules promulgated under the PSLL 

are codified at Chapter 7 of Title 6 of the Rules of the City of New York (“Rules”). 

 

35.5.1(c) The Contractor agrees to comply in all respects with the PSLL and the 

Rules, and as amended, if applicable, in the performance of this Contract. The 

Contractor further acknowledges that such compliance is a material term of this 

Contract and that failure to comply with the PSLL in performance of this Contract 

may result in its termination. 

 

35.5.1(d) The Contractor must notify the Agency Chief Contracting Officer of 

the Agency with whom it is contracting in writing within ten (10) days of receipt of a 

complaint (whether oral or written) regarding the PSLL involving the performance of 

this Contract. Additionally, the Contractor must cooperate with DCA’s education 

efforts and must comply with DCA’s subpoenas and other document demands as set 

forth in the PSLL and Rules. 

 

35.5.1(e) The PSLL is summarized below for the convenience of the Contractor. 

The Contractor is advised to review the PSLL and Rules in their entirety. On the 

 
2 Pursuant to the PSLL, if fewer than five employees work for the same employer, as determined pursuant to New 

York City Administrative Code § 20-912(g), such employer has the option of providing such employees 

uncompensated sick time. 
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website www.nyc.gov/PaidSickLeave there are links to the PSLL and the associated 

Rules as well as additional resources for employers, such as Frequently Asked 

Questions, timekeeping tools and model forms, and an event calendar of upcoming 

presentations and webinars at which the Contractor can get more information about 

how to comply with the PSLL. The Contractor acknowledges that it is responsible for 

compliance with the PSLL notwithstanding any inconsistent language contained herein. 

 

35.5.2 Pursuant to the PSLL and the Rules: Applicability, Accrual, and Use. 

 

35.5.2(a) An employee who works within the City of New York for more than 

eighty hours in any consecutive 12-month period designated by the employer as its 

“calendar year” pursuant to the PSLL (“Year”) must be provided sick time. Employers 

must provide a minimum of one hour of sick time for every 30 hours worked by an 

employee and compensation for such sick time must be provided at the greater of the 

employee’s regular hourly rate or the minimum wage. Employers are not required to 

provide more than 40 hours of sick time to an employee in any Year. 

 

35.5.2(b) An employee has the right to determine how much sick time he or she will 

use, provided that employers may set a reasonable minimum increment for the use of 

sick time not to exceed four hours per Day. In addition, an employee may carry over up 

to 40 hours of unused sick time to the following Year, provided that no employer is 

required to allow the use of more than forty hours of sick time in a Year or carry over 

unused paid sick time if the employee is paid for such unused sick time and the 

employer provides the employee with at least the legally required amount of paid sick 

time for such employee for the immediately subsequent Year on the first Day of such 

Year. 

 

35.5.2(c) An employee entitled to sick time pursuant to the PSLL may use sick time 

for any of the following: 

 

i. such employee’s mental illness, physical illness, injury, or health condition or 

the care of such illness, injury, or condition or such employee’s need for medical 

diagnosis or preventive medical care; 

ii. such employee’s care of a family member (an employee’s child, spouse, 

domestic partner, parent, sibling, grandchild or grandparent, or the child or 

parent of an employee’s spouse or domestic partner) who has a mental illness, 

physical illness, injury or health condition or who has a need for medical 

diagnosis or preventive medical care; 
iii. closure of such employee’s place of business by order of a public official 

due to a public health emergency; or 

iv. such employee’s need to care for a child whose school or childcare provider has 

been closed due to a public health emergency. 

 

35.5.2(d) An employer must not require an employee, as a condition of taking sick 

time, to search for a replacement. However, an employer may require an employee to 

provide: reasonable notice of the need to use sick time; reasonable documentation that 

the use of sick time was needed for a reason above if for an absence of more than three 

consecutive work days; and/or written confirmation that an employee used sick time 

pursuant to the PSLL. However, an employer may not require documentation specifying 

the nature of a medical condition or otherwise require disclosure of the details of a 

medical condition as a condition of providing sick time and health information obtained 

solely due to an employee’s use of sick time pursuant to the PSLL must be treated by the 

http://www.nyc.gov/PaidSickLeave


CITY OF NEW YORK 58 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

employer as confidential. 

 

35.5.2(e) If an employer chooses to impose any permissible discretionary 

requirement as a condition of using sick time, it must provide to all employees a written 

policy containing those requirements, using a delivery method that reasonably ensures 

that employees receive the policy. If such employer has not provided its written policy, 

it may not deny sick time to an employee because of non- compliance with such a policy. 

 

35.5.2(f) Sick time to which an employee is entitled must be paid no later than the 

payday for the next regular payroll period beginning after the sick time was used. 

 

35.5.3 Exemptions and Exceptions. Notwithstanding the above, the PSLL does not apply to 

any of the following: 

 

35.5.3(a) an independent contractor who does not meet the definition of employee 

under section 190(2) of the New York State Labor Law; 

 

35.5.3(b) an employee covered by a valid collective bargaining agreement in effect 

on April 1, 2014, until the termination of such agreement; 

 

35.5.3(c) an employee in the construction or grocery industry covered by a valid 

collective bargaining agreement if the provisions of the PSLL are expressly waived in 

such collective bargaining agreement; 

 

35.5.3(d) an employee covered by another valid collective bargaining agreement if 

such provisions are expressly waived in such agreement and such agreement provides a 

benefit comparable to that provided by the PSLL for such employee; 

 

35.5.3(e) an audiologist, occupational therapist, physical therapist, or speech 

language pathologist who is licensed by the New York State Department of Education 

and who calls in for work assignments at will, determines his or her own schedule, has 

the ability to reject or accept any assignment referred to him or her, and is paid an 

average hourly wage that is at least four times the federal minimum wage; 

35.5.3(f) an employee in a work study program under Section 2753 of Chapter 42 

of the United States Code; 

 

35.5.3(g) an employee whose work is compensated by a qualified scholarship 

program as that term is defined in the Internal Revenue Code, Section 117 of Chapter 20 

of the United States Code; or 

 

35.5.3(h) a participant in a Work Experience Program (WEP) under section 336- c 

of the New York State Social Services Law. 

 

35.5.4 Retaliation Prohibited. An employer may not threaten or engage in retaliation against 

an employee for exercising or attempting in good faith to exercise any right provided by the 

PSLL. In addition, an employer may not interfere with any investigation, proceeding, or 

hearing pursuant to the PSLL. 

 

35.5.5 Notice of Rights. 

 

35.5.5(a) An employer must provide its employees with written notice of their rights 

pursuant to the PSLL. Such notice must be in English and the primary language spoken 
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by an employee, provided that DCA has made available a translation into such 

language. Downloadable notices are available on DCA’s website at 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml. 

 

35.5.5(b) Any person or entity that willfully violates these notice requirements is 

subject to a civil penalty in an amount not to exceed fifty dollars for each employee who 

was not given appropriate notice. 

 

35.5.6 Records. An employer must retain records documenting its compliance with the PSLL 

for a period of at least three years, and must allow DCA to access such records in furtherance 

of an investigation related to an alleged violation of the PSLL. 

 

35.5.7 Enforcement and Penalties. 

 

35.5.7(a) Upon receiving a complaint alleging a violation of the PSLL, DCA has the 

right to investigate such complaint and attempt to resolve it through mediation. Within 

30 Days of written notification of a complaint by DCA, or sooner in certain 

circumstances, the employer must provide DCA with a written response and such other 

information as DCA may request. If DCA believes that a violation of the PSLL has 

occurred, it has the right to issue a notice of violation to the employer. 

 

35.5.7(b) DCA has the power to grant an employee or former employee all 

appropriate relief as set forth in New York City Administrative Code § 20-924(d). Such 

relief may include, among other remedies, treble damages for the wages that should have 

been paid, damages for unlawful retaliation, and damages and reinstatement for 

unlawful discharge. In addition, DCA may impose on an employer found to have 

violated the PSLL civil penalties not to exceed $500 for a first violation, $750 for a 

second violation within two years of the first violation, and 

$1,000 for each succeeding violation within two years of the previous violation. 

 

35.5.8 More Generous Polices and Other Legal Requirements. Nothing in the PSLL is 

intended to discourage, prohibit, diminish, or impair the adoption or retention of a more 

generous sick time policy, or the obligation of an employer to comply with any contract, 

collective bargaining agreement, employment benefit plan or other agreement providing more 

generous sick time. The PSLL provides minimum requirements pertaining to sick time and 

does not preempt, limit or otherwise affect the applicability of any other law, regulation, rule, 

requirement, policy or standard that provides for greater accrual or use by employees of sick 

leave or time, whether paid or unpaid, or that extends other protections to employees. The 

PSLL may not be construed as creating or imposing any requirement in conflict with any 

federal or state law, rule or regulation. 

 

35.6 HireNYC: Hiring and Reporting Requirements. This Article 35.6 applies to construction 

contracts of $1,000,000 or more. The Contractor shall comply with the requirements of Articles 35.6.1- 

35.6.5 for all non-trades jobs (e.g., for an administrative position arising out of Work ant located in New 

York City). The Contractor shall reasonably cooperate with SBS and the City on specific outreach events, 

including “Hire-on-the-Spot” events, for the hiring of trades workers in connection with the Work. If 

provided elsewhere in this Contract, this Contract is subject to a project labor agreement. 

 

35.6.1 Enrollment. The Contractor shall enroll with the HireNYC system, found at 

www.nyc.gov/sbs, within thirty (30) days after the registration of this Contract pursuant to 

Section 328 of the New York City Charter. The Contractor shall provide information 

about the business, designate a primary contact and say whether it intends to hire for any entry 

http://www.nyc.gov/html/dca/html/law/PaidSickLeave.shtml
http://www.nyc.gov/sbs
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to mid-level job opportunities arising from this Contract and located in New York City, and, 

if so, the approximate start date of the first hire. 

 

35.6.2 Job Posting Requirements. 

 

35.6.2(a) Once enrolled in HireNYC, the Contractor agrees to update the HireNYC 

portal with all entry to mid-level job opportunities arising from this Contract and 

located in New York City, if any, which shall be defined as jobs requiring no more than 

an associate degree, as provided by the New York State Department of Labor (see 

Column F of https://labor.ny.gov/stats/2012-2022- NYS- Employment-Prospects.xls). 

The information to be updated includes the types of entry and mid-level positions made 

available from the work arising from the Contract and located in New York City, the 

number of positions, the anticipated schedule of initiating the hiring process for these 

positions, and the contact information for the Contractor’s representative charged 

with overseeing hiring. The Contractor must update the HireNYC portal with any 

hiring needs arising from the contract and located in New York City, and the 

requirements of the jobs to be filled, no less than three weeks prior to the intended first 

day of employment for each new position, except with the permission of SBS, not to be 

unreasonably withheld, and must also update the HireNYC portal as set forth below. 

 

35.6.2(b) After enrollment through HireNYC and submission of relevant 

information, SBS will work with the Contractor to develop a recruitment plan which 

will outline the candidate screening process, and will provide clear instructions as to 

when, where, and how interviews will take place. HireNYC will screen applicants based 

on employer requirements and refer applicants whom it believes are qualified to the 

Contractor for interviews. The Contractor must interview referred applicants whom it 

believes are qualified. 

 

35.6.2(c) After completing an interview of a candidate referred by HireNYC, the 

Contractor must provide feedback via the portal within twenty (20) business days to 

indicate which candidates were interviewed and hired, if any. In addition, the 

Contractor shall provide the start date of new hires, and additional information 

reasonably related to such hires, within twenty (20) business days after the start date. In 

the event the Contractor does not have any job openings covered by this Rider in any 

given year, the Contractor shall be required to provide an annual update to HireNYC to 

that effect. For this purpose, the reporting year shall run from the date of the 

registration of the Contract pursuant to Charter section 328 and each anniversary date. 

 

35.6.2(d) These requirements do not limit the Contractor’s ability to assess the 

qualifications of prospective workers, and to make final hiring and retention decisions. 

No provision of this Article 35.6 shall be interpreted so as to require the Contractor to 

employ any particular worker. 

 

35.6.2(e) In addition, the provisions of this Article 35.6 shall not apply to positions 

that the Contractor intends to fill with employees employed pursuant to the job 

retention provision of Section 22-505 of the Administrative Code of the City of New 

York. The Contractor shall not be required to report such openings with HireNYC. 

However, the Contractor shall enroll with the HireNYC system pursuant to Article 

35.6.1, above, and, if such positions subsequently become open, then the remaining 

provisions of this Article 35.6 will apply. 
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35.6.3 Breach and Liquidated Damages. If the Contractor fails to comply with the terms of 

the ContrSact and this Article 35.6 ( l) by not enrolling its business with HireNYC; (2) by not 

informing HireNYC, as required, of open positions; or (3) by failing to interview a qualified 

candidate, the Agency may assess liquidated damages in the amount of two- thousand five 

hundred dollars ($2,500) per breach. For all other events of noncompliance with the terms of 

this Article 35.6, the Agency may assess liquidated damages in the amount of five hundred 

dollars ($500) per breach. Furthermore, in the event the Contractor breaches the 

requirements of this Article 35.6 during the term of the Contract, the City may hold the 

Contractor in default of this Contract. 

 

35.6.4 Audit Compliance. In addition to the auditing requirements set forth in other parts of 

the Contract, the Contractor shall permit SBS and the City to inspect any and all records 

concerning or relating to job openings or the hiring of individuals for work arising from the 

Contract and located in New York City. The Contractor shall permit an inspection within 

seven (7) business days of the request. 

 

35.6.5 Other Reporting Requirements. The Contractor shall report to the City, on a monthly 

basis, all information reasonably requested by the City that is necessary for the City to comply 

with any reporting requirements imposed by Law, including any requirement that the City 

maintain a publicly accessible database. In addition, the Contractor agrees to comply with all 

reporting requirements imposed by Law, or as otherwise requested by the City. 

 

35.6.6 Federal Hiring Requirements. If this Contract is federally funded (as indicated 

elsewhere in this Contract), the Contractor shall comply with all federal hiring requirements 

as may be set forth in this Contract, including, as applicable: (a) Section 3 of the HUD Act of 

1968, which requires, to the greatest extent feasible, economic opportunities for 30 percent of 

new hires be given to low- and very low-income persons, particularly persons who are 

recipients of HUD assistance for housing and Executive Order 11246, which prohibits 

discrimination in employment due to race, color, religion, sex or national origin, and requires 

the implementation of goals for minority and female participation for work involving any 

construction trade. 

 

 

ARTICLE 36. NO DISCRIMINATION 

 

36.1 The Contractor specifically agrees, as required by Labor Law Section 220-e, as amended, 

that: 

 

36.1.1 In the hiring of employees for the performance of Work under this Contract or any 

subcontract hereunder, neither the Contractor, Subcontractor, nor any person acting on behalf 

of such Contractor or Subcontractor, shall by reason of race, creed, color or national origin 

discriminate against any citizen of the State of New York who is qualified and available to 

perform the Work to which the employment relates; 

 

36.1.2 Neither the Contractor, Subcontractor, nor any person on its behalf shall, in any 

manner, discriminate against or intimidate any employee hired for the performance of Work 

under this Contract on account of race, creed, color or national origin; 

 

36.1.3 There may be deducted from the amount payable to the Contractor by the City under 

this Contract a penalty of fifty ($50.00) dollars for each person for each Day during which 

such person was discriminated against or intimidated in violation of the provisions of this 
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Contract; and 

 

36.1.4 This Contract may be cancelled or terminated by the City and all moneys due or to 

become due hereunder may be forfeited, for a second or any subsequent violation of the terms 

or conditions of this Article 36. 

 

36.1.5 This Article 36 covers all construction, alteration and repair of any public building or 

public work occurring in the State of New York and the manufacture, sale, and distribution of 

materials, equipment, and supplies to the extent that such operations are performed within the 

State of New York pursuant to this Contract. 

 

36.2 The Contractor specifically agrees, as required by Section 6-108 of the Administrative Code, as 

amended, that: 

 

36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of 

buildings or engaged in the construction or repair of streets or highways pursuant to a Contract 

with the City or engaged in the manufacture, sale or distribution of materials, equipment or 

supplies pursuant to a Contract with the City to refuse to employ or to refuse to continue in 

any employment any person on account of the race, color or creed of such person. 

 

36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, 

described in Article 36.1.2, to ask, indicate or transmit, orally or in writing, directly or 

indirectly, the race, color or creed or religious affiliation of any person employed or seeking 

employment from such person, firm or corporation. 

 

36.2.3 Breach of the foregoing provisions shall be deemed a violation of a material provision 

of this Contract. 

 

36.2.4 Any person, or the employee, manager or owner of or officer of such firm or 

corporation who shall violate any of the provisions of this Article 36.2 shall, upon conviction 

thereof, be punished by a fine of not more than one hundred ($100.00) dollars or by 

imprisonment for not more than thirty (30) Days, or both. 

 

36.3 This Contract is subject to the requirements of Executive Order No. 50 (1980) (“E.O. 50”), as 

revised, and the rules and regulations promulgated thereunder. No contract will be awarded unless and until 

these requirements have been complied with in their entirety. By signing this Contract, the Contractor 

agrees that it: 

 

36.3.1 Will not engage in any unlawful discrimination against any employee or applicant for 

employment because of race, creed, color, national origin, sex, age, disability, marital status or 

sexual orientation with respect to all employment decisions including, but not limited to, 

recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of pay or other 

forms of compensation, layoff, termination, and all other terms and conditions of employment; 

and 

 

36.3.2 Will not engage in any unlawful discrimination in the selection of Subcontractors on 

the basis of the owner’s race, color, creed, national origin, sex, age, disability, marital status or 

sexual orientation; and 

 

36.3.3 Will state in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor that all qualified applicants will receive consideration for employment without 

unlawful discrimination based on race, creed, color, national origin, sex, age, citizens status, 
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disability, marital status, sexual orientation, or that it is an equal employment opportunity 

employer; and 

 

36.3.4 Will send to each labor organization or representative of workers with which it has a 

collective bargaining agreement or other contract or memorandum of understanding, written 

notification of its equal employment opportunity commitments under E.O. 50 and the rules and 

regulations promulgated thereunder; and 

 

36.3.5 Will furnish, before the award of the Contract, all information and reports, including 

an employment report, that are required by E.O. 50, the rules and regulations promulgated 

thereunder, and orders of the City Department of Business Services, Division of Labor 

Services (DLS) and will permit access to its books, records, and accounts by the DLS for the 

purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

36.4 The Contractor understands that in the event of its noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, such noncompliance shall 

constitute a material breach of this Contract and noncompliance with E.O. 50 and the rules and regulations 

promulgated thereunder. After a hearing held pursuant to the rules of the DLS, the Director of the DLS 

may direct the Commissioner to impose any or all of the following sanctions: 

 

36.4.1 Disapproval of the Contractor; and/or 

 

36.4.2 Suspension or termination of the Contract; and/or 

 

36.4.3 Declaring the Contractor in default; and/or 

 

36.4.4 In lieu of any of the foregoing sanctions, the Director of the DLS may impose an 

employment program. 

In addition to any actions taken under this Contract, failure to comply with E.O. 50 and the rules and 

regulations promulgated thereunder, in one or more instances, may result in a City Agency declaring the 

Contractor to be non-responsible in future procurements. The Contractor further agrees that it will refrain 

from entering into any Contract or Contract modification subject to E.O. 50 and the rules and regulations 

promulgated thereunder with a Subcontractor who is not in compliance with the requirements of E.O. 50 

and the rules and regulations promulgated thereunder. 

 

36.5 The Contractor specifically agrees, as required by Section 6-123 of the Administrative Code, 

that: 

 

36.5.1 The Contractor will not engage in any unlawful discriminatory practice in violation of 

Title 8 of the Administrative Code; and 

 

36.5.2 Any failure to comply with this Article 36.5 may subject the Contractor to the 

remedies set forth in Section 6-123 of the Administrative Code, including, where appropriate, 

sanctions such as withholding of payment, imposition of an employment program, finding the 

Contractor to be in default, cancellation of the Contract, or any other sanction or remedy 

provided by Law or Contract. 

 

 

ARTICLE 37. LABOR LAW REQUIREMENTS 

 

37.1 The Contractor shall strictly comply with all applicable provisions of the Labor Law, as 
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amended. Such compliance is a material term of this Contract. 

 

37.2 The Contractor specifically agrees, as required by Labor Law Sections 220 and 220-d, as 

amended, that: 

 

37.2.1 Hours of Work: No laborer, worker, or mechanic in the employ of the Contractor, 

Subcontractor or other person doing or contracting to do the whole or a part of the Work 

contemplated by this Contract shall be permitted or required to work more than eight (8) hours 

in any one (1) Day, or more than five (5) Days in any one (1) week, except as provided in the 

Labor Law and in cases of extraordinary emergency including fire, flood, or danger to life or 

property, or in the case of national emergency when so proclaimed by the President of the 

United States of America. 

 

37.2.2 In situations in which there are not sufficient laborers, workers, and mechanics who 

may be employed to carry on expeditiously the Work contemplated by this Contract as a result 

of such restrictions upon the number of hours and Days of labor, and the immediate 

commencement or prosecution or completion without undue delay of the Work is necessary for 

the preservation of the Site and/or for the protection of the life and limb of the persons using the 

same, such laborers, workers, and mechanics shall be permitted or required to work more than 

eight (8) hours in any one (1) Day; or five (5) Days in any one (1) week; provided, however, 

that upon application of any Contractor, the Commissioner shall have first certified to the 

Commissioner of Labor of the State of New York (hereinafter “Commissioner of Labor”) that 

such public Work is of an important nature and that a delay in carrying it to completion would 

result in serious disadvantage to the public; and provided, further, that such Commissioner of 

Labor shall have determined that such an emergency does in fact exist as provided in Labor 

Law Section 220.2. 

 

37.2.3 Failure of the Commissioner to make such a certification to the Commissioner of 

Labor shall not entitle the Contractor to damages for delay or for any cause whatsoever. 

37.2.4 Prevailing Rate of Wages: The wages to be paid for a legal day’s Work to laborers, 

workers, or mechanics employed upon the Work contemplated by this Contract or upon 

any materials to be used thereon shall not be less than the “prevailing rate of wage” as defined 

in Labor Law Section 220, and as fixed by the Comptroller in the attached Schedule of Wage 

Rates and in updated schedules thereof. The prevailing wage rates and supplemental benefits to 

be paid are those in effect at the time the Work is being performed. 

 

37.2.5 Requests for interpretation or correction in the Information for Bidders includes all 

requests for clarification of the classification of trades to be employed in the performance of the 

Work under this Contract. In the event that a trade not listed in the Contract is in fact 

employed during the performance of this Contract, the Contractor shall be required to obtain 

from the Agency the prevailing wage rates and supplementary benefits for the trades used and 

to complete the performance of this Contract at the price at which the Contract was awarded. 

 

37.2.6 Minimum Wages: Except for employees whose wage is required to be fixed pursuant to 

Labor Law Section 220, all persons employed by the Contractor and any Subcontractor in the 

manufacture or furnishing of the supplies, materials, or equipment, or the furnishing of work, 

labor, or services, used in the performance of this Contract, shall be paid, without subsequent 

deduction or rebate unless expressly authorized by Law, not less than the sum mandated by 

Law. 

 

37.3 Working Conditions:   No part of the Work, labor or services shall be performed or rendered by 
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the Contractor in any plants, factories, buildings or surroundings or under working conditions which are 

unsanitary or hazardous or dangerous to the health and safety of employees engaged in the performance of 

this Contract. Compliance with the safety, sanitary, and factory inspection Laws of the state in which the 

Work is to be performed shall be prima facie evidence of compliance with this Article 37.3. 

 

37.4 Prevailing Wage Enforcement:   The Contractor agrees to pay for all costs incurred by the City 

in enforcing prevailing wage requirements, including the cost of any investigation conducted by or on behalf 

of the Agency or the Comptroller, where the City discovers a failure to comply with any of the 

requirements of this Article 37 by the Contractor or its Subcontractor(s). The Contractor also agrees that, 

should it fail or refuse to pay for any such investigation, the Agency is hereby authorized to deduct from a 

Contractor’s account an amount equal to the cost of such investigation. 

 

37.4.1 The Labor Law Section 220 and Section 220-d, as amended, provide that this 

Contract shall be forfeited and no sum paid for any Work done hereunder on a second 

conviction for willfully paying less than: 

 

37.4.1(a) The stipulated prevailing wage scale as provided in Labor Law section 

220, as amended, or 

 

37.4.1(b) The stipulated minimum hourly wage scale as provided in Labor Law 

section 220-d, as amended. 

 

37.4.2 For any breach or violation of either working conditions (Article 37.3) or minimum 

wages (Article 37.2.6) provisions, the party responsible therefor shall be liable to the City for 

liquidated damages, which may be withheld from any amounts due on any contracts with 

the City of such party responsible, or may be recovered in actions brought by the City 

Corporation Counsel in the name of the City, in addition to damages for any other breach of 

this Contract, for a sum equal to the amount of any underpayment of wages due to any 

employee engaged in the performance of this Contract. In addition, the Commissioner shall 

have the right to cancel contracts and enter into other contracts for the completion of the 

original contract, with or without public letting, and the original Contractor shall be liable for 

any additional cost. All sums withheld or recovered as deductions, rebates, refunds, or 

underpayment of wages hereunder, shall be held in a special deposit account and shall be 

paid without interest, on order of the Comptroller, directly to the employees who have been 

paid less than minimum rates of pay as set forth herein and on whose account such sums were 

withheld or recovered, provided that no claims by employees for such payments shall be 

entertained unless made within two (2) years from the date of actual notice to the 

Contractor of the withholding or recovery of such sums by the City. 

 

37.4.3 A determination by the Comptroller that a Contractor and/or its Subcontractor 

willfully violated Labor Law Section 220 will be forwarded to the City’s five District 

Attorneys for review. 

 

37.4.4 The Contractor’s or Subcontractor’s noncompliance with this Article 37.4 and 

Labor Law Section 220 may result in an unsatisfactory performance evaluation and the 

Comptroller may also find and determine that the Contractor or Subcontractor willfully 

violated the New York Labor Law. 

 

37.4.4(a) An unsatisfactory performance evaluation for noncompliance with this 

Article 37.4 may result in a determination that the Contractor is a non-responsible 

bidder on subsequent procurements with the City and thus a rejection of a future award 
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of a contract with the City, as well as any other sanctions provided for by Law. 

 

37.4.4(b)   Labor Law Section 220-b, as amended, provides that when two (2) final 

determinations have been rendered against a Contractor or Subcontractor within any 

consecutive six (6) year period determining that such Contractor or Subcontractor has 

willfully failed to pay the prevailing rate of wages or to provide supplements in 

accordance with the Labor Law and this Article 37.4, whether such failures were 

concurrent or consecutive and whether or not such final determinations concerning 

separate public works projects are rendered simultaneously, such Contractor or 

Subcontractor shall be ineligible to submit a bid on or be awarded any public works 

contract with the City for a period of five (5) years from the second final 

determination. If the final determination involves the falsification of payroll records or 

the kickback of wages or supplements, the Contractor or Subcontractor shall be 

ineligible to submit a bid on or be awarded any public works contract with the City for a 

period of five (5) years from the first final determination. 

 

37.4.4(c) Labor Law Section 220, as amended, provides that the Contractor or 

Subcontractor found to have violated this Article 37.4 may be directed to make 

payment of wages or supplements including interest found to be due, and the 

Contractor or Subcontractor may be directed to make payment of a further sum as a 

civil penalty in an amount not exceeding twenty-five (25%) percent of the total amount 

found to be due. 

 

37.5 The Contractor and its Subcontractors shall within ten (10) Days after mailing of a Notice of 

Award or written order, post in prominent and conspicuous places in each and every plant, factory, building, 

and structure where employees of the Contractor and its Subcontractors engaged in the performance 

of this Contract are employed, notices furnished by the City, in relation to prevailing wages and 

supplements, minimum wages, and other stipulations contained in Sections 220 and 220-h of the Labor Law, 

and the Contractor and its Subcontractors shall continue to keep such notices posted in such prominent 

and conspicuous places until Final Acceptance of the supplies, materials, equipment, or Work, labor, or 

services required to be furnished or rendered under this Contract. 

 

37.6 The Contractor shall strictly comply with all of the provisions of Articles 37.6.1 through 

37.6.5, and provide for all workers, laborers or mechanics in its employ, the following: 

 

37.6.1 Notices Posted At Site: Post, in a location designated by the City, schedules of 

prevailing wages and supplements for this Project, a copy of all re-determinations of such 

schedules for the Project, the Workers’ Compensation Law Section 51 notice, all other notices 

required by Law to be posted at the Site, the City notice that this Project is a public works 

project on which each worker is entitled to receive the prevailing wages and supplements for 

the occupation at which he or she is working, and all other notices which the City directs the 

Contractor to post. The Contractor shall provide a surface for such notices which is 

satisfactory to the City. The Contractor shall maintain and keep current such notices in a 

legible manner and shall replace any notice or schedule which is damaged, defaced, illegible or 

removed for any reason. The Contractor shall post such notices before commencing any 

Work on the Site and shall maintain such notices until all Work on the Site is complete; and 

 

37.6.2 Daily Site Sign-in Sheets: Maintain daily Site sign-in sheets, and require that 

Subcontractors maintain daily Site sign-in sheets for its employees, which include blank 

spaces for an employee’s name to be both printed and signed, job title, date started and 

Social Security number, the time the employee began work and the time the employee left 
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work, until Final Acceptance of the supplies, materials, equipment, or Work, labor, or services 

to be furnished or rendered under this Contract unless exception is granted by the Comptroller 

upon application by the Agency. In the alternative, subject to the approval of the CCPO, the 

Contractor and Subcontractor may maintain an electronic or biometric sign-in system, which 

provides the information required by this Article 37.6.2; and 

 

37.6.3 Individual Employee Information Notices: Distribute a notice to each worker, laborer 

or mechanic employed under this Contract, in a form provided by the Agency, that this 

Project is a public works project on which each worker, laborer or mechanic is entitled to 

receive the prevailing rate of wages and supplements for the occupation at which he or she is 

working.   If the total cost of the Work under this Contract is at least two hundred fifty 

thousand ($250,000) dollars, such notice shall also include a statement that each worker, 

laborer or mechanic must be certified prior to performing any Work as having successfully 

completed a course in construction safety and health approved by the United States Department 

of Labor’s Occupational Safety and Health Administration that is at least ten (10) hours in 

duration. Such notice shall be distributed to each worker before he or she starts performing any 

Work of this Contract and with the first paycheck after July first of each year. “Worker, 

laborer or mechanic” includes employees of the Contractor and all Subcontractors and all 

employees of suppliers entering the Site. At the time of distribution, the Contractor shall have 

each worker, laborer or mechanic sign a statement, in a form provided by the Agency, 

certifying that the worker has received the notice required by this Article 37.6.3, which signed 

statement shall be maintained with the payroll records required by this Contract; and 

 

37.6.3(a) The Contractor and each Subcontractor shall notify each worker, 

laborer or mechanic employed under this Contract in writing of the prevailing rate of 

wages for their particular job classification. Such notification shall be given to every 

worker, laborer, and mechanic on their first pay stub and with every pay stub thereafter; 

and 

 

37.6.4 Site Laminated Identification Badges: The Contractor shall provide laminated 

identification badges which include a photograph of the worker’s, laborer’s or mechanic’s face 

and indicate the worker’s, laborer’s or mechanic’s name, trade, employer’s name, and 

employment starting date (month/day/year). Further, the Contractor shall require as a condition 

of employment on the Site, that each and every worker, laborer or mechanic wear the laminated 

identification badge at all times and that it may be seen by any representative of the City. The 

Commissioner may grant a written waiver from the requirement that the laminated 

identification badge include a photograph if the Contractor demonstrates that the identity of an 

individual wearing a laminated identification badge can be easily verified by another method; 

and 

 

37.6.5 Language Other Than English Used On Site: Provide the ACCO notice when three 

(3) or more employees (worker and/or laborer and/or mechanic) on the Site, at any time, speak 

a language other than English. The ACCO will then provide the Contractor the notices 

described in Article 37.6.1 in that language or languages as may be required. The Contractor is 

responsible for all distributions under this Article 37; and 

 

37.6.6 Provision of Records: The Contractor and Subcontractor(s) shall produce within five 

(5) Days on the Site of the Work and upon a written order of the Engineer, the 

Commissioner, the ACCO, the Agency EAO, or the Comptroller, such records as are 

required to be kept by this Article 37.6; and 
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37.6.7 The Contractor and Subcontractor(s) shall pay employees by check or direct deposit. 

If this Contract is for an amount greater than one million ($1,000,000) dollars, checks issued 

by the Contractor to covered employees shall be generated by a payroll service or automated 

payroll system (an in-house system may be used if approved by the Agency). For any 

subcontract for an amount greater than seven hundred fifty thousand ($750,000) dollars, checks 

issued by a Subcontractor to covered employees shall be generated by a payroll service or 

automated payroll system (an in-house system may be used if approved by the Agency); and 

 

37.6.8 The failure of the Contractor or Subcontractor(s) to comply with the provisions of 

Articles 37.6.1 through 37.6.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.7 The Contractor and its Subcontractors shall keep such employment and payroll records as are 

required by Section 220 of the Labor Law. The failure of the Contractor or Subcontractor(s) to comply 

with the provisions of this Article 37.7 may result in the Commissioner declaring the Contractor in 

default and/or the withholding of payments otherwise due under the Contract. 

 

37.8 At the time the Contractor makes application for each partial payment and for final payment, the 

Contractor shall submit to the Commissioner a written payroll certification, in the form provided by this 

Contract, of compliance with the prevailing wage, minimum wage, and other provisions and stipulations 

required by Labor Law Section 220 and of compliance with the training requirements of Labor Law Section 

220-h set forth in Article 35.2. This certification of compliance shall be a condition precedent to payment 

and no payment shall be made to the Contractor unless and until each such certification shall have been 

submitted to and received by the Commissioner. 

 

37.9 This Contract is executed by the Contractor with the express warranty and representation that 

the Contractor is not disqualified under the provisions of Section 220 of the Labor Law from the award of 

the Contract. 

 

37.10 Any breach or violation of any of the foregoing shall be deemed a breach or violation of a 

material provision of this Contract, and grounds for cancellation thereof by the City. 

 

 

ARTICLE 38. PAYROLL REPORTS 

 

38.1 The Contractor and its Subcontractor(s) shall maintain on the Site during the performance of 

the Work the original payrolls or transcripts thereof which the Contractor and its Subcontractor(s) are 

required to maintain and shall submit such original payrolls or transcripts, subscribed and affirmed by it as 

true, within thirty (30) Days after issuance of its first payroll, and every thirty (30) Days thereafter, pursuant 

to Labor Law Section 220(3-a)(a)(iii). The Contractor and Subcontractor(s) shall submit such original 

payrolls or transcripts along with each and every payment requisition. If payment requisitions are not 

submitted at least once a month, the Contractor and its Subcontractor(s) shall submit original payrolls and 

transcripts both along with its payment requisitions and independently of its payment requisitions. 

 

38.2 The Contractor shall maintain payrolls or transcripts thereof for six (6) years from the date 

of completion of the Work on this Contract. If such payrolls and transcripts are maintained outside of New 

York City after the completion of the Work and their production is required pursuant to this Article 38, the 

Contractor shall produce such records in New York City upon request by the City. 

 

38.3 The Contractor and Subcontractor(s) shall comply with any written order, direction, or 

request made by the Engineer, the Commissioner, the ACCO, the Agency EAO, the Agency Labor Law 
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Investigator(s), or the Comptroller, to provide to the requesting party any of the following information 

and/or records within five (5) Days of such written order, direction, or request: 

 

38.3.1 Such original payrolls or transcripts thereof subscribed and affirmed by it as true and 

the statements signed by each worker pursuant to this Chapter VIII; and/or 

 

38.3.2 Attendance sheets for each Day on which any employee of the Contractor and/or 

any of the Subcontractor(s) performed Work on the Site, which attendance sheet shall be in a 

form acceptable to the Agency and shall provide information acceptable to the Agency to 

identify each such employee; and/or 

 

38.3.3 Any other information to satisfy the Engineer, the Commissioner, the ACCO, the 

Agency EAO, the Agency Labor Law Investigator(s) or the Comptroller, that this Chapter 

VIII and the Labor Law, as to the hours of employment and prevailing rates of wages and/or 

supplemental benefits, are being observed. 

 

38.4 The failure of the Contractor or Subcontractor(s) to comply with the provisions of Articles 

38.1 and/or 38.2 may result in the Commissioner declaring the Contractor in default and/or the 

withholding of payments otherwise due under the Contract. 

 

 

ARTICLE 39. DUST HAZARDS 

 

39.1 Should a harmful dust hazard be created in performing the Work of this Contract, for the 

elimination of which appliances or methods have been approved by the Board of Standards and Appeals of 

the City of New York, such appliances and methods shall be installed, maintained, and effectively operated 

during the continuance of such harmful dust hazard. Failure to comply with this provision after notice shall 

make this Contract voidable at the sole discretion of the City. 

 

 

CHAPTER IX: PARTIAL AND FINAL PAYMENTS 

ARTICLE 40. CONTRACT PRICE 

40.1   The City shall pay, and the Contractor agrees to accept, in full consideration for the 

Contractor’s performance of the Work subject to the terms and conditions hereof, the lump sum price or 

unit prices for which this Contract was awarded, plus the amount required to be paid for any Extra Work 

ordered by the Commissioner under Article 25, less credit for any Work omitted pursuant to Article 29. 

 

 

ARTICLE 41. BID BREAKDOWN ON LUMP SUM 

 

41.1 Within fifteen (15) Days after the commencement date specified in the Notice to Proceed or 

Order to Work, unless otherwise directed by the Resident Engineer, the Contractor shall submit to the 

Resident Engineer a breakdown of its bid price, or of lump sums bid for items of the Contract, showing 

the various operations to be performed under the Contract, as directed in the progress schedule required 

under Article 9, and the value of each of such operations, the total of such items to equal the lump sum price 

bid. Said breakdown must be approved in writing by the Resident Engineer. 

 

41.2 No partial payment will be approved until the Contractor submits a bid breakdown that is 

acceptable to the Resident Engineer. 
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41.3 The Contractor shall also submit such other information relating to the bid breakdown as 

directed by the Resident Engineer. Thereafter, the breakdown may be used only for checking the 

Contractor’s applications for partial payments hereunder, but shall not be binding upon the City, the 

Commissioner, or the Engineer for any purpose whatsoever. 

 

 

ARTICLE 42. PARTIAL PAYMENTS 

 

42.1 From time to time as the Work progresses satisfactorily, but not more often than once each 

calendar month (except where the Commissioner approves in writing the submission of invoices on a more 

frequent basis and for invoices relating to Work performed pursuant to a change order), the Contractor may 

submit to the Engineer a requisition for a partial payment in the prescribed form, which shall contain an 

estimate of the quantity and the fair value of the Work done during the payment period. 

 

42.2 Partial payments may be made for materials, fixtures, and equipment in advance of their actual 

incorporation in the Work, as the Commissioner may approve, and upon the terms and conditions set forth 

in the General Conditions. 

 

42.3 The Contractor shall also submit to the Commissioner in connection with every application for 

partial payment a verified statement in the form prescribed by the Comptroller setting forth the information 

required under Labor Law Section 220-a. 

 

42.4 Within thirty (30) Days after receipt of a satisfactory payment application, and within sixty 

(60) Days after receipt of a satisfactory payment application in relation to Work performed pursuant to a 

change order, the Engineer will prepare and certify, and the Commissioner will approve, a voucher for a 

partial payment in the amount of such approved estimate, less any and all deductions authorized to be made 

by the Commissioner under the terms of this Contract or by Law. 

 

 

ARTICLE 43. PROMPT PAYMENT 

 

43.1 The Prompt Payment provisions of the PPB Rules in effect at the time of the bid will be 

applicable to payments made under this Contract. The provisions require the payment to the Contractor of 

interest on payments made after the required payment date, except as set forth in the PPB Rules. 

 

43.2 The Contractor shall submit a proper invoice to receive payment, except where the Contract 

provides that the Contractor will be paid at predetermined intervals without having to submit an invoice for 

each scheduled payment. 

 

43.3 Determination of interest due will be made in accordance with the PPB Rules. 

 

43.4 If the Contractor is paid interest, the proportionate share(s) of that interest shall be forwarded by 

the Contractor to its Subcontractor(s). 

 

43.5 The Contractor shall pay each Subcontractor or Materialman not later than seven (7) Days 

after receipt of payment out of amounts paid to the Contractor by the City for Work performed by the 

Subcontractor or Materialman under this Contract. 

 

43.5.1 If Contractor fails to make any payment to any Subcontractor or Materialman 

within seven (7) Days after receipt of payment by the City pursuant to this Article 43.5, 
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then the Contractor shall pay interest on amounts due to such Subcontractor or Materialman 

at the rate of interest in effect on the date such payment is made by the Contractor computed in 

accordance with Section 756-b (1)(b) of the New York General Business Law. Accrual of 

interest shall commence on the Day immediately following the expiration of the seventh Day 

following receipt of payment by the Contractor from the City and shall end on the date on 

which payment is made. 

 

43.6 The Contractor shall include in each of its subcontracts a provision requiring each 

Subcontractor to make payment to each of its Subcontractors or Materialmen for Work performed under 

this Contract in the same manner and within the same time period set forth above. 

 

 

 

ARTICLE 44. SUBSTANTIAL COMPLETION PAYMENT 

 

44.1 The Contractor shall submit with the Substantial Completion requisition: 

 

44.1.1 A final verified statement of any pending Article 27 disputes in accordance with the 

PPB Rules and this Contract and any and all alleged claims against the City, in any way 

connected with or arising out of this Contract (including those as to which details may have 

been furnished pursuant to Articles 11, 27, 28, and 30) setting forth with respect to each 

such claim the total amount thereof, the various items of labor and materials included therein, 

and the alleged value of each item; and if the alleged claim be one for delay, the alleged cause 

of each such delay, the period or periods of time, giving the dates when the Contractor 

claims the performance of the Work or a particular part thereof was delayed, and an itemized 

statement and breakdown of the amount claimed for each such delay. 

 

44.1.1(a) With respect to each such claim, the Commissioner, the Comptroller 

and, in the event of litigation, the City Corporation Counsel shall have the same right to 

inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, 

etc., as is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 

44.1.1(a) is intended to or shall relieve the Contractor from the obligation of complying 

strictly with Articles 11, 27, 28, and 30. The Contractor is warned that unless such 

claims are completely set forth as herein required, the Contractor upon acceptance of 

the Substantial Completion payment pursuant to this Article 44, will have waived any 

such claims. 

 

44.1.2 A Final Approved Punch List. 

 

44.1.3 Where required, a request for an extension of time to achieve Substantial 

Completion or final extension of time. 

 

44.2 The Commissioner shall issue a voucher calling for payment of any part or all of the balance due 

for Work performed under the Contract, including monies retained under Article 21, less any and all 

deductions authorized to be made by the Commissioner, under this Contract or by Law, and less twice the 

amount the Commissioner considers necessary to ensure the completion of the balance of the Work by the 

Contractor. Such a payment shall be considered a partial and not a final payment. No Substantial 

Completion payment shall be made under this Article 44 where the Contractor failed to complete the 

Work within the time fixed for such completion in the Schedule A of the General Conditions, or within the 

time to which completion may have been extended, until an extension or extensions of time for the 

completion of Work have been acted upon pursuant to Article 13. 
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44.3 No further partial payments shall be made to the Contractor after Substantial Completion, 

except the Substantial Completion payment and payment pursuant to any Contractor’s requisition that 

were properly filed with the Commissioner prior to the date of Substantial Completion; however, the 

Commissioner may grant a waiver for further partial payments after the date of Substantial Completion to 

permit payments for change order Work and/or release of retainage and deposits pursuant to Articles 21 

and 24. Such waiver shall be in writing. 

 

44.4 The Contractor acknowledges that nothing contained in this Article 44 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 45. FINAL PAYMENT 

 

45.1 After completion and Final Acceptance of the Work, the Contractor shall submit all required 

certificates and documents, together with a requisition for the balance claimed to be due under the 

Contract, less the amount authorized to be retained for maintenance under Article 24. Such submission shall 

be within 90 days of the date of the Commissioner’s written determination of Final Acceptance, or within 

such additional time as may be granted by the Commissioner in writing. If the Contractor fails to submit all   

required certificates and documents within the time allowed, no payment of the balance claimed shall be 

made to the Contractor and the Contractor shall be deemed to have forfeited its right to payment of any 

balance claimed. A verified statement similar to that required in connection with applications for partial 

payments shall also be submitted to the Commissioner. 

 

45.2 Amended Verified Statement of Claims: The Contractor shall also submit with the final 

requisition any amendments to the final verified statement of any pending dispute resolution procedures in 

accordance with the PPB Rules and this Contract and any and all alleged claims against the City, in any 

way connected with or arising out of this Contract (including those as to which details may have been 

furnished pursuant to Articles 11, 27, 28, and 30) that have occurred subsequent to Substantial Completion, 

setting forth with respect to each such claim the total amount thereof, the various items of labor and materials 

included therein, and the alleged value of each such item; and if the alleged claim be one for delay, the 

alleged cause of each such delay, the period or periods of time, giving the dates when the Contractor claims 

the performance of the Work or a particular part thereof was delayed, and an itemized statement and 

breakdown of the amount claimed for each such delay. With reference to each such claim, the 

Commissioner, the Comptroller and, in the event of litigation, the City Corporation Counsel shall have the 

same right to inspect, and to make extracts or copies of, the Contractor’s books, vouchers, records, etc., as 

is referred to in Articles 11, 27, 28, and 30. Nothing contained in this Article 45.2, is intended to or shall 

relieve the Contractor from the obligation of complying strictly with Articles 11, 27, 28, and 30. The 

Contractor is warned that unless such claims are completely set forth as herein required, the Contractor, 

upon acceptance of the Final Payment pursuant to Article 46, will have waived any such claims. 

 

45.3 Preparation of Final Voucher: Upon determining the balance due hereunder other than on account 

of claims, the Engineer will prepare and certify, for the Commissioner’s approval, a voucher for final 

payment in that amount less any and all deductions authorized to be made by the Commissioner under this 

Contract or by Law. In the case of a lump sum Contract, the Commissioner shall certify the voucher for 

final payment within thirty (30) Days from the date of completion and acceptance of the Work, provided all 

requests for extensions of time have been acted upon. 

 

45.3.1 All prior certificates and vouchers upon which partial payments were made, being 

merely estimates made to enable the Contractor to prosecute the Work more advantageously, 

shall be subject to correction in the final voucher, and the certification of the Engineer 
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thereon and the approval of the Commissioner thereof, shall be conditions precedent to the 

right of the Contractor to receive any money hereunder.   Such final voucher shall be binding 

and conclusive upon the Contractor. 

 

45.3.2 Payment pursuant to such final voucher, less any deductions authorized to be made by 

the Commissioner under this Contract or by Law, shall constitute the final payment, and 

shall be made by the Comptroller within thirty (30) Days after the filing of such voucher in 

his/her office. 

 

45.4 The Contractor acknowledges that nothing contained in this Article 45 is intended to or shall in 

any way diminish the force and effect of Article 13. 

 

 

ARTICLE 46. ACCEPTANCE OF FINAL PAYMENT 

 

46.1 The acceptance by the Contractor, or by anyone claiming by or through it, of the final payment, 

whether such payment be made pursuant to any judgment of any court, or otherwise, shall constitute and 

operate as a release of the City from any and all claims of and liability to the Contractor for anything 

heretofore done or furnished for the Contractor relating to or arising out of this Contract and the Work 

done hereunder, and for any prior act, neglect or default on the part of the City or any of its officials, 

agents or employees, excepting only a claim against the City for the amounts deducted or retained in 

accordance with the terms and provisions of this Contract or by Law, and excepting any claims, not 

otherwise waived, or any pending dispute resolution procedures which are contained in the verified 

statement filed with the Contractor’s substantial and final requisitions pursuant to Articles 44 and 45. 

 

46.2 The Contractor is warned that the execution by it of a release, in connection with the acceptance 

of the final payment, containing language purporting to reserve claims other than those herein specifically 

excepted from the operation of this Article 46, or those for amounts deducted by the Commissioner from the 

final requisition or from the final payment as certified by the Engineer and approved by the Commissioner, 

shall not be effective to reserve such claims, anything stated to the Contractor orally or in writing by any 

official, agent or employee of the City to the contrary notwithstanding. 

 

46.3 Should the Contractor refuse to accept the final payment as tendered by the Comptroller, it shall 

constitute a waiver of any right to interest thereon. 

 

46.4 The Contractor, however, shall not be barred by this Article 46 from commencing an action for 

breach of Contract to the extent permitted by Law and by the terms of the Contract for any claims that are 

contained in the verified statement filed with the Contractor’s substantial and final requisitions pursuant to 

Articles 44 and 45 or that arose after submission of the final payment requisition, provided that a detailed 

and verified statement of claim is served upon the contracting Agency and Comptroller not later than 

forty (40) Days after the making of such final payment by electronic funds transfer (EFT) or the mailing of 

such final payment. The statement shall specify the items upon which the claim will be based and any such 

claim shall be limited to such items. 

 

 

ARTICLE 47. APPROVAL BY PUBLIC DESIGN COMMISSION 

 

47.1 All works of art, including paintings, mural decorations, stained glass, statues, bas-reliefs, and 

other sculptures, monuments, fountains, arches, and other structures of a permanent character intended for 

ornament or commemoration, and every design of the same to be used in the performance of this Contract, 

and the design of all bridges, approaches, buildings, gates, fences, lamps, or structures to be erected, pursuant 
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to the terms of this Contract, shall be submitted to the Art Commission, d/b/a the Public Design 

Commission of the City of New York, and shall be approved by the Public Design Commission prior to the 

erection or placing in position of the same. The final payment shall not become due or payable under this 

Contract unless and until the Public Design Commission shall certify that the design for the Work herein 

contracted for has been approved by the said Public Design Commission, and that the same has been 

executed in substantial accordance with the design so approved, pursuant to the provisions of Chapter 37, 

Section 854 of the City Charter, as amended. 

 

 

CHAPTER X: CONTRACTOR’S DEFAULT 

 

ARTICLE 48. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN DEFAULT 

 

48.1 In addition to those instances specifically referred to in other Articles herein, the 

Commissioner shall have the right to declare the Contractor in default of this Contract if: 

 

48.1.1 The Contractor fails to commence Work when notified to do so by the 

Commissioner; or if 

 

48.1.2 The Contractor shall abandon the Work; or if 

 

48.1.3 The Contractor shall refuse to proceed with the Work when and as directed by the 

Commissioner; or if 

 

48.1.4 The Contractor shall, without just cause, reduce its working force to a number which, 

if maintained, would be insufficient, in the opinion of the Commissioner, to complete the 

Work in accordance with the progress schedule; or if 

 

48.1.5 The Contractor shall fail or refuse to increase sufficiently such working force when 

ordered to do so by the Commissioner; or if 

 

48.1.6 The Contractor shall sublet, assign, transfer, convert or otherwise dispose of this 

Contract other than as herein specified; or sell or assign a majority interest in the Contractor; 

or if 

 

48.1.7 The Contractor fails to secure and maintain all required insurance; or if 

 

48.1.8 A receiver or receivers are appointed to take charge of the Contractor’s property or 

affairs; or if 

 

48.1.9 The Commissioner shall be of the opinion that the Contractor is or has been 

unnecessarily or unreasonably or willfully delaying the performance and completion of the 

Work, or the award of necessary subcontracts, or the placing of necessary material and 

equipment orders; or if 

 

48.1.10 The Commissioner shall be of the opinion that the Contractor is or has been 

willfully or in bad faith violating any of the provisions of this Contract; or if 

 

48.1.11 The Commissioner shall be of the opinion that the Work cannot be completed within 

the time herein provided therefor or within the time to which such completion may have been 

extended; provided, however, that the impossibility of timely completion is, in the 
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Commissioner’s opinion, attributable to conditions within the Contractor’s control; or if 

 

48.1.12 The Work is not completed within the time herein provided therefor or within the time 

to which the Contractor may be entitled to have such completion extended; or if 

 

48.1.13 Any statement or representation of the Contractor in the Contract or in any 

document submitted by the Contractor with respect to the Work, the Project, or the Contract 

(or for purposes of securing the Contract) was untrue or incorrect when made; or if 

 

48.1.14 The Contractor or any of its officers, directors, partners, five (5%) percent 

shareholders, principals, or other persons substantially involved in its activities, commits any 

of the acts or omissions specified as the grounds for debarment in the PPB Rules. 

 

48.2 Before the Commissioner shall exercise his/her right to declare the Contractor in default, the 

Commissioner shall give the Contractor an opportunity to be heard, upon not less than two (2) Days’ 

notice. 

 

 

ARTICLE 49. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 

 

49.1 The right to declare the Contractor in default for any of the grounds specified or referred to in 

Article 48 shall be exercised by sending the Contractor a notice, signed by the Commissioner, setting forth 

the ground or grounds upon which such default is declared (hereinafter referred to as a “Notice of Default”). 

 

49.2 The Commissioner’s determination that the Contractor is in default shall be conclusive, 

final, and binding on the parties and such a finding shall preclude the Contractor from commencing a 

plenary action for any damages relating to the Contract. If the Contractor protests the determination of the 

Commissioner, the Contractor may commence an action in a court of competent jurisdiction of the State of 

New York under Article 78 of the New York Civil Practice Law and Rules. 

 

 

ARTICLE 50. QUITTING THE SITE 

 

50.1 Upon receipt of such notice the Contractor shall immediately discontinue all further operations 

under this Contract and shall immediately quit the Site, leaving untouched all plant, materials, equipment, 

tools, and supplies then on the Site. 

 

 

ARTICLE 51. COMPLETION OF THE WORK 

 

51.1 The Commissioner, after declaring the Contractor in default, may then have the Work 

completed by such means and in such manner, by contract with or without public letting, or otherwise, as 

he/she may deem advisable, utilizing for such purpose such of the Contractor’s plant, materials, equipment, 

tools, and supplies remaining on the Site, and also such Subcontractors, as he/she may deem advisable. 

 

51.2 After such completion, the Commissioner shall make a certificate stating the expense incurred in 

such completion, which shall include the cost of re-letting and also the total amount of liquidated damages 

(at the rate provided for in the Contract) from the date when the Work should have been completed by the 

Contractor in accordance with the terms hereof to the date of actual completion of the Work. Such 

certificate shall be binding and conclusive upon the Contractor, its sureties, and any person claiming under 

the Contractor, as to the amount thereof. 
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51.3 The expense of such completion, including any and all related and incidental costs, as so certified 

by the Commissioner, and any liquidated damages assessed against the Contractor, shall be charged 

against and deducted out of monies which are earned by the Contractor prior to the date of default. Should 

the expense of such completion, as certified by the Commissioner, exceed the total sum which would have 

been payable under the Contract if it had been completed by the Contractor, any excess shall be paid by 

the Contractor. 

 

 

ARTICLE 52. PARTIAL DEFAULT 

 

52.1 In case the Commissioner shall declare the Contractor in default as to a part of the Work only, 

the Contractor shall discontinue such part, shall continue performing the remainder of the Work in strict 

conformity with the terms of this Contract, and shall in no way hinder or interfere with any Other 

Contractor(s) or persons whom the Commissioner may engage to complete the Work as to which the 

Contractor was declared in default. 

 

52.2 The provisions of this Chapter relating to declaring the Contractor in default as to the entire 

Work shall be equally applicable to a declaration of partial default, except that the Commissioner shall be 

entitled to utilize for completion of the part of the Work as to which the Contractor was declared in default 

only such plant, materials, equipment, tools, and supplies as had been previously used by the Contractor on 

such part. 

 

 

ARTICLE 53. PERFORMANCE OF UNCOMPLETED WORK 

 

53.1 In completing the whole or any part of the Work under the provisions of this Chapter X, the 

Commissioner shall have the power to depart from or change or vary the terms and provisions of this 

Contract, provided, however, that such departure, change or variation is made for the purpose of reducing 

the time or expense of such completion. Such departure, change or variation, even to the extent of accepting 

a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s certificate of the 

cost of completion referred to in Article 51, nor shall it constitute a defense to an action to recover the 

amount by which such certificate exceeds the amount which would have been payable to the Contractor 

hereunder but for its default. 

 

 

ARTICLE 54. OTHER REMEDIES 

 

54.1 In addition to the right to declare the Contractor in default pursuant to this Chapter X, the 

Commissioner shall have the absolute right, in his/her sole discretion and without a hearing, to complete or 

cause to be completed in the same manner as described in Articles 51 and 53, any or all unsatisfactory or 

uncompleted punch list Work that remains after the completion date specified in the Final Approved Punch 

List. A written notice of the exercise of this right shall be sent to the Contractor who shall immediately quit 

the Site in accordance with the provisions of Article 50. 

 

54.2 The expense of completion permitted under Article 54.1, including any and all related and 

incidental costs, as so certified by the Commissioner, shall be charged against and deducted out of monies 

which have been earned by the Contractor prior to the date of the exercise of the right set forth in Article 

54.1; the balance of such monies, if any, subject to the other provisions of this Contract, to be paid to the 

Contractor without interest after such completion. Should the expense of such completion, as certified by 
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the Commissioner, exceed the total sum which would have been payable under the Contract if it had been 

completed by the Contractor, any excess shall be paid by the Contractor. 

 

54.3 The previous provisions of this Chapter X shall be in addition to any and all other remedies 

available under Law or in equity. 

 

54.4 The exercise by the City of any remedy set forth herein shall not be deemed a waiver by the 

City of any other legal or equitable remedy contained in this Contract or provided under Law. 

 

 

CHAPTER XI: MISCELLANEOUS PROVISIONS 

ARTICLE 55. CONTRACTOR’S WARRANTIES 

55.1 In consideration of, and to induce, the award of this Contract to the Contractor, the 

Contractor represents and warrants: 

 

55.1.1 That it is financially solvent, sufficiently experienced and competent to perform the 

Work; and 

 

55.1.2 That the facts stated in its bid and the information given by it pursuant to the 

Information for Bidders is true and correct in all respects; and 

 

55.1.3 That it has read and complied with all requirements set forth in the Contract. 

 

 

ARTICLE 56. CLAIMS AND ACTIONS THEREON 

  

56.1 Any claim, that is not subject to dispute resolution under the PPB Rules or this Contract, against 

the City for damages for breach of Contract shall not be made or asserted in any action, unless the 

Contractor shall have strictly complied with all requirements relating to the giving of notice and of 

information with respect to such claims, as herein before provided. 

 

56.2 Nor shall any action be instituted or maintained on any such claims unless such action is 

commenced within six (6) months after Substantial Completion; except that: 

 

56.2.1 Any claims arising out of events occurring after Substantial Completion and before 

Final Acceptance of the Work shall be asserted within six (6) months of Final Acceptance of 

the Work; 

 

56.2.2 If the Commissioner exercises his/her right to complete or cause to complete any or all 

unsatisfactory or uncompleted punch list Work that remains after the completion date specified 

in the Final Approved Punch List pursuant to Article 54, any such action shall be 

commenced within six (6) months from the date the Commissioner notifies the Contractor in 

writing that he/she has exercised such right. Any claims for monies deducted, retained or 

withheld under the provisions of this Contract shall be asserted within six (6) months after the 

date when such monies otherwise become due and payable hereunder; and 

 

56.2.3 If the Commissioner exercises his/her right to terminate the Contract pursuant to 

Article 64, any such action shall be commenced within six (6) months of the date the 

Commissioner exercises said right. 
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ARTICLE 57. INFRINGEMENT 

 

57.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City 

harmless from any and all claims (even if the allegations of the lawsuit are without merit) and judgments for 

damages and from costs and expenses to which the City may be subject to or which it may suffer or incur 

allegedly arising out of or in connection with any infringement by the Contractor of any copyright, trade 

secrets, trademark or patent rights or any other property or personal right of any third party by the 

Contractor and/or its Subcontractors in the performance or completion of the Work. Insofar as the facts 

or Law relating to any claim would preclude the City from being completely indemnified by the 

Contractor, the City shall be partially indemnified by the Contractor to the fullest extent permitted by 

Law. 

 

 

ARTICLE 58. NO CLAIM AGAINST OFFICIALS, AGENTS OR EMPLOYEES 

 

58.1 No claim whatsoever shall be made by the Contractor against any official, agent or employee of 

the City for, or on account of, anything done or omitted to be done in connection with this Contract. 

 

 

ARTICLE 59. SERVICE OF NOTICES 

 

59.1 The Contractor hereby designates the business address, fax number, and email address specified 

in its bid, as the place where all notices, directions or other communications to the Contractor may be 

delivered, or to which they may be mailed. Any notice, direction, or communication from either party to the 

other shall be in writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by 

certified mail, return receipt requested; (iii) delivered by overnight or same day courier service in a 

properly addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the fax 

or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post office box regularly 

maintained by the United States Postal Service in a properly addressed, postage pre- paid envelope. 

 

59.2 Contractor’s notice address, email address, or fax number may be changed at any time by an 

instrument in writing, executed and acknowledged by the Contractor, and delivered to the Commissioner. 

 

59.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the service 

of any notice, direction or other communication upon the Contractor personally, or, if the Contractor is a 

corporation, upon any officer thereof. 

 

 

ARTICLE 60. UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT 

 

60.1 If this Contract contains any unlawful provision not an essential part of the Contract and which 

shall not appear to have been a controlling or material inducement to the making thereof, the same shall be 

deemed of no effect and shall, upon notice by either party, be deemed stricken from the Contract without 

affecting the binding force of the remainder. 
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ARTICLE 61. ALL LEGAL PROVISIONS DEEMED INCLUDED 

 

61.1   It is the intent and understanding of the parties to this Contract that each and every provision of 

Law required to be inserted in this Contract shall be and is inserted herein. Furthermore, it is hereby 

stipulated that every such provision is to be deemed to be inserted herein, and if, through mistake or 

otherwise, any such provision is not inserted, or is not inserted in correct form, then this Contract shall 

forthwith upon the application of either party be amended by such insertion so as to comply strictly with the 

Law and without prejudice to the rights of either party hereunder. 

 

 

ARTICLE 62. TAX EXEMPTION 

 

62.1 The City is exempt from payment of Federal, State, and local taxes, including sales and 

compensating use taxes of the State of New York and its cities and counties on all tangible personal property 

sold to the City pursuant to the provisions of this Contract. These taxes are not to be included in bids. 

However, this exemption does not apply to tools, machinery, equipment or other property leased by or to the 

Contractor, Subcontractor or Materialman or to tangible personal property which, even though it is 

consumed, is not incorporated into the completed Work (consumable supplies) and tangible personal 

property that the Contractor is required to remove from the Site during or upon completion of the Work. 

The Contractor and its Subcontractors and Materialmen shall be responsible for and pay any and all 

applicable taxes, including sales and compensating use taxes, on such leased tools, machinery, equipment 

or other property and upon all such consumable supplies and tangible personal property that the Contractor 

is required to remove from the Site during or upon completion of the Work. 

 

62.2 The Contractor agrees to sell and the City agrees to purchase all tangible personal property, 

other than consumable supplies and other tangible personal property that the Contractor is required to 

remove from the Site during or upon completion of the Work, that is required, necessary or proper for or 

incidental to the construction of the Project covered by this Contract. The sum paid under this Contract for 

such tangible personal property shall be in full payment and consideration for the sale of such tangible 

personal property. 

 

62.2.1 The Contractor agrees to construct the Project and to perform all Work, labor and 

services rendered, necessary, proper or incidental thereto for the sum shown in the bid for the 

performance of such Work, labor, and services, and the sum so paid pursuant to this Contract 

for such Work, labor, and services, shall be in full consideration for the performance by the 

Contractor of all its duties and obligations under this Contract in connection with said Work, 

labor, and services. 

 

62.3 20 NYCRR Section 541.3(d) provides that a Contractor’s purchases of tangible personal 

property that is either incorporated into real property owned by a governmental entity or purchased for 

and sold to a governmental entity are exempt from sales and use tax. The City shall not pay sales tax for any 

such tangible personal property that it purchases from the Contractor pursuant to the Contract. With 

respect to such tangible personal property, the Contractor, at the request of the City, shall furnish to the 

City such bills of sale and other instruments as may be required by the City, properly executed, 

acknowledged and delivered assuring to the City title to such tangible personal property, free of liens and/or 

encumbrances, and the Contractor shall mark or otherwise identify all such tangible personal property as 

the property of the City. 

 

62.4 Title to all tangible personal property to be sold by the Contractor to the City pursuant to the 

provisions of the Contract shall immediately vest in and become the sole property of the City upon delivery 

of such tangible personal property to the Site. Notwithstanding such transfer of title, the Contractor shall 
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have the full and continuing responsibility to install such tangible personal property in accordance with the 

provisions of this Contract, protect it, maintain it in a proper condition and forthwith repair, replace and 

make good any damage thereto, theft or disappearance thereof, and furnish additional tangible personal 

property in place of any that may be lost, stolen or rendered unusable, without cost to the City, until such 

time as the Work covered by the Contract is fully accepted by the City. Such transfer of title shall in no 

way affect any of the Contractor’s obligations hereunder. In the event that, after title has passed to the City, 

any of the tangible personal property is rejected as being defective or otherwise unsatisfactory, title to all 

such tangible personal property shall be deemed to have been transferred back to the Contractor. 

 

62.5 The purchase by Subcontractors or Materialmen of tangible personal property to be sold 

hereunder shall be a purchase or procurement for resale to the Contractor (either directly or through 

other Subcontractors) and therefore not subject to the aforesaid sales and compensating use taxes, provided 

that the subcontracts and purchase agreements provide for the resale of such tangible personal property and 

that such subcontracts and purchase agreements are in a form similar to this Contract with respect to the 

separation of the sale of consumable supplies and tangible personal property that the Contractor is 

required to remove from the Site during or upon completion of the Work from the Work and labor, services, 

and any other matters to be provided, and provided further that the subcontracts and purchase agreements 

provide separate prices for tangible personal property and all other services and matters. Such separation 

shall actually be followed in practice, including the separation of payments for tangible personal property 

from the payments for other Work and labor and other things to be provided. 

 

62.6 The Contractor and its Subcontractors and Materialmen shall furnish a Contractor Exempt 

Purchase Certificate to all persons, firms or corporations from which they purchase tangible personal 

property for the performance of the Work covered by this Contract. 

 

62.7 In the event any of the provisions of this Article 62 shall be deemed to be in conflict with any 

other provisions of this Contract or create any ambiguity, then the provisions of this Article 62 shall control. 

 

 

ARTICLE 63. INVESTIGATION(S) CLAUSE 

 

63.1 The parties to this Contract agree to cooperate fully and faithfully with any investigation, audit 

or inquiry conducted by a United States, a State of New York (State) or a City governmental agency or 

authority that is empowered directly or by designation to compel the attendance of witnesses and to examine 

witnesses under oath, or conducted by the Inspector General of a governmental agency that is a party in 

interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license that is the 

subject of the investigation, audit or inquiry. 

 

63.2 If any person who has been advised that his/her statement, and any information from such 

statement, will not be used against him/her in any subsequent criminal proceeding refuses to testify before a 

grand jury or other governmental agency or authority empowered directly or by designation to compel the 

attendance of witnesses and to examine witnesses under oath concerning the award of or performance under 

any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, or any 

political subdivision or public authority thereof, or the Port Authority of New York and New Jersey, or any 

local development corporation within the City, or any public benefit corporation organized under the Laws 

of the State of New York, or; 

 

63.3 If any person refuses to testify for a reason other than the assertion of his/her privilege against self 

incrimination in an investigation, audit or inquiry conducted by a City or State governmental agency or 

authority empowered directly or by designation to compel the attendance of witnesses and to take testimony 

under oath, or by the Inspector General of the governmental agency that is a party in interest in, and is 
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seeking testimony concerning the award of, or performance under any transaction, agreement, lease, permit, 

contract, or license entered into with the City, the State, or any political subdivision thereof or any local 

development corporation within the City, then; 

 

63.4 The Commissioner whose Agency is a party in interest to the transaction, submitted bid, 

submitted proposal, contract, lease, permit, or license shall convene a hearing, upon not less than five (5) 

Days’ written notice to the parties involved to determine if any penalties should attach for the failure of a 

person to testify. 

 

63.5 If any non-governmental party to the hearing requests an adjournment, the Commissioner who 

convened the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license, 

pending the final determination pursuant to Article 63.7 without the City incurring any penalty or damages 

for delay or otherwise. 

 

63.6 The penalties which may attach after a final determination by the Commissioner may include but 

shall not exceed: 

 

63.6.1 The disqualification for a period not to exceed five (5) years from the date of an 

adverse determination for any person, or any entity of which such person was a member at the 

time the testimony was sought, from submitting bids for, or transacting business with, or 

entering into or obtaining any contract, lease, permit or license with or from the City; and/or 

 

63.6.2 The cancellation or termination of any and all such existing City contracts, leases, 

permits or licenses that the refusal to testify concerns and that have not been assigned as 

permitted under this Contract, nor the proceeds of which pledged, to an unaffiliated and 

unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 

hearing, without the City incurring any penalty or damages on account of such cancellation or 

termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued prior 

to the cancellation or termination shall be paid by the City. 

 

63.7 The Commissioner shall consider and address in reaching his/her determination and in assessing 

an appropriate penalty the factors in Articles 63.7.1 and 63.7.2. The Commissioner may also consider, if 

relevant and appropriate, the criteria established in Articles 63.7.3 and 63.7.4, in addition to any other 

information which may be relevant and appropriate: 

 

63.7.1 The party’s good faith endeavors or lack thereof to cooperate fully and faithfully with 

any governmental investigation or audit, including but not limited to the discipline, discharge, 

or disassociation of any person failing to testify, the production of accurate and complete books 

and records, and the forthcoming testimony of all other members, agents, assignees or 

fiduciaries whose testimony is sought. 

 

63.7.2 The relationship of the person who refused to testify to any entity that is a party to the 

hearing, including but not limited to, whether the person whose testimony is sought has an 

ownership interest in the entity and/or the degree of authority and responsibility the person has 

within the entity. 

 

63.7.3 The nexus of the testimony sought to the subject entity and its contracts, leases, permits 

or licenses with the City. 

 

63.7.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that has 

a significant interest in an entity subject to penalties under Article 63.6, provided that the party 
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or entity has given actual notice to the Commissioner upon the acquisition of the interest, or at 

the hearing called for in Article 63.4, gives notice and proves that such interest was previously 

acquired. Under either circumstance the party or entity shall present evidence at the hearing 

demonstrating the potential adverse impact a penalty will have on such person or entity. 

 

63.8 Definitions: 

 

63.8.1 The term “license” or “permit” as used in this Article 63 shall be defined as a license, 

permit, franchise or concession not granted as a matter of right. 

 

63.8.2 The term “person” as used in this Article 63 shall be defined as any natural person 

doing business alone or associated with another person or entity as a partner, director, 

officer, principal or employee. 

 

63.8.3 The term “entity” as used in this Article 63 shall be defined as any firm, partnership, 

corporation, association, joint venture, or person that receives monies, benefits, licenses, leases, 

or permits from or through the City or otherwise transacts business with the City. 

 

63.8.4 The term “member” as used in this Article 63 shall be defined as any person associated 

with another person or entity as a partner, director, officer, principal or employee. 

 

63.9 In addition to and notwithstanding any other provision of this Contract, the Commissioner may 

in his/her sole discretion terminate this Contract upon not less than three (3) Days’ written notice in the 

event the Contractor fails to promptly report in writing to the Commissioner of the Department of 

Investigations (“DOI”) of the City any solicitation of money, goods, requests for future employment or other 

benefit or thing of value, by or on behalf of any employee of the City or other person, firm, corporation or 

entity for any purpose which may be related to the procurement or obtaining of this Contract by the 

Contractor, or affecting the performance of this Contract. 

 

 

ARTICLE 64. TERMINATION BY THE CITY 

 

64.1 In addition to termination pursuant to any other article of this Contract, the Commissioner may, 

at any time, terminate this Contract by written notice to the Contractor. In the event of termination, the 

Contractor shall, upon receipt of such notice, unless otherwise directed by the Commissioner: 

 

64.1.1 Stop Work on the date specified in the notice; 

 

64.1.2 Take such action as may be necessary for the protection and preservation of the 

City’s materials and property; 

 

64.1.3 Cancel all cancelable orders for material and equipment; 

 

64.1.4 Assign to the City and deliver to the Site or another location designated by the 

Commissioner, any non-cancelable orders for material and equipment that is not capable of use 

except in the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract and not incorporated in the Work; 

 

64.1.5 Take no action which will increase the amounts payable by the City under this 

64.1.5 Contract. 
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64.2 In the event of termination by the City pursuant to this Article 64, payment to the Contractor 

shall be in accordance with Articles 64.2.1, 64.2.2 or 64.2.3, to the extent that each respective article applies. 

 

64.2.1 Lump Sum Contracts or Items:   On all lump sum Contracts, or on lump sum items in a 

Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.1(a) and 64.2.1(b), less all payments previously made pursuant to this Contract. On lump 

sum Contracts only, the City will also pay the Contractor an additional sum as provided in 

Article 64.2.1(c). 

 

64.2.1(a)   For Work completed prior to the notice of termination, the Contractor shall 

be paid a pro rata portion of the lump sum bid amount, plus approved change orders, 

based upon the percent completion of the Work, as determined by the Commissioner. 

For the purpose of determining the pro rata portion of the lump sum bid amount to which 

the Contractor is entitled, the bid breakdown submitted in accordance with Article 41 

shall be considered, but shall not be dispositive. The Commissioner’s determination 

hereunder shall be final, binding, and conclusive. 

 

64.2.1(b) For non-cancelable material and equipment that is not capable of use except in 

the performance of this Contract and has been specifically fabricated for the sole 

purpose of this Contract, but not yet incorporated in the Work, the Contractor shall be 

paid the lesser of the following, less salvage value: 

 

64.2.1(b)(i) The Direct Cost, as defined in Article 64.2.4; or 

 

64.2.1(b)(ii) The fair and reasonable value, if less than Direct Cost, of such 

material and equipment, plus necessary and reasonable delivery costs. 

 

64.2.1(b)(iii) In addition, the Contractor shall be paid five (5%) percent of 

the amount described in Article 64.2.1(b)(i) or Article 64.2.1(b)(ii), 

whichever applies. 

 

64.2.1(c) Except as otherwise provided in Article 64.2.1(d), on all lump sum Contracts, 

the Contractor shall be paid the percentage indicated below applied to the difference 

between the total lump sum bid amount and the total of all payments made prior to the 

notice of termination plus all payments allowed pursuant to Articles 64.2.1(a) and 

64.2.1(b): 

 

64.2.1(c)(i) Five (5%) percent of the first five million ($5,000,000) dollars; 

and 

 

64.2.1(c)(ii) Three (3%) percent of any amount between five million 

($5,000,000) dollars and fifteen million ($15,000,000) dollars; plus 

 

64.2.1(c)(iii) One (1%) percent of any amount over fifteen million 

($15,000,000) dollars. 

 

64.2.1(d) In the event the City terminates a lump sum Contract pursuant to this Article 

64 within ninety (90) Days after registration of the Contract with the Comptroller, the 

Contractor shall be paid one (1%) percent of the difference between the lump sum bid 

amount and the total of all payments made pursuant to this Article 64.2. 

 

64.2.2 Unit Price Contracts or Items: On all unit price Contracts, or on unit price items in a 



CITY OF NEW YORK 84 STANDARD CONSTRUCTION CONTRACT 

NYC DDC  MARCH 2017 
 

Contract, the City will pay the Contractor the sum of the amounts described in Articles 

64.2.2(a) and 64.2.2(b), less all payments previously made pursuant to this Contract: 

 

64.2.2(a) For all completed units, the unit price stated in the Contract, and 

 

64.2.2(b) For units that have been ordered but are only partially completed, the 

Contractor will be paid: 

 

64.2.2(b)(i) A pro rata portion of the unit price stated in the Contract 

based upon the percent completion of the unit and 

64.2.2(b)(ii) For non-cancelable material and equipment, payment will be 

made pursuant to Article 64.2.1(b). 

 

64.2.3 Time and Materials Contracts or Items Based on Time and Material Records: On all 

Contracts or items in a Contract where payment for the Work is based on time and material 

records, the Contractor shall be paid in accordance with Article 26, less all payments 

previously made pursuant to this Contract. 

 

64.2.4 Direct Costs: Direct Costs as used in this Article 64.2 shall mean: 

 

64.2.4(a) The actual purchase price of material and equipment, plus necessary and 

reasonable delivery costs, 

 

64.2.4(b) The actual cost of labor involved in construction and installation at the 

Site, and 

 

64.2.4(c) The actual cost of necessary bonds and insurance purchased pursuant to 

requirements of this Contract less any amounts that have been or should be refunded by 

the Contractor’s sureties or insurance carriers. 

 

64.2.4(d) Direct Costs shall not include overhead. 

 

64.3 In no event shall any payments under this Article 64 exceed the Contract price for such items. 

 

64.4 All payments pursuant to Article 64 shall be in the nature of liquidated damages and shall be 

accepted by the Contractor in full satisfaction of all claims against the City. 

 

64.5 The City may deduct or set off against any sums due and payable pursuant to this Article 64, any 

deductions authorized by this Contract or by Law (including but not limited to liquidated damages) and any 

claims it may have against the Contractor. The City’s exercise of the right to terminate the Contract 

pursuant to this Article 64 shall not impair or otherwise effect the City’s right to assert any claims it may 

have against the Contractor in a plenary action. 

 

64.6 Where the Work covered by the Contract has been substantially completed, as determined in 

writing by the Commissioner, termination of the Work shall be handled as an omission of Work pursuant 

to Articles 29 and 33, in which case a change order will be issued to reflect an appropriate reduction in the 

Contract sum, or if the amount is determined after final payment, such amount shall be paid by the 

Contractor. 
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ARTICLE 65. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 

 

65.1 This Contract shall be deemed to be executed in the City regardless of the domicile of the 

Contractor, and shall be governed by and construed in accordance with the Laws of the State of New York 

and the Laws of the United States, where applicable. 

 

65.2 The parties agree that any and all claims asserted against the City arising under this Contract or 

related thereto shall be heard and determined in the courts of the State of New York (“New York State 

Courts”) located in the City and County of New York. To effect this Contract and intent, the Contractor 

agrees: 

 

65.2.1 If the City initiates any action against the Contractor in Federal court or in a New 

York State Court, service of process may be made on the Contractor either in person, 

wherever such Contractor may be found, or by registered mail addressed to the Contractor 

at its address as set forth in this Contract, or to such other address as the Contractor may 

provide to the City in writing; and 

 

65.2.2 With respect to any action between the City and the Contractor in a New York 

State Court, the Contractor hereby expressly waives and relinquishes any rights it might 

otherwise have: 

 

65.2.2(a) To move to dismiss on grounds of forum non conveniens;  

65.2.2(b) To remove to Federal Court; and 

65.2.2(c) To move for a change of venue to a New York State Court outside New 

York County. 

 

65.2.3 With respect to any action brought by the City against the Contractor in a Federal 

Court located in the City, the Contractor expressly waives and relinquishes any right it might 

otherwise have to move to transfer the action to a Federal Court outside the City. 

 

65.2.4 If the Contractor commences any action against the City in a court located other than 

in the City and County of New York, upon request of the City, the Contractor shall either 

consent to a transfer of the action to a New York State Court of competent jurisdiction located 

in the City and County of New York or, if the Court where the action is initially brought will 

not or cannot transfer the action, the Contractor shall consent to dismiss such action without 

prejudice and may thereafter reinstate the action in a New York State Court of competent 

jurisdiction in New York County. 

 

65.3 If any provision(s) of this Article 65 is held unenforceable for any reason, each and all other 

provision(s) shall nevertheless remain in full force and effect. 

 

 

 

ARTICLE 66. PARTICIPATION IN AN INTERNATIONAL BOYCOTT 

 

66.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated 

company is participating or shall participate in an international boycott in violation of the provisions of the 

Federal Export Administration Act of 1979, as amended, or the regulations of the United States Department 

of Commerce (Commerce Department) promulgated thereunder. 
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66.2 Upon the final determination by the Commerce Department or any other agency of the United 

States as to, or conviction of the Contractor or a substantially-owned affiliated company thereof for 

participation in an international boycott in violation of the provisions of the Export Administration Act of 

1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his/her option, 

render forfeit and void this Contract. 

 

66.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the 

Administrative Code and the rules and regulations issued by the Comptroller thereunder. 

 

 

ARTICLE 67. LOCALLY BASED ENTERPRISE PROGRAM 

 

67.1 This Contract is subject to the requirements of Section 6-108.1 of the Administrative Code 

and regulations promulgated thereunder. No construction contract shall be awarded unless and until these 

requirements have been complied with in their entirety; however, compliance with this Article 67 is not 

required if the Agency sets Subcontractor Participation Goals for Minority- and Women-Owned Business 

Enterprises (M/WBEs). 

 

67.2 Unless specifically waived by the Commissioner with the approval of the Division of Economic 

and Financial Opportunity of the City Department of Business Services, if any portion of the Contract is 

subcontracted, not less than ten (10%) percent of the total dollar amount of the Contract shall be 

awarded to locally based enterprises (LBEs); except that where less than ten (10%) percent of the total 

dollar amount of the Contract is subcontracted, such lesser percentage shall be so awarded. 

 

67.3 The Contractor shall not require performance and payment bonds from LBE Subcontractors. 

 

67.4 If the Contractor has indicated prior to award that no Work will be subcontracted, no Work 

shall be subcontracted without the prior approval of the Commissioner, which shall be granted only if the 

Contractor makes a good faith effort beginning at least six (6) weeks before the Work is to be performed to 

obtain LBE Subcontractors to perform the Work. 

 

67.5 If the Contractor has not identified sufficient LBE Subcontractors prior to award, it shall 

sign a letter of compliance stating that it complies with Section 6-108.1 of the Administrative Code, 

recognizes that achieving the LBE requirement is a condition of its Contract, and shall submit 

documentation demonstrating its good faith efforts to obtain LBEs. After award, the Contractor shall begin 

to solicit LBE’s to perform subcontracted Work at least six (6) weeks before the date such Work is to be 

performed and shall demonstrate that a good faith effort has been made to obtain LBEs on each subcontract 

until it meets the required percentage. 

 

67.6 Failure of the Contractor to comply with the requirements of Section 6-108.1 of the 

Administrative Code and the regulations promulgated thereunder shall constitute a material breach of this 

Contract. Remedy for such breach may include the imposition of any or all of the following sanctions: 

 

67.6.1 Reducing the Contractor’s compensation by an amount equal to the dollar value of the 

percentage of the LBE subcontracting requirement not complied with; 

 

67.6.2 Declaring the Contractor in default; 

 

67.6.3 If the Contractor is an LBE, de-certifying and declaring the Contractor ineligible to 

participate in the LBE program for a period of up to three (3) years. 
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ARTICLE 68. ANTITRUST 

 

68.1   The Contractor hereby assigns, sells, and transfers to the City all right, title, and interest in and 

to any claims and causes of action arising under the antitrust Laws of New York State or of the United 

States relating to the particular goods or services purchased or procured by the City under this Contract. 

 

 

ARTICLE 69. MacBRIDE PRINCIPLES PROVISIONS 

 

69.1 Notice To All Prospective Contractors: 

 

69.1.1 Local Law No. 34 of 1991 became effective on September 10, 1991 and added Section 

6-115.1 of the Administrative Code. The local Law provides for certain restrictions on City 

Contracts to express the opposition of the people of the City to employment discrimination 

practices in Northern Ireland to promote freedom of work-place opportunity. 

 

69.1.2 Pursuant to Section 6-115.1, prospective Contractors for Contracts to provide goods 

or services involving an expenditure of an amount greater than ten thousand ($10,000.) dollars, 

or for construction involving an amount greater than fifteen thousand ($15,000.) dollars, are 

asked to sign a rider in which they covenant and represent, as a material condition of their 

Contract, that any business operations in Northern Ireland conducted by the Contractor and 

any individual or legal entity in which the Contractor holds a ten (10%) percent or greater 

ownership interest in the Contractor will be conducted in accordance with the MacBride 

Principles of nondiscrimination in employment. 

 

69.1.3 Prospective Contractors are not required to agree to these conditions. However, in the 

case of Contracts let by competitive sealed bidding, whenever the lowest responsible bidder 

has not agreed to stipulate to the conditions set forth in this notice and another bidder who has 

agreed to stipulate to such conditions has submitted a bid within five (5%) percent of the lowest 

responsible bid for a Contract to supply goods, services or contraction of comparable quality, 

the Agency shall refer such bids to the Mayor, the Speaker or other officials, as appropriate, 

who may determine, in accordance with applicable Law, that it is in the best interest of the 

City that the Contract be awarded to other than the lowest responsible pursuant to Section 

313(b)(2) of the City Charter. 

 

69.1.4 In the case of Contracts let by other than competitive sealed bidding, if a prospective 

Contractor does not agree to these conditions, no Agency, elected official or the City 

Council shall award the Contract to that bidder unless the Agency seeking to use the goods, 

services or construction certifies in writing that the Contract is necessary for the Agency to 

perform its functions and there is no other responsible Contractor who will supply goods, 

services or construction of comparable quality at a comparable price. 

 

69.2 In accordance with Section 6-115.1 of the Administrative Code, the Contractor stipulates that 

such Contractor and any individual or legal entity in which the Contractor holds a ten (10%) percent or 

greater ownership interest in the Contractor either: 

 

69.2.1 Have no business operations in Northern Ireland, or 

 

69.2.2 Shall take lawful steps in good faith to conduct any business operations they have in 
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Northern Ireland in accordance with the MacBride Principles, and shall permit independent 

monitoring of their compliance with such principles. 

 

69.3 For purposes of this Article, the following terms shall have the following meanings: 

 

69.3.1 “MacBride Principles” shall mean those principles relating to nondiscrimination in 

employment and freedom of work-place opportunity which require employers doing business in 

Northern Ireland to: 

 

69.3.1(a) increase the representation of individuals from under-represented religious 

groups in the workforce, including managerial, supervisory, administrative, clerical and 

technical jobs; 

 

69.3.1(b) take steps to promote adequate security for the protection of employees from 

under-represented religious groups both at the work-place and while traveling to and from 

Work; 

 

69.3.1(c) ban provocative religious or political emblems from the workplace; 

 

69.3.1(d) publicly advertise all job openings and make special recruitment efforts to 

attract applicants from under-represented religious groups; 

 

69.3.1(e) establish layoff, recall, and termination procedures which do not in practice 

favor a particular religious group; 

 

69.3.1(f) abolish all job reservations, apprenticeship restrictions and different 

employment criteria which discriminate on the basis of religion; 

 

69.3.1(g) develop training programs that will prepare substantial numbers of current 

employees from under-represented religious groups for skilled jobs, including the 

expansion of existing programs and the creation of new programs to train, upgrade, and 

improve the skills of workers from under-represented religious groups; 

 

69.3.1(h) establish procedures to asses, identify, and actively recruit employees from 

under-represented religious groups with potential for further advancement; and 

 

69.3.1(i) appoint a senior management staff member to oversee affirmative action efforts 

and develop a timetable to ensure their full implementation. 

 

69.4 The Contractor agrees that the covenants and representations in Article 69.2 are material 

conditions to this Contract. In the event the Agency receives information that the Contractor who made the 

stipulation required by this Article 69 is in violation thereof, the Agency shall review such information and 

give the Contractor an opportunity to respond. If the Agency finds that a violation has occurred, the Agency 

shall have the right to declare the Contractor in default in default and/or terminate this Contract for cause 

and procure supplies, services or Work from another source in the manner the Agency deems proper. In the 

event of such termination, the Contractor shall pay to the Agency, or the Agency in its sole discretion may 

withhold from any amounts otherwise payable to the Contractor, the difference between the Contract price 

for the uncompleted portion of this Contract and the cost to the Agency of completing performance of this 

Contract either itself or by engaging another Contractor or Contractors. In the case of a requirement 

Contract, the Contractor shall be liable for such difference in price for the entire amount of supplies 

required by the Agency for the uncompleted term of Contractor’s Contract. In the case of a construction 

Contract, the Agency shall also have the right to hold the Contractor in partial or total default in 
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accordance with the default provisions of this Contract, and/or may seek debarment or suspension of the 

Contractor. The rights and remedies of the Agency hereunder shall be in addition to, and not in lieu of, any 

rights and remedies the Agency has pursuant to this Contract or by operation of Law. 

 

 

ARTICLE 70. ELECTRONIC FILING/NYC DEVELOPMENT HUB 

 

70.1 The Contractor shall electronically file all alteration type-2 and alteration type-3 applications 

via the New York City Development Hub Web site, except applications for the following types of minor 

alterations: enlargements, curb cuts, legalizations, fire alarms, builders pavement plans, and jobs filed on 

Landmark Preservation Commission calendared properties. All such filings must be professionally certified. 

Information about electronic filing via the New York City Development Hub is available on the City 

Department of Buildings Web site at www.nyc.gov/buildings. 

 

 

ARTICLE 71. PROHIBITION OF TROPICAL HARDWOODS 

 

71.1 Tropical hardwoods, as defined in Section 165 of the New York State Finance Law (Finance Law), 

shall not be utilized in the performance of this Contract except as expressly permitted by Section 165 of the 

Finance Law. 

 

 

ARTICLE 72. CONFLICTS OF INTEREST 

 

72.1 Section 2604 of the City Charter and other related provisions of the City Charter, the 

Administrative Code, and the Penal Law are applicable under the terms of this Contract in relation to 

conflicts of interest and shall be extended to Subcontractors authorized to perform Work, labor and 

services pursuant to this Contract and further, it shall be the duty and responsibility of the Contractor to 

so inform its respective Subcontractors. Notice is hereby given that, under certain circumstances, penalties 

may be invoked against the donor as well as the recipient of any form of valuable gift. 

 

 

ARTICLE 73. MERGER CLAUSE 

 

73.1 The written Contract herein, contains all the terms and conditions agreed upon by the parties 

hereto, and no other agreement, oral or otherwise, regarding the subject matter of this Contract shall be 

deemed to exist or to bind any of the parties hereto, or to vary any of the terms contained herein. 

 

 

ARTICLE 74. STATEMENT OF WORK 

 

74.1 The Contractor shall furnish all labor and materials and perform all Work in strict accordance 

with the Specifications and Addenda thereto, numbered as shown in Schedule A. 
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ARTICLE 75. COMPENSATION TO BE PAID TO CONTRACTOR 

 

75.1 The City will pay and the Contractor will accept in full consideration for the performance of the 

Contract, subject to additions and deductions as provided herein, the total sum shown in Schedule A, this 

said sum being the amount at which the Contract was awarded to the Contractor at a public letting thereof, 

based upon the Contractor’s bid for the Contract. 

 

 

ARTICLE 76. ELECTRONIC FUNDS TRANSFER 

 

76.1 In accordance with Section 6-107.1 of the Administrative Code, the Contractor agrees to 

accept payments under this Contract from the City by electronic funds transfer (EFT). An EFT is any 

transfer of funds, other than a transaction originated by check, draft or similar paper instrument, which is 

initiated through an electronic terminal, telephonic instrument or computer or magnetic tape so as to 

order, instruct or authorize a financial institution to debit or credit an account. Prior to the first payment 

made under this Contract, the Contractor shall designate one financial institution or other authorized 

payment agent and shall complete the attached “EFT Vendor Payment Enrollment Form” in order to provide 

the Commissioner of the City Department of Finance with information necessary for the Contractor to 

receive electronic funds transfer payments through a designated financial institution or authorized payment 

agent. The crediting of the amount of a payment to the appropriate account on the books of a financial 

institution or other authorized payment agent designated by the Contractor shall constitute full satisfaction 

by the City for the amount of the payment under this Contract. The account information supplied by the 

Contractor to facilitate the electronic funds transfer shall remain confidential to the fullest extent provided 

by Law. 

 

76.2 The Commissioner may waive the application of the requirements of this Article 76 to 

payments on contracts entered into pursuant to Section 315 of the City Charter. In addition, the 

Commissioner of the Department of Finance and the Comptroller may jointly issue standards pursuant to 

which the Agency may waive the requirements of this Article 76 for payments in the following 

circumstances: (i) for individuals or classes of individuals for whom compliance imposes a hardship; (ii) for 

classifications or types of checks; or (iii) in other circumstances as may be necessary in the interest of the 

City. 

 

 

ARTICLE 77. RECORDS RETENTION 

 

77.1 The Contractor agrees to retain all books, records, and other documents relevant to this Contract 

for six years after the final payment or termination of this Contract, whichever is later. City, state, and 

federal auditors and any other persons duly authorized by the City shall have full access to and the right to 

examine any such books, records, and other documents during the retention period. 

 

 

ARTICLE 78. EXAMINATION AND VIEWING OF SITE, CONSIDERATION OF OTHER 

SOURCES OF INFORMATION AND CHANGED SITE CONDITIONS 

 

78.1 Pre-Bidding (Investigation) Viewing of Site – Bidders must carefully view and examine the Site of 

the proposed Work, as well as its adjacent area, and seek other usual sources of information, for they will be 

conclusively presumed to have full knowledge of any and all conditions and hazards on, about or above 

the Site relating to or affecting in any way the performance of the Work to be done under the Contract that 

were or should have been known by a reasonably prudent bidder. To arrange a date for visiting the Site, 
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bidders are to contact the Agency contact person specified in the bid documents. 

 

78.2 Should the Contractor encounter during the progress of the Work site conditions or 

environmental hazards at the Site materially differing from any shown on the Contract Drawings or 

indicated in the Specifications or such conditions or environmental hazards as could not reasonably have 

been anticipated by the Contractor, which conditions or hazards will materially affect the cost of the 

Work to be done under the Contract, the attention of the Commissioner must be called immediately to 

such conditions or hazards before they are disturbed. The Commissioner shall thereupon promptly 

investigate the conditions or hazards. If the Commissioner finds that they do so materially differ, and that 

they could not have been reasonably anticipated by the Contractor, the Contract may be modified with 

the Commissioner’s written approval. 

 

 

ARTICLE 79. PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS 

ENTERPRISES IN CITY PROCUREMENT 
 

ARTICLE I.  M/WBE PROGRAM 

 

Section 6-129 of the Administrative Code of the City of New York (“Section 6-129”) establishes the program for 

participation in City procurement (“M/WBE Program”) by minority- owned business enterprises (“MBEs”) and 

women-owned business enterprises (“WBEs”), certified in accordance with Section 1304 of the New York City 

Charter. As stated in Section 6- 129, the intent of the program is to address the impact of discrimination on the 

City’s procurement process, and to promote the public interest in avoiding fraud and favoritism in the 

procurement process, increasing competition for City business, and lowering contract costs. The contract 

provisions contained herein are pursuant to Section 6-129, and the rules of the Department of Small Business 

Services (“DSBS”) promulgated thereunder. 

 

 

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements of MBE 

and/or WBE participation for this Contract are set forth in Schedule B of the Contract (entitled the “M/WBE 

Utilization Plan”) and are detailed below. 

 

The Contractor must comply with all applicable MBE and WBE requirements for this Contract. 

 

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used 

herein that are not defined herein shall have the meanings given such terms in Section 6-129. 

 

References to MBEs or WBEs shall also include such businesses certified pursuant to the executive law 

where credit is required by section 311 of the New York City Charter or other provision of law. 

 

Article I, Part A, below, sets forth provisions related to the participation goals for construction, standard 

and professional services contracts. 

 

Article I, Part B, below, sets forth miscellaneous provisions related to the M/WBE Program. 

 

PART A: PARTICIPATION GOALS FOR CONSTRUCTION, STANDARD AND PROFESSIONAL 

SERVICES CONTRACTS OR TASK ORDERS 

 

1.  The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued 

pursuant to this Contract, (“Participation Goals”), as applicable, are set forth on Schedule B, Part 1 to this 

Contract (see Page 1, Line 1 Total Participation Goals) or will be set forth on Schedule B, Part 1 to Task Orders 

issued pursuant to this Contract, as applicable. 
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The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as 

applicable, that may be achieved by awarding subcontracts to firms certified with DSBS as MBEs and/or WBEs, 

and/or by crediting the participation of prime contractors and/or qualified joint ventures as provided in Section 3 

below, unless the goals have been waived or modified by Agency in accordance with Section 6-129 and Part A, 

Sections 10 and 11 below, respectively. 

 

2. If Participation Goals have been established for this Contract or Task Orders issued pursuant to 

this Contract, Contractor agrees or shall agree as a material term of the Contract that Contractor shall be subject to 

the Participation Goals, unless the goals are waived or modified by Agency in accordance with Section 6-129 and 

Part A, Sections 10 and 11 below, respectively. 

 

3. If Participation Goals have been established for this Contract or Task Order issued pursuant to 

this Contract, a Contractor that is an MBE and/or WBE shall be permitted to count its own participation toward 

fulfillment of the relevant Participation Goal, provided that in accordance with Section 6-129 the value of 

Contractor’s participation shall be determined by subtracting from the total value of the Contract or Task Order, 

as applicable, any amounts that the Contractor pays to direct subcontractors (as defined in Section 6-129(c)(13)), 

and provided further that a Contractor that is certified as both an MBE and a WBE may count its own 

participation either toward the goal for MBEs or the goal for WBEs, but not both. 

 

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a 

percentage of its own participation toward fulfillment of the relevant Participation Goal. In accordance with 

Section 6-129, the value of Contractor’s participation shall be determined by subtracting from the total value of 

the Contract or Task Order, as applicable, any amounts that Contractor pays to direct subcontractors, and then 

multiplying the remainder by the percentage to be applied to total profit to determine the amount to which an 

MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a participant in a joint 

venture is certified as both an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or 

the goal for WBEs, but not both. 

 

4. A. If Participation Goals have been established for this Contract, a prospective contractor shall be 

required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part 

2 (see Pages1-2) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the 

percentage of work it intends to award to direct subcontractors; (c) in cases where the contractor intends to award 

direct subcontracts, a description of the type and dollar value of work designated for participation by MBEs 

and/or WBEs, and the time frames in which such work is scheduled to begin and end; as well as the name, 

addresses, and telephone numbers of the M/WBE subcontractors if required by the solicitation; and (d) the 

prospective contractor’s required certification and affirmations. In the event that this M/WBE Utilization Plan 

indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, the bid or 

proposal, as applicable, shall be deemed non-responsive, unless Agency has granted the bidder or proposer, as 

applicable, a pre-award waiver of the Participation Goals in accordance with Section 6-129 and Part A, Section 10 

below. 

 

B. (i) If this Contract is for a master services agreement or other requirements type contract that will 

result in the issuance of Task Orders that will be individually registered (“Master Services Agreement”) and is 

subject to M/WBE Participation Goals, a prospective contractor shall be required to submit with its bid or 

proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements for Master Services 

Agreements That Will Require Individually Registered Task Orders, Part 2 (page 2) indicating the prospective 

contractor’s certification and required affirmations to make all reasonable good faith efforts to meet participation 

goals established on each individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained 

or such goals are modified by the Agency, to meet the modified Participation Goals by soliciting and obtaining 

the participation of certified MBE and/or WBE firms. In the event that the Schedule B indicates that the bidder or 

proposer, as applicable, does not intend to meet the Participation Goals that may be established on Task Orders 

issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed non- responsive. 
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(ii) Participation Goals on a Master Services Agreement will be established for individual Task Orders 

issued after the Master Services Agreement is awarded. If Participation Goals have been established on a Task 

Order, a contractor shall be required to submit a Schedule B – M/WBE Utilization Plan For Independently 

Registered Task Orders That Are Issued Pursuant to Master Services Agreements, Part 2 (see Pages 1-2) 

indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage of work it 

intends to award to direct subcontractors; (c) in cases where the contractor intends to award direct subcontracts, a 

description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time 

frames in which such work is scheduled to begin and end; as well as the name, addresses, and telephone numbers 

of the M/WBE subcontractors if required by the solicitation; and (d) the prospective contractor’s required 

certification and affirmations. The contractor must engage in good faith efforts to meet the Participation Goals as 

established for the Task Order unless Agency has granted the contractor a pre-award waiver of the Participation 

Goals in accordance with Section 6-129 and Part A, Section 10 below. 

 

C. THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN 

(SCHEDULE B, PART 2). A SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH 

DOES NOT INCLUDE THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS WILL 

BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER OF THE PARTICIPATION 

GOALS IS GRANTED (SCHEDULE    B,   PART    3). IN    THE    EVENT    THAT    THE    CITY    

DETERMINES    THAT    THE BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE 

THE VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS ARE COMPLETED BUT 

OTHER ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR 

COMPUTATION ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND 

AFFIRMATIONS, THE BIDDER/PROPOSER WILL BE NOTIFIED BY THE AGENCY AND WILL BE 

GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 

SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY. 

FAILURE TO DO SO WILL RESULT IN A DETERMINATION THAT THE BID/PROPOSAL IS NON-

RESPONSIVE.  RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE NOTICE IS E-MAILED 

OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS OR FAX 

NUMBER), OR NO LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING OR 

UPON DELIVERY, IF DELIVERED. 

 

5. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of 

issuance by Agency of a notice to proceed, submit a list of proposed persons or entities  to which it intends to 

award subcontracts within the subsequent 12 months. In the case of multi- year contracts, such list shall also be 

submitted every year thereafter. The Agency may also require the Contractor to report periodically about the 

contracts awarded by its direct subcontractors to indirect subcontractors (as defined in Section 6-129(c)(22)). 

PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or 

below $3M for projects in New York City) or if the Contract is subject to a project labor agreement in accordance 

with Labor Law §222, and the bidder is required to identify at the time of bid submission its intended 

subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water heating, ventilating and 

air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends to award 

construction subcontracts for any portion of the Wicks trade work at the time of bid submission, regardless of 

what point in the life of the contract such subcontracts will occur. In identifying intended subcontractors in the bid 

submission, bidders may satisfy any Participation Goals established for this Contract by proposing one or more 

subcontractors that are MBEs and/or WBEs for any portion of the Wicks trade work. In the event that the 

Contractor’s selection of a subcontractor is disapproved, the Contractor shall have a reasonable time to propose 

alternate subcontractors. 

 

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ 

participation toward the attainment of the Participation Goals. Such certification must occur prior to the firms’ 

commencement of work. A list of city-certified MBE and WBE firms may be obtained from the DSBS website at 

www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 513-6451, or by visiting or 

writing DSBS at One Liberty Plaza ., New York, New York, 10006, 11th floor. Eligible firms that have not yet 
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been certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing 

MWBE@sbs.nyc.gov, or calling the DSBS certification helpline at (212) 513-6311. A firm that is certified as 

both an MBE and a WBE may be counted either toward the goal for MBEs or the goal for WBEs, but not both. 

No credit shall be given for participation by a graduate MBE or graduate WBE, as defined in Section 6-

129(c)(20). 

 

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher 

for payment, and/or periodically as Agency may require, submit statements, certified under penalty of perjury, 

which shall include, but not be limited to,: the total amount the Contractor paid to its direct subcontractors, and, 

where applicable pursuant to Section 6-129(j), the total amount direct subcontractors paid to indirect 

subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a subcontractor by the 

Contractor, and, where applicable, hired by any of the Contractor’s direct subcontractors; and the dates and 

amounts paid to each MBE or WBE. The Contractor shall also submit, along with its voucher for final payment: 

the total amount it paid to subcontractors, and, where applicable pursuant to Section 6- 129(j), the total amount its 

direct subcontractors paid directly to their indirect subcontractors; and a final list, certified under penalty of 

perjury, which shall include the name, address and contact information of each subcontractor that is an MBE or 

WBE, the work performed by, and the dates and amounts paid to each. 

 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified 

in the Contractor’s M/WBE Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-

129 and Article II below, unless the Contractor has obtained a modification of its M/WBE Utilization Plan in 

accordance with Section 6-129 and Part A, Section 11 below. 

 

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change 

order the value of which exceeds the greater of 10 percent of the Contract or Task Order, as applicable, or 

$500,000, Agency shall review the scope of work for the Contract or Task Order, as applicable, and the scale and 

types of work involved in the change order, and  determine whether the Participation Goals should be modified. 

 

10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect 

to a Task Order, may seek a pre-award full or partial waiver of the Participation Goals in accordance with Section 

6-129, which requests that Agency change one or more Participation Goals on the grounds that the Participation 

Goals are unreasonable in light of the availability of certified firms to perform the services required, or by 

demonstrating that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE 

Utilization Plan. 

 

(b) To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, 

as applicable, must complete Part 3 of Schedule B and submit such request no later than seven (7) calendar 

days prior to the date and time the bids, proposals, or Task Orders are due, in writing by email at 

MWBEModification@ddc.nyc.gov. Full or partial waiver requests that are received later than seven (7) 

calendar days prior to the date and time the bids, proposals, or Task Orders are due may be rejected as 

untimely. Bidders, proposers, or contractors, as applicable, who have submitted timely requests will receive an 

Agency response by no later than two (2) calendar days prior to the due date for bids, proposals, or Task Orders; 

provided, however, that if that date would fall on a weekend or holiday, an Agency response will be provided by 

close-of-business on the business day before such weekend or holiday date. 

 

(c) If the Agency determines that the Participation Goals are unreasonable in light of the availability 

of certified firms to perform the services required, it shall revise the solicitation and extend the deadline for bids 

and proposals, or revise the Task Order, as applicable. 

 

(d) Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or 

contractor, as applicable, who demonstrates—before submission of the bid, proposal or Task Order, as 

applicable—that it has legitimate business reasons for proposing the level of subcontracting in its M/WBE 

Utilization Plan. In making its determination, Agency shall consider factors that shall include, but not be limited 

mailto:MWBEModification@ddc.nyc.gov
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to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide intention to 

perform the Contract without any subcontracting, or to perform the Contract without awarding the amount of 

subcontracts represented by the Participation Goals. In making such determination, Agency may consider whether 

the M/WBE Utilization Plan is consistent with past subcontracting practices of the bidder, proposer or contractor, 

as applicable, whether the bidder, proposer or contractor, as applicable, has made efforts to form a joint venture 

with a certified firm, and whether the bidder, proposer, or contractor, as applicable, has made good faith efforts to 

identify other portions of the Contract that it intends to subcontract. 

 

11. Modification of M/WBE Utilization Plan. (a) A Contractor may request a modification of its M/WBE 

Utilization Plan after award of this Contract. PLEASE NOTE: If this Contract is a public works project subject to 

GML §101(5) (i.e., a contract valued at or below $3M for projects in New York City) or if the Contract is subject 

to a project labor agreement in accordance with Labor Law §222, and the bidder is required to identify at the time 

of bid submission its intended subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot 

water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor may request a 

Modification of its M/WBE Utilization Plan as part of its bid submission. The Agency may grant a request for 

Modification of a Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with 

appropriate documentary and other evidence, that it made reasonable, good faith efforts to meet the Participation 

Goals. In making such determination, Agency shall consider evidence of the following efforts, as applicable, 

along with any other relevant factors: 

 

(i) The Contractor advertised opportunities to participate in the Contract, where appropriate, in general 

circulation media, trade and professional association publications and small business media, and 

publications of minority and women’s business organizations; 

(ii) The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, 

to minority and women’s business organizations; 

(iii) The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or 

WBEs that their interest in the Contract was solicited; 

(iv) The Contractor made efforts to identify portions of the work that could be substituted for portions 

originally designated for participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for 

which the Contractor claims an inability to retain MBEs or WBEs; 

(v) The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, 

for the purpose of explaining in detail the scope and requirements of the work for which their bids or 

proposals were solicited; 

(vi) The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific 

subcontracts, or act as suppliers or service providers; 

(vii) Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer 

and to DSBS; 

(viii) Description of how recommendations made by DSBS and Agency were acted upon and an 

explanation of why action upon such recommendations did not lead to the desired level of 

participation of MBEs and/or WBEs. 

 

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

 

(b)  The Agency may modify the Participation Goals when the scope of the work has been changed by the 

Agency in a manner that affects the scale and types of work that the Contractor indicated in its M/WBE 

Utilization Plan would be awarded to subcontractors. 

 

12. If the Contractor was required to identify in its bid or proposal the MBEs and/or WBEs they intended to 

use in connection with the performance of the Contract or Task Order, substitutions to the identified firms may 

only be made with the approval of the Agency, which shall only be given when the Contractor has proposed to 

use a firm that would satisfy the Participation Goals to the same extent as the firm previously identified, unless 

the Agency determines that the Contractor has established, with appropriate documentary and other  evidence, 

that it made reasonable, good faith efforts. In making such determination, the Agency shall require evidence of the 
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efforts listed in Section 11(a) above, as applicable, along with any other relevant factors. 

 

13. If this Contract is for an indefinite quantity of construction, standard or professional services or is a 

requirements type contract and the Contractor has submitted an M/WBE Utilization Plan and has committed to 

subcontract work to MBEs and/or WBEs in order to meet the Participation Goals, the Contractor will not be 

deemed in violation of the M/WBE Program requirements for this Contract with regard to any work which was 

intended to be subcontracted to an MBE and/or WBE to the extent that the Agency has determined that such work 

is not needed. 

 

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, at least once annually during the term of the Contract or Task Order, as applicable, Agency shall review 

the Contractor’s progress toward attainment of its M/WBE Utilization Plan, including but not limited to, by 

reviewing the percentage of work the Contractor has actually awarded to MBE and/or WBE subcontractors and 

the payments the Contractor made to such subcontractors. 

 

15. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this 

Contract, Agency shall evaluate and assess the Contractor’s performance in meeting those goals, and such 

evaluation and assessment shall become part of the Contractor’s overall contract performance evaluation. 

 

PART B:    MISCELLANEOUS 

 

The Contractor shall take notice that, if this solicitation requires the establishment of a M/WBE Utilization Plan, 

the resulting contract may be audited by DSBS to determine compliance with Section 6-129. See §6-129(e)(10). 

Furthermore, such resulting contract may also be examined by the City’s Comptroller to assess compliance with 

the M/WBE Utilization Plan. 

 

1. Pursuant to DSBS rules, construction contracts that include a requirement for a M/WBE Utilization Plan 

shall not be subject to the law governing Locally Based Enterprises set forth in Section 6-108.1 of the 

Administrative Code of the City of New York. 

 

2. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs 

and/or WBEs to participate as subcontractors, and in identifying opportunities that are appropriate for 

participation by MBEs and/or WBEs in contracts. 

 

3. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or 

WBEs as defined by Section 6-129(c)(30). 

 

4. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE 

Program requirements set forth herein and the pertinent provisions of Section 6-129, and any rules promulgated 

thereunder, and if awarded this Contract, the Contractor  hereby agrees to comply with the M/WBE Program 

requirements of this Contract and pertinent provisions of Section 6-129, and any rules promulgated thereunder, all 

of which shall be deemed to be material terms of this Contract. The Contractor hereby agrees to make all 

reasonable, good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required 

Participation Goals. 

 

ARTICLE II.  ENFORCEMENT 

 

1.  If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, 

violated Section 6-129 or the DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such 

bidder or proposer, as applicable, from competing for this Contract and the Agency may revoke such bidder’s or 

proposer’s prequalification status, if applicable. 

 

2. Whenever Agency believes that the Contractor or a subcontractor is not in compliance with Section 6-129 
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or the DSBS rules promulgated pursuant to Section 6-129, or any provision of this Contract that implements 

Section 6-129, including, but not limited to any M/WBE Utilization Plan, Agency shall send a written notice to 

the Contractor describing the alleged noncompliance and offering the Contractor an opportunity to be heard. 

Agency shall then conduct an investigation to determine whether such Contractor or subcontractor is in 

compliance. 

 

3. In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules 

promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, 

including, but not limited to, any M/WBE Utilization Plan, Agency may determine that one of the following 

actions should be taken: 

 

(a) entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) making a finding that the Contractor is in default of the Contract;  

(d) terminating the Contract;  

(e) declaring the Contractor to be in breach of Contract;  

(f) withholding payment or reimbursement;  

(g) determining not to renew the Contract;  

(h) assessing actual and consequential damages;  

(i) assessing liquidated damages or reducing fees, provided that liquidated damages may be based on 

amounts representing costs of delays in carrying out the purposes of the M/WBE Program, or in 

meeting the purposes of the Contract, the costs of meeting utilization goals through additional 

procurements, the administrative costs of investigation and enforcement, or other factors set forth in the 

Contract;   

(j) exercising rights under the Contract to procure goods, services or construction from another contractor 

and charge the cost of such contract to the Contractor that has been found to be in noncompliance; or  

(k) taking any other appropriate remedy.  

 

4. If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the 

Contractor has been found to have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan 

or the Participation Goals as modified by Agency pursuant to Article I, Part A, Section 11, Agency may assess 

liquidated damages in the amount of ten percent (10%) of the difference between the dollar amount of work 

required to be awarded to MBE and/or WBE firms to meet the Participation Goals and the dollar amount the 

Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of 

accurately ascertaining the loss which the City will suffer by reason of Contractor’s failure to meet the 

Participation Goals, the foregoing amount is hereby fixed and agreed as the liquidated damages that the City will 

suffer by reason of such failure, and not as a penalty. Agency may deduct and retain out of any monies which may 

become due under this Contract the amount of any such liquidated damages; and in case the amount which may 

become due under this Contract shall be less than the amount of liquidated damages suffered by the City, the 

Contractor shall be liable to pay the difference. 

 

5. Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is 

participating in a contract in a manner that does not serve a commercially useful function (as defined in Section 6-

129(c)(8)), or has violated any provision of Section 6- 129, Agency shall notify the Commissioner of DSBS who 

shall determine whether the certification of such business enterprise should be revoked. 

 

6. Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted 

under penalty of perjury and any false or misleading statement or omission shall be grounds for the application of 

any applicable criminal and/or civil penalties for perjury. The making of a false or fraudulent statement by an 

MBE and/or WBE in any instrument submitted pursuant to Section 6-129 shall, in addition, be grounds for 

revocation of its certification. 

 

7.  The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of 
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its performance. Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan 

has been unsatisfactory, Agency shall, after consultation with the City Chief Procurement Officer, file an advice 

of caution form for inclusion in PASSPort as caution data. 



 
CONTRACT SIGNATURE PAGE

 
This Contract is entered by and between the City of New York (“City”), acting by and through 
the DEPARTMENT OF DESIGN AND CONSTRUCTION, and COPPOLA SERVICES, 
INC. (“Contractor”).
 
This Contract consists of this contract signature page as well as the following documents (“Contract 
Documents”) which are located in the Documents tab of the PASSPort record titled 85022B0089-PS-312MX .

1. (Question answer) - 2019 OSHA 300 Construction Ops.pdf - Mar 15 2023 4:41PM
2. (Question answer) - 2020 OSHA 300 Construction Ops.pdf - Mar 15 2023 4:41PM
3. (Question answer) - 2021 OSHA 300 Construction.pdf - Mar 15 2023 4:41PM
4. (Question answer) - AT 10's All Trades 11.2.2021.pdf - Mar 15 2023 4:41PM
5. (Question answer) - Coppola Bid Bond for PS-312MX (Rebid 4).pdf - Mar 15 2023 4:41PM
6. (Question answer) - Coppola QUALIFICATION_FORM for PS-312MX (Rebid 4).pdf - Mar 15 

2023 4:41PM
7. (Question answer) - Coppola Services - PS-312MX__REBID_4__Bid_Schedule.xlsx - Mar 15 2023 

4:41PM
8. (Question answer) - Coppola Services ERISA Cert 2022-2023.pdf - Mar 15 2023 4:41PM
9. (Question answer) - Coppola Services Signatory Letter 9.9.2022.pdf - Mar 15 2023 4:41PM

10. DDC_PASSPort_Bid_Information - Mar 15 2023 4:41PM
11. NOTICE TO BIDDERS-COVID19 R4 - Mar 15 2023 4:41PM
12. Proposal/Bid - Mar 15 2023 4:41PM
13. PS-312MX (REBID 4) Addendum 2 - Mar 15 2023 4:41PM
14. PS-312MX (Rebid 4) - Mar 15 2023 4:41PM
15. PS-312MX (Rebid 4) - Volume 3 - Mar 15 2023 4:41PM
16. PS-312MX (Rebid 4) Volume 2 - Mar 15 2023 4:41PM
17. PS-312MX Addendum 1 - Mar 15 2023 4:41PM
18. PS-312MX Drawings - Mar 15 2023 4:41PM
19. PS-312MX_Rebid 4) Plan Holder List [Addendum 1] - Mar 15 2023 4:41PM
20. RFx Document - Mar 15 2023 4:41PM
21. Round_Addendum_job_Aid - Mar 15 2023 4:41PM
22. Schedule_B_MWBE_Utilization_Waiver_Instructions - Mar 15 2023 4:41PM
23. V1_Infra_Bid_Booklet - Mar 15 2023 4:41PM

The above order does not represent an order of precedence. The Contract shall be governed by the order of 
precedence, if any, in the Contract Documents or by ordinary contract principles if no such order of precedence 
exists. 
 
Each party is signing this Contract electronically on the date stated in that party's electronic signature.
 
The City of New York
By: DEPARTMENT OF DESIGN AND CONSTRUCTION

__________________________________  
(Signature)
 
Name: ____________________________

Title:   ____________________________

Date:   ____________________________

DocuSign Envelope ID: FE41AF45-A28B-458A-A76E-9D0E90B81932

First Deputy Commissioner

ERIC MACFARLANE

4/21/2023 | 12:45:52 PDT



Contractor
By: COPPOLA SERVICES, INC.

__________________________________  
(Signature)
 
Name: ____________________________

Title:   ____________________________

Date:   ____________________________

DocuSign Envelope ID: FE41AF45-A28B-458A-A76E-9D0E90B81932

4/21/2023 | 12:41:37 PDT

Jeffrey Coppola

COO
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PERFORMANCE BOND #1 

Performance Bond #1 (4 Pages): Use if the total contract price is $5 Million Or Less.  Performance Bond #1 has 

been approved by the U.S. Small Business Administration (“SBA”) for participation in its Bond Guarantee 

Program. 

 

PERFORMANCE BOND #1 (Page 1) 

 

KNOW ALL PERSONS BY THESE PRESENTS:, 

That we,    

 

 

 

 

hereinafter referred to as the “Principal,” 

and,    

 

 

 

 

hereinafter referred to as the “Surety” (“Sureties”) are held and firmly bound to THE CITY OF NEW 

YORK, hereinafter referred to as the “City” or to its successors and assigns in the penal sum 
of    

 

 

 

 

 

($ ) Dollars, lawful money of the United States for the payment of which said 

sum of money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the City for 

 

 

 

 

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full; 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its 

representatives or assigns, shall well and faithfully perform the said Contract and all modifications, 

amendments, additions and alterations thereto that may hereafter be made, according to its terms and its 

true intent and meaning, including repair and or replacement of defective work and guarantees of 

maintenance for the periods stated in the Contract, and shall fully indemnify and save harmless the City 

from all cost and damage which it may suffer by reason of the Principal’s default of the Contract, and shall 

fully reimburse and repay the City for all outlay and expense which the City  may incur in making 

good any such default and shall protect the said City of New York against, and pay any and all amounts, 

damages, cost and judgments which may or shall be recovered against said City or its officers or agents or 

which the said City of New York may be called upon to pay any person or corporation by reason of any 

damages arising or growing out of the Principal’s default of the Contract, then this obligation shall be null and 

void, otherwise to remain in full force and effect. 
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PERFORMANCE BOND #1 (Page 2) 

 

The Surety (Sureties), for value received, hereby stipulates and agrees, upon written notice from the City that 

the City has determined that the Principal is in default of the Contract, to (1) pay the City the cost to complete 

the contract as determined by the City in excess of the balance of the Contract held by the City, plus any 

damages or costs to which the City is entitled, up to the full amount of the above penal sum, (2) fully perform 

and complete the Work to be performed under the Contract, pursuant to the terms, conditions, and 

covenants thereof, or (3) tender a completion Contractor that is acceptable to the City. The Surety (Sureties) 

further agrees, at its option, either to notify the City that it elects to pay the city the cost of completion plus 

any applicable damages and costs under option (1) above, or to commence and diligently perform the Work 

specified in the Contract, including physical site work, within twenty-five 

(25) business days after written notice thereof from the City and, if the Surety elects to fully perform and 

complete the Work, then to complete all Work within the time set forth in the Contract or such other time as 

agreed to between the City and Surety in accordance with the Contract. If the Surety elects to tender 

payment pursuant to (1) above, then the Surety shall tender such amount within fifteen (15) business days 

notification from the City of the cost of completion. The Surety and the City reserve all rights and defenses 

each may have against the other; provided, however, that the Surety expressly agrees that its reservation of 

rights shall not provide a basis for non-performance of its obligation to pay the City the cost of completion, to 

commence and complete all Work as provided herein, or to tender a completion contractor. 

 

The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and 

agrees that the obligation of said Surety (Sureties) and its bond shall be in no way impaired or affected by any 

extension of time, modification, omission, addition, or change in or to the said Contract or the Work to be 

performed thereunder, or by any payment thereunder before the time required therein, or by any waiver of 

any provisions thereof, or any moneys due or to become due thereunder; and said Surety (Sureties) does 

hereby waive notice of any and all of such extensions, modifications, omissions, additions, changes, payments, 

and waivers, and hereby expressly stipulates and agrees that any and all things done and omitted to be done 

by and in relation to subcontractors shall have the same effect as to said Surety (Sureties) as though done or 

omitted to be done by or in relation to said Principal. Notwithstanding the above, if the City makes 

payments to the Principal before the time required by the contract that in the aggregate exceed $100,000 or 

10% of the Contract price, whichever is less, and that have not become earned prior to the Principal being 

found to be in default, then all payments made to the Principal before the time required by the Contract shall 

be added to the remaining contract value available to be paid for the completion of the Contract as if such 

sums had not been paid to the Principal, but shall not provide a basis for non-performance of its obligation 

to pay the City the cost of completion, to commence and to complete all Work as provided herein, or to 

tender a completion contractor. 
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PERFORMANCE BOND #1 (Page 3) 

 

IN WITNESS WHEREOF, The Principal and the Surety (Sureties) have hereunto set their hands and 

seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and 

these presents to be signed by their proper officers, this 

 

   day of , 20 . (Seal) 

 

  (L.S.) 

Principal 

 

 

(Seal) 

By: . 

 

Surety 

 

 

By: . 
  . 

(Seal) Surety 

 

By: . 

  . 

(Seal) Surety 

 

By: . 

  . 

(Seal) Surety 

 

By: . 
  . 

(Seal) Surety 

 

By: . 

 

 

Bond Premium Rate   . 

 

Bond Premium Cost   . 

 

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are 

partners. 

 

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly 

authorized officer, agent, or attorney-in-fact. 

 

There should be executed an appropriate number of counterparts of the bond corresponding to the number of 

counterparts of the Contract. 
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PERFORMANCE BOND #1 (Page 4) 

ACKNOWLEDGMENT OF PRINCIPAL IF A CORPORATION 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did depose and say that he/she resides at    

  ; that he/she is the    

of the corporation described in and which executed the foregoing instrument; and that he/she signed his/her 

name to the foregoing instrument by order of the directors of said corporation as the duly authorized and 

binding act thereof. 

 

        

Notary Public or Commissioner of Deeds. 

ACKNOWLEDGMENT OF PRINCIPAL IF A PARTNERSHIP 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did dispose and say that he/she resides at    
  ; that he/she is partner of 
  , a limited/general partnership existing under the laws of the State of 
  , the partnership described in and which executed the foregoing instrument; and 

that he/she signed his/her name to the foregoing instrument as the duly authorized and binding act of said 

partnership. 

 

        

Notary Public or Commissioner of Deeds. 

ACKNOWLEDGMENT OF PRINCIPAL IF AN INDIVIDUAL 

State of County of ss: 

 

On this day of  , 20 before me personally 

came  , 

to me known, who, being by me duly sworn did depose and say that he/she resides at    

  , and that he/she is the individual whose name is 

subscribed to the within instrument and acknowledged to me that by his/her signature on the 
instrument, said individual executed the instrument. 

 

        

Notary Public or Commissioner of Deeds 

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective parties; 

(b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is 

executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from 

By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its 

agent, officer or representative was issued, and (d) certified copy of latest published financial statement of 

assets and liabilities of Surety. 

* * * * * * * * 

Affix Acknowledgments and Justification of Sureties. 































04/11/2023

C & H Agency

783 Riverview Drive

P.O. Box 324

Totowa NJ 07511

Taras Terlecky

(973) 890-0900 (973) 812-9860

tterlecky@chagency.com

Coppola Services, Inc.

28 Executive Parkway

Ringwood  NJ  07456

Allied World Suplus Lines Insurance Company 24319

Starr Surplus Lines Insurance Company 13604

2023 GL & Excess

A Y Y 6004-1517 04/10/2023 07/10/2025

2,000,000

100,000

N/A

2,000,000

4,000,000

4,000,000

B Y Y 1000588347231 04/10/2023 07/10/2025

4,000,000

4,000,000

RE: Project PS-312MX - Rehabilitation of Interceptor Sewer in South Street between Fulton Street and Dover Street, Boro of Manhattan, South Street, NY.
City of New York including its officials and employees are included as Additional Insureds under General Liability & Excess Liability with respect to this
project but only if required by written and signed contract. Waiver of Subrogation applies per policy form but only if required by written and signed contract
and where allowable by law.

City of New York Department of Design & Construction

30-30 Thomson Avenue

Long Island City NY 11101

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB
$EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY



04/11/2023

C & H Agency

783 Riverview Drive

P.O. Box 324

Totowa NJ 07511

Taras Terlecky

(973) 890-0900 (973) 812-9860

tterlecky@chagency.com

Coppola Services, Inc.

28 Executive Parkway

Ringwood  NJ  07456

NJ 07456

Valley Forge Insurance Company 20508

The Continental Insurance Company 35289

2023 Auto, WC, Umb

A Y Y 7017917923 12/31/2022 12/31/2023

1,000,000

B

10,000

Y Y 7017917937 Applies to Auto Only 12/31/2022 12/31/2023

10,000,000

10,000,000

B N Y 7017917940 12/31/2022 12/31/2023
1,000,000

1,000,000

1,000,000

RE: Project PS-312MX - Rehabilitation of Interceptor Sewer in South Street between Fulton Street and Dover Street, Boro of Manhattan, South Street, NY.
City of New York including its officials and employees are included as Additional Insureds under the Automobile and Excess Liability with respect to this
project but only if required by written and signed contract. Waiver of Subrogation applies per policy form but only if required by written and signed contract
and where allowable by law.

City of New York Department of Design & Construction

30-30 Thomson Avenue

Long Island City NY 11101

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB
$EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY





3c. Policy effective period

3d. The Proprietor, Partners or Executive Officers are

CERTIFICATE OF  
NYS WORKERS' COMPENSATION INSURANCE COVERAGE

C-105.2 (9-17) 

Approved by:
(Print name of authorized representative or licensed agent of insurance carrier)

Title:

(Signature)     (Date)

1a. Legal Name & Address of Insured (use street address only)

Work Location of Insured (Only required if coverage is specifically limited to 
certain locations in New York State, i.e., a Wrap-Up Policy) 

1b. Business Telephone Number of Insured

1c. NYS Unemployment Insurance Employer Registration Number of    
Insured

1d. Federal Employer Identification Number of Insured or Social Security 
Number

3a. Name of Insurance Carrier

3b. Policy Number of Entity Listed in Box "1a"

2. Name and Address of Entity Requesting Proof of Coverage  
(Entity Being Listed as the Certificate Holder)

included. (Only check box if all partners/officers included)

all excluded or certain partners/officers excluded.

to

This certifies that the insurance carrier indicated above in box “3" insures the business referenced above in box “1a” for workers' 
compensation under the New York State Workers' Compensation Law. (To use this form, New York (NY) must be listed under Item 3A 
on the INFORMATION PAGE of the workers' compensation insurance policy).  The Insurance Carrier or its licensed agent will send 
this Certificate of Insurance to the entity listed above as the certificate holder in box “2". 
  
The insurance carrier must notify the above certificate holder and the Workers' Compensation Board within 10 days IF a policy is canceled 
due to nonpayment of premiums or within 30 days IF there are reasons other than nonpayment of premiums that cancel the policy or 
eliminate the insured from the coverage indicated on this Certificate. (These notices may be sent by regular mail.) Otherwise, this 
Certificate is valid for one year after this form is approved by the insurance carrier or its licensed agent, or until the policy 
expiration date listed in box "3c", whichever is earlier.

This certificate is issued as a matter of information only and confers no rights upon the certificate holder. This certificate does not amend, 
extend or alter the coverage afforded by the policy listed, nor does it confer any rights or responsibilities beyond those contained in the 
referenced policy. 
  
This certificate may be used as evidence of a Workers' Compensation contract of insurance only while the underlying policy is in effect. 
  
Please Note: Upon cancellation of the workers' compensation policy indicated on this form, if the business continues to be 
named on a permit, license or contract issued by a certificate holder, the business must provide that certificate holder with a 
new Certificate of Workers' Compensation Coverage or other authorized proof that the business is complying with the 
mandatory coverage requirements of the New York State Workers' Compensation Law. 
  
Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced 
above and that the named insured has the coverage as depicted on this form.

Approved by:

Telephone Number of authorized representative or licensed agent of insurance carrier:

Please Note: Only insurance carriers and their licensed agents are authorized to issue Form C-105.2. Insurance brokers are NOT 
authorized to issue it.

www.wcb.ny.gov

  COPPOLA SERVICES, INC. 
  28 EXECUTIVE PKWY 
  RINGWOOD, NJ 07456-1430

   973-962-1890

       
  13-3328023

   
  The Continental Insurance Company

12/31/2022

   WC 717917940

  City of New York Department of Design & Construction 
  30-30 Thomson Avenue, 1st Floor 
  Long Island City, NY 11101 
  

12/31/2023



Workers' Compensation Law  
  
Section 57.  Restriction on issue of permits and the entering into contracts unless compensation is secured.  
  
1.      The head of a state or municipal department, board, commission or office authorized or required by law to issue any 

permit for or in connection with any work involving the employment of employees in a hazardous employment defined 
by this chapter, and notwithstanding any general or special statute requiring or authorizing the issue of such permits, 
shall not issue such permit unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to 
the chair, that compensation for all employees has been secured as provided by this chapter. Nothing herein, 
however, shall be construed as creating any liability on the part of such state or municipal department, board, 
commission or office to pay any compensation to any such employee if so employed.  

  
2.      The head of a state or municipal department, board, commission or office authorized or required by law to enter into 

any contract for or in connection with any work involving the employment of employees in a hazardous employment 
defined by this chapter, notwithstanding any general or special statute requiring or authorizing any such contract, shall 
not enter into any such contract unless proof duly subscribed by an insurance carrier is produced in a form satisfactory 
to the chair, that compensation for all employees has been secured as provided by this chapter.  

 

C-105.2 (9-17) REVERSE



PART 1. To be completed by Disability and Paid Family Leave Benefits Carrier or Licensed Insurance Agent of that Carrier 

Please Note: Only insurance carriers licensed to write NYS disability and paid family leave benefits insurance policies and NYS licensed insurance 
agents of those insurance carriers are authorized to issue Form DB-120.1.  Insurance brokers are NOT authorized to issue this form.  

DB-120.1 (10-17) 

PART 2. To be completed by the NYS Workers' Compensation Board (Only if Box 4C or 5B of Part 1 has been checked)
  State of New York 

Workers' Compensation Board 
According to information maintained by the NYS Workers' Compensation Board, the above-named employer has complied with the 

NYS Disability and Paid Family Leave Benefits Law with respect to all of his/her employees. 

CERTIFICATE OF INSURANCE COVERAGE 
DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW

1a. Legal Name & Address of Insured (use street address only)

Work Location of Insured (Only required if coverage is specifically limited to 
certain locations in New York State, i.e., Wrap-Up Policy)

1b. Business Telephone Number of Insured

1c. Federal Employer Identification Number of Insured 

      or Social Security Number

2. Name and Address of Entity Requesting Proof of Coverage  

    (Entity Being Listed as the Certificate Holder)
3a. Name of Insurance Carrier

3c. Policy effective period

3b. Policy Number of Entity Listed in Box "1a"

  
4. Policy provides the following benefits: 

  

  

  

  

5. Policy covers: 

  

  

  

  

  

  

  

Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance carrier referenced above and that the named 

insured has NYS Disability and/or Paid Family Leave Benefits insurance coverage as described above. 

  

  

  

  

  

  

IMPORTANT: If Boxes 4A and 5A are checked, and this form is signed by the insurance carrier's authorized representative or NYS 

Licensed Insurance Agent of that carrier, this certificate is COMPLETE. Mail it directly to the certificate holder. 

  

  If Box 4B, 4C or 5B is checked, this certificate is NOT COMPLETE for purposes of Section 220, Subd. 8 of the NYS 

Disability and Paid Family Leave Benefits Law. It must be mailed for completion to the Workers' Compensation 

Board, Plans Acceptance Unit, PO Box 5200, Binghamton, NY 13902-5200.

to

A. Both disability and paid family leave benefits.

B. Disability benefits only.

C. Paid family leave benefits only.

Date Signed

Telephone Number Name and Title

By

(Signature of insurance carrier's authorized representative or NYS Licensed Insurance Agent of that insurance carrier)

A. All of the employer's employees eligible under the NYS Disability and Paid Family Leave Benefits Law.

B. Only the following class or classes of employer's employees:

Date Signed

Telephone Number Name and Title

By

(Signature of Authorized NYS Workers' Compensation Board Employee)

DB-120.1 (10-17)

COPPOLA SERVICES INC
(ALL NY LOCATIONS)
28 EXECUTIVE PARKWAY
RINGWOOD, NJ 07456

973-962-1890

13-3328023

Standard Security Life Insurance Company of New York

D94734-000

City of New York Department of Design &
Construction
30-30 Thomson Avenue, 1st Floor
Long Island City, NY 11101

2/20/2009 4/1/2024

✘

✘

4/3/2023

(212) 355-4141 SUPERVISOR-DBL/POLICY SERVICES



Additional Instructions for Form DB-120.1 
  

By signing this form, the insurance carrier identified in Box 3 on this form is certifying that it is insuring the business 
referenced in box "1a" for disability and/or paid family leave benefits under the New York State Disability and Paid Family 
Leave Benefits Law. The Insurance Carrier or its licensed agent will send this Certificate of Insurance to the entity listed 
as the certificate holder in Box 2. 
  
The insurance carrier must notify the above certificate holder and the Workers' Compensation Board within 10 days IF a 
policy is cancelled due to nonpayment of premiums or within 30 days IF there are reasons other than nonpayment of 
premiums that cancel the policy or eliminate the insured from coverage indicated on this Certificate. (These notices my be 
sent by regular mail.) Otherwise, this Certificate is valid for one year after this form is approved by the insurance carrier or 
its licensed agent, or until the policy expiration date listed in Box 3c, whichever is earlier 
  
This certificate is issued as a matter of information only and confers no rights upon the certificate holder. This certificate 
does not amend, extend or alter the coverage afforded by the policy listed, nor does it confer any rights or responsibilities 
beyond those contained in the referenced policy. 
  
This certificate may be used as evidence of a Disability and/or Paid Family Leave Benefits contract of insurance only while 
the underlying policy is in effect. 
  
Please Note: Upon the cancellation of the disability and/or paid family leave benefits policy indicated on this 
form, if the business continues to be named on a permit, license or contract issued by a certificate holder, the 
business must provide that certificate holder with a new Certificate of NYS Disability and/or Paid Family Leave 
Benefits Coverage or other authorized proof that the business is complying with the mandatory coverage 
requirements of the New York State Disability and Paid Family Leave Benefits Law.

DISABILITY AND PAID FAMILY LEAVE BENEFITS LAW 
  

§220. Subd. 8  

(a)  The head of a state or municipal department, board, commission or office authorized or required by law to issue any 

permit for or in connection with any work involving the employment of employees in employment as defined in this article, 

and not withstanding any general or special statute requiring or authorizing the issue of such permits, shall not issue such 

permit unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that the 

payment of disability benefits and after January first, two thousand and twenty-one, the payment of family leave benefits 

for all employees has been secured as provided by this article. Nothing herein, however, shall be construed as creating 

any liability on the part of such state or municipal department, board, commission or office to pay any disability benefits to 

any such employee if so employed.   

  

(b) The head of a state or municipal department, board, commission or office authorized or required by law to enter into 

any contract for or in connection with any work involving the employment of employees in employment as defined in this 

article and notwithstanding any general or special statute requiring or authorizing any such contract, shall not enter into 

any such contract unless proof duly subscribed by an insurance carrier is produced in a form satisfactory to the chair, that 

the payment of disability benefits and after January first, two thousand eighteen, the payment of family leave benefits for 

all employees has been secured as provided by this article.  

DB-120.1 (10-17) Reverse 
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LABOR LAW ARTICLE 8 - NYC PUBLIC WORKS 
 

Workers, Laborers and Mechanics employed on a public work project must receive not less than 
the prevailing rate of wage and benefits for the classification of work performed by each upon such 
public work.  Pursuant to New York Labor Law Article 8 the Comptroller of the City of New York has 
promulgated this schedule solely for Workers, Laborers and Mechanics engaged by private contractors 
on New York City public work projects.  Prevailing rates are required to be annexed to and form part of 
the public work contract pursuant to Labor Law section 220 (3).   

 
This schedule is a compilation of separate determinations of the prevailing rate of wage and 

supplements made by the Comptroller for each trade classification listed herein pursuant to Labor Law 
section 220 (5).  The source of the wage and supplement rates, whether a collective bargaining 
agreement, survey data or other, is listed at the end of each classification.  

 
Agency Chief Contracting Officers should contact the Bureau of Labor Law’s Classification Unit 

with any questions concerning trade classifications, prevailing rates or prevailing practices with respect 
to procurement on New York City public work contracts.  Contractors are advised to review the 
Comptroller’s Prevailing Wage Schedule before bidding on public work contracts.  Contractors with 
questions concerning trade classifications, prevailing rates or prevailing practices with respect to public 
work contracts in the procurement stage must contact the contracting agency responsible for the 
procurement.  

 
Any error as to compensation under the prevailing wage law or other information as to trade 

classification, made by the contracting agency in the contract documents or in any other 
communication, will not preclude a finding against the contractor of prevailing wage violation. 

 
Any questions concerning trade classifications, prevailing rates or prevailing practices on New 

York City public work contracts that have already been awarded may be directed to the Bureau of Labor 
Law’s Classification Unit by calling (212) 669-4443. All callers must have the agency name and contract 
registration number available when calling with questions on public work contracts.  Please direct all 
other compliance issues to: laborlaw@comptroller.nyc.gov or Bureau of Labor Law, Attn: Paul Brumlik, 
Office of the Comptroller, 1 Centre Street, Room 651, New York, N.Y. 10007. 

 
Pursuant to Labor Law § 220 (3-a) (a), the appropriate schedule of prevailing wages and benefits 

must be posted in a prominent and accessible place at all public work sites along with the Construction 
Poster provided on our web site at comptroller.nyc.gov/wages.  In addition, covered employees must be 
given the appropriate schedule of prevailing wages and benefits along with the Worker Notice provided 
on our web site at the time the public work project begins, and with the first paycheck to each such 
employee after July first of each year. 

 
This schedule is applicable to work performed during the effective period, unless otherwise 

noted.  Changes to this schedule are published on our web site comptroller.nyc.gov/wages. Contractors 
must pay the wages and supplements in effect when the worker, laborer, mechanic performs the work. 
Preliminary schedules for future one-year periods appear in the City Record on or about June 1 each 
succeeding year.  Final schedules appear on or about July 1 in the City Record and on our web site 
comptroller.nyc.gov/wages. 

 
Prevailing rates and ratios for apprentices are published in the Construction Apprentice 

Prevailing Wage Schedule.  Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor  is a participant, registered with the 

mailto:laborlaw@comptroller.nyc.gov
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
http://comptroller.nyc.gov/wages
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New York State Department of Labor, may be paid at the apprentice rates.  Apprentices who are not so 
registered must be paid as journey persons.   

 
New York City public work projects awarded pursuant to a Project Labor Agreement (“PLA”) in 

accordance with Labor Law section 222 may have different labor standards for shift, premium and 
overtime work.  Please refer to the PLA’s pre-negotiated labor agreements for wage and benefit rates 
applicable to work performed outside of the regular workday.  More information is available at the 
Mayor’s Office of Contract Services (MOCS) web page at: 

 
https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page 
 
All the provisions of Labor Law Article 8 remain applicable to PLA work including, but not limited 

to, the enforcement of prevailing wage requirements by the Comptroller in accordance with the trade 
classifications in this schedule; however, we will enforce shift, premium, overtime and other non-
standard rates as they appear in a project’s pre-negotiated labor agreement. 

 
In order to meet their obligation to provide prevailing supplemental benefits to each covered 

employee, employers must either: 
 
1) Provide bona fide fringe benefits which cost the employer no less than the prevailing 

supplemental benefits rate; or  
2) Supplement the employee’s hourly wage by an amount no less than the prevailing 

supplemental benefits rate; or  
3) Provide a combination of bona fide fringe benefits and wage supplements which cost the 

employer no less than the prevailing supplemental benefits rate in total. 
 
Although prevailing wage laws do not require employers to provide bona fide fringe benefits (as 

opposed to wage supplements) to their employees, other laws may.  For example, the Employee 
Retirement Income Security Act, 29 U.S.C. § 1001 et seq., the Patient Protection and Affordable Care Act, 
42 U.S.C. § 18001 et seq., and the New York City Paid Sick Leave Law, N.Y.C. Admin. Code § 20-911 et 
seq., require certain employers to provide certain benefits to their employees.  Labor agreements to 
which employers are a party may also require certain benefits.  The Comptroller’s Office does not 
enforce these laws or agreements. 

 
Employers must provide prevailing supplemental benefits at the straight 

time rate for each hour worked unless otherwise noted in the classification. 
 
Paid Holidays, Vacation and Sick Leave when listed must be paid or provided 

in addition to the prevailing hourly supplemental benefit rate. 
 

For more information, please refer to the Comptroller’s Prevailing Wage Law Regulations in Title 
44 of the Rules of the City of New York, Chapter 2, available at comptroller.nyc.gov/wages. 

 
 

Paul Brumlik 
Director of Classifications 

Bureau of Labor Law 

https://www1.nyc.gov/site/mocs/legal-forms/project-labor-agreements.page
http://comptroller.nyc.gov/wages
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ASBESTOS HANDLER 
SEE HAZARDOUS MATERIAL HANDLER 
 
 
 
 
 
 
BLASTER 
 
Blaster 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.21 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Hydraulic Trac Drill 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.35 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Wagon: Air Trac: Quarry Bar: Drillrunners 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.02 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Journeyperson 
 
(Laborer, Chipper/Jackhammer including Walk Behind Self Propelled Hydraulic Asphalt and Concrete Breakers 
and Hydro (Water) Demolition, Powder Carrier, Hydraulic Chuck Tender, Chuck Tender and Nipper) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Blaster - Magazine Keepers: (Watch Person) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
BOILERMAKER 
 
Boilermaker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.38 
Supplemental Benefit Rate per Hour: $47.35 
Supplemental Note: For time and one half overtime - $70.58 For double overtime - $93.80 
 
Overtime Description 
For Repair and Maintenance work: 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
For New Construction work: 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Quadruple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
Good Friday 
Day after Thanksgiving 
Day before Christmas 
Day before New Year's Day 
 
Shift Rates 
On jobs requiring two (2) or three (3) shifts, the first shift shall work eight (8) hours at the regular straight-time 
hourly rate.  The second shift shall work eight (8) hours and receive eight hours at the regular straight time 
hourly rate plus two dollars ($2.00) per hour.  The third shift shall work eight (8) hours and receive eight hours at 
the regular straight time hourly rate plus two dollars and twenty-five cents ($2.25) per hour. 
 
 
(Local #5) 
 
 
 
 
BRICKLAYER 
 
Bricklayer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.23 
Supplemental Benefit Rate per Hour: $37.75 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day.  If working on a job that is predominately Pointer, Cleaner, 
Caulker work, then Time and one half the regular rate after an 8 hour day. 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift wage rate shall be a 15% wage premium with no premium for supplemental benefits.  There 
must be a first shift in order to work a second shift.  When it is not possible to conduct alteration or repair work 
during regular working hours in a building occupied by tenants, eight hours will be paid at straight time rate for 
seven hours of work. 
 
 
(Bricklayer District Council) 
 
 
 
 
CARPENTER - BUILDING COMMERCIAL 
 
Building Commercial 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.83 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 9 of 90 

 

Shift Rates 
The second shift will receive one hour at the double time rate of pay for the last hour of the shift; eight hours pay 
for seven hours of work, nine hours pay for eight hours of work. There must be a first shift in order to work a 
second shift.  When it is not possible to conduct alteration or repair work during regular working hours in a 
building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HEAVY CONSTRUCTION WORK 
(Construction of Engineered Structures and Building Foundations including all 
form work) 
 
 
Heavy Construction Work 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.16 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate and the supplemental 
benefits shall be paid at the straight time rate. When two (2) or more shifts of Carpenters are employed, single 
time will be paid for each shift. 
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(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Excludes Engineered Structures and Building Foundations) 
 
 
Carpenter High Rise A 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.78 
Supplemental Benefit Rate per Hour: $44.44 
 
Carpenter High Rise B 
 
Carpenter High Rise B worker is excluded from high risk operations such as erection decking, perimeter debris 
netting, leading edge work, self-climbing form systems, and the installation of cocoon systems unless directly 
supervised by a Carpenter High Rise A worker. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $40.19 
Supplemental Benefit Rate per Hour: $17.75 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
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Shift Rates 
The second shift wage rate shall be 113% of the straight time hourly wage rate.  However, any shift beginning 
after 5:00 P.M. shall be paid at time and one half the regular hourly rate.  There must be a first shift in order to 
work a second shift.  When it is not possible to conduct alteration or repair work during regular working hours in 
a building occupied by tenants, the rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - SIDEWALK SHED, SCAFFOLD AND HOIST 
 
Carpenter - Hod Hoist 
 
(Assisted by Mason Tender) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $47.65 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The second shift will receive 112% of the straight time hourly rate. Benefit fund contributions shall be paid at the 
straight time rate. There must be a first shift in order to work a second shift.  When it is not possible to conduct 
alteration or repair work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
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(Carpenters District Council) 
 
 
 
 
CARPENTER - WOOD WATER STORAGE TANK 
 
Tank Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.42 
Supplemental Benefit Rate per Hour: $23.10 
 
Tank Helper 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.76 
Supplemental Benefit Rate per Hour: $23.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Day after Thanksgiving 
1/2 day on Christmas Eve if work is performed in the A.M. 
Christmas Day 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Vacation 
Employed for one (1) year....................................one (1) week vacation (40 hours) 
Employed for three (3) years.................................two (2) weeks vacation (80 hours) 
Employed for more than twenty (20) years............three (3) weeks vacation (120 hours) 
 
SICK LEAVE: 
Two (2) sick days after being employed for twenty (20) years. 
 
(Carpenters District Council) 
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CEMENT & CONCRETE WORKER 
 
Cement & Concrete Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.28 
Supplemental Benefit Rate per Hour: $30.20 
Supplemental Note: $34.20 on Saturdays; $38.20 on Sundays & Holidays 
 
Cement & Concrete Worker - (Hired after 2/6/2016) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.80 
Supplemental Benefit Rate per Hour: $22.20 
Supplemental Note: $24.20 on Saturdays; $26.20 on Sundays & Holidays 
 
Overtime Description 
Time and one half the regular rate after 7 hour day (time and one half the regular rate after an 8 hour day when 
working with Dockbuilders on pile cap forms and for work below street level to the top of the foundation wall, not 
to exceed 2 feet or 3 feet above the sidewalk-brick shelf, when working on the foundation and structure.) 
 
Overtime 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day before Christmas Day 
1/2 day before New Year's Day 
 
Shift Rates 
On shift work extending over a twenty-four hour period, all shifts are paid at straight time. 
 
 
(Cement & Concrete Workers District Council 16) 
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CEMENT MASON 
 
Cement Mason 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.77 
Supplemental Benefit Rate per Hour: $41.01 
Supplemental Note: Supplemental benefit time and one half rate: $71.97; Double time rate: double the base 
supplemental benefit rate. 
 
Overtime Description 
Time and one-half the regular rate after an 8 hour day, double time the regular rate after 10 hours. Time and one-
half the regular rate on Saturday, double time the regular rate after 10 hours.  Double time the regular rate on 
Sunday.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working. 
 
Shift Rates 
For off shift work, (at times other than the regular 7:00 A.M. to 3:30 P.M. work day) a cement mason shall be paid 
at the regular hourly rate plus a 25% per hour differential. 
 
 
(Local #780) (BCA) 
 
 
 
 
CORE DRILLER 
 
Core Driller 
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Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $42.54 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $43.88 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $33.47 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $34.47 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper(Third year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $30.12 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $31.02 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (Second year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $26.78 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $27.58 
Supplemental Benefit Rate per Hour: $31.35 
 
Core Driller Helper (First year in the industry) 
 
Effective Period: 7/1/2022 - 10/17/2022 
Wage Rate per Hour: $23.43 
Supplemental Benefit Rate per Hour: $30.60 
 
Effective Period: 10/18/2022 - 6/30/2023 
Wage Rate per Hour: $24.13 
Supplemental Benefit Rate per Hour: $31.35 
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Overtime Description 
Time and one half the regular rate for work on a holiday plus Holiday pay when worked. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
When two (2) or more shifts are employed, single time shall be paid for each shift, but those employees 
employed on a shift other than from 8:00 A.M. to 5:00 P.M. shall, in addition, receive two dollars ($2.00) per hour 
differential for each hour worked.  When three (3) shifts are needed, each shift shall work seven and one-half (7 
½) hours paid for eight (8) hours of labor and be permitted one-half (½) hour for mealtime. 
 
 
(Carpenters District Council) 
 
 
 
 
DERRICKPERSON AND RIGGER 
 
Derrick Person & Rigger 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.76 
Supplemental Benefit Rate per Hour: $56.24 
 
Derrick Person & Rigger - Site Work 
 
Assists the Stone Mason-Setter in the setting of stone and paving stone. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.20 
Supplemental Benefit Rate per Hour: $44.97 
 
Overtime Description 
The first two hours of overtime on weekdays and the first seven hours of work on Saturdays are paid at time and 
one half for wages and supplemental benefits.   All additional overtimes is paid at double time for wages and 
supplemental benefits.   
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Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
 
(Local #197) 
 
 
 
 
DIVER 
 
Diver (Marine) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.03 
Supplemental Benefit Rate per Hour: $54.26 
 
Diver Tender (Marine) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.57 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
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Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When three shifts are utilized each shift shall work seven and one half-hours (7 1/2 hours) and paid for 8 hours, 
allowing for one half hour for lunch. 
 
 
(Carpenters District Council) 
 
 
 
 
DOCKBUILDER - PILE DRIVER 
 
Dockbuilder - Pile Driver 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.16 
Supplemental Benefit Rate per Hour: $54.26 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. 
 
 
(Carpenters District Council) 
 
 
 
 
DRIVER: TRUCK (TEAMSTER) 
 
Driver - Dump Truck 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.17 
Supplemental Benefit Rate per Hour: $53.95 
Supplemental Note: Over 40 hours worked: at time and one half rate - $24.00; at double time rate - $32.00 
 
Driver - Tractor Trailer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.32 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Driver - Euclid & Turnapull Operator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.88 
Supplemental Benefit Rate per Hour: $52.40 
Supplemental Note: Over 40 hours worked: at time and one half rate - $23.25; at double time rate - $31.00 
 
Overtime Description 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay.  For Thanksgiving week, the prorated share shall be 5 1/3 
hours of holiday pay for each day worked in Thanksgiving week. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
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Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work commencing between 6:00 P.M. and 4:30 A.M. shall work eight and one half (8 1/2) hours allowing 
for one half hour for lunch and receive 9 hours pay for 8 hours of work. 
 
 
 
 
Driver Redi-Mix (Sand & Gravel) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $40.89 
Supplemental Benefit Rate per Hour: $47.85 
Supplemental Note: Over 40 hours worked: time and one half rate $18.68; double time rate $24.90 
 
Overtime Description 
For Paid Holidays: Employees who do not work on a contractual holiday shall be compensated two (2) hours 
extra pay in straight time wages and benefits for every day on which the Employee does not pass up a day's 
work during the calendar week (Sunday through Saturday) of the holiday, up to a maximum of ten (10) hours in 
wages and eight (8) hours in benefit contributions for the holiday 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
President's Day 
Columbus Day 
Veteran's Day 
 
Triple time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
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Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #282) 
 
 
 
 
ELECTRICIAN 
(Including installation of low voltage cabling carrying data, video and/or voice on 
building construction/alteration/renovation projects.) 
 
 
Electrician "A" (Regular Day / Day Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $59.00 
Supplemental Benefit Rate per Hour: $57.84 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $60.06 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Regular Day Overtime after 7 hrs / Day Shift Overtime after 8 hrs) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $88.50 
Supplemental Benefit Rate per Hour: $59.74 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $91.50 
Supplemental Benefit Rate per Hour: $62.02 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
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Electrician "A" (Swing Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $69.23 
Supplemental Benefit Rate per Hour: $65.68 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $71.57 
Supplemental Benefit Rate per Hour: $68.14 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Swing Shift Overtime after 7.5 hours) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $103.85 
Supplemental Benefit Rate per Hour: $67.90 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $107.36 
Supplemental Benefit Rate per Hour: $70.45 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $77.54 
Supplemental Benefit Rate per Hour: $72.31 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $80.17 
Supplemental Benefit Rate per Hour: $74.99 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician "A" (Graveyard Shift Overtime after 7 hours) 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $116.31 
Supplemental Benefit Rate per Hour: $74.80 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $120.26 
Supplemental Benefit Rate per Hour: $77.57 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
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when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on a holiday. 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
For multiple shifts of temporary light and/or power, the temporary light and/or power employee shall be paid for 8 
hours at the straight time rate. For three or less workers performing 8 hours temporary light and/or power the 
supplemental benefit rate is $24.36, effective 04/13/2023 the supplemental benefit rate is $24.78 - See * 
Supplemental Benefit Rate per Hour Note above. 
 
 
 
 
Electrician "M" (First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $25.30 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $22.88 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $26.55 
First and Second Year "M" Wage Rate Per Hour: $26.75 
First and Second Year "M" Supplemental Rate: $24.13 
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Electrician "M" (Overtime After First 8 hours) 
 
"M" rated work shall be defined as jobbing: electrical work of limited duration and scope, also consisting of 
repairs and/or replacement of electrical and tele-data equipment. Includes all work necessary to retrofit, service, 
maintain and repair all kinds of lighting fixtures and local lighting controls and washing and cleaning of 
foregoing fixtures. 
 
Effective Period: 7/1/2022 - 4/12/2023 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $27.28 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $24.57 
 
Effective Period: 4/13/2023 - 6/30/2023 
Wage Rate per Hour: $46.88 
Supplemental Benefit Rate per Hour: $28.53 
First and Second Year "M" Wage Rate Per Hour: $40.13 
First and Second Year "M" Supplemental Rate: $25.82 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
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ELECTRICIAN - ALARM TECHNICIAN 
(Scope of Work - Inspect, test, repair, and replace defective, malfunctioning, or 
broken devices, components and controls of Fire, Burglar and Security 
Systems) 
 
 
Alarm Technician 
 
Effective Period: 7/1/2022 - 3/8/2023 
Wage Rate per Hour: $35.40 
Supplemental Benefit Rate per Hour: $19.79 
Supplemental Note: $17.91 only after 8 hours worked in a day 
 
Effective Period: 3/9/2023 - 6/30/2023 
Wage Rate per Hour: $36.40 
Supplemental Benefit Rate per Hour: $20.67 
Supplemental Note: $18.80 only after 8 hours worked in a day 
 
Overtime Description 
Time and one half the regular rate for work on the following holidays: Columbus Day, Veterans Day, Day after 
Thanksgiving. 
Double time the regular rate for work on the following holidays: New Year's day, Martin Luther King Jr. Day, 
President's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Night Differential is based upon a ten percent (10%) differential between the hours of 4:00 P.M. and 12:30 A.M. 
and a fifteen percent (15%) differential for the hours 12:00 A.M. to 8:30 A.M. 
 
Vacation 
At least 1 year of employment.......................................ten (10) days 
5 years or more of employment.....................................fifteen (15) days 
10 years of employment.................................................twenty (20) days 
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Plus one Personal Day per year 
 
Sick Days: 
One day per Year. Up to 4 vacation days may be used as sick days. 
 
(Local #3) 
 
 
 
 
ELECTRICIAN-STREET LIGHTING WORKER 
 
Electrician - Electro Pole Electrician 
 
Effective Period: 7/1/2022 - 4/19/2023 
Wage Rate per Hour: $59.00 
Supplemental Benefit Rate per Hour: $59.85 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $61.00 
Supplemental Benefit Rate per Hour: $62.13 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Foundation Installer 
 
Effective Period: 7/1/2022 - 4/18/2023 
Wage Rate per Hour: $44.66 
Supplemental Benefit Rate per Hour: $45.27 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $46.66 
Supplemental Benefit Rate per Hour: $47.16 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below 
 
Electrician - Electro Pole Maintainer 
 
Effective Period: 7/1/2022 - 4/18/2023 
Wage Rate per Hour: $38.61 
Supplemental Benefit Rate per Hour: $41.00 
 
Effective Period: 4/20/2023 - 6/30/2023 
Wage Rate per Hour: $40.61 
Supplemental Benefit Rate per Hour: $42.88 
* Supplemental Note: See Supplemental Benefit Rate per Hour Note below  
 
* Supplemental Benefit Rate per Hour Note 
In addition to the Supplemental Benefit Rates per Hour listed above, the employer must provide an additional 
6.2% of taxable gross pay earned on covered work only. This additional Supplemental Benefit Rate will terminate 
when the employee has contributed the maximum annual Social Security tax required by law, on all work 
performed. 
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Overtime Description 
Electrician - Electro Pole Electrician: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week. 
Electrician - Electro Pole Foundation Installer: Time and one half the regular rate after 8 hours within a 24 hour 
period and Saturday and Sunday.  
Electrician - Electro Pole Maintainer: Time and one half the regular rate after a 7 hour day and after 5 consecutive 
days worked per week.  Saturdays and Sundays may be used as a make-up day at straight time when a day is 
lost during the week to inclement weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
 
Elevator Constructor 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate per Hour: $75.14 
Supplemental Benefit Rate per Hour: $39.11 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate per Hour: $77.49 
Supplemental Benefit Rate per Hour: $40.62 
 
Overtime Description 
For New Construction: work performed after an 8 hour day, Saturday, Sunday or between 4:30pm and 7:00am 
shall be paid at double time rate. 
 
Existing buildings: work performed after an 8 hour day, Saturday, Sunday or between 5:30pm and 7:00 am shall 
be paid time and one half. 
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Overtime 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
 
Elevator Service/Modernization Mechanic 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate per Hour: $59.09 
Supplemental Benefit Rate per Hour: $39.01 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate per Hour: $60.89 
Supplemental Benefit Rate per Hour: $40.52 
 
Overtime Description 
For Scheduled Service Work: Double time - work scheduled in advance by two or more workers performed on 
Sundays, Holidays, and between midnight and 7:00am. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
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New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Afternoon shift - regularly hourly rate plus a (15%) fifteen percent differential. Graveyard shift - time and one half 
the regular rate. 
 
Vacation 
Employer contributes 8% of regular basic hourly rate as vacation pay for employees with more than 15 years of 
service, and 6% for employees with 5 to 15 years of service, and 4% for employees with less than 5 years of 
service. 
 
(Local #1) 
 
 
 
 
ENGINEER 
 
Engineer - Heavy Construction Operating Engineer I 
 
Cherrypickers 20 tons and over and Loaders (rubber tired and/or tractor type with a manufacturer's minimum 
rated capacity of six cubic yards and over). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $74.86 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $119.78 
 
Engineer - Heavy Construction Operating Engineer II 
 
Backhoes, Basin Machines, Groover, Mechanical Sweepers, Bobcat, Boom Truck, Barrier Transport (Barrier 
Mover) & machines of similar nature.  Operation of Churn Drills and machines of a similar nature, Stetco Silent 
Hoist and machines of similar nature, Vac-Alls, Meyers Machines, John Beam and machines of a similar nature, 
Ross Carriers and Travel Lifts and machines of a similar nature, Bulldozers, Scrapers and Turn-a-Pulls: Tugger 
Hoists (Used exclusively for handling excavated material); Tractors with attachments, Hyster and Roustabout 
Cranes, Cherrypickers. Austin Western, Grove and machines of a similar nature, Scoopmobiles, Monorails, 
Conveyors, Trenchers: Loaders-Rubber Tired and Tractor: Barber Greene and Eimco Loaders and Eimco 
Backhoes; Mighty Midget and similar breakers and Tampers, Curb and Gutter Pavers and Motor Patrol, Motor 
Graders and all machines of a similar nature. Locomotives 10 Tons or under.  Mini-Max, Break-Tech and 
machines of a similar nature; Milling machines, robotic and demolition machines and machines of a similar 
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nature, shot blaster, skid steer machines and machines of a similar nature including bobcat, pile rig rubber-tired 
excavator (37,000 lbs. and under), 2 man auger. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.55 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $116.08 
 
Engineer - Heavy Construction Operating Engineer III 
 
Minor Equipment such as Tractors, Post Hole Diggers, Ditch Witch (Walk Behind), Road Finishing Machines, 
Rollers five tons and under, Tugger Hoists, Dual Purpose Trucks, Fork Lifts, and Dempsey Dumpers, Fireperson. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $68.68 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $109.89 
 
Engineer - Heavy Construction Maintenance Engineer I 
 
Installing, Repairing, Maintaining, Dismantling and Manning of all equipment including Steel Cutting, Bending 
and Heat Sealing Machines, Mechanical Heaters, Grout Pumps, Bentonite Pumps & Plants, Screening Machines, 
Fusion Coupling Machines, Tunnel Boring Machines Moles and Machines of a similar nature, Power Packs, 
Mechanical Hydraulic Jacks; all drill rigs including but not limited to Churn, Rotary Caisson, Raised Bore & Drills 
of a similar nature; Personnel, Inspection & Safety Boats or any boats used to perform functions of same, Mine 
Hoists, Whirlies, all Climbing Cranes, all Tower Cranes, including but not limited to Truck Mounted and Crawler 
Type and machines of similar nature; Maintaining Hydraulic Drills and machines of a similar nature; Well Point 
System-Installation and dismantling; Burning, Welding, all Pumps regardless of size and/or motor power, except 
River Cofferdam Pumps and Wells Point Pumps; Motorized Buggies (three or more); equipment used in the 
cleaning and televising of sewers, but not limited to jet-rodder/vacuum truck, vacall/vactor, closed circuit 
television inspection equipment; high powered water pumps, jet pumps; screed machines and concrete finishing 
machines of a similar nature; vermeers. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.19 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $115.50 
 
Engineer - Heavy Construction Maintenance Engineer II 
 
On Base Mounted Tower Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $95.74 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $153.18 
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Engineer - Heavy Construction Maintenance Engineer III 
 
On Generators, Light Towers 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.62 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $74.59 
 
Engineer - Heavy Construction Maintenance Engineer IV 
 
On Pumps and Mixers including mud sucking 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.90 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $76.64 
 
Engineer - Heavy Construction Service Engineer 
 
Gradalls: Concrete Pumps: Power Houses: Driving Truck Cranes: Driving and Operating Fuel and Grease Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.78 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $103.65 
 
Engineer - Heavy Construction Service Mechanic 
 
Shovels: Cranes: Draglines: Backhoes: Keystones: Pavers: Trenching Machines: Gunite Machines: Compressors 
(three (3) or more in Battery): Crawler Cranes- having a straight lattice boom with no attachment or luffing boom, 
no jib and no auxiliary attachment. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.90 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $70.24 
 
Engineer - Steel Erection Maintenance Engineers 
 
Derrick, Travelers, Tower, Crawler Tower and Climbing Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.19 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 32 of 90 

 

Shift Wage Rate: $110.70 
 
Engineer - Steel Erection Oiler I 
 
On a Truck Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.57 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $103.31 
 
Engineer - Steel Erection Oiler II 
 
On a Crawler Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.44 
Supplemental Benefit Rate per Hour: $44.72 
Supplemental Note: $82.04 on overtime 
Shift Wage Rate: $77.50 
 
Overtime Description 
On jobs of more than one shift, if the next shift employee fails to report for work through any cause over which 
the employer has no control, the employee on duty who works the next shift continues to work at the single time 
rate. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
 
 
Engineer - Building Work Maintenance Engineers I 
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Installing, repairing, maintaining, dismantling (of all equipment including: Steel Cutting and Bending Machines, 
Mechanical Heaters, Mine Hoists, Climbing Cranes, Tower Cranes, Linden Peine, Lorain, Liebherr, Mannes, or 
machines of a similar nature, Well Point Systems, Deep Well Pumps, Concrete Mixers with loading Device, 
Concrete Plants, Motor Generators when used for temporary power and lights), skid steer machines of a similar 
nature including bobcat. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.47 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Maintenance Engineers II 
 
On Pumps, Generators, Mixers and Heaters 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $49.42 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Oilers I 
 
All gasoline, electric, diesel or air operated Gradealls: Concrete Pumps, Overhead Cranes in Power Houses: 
Their duties shall be to assist the Engineer in oiling, greasing and repairing of all machines; Driving Truck 
Cranes: Driving and Operating Fuel and Grease Trucks, Cherrypickers (hydraulic cranes) over 70,000 GVW, and 
machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $61.15 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Engineer - Building Work Oilers II 
 
Oilers on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors (three or more in 
Battery). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.68 
Supplemental Benefit Rate per Hour: $43.81 
Supplemental Note: $80.22 on overtime 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
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Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
 
 
(Local #15) 
 
 
 
 
ENGINEER - CITY SURVEYOR AND CONSULTANT 
 
Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $42.49 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $34.64 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.69 
Supplemental Benefit Rate per Hour: $25.50 
Supplemental Note: Overtime Benefit Rate - $30.50 per hour (time & one half) $35.50 per hour (double time). 
 
Overtime Description 
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Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (BUILDING CONSTRUCTION) 
(Construction of Building Projects, Concrete Superstructures, etc.) 
 
 
Field Engineer - BC Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $66.46 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Field Engineer - BC Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.97 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Field Engineer - BC Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.90 
Supplemental Benefit Rate per Hour: $40.09 
Supplemental Note: Overtime Benefit Rate - $56.54 per hour (time & one half) $72.98 per hour (double time). 
 
Overtime Description 
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Time and one half the regular rate after a 7 hour work and time and one half the regular rate for Saturday for the 
first seven hours worked, Double time the regular time rate for Saturday for work performed in excess of seven 
hours, Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (HEAVY CONSTRUCTION) 
(Construction of Roads, Tunnels, Bridges, Sewers, Building Foundations, 
Engineering Structures etc.) 
 
 
Field Engineer - HC Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $77.31 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
 
Field Engineer - HC Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.97 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
 
Field Engineer - HC Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.47 
Supplemental Benefit Rate per Hour: $42.52 
Supplemental Note: Overtime benefit rate - $60.06 per hour (time & one half), $77.60 per hour (double time). 
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Overtime Description 
Time and one half the regular rate after an 8 hour day, Time and one half the regular rate for Saturday for the first 
eight hours worked, Double time the regular time rate for Saturday for work performed in excess of eight hours, 
Double time the regular rate for Sunday and Double time the regular rate for work on a holiday. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - FIELD (STEEL ERECTION) 
 
Field Engineer - Steel Erection Party Chief 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $71.98 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Field Engineer - Steel Erection Instrument Person 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.42 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Field Engineer - Steel Erection Rodperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $42.07 
Supplemental Note: Overtime benefit rate - $59.38 per hour (time & one half), $76.69 per hour (double time). 
 
Overtime Description 
Time and one half the regular rate for Saturday for the first eight hours worked. 
Double time the regular rate for Saturday for work performed in excess of eight hours. 
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Overtime 
Time and one half the regular rate after an 8 hour day. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Operating Engineer Local #15-D) 
 
 
 
 
ENGINEER - OPERATING 
 
Operating Engineer - Road & Heavy Construction I 
 
Back Filling Machines, Cranes, Mucking Machines and Dual Drum Paver. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $88.32 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $141.31 
 
Operating Engineer - Road & Heavy Construction II 
 
Backhoes, Power Shovels, Hydraulic Clam Shells, Steel Erection, Moles and machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.40 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $146.24 
 
Operating Engineer - Road & Heavy Construction III 
 
Mine Hoists (Cranes, etc. when used as Mine Hoists) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $94.31 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $150.90 
 
Operating Engineer - Road & Heavy Construction IV 
 
Gradealls, Keystones, Cranes on land or water (with digging buckets), Bridge Cranes, Vermeer Cutter and 
machines of a similar nature, Trenching Machines. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $92.06 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $147.30 
 
Operating Engineer - Road & Heavy Construction V 
 
Pile Drivers & Rigs (working alongside Dock Builder foreperson): Derrick Boats, Tunnel Shovels. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $90.26 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $144.42 
 
Operating Engineer - Road & Heavy Construction VI 
 
Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power Houses (Low Air 
Pressure Units). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $85.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $137.28 
 
Operating Engineer - Road & Heavy Construction VII 
 
Barrier Movers, Barrier Transport and Machines of a Similar Nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.52 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $111.23 
 
Operating Engineer - Road & Heavy Construction VIII 
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Utility Compressors 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.21 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $68.04 
 
Operating Engineer - Road & Heavy Construction IX 
 
Horizontal Boring Rig 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $81.67 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $130.67 
 
Operating Engineer - Road & Heavy Construction X 
 
Elevators (manually operated as personnel hoist). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $75.16 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $120.26 
 
Operating Engineer - Road & Heavy Construction XI 
 
Compressors (Portable 3 or more in battery), Driving of Truck Mounted Compressors, Well-point Pumps, Tugger 
Machines Well Point Pumps, Churn Drill. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.61 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $93.78 
 
Operating Engineer - Road & Heavy Construction XII 
 
All Drills and Machines of a similar nature. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $86.71 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $138.74 
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Operating Engineer - Road & Heavy Construction XIII 
 
Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoist, Power Houses (other than above). 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $84.02 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $134.43 
 
Operating Engineer - Road & Heavy Construction XIV 
 
Concrete Mixer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $80.36 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $128.58 
 
Operating Engineer - Road & Heavy Construction XV 
 
Compressors (Portable Single or two in Battery, not over 100 feet apart), Pumps (River Cofferdam) and Welding 
Machines, Push Button Machines, All Engines Irrespective of Power (Power-Pac) used to drive auxiliary 
equipment, Air, Hydraulic, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.56 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $87.30 
 
Operating Engineer - Road & Heavy Construction XVI 
 
Concrete Breaking Machines, Hoists (Single Drum), Load Masters, Locomotives (over ten tons) and Dinkies over 
ten tons, Hydraulic Crane-Second Engineer. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $76.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $122.88 
 
Operating Engineer - Road & Heavy Construction XVII 
 
On-Site concrete plant engineer, On-site Asphalt Plant Engineer, and Vibratory console. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $77.36 
Supplemental Benefit Rate per Hour: $35.30 
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Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $123.78 
 
Operating Engineer - Road & Heavy Construction XVIII 
 
Tower Crane 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $110.56 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $176.90 
 
Operating Engineer - Paving I 
 
Asphalt Spreaders, Autogrades (C.M.I.), Roto/Mil 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $85.80 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $137.28 
 
Operating Engineer - Paving II 
 
Asphalt Roller 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $83.63 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $133.81 
 
Operating Engineer - Paving III 
 
Asphalt Plants 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $70.88 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $113.41 
 
Operating Engineer - Concrete I 
 
Cranes 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.66 
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Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Concrete II 
 
Compressors 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.97 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Concrete III 
 
Micro-traps (Negative Air Machines), Vac-All Remediation System. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.46 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Steel Erection I 
 
Three Drum Derricks 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $95.02 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $152.03 
 
Operating Engineer - Steel Erection II 
 
Cranes, 2 Drum Derricks, Hydraulic Cranes, Fork Lifts and Boom Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.33 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $146.13 
 
Operating Engineer - Steel Erection III 
 
Compressors, Welding Machines. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.68 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $87.49 
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Operating Engineer - Steel Erection IV 
 
Compressors - Not Combined with Welding Machine. (Public Works Only)  
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
Shift Wage Rate: $83.36 
 
Operating Engineer - Building Work I 
 
Forklifts, Plaster (Platform machine), Plaster Bucket, Concrete Pump and all other equipment used for hoisting 
material. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $73.28 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work II 
 
Compressors, Welding Machines (Cutting Concrete-Tank Work), Paint Spraying, Sandblasting, Pumps (with the 
exclusion of Concrete Pumps), All Engines irrespective of Power (Power-Pac) used to drive Auxiliary Equipment, 
Air, Hydraulic, Jacking System, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $54.94 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work III 
 
Double Drum 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $86.78 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work IV 
 
Stone Derrick, Cranes, Hydraulic Cranes Boom Trucks. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $91.86 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
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Operating Engineer - Building Work V 
 
Dismantling and Erection of Cranes, Relief Engineer. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $81.38 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work VI 
 
4 Pole Hoist, Single Drum Hoists. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $80.52 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
 
Operating Engineer - Building Work VII 
 
Rack & Pinion and House Cars 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $64.09 
Supplemental Benefit Rate per Hour: $35.30 
Supplemental Note: $64.40 overtime hours 
For New House Car projects Wage Rate per Hour $51.21 
For New House Car projects: Supplemental Benefit overtime hours:  $49.85 
 
Overtime Description 
On jobs of more than one shift, if an Employee fails to report for work through any cause over which the 
Employer has no control, the Employee on duty will continue to work at the rate of single time. 
 
For House Cars and Rack & Pinion only: Overtime paid at time and one-half for all hours in excess of eight hours 
in a day, Saturday, Sunday and Holidays worked. 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
Double time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
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Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
Shift Rates 
When two (2) or more shifts are employed, single time will be paid for each shift. 
For Steel Erection Only: Shifts may be worked at the single time rate at other than the regular working hours 
(8:00 A.M. to 4:30 P.M.) on the following work ONLY:  Heavy construction jobs on work below the street level, 
over railroad tracks and on building jobs. 
 
 
(Operating Engineer Local #14) 
 
 
 
 
FLOOR COVERER 
(Interior vinyl composition tile, sheath vinyl linoleum and wood parquet tile 
including site preparation and synthetic turf not including site preparation) 
 
 
Floor Coverer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.05 
Supplemental Benefit Rate per Hour: $47.83 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Day before Christmas 
Christmas Day 
Day before New Year's Day 
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Shift Rates 
Two shifts may be utilized with the first shift working 8 a.m. to the end of the shift at straight time rate of pay. The 
wage rate for the second shift consisting of 7 hours shall be paid at 114.29% of straight time wage rate. The wage 
rate for the second shift consisting of 8 hours shall be paid 112.5% of the straight time wage rate.  When it is not 
possible to conduct alteration or repair work during regular working hours in a building occupied by tenants, the 
rule for the second shift will apply. 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(New Construction, Remodeling, and Alteration) 
 
 
Glazier 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.55 
Supplemental Benefit Rate per Hour: $50.04 
Supplemental Note: Supplemental Benefit Overtime Rate: $75.07 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Shifts shall be any 8 consecutive hours after the normal working day for which the Glazier shall receive 9 hours 
pay for 8 hours worked. 
 
 
(Local #1281) 
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GLAZIER - REPAIR & MAINTENANCE 
(For the Installation of Glass - All repair and maintenance work on a particular 
building.) 
 
 
Craft Jurisdiction for repair, maintenance and fabrication 
 
Plate glass replacement, Residential glass replacement, Residential mirrors and shower doors, Storm windows 
and storm doors, Residential replacement windows, Herculite door repairs, Door closer repairs, Retrofit 
apartment house (non-commercial buildings), Glass tinting. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.40 
Supplemental Benefit Rate per Hour: $25.32 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Employees must work at least one day in the payroll week in which the holiday occurs to receive the paid holiday 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Removal, abatement, encapsulation or decontamination of asbestos, lead, 
mold, or other toxic or hazardous waste/materials) 
 
 
Handler 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $38.05 
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Supplemental Benefit Rate per Hour: $19.10 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $38.05 
Supplemental Benefit Rate per Hour: $19.60 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
Easter 
 
Paid Holidays 
None 
 
 
(Local #78 and Local #12A) 
 
 
 
 
HEAT AND FROST INSULATOR 
 
Heat & Frost Insulator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $62.71 
Supplemental Benefit Rate per Hour: $41.91 
 
Overtime Description 
Double time shall be paid for supplemental benefits during overtime work. 
8th hour paid at time and one half. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
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New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Triple time the regular rate for work on the following holiday(s). 
Labor Day 
 
Paid Holidays 
None 
 
Shift Rates 
The first shift shall work seven hours at the regular straight time rate. The second and third shift shall work 
seven hours the regular straight time hourly rate plus a fourteen percent wage and benefit premium.There must 
be a first shift to work the second shift, and a second shift to work the third shift.  Off-hour jobs in occupied 
buildings may be worked on weekdays with an increment of one-dollar ($1.00) per hour and eight (8) hours pay 
for seven (7) hours worked. 
 
 
(Local #12) (BCA) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
 
 
House Wrecker - Tier A 
 
On all work sites the first, second, eleventh and every third House Wrecker thereafter will be Tier A House 
Wreckers (i.e. 1st, 2nd, 11th, 14th etc). Other House Wreckers may be Tier B House Wreckers. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.23 
Supplemental Benefit Rate per Hour: $30.97 
 
House Wrecker - Tier B 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.46 
Supplemental Benefit Rate per Hour: $23.38 
 
Overtime 
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Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
 
Iron Worker - Ornamental 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.65 
Supplemental Benefit Rate per Hour: $61.62 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Time and one half the regular rate after a 7 hour day for a maximum of two hours on any regular work day (the 
8th and 9th hour) and double time shall be paid for all work on a regular work day thereafter, time and one half 
the regular rate for Saturday for the first seven hours of work and double time shall be paid for all work on a 
Saturday thereafter. 
 
Overtime 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
When two or three shifts are employed on a job, Monday through Friday, the second and third shift are paid eight 
and one half (8 ½) hours at the straight time rate for seven (7) hours of work, and ten (10) hours at the straight 
time rate for eight (8) hours of work.  When it is not possible to conduct alteration or repair work during regular 
working hours in a building occupied by tenants, eight hours will be paid at straight time rate for seven hours of 
work, and all overtime shall be paid at time and one-half the regular straight time rates but on Sundays and 
Holidays, time and one-half the regular straight time rate shall be paid for all work up to seven (7) hours and 
double time shall be paid for all work thereafter. 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
 
Iron Worker - Structural 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $55.70 
Supplemental Benefit Rate per Hour: $84.79 
Supplemental Note: Supplemental benefits are to be paid at the applicable overtime rate when overtime is in 
effect. 
 
Overtime Description 
Monday through Friday- the first eight hours are paid at straight time, the 9th and 10th hours are paid at time and 
one-half the regular rate, all additional weekday overtime is paid at double the regular rate. Saturdays- the first 
eight hours are paid at time and one-half the regular rate, double time thereafter. Sunday-all shifts are paid at 
double time.  Four Days a week at Ten (10) hours straight time is allowed. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Monday through Friday - First Shift: First eight hours are paid at straight time, the 9th & 10th hours are paid at 
time and a half, double time paid thereafter.  Second and third Shifts: First eight hours are paid at time and one-
half, double time thereafter.  Saturdays: All shifts, first eight hours paid at time and one-half, double time 
thereafter: Sunday all shifts are paid at double time. 
 
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. 
 
 
(Local #40 & #361) 
 
 
 
 
LABORER 
(Foundation, Concrete, Excavating, Street Pipe Layer and Common) 
 
 
Laborer 
 
Excavation and foundation work for buildings, heavy construction, engineering work, and hazardous waste 
removal in connection with the above work. Landscaping tasks in connection with heavy construction work, 
engineering work and building projects. Projects include, but are not limited to pollution plants, sewers, parks, 
subways, bridges, highways, etc. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.00 
Supplemental Benefit Rate per Hour: $50.43 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Labor Day 
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Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, single time rate shall be paid for each shift.  When three shifts are found 
necessary, each shift shall work seven and one half hours (7 ½), but shall be paid for eight (8) hours of labor, and 
be permitted one half hour for lunch. 
 
 
(Local #731) 
 
 
 
 
LANDSCAPING 
(Landscaping tasks, such as tree pruning, tree removing and spraying in 
connection with Green Infrastructure maintenance and the planting of street 
trees and trees in City parks, but not when such activities are performed as part 
of construction or reconstruction projects.) 
 
 
Landscaper (Year 6 and above) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.06 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (Year 3 - 5) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.93 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper (up to 3 years) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $17.55 
 
Groundperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $17.55 
 
Tree Remover / Pruner 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $40.76 
Supplemental Benefit Rate per Hour: $17.55 
 
Landscaper Sprayer (Pesticide Applicator) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.39 
Supplemental Benefit Rate per Hour: $17.55 
 
Watering - Plant Maintainer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.68 
Supplemental Benefit Rate per Hour: $17.55 
 
Overtime Description 
For all overtime work performed, supplemental benefits shall include an additional seventy-five ($0.75) cents per 
hour. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular rate for work on a holiday plus the day's pay. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
Work performed on a 4pm to 12am shift has a 15% differential.  Work performed on a 12am to 8am shift has a 
20% differential. 
 
 
(Local #175) 
 
 
 
 
MARBLE MECHANIC 
 
Marble Setter 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $57.17 
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Supplemental Benefit Rate per Hour: $42.26 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $57.40 
Supplemental Benefit Rate per Hour: $42.66 
 
Marble Finisher 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $44.42 
Supplemental Benefit Rate per Hour: $39.46 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $44.65 
Supplemental Benefit Rate per Hour: $39.76 
 
Marble Polisher 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $43.35 
Supplemental Benefit Rate per Hour: $32.26 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $43.71 
Supplemental Benefit Rate per Hour: $32.46 
 
Marble Maintenance Finisher 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $27.01 
Supplemental Benefit Rate per Hour: $13.99 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $27.17 
Supplemental Benefit Rate per Hour: $14.23 
 
Overtime Description 
Supplemental Benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
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Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
 
Mason Tender 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
The employer may work two (2) shifts with the first shift at the straight time wage rate and the second shift 
receiving eight (8) hours paid for seven (7) hours work at the straight time wage rate.  When it is not possible to 
conduct alteration work during regular working hours in a building occupied by tenants, the rule for the second 
shift will apply. 
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(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
 
Mason Tender Tier A 
 
Tier A Interior Demolition Worker performs all burning, chopping, and other technically skilled tasks related to 
interior demolition work. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.69 
Supplemental Benefit Rate per Hour: $26.10 
 
Mason Tender Tier B 
 
Tier B Interior Demolition Worker performs manual work and work incidental to demolition work, such as loading 
and carting of debris from the work site to an area where it can be loaded in to bins/trucks for removal. Also 
performs clean-up of the site when demolition is completed. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.88 
Supplemental Benefit Rate per Hour: $20.42 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #79) 
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METALLIC LATHER 
 
Metallic Lather 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.40 
Supplemental Benefit Rate per Hour: $51.30 
Supplemental Note: For time and one half overtime - $63.05 For double overtime - $79.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Off-shift work outside of normal working hours shall receive straight time rate plus $12 per hour for the first eight 
(8) hours. 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
 
Millwright 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.80 
Supplemental Benefit Rate per Hour: $55.96 
 
Overtime 
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Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
1/2 day on New Year's Eve if work is performed in the A.M. 
 
Shift Rates 
Second and third shifts receives the straight time rate of pay plus fifteen (15%) percent allowing for one half hour 
for a meal. There must be a first shift to work a second and third shift. All additional hours worked shall be paid 
at the time and one-half rate of pay plus fifteen (15%) percent for weekday hours. 
 
 
(Local #740) 
 
 
 
 
MOSAIC MECHANIC 
 
Mosaic Mechanic - Mosaic & Terrazzo Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.75 
Supplemental Benefit Rate per Hour: $44.37 
 
Mosaic Mechanic - Mosaic & Terrazzo Finisher 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.14 
Supplemental Benefit Rate per Hour: $44.37 
 
Mosaic Mechanic - Machine Operator Grinder 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $51.14 
Supplemental Benefit Rate per Hour: $44.37 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #7) 
 
 
 
 
PAINTER 
 
Painter - Brush & Roller 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $38.78 
Supplemental Note: $46.62 on overtime 
 
Spray & Scaffold / Decorative / Sandblast 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.00 
Supplemental Benefit Rate per Hour: $38.78 
Supplemental Note: $46.62 on overtime 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(District Council of Painters #9) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
 
Striping - Machine Operator 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Lineperson (Thermoplastic) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Striping Assistant & Traffic Safety 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.00 
Supplemental Benefit Rate per Hour: $15.27 
Supplemental Note: Overtime Supplemental Benefit rate - $15.90 
 
Overtime Description 
For Paid Holidays: Employees will only receive Holiday Pay for holidays not worked if said employee worked 
both the regularly scheduled workday before and after the holiday. 
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Overtime 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Vacation 
Employees with one to two years service shall accrue vacation based on hours worked: 250 hours worked - 1 
day vacation; 500 hours worked - 2 days vacation; 750 hours worked - 3 days vacation; 900 hours worked - 4 
days vacation; 1,000 hours worked - 5 days vacation. Employees with two to five years service receive two weeks 
vacation. Employees with five to twenty years service receive three weeks vacation. Employees with twenty to 
twenty-five years service receive four weeks vacation. Employees with 25 or more years service receive five 
weeks vacation. 
 
(Local #1010) 
 
 
 
 
PAINTER - METAL POLISHER 
 
METAL POLISHER 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.51 
Supplemental Benefit Rate per Hour: $10.92 
 
METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.46 
Supplemental Benefit Rate per Hour: $10.92 
 
METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.01 
Supplemental Benefit Rate per Hour: $10.92 
 
ASSISTANT METAL POLISHER 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.31 
Supplemental Benefit Rate per Hour: $10.44 
 
ASSISTANT METAL POLISHER - NEW CONSTRUCTION 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.26 
Supplemental Benefit Rate per Hour: $10.44 
 
ASSISTANT METAL POLISHER - SCAFFOLD OVER 34 FEET 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.81 
Supplemental Benefit Rate per Hour: $10.44 
 
Overtime Description 
All work performed on Saturdays shall be paid at time-in-a half. The exception being; for suspended scaffold 
work and work deemed as a construction project; an eight (8) hour shift lost during the week due to 
circumstances beyond the control of the employer, up to a maximum of eight (8) hours per week, may be worked 
on Saturday at the straight time rate. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
Triple time the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Four Days a week at Ten (10) hours straight a day. 
 
 
Local 8A-28A 
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PAINTER - SIGN 
 
Sign Painter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $45.54 
Supplemental Benefit Rate per Hour: $22.29 
 
Assistant Sign Painter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.70 
Supplemental Benefit Rate per Hour: $20.20 
 
Overtime Description 
If any employee is required to work on any of the paid holidays then the employee shall receive double time rate 
of wages as well as the holiday pay for that day. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Vacation 
At least 1 year of employment.......................................1 week 
2 years or more of employment.....................................2 weeks 
8 years or more of employment.....................................3 weeks 
 
(Local #8A-28A) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
 
Painters on Structural Steel 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.00 
Supplemental Benefit Rate per Hour: $49.83 
 
Painter - Power Tool 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $59.50 
Supplemental Benefit Rate per Hour: $49.83 
Overtime Wage Rate: $6.50 above the "Painters on Structural Steel" overtime rate. 
 
Overtime Description 
Supplemental Benefits shall be paid for each hour worked, up to forty (40) hours per week for the period of May 
1st to November 15th or up to fifty (50) hours per week for the period of November 16th to April 30th. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift is paid at regular hourly wage rates plus a ten percent (10%) differential.  There must be a first shift 
in order to work a second shift. 
 
 
(Local #806) 
 
 
 
 
PAPERHANGER 
 
Paperhanger 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.37 
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Supplemental Benefit Rate per Hour: $39.06 
Supplemental Note: Supplemental benefits are to be paid at the appropriate straight time and overtime rate. 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Evening shift - 4:30 P.M. to 12:00 Midnight (regular rate of pay); any work performed before 7:00 A.M. shall be at 
time and one half the regular base rate of pay. 
 
 
(District Council of Painters #9) 
 
 
 
 
PAVER AND ROADBUILDER 
 
Paver & Roadbuilder - Formsetter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Paver & Roadbuilder - Laborer 
 
Paving and road construction work, regardless of material used, including but not limited to preparation of job 
sites, removal of old surfaces, asphalt and/or concrete, by whatever method, including but not limited to milling; 
laying of concrete; laying of asphalt for temporary, patchwork, and utility paving (but not production paving); site 
preparation and incidental work for installation of rubberized materials and similar surfaces; installation and 
repair of temporary construction fencing; slurry/seal coating, paving stones, maintenance of safety surfaces; 
play equipment installation, and other related work. 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.48 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Screed Person 
 
(Production paving is asphalt paving when using a paving machine or on a project where a paving machine is 
traditionally used) 
 
Adjustment of paving machinery on production paving jobs. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.95 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Raker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.35 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Production Paver & Roadbuilder - Shoveler 
 
General laborer (except removal of surfaces - see Paver and Roadbuilder-Laborer) including but not limited to 
tamper, AC paint and liquid tar work. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.48 
Supplemental Benefit Rate per Hour: $50.19 
Supplemental Note: For time and one half overtime - $54.44 For double overtime - $58.69 
 
Overtime Description 
If an employee works New Year's Day or Christmas Day, they receive the single time rate plus 25%.  
 
For Paid Holidays: Holiday pay for all holidays shall be prorated based two hours per day for each day worked in 
the holiday week, not to exceed 8 hours of holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
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Thanksgiving Day 
 
Paid Holidays 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
 
Shift Rates 
When two shifts are employed, the work period for each shift shall be a continuous eight (8) hours.  When three 
shifts are employed, each shift will work seven and one half (7 ½) hours but will be paid for eight (8) hours at the 
straight time rate since only one half (1/2) hour is allowed for meal time.   
When two or more shifts are employed, single time will be paid for each shift.  
 
Night Work - On night work, the first eight (8) hours of work will be paid for at the single time rate, except that 
production paving work shall be paid at 10% over the single time rate for the screed person, rakers and 
shovelers directly involved only. This differential is to be paid when there is only one shift and the shift works at 
night.  All other workers will be exempt. Hours worked over eight (8) hours during said shift shall be paid for at 
the time and one-half rate. 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
 
Plasterer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $28.79 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
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Paid Holidays 
None 
 
Shift Rates 
When it is not possible to conduct work during regular working hours (between 6:30am and 4:30pm), a shift 
differential shall be paid at the regular hourly rate plus a twelve percent (12%) per hour differential. Workers on 
shift work shall be allowed a paid one-half hour meal break. 
 
 
(Local #262) 
 
 
 
 
PLASTERER - TENDER 
 
Plasterer - Tender 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.95 
Supplemental Benefit Rate per Hour: $31.99 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
When work commences outside regular work hours, workers receive an hour additional (differential) wage and 
supplement payment. Eight hours pay for seven hours work or nine hours pay for eight hours work. 
 
 
(Mason Tenders District Council) 
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PLUMBER 
 
Plumber 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $72.50 
Supplemental Benefit Rate per Hour: $41.45 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Plumber - Temporary Services 
 
Temporary Services - When there are no Plumbers on the job site, there may be three shifts designed to cover 
the entire twenty-four hour period, including weekends if necessary, at the following rate straight time. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.08 
Supplemental Benefit Rate per Hour: $33.08 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday. 
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends. For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
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PLUMBER (MECHNICAL EQUIPMENT AND SERVICE) 
(Mechanical Equipment and Service work shall include any repair and/or 
replacement of the present plumbing system.) 
 
 
Plumber 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.60 
Supplemental Benefit Rate per Hour: $19.96 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Plumbers Local # 1) 
 
 
 
 
PLUMBER (RESIDENTIAL RATES FOR 1, 2 AND 3 FAMILY HOME 
CONSTRUCTION) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.35 
Supplemental Benefit Rate per Hour: $29.73 
 
Overtime 
Double time the regular rate after an 8 hour day. 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
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Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
30% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shifts Monday to Friday.  
50% shift premium shall be paid for wages and fringe benefits for 4:00 pm and midnight shift work performed on 
weekends.  For shift work on holidays, double time wages and fringe benefits shall be paid. 
 
 
(Plumbers Local #1) 
 
 
 
 
PLUMBER: PUMP & TANK 
Oil Trades (Installation and Maintenance) 
 
 
Plumber - Pump & Tank 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $69.73 
Supplemental Benefit Rate per Hour: $28.48 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
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Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
All work outside the regular workday (8:00 A.M. to 3:30 P.M.) is to be paid at time and one half the regular hourly 
rate 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
 
 
Journeyperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $58.83 
Supplemental Benefit Rate per Hour: $30.10 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
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All work outside the regular work day (an eight hour workday between the hours of 6:00 A.M. and 4:00 P.M.) is to 
be paid at time and one half the regular rate.  However, the employer may establish one (1) or two (2) shifts 
starting at or after 4:00 P.M. to be paid at the regular hourly rate plus a 10% differential. 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
 
Roofer 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $45.25 
Supplemental Benefit Rate per Hour: $37.56 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Second shift - Regular hourly rate plus a 10% differential. Third shift - Regular hourly rate plus a 15% differential.  
There must be a first shift to work the second shift, and a second shift to work the third shift.  All other work 
outside the regular work day (an eight hour workday between the hours of 5:00 A.M. and 4:00 P.M.) is to be paid 
at time and one half the regular rate. 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
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Sheet Metal Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $52.10 
Supplemental Benefit Rate per Hour: $55.18 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Sheet Metal Worker - Fan Maintenance 
 
(The temporary operation of fans or blowers in new or existing buildings for heating and/or ventilation, and/or air 
conditioning prior to the completion of the project.) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $41.68 
Supplemental Benefit Rate per Hour: $55.18 
 
Sheet Metal Worker - Duct Cleaner 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.12 
Supplemental Benefit Rate per Hour: $12.01 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Work that can only be performed outside regular working hours (eight hours of work between 7:30 A.M. and 3:30 
P.M.) - First shift (work between 3:30 P.M. and 11:30 P.M.) - 10% differential above the established hourly rate.  
Second shift (work between 11:30 P.M. and 7:30 A.M.) - 15% differential above the established hourly rate.  
 
For Fan Maintenance: On all full shifts of fan maintenance work the straight time hourly rate of pay will be paid 
for each shift, including nights, Saturdays, Sundays, and holidays. 
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(Local #28) 
 
 
 
 
SHEET METAL WORKER - SPECIALTY 
(Decking & Siding) 
 
 
Sheet Metal Specialty Worker 
 
The first worker to perform this work must be paid at the rate of the Sheet Metal Worker. The second and third 
workers shall be paid the Specialty Worker Rate. The ratio of One Sheet Metal Worker, then Two Specialty 
Workers shall be utilized thereafter. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $49.05 
Supplemental Benefit Rate per Hour: $27.76 
Supplemental Note: Supplemental benefit contributions are to be made at the applicable overtime rates. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
 
(Local #28) 
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SHIPYARD WORKER 
 
Shipyard Mechanic - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.85 
Supplemental Benefit Rate per Hour: $3.93 
 
Shipyard Mechanic - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.07 
Supplemental Benefit Rate per Hour: $3.79 
 
Shipyard Laborer - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.48 
Supplemental Benefit Rate per Hour: $3.77 
 
Shipyard Laborer - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.93 
Supplemental Benefit Rate per Hour: $3.78 
 
Shipyard Dockhand - First Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.15 
Supplemental Benefit Rate per Hour: $3.70 
 
Shipyard Dockhand - Second Class 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $3.61 
 
Overtime Description 
Work performed on holiday is paid double time the regular hourly wage rate plus holiday pay. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
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New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
 
Based on Survey Data 
 
 
 
 
SIGN ERECTOR 
(Sheet Metal, Plastic, Electric, and Neon) 
 
 
Sign Erector 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.79 
Supplemental Benefit Rate per Hour: $59.56 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
Time and one half the regular rate for work on the following holiday(s). 
 
Paid Holidays 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Time and one half the regular hourly rate is to be paid for all hours worked outside the regular workday either 
(7:00 A.M. through 2:30 P.M.) or (8:00 A.M. through 3:30 P.M.) 
 
 
(Local #137) 
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STEAMFITTER 
 
Steamfitter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $61.30 
Supplemental Benefit Rate per Hour: $59.89 
Supplemental Note: Overtime supplemental benefit rate: $119.04 
 
Steamfitter -Temporary Services 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $46.59 
Supplemental Benefit Rate per Hour: $48.70 
 
Overtime Description 
Double time after a 7 hour day except for Temporary Services. 
 
Overtime 
Double time the regular time rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
May be performed outside of the regular workday except Saturday, Sunday and Holidays. When shift work is 
performed the wage rate for regular time worked is a 15% percent premium on wage and 15% percent premium 
on supplemental benefits. 
 
 
Local 638 
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STEAMFITTER - REFRIGERATION AND AIR CONDITIONER 
(Maintenance and Installation Service Person) 
 
 
Refrigeration and Air Conditioner Mechanic 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $43.85 
Supplemental Benefit Rate per Hour: $19.96 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Independence Day 
Labor Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Double time and one half the regular rate for work on the following holiday(s). 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Columbus Day 
 
Paid Holidays 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #638-B) 
 
 
 
 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION WORKER PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 82 of 90 

 

STONE MASON - SETTER 
 
Stone Mason - Setter 
 
(Assisted by Derrickperson and Rigger) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.16 
Supplemental Benefit Rate per Hour: $50.17 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
Washington's Birthday 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
1/2 day on Christmas Eve if work is performed in the A.M. 
 
Shift Rates 
For all work outside the regular workday (8:00 A.M. to 3:30 P.M. Monday through Friday), the pay shall be straight 
time plus a ten percent (10%) differential. 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
 
Drywall Taper 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $48.47 
Supplemental Benefit Rate per Hour: $30.01 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
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Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Martin Luther King Jr. Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
Any worker who reports to work on Christmas Eve or New Year's Eve pursuant to his employer's instruction 
shall be entitled to three (3) hours afternoon pay without working. 
 
 
(Local #1974) 
 
 
 
 
TELECOMMUNICATION WORKER 
(Install/maintain/repair telecommunications cables carrying data, video, and/or 
voice except for installation on building construction/alteration/renovation 
projects.) 
 
 
Telecommunication Worker 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.03 
Supplemental Benefit Rate per Hour: $23.15 
Supplemental Note: The above rate applies for Manhattan, Bronx, Brooklyn, Queens.  $22.84 for Staten Island 
only. 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Time and one half the regular rate for Sunday. 
 
Overtime Holidays 
Time and one half the regular rate for work on the following holiday(s). 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
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Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
Washington's Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
Employees have the option of observing either Martin Luther King's Birthday or the day after Thanksgiving 
instead of Lincoln's Birthday 
 
Shift Rates 
For any workday that starts before 8A.M. or ends after 6P.M. there is a 10% differential for the applicable worker's 
hourly rate. 
 
Vacation 
After 6 months...........................................................................one week. 
After 12 months but less than 7 years....................................two weeks. 
After 7 or more but less than 15 years...................................three weeks. 
After 15 years or more but less than 25 years.........................four weeks. 
 
(C.W.A.) 
 
 
 
 
TILE FINISHER 
 
Tile Finisher 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $44.40 
Supplemental Benefit Rate per Hour: $35.56 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
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Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TILE LAYER - SETTER 
 
Tile Layer - Setter 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.41 
Supplemental Benefit Rate per Hour: $40.11 
 
Overtime 
Time and one half the regular rate after a 7 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
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Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
 
Shift Rates 
Off shift work day (work performed outside the regular 8:00 A.M. to 3:30 P.M. workday): shift differential of one 
and one quarter (1¼) times the regular straight time rate of pay for the seven hours of actual off-shift work. 
 
 
(Local #7) 
 
 
 
 
TIMBERPERSON 
 
Timberperson 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.05 
Supplemental Benefit Rate per Hour: $53.94 
 
Overtime 
Time and one half the regular rate after an 8 hour day. 
Time and one half the regular rate for Saturday. 
Double time the regular rate for Sunday. 
Saturday may be used as a make-up day at straight time when a day is lost during that week to inclement 
weather. 
 
Overtime Holidays 
Double time the regular rate for work on the following holiday(s). 
New Year's Day 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Presidential Election Day 
Thanksgiving Day 
Christmas Day 
 
Paid Holidays 
None 
 
Shift Rates 
Off shift work commencing between 5:00 P.M. and 11:00 P.M. shall work eight and one half hours allowing for 
one half hour for lunch.  The wage rate shall be 113% of the straight time hourly wage rate. Benefits for off-shift 
work shall be paid at the straight time rate. 
 
 
(Local #1536) 
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TUNNEL WORKER 
 
Blasters, Mucking Machine Operators (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $68.58 
Supplemental Benefit Rate per Hour: $60.19 
 
Tunnel Workers (Compressed Air Rates) 
 
Includes shield driven liner plate portions or solidification portions work (8 hour shift) during excavation phase. 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $66.14 
Supplemental Benefit Rate per Hour: $58.29 
 
Top Nipper (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $65.04 
Supplemental Benefit Rate per Hour: $57.14 
 
Outside Lock Tender, Outside Gauge Tender,Muck Lock Tender (Compressed 
Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $63.74 
Supplemental Benefit Rate per Hour: $56.20 
 
Bottom Bell & Top Bell Signal Person: Shaft Person (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $63.74 
Supplemental Benefit Rate per Hour: $56.20 
 
Changehouse Attendant: Powder Watchperson (Compressed Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $56.04 
Supplemental Benefit Rate per Hour: $52.83 
 
Blasters (Free Air Rates) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $65.41 
Supplemental Benefit Rate per Hour: $57.80 
 
Tunnel Workers (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $62.58 
Supplemental Benefit Rate per Hour: $55.38 
 
All Others (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $57.84 
Supplemental Benefit Rate per Hour: $51.26 
 
Microtunneling (Free Air Rates) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $50.06 
Supplemental Benefit Rate per Hour: $44.30 
 
Overtime Description 
For work performed during excavation and primary concrete tunnel lining phases - Double time the regular rate 
after an 8 hour day and Saturday, Sunday and on the following holiday(s) listed below.   
For Repair-Maintenance Work on Existing Equipment and Facilities - Time and one half the regular rate after a 7 
hour day, Saturday, Sunday and double time the regular rate for work on the following holiday(s) listed below.   
For Small-Bore Micro Tunneling Machines - Time and one-half the regular rate shall be paid for all overtime. 
For work not listed above - Time and one half the regular rate after an 8 hour day and Saturday and double time 
the regular rate on Sunday and on the following holiday(s) listed below. 
 
Paid Holidays 
New Year's Day 
Lincoln's Birthday 
President's Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Election Day 
Veteran's Day 
Thanksgiving Day 
Christmas Day 
 
 
(Local #147) 
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UTILITY LOCATOR 
(Locate & mark underground utilities for street excavation.) 
 
 
Utility Locator (Year 7 and above) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.56 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 5 - 6) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.85 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 4) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.54 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 3) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.30 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 2) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.13 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Year 1) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.04 
Supplemental Benefit Rate per Hour: $1.43 
 
Utility Locator (Up to 1 year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.00 
Supplemental Benefit Rate per Hour: $1.43 
Supplemental Note: No benefits for the first 90 days of employment. 
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Overtime 
Time and one half the regular rate for work on the following holiday(s). 
Time and one half the regular hourly rate after 40 straight time hours in any work week. 
 
Paid Holidays 
New Year's Day 
Memorial Day 
Independence Day 
Thanksgiving Day 
Christmas Day 
 
Shift Rates 
10% shift differential to employees working any shift starting between noon and 5 AM. 
 
Vacation 
For up to 1 year   0 hours 
For year 1 - 2   48 hours per year 
For year 3 - 9   96 hours per year 
For year 10 or more   144 hours per year 
 
Sick Days: 
For up to 1 year employee receives 40 hours paid sick leave. 
For year 1 employee earns 2 hours of paid sick leave for every 100 overtime hours worked. 
For year 2 - 9 years employee earns 4 hours of paid sick leave for every 100 overtime hours worked. 
For year 10 or more employee earns 6 hours of paid sick leave for every 100 overtime hours worked. 
 
(C.W.A.) 
 
 
 
 
WELDER 
TO BE PAID AT THE RATE OF THE JOURNEYPERSON IN THE TRADE 
PERFORMING THE WORK. 
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Pursuant to Labor Law § 220 (3-e), only apprentices who are individually 
registered in a bona fide program to which the employer contractor is a participant 
and registered with the New York State Department of Labor, may be paid at the 
apprentice rates in this schedule.  Apprentices who are not so registered must be 
paid as journey persons in accordance with the trade classification of the work 
they actually performed. 
 
Apprentice ratios are established to ensure the proper safety, training and 
supervision of apprentices. A ratio establishes the number of journey workers 
required for each apprentice in a program and on a job site. Ratios are interpreted 
as follows: in the case of a 1:1, 1:4 ratio, there must be one journey worker for the 
first apprentice, and four additional journey workers for each subsequent 
apprentice. 
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BOILERMAKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Boilermaker  (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $33.57 
 
Boilermaker  (Second Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $35.54 
 
Boilermaker  (Second Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $37.51 
 
Boilermaker  (Third Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $39.48 
 
Boilermaker  (Third Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $41.45 
 
Boilermaker  (Fourth Year: 1st Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $43.42 
 
Boilermaker  (Fourth Year: 2nd Six Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $45.39 
 
 
(Local #5) 
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BRICKLAYER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Bricklayer (First 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Second 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Third 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
 
Bricklayer (Fourth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Fifth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
Bricklayer (Sixth 750 Hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 95% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $23.85 
 
 
(Bricklayer District Council) 
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CARPENTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Carpenter (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $19.80 
Supplemental Benefit Rate Per Hour For Building Apprentice: $16.85 
 
Wage Rate Per Hour For Heavy Apprentice: $24.60 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $22.80 
Supplemental Benefit Rate Per Hour For Building Apprentice: $18.35 
 
Wage Rate Per Hour For Heavy Apprentice: $30.20 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $27.05 
Supplemental Benefit Rate Per Hour For Building Apprentice: $21.95 
 
Wage Rate Per Hour For Heavy Apprentice: $38.58 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
Carpenter (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour For Building Apprentice: $34.93 
Supplemental Benefit Rate Per Hour For Building Apprentice: $23.95 
 
Wage Rate Per Hour For Heavy Apprentice: $46.97 
Supplemental Benefit Rate Per Hour For Heavy Apprentice: $36.26 
 
 
(Carpenters District Council) 
 
 
 
 
CARPENTER - HIGH RISE CONCRETE FORMS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 2 to 5) 
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Carpenter - High Rise (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.27 
Supplemental Benefit Rate per Hour: $16.55 
 
Carpenter - High Rise (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.70 
Supplemental Benefit Rate per Hour: $17.68 
 
Carpenter - High Rise (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.28 
Supplemental Benefit Rate per Hour: $17.81 
 
Carpenter - High Rise (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.90 
Supplemental Benefit Rate per Hour: $17.96 
 
 
(Carpenters District Council) 
 
 
 
 
CEMENT AND CONCRETE WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Cement & Concrete Worker (First 1333 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 53% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $14.79 
 
Cement & Concrete Worker (Second 1333 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 69% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $19.72 
 
Cement & Concrete Worker (Last 1334 hours) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 85% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $21.30 
 
 
(Cement Concrete Workers District Council) 
 
 
 
 
CEMENT MASON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cement Mason (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.92 
Supplemental Benefit Rate per Hour: $15.61 
 
Cement Mason (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.82 
Supplemental Benefit Rate per Hour: $15.91 
 
Cement Mason (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $30.22 
Supplemental Benefit Rate per Hour: $16.02 
 
 
(Local #780) 
 
 
 
 
DERRICKPERSON & RIGGER (STONE) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Derrickperson & Rigger (stone) - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 50% of Journeyperson's rate 
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Derrickperson & Rigger (stone) - Second Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
Derrickperson & Rigger (stone) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: 75% of Journeyperson's rate 
 
 
(Local #197) 
 
 
 
 
DOCKBUILDER/PILE DRIVER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Dockbuilder/Pile Driver (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $24.60 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $30.20 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $38.58 
Supplemental Benefit Rate Per Hour: $36.26 
 
Dockbuilder/Pile Driver (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $46.97 
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Supplemental Benefit Rate Per Hour: $36.26 
 
 
(Carpenters District Council) 
 
 
 
 
ELECTRICIAN 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Electrician (First Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $15.68 
Overtime Supplemental Rate Per Hour: $16.88 
 
Electrician (First Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.50 
Supplemental Benefit Rate per Hour: $15.94 
Overtime Supplemental Rate Per Hour: $17.17 
 
Electrician (Second Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.50 
Supplemental Benefit Rate per Hour: $16.47 
Overtime Supplemental Rate Per Hour: $17.76 
 
Electrician (Second Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.50 
Supplemental Benefit Rate per Hour: $16.99 
Overtime Supplemental Rate Per Hour: $18.35 
 
 
Electrician (Third Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $17.52 
Overtime Supplemental Rate Per Hour: $18.94 
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Electrician (Third Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.50 
Supplemental Benefit Rate per Hour: $18.04 
Overtime Supplemental Rate Per Hour: $19.53 
 
Electrician (Fourth Term: 0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.50 
Supplemental Benefit Rate per Hour: $18.56 
Overtime Supplemental Rate Per Hour: $20.12 
 
Electrician (Fourth Term: 7-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.50 
Supplemental Benefit Rate per Hour: $19.61 
Overtime Supplemental Rate Per Hour: $21.30 
 
Electrician (Fifth Term: 0-12 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $22.88 
Overtime Supplemental Rate Per Hour: $24.57 
 
Electrician (Fifth Term: 13-18 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.25 
Supplemental Benefit Rate per Hour: $25.30 
Overtime Supplemental Rate Per Hour: $27.28 
 
 
Overtime Description 
Overtime Wage paid at time and one half the regular rate 
 
 
(Local #3) 
 
 
 
 
ELEVATOR CONSTRUCTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
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Elevator (Constructor) - First Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.38 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $34.64 
 
Elevator (Constructor) - Second Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $33.96 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.24 
 
Elevator (Constructor) - Third Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.10 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.43 
 
Elevator (Constructor) - Fourth Year 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $36.24 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $37.63 
 
 
(Local #1) 
 
 
 
 
ELEVATOR REPAIR & MAINTENANCE 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
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Elevator Service/Modernization Mechanic (First Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $33.33 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Per Hour: $34.59 
 
Elevator Service/Modernization Mechanic (Second Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $33.90 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.18 
 
Elevator Service/Modernization Mechanic (Third Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $35.03 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.37 
 
Elevator Service/Modernization Mechanic (Fourth Year) 
 
Effective Period: 7/1/2022 - 3/16/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $36.17 
 
Effective Period: 3/17/2023 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Per Hour: $37.55 
 
 
(Local #1) 
 
 
 
 
ENGINEER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Engineer - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.47 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $34.34 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.77 
Supplemental Benefit Rate per Hour: $30.97 
 
Engineer - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $41.21 
Supplemental Benefit Rate per Hour: $30.97 
 
 
(Local #15) 
 
 
 
 
ENGINEER - OPERATING 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 5) 
 
 
Operating Engineer - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 40% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $24.80 
 
Operating Engineer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Operating Engineer - Road & Heavy Construction V's Rate 
Supplemental Benefit Per Hour: $24.80 
 
Operating Engineer - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Operating Engineer - Road & Heavy Construction V's Rate 
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Supplemental Benefit Per Hour: $24.80 
 
 
(Local #14) 
 
 
 
 
FLOOR COVERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Floor Coverer (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.80 
Supplemental Benefit Rate per Hour: $16.83 
 
Floor Coverer (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.80 
Supplemental Benefit Rate per Hour: $18.33 
 
Floor Coverer (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.05 
Supplemental Benefit Rate per Hour: $21.93 
 
Floor Coverer (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.93 
Supplemental Benefit Rate per Hour: $23.93 
 
 
(Carpenters District Council) 
 
 
 
 
GLAZIER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Glazier (First Year) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Glazier (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Glazier (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Glazier (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #1281) 
 
 
 
 
HAZARDOUS MATERIAL HANDLER 
(Ratio of Apprentice Journeyperson: 1 to 1, 1 to 3) 
 
 
Handler (First 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $20.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Second 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $21.00 
Supplemental Benefit Rate per Hour: $14.75 
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Handler (Third 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $24.00 
Supplemental Benefit Rate per Hour: $14.75 
 
Handler (Fourth 1000 Hours) 
 
Effective Period: 7/1/2022 - 7/3/2022 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.25 
 
Effective Period: 7/4/2022 - 6/30/2023 
Wage Rate per Hour: $26.00 
Supplemental Benefit Rate per Hour: $14.75 
 
 
(Local #78) 
 
 
 
 
HEAT & FROST INSULATOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Heat & Frost Insulator (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Heat & Frost Insulator (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Heat & Frost Insulator (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Heat & Frost Insulator (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
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(Local #12) 
 
 
 
 
HOUSE WRECKER 
(TOTAL DEMOLITION) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
House Wrecker - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.80 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.75 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.25 
Supplemental Benefit Rate per Hour: $10.67 
 
House Wrecker - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.75 
Supplemental Benefit Rate per Hour: $10.67 
 
 
(Mason Tenders District Council) 
 
 
 
 
IRON WORKER - ORNAMENTAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Iron Worker (Ornamental) - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.63 
Supplemental Benefit Rate per Hour: $17.61 
 
Iron Worker (Ornamental) - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.22 
Supplemental Benefit Rate per Hour: $18.86 
 
Iron Worker (Ornamental) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.80 
Supplemental Benefit Rate per Hour: $20.12 
 
Iron Worker (Ornamental) - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.38 
Supplemental Benefit Rate per Hour: $21.38 
 
 
(Local #580) 
 
 
 
 
IRON WORKER - STRUCTURAL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Iron Worker (Structural) - 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.97 
Supplemental Benefit Rate per Hour: $58.62 
 
Iron Worker (Structural) - 7- 18 Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.57 
Supplemental Benefit Rate per Hour: $58.62 
 
Iron Worker (Structural) - 19 - 36 months 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $30.18 
Supplemental Benefit Rate per Hour: $58.62 
 
 
(Local #40 and #361) 
 
 
 
 
LABORER (FOUNDATION, CONCRETE, EXCAVATING, STREET PIPE 
LAYER & COMMON) 
(Ratio Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - First 
1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Second 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Third 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
Laborer (Foundation, Concrete, Excavating, Street Pipe Layer & Common) - 
Fourth 1000 hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: $50.43 
 
 
(Local #731) 
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MARBLE MECHANICS 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Cutters & Setters - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Cutters & Setters - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 45% of Journeyperson's rate 
 
Cutters & Setters - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Cutters & Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Cutters & Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Cutters & Setters - Sixth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Cutters & Setters - Seventh 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Cutters & Setters - Eighth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Cutters & Setters - Ninth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage and Supplemental Rate Per Hour: 85% of Journeyperson's rate 
 
Cutters & Setters - Tenth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 95% of Journeyperson's rate 
 
Polishers & Finishers - First 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
NO BENEFITS PAID DURING THE FIRST TWO MONTHS (PROBATIONARY PERIOD) 
 
Polishers & Finishers - Second 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
Polishers & Finishers - Third 900 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
 
 
(Local #7) 
 
 
 
 
MASON TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Mason Tender - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.95 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.90 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $24.40 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.90 
Supplemental Benefit Rate per Hour: $10.82 
 
 
(Local #79) 
 
 
 
 
MASON TENDER (INTERIOR DEMOLITION WORKER) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
 
Mason Tender (Interior Demolition) - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.70 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.65 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.15 
Supplemental Benefit Rate per Hour: $10.82 
 
Mason Tender (Interior Demolition) - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $26.65 
Supplemental Benefit Rate per Hour: $10.82 
 
 
(Local #79) 
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METALLIC LATHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metallic Lather (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $22.55 
Supplemental Benefit Rate per Hour: $17.87 
 
Metallic Lather (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.60 
Supplemental Benefit Rate per Hour: $16.87 
 
Metallic Lather (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.60 
Supplemental Benefit Rate per Hour: $15.92 
 
Metallic Lather (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $37.18 
Supplemental Benefit Rate per Hour: $21.82 
 
 
(Local #46) 
 
 
 
 
MILLWRIGHT 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Millwright (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.24 
Supplemental Benefit Rate per Hour: $35.94 
 
Millwright (Second Year) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.69 
Supplemental Benefit Rate per Hour: $39.64 
 
Millwright (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $42.14 
Supplemental Benefit Rate per Hour: $43.99 
 
Millwright (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $53.04 
Supplemental Benefit Rate per Hour: $50.75 
 
 
(Local #740) 
 
 
 
 
PAINTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painter - Brush & Roller - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.20 
Supplemental Benefit Rate per Hour: $17.42 
 
Painter - Brush & Roller - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.50 
Supplemental Benefit Rate per Hour: $22.41 
 
Painter - Brush & Roller - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.80 
Supplemental Benefit Rate per Hour: $26.46 
 
Painter - Brush & Roller - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $34.40 
Supplemental Benefit Rate per Hour: $34.15 
 
 
(District Council of Painters) 
 
 
 
 
PAINTER - LINE STRIPING (ROADWAY) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painter - Line Striping (Roadway) - First Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $30.36 
Supplemental Benefit Rate per Hour: $15.27 
 
Painter - Line Striping (Roadway) - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $15.27 
 
 
(Local #1010) 
 
 
 
 
PAINTER - METAL POLISHER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Metal Polisher (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $16.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $16.39 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $18.50 
 
Metal Polisher (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $17.00 
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Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $17.44 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $19.50 
 
Metal Polisher (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $18.00 
Supplemental Benefit Rate per Hour: $7.96 
New Construction - Wage Rate Per Hour: $18.54 
Scaffold Over 34 Feet - Wage Rate Per Hour:  $20.50 
 
 
(Local 8A-28) 
 
 
 
 
PAINTER - STRUCTURAL STEEL 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Painters - Structural Steel (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 40% of Journeyperson's rate 
 
Painters - Structural Steel (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Painters - Structural Steel (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 80% of Journeyperson's rate 
 
 
(Local #806) 
 
 
 
 
PAVER AND ROADBUILDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Paver and Roadbuilder - First Year (Minimum 1000 hours) 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.86 
Supplemental Benefit Rate per Hour: $24.60 
 
Paver and Roadbuilder - Second Year (Minimum 1000 hours) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $32.00 
Supplemental Benefit Rate per Hour: $24.60 
 
 
(Local #1010) 
 
 
 
 
PLASTERER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
(Each Term is 800 Hours.) 
 
 
Plasterer - First Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.48 
 
Plasterer - Second Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $18.63 
 
Plasterer - Third Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.93 
 
Plasterer - Fourth Term 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $22.10 
 
 
(Local #262) 
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PLASTERER - TENDER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plasterer Tender - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.45 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $23.40 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.90 
Supplemental Benefit Rate per Hour: $10.32 
 
Plasterer Tender - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $27.40 
Supplemental Benefit Rate per Hour: $10.32 
 
 
(Local #79) 
 
 
 
 
PLUMBER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Plumber - First Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $16.78 
Supplemental Benefit Rate per Hour: $5.43 
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Plumber - First Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $19.78 
Supplemental Benefit Rate per Hour: $6.43 
 
Plumber - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $28.99 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $31.09 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.94 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $35.34 
Supplemental Benefit Rate per Hour: $21.95 
 
Plumber - Fifth Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.41 
Supplemental Benefit Rate per Hour: $21.95 
 
 
(Plumbers Local #1) 
 
 
 
 
POINTER, WATERPROOFER, CAULKER, SANDBLASTER, 
STEAMBLASTER 
(Exterior Building Renovation) 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
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Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.86 
Supplemental Benefit Rate per Hour: $15.00 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $33.74 
Supplemental Benefit Rate per Hour: $20.05 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $39.02 
Supplemental Benefit Rate per Hour: $23.80 
 
Pointer, Waterproofer, Caulker, Sandblaster, Steamblaster - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $47.05 
Supplemental Benefit Rate per Hour: $24.80 
 
 
(Bricklayer District Council) 
 
 
 
 
ROOFER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 2) 
 
 
Roofer - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $3.82 
 
Roofer - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $18.92 
 
Roofer - Third Year 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 31 of 38 

 

 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $22.64 
 
Roofer - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Benefit Rate Per Hour: $28.24 
 
 
(Local #8) 
 
 
 
 
SHEET METAL WORKER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Sheet Metal Worker (0-6 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 25% of Journeyperson's rate 
Supplemental Rate Per Hour: $6.84 
 
Sheet Metal Worker (7-18 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $20.20 
 
Sheet Metal Worker (19-30 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $27.48 
 
Sheet Metal Worker (31-36 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.52 
 
Sheet Metal Worker (37-42 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.52 
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Sheet Metal Worker (43-48 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $40.08 
 
Sheet Metal Worker (49-54 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $40.08 
 
Sheet Metal Worker (55-60 Months) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $45.12 
 
 
(Local #28) 
 
 
 
 
SIGN ERECTOR 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Sign Erector - First Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 35% of Journeyperson's rate 
Supplemental Rate Per Hour: $17.09 
 
Sign Erector - First Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 40% of Journeyperson's rate 
Supplemental Rate Per Hour: $19.39 
 
Sign Erector - Second Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 45% of Journeyperson's rate 
Supplemental Rate Per Hour: $21.70 
 
Sign Erector - Second Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 33 of 38 

 

Wage Rate Per Hour: 50% of Journeyperson's rate 
Supplemental Rate Per Hour: $24.02 
 
Sign Erector - Third Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 55% of Journeyperson's rate 
Supplemental Rate Per Hour: $32.50 
 
Sign Erector - Third Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: $35.35 
 
Sign Erector - Fourth Year: 1st Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 65% of Journeyperson's rate 
Supplemental Rate Per Hour: $39.00 
 
Sign Erector - Fourth Year: 2nd Six Months 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: $41.95 
 
Sign Erector - Fifth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 75% of Journeyperson's rate 
Supplemental Rate Per Hour: $44.89 
 
Sign Erector - Sixth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: $47.80 
 
 
(Local #137) 
 
 
 
 
STEAMFITTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Steamfitter - First Year 
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Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Per Hour: 40% of Journeyperson's rate 
 
Steamfitter - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 50% of Journeyperson's rate. 
 
Steamfitter - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate per Hour: 60% of Journeyperson's rate. 
 
Steamfitter - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 70% of Journeyperson's rate. 
 
Steamfitter - Fifth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate and Supplemental Rate Per Hour: 80% of Journeyperson's rate. 
 
 
(Local #638) 
 
 
 
 
STEAMFITTER - REFRIGERATION & AIR CONDITIONER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 3) 
 
 
Refrigeration & Air Conditioner (First Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $21.23 
Supplemental Benefit Rate per Hour: $13.29 
 
Refrigeration & Air Conditioner (Second Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $25.63 
Supplemental Benefit Rate per Hour: $14.57 
 
Refrigeration & Air Conditioner (Third Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
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Wage Rate per Hour: $29.85 
Supplemental Benefit Rate per Hour: $15.91 
 
Refrigeration & Air Conditioner (Fourth Year) 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $36.05 
Supplemental Benefit Rate per Hour: $17.72 
 
 
(Local #638-B) 
 
 
 
 
STONE MASON - SETTER 
(Ratio Apprentice of Journeyperson: 1 to 1, 1 to 2) 
 
 
Stone Mason - Setters - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 60% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 70% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 80% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 90% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Stone Mason - Setters - Sixth 750 Hours 



OFFICE OF THE COMPTROLLER, CITY OF NEW YORK 
CONSTRUCTION APPRENTICE PREVAILING WAGE SCHEDULE 

 

 
PUBLISH DATE: 7/1/2022      EFFECTIVE PERIOD: JULY 1, 2022 THROUGH JUNE 30, 2023      Page 36 of 38 

 

 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: 100% of Journeyperson's rate 
Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
 
(Bricklayers District Council) 
 
 
 
 
TAPER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
 
 
Drywall Taper - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $20.97 
Supplemental Benefit Rate per Hour: $14.25 
 
Drywall Taper - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $24.24 
Supplemental Benefit Rate per Hour: $21.26 
 
Drywall Taper - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $29.08 
Supplemental Benefit Rate per Hour: $23.01 
 
Drywall Taper - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate per Hour: $38.78 
Supplemental Benefit Rate per Hour: $26.51 
 
 
(Local #1974) 
 
 
 
 
TILE LAYER - SETTER 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 4) 
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Tile Layer - Setter - First 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour:35% of Journeyperson's rate 
 
Tile Layer - Setter - Second 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour 40% of Journeyperson's rate 
 
Tile Layer - Setter - Third 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 50% of Journeyperson's rate 
 
Tile Layer - Setter - Fourth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 55% of Journeyperson's rate 
 
Tile Layer - Setter - Fifth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 60% of Journeyperson's rate 
 
Tile Layer - Setter - Sixth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 65% of Journeyperson's rate 
 
Tile Layer - Setter - Seventh 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 70% of Journeyperson's rate 
 
Tile Layer - Setter - Eighth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 75% of Journeyperson's rate 
 
Tile Layer - Setter - Ninth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour:80% of Journeyperson's rate 
 
Tile Layer - Setter - Tenth 750 Hours 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage and Supplemental Rate Per Hour: 90% of Journeyperson's rate 
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(Local #7) 
 
 
 
 
TIMBERPERSON 
(Ratio of Apprentice to Journeyperson: 1 to 1, 1 to 6) 
 
 
Timberperson - First Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $22.42 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Second Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $27.53 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Third Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $35.18 
Supplemental Rate Per Hour: $36.22 
 
Timberperson - Fourth Year 
 
Effective Period: 7/1/2022 - 6/30/2023 
Wage Rate Per Hour: $42.84 
Supplemental Rate Per Hour: $36.22 
 
 
(Local #1536) 
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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

6/14/2022 Page 1 of 1 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein.  

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are
available:
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page

a. NYC DOT Standard Highway Specifications
b. NYC DOT Standard Details of Construction

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec 
c. NYC DOT Division of Street Lighting Standard Drawings
d. NYC DOT Standard Specifications for Traffic Signals
e. NYC DOT Standard Drawings for Traffic Signals

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at:
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at:
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP)
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page

a. NYC DEP Standard Sewer and Water Main Specifications, July 2014
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992
c. NYC DEP General Specification 11-Concrete, November 1991
d. NYC DEP Sewer Design Standards, August 2018
e. NYC DEP Water Main Standard Drawings, December 2020
f. Specifications for Trunk Main Work, July 2014
g. Standard Green Infrastructure Specifications September 1,2021
h. Water main work material specifications are available from the Department of Design and

Construction, contact: Mr. Richard Jones, P.E. CWI CDT, Tel. (718) 391-1417, E-mail:
jonesri@ddc.nyc.gov

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at:
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359.
Contact: Mr. Ed Durkin, Tel. (718) 281-3933

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-
Standards.pdf

8. Standards and Specifications for Utility Joint Bid work are available online at
http://www1.nyc.gov/site/ddc/resources/publications.page

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005

http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
mailto:jonesri@ddc.nyc.gov
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
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Standard Construction Contract Schedule A SA-1 
March 2017 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

PART I. REQUIRED INFORMATION 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

The Contractor shall obtain a bid security in the 
amount indicated to the right. 

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right. 

Required for contracts in the amount of 
$1,000,000 or more. 

Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price. 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative

□ Dedicated, full-time Project Safety 
Representative

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work  in the number of calendar days indicated to 
the right.  

See Page SA-4 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$2,000.00   for each consecutive 
calendar day over substantial 
completion time 

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed   95  % of the Contract 
price 
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Standard Construction Contract Schedule A SA-2 
March 2017 

CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

 5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-13 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
and Plants 

Twenty-four (24) Months for Trees and 
Plants  

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 

_______________________________ 

_________________________ Dollars 

($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in 
Passport 



Project ID.: PS-312MX (Rebid 4) 

Standard Construction Contract Schedule A SA-3 
March 2017 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 500.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 250.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements 
within three (3) hours after written 
notice from the Engineer. 

$ 500.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$ 500.00 for each calendar day, for 
each occurrence 
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March 2017 

Project ID.: PS-312MX (Rebid 4) 
Date for Substantial Completion (Reference: Article 14) 

The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 

The Base Contract Duration for this project is 545 consecutive calendar days 
(“ccds”). 

The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted 
by the table set forth below when a check mark is indicated before the word “YES”, below.  

√ YES  NO 

When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by 
adding the Base Contract Duration to the date specified to commence work in the written 
Notice to Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base

Contract Duration added to the date specified to commence work in the written Notice to
Proceed.

(b) Find the number of days to be added to the Base Contract Duration in the table below.
Add that number of days to the Base Contract Duration to obtain the Final Contract
Duration in consecutive calendar days.

Month of Substantial 
Completion based on the Base 

Contract Duration 

Number of Days of 
adjustment 

January 150 
February 120 

March 90 
April 60 
May 30 
June 0 
July 0 

August 0 
September 0 

October 0 
November –December 15 0 

December 16 – December 31 180 

In addition, should Item No. 9.30, “Storm Water Pollution Prevention,” exist in the Contract 
and the required Storm Water Pollution Prevention Plan (SWPPP) does not conform to 
NYSDEC’s recommended Standards, an additional 60 ccd shall be added to the above 
Final Contract Duration. 
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March 2017 

Project ID.: PS-312MX (Rebid 4) 
(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 
Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company,
number of policy, and effective dates;

• Policy limits consistent with the requirements listed below;
• Additional insureds or loss payees consistent with the requirements listed below;

and
• The number assigned to the Contract by the City (in the “Description of

Operations” field).

Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 
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Standard Construction Contract Schedule A SA-6 
March 2017 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 
Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project aggregate 
applicable to this Contract.  
Additional Insureds: 
1. City of New York, including its officials and

employees, with coverage at least as broad as
ISO Form CG 20 10 and CG 20 37,

2. All person(s) or organization(s), if any, that
Article 22.1.1(b) of the Contract requires to be
named as Additional Insured(s), with coverage
at least as broad as ISO Form CG 20 26.  The
Additional Insured endorsement shall either
specify the entity’s name, if known, or the
entity’s title (e.g., Project Manager),

 

■ Workers’ Compensation  Art. 
22.1.2

■ Disability Benefits Insurance  Art. 
22.1.2

■ Employers’ Liability  Art. 
22.1.2

□ Jones Act  Art. 
22.1.3

□ U.S. Longshoremen’s and Harbor
Workers Compensation Act
Art. 22.1.3

Workers’ Compensation, Employers’ Liability, and 
Disability Benefits Insurance: Statutory per New 
York State law without regard to jurisdiction.  
Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund Form 
No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and (4) 
Request for WC/DB Exemption Form No. CE-200. 
The City will not accept an ACORD form as proof 
of Workers’ Compensation or Disability Insurance. 
Jones Act and U.S. Longshoremen’s and Harbor 
Workers’ Compensation Act: Statutory per U.S. 
Law. 

□ Additional Requirements:
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□ Builders’ Risk  Art. 
22.1.4

□ Required: 100% of total bid amount

□ Required: 100 % of total bid amount for
Item(s):

Contractor the Named Insured; the City both 
an Additional Insured and one of the loss 
payees as its interests may appear. 

If the Work does not involve construction of a 
new building or gut renovation work, the 
Contractor may provide an installation floater 
in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may terminate 
upon Substantial Completion of the Work in 
its entirety. 

■ Commercial Auto Liability  Art. 
22.1.5

$ 2,000,000 per accident combined single 
limit 
If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened coverage 
for covered vehicles (endorsement CA 99 48) 
as well as proof of MCS 90 

Additional Insureds: 

(1) City of New York, including its officials
and employees.

□Contractors Pollution Liability  Art. 
22.1.6

$_5,000,000_ per occurrence 
$_5,000,000_  aggregate 

Additional Insureds: 
1. City of New York, including its officials and
employees, and
2. ________________________________
3. ________________________________
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□ Marine Protection and Indemnity Art.
22.1.7(a)

$____________ each occurrence 
$____________ aggregate 
Additional Insureds: 
1. City of New York, including its officials and
employees, and
2. ________________________________
3. ________________________________

□ Hull and Machinery Insurance     Art.
22.1.7(b)

$____________ per occurrence 

$____________ aggregate 

Additional Insureds: 
1. City of New York, including its officials and
employees, and
2. ________________________________
3. ________________________________

□ Marine Pollution Liability  Art. 
22.1.7(c)

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 

Additional Insureds: 
1. City of New York, including its officials and
employees, and
2. _______________________________
3. _______________________________
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 [OTHER]  Art. 
22.1.8 

□ Railroad Protection Liability Policy

(ISO-RIMA or equivalent form) approved
by Permittor covering the work to be
performed at the designated site and
affording protection for damages arising
out of bodily injury or death, physical
damage to or destruction of property,
including damage to the Insured’s own
property and conforming to the following:

• Policy Endorsement CG 28 31 -
Pollution Exclusion Amendment is
required to be endorsed onto the
policy when environmental-related
work and/or exposures exist.

• Indicate the Name and address of the
Contractor to perform the work, the
Contract # and the name of the railroad
property where the work is being
performed and the Agency Permit.

• Evidence of Railroad Protective Liability
Insurance, must be provided in the form
of the Original Policy. A detailed
Insurance Binder (ACORD or
Manuscript Form) will be accepted
pending issuance of the Original Policy,
which must be provided within 30 days
of the Binder Approval.

$ 2,000,000 per occurrence 

$ 6,000,000 annual aggregate 

 Named Insureds: 

1. New York City Transit Authority
(NYCTA), the Manhattan and Bronx
Surface Transit Operation Authority
(MaBSTOA), the Staten Island Rapid
Transit Operation Authority (SIRTOA),
MTA Capital Construction Co., the
Metropolitan Transportation Authority
(MTA) including its subsidiaries and
affiliates, and the City of New York (as
Owner) and all other indemnified
parties.

2. The Long Island Railroad (LIRR)
Metropolitan Transportation Authority
(MTA), its subsidiaries and affiliated
companies, the City of New York and
all other indemnified parties.
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[OTHER]  Art. 22.1.8 

■ Professional Liability

A. The Contractor’s Professional Engineer shall maintain and submit evidence of
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The
policy or policies shall include an endorsement to cover the liability assumed by the
Contractor under this Contract arising out of the negligent performance of professional
services or caused by an error, omission or negligent act of the Contractor’s
Professional Engineer or anyone employed by the Contractor’s Professional Engineer.

B. Claims-made policies will be accepted for Professional Liability Insurance.  All such
policies shall have an extended reporting period option or automatic coverage of not
less than two (2) years.  If available as an option, the Contractor’s Professional
Engineer shall purchase extended reporting period coverage effective on cancellation
or termination of such insurance unless a new policy is secured with a retroactive date,
including at least the last policy year.

[OTHER]  Art. 22.1.8 

□ Engineer’s Field Office

Section 6.40, Standard Highway
Specifications

Fire insurance, extended coverage 
and vandalism, malicious mischief 
and burglary, and theft insurance 
coverage in the amount of $40,000 

[OTHER]      Art. 22.1.8 

□ The Following Additional Insurance Must Be Provided:

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and
$10,000,000 in Aggregate.  The policy terms and condition should be at least as broad as
the underlying policies.  The underlying policies should comply with the insurance provision
as outlined by the contract.  Defense cost should be in addition to the limit of liability.  The
City of New York, including its officials and employees, should be included as additional
insured as respects to the noted project.

Per Article 22.2.5 of the Standard Construction Contract: The Contractor may satisfy its 
insurance obligations as defined in this Schedule A through primary policies or a combination 
of primary and excess/umbrella policies, so long as all policies provide the scope of coverage 
required herein. 
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SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART III.  CERTIFICATES OF INSURANCE 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 

(1) the Certification by  Insurance Broker or Agent on the following page setting
forth the required information and signatures;

-- OR -- 

(2) copies of all policies as certified by an authorized representative of the issuing
insurance carrier that are referenced in such certificate of insurance. If any
policy is not available at the time of submission, certified binders may be
submitted until such time as the policy is available, at which time a certified
copy of the policy shall be submitted.
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CITY OF NEW YORK 
CERTIFICATION BY INSURANCE BROKER OR AGENT 

The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 

_______________________________________________________ 
[Name of broker or agent (typewritten)] 

_______________________________________________________ 
[Address of broker or agent (typewritten)] 

_______________________________________________________ 
[Email address of broker or agent (typewritten)] 

_______________________________________________________ 
[Phone number/Fax number of broker or agent (typewritten)] 

_______________________________________________________ 
[Signature of authorized official, broker, or agent] 

_______________________________________________________ 
[Name and title of authorized official, broker, or agent (typewritten)] 

State of ……………………….) 
 ) ss.: 

County of ……………….……) 

Sworn to before me this  day of  , 20 

NOTARY PUBLIC FOR THE STATE OF 
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

PART IV.  ADDRESS OF COMMISSIONER 

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 

the Commissioner (e.g., notices, filings, or submissions), such documents shall be sent to the 

address set forth below or, in the absence of such address, to the Commissioner’s address 

as provided elsewhere in this Contract.   

DDC Director, Insurance Risk Manager 

30 – 30 Thomson Avenue, 4th Floor (IDCNY Building)  

Long Island City, NY  11101 

(NO FURTHER TEXT ON THIS PAGE) 
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 5/16/2022; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 7/1/2014; and 

• NYC DEP Specifications for Trunk Main Work, dated 7/2014. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following active SB(s) are included as part of this contract: 

• SB 16-002 – REVISIONS TO THE NYC DEP STANDARD SEWER AND WATER 
MAIN SPECIFICATIONS. 

• SB 17-001 – UV CURED-IN-PLACE-PIPE (CIPP) LINING METHOD 

• SB 17-012 – TEMPORARY HOUSE CONNECTION MATERIAL 

• SB 18-003 – WATER AND SEWER GENERAL PROVISIONS 

• SB 18-004 – CUTTING DUCTILE IRON PIPE 

• SB 18-005 – STOCKPILES  

• SB 19-001 – RESTORATION OF PAVEMENT SURFACE 

• SB 21-001 – SALVAGABLE MATERIALS 

• SB 21-002 – HYDRANTS  

• SB 22-003 – STANDARD HIGHWAY SPECIFICATIONS 

• SB 22-004 – NYCDOT STANDARD DETAILS OF CONSTRUCTION 

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

 
REVISIONS TO STANDARD 
SPECIFICATIONS 

http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page


  

 

 

 

    

 

 

NOTICE 

 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
PROVISIONS THAT WILL APPLY TO AND BECOME PART OF THE CONTRACT. 

 

  

 

GENERAL AND SPECIAL PROVISIONS: 

(A) GENERAL PROVISIONS 
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS 
(C) SEWER & WATER MAIN PROJECT SPECIFIC 

PROVISIONS 
(D) GREEN INFRASTRUCTURE PROVISIONS 
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(A)   GENERAL PROVISIONS 
 
           A. LINES AND GRADES.  The Contractor must furnish lines and grades in accordance 
with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish the 
survey control information using official Borough Survey Control Monuments and Bench Marks, where 
they exist.  The Contractor must check with Topographic Section of the Borough President’s Office 
as to the reliability and accuracy of the data to be used for lines and grades. 
 
 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must 
perform the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and 
the directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final. 
 
In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless 
otherwise provided for, will be deemed included in the prices bid for all scheduled items. 
 
 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will 
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.  
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*.   
 
Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the 
period noted above.  All permittees must comply with this embargo unless a special waiver is granted 
by OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the 
Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and 
submitting supporting documentation.  Waiver requests should only be submitted for critical reasons 
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the 
approved permits.  Waivers are not required for ongoing Building Construction Activity Permits which 
already include the “410” permit stipulation.  Waiver request forms may be obtained at any Permit 
Office or on the Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 
 
The opening of utility access covers is prohibited on any of the streets noted below** between the 
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization 
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where 
no authorization number is required. 
 
Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 
No extension of time due to the shutdown period will be granted to the Contractor for completion of 
the work. 
 
* Please note that this embargo only applies to NYCDOT construction permits. 
** List of street and maps of the affected locations are available by borough on the Department 
of Transportation’s website at:  
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml   

http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will 
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made 
for any Highway or Street Lighting work item requiring Contractor to furnish additional fill material to 
meet these requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  
Contractor will plan and/or stage his/her work schedule using all hours/days available.  Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) 
of Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 
 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, 
with the exception of contaminated material, will become the property of the Contractor and will be 
properly disposed of away from the site, at the Contractor’s expense.  Contaminated material will be 
disposed of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning 
utility company or its agent, at its expense.  The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the 
Contractor will  hand excavate per Item 8.02 AB-S, 8.02JA, 8.02JB, 8.02 A and 8.02 B (as applicable), 
at City Survey Monuments, for a distance of five (5) feet around each monument, as directed by the 
Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove 
all form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a 
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor will 
also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: 
restoring missing or damaged pavement markings that were removed or damaged as a result of the 
Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); resetting 
granite blocks in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly 
broken sidewalk or curb may create a dangerous condition just outside his area of operation, where 
and when directed by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean 
the Item No. “6.52 CG” and the words “Crossing Guard”, respectively. The Contractor is advised that 
until the Comptroller of the City of New York sets a prevailing wage rate for crossing guards, there 
are no prevailing wage rates for crossing guards. 
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For projects that require compliance with the Davis-Bacon Act, wherever the Item No. “6.52” 
and words “flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it 
will mean the Item No. “6.52 FED” and the words “Uniformed Flagperson”, respectively. 
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from 
the fuel price index for the United States East Coast published weekly by the United States Energy 
Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable fuel 
on the East Coast for the week in which the first day of each calendar quarter during the contract term 
occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement formula 
for all Extra Work invoiced that was performed during that calendar quarter. Should the USEIA stop 
publishing this fuel price index, the fuel cost per gallon will be determined by reference to a substitute 
index to be agreed upon by the Contractor and the City. 
 

M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New 

York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

 
2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 

may also be required for work on sidewalks adjacent to Parks properties or other areas maintained 
by NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s 
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish whether 
Construction Permits are required for the contract scope of work. 

 
3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 

construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

 
4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 

prior to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

 
5. When no Construction Permit is required, the contactor must notify Parks at 

interagency@parks.nyc.gov at least one week in advance of any construction adjacent to 
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed. 

 
6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 

other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees.  Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore 
and repair. 

 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 

resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

 

http://www.eia.gov/petroleum/gasdiesel/
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8. The contractor must take necessary precautions to prevent interference with or 
damage to utilities or other facilities during construction. The cost of all work connected with 
maintaining and protecting utilities affected by the work be borne by the Contractor and the cost will 
be deemed included in the price bid for the various items in the contract. 

 
9. In the event the Contractor damages an existing utility or interrupts utility service, the 

Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer.  

 
10. In the event the Contractor causes an interruption in utility service, the Contractor will 

immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11.    If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed 

(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  

O.  VIBRATORY ROLLERS.   For Federal Highway Administration (FHWA) project the use 
of vibratory rollers is prohibited within the project limits. 

P.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, standard 
working hours are 7:00 A.M. and 6:00 P.M., Monday through Friday. Work performed outside the 
standard working hours must be pre-approved by DDC. 

 
Q.   TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently 

remove temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless otherwise 
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier 
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
R.    UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there 

any guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 

 
S.        HOUSE CONNECTIONS.   All existing house connections will be maintained and 

supported during construction.  The Contractor will replace any existing house connection damaged 
as a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the 
City. 
 

T.     STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any 
damage to the existing street lighting and traffic signal equipment, including underground conduits and 
the safety of both pedestrian and vehicular traffic for the duration of the contract. 
 
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

mailto:interagency@parks.nyc.gov
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It is the Contractor’s responsibility to secure an approved electrical contractor to perform all traffic 
signal work (if any).  For list of approved electrical contractors, contact Bjorn Seedan or James 
Celentano, New York City Department of Transportation at (212) 839-3790. 
 

U.        SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer 
and water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 

V.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract 
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply 
with the pre-construction stage requirements may result in assessing liquidated damages to the 
Contractor for everyday beyond the pre-construction stage duration. The liquidated damage will be 
of equivalent value as identified in the Schedule A for work beyond the construction completion date. 

 
W.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified that 

at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due 
to the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer.  The cost of such repair will be borne by the 
Contractor, at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity 
of existing sewer structures will be deemed included in all bid items for work. 

 
X.       RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations 

on the contract plans, where the Contractor is required to reconnect all existing sewers to the 
proposed manholes in this contract. The said manholes will be fabricated to provide openings for the 
existing sewers at the specified invert elevations as shown on the contract drawings.  The cost of 
reconnecting existing sewer pipes to new manholes, including concrete collar with steel 
reinforcements and/or grouting around the existing sewer pipes at the openings and all work 
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be 
deemed included in the prices bid for all items of work.  No additional payment will be made. 
 

[ARTICLE “Y” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

Y.  VIBRATION MONITORING. In case of structures requiring vibration monitoring, the 
Contractor, in addition to Continuous Real Time Monitoring for Vibrations as determined in the 
Construction Report must provide Continuous Real Time Monitoring for Vibrations of existing 
buildings/structures adjacent to or in the proximity of different types of construction activities being 
conducted including, but not limited to, installation of sheeting for construction of proposed water and 
sewer mains, installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers, 
piling work or as directed by the Engineer. 
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      Z.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

      [ ARTICLE “AA” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 

AA.       “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES 
(600-MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a 
condition precedent to obtaining the certificate for substantial completion for each Capital Project 
under Article 44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and 
appurtenances 24-inches and larger to the City.  The Contractor will prepare and submit the “As-Built” 
record drawings to the Engineer for approval.  Approved “As-Built” drawings will be delivered to the 
Department of Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-
3045.  The following guideline is provided for the preparation of "As-Built" record drawings: 

 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City 
two (2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s will 
conform to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 
1”=10’ (1:120) vertical scale.  The Mylar will be 3-mil in thickness. 

 2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 
below: 

 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 

 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic;  
 

• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 
 

• location of pipe joints; 

• profile of all piping; 

• complete details of all outlet piping roundabouts; 
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• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 

• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract.  No separate or additional payment will be 
made for this work. 

      AB.    NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

AC.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction.  The design will be 
made by a New York State Licensed Professional Engineer skilled in this type of construction and as 
further evidenced by the imprint of Professional Engineer’s seal and signature on all drawings.  The 
cost of this work will be deemed included in the price bid for all items of work under this contract. 

 
AD.   ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested 

by the Resident Engineer and the City, the Contractor will be required retain the services of 
an Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub-

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered.  

 
 For the purpose of evaluating and recording archaeological resources, the City's 

Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
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Commission (LPC) will be notified as directed by the City's Archaeologist and the State 
Historic Preservation Office (SHPO) requires that the following protocol is implemented: 

 
1.   At all times human remains must be treated with the utmost dignity and respect. 

Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 

 
2.   Human remains or associated artifacts will be left in place and not disturbed. 

No skeletal remains or materials associated with the remains will be collected or removed 
until appropriate consultation has taken place and a plan of action has been developed. 

 
3.   The County coroner and local law enforcement as well as the SHPO and the 

involved agency will be notified immediately. The coroner and local law enforcement will 
make the official ruling on the nature of the remains, being either forensic or archeological. If 
the remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

 
4.   If human remains are determined to be Native American, the remains will be 

left in place and protected from further disturbance until a plan for their protection or removal 
can be generated. The involved agency will consult SHPO and appropriate Native American 
groups to determine a plan of action that is consistent with the Native American Graves 
Protection and Repatriation Act (NAGPRA) guidance. 

 
5.   If human remains are determined to be Euro-American, African American, etc., 

the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 

discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

 
AE.  USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY 

SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and 
Requirements, for use of City water. 

 
AF.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold 

confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
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Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure 
demand for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided 
or the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its subcontractors. If 
the Contractor or its subcontractors are legally required to retain any confidential information, 
the Contractor will notify the Commissioner in writing and set forth the confidential information 
that it intends to retain and the reasons why it is legally required to retain such information. 
The Contractor will confer with the Commissioner, in good faith, regarding any issues that 
arise from the Contractor retaining such confidential information. If the Commissioner does 
not request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AG.    PRICES TO INCLUDE.     No direct payment will be made for costs incurred in 
complying with the foregoing Special Provisions, unless otherwise provided.  Said costs will 
be deemed to have been included in the prices bid for all the scheduled contract items. 
 
 
 
 
 
 
 
 
 



NYC Department of Transportation 
Bureau of Permit Management and Construction Control 
55 Water Street – Concourse Level 

New York, NY 10041 

T: 212.839.9621  F: 212.839.9699 

www.nyc.gov/dot 

OCMC TRAFFIC STIPULATIONS    JUNE 10, 2022 

OCMC FILE NO: MEC 22-176 
PROJECT ID:  PS-312MX (REBID 4) 

PROJECT:  REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET 
LOCATION(S): SOUTH STREET, BETWEEN FULTON STREET AND DOVER STREET

PERMISSION IS HEREBY GRANTED TO THE DEPARTMENT OF DESIGN AND CONSTRUCTION AND ITS DULY AUTHORIZED AGENT, TO ENTER 

UPON AND RESTRICT THE FLOW OF TRAFFIC AT THE ABOVE LOCATION(S) FOR THE PURPOSE OF CARRYING OUT THE ABOVE NOTED PROJECT, 

SUBJECT TO THE STIPULATIONS, AS NOTED BELOW: 

A. SPECIAL STIPULATIONS

1. EMBARGOES – A CONSTRUCTION EMBARGO WILL APPLY TO THOSE LOCATIONS BELOW WHICH FALL WITHIN THE HOLIDAY

EMBARGO OR ANY OTHER SPECIAL EVENT EMBARGOES SUCH AS PUBLISHED BY THE BUREAU OF PERMIT MANAGEMENT AND 

CONSTRUCTION CONTROL.

2. BIKE LANES – IF WORK IS IN OR AFFECTING A BIKE LANE, THE PERMITTEE MUST POST ADVANCE WARNING SIGNS 350 FEET AND 

200 FEET PRIOR TO THE WORK ZONE STATING “CONSTRUCTION IN BIKE LANE AHEAD PROCEED WITH CAUTION”, AND 

ALSO POST A SIGN AT THE WORK ZONE STATING “CONSTRUCTION IN BIKE LANE PROCEED WITH CAUTION”.  SUCH SIGNS

SHALL BE ORANGE, 3’ X 3’, DIAMOND-SHAPED WITH 4” BLACK LETTERING.  SIGNS SHALL BE POSTED IN ACCORDANCE WITH THE 

FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

3. BIKE SHARE STATIONS: THE PERMITTEE SHALL NOT REMOVE, RELOCATE, DAMAGE OR DISRUPT THE OPERATION OF EXISTING BIKE 

SHARE STATIONS WITHOUT FIRST CONTACTING NYC BIKE SHARE AT 855-245-3311 FOR THEIR REQUIREMENTS PRIOR TO 

COMMENCING WORK.

4. BUS STOPS – THE PERMITTEE SHALL PROVIDE WRITTEN NOTICE TO NYC DOT OCMC AND NEW YORK CITY TRANSIT (NYCT) A 

MINIMUM OF FIVE (5) WEEKS IN ADVANCE FOR LANE/STREET CLOSURES THAT AFFECT BUS ROUTES/BUS STOPS.

5. STREET LIGHTS / TRAFFIC SIGNALS: THE PERMITTEE SHALL NOT REMOVE OR RELOCATE EXISTING STREET LIGHTS OR TRAFFIC 

SIGNALS WITHOUT FIRST OBTAINING APPROVAL FROM NYCDOT STREET LIGHTING / TRAFFIC SIGNALS UNIT.

6. TRAFFIC CAMERAS, DETECTION/COMMUNICATION EQUIPMENT: IF AT ANY TIME DURING THE APPROVED WORK, THE 

PERMITTEE ENCOUNTERS TRAFFIC SURVEILLANCE CAMERAS, DETECTION EQUIPMENT OR ANY TYPE OF COMMUNICATION EQUIPMENT 

(WIRELESS OR HARD-WIRED) ON ANY NYC DOT FACILITY, THAT IS NOT INCLUDED ON THE DESIGN/BUILD DRAWINGS, THE 

PERMITTEE SHALL IMMEDIATELY NOTIFY NYC DOT TRAFFIC MANAGEMENT BY PHONE AT 718-433-3390 OR 718-433-3340 AND

VIA EMAIL AT TMC@DOT.NYC.GOV AND AWAIT DIRECTION PRIOR TO CONTINUING WORK.

7. METERS – THE PERMITTEE SHALL NOT REMOVE OR RELOCATE PARKING METERS WITHOUT FIRST OBTAINING APPROVAL FROM

NYCDOT PARKING METER DIVISION AT 718 – 894 – 8651.

8. TEST PITS – THE BELOW TRAFFIC STIPULATIONS DO NOT APPLY TO TEST PIT WORK RELATED TO THIS CONTRACT.  WORK HOURS AND 

OTHER REQUIREMENTS FOR TEST PIT OPERATIONS MAY DIFFER FROM THE STIPULATIONS IDENTIFIED BELOW.  THE PERMITTEE SHALL BE 

REQUIRED TO OBTAIN SEPARATE PERMITS RELATED TO TEST PITS.

9. TEMPORARY PARKING REGULATIONS/PAVEMENT MARKINGS – THE PERMITTEE IS REQUIRED TO INSTALL, MAINTAIN AND 

REMOVE ALL NECESSARY TEMPORARY PARKING AND REGULATORY SIGNS AND PAVEMENT MARKINGS, AND RESTORE THEIR 

ORIGINAL CONDITION PER NYC DOT STANDARDS, PRIOR TO EXPIRATION OF THEIR PERMITS.  THE PERMITTEE OR AGENCY 

PERFORMING PUBLIC OUTREACH SHALL POST AND MAINTAIN ADVISORY SIGNS A MINIMUM OF 48 HOURS PRIOR TO CHANGING

EXISTING PARKING REGULATION SIGNS TO APPROVED TEMPORARY CONSTRUCTION PARKING REGULATION SIGNS.  THE ADVISORY 

SIGNS SHOULD BE POSTED ON ALL POLES AND DRIVE RAILS ON THE SEGMENT AFFECTED, INDICATING THE DATE OF THE CHANGE, THE 

NEW REGULATIONS AND A TELEPHONE NUMBER TO OBTAIN MORE INFORMATION.

10. ACCESS TO ABUTTING PROPERTIES – THE PERMITTEE SHALL COORDINATE ALL ACTIVITIES WITH ABUTTING PROPERTY OWNERS

TO ENSURE ACCESS IS PROVIDED TO/FROM ENTRANCES/DRIVEWAYS AT ALL TIMES.

11. AUTHORIZED PARKING – PRIOR TO PERFORMING WORK WHICH IMPACTS AUTHORIZED PARKING, THE PERMITTEE SHALL SUBMIT 

IN WRITING, AND COPY OCMC-STREETS, A REQUEST TO OCCUPY SPACE CURRENTLY USED BY AUTHORIZED VEHICLES.  APPROVAL

MUST BE RECEIVED FROM AUTHORIZED PARKING PRIOR TO OCCUPYING THESE AREAS.

12. NOTIFICATION – THE PERMITTEE MUST, AT LEAST TWO (2) WORKING DAYS BEFORE THE START OF CONSTRUCTION, NOTIFY THE 

NYC FIRE DEPARTMENT, NYC POLICE DEPARTMENT, NYCEMS, LOCAL COMMUNITY BOARD, BOROUGH PRESIDENT’S OFFICE-

CHIEF ENGINEER, NYCDOT OCMC OFFICE, AND ALL ABUTTING PROPERTY OWNERS.
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13. CONSTRUCTION INFORMATIONAL SIGNS – THIS PROJECT REQUIRES A CONSTRUCTION PROJECT INFORMATIONAL SIGN 

(CPIS) IN ACCORDANCE WITH NYCDOT HIGHWAY RULE SECTION 2-02 (4) AND (5).  CRITERIA AND A PROTOTYPE FOR THIS 

SIGN MAY BE FOUND ON THE NYCDOT WEBSITE AT:

HTTP://WWW.NYC.GOV/HTML/DOT/DOWNLOADS/PDF/DOT_CPIS_DIRECTIONS.PDF 

14. ENHANCED MITIGATIONS
o NYPD TRAFFIC AGENTS ARE REQUIRED FOR THIS PROJECT: (0) POSTS PLUS RELIEF N/A

o CLOSED-CIRCUIT TELEVISION (CCTV) CAMERAS MUST BE PLACED CLOSE TO AND WITHIN THE WORKSITE PROJECT LIMITS TO CAPTURE

PEDESTRIAN AND VEHICULAR TRAFFIC FLOW. A TOTAL OF (0)CCTV SHALL BE INSTALLED AT THE FOLLOWING LOCATIONS (0) INSTALLATION OF THESE

CAMERAS MUST BE COORDINATED WITH THE NYCDOT TRAFFIC MANAGEMENT CENTER. 

o ENHANCED MITIGATIONS FOR PEDESTRIAN FLOW, INCLUDING METAL FENCING, SHALL BE PROVIDED TO ENSURE PEDESTRIANS STAY

WITHIN THEIR DESIGNATED PATH/ROUTE. PEDESTRIAN MANAGERS SHALL BE PROVIDED TO ASSIST WITH PEDESTRIANS AT THE DESIGNATED CROSSWALK

AREAS. 

o VARIABLE MESSAGE SIGNS (VMS) SHALL BE PROVIDED FOR THIS PROJECT. A TOTAL OF (0)VMS SHALL BE PLACED FOR THIS CONTRACT. THE

LOCATIONS AND MESSAGES SHALL BE RECOMMENDED BY NYCDDC AND THEIR CONTRACTOR A MINIMUM OF TWO (2) WEEKS PRIOR TO WORK

COMMENCING, FOR OCMC REVIEW AND APPROVAL. 

o “NO STANDING ANYTIME-TEMPORARY CONSTRUCTION” SIGNS AND TEMPORARY PAVEMENT MARKINGS SHALL BE INSTALLED AND 

MAINTAINED AS WARRANTED BY THE MAINTENANCE AND PROTECTION OF TRAFFIC (MPT) REQUIRED TO FACILITATE TRAFFIC MOVEMENTS THROUGH THE

WORK ZONE. ALL TEMPORARY SIGNS AND PAVEMENT MARKINGS SHALL BE REMOVED UPON COMPLETION OF THE PROJECT. 

o COMMUNITY OUTREACH SHALL BE PROVIDED FOR THE DURATION OF THE PROJECT. 

B. MAINTENANCE AND PROTECTION OF TRAFFIC

1. SOUTH STREET, BETWEEN BROOKLYN FULTON STREET AND BEEKMAN STREET

 Work hours shall be 12:01AM to 6:00 AM, Monday thru Saturday morning.

 Contractor shall maintain a minimum five (5) foot clear sidewalk for pedestrians at all times,

 Contractor shall maintain a minimum of two 11-foot lanes for thru traffic on South Street

 Full width of roadway shall be opened to traffic when site is unattended

2. INTERSECTION OF  SOUTH STREET AND BEEKMAN STREET

 Work hours shall be 12:01AM to 6:00 AM, Monday thru Saturday morning.

 Contractor shall maintain a minimum five (5) foot clear sidewalk for pedestrians at all times,

 Contractor shall maintain a minimum of two 11-foot lanes for thru traffic on South Street and one 11-foot

lane on Beekman Street.

 Full width of roadway shall be opened to traffic when site is unattended

3. SOUTH STREET, BETWEEN BEEKMAN STREET AND PECK SLIP

 Work hours shall be 12:01AM to 6:00 AM, Monday thru Saturday morning.

 Contractor shall maintain a minimum five (5) foot clear sidewalk for pedestrians at all times,

 Contractor shall maintain a minimum of two 11-foot lanes for thru traffic on South Street

 Full width of roadway shall be opened to traffic when site is unattended

4. INTERSECTION OF SOUTH STREET AND PECK SLIP

 Work hours shall be 12:01AM to 6:00 AM, Monday thru Saturday morning.

 Contractor shall maintain a minimum five (5) foot clear sidewalk for pedestrians at all times,

 Contractor shall maintain a minimum of two 11-foot lanes for thru traffic on South Street and one 11-foot

lane in each direction on Peck Slip

 Full width of roadway shall be opened to traffic when site is unattended

5. SOUTH STREET, BETWEEN PECK SLIP AND DOVER STREET

 Work hours shall be 12:01AM to 6:00 AM, Monday thru Saturday morning.

 Contractor shall maintain a minimum five (5) foot clear sidewalk for pedestrians at all times,

 Contractor shall maintain a minimum of two 11-foot lanes for thru traffic on South Street

 Full width of roadway shall be opened to traffic when site is unattended
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C. GENERAL NOTES 
 

1. THIS IS NOT A PERMIT.  THIS STIPULATION SHEET MUST BE SUBMITTED WITH ALL REQUESTS FOR PERMITS PERTAINING TO THE ABOVE 

CONTRACT AND PRESENT AT THE WORK SITE ALONG WITH ALL ACTIVE CONSTRUCTION PERMITS WHEN THE APPROVED WORK IS BEING 

PERFORMED. 

2. THE CONTRACTOR MUST COMPLY WITH ALL CONSTRUCTION EMBARGOS ISSUED BY THE NYCDOT INCLUDING THE HOLIDAY EMBARGO. 

3. THE CONTRACTOR SHALL COMPLY WITH ALL REQUIREMENTS OF THE NYCDOT SPECIAL EVENTS UNIT AS IDENTIFIED BELOW: 

A. STREET FAIRS / FESTIVALS 

 ALL EXCAVATIONS MUST BE PLATED WITH SKID RESISTANT PLATES. 

 PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT. 

 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE. 

 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYCDOT STREET & ARTERIAL 

MAINTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYCDOT). 

 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED. 
 

B. RUNNING / WALKING / BIKING EVENTS 

 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT. 

 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE. 

 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYCDOT STREET & ARTERIAL 

MAINTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYCDOT). 

 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED. 

 
 

C. PARADES 

 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT. 

 FORMATION AND DISPERSAL AREA PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT (PLATES MUST BE SKID RESISTANT). 

 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE. 

 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYCDOT STREET & ARTERIAL 

MAINTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYCDOT). 

 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED. 
 

D. MAYORAL EVENTS 

 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT. 

 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE. 

 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYCDOT STREET & ARTERIAL 

MAINTENANCE CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYCDOT). 

 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED. 
 

4. ALL RELOCATION WORK BY THE UTILITIES SUCH AS; CON EDISON, TELEPHONE, GAS AND CABLE COMPANIES SHALL PRECEDE THE 

CONTRACTORS’ START OF WORK ON ALL AFFECTED ROADWAYS IN THE IMPACTED CONTRACT AREA. 

5. THE CONTRACTOR IS ADVISED THAT OTHER CONTRACTORS MAY BE WORKING IN THE GENERAL AREA DURING THE TERM OF THIS 

STIPULATION.  IN WHICH EVENT, THE CONTRACTOR MAY REQUIRE MODIFICATIONS BY THE OCMC-STREETS. 

6. THE PERMITTEE IS NOT AUTHORIZED TO ENTER, OCCUPY OR USE ANY PUBLICLY-OWNED OR PRIVATELY OWNED, NON-PAVED, LANDSCAPE 

OR NON-LANDSCAPED LOCATION WITHOUT SPECIFIC WRITTEN PERMISSION.  WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF A 

LIMITED-ACCESS ARTERIAL HIGHWAY, WRITTEN APPROVAL FROM THE NYCDOT OCMC-HIGHWAYS IS REQUIRED.  WHEN THE LOCATION IS 

WITHIN THE RIGHT-OF-WAY OF A PUBLIC STREET OR PUBLIC PARK, WRITTEN APPROVAL FROM THE NEW YORK CITY DEPARTMENT OF 

TRANSPORTATION OR NEW YORK CITY DEPARTMENT OF PARKS AND RECREATION IS REQUIRED.  WHEN THE LOCATION IS WITHIN THE 

RIGHT-OF-WAY OF ANY OTHER JURISDICTION SUCH AS PRIVATE PROPERTY, STATE, FEDERAL ETC., IT IS THE PERMITTEE’S RESPONSIBILITY TO 

DETERMINE THE PROPERTY OWNER AND OBTAIN THE WRITTEN APPROVAL. 

7. THE PERMITTEE SHALL ADHERE TO THE NYCDOT BUREAU OF BRIDGES’ SPECIAL PROVISIONS FOR LANDSCAPE PROTECTION, 

MAINTENANCE AND RESTORATION, ITEMS 1.18.15 THROUGH 1.18.19, WHENEVER AND WHEREVER ANY OF THE PERMITTEE’S ACTIVITIES 

OCCUR WITHIN A LIMITED ACCESS ARTERIAL HIGHWAY RIGHT - OF - WAY. 

8. NO DEVIATION OR DEPARTURE FROM THESE STIPULATIONS WILL BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM THE OCMC-

STREETS.  REQUEST FOR SUCH MODIFICATIONS SHALL BE SUBMITTED TO THE OFFICE OF THE OCMC-STREETS, NEW YORK CITY DEPARTMENT 

OF TRANSPORTATION, A MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION. 

9. FOR ANY CONSTRUCTION ACTIVITY RESULTING IN THE FULL CLOSURE OF A ROADWAY FOR MORE THAN 180 CONSECUTIVE CALENDAR 

DAYS, THE CONTRACTOR MUST PRODUCE AND SUBMIT A COMMUNITY REASSESSMENT, IMPACT AND AMELIORATION (CRIA) STATEMENT 

TO NYCDOT PLANNING AND OBTAIN THEIR APPROVAL BEFORE APPLYING FOR PERMITS, IN COMPLIANCE WITH THE PROVISIONS OF 

LOCAL LAW 24 STREET CLOSURE LAW. 

10. FOR THIS PROJECT THE CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN ALL NECESSARY ADVANCE WARNING AND DETOUR SIGNS, 

TEMPORARY CONTROL DEVICES, BARRICADES, LIGHTS AND FLASHING ARROW BOARDS IN ACCORDANCE WITH THE “MANUAL ON 

UNIFORM TRAFFIC CONTROL DEVICES,” THE TYPICAL SCHEMES INCLUDED IN THIS SPECIFICATION; AND AS ORDERED BY THE ENGINEER-IN-

CHARGE AND THE OCMC-STREETS. 
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11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING HIS CONSTRUCTION SIGNAGE.  THE IDENTIFICATION SHALL INCLUDE THE 

CONTRACTOR’S NAME, SPONSORING AGENCY NAME AND THE CONTRACT NUMBER.  THE IDENTIFICATION SHALL BE PLACED ON THE BACK 

OF THE SIGN.  THE LETTERING SHALL BE THREE (3) INCHES HIGH. 

12. THE OCMC-STREETS RESERVES THE RIGHT TO VOID OR MODIFY THESE STIPULATIONS SHOULD CONSTRUCTION FAIL TO COMMENCE WITHIN 

TWO (2) YEARS OF THE SIGNED DATE OF THESE STIPULATIONS. 
 

 
 
 
 

GARY SMALLS_______                     
GARY SMALLS      GIL CRUZ 

DIRECTOR    PROJECT MANAGER 

OCMC-STREETS    OCMC-STREETS 
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(D) GREEN INFRASTRUCTURE PROVISIONS

(NO TEXT) 



NOTICE 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection (dated July 1, 2014), Sewer Design Standards of the 
Department of Environmental Protection (dated (September 2007) Revised 
January 2009), Water Main Standard Drawings of the Department of 
Environmental Protection (latest revisions), Specifications For Trunk Main Work of 
the Department of Environmental Protection (dated July 2014) and the Standard 
Highway Specifications (Volumes I and II) of the Department of Transportation 
(dated August 1, 2015) of The City of New York, shall be included as part of the 
contract documents.  These said specifications and standard drawings are hereby 
revised under the following section headings: 

A. NOTICE TO BIDDERS
B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN

SPECIFICATIONS
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

SSSWWW   ---   PPPAAAGGGEEESSS   SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 



SW-1 

(NO TEXT ON THIS PAGE) 
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A. NOTICE TO BIDDERS

(1) (A) The Contractor is advised that copies of the Standard Sewer and Water Main Specifications
(dated July 1, 2014), Sewer Design Standards (dated September 2007, revised January 2009), Specifications
For Trunk Main Work (dated July 2014) and Water Main Standard Drawings (latest revisions) are available to
all prospective bidders at no cost upon presentation of receipt of purchase of Bid Package at the following
location:

Department of Design and Construction 
Division of Infrastructure 

Design Services, Specifications, 3rd Floor 
30-30 Thomson Avenue

Long Island City, NY 11101 

(B) The Contractor is advised that copies of the Standard Highway Specifications, Standard Highway 
Details of Construction (latest revisions), Division of Street Lighting Specifications (latest revisions), 
Division of Street Lighting Standard Drawings (latest revisions), Standard Specifications for Traffic Signals 
(latest revisions), and Standard Drawings for Traffic Signals (latest revisions) are available to all prospective 
bidders for a fee at the following location: 

Department of Transportation 
55 Water Street, Ground Floor 

New York City, NY 10041 

(2) The Contractor shall furnish, install, maintain and subsequently remove temporary Protective Tree Barriers.
Protective Tree Barriers shall be Type B, unless otherwise directed by the Engineer, and shall be constructed
and installed as shown on the Protective Tree Barrier sketch in Department of Transportation, Standard
Highway Details Of Construction, Drawing No. H-1046A, as directed by the Engineer, and in accordance with
Department of Parks and Recreation requirements.

(3) All utility locations and invert elevations are not guaranteed, nor is there any guarantee that all existing
utilities, whether functional or abandoned within the project area are shown.

(4) All existing house connections shall be maintained and supported during construction.  The Contractor shall
replace any existing house connection damaged as a result of the Contractor’s construction operations as
ordered by the Engineer at no cost to the City.

(5) The Contractor is responsible for any damage to the existing street and traffic signal equipment, including
underground conduits and the safety of both pedestrian and vehicular traffic for the duration of the contract.
Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations during
construction, all work shall be performed according to NYCDOT Bureau of Traffic’s Standard Drawings and
Specifications at the sole expense of the Contractor.  It is the Contractor’s responsibility to secure an
approved electrical contractor to perform all traffic signal work (if any).  For list of approved electrical
contractors, contact Mr. Michael R. LeFosse of New York City Department of Transportation at (718) 786-
2236.

(6) After issuance of the Notice to Proceed and permission is granted to proceed with the lining of the sewer, the
Contractor is notified that access to the sewer will be through the use of any available manhole or
appurtenance, at the direction of the Engineer.  Furthermore, if an existing buried manhole or appurtenance is
identified and located through as-built records, TV inspections or other means, the Contractor, at the direction
of the Engineer, will bring the manhole or appurtenance to the level of the existing street surface elevation.
Also, at the direction of the Engineer, such manhole or appurtenance can then be used as a point of access
for lining.  Payment for all work here within will be made under items 6.22 F ADDITIONAL HARDWARE,
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73.11 AB ADDITIONAL BRICK MASONRY, AND 51.23RF REPLACEMENT OF EXISTING MANHOLE 
FRAME AND COVER. 

(7) The Project Sign as per New York City Department of Transportation (NYCDOT) Standard Highway
Specifications Subsection 1.06.46 - Project Sign will not be required on this contract.  However, the
Contractor shall be required to provide Temporary Notification Signs in accordance with New York City
Department of Transportation (NYCDOT) Standard Highway Specifications Subsection 1.06.46A -
Temporary Notification Signs.

(8) The Contractor will be required to prepare and submit “As Built” sewer record drawings to the Engineer for
approval, at the completion of the sewer rehabilitation.  Approved “As Built” drawings shall be delivered to
the Department of Environmental Protection, Chief of Emergency Construction,

59-17 Junction Boulevard, 6th Floor - High Rise, Corona, New York, 11368, Tel. No. (718) 227-1868.  The
following guideline is provided for the preparation of "As Built" sewer record drawings:

(A) The prepared drawings shall be submitted in CADD format on CD’s along with a plotted Mylar for each
location drawing.  The drawings on CD’s and the plotted Mylar’s shall be legal size (8-1/2“ x 14”).  The
Mylar shall be 3-mil in thickness.

(B) The “As Built” drawings shall conform to Department of Environmental Protection (DEP) Emergency
Construction Drawings (ECD).  A sample copy of the ECD may be obtained at the above office together
with DEP guidelines.  These DEP guidelines are summarized below:

(1) Drawings shall consist of the same legend and layout of title boxes shown on the sample ECD
drawing.

(2) Drawings shall consist of a location plan view on one sheet.  The location plan view shall be drawn
Not-To-Scale.

(3) Drawings shall contain a note making reference to the datum used.  (Datum used shall be that of the
Borough where the sewer is located.)

(4) Each plotted Mylar drawing shall contain the signature and stamp of the Contractor’s NYS
Professional Engineer/Registered Architect.

(5) The location plan view shall include:
(a) street name and two (2) crossing streets or distance from;
(b) north arrow;
(c) property lines and widths;
(d) curb lines and widths;
(e) sewers, manholes, catch basins, connections (No horizontal bends allowed on sewer lines);
(f) sewer sizes, materials (ESVP, RCP, DIP, etc.), and types (New, Existing, Sanitary, Storm,

Combined, etc.);
(g) sewer length (between centerlines of manholes);
(h) sewer flow direction;
(i) offsets of sewer lines or extensions from property lines (not curb lines);
(j) foundations (concrete cradle, stone ballast, piles, etc.);
(k) manholes types (Precast, Concrete, Brick, A-1, A-2, etc.);
(l) manhole elevations (both rim and invert);
(m) manhole stationing along installed sewers;
(n) catch basins types (Type 1, Type 2, etc.);
(o) catch basin connections;
(p) show actual number of manholes and catch basins;
(q) house connection spurs (stations and locations);
(r) address of house connections (new connections and reconnections);
(s) house connection information at curb (station, length, depth and offset from the curb);
(t) details of non-standard structures or appurtenances constructed;
(u) location of all existing and installed offset distances from property lines;
(v) type of lining, thickness and reinforcement of lining; and
(w) all appropriate notes.
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(6) Examples of notes that can be used are as follows:
(a) Unless otherwise noted, all house connections are 6” ESVP;
(b) Unless otherwise noted, all catch basins are Standard Type 1;
(c) Unless otherwise noted, all new curb connections are at a depth of approximately 8-feet at the

curb and are 2-feet inside the curb line;
(d) Unless otherwise noted, all built manholes are brick;
(e) Unless otherwise noted, all catch basin connections are 12” DIP on crushed stone;
(f) unless otherwise noted, all ESVP sewers are installed on 6” concrete cradle;
(g) Pipe lengths are measured from inside face of manhole to inside face of manhole.

(C) The cost of preparing and submitting “As Built” approved drawings shall be deemed included in the prices
bid for all scheduled bid items in the contract.  No separate or additional payment will be made for this
work.

(9) The Contractor must submit their proposed bypassing system to the Engineer for approval and no work will
commence until such approval is granted. The Contractor is notified that flow bypass will be done internally,
through the annular space between the host pipe and the spiral wound liner, or by any other internal means, to
avoid interference with the spiral wound liner installation.  No flow bypass or water discharge is permitted at
the street surface level for the reconstruction of the interceptor sewer shown in the contract drawings.

(10) Prior to the installation of the spiral wound liner, the Contractor will conduct a pre-lining sewer inspection, to
assess the existing condition of the sewer, and submit the inspection report to the Engineer for approval.  After
the installation of the spiral wound liner, the Contractor will conduct a post-lining sewer inspection and submit
to the Engineer and DEP for approval and acceptance of all work.  The cost of the pre-lining and post lining
inspections and report are deemed included under Section 50.95.

(11) The Contractor is responsible for protecting the existing sewer from failure during the entire construction
period.  No additional or separate payment will be made for this work.

(12) Any existing fences, lamp posts, sidewalks, curbs, fixtures, pavement markings and other encumbrances
removed within unopened areas during construction will be replaced in kind to the satisfaction of the Engineer.
Any existing grass or lawn areas disturbed within project areas during construction will be restored with sod in
accordance with the Department of Parks and Recreation Standard Specifications.  This will include, but not
limited to, the provisions of topsoil as needed.  The cost of the above work is deemed included in the prices bid
for all contract items of work and no additional or separate payment will be made.

(13) The Contractor is advised that the method and system of rehabilitation of the interceptor sewer shown in the
contract drawings must utilize the grouted steel reinforced PVC profile lining system, SPR-TM, as
manufactured by Sekisui SPR Americas, LLC, or equal.  The spiral wound liner will be mechanically installed.
All work must be done to the satisfaction of the engineer in accordance with the specifications herein, including
the requirements stipulated under Section 50.95 - RECONSTRUCTION OF EXISTING SEWER USING
SPIRAL WOUND LINING METHOD.

(14) The Contractor must submit a certified statement from the pipe liner manufacturer indicating the Contractor is
an approved installer of their system with certificates of training for each crewmember involved in the lining
process from the manufacturer for approval by the Engineer.

(15) Prior to the start of construction, the Contractor must submit engineering calculations and shop drawings for
the renewed conduit to the Engineer for approval.  The spiral wound liner and annular grout must function as a
fully structural pipe independent of the host pipe with a minimum service life of 50 years. The engineering
calculations and shop drawings must be sealed by a Professional Engineer licensed in the State of New York.

(16) All debris removed during the cleaning of the sewer must be removed through manhole access.  Should the
Contractor encounter large debris   that needs to be demolished to smaller size to be removed from the
manhole, the additional cost of such work will be included in the price bid for item 54.14RD – REMOVAL OF
LARGE DEBRIS FROM SEWER.

(17) The Contractor is advised that previous sewer inspections have shown groundwater infiltrating the existing
sewer at multiple locations at rate which appears to be more than 100GPM.  Prior to the installation of the



5-13-2022   PS-312MX (REBID 4) 

SW-5 

spiral wound liner, the Contractor is required to perform a pre-lining sewer inspection to determine the 
condition of the existing sewer.  All infiltration points must be repaired to the satisfaction of the Engineer, so 
infiltrating groundwater will not interfere with the installation of the spiral wound liner.  After the spiral wound 
liner is completely installed, the sewer must be free of any groundwater infiltration.  The cost of the pre-lining 
sewer inspection and the cost of all work necessary to repair existing groundwater infiltration is deemed 
included under Section 50.95 - RECONSTRUCTION OF EXISTING SEWER USING SPIRAL WOUND LINING 
METHOD.  

(18) The Contractor should anticipate work hours to be conducted between the hours of midnight and 6:00 AM
while the sewer’s flow rate is lowest.   Prior to the start of installation, the Contractor will submit their expected
work hours to the Engineer for approval.

(19) The Contractor will carry out the Contractor’s operations in strict accordance with OSHA, NYS and the
Manufacturer’s safety requirements.  Emphasis must be placed upon safety requirements for entering confined
spaces.

(20) The Contractor is advised that all liner installation must be carried out in full compliance with all City, State and
Federal laws, rules and regulations regarding Air Quality and Safety.  The Contractor will provide adequate
ventilation in the work area at all times.  Air quality in the shaft will be tested immediately prior to each change
in shift.  Air quality in the sewer will be tested prior to personnel entry and periodically thereafter as required by
law.  The Contractor will provide adequate lighting in the shafts and around equipment being utilized.  Power
and lighting circuits swill be separated and thoroughly insulated.
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B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS

(1) Refer to Subsection 10.15 - Notice To Utility Companies, Etc., To Remove Structures Occupying Place
Of Sewers, Water Mains Or Appurtenances, Page I-11:
Add the following to Subsection 10.15:

(1) CONSOLIDATED EDISON COMPANY OF NEW YORK (CON EDISON)

There are CON EDISON facilities in the area of construction.  The Contractor shall notify CON EDISON at 
least seventy-two (72) hours prior to the start of construction by contacting Mr. Mike Mobyed at (718) 425-
6870. 

(2) NATIONAL GRID

There are NATIONAL GRID facilities in the area of construction.  The Contractor shall notify NATIONAL GRID 
at least seventy-two (72) hours prior to the start of construction by contacting Mr. Neville Jacobs Jr. at (718) 
963-5612.

(3) VERIZON

There are VERIZON facilities in the area of construction.  The Contractor shall notify VERIZON at least 
seventy-two (72) hours prior to the start of construction by contacting Mr. Aubrey Makhanlall at (718) 977-
8165. 

(4) CHARTER (SPECTRUM)

There are CHARTER (SPECTRUM)facilities in the area of construction. The Contractor shall notify 
CHARTER (SPECTRUM) at least seventy-two (72) hours prior to the start of construction by contacting Mr. 
John Piazza at (917) 888-4261. 

(2) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page I-13:
Add the following to Subsection 10.21:

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS

The Contractor must notify Ms. Sol Posada, P.E., Chief, Infrastructure, at the Department of 
Environmental Protection, 59-17 Junction Blvd, Corona, N.Y. 11368, at (718) 595-7434 at 
least thirty (30) days prior to the start of construction. 

(2) NEW YORK CITY FIRE DEPARTMENT

The Contractor shall notify the Bureau of Fire Communications at least thirty (30) days prior to the start of 
construction by contacting Mr. Ed Durkin at (718) 624-4194 or (718) 624-3752. 

(3) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor must notify Mr. Bjorn Seedan/Akmal Mikhai - Signal/Street Lighting Operations, 34-02 Queens 
Blvd., Long Island City, N.Y. 11101 at (212) 839-3790/ (212) 839-3368, at least seventy-two (72) hours prior 
to the start of construction. 

(4) N.Y.C. DEPARTMENT OF PARKS AND RECREATION

The Contractor shall notify the Parks Department by the morning of the next business day following the day of 
notification of the work order at each ordered location by contacting Mr.Jason Conheeney at (718) 965-7740. 

(5) N.Y.C. TRANSIT AUTHORITY
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(a) The Contractor shall notify the Transit Authority by the morning of the next business day following the day
of notification of the work order at each ordered location by contacting Mr. John Malvasio, P.E., Director,
Department of Maintenance-Of-Way, 130 Livingston Street, Room 8044D, Brooklyn, New York 11201,
Telephone (718) 694-1358, if any T.A. facility is within fifty (50) feet of sewer lining work.

(b) The Contractor shall notify the Transit Authority by the morning of the next business day following the day
of notification of the work order at each ordered location by contacting Ms. Sarah Wyss, Director Of Short
Range, Bus Service Planning (SRB), 2 Broadway, 17th Floor, New York, N.Y. 10004, Telephone No. (646)
252-5517, sarah.wyss@nyct.com, if any bus routes as well as bus stops may be affected by the sewer
lining work.

(3) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page I-15:
Add the following to Subsection 10.30:

(1) Traffic Stipulations:

The Contractor shall refer to the Traffic Stipulations that are attached to the end of this section, and as 
directed by the Engineer.  

(5) Add the following new Section:

SECTION 50.95 
RECONSTRUCTION OF EXISTING SEWERS USING 

SPIRAL WOUND LINING METHOD 

50.95.1 DESCRIPTION 

This section includes the requirements for the reconstruction of sewers by installation of a PVC Spiral Wound 
Lining profile utilizing the grouted steel reinforced PVC profile lining system, SPR-TM, as manufactured by Sekisui 
SPR Americas, LLC, or equal. This spiral wound lining system must be installed in accordance to ASTM F1697 
and ASTM F1741. 

50.95.2 STANDARDS 

A. American Society for Testing and Materials (ASTM):
1. A653/A653M-06 – Standard Specification for Steel Sheet, Zinc-Coated (galvanized) or Zinc-Iron

Alloy-Coated (Galvanized) by the Hot-Dip Process
2. C109-05 Standard Test Method for Compressive Strength of Hydraulic Cement Mortars (Using 2-

in. Cube Specimen)
3. ASTM C940-98 Standard Test Method for Expansion and Bleeding of Freshly Mixed Grouts for

Preplaced-Aggregate Concrete in the Laboratory
4. C1090-01 Standard Test Method for Measuring Changes in Height of Cylindrical Specimens of

Hydraulic-Cement Grout
5. D256-06 Standard Test Method for Determining the Izod Pendulum Impact Resistance of Plastics
6. D638-03 Standard Test Method for Tensile Properties of Plastics
7. D648-06 Standard Test Method for Deflection Temperature of Plastics Under Flexural Load in the

Edgewise Position
8. D1784-03 Specification for Rigid Poly (Vinyl Chloride) (PVC) Compounds and Chlorinated Poly

(Vinyl Chloride) (CPVC) Compound
9. F1697-18 Standard Specification for Poly (Vinyl Chloride) (PVC) Profile Strips for Machine Spiral-

Wound Liner Pipe Rehabilitation of Existing Sewers and Conduits.
10. F1741-18 Standard Practice for Installation of Machine Spiral Wound Poly (Vinyl Chloride) (PVC)

Liner Pipe for Rehabilitation of Existing Sewers and Conduits
11. ASTM C39 Standard Test Method for Compressive Strength of Cylindrical Concrete Specimens
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50.95.3  ENGINEERING PARAMETERS AND SUBMITTALS 
 

A. The Contractor is responsible for the following submittals. 
1. Prior to the start of construction, the Contractor must submit the following to the Engineer for 

approval: 
i. Shop drawing submittal: Engineering calculations and shop drawings for the renewed 

conduit.  These calculations and drawings will address live load, dead load, ground 
water, the profile designation (geometry), grout strength and thickness required, and 
reinforcing strips.  The calculations will be based on an evaluation of the existing 
conditions of the host pipe, the long-term design loads on the renewed conduits, loads on 
the spiral wound lining conduit during installation, and the required chemical resistance 
and flow capacity of the renewed pipeline.  The calculations will be sealed by a 
Professional Engineer registered in New York State. 

ii. Host pipe cleaning methods. 
iii. Flow bypass pumping plan. 
iv. Pre-installation Close Circuit Television (CCTV) or direct inspection of host pipe. 
v. Work plan for spiral winding lining process, including details of all materials and 

equipment to be used during the winding process. 
vi. Grout mix submittal showing that the proposed grout mix will satisfy the requirements of 

this specification and the Contractor’s submittal. 
vii. Work plan for annulus grouting that addressed the spacing and details of bulkheads, 

details of the bracing system (including engineering calculations), grout injection/vent 
holes, the number of grout lifts required to fill the annular space, and methods for 
repairing holes in the PVC lining. 

viii. Work plan for securing the ends of the liner and transition from the newly lined pipe to the 
host pipe. 

ix. Documentation that the reinforcing strips satisfies the requirements of this specification 
and the Contractor’s submittal. 

x. Documentation that the profile material satisfies the requirements of this specification and 
the Contractor’s submittal. 

2. During construction, the Contractor shall submit the following to the Engineer: 
i. Compressive strength and flowability test results for annulus grout. 

3. After construction, for final acceptance, the Contractor must submit post-installation videos of the 
newly lined sewer and As-Built drawings of the renewed conduit. 

 
 
50.95.4  MATERIALS 
 

A. Spiral Wound PVC Profile Strip: 
1. The profile strip must be made from PVC compounds conforming to ASTM D 1784 with a cell 

classification of 12344 or higher. 
2. The profile strip must be a single strip consisting of all mechanical locks within itself.   
3. The profile strip must be compatible with the design requirements for the renewed conduit and 

will be suitable for installation in the host pipe. 
 

B. Annulus Grout: 
1. Grout used to fill the annular void must be approved by the manufacturer and consist of Portland 

cement, water, and suitable admixtures. 
2. Flow characteristics, maximum drying shrinkage, and minimum compressive strength 

requirements for the grout must be compatible with the design requirements for the renewed 
conduit and must be compatible with the field conditions under which the grout will be installed. 

 
C. Steel Reinforcing Strip: 

1. The thickness, formed shape and yield strength of the strip must be compatible with the design 
requirements for the renewed conduits and the specified profile designation. 
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D. Material Markings:
1. All products required to complete the spiral wound lining renewal process, including the profile

strip, must be distinctly marked with product type, manufacturer and date of manufacture.

50.95.5 PRODUCT, HANDLING AND STORAGE 

A. The spiral profile will be shipped on appropriately sized reels for ease of handling and product protection.

B. The product will be inspected for defects at the time of manufacture and again in the field prior to
installation.  Defects to the profile include, but are not limited to, gouges, abrasion, flattening, cuts,
punctures, and ultra-violet (UV) degradation.  Defective product will not be installed and must be removed
from the site.

C. Handling and storage of the profile reels will be in accordance with the manufacturer’s instructions.

D. All other products required to complete the spiral wound lining renewal process will be handled and
stored in accordance with the manufacturer’s instruction.

E. Each product will be accompanied by its relevant specifications and MSDS information.

50.95.6 QUALITY ASSURANCE 

A All products must be inspected by the Contractor prior to the start of installation and must be free of 
defects.  Any defective products must be removed from the site. 

B. All products on site are subject to inspection by the Engineer.

C. The Contractor must have a record of performance of similar installations.  The Contractor must submit
resumes for superintendents, foremen and other personnel demonstrating competency and experience to
perform the work as define in the specifications and all other contract documents.

D. The profile manufacturer must provide letters of qualification certifying the fitness of their products for use
in the spiral wound lining system and conformance to the requirements of this specification and all other
applicable contract requirements.  Certification must also provide the history of successful application of
the product.  The Contractor must be approved and qualified by the manufacturer.

E. After installation of the liner, a post-lining CCTV or direct visual inspection will be performed to verify the
liner was properly installed.

50.95.7 PREPARATION FOR LINING 

A. Host Pipe Access:
1. Prior to the start of construction, the Contractor must inform the Engineer, in writing, of any

manhole access point to be used during construction.

B. Cleaning:
1. All debris and obstructions must be removed from the host pipe in accordance with the

specifications for 54.11 SEWER CLEANING and 54.14 REMOVAL OF LARGE DEBRIS FROM
SEWERS.

2. Water jetting or other approved mechanical means can be used to clean and prepare the surface
of the host pipe.  All loose material, acids, grease and other deleterious substances must be
removed during cleaning, and the prepared surface must be suitable for bonding with
cementitious grout.

C. Pre-Installation Inspection:
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1. After cleaning, and prior to winding the profile, the Contractor must inspect the host pipe to 
ensure there are no excessive variations in the host pipe profile and no obstruction that would 
hinder the spiral winding process.  The Contractor must also verify that the sizing the profile 
(wound geometry) will be suitable for the host pipe geometry. 

2. The longitudinal and radial locations of all lateral connections to the host pipe shall be logged for 
subsequent reinstatement. 

3. The Contractor must perform a pre-installation video survey of the host pipe. 
 

D. Flow Bypass 
1. Where required for safe and effective application of the technology, due to excessive flow, the 

Contractor will determine whether full or partial bypass flows around the length of the host pipe 
designated for renewal is required. 

2. With approval from the Engineer, the bypass will be made by plugging the host pipe at an existing 
upstream manhole or location and pumping the full or partial flow into a downstream manhole or 
location. 

3. The pumps and bypass lines must have adequate capacity to handle peak flows, if full bypass is 
required. 

4. Flow interruptions must be coordinated with the Engineer prior to the start of construction. 
 
 
50.95.8  INSTALLATION  
 

A. Profile Winding: 
1. Winding of the profile must conform to the specifications and approved submittals. 
2. The profile will be wound using equipment that is either static of self-running in accordance with 

ASTM F1741. 
3. The winding process must be continuous until the spiral wound lining reel is complete for the 

length of the host pipe to be renewed. 
 

B. Annulus Grouting: 
1. Annulus grouting and grout strength must conform to the Contractor’s approved submittals. 
2. After the spiral wound lining conduit has been installed, and before the annulus is grouted, the 

Contractor will restore service at all connections.  Field conditions will dictate whether service 
restoration can be done from inside the conduit or whether restoration will require the exterior of 
the conduit and connecting pipe to be exposed. 

3. Grouting will be done between bulkheads installed at pre-determined distances apart along the 
conduit. 

4. Prior to grouting, a bracing framework will be installed which will be designed by the Contractor to 
serve the following functions during grouting: 

i. Preventing flotation of the spiral wound liner conduit 
ii. Aligning the conduit within the host pipeline so that the required annular space is 

maintained between the conduit and the host pipeline 
iii. Preventing excessive deflection of bucking of the conduit. 

5. Grout will be pumped into the annular space through pre-drilled locations around the 
circumference of the spiral wound liner conduit.  Vent holes must be provided at suitable locations 
to permit air to be expelled from the annular space and to monitor grout filled levels. 

6. Grouting may be performed in one or more lifts in order to completely fill the annular space. 
7. Grout will be sampled and tested as designated by these specifications or the Engineer.  Sample 

preparation and testing shall conform to ASTM C109. 
i. Compressive strength test results for annulus grout shall be completed in accordance 

with ASTM C 109 for 2” cubes and ASTM C39 for grout cylinders.  Collect grout sample 
from each truck load. 

1. 3-day breaks 
2. 7-day breaks 
3. 28-day breaks 
4. 56-day breaks – to be tested upon request 

ii. For each truck load, collect flow ability tests in accordance with ASTM C939 
iii. For each truck load, collect temperature and batch time information 
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C. Sealing the ends of the liner: 
1. The ends of the spiral wound conduit will be securely grouted in position.  The conduit must be 

sealed to the host pipe with material capable of achieving a watertight seal. 
2. The step in the flow line at the ends of the renewed conduit will be blended into the existing flow 

line using appropriate materials. 
D. Any holes made in the profile during the grouting operation will be sealed in accordance with 

manufactures recommendations and to the satisfaction of the engineer. 
E. At points where temporary excavation is required for access to the host pipe or connections, appropriate 

encasement must be provided for the exposed profile and/or connecting pipelines.  Encasement materials 
may consist of concrete, sand, slurry, or other suitable materials as approved by the Engineer. 

 
 
50.95.9  FLOW BYPASS 
 
The contractor must provide for the diversion of flow of existing sewers upstream of the pipe to be lined and pump 
the flow into an existing downstream manhole. The contractor must utilize upstream manholes for this purpose to 
the extent possible.  Other sewer appurtenances may be utilized if approved in writing at the discretion of the 
Engineer.  The pumps and bypass lines must be of adequate capacity and size to handle the flow. All bypass 
lines and pumps must be positioned to allow the free flow of pedestrian and vehicular traffic and in accordance 
with DOT permits stipulations.  If this cannot be achieved due to the volume of flow requiring larger diameter 
discharge lines that cannot be maintained above ground, such lines must be recessed below the roadway.  The 
contractor must submit their proposed bypassing system to the Engineer for approval and no work will commence 
until such approval is granted. 

 
 

50.95.10 POST-LINING CLOSED CIRCUIT TELEVSION INSPECTION OF SEWER AND ACCEPTANCE 
 

A. After the liner is installed, a post-lining CCTV inspection or direct visual inspection will be performed to 
determine the liner is properly installed.   

 
B. The newly reconstructed sewer must be lined to the manufacturer’s recommendations and completed 

without defect. 
 

C. The ends of the liner, at the manholes, must be securely sealed to the host pipe and watertight. 
 

D. The post lining inspection must include sounding of pipeline to identify any voids in grout. 
 

E. The newly lined sewer must be free of any groundwater infiltration 
 

F. Should the post lining inspection show any defects in the lined main, any leaks at the seal ends, or any 
voids in the grouting of the annual space, the Contractor is responsible for all repairs in accordance with 
the manufacturer’s recommendations, to the satisfaction of the Engineer, at no additional cost to the City. 
 

G. The Contractor will provide the post-lining inspection report to the Engineer for acceptance of work. 
 

 
50.95.11 MEASUREMENT 
 
The quantity of sewers reconstructed using Spiral Wound Liner to be measured for payment must be the number 
of linear feet of existing sewer reconstructed and accepted by the Engineer, measured horizontally along the 
centerline of the sewer from inside face of the beginning manhole to inside face of end manhole.   
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50.95.12 PRICE TO COVER 
The contract prices bid per linear foot of the below item must cover the cost of all labor, material, plant, 
equipment, samples and tests required or necessary to reconstruct the existing sewer by using spiral wound 
lining method as specified herein, including the diversion of flow of existing sewers; controlling (or 
maintaining) the flow for all active service connections; controlling (or maintaining) the flow for all ground 
water infiltration into the pipe, including any necessary dewatering; bypassing and pumping of the existing 
active service connections as necessary; repair of active service connections; all necessary excavation, 
backfilling, compaction and restoration of pavement, sidewalk and driveway areas for the installation and 
operation of  a flow bypass system including recessed piping; complete installation of the liner; post 
television inspection of installed liner; temporary and permanent restoration of all disturbed pavement and 
sidewalk areas; and furnishing and installing all other items necessary to complete this work and do all work 
incidental thereto, all in accordance with the specifications as directed by the Engineer. 

Item No.  Description Pay Unit 

50.95SWL096072 RECONSTRUCTION OF EXISTING 96” W X 72” H SEWER L.F.
USING  SPIRAL WOUND LINING METHOD 

       END OF SECTION 50.95 

(4) Add the following Section

SECTION 54.14  
REMOVAL OF LARGE DEBRIS FROM SEWERS 

54.14.1 DESCRIPTION 

This item will be used to compensate the Contractor for additional costs associated with the presence of large 
debris, exceeding twelve (12) inches in its greatest dimension, detected during the sewer cleaning process that 
the Contractor will be required to remove from the existing sewers and sewer portions through the manholes. 

The existing sewers shall be defined as: 

(a) Sewers that are to be reconstructed using DEP approved lining or shotcrete methods.
(b) Sewers that are shown, specified or ordered cleaned within the contract limits.

54.14.2. WORK INCLUDED 

The Contractor shall furnish all labor, materials and equipment and shall do all work necessary to remove and 
dispose of all large debris and obstructions from the invert, walls and crown of all existing sewers and sewer 
portions through the manholes, which are shown on the plans or specified in the contract documents to be 
cleaned, repaired and/or reconstructed.  

Prior to the start of work the Contractor will be required to submit a fluming/bypass-pumping detail in accordance 
with Subsection 10.13 - (3) Existing Flow. This fluming/bypass-pumping diagram shall detail the Contractor's 
method to prevent debris, silt, and grease from migrating downstream during the removal operation. The 
Contractor shall be required to clean the downstream sewer if the debris, grease, oil and silt from the removal are 
not captured and removed at no additional cost to the City.  In addition, the Engineer must be informed of any 
large debris encountered, so that measurements may be taken to quantify the amount of large debris for removal.  
No payment will be made for any large debris removed from sewer cleaning work prior to such measurements are 
taken. 
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54.14.3 DISPOSAL 

All material removed from the sewers and sewer portions through the manholes under this contract shall become 
the property of the Contractor and shall be properly disposed of away from the site, at the Contractor’s expense.  

In presence of the removal of large debris from the sewers and sewer portions through the manholes is 
subcontracted, it shall be Contractor’s responsibility to ensure that the subcontractor properly disposes of the 
material removed away from the site.  

In the event that the removal of large debris from the sewers and sewer portions through the manholes is 
subcontracted, it shall be Contractor’s responsibility to ensure that the subcontractor properly disposes of the 
material removed away from the site.  

54.14.4 MEASUREMENT 

The quantity of removal of large debris from the sewer to be measured for payment shall be the volume in cubic 
yards of large debris physically removed and properly disposed of away from the site of work to the satisfaction of 
the Engineer.  

For the purposes of payment, large debris shall be defined as solids larger than twelve (12) inches in their 
greatest dimension from existing sewers through the manholes.  Silt shall be defined as all sedimentary material. 

Should the Contractor be required to remove and dispose of any debris not falling within the guidelines specified 
herein, then payment for the cost of all labor, material, equipment, etc., shall be made in accordance with Articles 
25 and 26 of the Contract.  

54.14.5 PRICE TO COVER 

The contract price for Item No. 54.14RD – REMOVAL OF LARGE DEBRIS FROM SEWERS shall be the unit 
price bid per cubic yard and shall cover the cost of all labor, materials and equipment or necessary for the proper 
removal and disposal of all large debris in the existing sewers and sewer portions through the manholes 
regardless of the size, including fluming, dewatering and/or diversion of the flow in the existing sewers together 
with all work incidental thereto, all in accordance with the plans and specifications and as directed by the 
Engineer. 

54.14.6 NO SEPARATE PAYMENT 

No separate payment will be made for any submissions required under Subsection 54.14.2.  In addition, no 
payment will be made for on site equipment downtime, including the costs of the sewer cleaning machine or for 
the payment of any idle labor forces. 

Payment for Removal of Large Debris from Sewers will be made under the Item Number as calculated below: 

The Item Number for Removal of Large Debris from Sewers has seven characters. (The decimal point is 
considered a character, the third character.)  

(1) The first five characters shall define Removal of Large Debris from Sewers: 54.14

(2) The sixth and seventh characters shall define Removal of Large Debris from Sewers:

RD – Removal of Large Debris from Sewers 

(3) The Item Number together with Description and Pay Unit as provided in the Bid Schedule is provided below:
Item No.  Description         Pay Unit
54.14RD  REMOVAL OF LARGE DEBRIS FROM SEWERS      C.Y.
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

1) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In Diameter And
Larger, Section 11. Fabrication:, Page 4;
Add the following to Section 11:

All steel water mains must be spiral welded pipes, and all steel water main fittings must be fabricated from
qualified spiral welded pipe. Can type pipe is not acceptable except for fabrication of tees and reducers.

2) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In Diameter And
Larger, Section 13. Special Fittings:, Page 5;
Add the following to Section 13:

The steel reducer must have a length of seven (7) feet for every twelve (12) inches reduction in diameter.

END OF THIS SECTION 

         This Section consists of Fourteen (14) pages + Four (4) pages of attachments

NO TEXT ON THIS PAGE 
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THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

09/09/2022 
ADDENDUM No. # 1 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 
85022B0089– PS-312MX (REBID 4) 
 

 REHABILITATION OF INTERCEPTOR SEWER IN 
SOUTH STREET BETWEEN FULTON ST. AND DOVER ST. 

     
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 
The bidder is advised that the items listed below apply to the project: 

 

1.  Bidders Questions and Responses to Questions:  
 Attachment A is included with this Addendum.  
 
2. Revisions to Documents: 
 Attachment B is included with this Addendum. 
 
3. Revisions to PASSPort forms:  
 No Attachment C is included with this Addendum. 

 
Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (719) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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Attachment A 
Addendum #1 

09/09/2022 
DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:  REHABILITATION OF INTERCEPTOR SEWER IN 
                                SOUTH STREET BETWEEN FULTON ST. AND DOVER ST. 
 
ATTACHMENT A – BIDDERS QUESTIONS AND DDC RESPONSES 

No. Bidders Questions DDC 
Responses 

1 

I would like to formally request the Plan Holders 
List for this project. 
 
2. “Would the owner consider Geopolymer as an 
alternative lining method?” 
 

 1- See Attachment B, page-4 of this  
     Addendum. 
 
 
 
 2- No alternate lining method will be allowed 

2 How long will the current fencing and barricades 
be in place along South Street? 

 
 Present setup of fencing and barricade in place is   
 outside DDC jurisdiction. 

3 
Can the area inside the fence and barricades be 
used for storage of materials and 
equipment? 

 No. 

4 
Can the 72‐inch combined sewer be made 
available to divert some of the flow from the box 
pipeline? 

 Yes, but the Fluming Plan has to be developed by the    
 contractor and subjected to DEP approval. 

 
 
5 

Are there any existing NYC facilities that can be 
made available for equipment or material 
storage? Specifically, the fenced DOT yard that 
is on South Street? 

 No, DDC cannot permit the use of NYC facilities 
including DOT yard usage. 

 
6 

Can the parking lane be used to maintain two 
lane traffic during the working hours? 

 No. Please refer to the OCMC stipulations page S-10     
 through S-13, VOLUME 3 OF 3.  

 
7 

Can the parking lane remain closed to stage 
construction materials/equipment/bypass? 

 No. Please refer to the OCMC stipulations page S-10     
 through S-13, VOLUME 3 OF 3. 

 
8 

Is there an option for some short bypass runs 
that would be trenched under the existing 
road so that daily traffic would not be impacted? 

 At present there is no such known facility which can   
 be utilized as proposed. 

 
9 

What is the flow rate in feet per second and 
gallons per day?  Existing flow rate data is not available. 

 
10 

Can the existing frame and cover be replaced 
with a 36” frame and cover?  No. 

 
 
 

11 

We understand bid submissions are due Sept. 
13 by 11:30am. What is the timing on 
submitting through PASSport and submitting the 
hard copy? Are both to be done by 
11:30am? Or do we submit through PASSport 
by 11:30 am, and then deliver hard copy at 
some point on this date? Is the actual You Tube 
opening at 11:30am? 

 Submission of bid through PASSPort and   
 delivery of the hard copy of the bid should be   
 completed on or before 11:00 A.M. on the day of BID. 
Bid Opening is scheduled for 11:30am. 
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Addendum #1 

09/09/2022 
 

 
 
 

No. Bidders Questions DDC 
Responses 

12 

Please confirm the chimney diameter at the first 
manhole on South and Fulton St. The 
manhole is sealed with asphalt as well as being 
covered by parked cars. 
It is imperative for bypass and bulkhead 
planning purposes that we have this information. 
We would also want to know if there is a precast 
flat top on the Chimney as well. 
Would we be permitted to replace the current 
Flat Top (if there is one) with one that has a 
larger opening that would permit a larger 
casting? We would be interested in using a 
Center Access Cover, such as the Campbell 
Pattern # 4431, which is an opening within a 
larger opening. 

Chimney size is 4’ x 4’. Contractor will be permitted to 
replace the current Flat Top (if there is one) with one 
that has a larger opening that would permit a larger 
casting conforming to drawings SE39 through SE42 of 
NYCDEP Sewer Design Standards. 

13 

The manhole at South and Peck appears to be a 
Flat Top over a 4’ or 5’ diameter 
chimney. Can you confirm the diameter of the 
chimney? 
Would we be permitted to replace the current 
Flat Top (if there is one) with one that has a 
larger opening that would permit a larger 
casting. We would be interested in using a 
Center Access Cover, such as the Campbell 
Pattern # 4431, which is an opening within a 
larger 
opening. 

 
  See DDC Response to Question #1 above  
 

14 What is the depth of the water in the box 
culvert?   No data available from DEP. 

15 

If the answers are unable to be confirmed, we 
request an extension of time to bid and the 
opportunity to make a confined space entry and 
confirm answers to these questions. 

 There will be no postponement in the bid date. 

 
 

16 

There is significant upfront cost to setting up the 
bypass. Bypass will be required to perform 
the grout injection; however, the ability to bill for 
the bypass is encompassed in the lining 
per Linear Foot which won’t happen until 
considerable time has elapsed. Can a separate 
Bypass Bid Item be created, so that it can be 
billed throughout the performance of work? 

Cost of bypass is deemed included in the unit price bid of 
the lining per linear foot. However, the contractor can 
submit its payment breakdown of lining per linear foot to 
the Engineer for partial payments of this unit price work 
subject to the Engineer’s approval. 
 

 
17 

The procurement of the SPR lining will happen 
as soon as possible, will the contractor be 
able to invoice for the stored materials even 
though it is a Linear Foot Bid Item? 

Please refer to Section 1.06.35 of NYCDOT Standard 
Highway Specifications. 
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Attachment B 
Addendum #1 

09/09/2022 
 
DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:   REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET                         
                                  BETWEEN FULTON ST. AND DOVER ST. 
 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
1. Please note that a recent update to the PASSPort system has resulted in a change to this 
solicitation (EPIN: 85022B0089).  The system will now require certain information related to the 
MWBE requirements to be submitted along with the bid/proposal submission.  Please also note that 
there is a new Schedule B document “SCHEDULE B – M/WBE Utilization + Waiver Instruction July 
2022” which has been uploaded through this Round 2 that fully replaces the previously issued 
Schedule B document “SCHEDULE B – M/WBE Utilization + Waiver Instruction” issued vide Round 1.   
 
The revised Schedule B provides detail about how to enter the required information into PASSPort.  
All other information in the solicitation remains unchanged. 
 
2. Added Plan Holder’s List. 
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DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:    REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET BETWEEN      
                                  FULTON ST. AND DOVER ST. 
 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum initiates Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
Questionnaire Changes:  
 
None 
 
 
Item Grid Changes:  
 
None 
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CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 

ADDENDA CONTROL SHEET 
 
BID SUBMISSION DATE/ TIME: September 16, 2022; between 8:30 AM and 11:00 AM 
BID OPENING DATE/ TIME:       September 16, 2022; 11:30 AM 
 
PROJECT No. : PS-316MX (REBID 4)  
 

TITLE: REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET BETWEEN      
              FULTON ST. AND DOVER ST.   
 

ADDENDA ISSUED 
NO. 
OF 
DWG 

DATE 
APPROVED BY: 

SPECS UNIT GENERAL 
COUNSEL 

#1  
Questions from Bidders and Responses to Questions;  
Revisions to Documents. 

 09/09/2022   

#2 
Revised Bid Opening Date (9/16/2022)..  09/12/2022 

  

     
     
     
     
     
     
     
     
     
     
     
     
     

09/12/2022
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THE CITY OF NEW YORK 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

DIVISION OF INFRASTRUCTURE 
 
 

09/12/2022 
ADDENDUM No. # 2 
FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR: 
 
85022B0089– PS-312MX (REBID 4) 
 

 REHABILITATION OF INTERCEPTOR SEWER IN 
SOUTH STREET BETWEEN FULTON ST. AND DOVER ST. 

     
This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby 
made a part of said Bid and Contract Documents to the same extent as though it were originally included therein. 
The bidder is advised that the items listed below apply to the project: 

 

1. The Bid Opening for the contract described below scheduled for September 13, 2022, at 11:30 AM is 
rescheduled to September 16, 2022, at 11:30 AM. 

2.  Bidders Questions and Responses to Questions:  
 No Attachment A is included with this Addendum.  
 
3. Revisions to Documents: 
 No Attachment B is included with this Addendum. 
 
4. Revisions to PASSPort forms:  
 No Attachment C is included with this Addendum. 

 
Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of 
an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an 
addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You 
can import the work you have already done by following the steps on this document.  
 
DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not 
responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer 
errors, etc.) related to bid submissions. 
 
If additional information is required, please contact the Department of Design and Construction, Contract Section 
at (719) 391-1041 or by email at CSB_projectinquiries@ddc.nyc.gov.  

 
 
 
 

    
Richard Jones, PE CWI CDT 
Executive Director, Specifications 

mailto:CSB_projectinquiries@ddc.nyc.gov
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Attachment A 
Addendum #2 

09/12/2022 
DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:  REHABILITATION OF INTERCEPTOR SEWER IN 
                                SOUTH STREET BETWEEN FULTON ST. AND DOVER ST. 
 
ATTACHMENT A – BIDDERS QUESTIONS AND DDC RESPONSES 
 
None. 
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Attachment B 
Addendum #2 

09/12/2022 
 
DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:   REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET                         
                                  BETWEEN FULTON ST. AND DOVER ST. 
 
ATTACHMENT B – REVISIONS TO THE DOCUMENTS 
 
None. 
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DDC PROJECT #:  PS-312MX (REBID 4) 
 
PROJECT NAME:    REHABILITATION OF INTERCEPTOR SEWER IN SOUTH STREET BETWEEN      
                                  FULTON ST. AND DOVER ST. 
 
ATTACHMENT C – REVISIONS TO PASSPORT FORMS  
 

This Addendum is included within Round 2 of the procurement. 
Please note that numbering of addenda is independent of rounds. 

 
 
Questionnaire Changes:  
 
None 
 
 
Item Grid Changes:  
 
None 
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